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ADDENDUM #01 
 

Cupertino Union School District 
26-B09-24 CUSD Roof and HVAC Projects 

Lease Leaseback RFP 
 

February 3, 2026 
 

ITEM 
NO. 

SECTION 
REFERENCE 

SUMMARY OF CHANGES 

1.1 Schedule of 
Deliverables 

Interview date changed to 2/24/26 

 
 
PRE-BID RFIs: 
 

1.​ Question 1: We would like to request clarification on whether any materials will be 
District-procured and furnished, such as roofing or HVAC equipment. 

 
Answer: The District has not prepurchased any materials at this time. In coordination 
with the selected LLB developer, CUSD will determine if District-furnished equipment 
(e.g., HVAC or roofing) offers cost or schedule advantages. 


