Shawnee Mission School District
RFQ 26-010 – Architectural Services – Future Construction Projects
July 28, 2026

Addendum No. 2

The following response addresses question(s) submitted by vendor(s) on July 27, 2026; responses to the question(s) are indicated in **bold**. If you feel that a question has not been addressed, please contact Reed Beebe at purchasing@smsd.org as soon as possible.

1. Are there any size limitations to the RFQ format responses? Page limit? Digital file size limit?

   There are no size limitations to the RFQ format response, in terms of page count or digital file size. Firms should be able to upload documents to Public Purchase regardless of file size. If your firm is having any issues uploading a file, please contact the Public Purchase support team either via chat at https://www.publicpurchase.com or via email at support@publicpurchase.com.

2. Has the District determined a bond election date?

   The District's Board of Education has not yet passed a resolution with an official election date, election question or bond amount.

3. Has a design schedule been determined once the bond passes?

   The District's intent is to engage in programming and conceptual design exercises (for initial projects) with selected firms prior to the bond election date.

4. Who is on the selection committee for this pursuit?

   While subject to change, current members of the District's evaluation team include:
   - **Dr. Sherry Dumolien, Associate Superintendent of Special Education Team/Strategic Initiatives**
   - **Pam Lewis, Associate Superintendent of Leadership & Learning**
   - **Judd Remmers, Director of Facilities**
   - **Dr. David Stubblefield, Deputy Superintendent**
   - **Mike Wood, Assistant Director of Facilities**

While the members of the current evaluation team have been shared in the interest of transparency, please note that the evaluation process will be facilitated by the District's Purchasing team, and firms should direct any questions regarding the RFQ process to purchasing@smsd.org as outlined in the RFQ. Firms should not attempt to contact the evaluation team members regarding this RFQ.

5. What is the anticipated timeline of the projects and the release date for the projects during the 5-year period?

   Project timelines and cadence have not yet been reviewed by the District's Finance and Facilities Committee or the District's Board of Education. This information will be finalized following the review process.

6. What is the construction delivery model for these projects? Are they all the same?

   CMAR is the anticipated construction delivery model for the larger bond projects (for example, school rebuilds and renovations, etc.) However, the District will likely utilize direct contracting with trade contractors for smaller construction projects (for example, flooring and ceiling improvements at various sites).

End of Addendum No. 2