



## **LODI UNIFIED SCHOOL DISTRICT**

### **REQUEST FOR Proposals (RFP #0893-8993)**

**for**

### **DESIGN-BUILD SERVICES**

### **Addendum No. 1**

October 25, 2018

Owner: Lodi Unified School District  
1305 E. Vine Street  
Lodi, CA 95240

Construction Manager: Capital Program Management, Inc.  
1851 Heritage Lane, Suite 210  
Sacramento, CA 95815

This Addendum has been prepared to clarify, modify, delete, or add to the RFP and revisions to items listed here shall supersede description thereof prior to the above stated date. All conditions not specifically referenced here shall remain the same.

Acknowledge receipt of this addendum by inserting its number and date in the cover letter of the Request for Proposals response.

All addenda items refer to the RFP issued October 11, 2018 unless specifically noted otherwise.

**LODI UNIFIED SCHOOL DISTRICT  
RFP for DESIGN-BUILD SERVICES**

**ADDENDUM NO. 1**

**PART I. RFQ SCHEDULE OF EVENTS SUMMARY**

**1.1 Refer to the RFP Schedule of Events Summary, Final Proposals Due, page 2.**

- The Proposal due date has been postponed until further notification. A forthcoming Addendum will be published with a revised set of RFP documents and an updated Schedule of Events.

**PART II. REVISIONS TO APPENDIX A, B, B-1, C, C-1, D-1, D-2, and E**

- None.

**Part III. List of Attachments to the RFP**

- None.

**End of Addendum No.1**