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NOTICE INVITING INFORMAL BIDS

Notice is hereby given that the Governing Board (“Board”) of the Tracy Unified School District
("District”) will receive sealed bids for the following project,

Project #2019/20-17, 2020 Asphalt Improvements at Bohn ES and Villalovoz ES

(“Project” or “Contract”). The Project consists of all labor, materials equipment and services
necessary for Removal and replacement of existing deteriorated asphalt.
Improvements include new asphalt paving, crack seal all cracks 1/8"” and over,
place (2 coats) seal coat and stripe. Where replacement occurs, sawcut and dispose
of existing asphalt paving, plug and place asphalt overlay with all proper
procedures. At trip hazard areas Contractor will slope grind asphalt lip edge 18"
wide path to relieve the lip. Place striping per original layout. This Project may
involve the "phasing" and barricading of work areas as indicated on the Plans and
enumerated in these Specifications.

Contract Documents are available as of April 8, 2020, for review at the District Education Center
(“District Office”, 1875 W. Lowell Ave., Tracy, CA 95376 and may be downloaded from the

District’s Facilities website, https://www.tracy.k12.ca.us/departments/facilities, using the
Current Bid Projects tab.

Sealed Bids will be received until 2:00 p.m., April 23, 2020, at the District’s Office, 1875 W.
Lowell Ave., Tracy, CA 95376, at or after which time the bids will be opened and publicly read
aloud. All bids shall be on the form provided by the District and must be responsive.

To bid on this Project, the Bidder is required to be registered as a public works contractor with the
Department of Industrial Relations and to possess one or more of the following State of California
Contractor Licenses: A, and/or C-12, C-32, The Bidder's license(s) must remain active and in
good standing throughout the term of the Contract.

A mandatory pre-bid conference and site visit will be held on April 14, 2020, at 10:00 a.m. at
Bohn Elementary School, 350 E Mt Diablo Ave. Tracy, CA 95376, ("Site Visit”). All
participants are required to sign-in. Failure to attend or tardiness will render bid ineligible. The
Site Visit Certification will be provided at the end of the Site Visit and must be submitted with the
Bid.

The successful Bidder shall be required to furnish a 100% Performance Bond and a 100% Payment
Bond if it is awarded the contract for the Work. The successful Bidder may substitute securities for
any monies withheld by the District to ensure performance under the Contract, in accordance with

the provisions of section 22300 of the Public Contract Code.

The successful Bidder shall comply with all requirements of Division 2, Part 7, Chapter 1, of the
Labor Code and Title 8 of the California Code of Regulations. For all work performed pursuant to
this Contract, the Contractor and all subcontractors shall pay all workers not less than the general
prevailing rate of per diem wages and for holiday and overtime work as determined by the Director
of the Department of Industrial Relations, State of California, ("DIR") for the type of work
performed and the locality in which the work is to be performed within the boundaries of the
District, pursuant to sections 1770 et seq. of the California Labor Code. Prevailing wage rates are
also available from the District or the DIR website at: http://www.dir.ca.gov. This Project is
subject to labor compliance monitoring and enforcement by the DIR.

The Board reserves the right to reject any and all bids and/or waive any irregularity in any bid
received. Unless otherwise required by law, no bidder may withdraw its bid for ninety (90) days
after the date of the bid opening.
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INSTRUCTIONS TO BIDDERS

Contractors shall follow the instructions in this document, and shall submit all documents,
forms, and information required for consideration of a Bid.

Tracy Unified School District ("District”) will evaluate information submitted by the Bidder
and if incomplete, or unsatisfactory to the District, Bidder’s bid may be rejected at the sole
discretion of District.

1. Bids are requested for a general construction contract, or work described in general,
(“Work™") for the following project:

Project No.: 2019/20-17
2020 Asphalt Improvements at Bohn ES and Villalovoz ES (“Project”).

2. District will receive sealed Bids from Bidders as stipulated in the Notice to Bidders.

3. Per the California Uniform Public Construction Cost Accounting Act - California Public
Contract Code § 22000-22045, Contractors submitting proper documentation will be
included in the District’'s informal bid construction list for projects less than
$200,000.00.

4, District will receive sealed bids from bidders as stipulated in the Notice to Bidders.

a. All bids must be sealed in an envelope, marked with the name and address of

the Bidder, name of the Project, the Project Number and/or bid number, and
time of bid opening.

b. Bids must be submitted to the District Office by date and time shown in the
Notice to Bidders.
C. Bids must contain all documents as required herein.
5. Bidders are advised that on the date that bids are opened, telephones will not be

available at the District Office for use by bidders or their representatives.
6. Bids will be opened at or after the time indicated for receipt of bids.

7. Bidders must submit Bids on the documents titled Bid Form and/or Proposal and
must submit all other required District forms. Bids not submitted on the District's
required forms shall be deemed nonresponsive and shall not be considered.
Additional sheets required to fully respond to requested information are permissible.

8. Bidders shall not modify the Bid Form and/or Proposal or qualify their bids. Bidders
shall not submit to the District a re-formatted, re-typed, altered, modified, or
otherwise recreated version of the Bid Form and/or Proposal or other District-
provided document.

9. Bids shall be clearly written and without erasure or deletions. District reserves the
right to reject any bid containing erasures, deletions, or illegible contents.

10. Bidders must supply all information required by each Bid Document. Bids must be
full and complete. District reserves the right in its sole discretion to reject any Bid as
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non-responsive as a result of any error or omission in the Bid. Bidders must
complete and submit all of the following documents with the Bid Form and Proposal:

a. Bid Bond on the District's form, or other security.
b. Designated Subcontractors List.

C. Site Visit Certification, if a site visit was required.
d. Non-Collusion Declaration.

Bidders must submit with their Bids a cashier's check or a certified check payable to
District, or a bid bond by an admitted surety insurer of not less than ten percent
(10%) of amount of base Bid, plus all additive alternates ("Bid Bond”). If Bidder
chooses to provide a Bid Bond as security, Bidder must use the required form of
corporate surety provided by District. The Surety on Bidder’s Bid Bond must be an
insurer admitted in the State of California and authorized to issue surety bonds in
the State of California. Bids submitted without necessary bid security will be deemed
non-responsive and will not be considered.

If Bidder to whom a contract is awarded (“Contract” or "Agreement”) fails or neglects
to enter into Contract and submit required bonds, insurance certificates, and all
other required documents, within SEVEN (7) calendar days after the date of the
Notice of Award, District may deposit Bid Bond, cash, cashier's check, or certified
check for collection, and proceeds thereof may be retained by District as liquidated
damages for failure of Bidder to enter into Contract, in the sole discretion of District.
It is agreed that calculation of damages District may suffer as a result of Bidder's
failure to enter into the Contract would be extremely difficult and impractical to
determine and that the amount of the Bidder’s required bid security shall be the
agreed and conclusively presumed amount of damages.

Bidders must submit with the Bid the Designated Subcontractors List for those
subcontractors who will perform any portion of the Project, (*Subcontractor”)
including labor, rendering of service, or specially fabricating and installing a portion
of the Work or improvement according to detailed drawings contained in the plans
and specifications, in excess of one half of one percent (0.5%) of the total Bid.
Failure to submit this list when required by law shall result in bid being deemed
nonresponsive and the bid will not be considered.

All of the listed subcontractors are required to be registered as a public works
contractor with the Department of Industrial Relations pursuant to the Labor Code.

a. An inadvertent error in listing the California contractor license number on the
Designated Subcontractors List shall not be grounds for filing a bid protest or
grounds for considering the bid nonresponsive if the correct contractor’s
license number is submitted to the District within 24 hours after the bid
opening and the corrected number corresponds with the submitted name and
location for that subcontractor.

b. An inadvertent error listing an unregistered subcontractor shall not be
grounds for filing a bid protest or grounds for considering the bid
nonresponsive provided that any of the following apply:

(1) The subcontractor is registered prior to the bid opening.
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(2) The subcontractor is registered and has paid the penalty registration
fee within 24 hours after the bid opening.

(3) The subcontractor is replaced by another registered subcontractor
pursuant to Public Contract Code section 4107.

If a mandatory pre-bid conference and site visit (“Site Visit”) is required as
referenced in the Notice to Bidders, then Bidders must submit the Site Visit
Certification with their Bid. District will transmit to all prospective Bidders of record
such Addenda as District in its discretion considers necessary in response to
questions arising at the Site Visit. Oral statements shall not be relied upon and will
not be binding or legally effective. Addenda issued by the District as a result of the
Site Visit, if any, shall constitute the sole and exclusive record and statement of the
results of the Site Visit.

Bidders shall submit the Non-Collusion Declaration with their Bids. Bids submitted
without the Non-Collusion Declaration shall be deemed non-responsive and will not
be considered.

The Contractor and all Subcontractors under the Contractor shall pay all workers on
all work performed pursuant to this Contract not less than the general prevailing rate
of per diem wages and the general prevailing rate for holiday and overtime work as
determined by the Director of the Department of Industrial Relations, State of
California, for the type of work performed and the locality in which the work is to be
performed within the boundaries of the District, pursuant to sections 1770 et seq. of
the California Labor Code. Copies of the general prevailing rates of per diem wages
for each craft, classification, or type of worker needed to execute the Contract, as
determined by Director of the Department of Industrial Relations, are available upon
request at the District’s principal office. Prevailing wage rates are also available on
the internet at http://www.dir.ca.gov.

Submission of Bid signifies careful examination of the District’s proposed Contract
Documents for the Project and complete understanding of the nature, extent, and
location of Work to be performed. Bidders must complete the tasks listed below as a
condition to bidding, and submission of a Bid shall constitute the Bidder's express
representation to District that Bidder has fully completed the following:

a. Bidder has visited the Site, if required, and has examined thoroughly and
understood the nature and extent of the Contract Documents, Work, Project
and Work sites, locality, actual conditions, as-built conditions, and all local
conditions and federal, state and local laws, and regulations that in any
manner may affect cost, progress, performance, or furnishing of Work or that
relate to any aspect of the means, methods, techniques, sequences, or
procedures of construction to be employed by Bidder and safety precautions
and programs incident thereto;

b. Bidder has conducted or obtained and has understood all examinations,
investigations, explorations, tests, reports, and studies that pertain to the
subsurface conditions, as-built conditions, underground facilities, and all other
physical conditions at or contiguous to the Work Site or otherwise that may
affect the cost, progress, performance, or furnishing of Work, as Bidder
considers necessary for the performance or furnishing of Work at the Contract
Sum, within the Contract Time, and in accordance with the other terms and
conditions of Contract Documents, including specifically the provisions of the
General Conditions; and no additional examinations, investigations,
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explorations, tests, reports, studies, or similar information or data are or will
be required by Bidder for such purposes;

C. Bidder has correlated its knowledge and the results of all such observations,
examinations, investigations, explorations, tests, reports, and studies with the
terms and conditions of the Contract Documents;

d. Bidder has given the District prompt written notice of all conflicts, errors,
ambiguities, or discrepancies that it has discovered in or among the Contract
Documents and the actual conditions, and the written resolution(s) thereof by
the District is/are acceptable to Bidder;

e. Bidder has made a complete disclosure in writing to the District of all facts
bearing upon any possible interest, direct or indirect, that Bidder believes any
representative of the District or other officer or employee of the District
presently has or will have in this Contract or in the performance thereof or in
any portion of the profits thereof;

f. Bidder must, prior to bidding, perform the work, investigations, research, and
analysis required by this document and that Bidder represented in its Bid
Form and Proposal and the Contract that it performed prior to bidding.
Contractor under this Contract is charged with all information and knowledge
that a reasonable bidder would ascertain from having performed this required
work, investigation, research, and analysis. Bid prices must include entire
cost of all work “incidental” to completion of the Work.

g. Conditions Shown on the Contract Documents: Information as to
underground conditions, as-built conditions, or other conditions or
obstructions, indicated in the Contract Documents, e.g., on Drawings or in
Specifications, has been obtained with reasonable care, and has been
recorded in good faith. However, District only warrants, and Contractor may
only rely, on the accuracy of limited types of information.

(1) As to above-ground conditions or as-built conditions shown or
indicated in the Contract Documents, there is no warranty, express or
implied, or any representation express or implied, that such
information is correctly shown or indicated. This information is
verifiable by independent investigation and Contractor is required to
make such verification as a condition to bidding. In submitting its Bid,
Contractor shall rely on the results of its own independent
investigation. In submitting its Bid, Contractor shall not rely on
District-supplied information regarding above-ground conditions or as-
built conditions.

(2) As to any subsurface condition shown or indicated in the Contract
Documents, Contractor may rely only upon the general accuracy of
actual reported depths, actual reported character of materials, actual
reported soil types, actual reported water conditions, or actual
obstructions shown or indicated. District is not responsible for the
completeness of such information for bidding or construction; nor is
District responsible in any way for any conclusions or opinions that the
Contractor has drawn from such information; nor is the District
responsible for subsurface conditions that are not specifically shown
(for example, District is not responsible for soil conditions in areas
contiguous to areas where a subsurface condition is shown).
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h. Conditions Shown in Reports and Drawings Supplied for Informational
Purposes: Reference is made to the document entitled Geotechnical Data, and
the document entitled Existing Conditions, for identification of:

(1) Subsurface Conditions: Those reports of explorations and tests of
subsurface conditions at or contiguous to the Site that have been
utilized by Architect in preparing the Contract Documents; and

(2) Physical Conditions: Those drawings of physical conditions in or
relating to existing surface or subsurface structures at or contiguous to
the Site that has been utilized by Architect in preparing the Contract
Documents.

(3) These reports and drawings are not Contract Documents and, except
for any “technical” data regarding subsurface conditions specifically
identified in Geotechnical Data and Existing Conditions, and
underground facilities data, Contractor may not in any manner rely on
the information in these reports and drawings. Subject to the
foregoing, Contractor must make its own independent investigation of
all conditions affecting the Work and must not rely on information
provided by District.

Bids shall be based on products and systems specified in Contract Documents or
listed by name in Addenda. Whenever in the Specifications any materials, process,
or article is indicated or specified by grade, patent, or proprietary name, or by name
of manufacturer, that Specification shall be deemed to be followed by the words “or
equal.” Bidder may, unless otherwise stated, offer any material, process, or article
that shall be substantially equal or better in every respect to that so indicated or
specified. The District is not responsible and/or liable in any way for a Contractor’s
damages and/or claims related, in any way, to that Contractor’s basing its bid on any
requested substitution that the District has not approved in advance and in writing.
Contractors and materials suppliers who submit requests for substitutions prior to
the award of the Contract must do so in writing and in compliance with Public
Contract Code section 3400. All requests must comply with the following:

a. District must receive any notice of request for substitution of a specified item
a minimum of TEN (10) calendar days prior to bid opening. The Successful
Bidder will not be allowed to substitute specified items unless properly
noticed.

b. Within 35 days after the date of the Notice of Award, the Successful Bidder
shall submit data substantiating the request(s) for all substitution(s)
containing sufficient information to assess acceptability of product or system
and impact on Project, including, without limitation, the requirements
specified in the Special Conditions and the Specifications. Insufficient
information shall be grounds for rejection of substitution.

C. Approved substitutions, if any, shall be listed in Addenda. District reserves
the right not to act upon submittals of substitutions until after bid opening.

d. Substitutions may be requested after Contract has been awarded only if
indicated in and in accordance with requirements specified in the Special
Conditions and the Specifications.

Bidders may examine any available “as-built” drawings of previous work by giving
District reasonable advance notice. District will not be responsible for accuracy of
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“as-built” drawings. The document entitled Existing Conditions applies to all supplied
“as-built” drawings.

All questions about the meaning or intent of the Contract Documents are to be
directed via email to the District to DECFacilitiesStaff@tusd.net. Interpretations or
clarifications considered necessary by the District in response to such questions will
be issued in writing by Addenda and emailed, faxed, mailed, or delivered to all
parties recorded by the District as having received the Contract Documents or posted
on the District’s website at https://www.tracy.k12.ca.us/departments/facilities.
Questions received less than SEVEN (7) calendar days prior to the date for opening
Bids may not be answered. Only questions answered by formal written Addenda will
be binding. Oral and other interpretations or clarifications will be without legal
effect.

Addenda may also be issued to modify other parts of the Contract Documents, as
deemed advisable by the District.

Each Bidder must acknowledge each Addendum in its Bid Form and Proposal by
number or its Bid shall be considered non-responsive. Each Addendum shall be part
of the Contract Documents. A complete listing of Addenda may be obtained from the
District.

The Contract may include alternates. Alternates are defined as alternate products,
materials, equipment, systems, methods, or major elements of the construction that
may, at the District's option and under terms established in the Contract and
pursuant to section 20103.8 of the Public Contract Code, be selected for the Work.

The District shall award the Contract, if it awards it at all, to the lowest responsive
responsible bidder based on the criteria as indicated in the Notice to Bidders. In the
event two or more responsible bidders submit identical bids, the District shall select
the Bidder to whom to award the Contract by lot. In the event all Bids exceed the
informal bid threshold of $200,000, the District’'s Governing Board may elect to pass
a resolution to award the Contract at $212,500 or less to the lowest responsible
Bidder, in accordance with Public Contract Code section 22034(d).

Time for Completion: District may issue a Notice to Proceed within NINETY (90)
days from the date of the Notice of Award. Once Contractor has received the Notice
to Proceed, Contractor shall complete the Work within the period of time indicated in
the Contract Documents.

a. In the event that the District desires to postpone issuing the Notice to
Proceed beyond this 90-day period, it is expressly understood that with
reasonable notice to the Contractor, the District may postpone issuing the
Notice to Proceed.

b. It is further expressly understood by Contractor that Contractor shall not be
entitled to any claim of additional compensation as a result of the
postponement of the issuance of the Notice to Proceed beyond a 90-day
period. If the Contractor believes that a postponement of issuance of the
Notice to Proceed will cause a hardship to the Contractor, the Contractor may
terminate the Contract. Contractor’s termination due to a postponement
beyond this 90-day period shall be by written notice to District within TEN
(10) calendar days after receipt by Contractor of District's notice of
postponement.
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It is further understood by the Contractor that in the event that Contractor
terminates the Contract as a result of postponement by the District, the
District shall only be obligated to pay Contractor for the Work that Contractor
had performed at the time of notification of postponement and which the
District had in writing authorized Contractor to perform prior to issuing a
Notice to Proceed.

Should the Contractor terminate the Contract as a result of a notice of
postponement, District shall have the authority to award the Contract to the
next lowest responsive responsible Bidder.

27. The Bidder to whom a Contract is awarded shall execute and submit the following
documents by 5:00 p.m. of the SEVENTH (7th) calendar day following the date of
the Notice of Award. Failure to properly and timely submit these documents entitles
District to reject the bid as non-responsive.

a.

j-

K.

Agreement: To be executed by successful Bidder. Submit two (2) copies,
each bearing an original signature.

Performance Bond (100% of Contract Price): On the form provided in the
Contract Documents and fully executed as indicated on the form.

Payment Bond (100%) (Contractor's Labor and Material Bond): On the form
provided in the Contract Documents and fully executed as indicated on the
form.

Insurance Certificates and Endorsements, as required.
Workers’ Compensation Certification.

Prevailing Wage and Related Labor Requirements Certification.
Drug-Free Workplace Certification.

Tobacco-Free Environment Certification.

Hazardous Materials Certification.

Lead Base Certification.

Criminal Background Investigation/Fingerprinting Certification.

28. Any Bid protest by any Bidder regarding any other Bid must be submitted in writing
to the District, before 5:00 p.m. of the THIRD (3rd) business day following Bid
opening.

a.

Only a Bidder who has actually submitted a Bid, and who could be awarded
the Contract if the bid protest is upheld, is eligible to submit a Bid protest.
Subcontractors are not eligible to submit Bid protests. A Bidder may not rely
on the bid protest submitted by another Bidder.

b. A Bid protest must contain a complete statement of any and all bases for the
protest and all supporting documentation. Materials submitted after the Bid
protest deadline will not be considered.
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C. The protest must refer to the specific portions of all documents that form the
basis for the protest.

(1) Without limitation to any other basis for protest, an inadvertent error
in listing the California contractor’s license number on the Designated
Subcontractors List shall not be grounds for filing a Bid protest or
grounds for considering the Bid nonresponsive if the correct
contractor’s license number is submitted to the District within 24 hours
after the bid opening and the corrected number corresponds with the
submitted name and location for that subcontractor.

(2) Without limitation to any other basis for protest, an inadvertent error
listing an unregistered subcontractor shall not be grounds for filing a
Bid protest or grounds for considering the bid nonresponsive provided
that any of the following apply:

(i) The Subcontractor is registered prior to the Bid opening.

(i) The Subcontractor is registered and has paid the penalty
registration fee within 24 hours after the Bid opening.

(iii) The subcontractor is replaced by another registered
Subcontractor pursuant to Public Contract Code section 4107.

d. The protest must include the name, address and telephone number of the
person representing the protesting party.

e. The party filing the protest must concurrently transmit a copy of the protest
and any attached documentation to all other parties with a direct financial
interest that may be adversely affected by the outcome of the protest. Such
parties shall include all other Bidders or proposers who appear to have a
reasonable prospect of receiving an award depending upon the outcome of
the protest.

f. The procedure and time limits set forth in this paragraph are mandatory and
are each Bidder’s sole and exclusive remedy in the event of Bid protest.
Failure to comply with these procedures shall constitute a waiver of any right
to further pursue the Bid protest, including filing a Government Code Claim or
legal proceedings.

29. District reserves the right to reject any or all Bids, including without limitation the
right to reject any or all nonconforming, non-responsive, unbalanced, or conditional
Bids, to re-bid, and to reject the Bid of any Bidder if District believes that it would
not be in the best interest of the District to make an award to that Bidder, whether
because the Bid is not responsive or the Bidder is unqualified or of doubtful financial
ability or fails to meet any other pertinent standard or criteria established by District.
District also reserves the right to waive any inconsequential deviations or
irregularities in any bid. For purposes of this paragraph, an “unbalanced bid” is one
having nominal prices for some work items and/or enhanced prices for other work
items.

30. Discrepancies between written words and figures, or words and numerals, will be
resolved in favor of figures or numerals.

31. It is the policy of the District that no qualified person shall be excluded from
participating in, be denied the benefits of, or otherwise be subjected to
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discrimination in any consideration leading to the award of contract, based on race,
color, gender, sexual orientation, political affiliation, age, ancestry, religion, marital
status, national origin, medical condition or disability. The Successful Bidder and its
subcontractors shall comply with applicable federal and state laws, including, but not
limited to the California Fair Employment and Housing Act, beginning with
Government Code section 12900, and Labor Code section 1735.

32. Prior to the award of Contract, District reserves the right to consider the
responsibility of the Bidder. District may conduct investigations as District deems
necessary to assist in the evaluation of any bid and to establish the responsibility,
including, without limitation, qualifications and financial ability of Bidders, proposed
subcontractors, suppliers, and other persons and organizations to perform and
furnish the Work in accordance with the Contract Documents to District's satisfaction
within the prescribed time.

END OF DOCUMENT
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BID FORM AND PROPOSAL

To: Governing Board of Tracy Unified School District ("District” or *Owner”)

From:

(Proper Name of Bidder)

The undersigned declares that the Contract Documents, including, without limitation, the
Notice to Bidders and the Instructions to Bidders, have been read, and agrees and proposes
to furnish all necessary labor, materials, and equipment to perform and furnish all work in
accordance with the terms and conditions of the Contract Documents, including, without
limitation, the Drawings and Specifications of Project No. 2019/20-17 (“Work") for the
following project known as:

2020 Asphalt Improvements at Bohn ES and Villalovoz ES

(“Project”) and will accept in full payment for that Work the following total lump sum
amount, all taxes included:

dollars $

BASE BID (Sum of Base Bid and Allowance)

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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10.

The undersigned has reviewed the Work outlined in the Contract Documents and
fully understands the scope of Work required in this Proposal, understands the
construction and project management function(s) as described in the Contract
Documents, and that each Bidder who is awarded a contract shall be in fact a prime
contractor, not a subcontractor, to the District, and agrees that its Proposal, if
accepted by the District, will be the basis for the Bidder to enter into a contract with
the District in accordance with the intent of the Contract Documents.

The undersigned has notified the District in writing of any discrepancies or omissions
or of any doubt, questions, or ambiguities about the meaning of any of the Contract
Documents, and has contacted the Construction Manager or other official point of
contact for the District before Bid date to verify the issuance of any clarifying
Addenda.

The undersigned agrees to commence work under this Contract on the date
established in the Contract Documents and to complete all Work within the time
specified in the Contract Documents.

The liquidated damages clause of the Agreement is hereby acknowledged.

It is understood that the District reserves the right to reject this Bid and that the Bid
shall remain open to acceptance and is irrevocable for a period of ninety (90) days.

The following documents are attached with this Bid Form and Proposal:

Bid Bond on the District's form or other security
Registered Subcontractors List

Site Visit Certification

Non-Collusion Declaration

Receipt and acceptance of the following Addenda is hereby acknowledged:

No. , Dated No. , Dated

No. , Dated No. , Dated

No. , Dated No. , Dated

Bidder acknowledges that the license required for performance of the Work is a A,
and/or C-12, C-32 license.

Bidder hereby certifies that Bidder is able to furnish labor that can work in harmony
with all other elements of labor employed or to be employed on the Work.

Bidder specifically acknowledges and understands that if it is awarded the Contract,
that it shall perform the Work of the Project while complying with all requirements of
the Department of Industrial Relations.
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11.

12.

13.

14,

15.

Bidder hereby certifies that its bid includes sufficient funds to permit Bidder to
comply with all local, state or federal labor laws or regulations during the Project,
including payment of prevailing wage, and that Bidder will comply with the provisions
of Labor Code section 2810(d) if awarded the Contract.

Bidder represents that it is competent, knowledgeable, and has special skills with
respect to the nature, extent, and inherent conditions of the Work to be performed.
Bidder further acknowledges that there are certain peculiar and inherent conditions
existent in the construction of the Work that may create, during the Work, unusual
or peculiar unsafe conditions hazardous to persons and property.

Bidder expressly acknowledges that it is aware of such peculiar risks and that it has
the skill and experience to foresee and to adopt protective measures to adequately
and safely perform the Work with respect to such hazards.

Bidder expressly acknowledges that it is aware that if a false claim is knowingly
submitted (as the terms “claim” and “knowingly” are defined in the California False
Claims Act, Gov. Code, § 12650 et seq.), the District will be entitled to civil remedies
set forth in the California False Claim Act. It may also be considered fraud and the
Contractor may be subject to criminal prosecution.

The undersigned Bidder certifies that it is, at the time of bidding, and shall be
throughout the period of the contract, licensed by the State of California to do the
type of work required under the terms of the Contract Documents and registered as
a public works contractor with the Department of Industrial Relations. Bidder further
certifies that it is regularly engaged in the general class and type of work called for in
the Contract Documents.

Furthermore, Bidder hereby certifies to the District that all representations, certifications,
and statements made by Bidder, as set forth in this bid form, are true and correct and are
made under penalty of perjury.

Dated this day of 20

Name of Bidder

Type of Organization
Signed by

Title of Signer

Address of Bidder

Taxpayer's Identification No. of Bidder

Telephone Number

Fax Number

E-mail

Web page

TRACY UNIFIED SCHOOL DISTRICT
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Contractor's License No(s): No.: Class: Expiration Date:
No.: Class: Expiration Date:
No.: Class: Expiration Date:

Public Works Contractor Registration No.:

END OF DOCUMENT
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BID BOND
(Note: If Bidder is providing a bid bond as its bid security, Bidder must use this form,
NOT a surety company form.)
KNOW ALL PERSONS BY THESE PRESENTS:

That the undersigned, , as Principal (“Principal”),

and , as
Surety ("Surety”), a corporation organized and existing under and by virtue of the laws of the
State of California and authorized to do business as a surety in the State of California, are held
and firmly bound unto the Tracy Unified School District ("District”) of San Joaquin County,
State of California, as Obligee, in an amount equal to ten percent (10%) of the Base Bid plus
alternates, in the sum of

Dollars ($ )

lawful money of the United States of America, for the payment of which sum well and truly to
be made, we, and each of us, bind ourselves, our heirs, executors, administrators, successors,
and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted a bid
to the District for all Work specifically described in the accompanying bid for the following
project: #2019/20-17, 2020 Asphalt Improvements at Bohn ES and Villalovoz ES
(“Project” or “Contract”).

NOW, THEREFORE, if the Principal is awarded the Contract and, within the time and manner
required under the Contract Documents, after the prescribed forms are presented to Principal
for signature, enters into a written contract, in the prescribed form in accordance with the bid,
and files two bonds, one guaranteeing faithful performance and the other guaranteeing
payment for labor and materials as required by law, and meets all other conditions to the
Contract between the Principal and the Obligee becoming effective, or if the Principal shall fully
reimburse and save harmless the Obligee from any damage sustained by the Obligee through
failure of the Principal to enter into the written contract and to file the required performance
and labor and material bonds, and to meet all other conditions to the Contract between the
Principal and the Obligee becoming effective, then this obligation shall be null and void;
otherwise, it shall be and remain in full force and effect. The full payment of the sum stated
above shall be due immediately if Principal fails to execute the Contract within seven (7) days
of the date of the District's Notice of Award to Principal.

Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration or addition to the terms of the Contract or the call for bids, or to the work to be
performed thereunder, or the specifications accompanying the same, shall in any way affect its
obligation under this bond, and it does hereby waive notice of any such change, extension of
time, alteration or addition to the terms of the Contract or the call for bids, or to the work, or
to the specifications.

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the
Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorneys'
fee to be fixed by the Court.
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If the District awards the bid, the security of unsuccessful bidder(s) shall be returned within
sixty (60) days from the time the award is made. Unless otherwise required by law, no bidder
may withdraw its bid for ninety (90) days after the date of the bid opening.

IN WITNESS WHEREOF, this instrument has been duty executed by the Principal and Surety
above named, on the day of , 20

Principal

By

Surety

By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone Number of California Agent of Surety

Bidder must attach Power of Attorney and Certificate of Authority for Surety and a
Notarial Acknowledgment for all Surety's signatures. The California Department of
Insurance must authorize the Surety to be an admitted Surety Insurer.

END OF DOCUMENT

TRACY UNIFIED SCHOOL DISTRICT INFORMAL BID PACKET - CUPCCAA
BID BOND - 2

Project #2019/20-17, 2020 Asphalt
Improvements at Bohn and Villalovoz



DESIGNATED SUBCONTRACTORS LIST
(Public Contact Code Sections 4100-4114)

Bidder acknowledges and agrees that it must clearly set forth below the name, location and
California contractor license number of each subcontractor who will perform work or labor or
render service to the Bidder in or about the construction of the Work or who will specially
fabricate and install a portion of the Work according to detailed drawings contained in the
plans and specifications in an amount in excess of one-half of one percent (0.5%) of Bidder’s
total Base Bid and the kind of Work that each will perform. Vendors or suppliers of materials
only do not need to be listed.

Bidder acknowledges and agrees that, if Bidder fails to list as to any portion of Work, or if
Bidder lists more than one subcontractor to perform the same portion of Work, Bidder must
perform that portion itself or be subjected to penalty under applicable law. In case more than
one subcontractor is named for the same kind of Work, state the portion of the kind of Work
that each subcontractor will perform.

If alternate bid(s) is/are called for and Bidder intends to use subcontractors different from or in
addition to those subcontractors listed for work under the Base Bid, Bidder must list
subcontractors that will perform Work in an amount in excess of one half of one percent
(0.5%) of Bidder’s total Base Bid plus alternate(s).

If further space is required for the list of proposed subcontractors, attach additional copies of
page 2 showing the required information, as indicated below.

Subcontractor Name:

CA Cont. Lic. #: Location:

DIR Reg. #:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

DIR Reg. #:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

DIR Reg. #:

Portion of Work:
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Subcontractor Name:

CA Cont. Lic. #: Location:

DIR Reg. #:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

DIR Reg. #:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

DIR Reg. #:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

DIR Reg. #:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

DIR Reg. #:

Portion of Work:

Date:

Proper Name of Bidder:

Signature:
Print Name:
Title:
END OF DOCUMENT
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SITE VISIT CERTIFICATION
TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
IF SITE VISIT WAS MANDATORY

PROJECT:#2019/20-17, 2020 Asphalt Improvements at Bohn ES and Villalovoz ES

Check option that applies:
I certify that I visited the Site of the proposed Work, received the attached __ pages
of information, and became fully acquainted with the conditions relating to construction
and labor. I fully understand the facilities, difficulties, and restrictions attending the
execution of the Work under contract.

I certify that (Bidder's representative) visited the Site of
the proposed Work, received the attached pages of information, and became
fully acquainted with the conditions relating to construction and labor. The Bidder's
representative fully understood the facilities, difficulties, and restrictions attending the
execution of the Work under contract.

Bidder fully indemnifies the Tracy Unified School District, its Architect, its Engineers, its
Construction Manager, and all of their respective officers, agents, employees, and consultants
from any damage, or omissions, related to conditions that could have been identified during
my visit and/or the Bidder's representative’s visit to the Site.

I certify under penalty of perjury under the laws of the State of California that the foregoing
is true and correct.

Date:

Proper Name of Bidder:

Signature:

Print Name:

Title:
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ATTACHMENTS:

2.
3.
END OF DOCUMENT
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NON-COLLUSION DECLARATION
To Be Executed By Bidder And Submitted With Bid
Public Contract Code Section 7106

The undersigned declares:

I am the of , the
party making the foregoing Bid.

The Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The Bid is genuine and not collusive or
sham. The Bidder has not directly or indirectly induced or solicited any other Bidder to put
in a false or sham Bid. The Bidder has not directly or indirectly colluded, conspired,
connived, or agreed with any Bidder or anyone else to put in a sham Bid, or to refrain from
bidding. The Bidder has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the Bid price of the Bidder or any other
Bidder, or to fix any overhead, profit, or cost element of the Bid price, or of that of any
other Bidder. All statements contained in the Bid are true. The Bidder has not, directly or
indirectly, submitted his or her Bid price or any breakdown thereof, or the contents thereof,
or divulged information or data relative thereto, to any corporation, partnership, company,
association, organization, bid depository, or to any member or agent thereof, to effectuate a
collusive or sham Bid, and has not paid, and will not pay, any person or entity for such
purpose.

Any person executing this declaration on behalf of a Bidder that is a corporation,
partnership, joint venture, limited liability company, limited liability partnership, or any
other entity, hereby represents that he or she has full power to execute, and does execute,
this declaration on behalf of the Bidder.

I declare under penalty of perjury under the laws of the State of California that the

foregoing is true and correct and that this declaration is executed on [date],
at [city], [state].
Date:

Proper Name of Bidder:

Signature:
Print Name:
Title:
END OF DOCUMENT
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AGREEMENT FOR CONSTRUCTION SERVICES
#2019/20-17, 2020 Asphalt Improvements at Bohn ES and Villalovoz ES
THIS AGREEMENT is made and entered into this day of

, 20 , by and between
(“Contractor”) and Tracy Unified School District ("District”) (“Contract”).

1. The Contractor shall furnish to the District for a total price of
Dollars ($ )
(“Contract Price”), the following services (“Services” or *“Work"):

Removal and replacement of existing deteriorated asphalt. Improvements
include new asphalt paving, crack seal all cracks 1/8"” and over, place (2 coats)
seal coat and stripe. Where replacement occurs, sawcut and dispose of existing
asphalt paving, plug and place asphalt overlay with all proper procedures. At trip
hazard areas Contractor will slope grind asphalt lip edge 18” wide path to relieve
the lip. Place striping per original layout. This Project may involve the "phasing”
and barricading of work areas as indicated on the Plans and enumerated in these
Specifications.

2. Contractor shall perform the Work at Bohn Elementary School, 350 E Mt Diablo Ave.
and Villalovoz Elementary School, 1550 Cypress Dr. Tracy, CA 95376 ("Sites”).
The Project is the scope of Work performed at the Sites.

3. Work shall be completed within Thirty-two (32) consecutive calendar days (“Contract
Time”) from the date specified in the District’s Notice to Proceed.

4. It is understood and agreed that the Work shall be performed and completed as required
in the Contract Documents (as defined herein) including, without limitation, the
Drawings and Specifications and submission of all documents required to secure funding
or by the Division of the State Architect ("DSA") for close-out of the Project, under the
direction and supervision of, and subject to the approval of, the District or its authorized
representative.

5. Contractor agrees that if the Work is not completed within the Contract Time and/or
pursuant to the completion schedule, construction schedule, or project milestones
developed pursuant to provisions of the Contract, it is understood, acknowledged, and
agreed that the District will suffer damage which is not capable of being calculated.
Pursuant to Government Code section 53069.85, Contractor shall pay to the District, as
fixed and liquidated damages for these incalculable damages, the sum of Five Hundred
Dollars ($ 500) per day for each and every calendar day of delay beyond the Contract
Time or beyond any completion schedule, construction schedule, or project milestones
established pursuant to the Contract.

6. This Contract incorporates by this reference the Terms and Conditions attached hereto.
Contractor, by executing this Contract, agrees to comply with all the Terms and
Conditions.

[REMAINDER OF PAGE INTENTIONALLY BLANK]
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7. This Contract incorporates by this reference the Contract Documents attached hereto.
Contractor, by executing this Contract, agrees to comply with all obligations set forth in
the Contract Documents. The Contract Documents include only the following
documents, as indicated:

_X_ Notice to Bidders _X__ Asbestos & Other Hazardous
X  Instructions to Bidders Materials Certification
:X__ Bid Form and Proposal _X__ Lead-Product(s) Certification
_X__ Bid Bond _X__ Insurance Certificates and
Endorsements

_X__Noncollusion Declaration

_X__ Designated Subcontractors List
_X__ Notice to Proceed

_X__ Prevailing Wage Certification

_X__Workers” Compensation
Certification Exhibit "A” (“*Scope of Work")

_X__ Criminal Background Investigation Exhibit "B" (Site Layout)
/ Fingerprinting Certification [Other]
_X__ Drug-Free Workplace Certification

_X__Tobacco-Free Environment
Certification

_X__ Performance Bond
_X__ Payment Bond
_X__ Specifications
_X__ Plans
X_
X_

8. Contractor shall not commence the Work under this Contract until the Contractor has
submitted and the District has approved the performance bond, payment (labor and
material) bond, the certificate(s) and the endorsement(s) of insurance required under
the Terms and Conditions and the District has issued a Notice to Proceed.

9. Payment for the Work shall be made in accordance with the Terms and Conditions.

10. The Design Professional In General Responsible Charge for the Project is N/A, the
construction manager on the Project is Orlando Delgadillo, RGM Kramer Inc.
(“Construction Manager”), and the project inspector on the Project is N/A. Contractor
hereby acknowledges that the Architect, the Construction Manager, the Project
Inspector, and the Division of the State Architect have authority to approve and/or
suspend Work if the Contractor’s Work does not comply with the requirements of the
Contract Documents, Title 24 of the California Code of Regulations, and all applicable
laws. No work shall be carried on except with the knowledge and under the inspection
of said Project Inspector. Project Inspector shall have free access to any or all parts of
work at any time. Contractor shall furnish Project Inspector reasonable opportunities for
obtaining such information as may be necessary to keep Project Inspector fully informed
respecting progress, manner of work, and character of materials. The Contractor shall
be liable for any delay caused by its non-compliant Work or its failure to provide proper
notification for inspection.

11.Inspection and acceptance of the Work shall be performed by Orlando Delgadillo,
Construction Manager of the District.

12. Any notice required or permitted to be given under this Contract shall be deemed to
have been given, served, and received if given in writing and either personally delivered
or deposited in the United States mail, registered or certified mail, postage prepaid,
TRACY UNIFIED SCHOOL DISTRICT INFORMAL BID PACKET - CUPCCAA
AGREEMENT - 2
Project #2019/20-17, 2020 Asphalt
Improvements at Bohn and Villalovoz



13.

14,

15.

return receipt required, or sent by overnight delivery service, or facsimile or email,
addressed as follows:

District Contractor
Tracy Unified School District Name:
ATTN: Jaime Quintana ATTN:
1875 W. Lowell Ave., Tracy, CA 95376 [ADDRESS]
FAX: (209) 830-3249 [FAX]
EMAIL: jquintana@tusd.net [EMAIL]

Any notice personally given or sent by facsimile or email shall be effective upon receipt.
Any notice sent by overnight delivery service shall be effective the business day next
following delivery to the overnight delivery service. Any notice given by mail shall be
effective three (3) days after deposit in the United States mail.

Contractor shall guarantee all labor and material used in the performance of this
Contract for a period of two (2) years from the date of the District’s written approval of
the Work.

Each party has the full power and authority to enter into and perform this Contract, and
the person signing this Contract on behalf of each party has been properly authority and
empowered to enter into this Contract.

By signing this Contract, Contractor certifies, under penalty of perjury, that all the

information provided in the Contract Documents is true, complete, and correct.

ACCEPTED AND AGREED on the date indicated below:

Dated: , 20 Dated: 20

TRACY UNIFIED SCHOOL DISTRICT Contractor:

Signature: Signature:

Print Name: Print Name:

Print Title: Print Title:

Address: License No.:

Telephone: Registration No.:

imile: Address:

Facsimile:

E-Mail: Telephone:
Facsimile:
E-Mail:

[REMAINDER OF PAGE INTENTIONALLY BLANK; INFORMATION REGARDING CONTRACTOR
FOLLOWS]

TRACY UNIFIED SCHOOL DISTRICT

Project #2019/20-17, 2020 Asphalt
Improvements at Bohn and Villalovoz

INFORMAL BID PACKET - CUPCCAA
AGREEMENT - 3



Information regarding Contractor:

Type of Business Entity:

Individual Employer Identification and/or

Sole Proprietorship Social Security Number

Partnership

Limited Partnership NOTE: Section 6041 of the Internal
Corporation, State: Revenue Code (26 U.S.C. 6041) and
Limited Liability Company Section 1.6041-1 of Title 26 of the
Other: Code of Federal Regulations (26

C.F.R. 1.6041-1) requires the
recipients of $600.00 or more to
furnish their taxpayer information
to the payer. In order to comply
with these requirements, the
District requires the Contractor to
furnish the information requested
in this section.

[REMAINDER OF PAGE INTENTIONALLY BLANK; TERMS AND CONDITIONS FOLLOW]

TRACY UNIFIED SCHOOL DISTRICT INFORMAL BID PACKET - CUPCCAA
AGREEMENT - 4

Project #2019/20-17, 2020 Asphalt
Improvements at Bohn and Villalovoz



TERMS AND CONDITIONS TO AGREEMENT

1. NOTICE TO PROCEED: District shall provide a Notice to Proceed to Contractor pursuant to the
Contract at which time Contractor shall proceed with the Work.

2. STANDARD OF CARE: Contractor shall perform, diligently prosecute and complete the Work in a
good and workmanlike manner within the Contract Time, and in strict conformity with all Contract
Documents.

3. SITE EXAMINATION: Contractor has examined the Site and certifies that it accepts all
measurements, specifications and conditions affecting the Work to be performed at the Site. By
submitting its quote, Contractor warrants that it has made all Site examination(s) that it deems
necessary as to the condition of the Site, its accessibility for materials, workers and utilities, and
Contractor’s ability to protect existing surface and subsurface improvements. No claim for allowance
of time or money will be allowed as to any other undiscovered condition on the Site.

4. PERMITS, LICENSES AND REGISTRATION: Contractor and all of its employees, agents, and
subcontractors shall secure and maintain in force, at Contractor’s sole cost and expense, all licenses,
registration and permits as are required by law, in connection with the furnishing of materials,
supplies, or services herein listed.

5. PROJECT INSPECTION CARD: Contractor shall verify that forms DSA 152 Project Inspection Card
(or current version) are issued for the Project prior to commencement of construction.

6. NOTIFICATION: Contractor shall notify the Architect and Project Inspector, in writing, of the
commencement and completion of construction of each and every aspect of the work at least 48
hours in advance by submitting form DSA 156 (or current version) to the Project Inspector. Forms
are available on the DSA’s website at: http://www.dgs.ca.gov/dsa/Forms.aspx.

7. LABOR, MATERIALS AND EQUIPMENT: Contractor shall furnish all tools, equipment, apparatus,
facilities, transportation, labor, and material necessary to furnish the services herein described, the
services to be performed at such times and places as directed by and subject to the approval of the
authorized District representative indicated in the Work specifications attached hereto. Unless
otherwise specified, all materials shall be new and previously unused, and of the manufacturer’s
latest model or the best of their respective kinds and grades as noted or specified, and workmanship
shall be of good quality.

8. SUBSTITUTIONS: No substitutions of material from those specified in the Work Specifications shall
be made without the prior written approval of the District. Contractor shall be responsible for any
re-design costs occasioned by District’s acceptance and/or approval of any substitute, as well as
any costs that the District incurs for professional services, including DSA fees. District may deduct
those costs from any amounts owing to Contractor for the review of the request for substitution,
even if the request for substitution is not approved. Contractor shall, in the event that a substitute
is less costly than that specified, credit the District with one-hundred percent (100%) of the net
difference between the substitute and the originally specified material.

9. INDEPENDENT CONTRACTOR STATUS: While engaged in carrying out the Services of this
Contract, the Contractor is an independent contractor, and not an officer, employee, agent, partner,
or joint venture of the District. Contractor shall be solely responsible for its own Workers’
Compensation insurance, taxes, and other similar charges or obligations. Contractor shall be liable
for its own actions, including its negligence or gross negligence, and shall be liable for the acts,
omissions, or errors of its agents or employees.

10. CONTRACTOR SUPERVISION: Contractor shall provide competent supervision of personnel
employed on the job Site, use of equipment, and quality of workmanship.

11. WORKERS: Contractor shall at all times enforce strict discipline and good order among its
employees and the employees of its subcontractors and shall not employ or work any unfit person
or anyone not skilled in work assigned to him or her. Any person in the employ of the Contractor
or a subcontractor whom the District may deem incompetent or unfit shall be dismissed from the
Site and shall not again be employed at Site without written consent from the District.

12. SUBCONTRACTORS: Subcontractors, if any, engaged by the Contractor for any Service or Work
under this Contract shall be subject to the approval of the District. Contractor agrees to bind every
subcontractor by the terms of the Contract as far as such terms are applicable to subcontractor’s
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13.

14.

15.

16.

17.

18.

19.

20.

21.

TRACY UNIFIED SCHOOL DISTRICT

work, including, without limitation, all registration, indemnification, insurance, bond, and warranty
requirements. If Contractor shall subcontract any part of this Contract, Contractor shall be fully
responsible to the District for acts and omissions of its subcontractor and of persons either directly
or indirectly employed by itself. Nothing contained in the Contract Documents shall create any
contractual relations between any subcontractor and the District.

SAFETY AND SECURITY: Contractor is responsible for maintaining safety in the performance of
this Contract. Contractor shall be responsible to ascertain from the District the rules and regulations
pertaining to safety, security, and driving on school grounds, particularly when children are present.

CLEAN UP: Debris shall be removed from the Site. The Site shall be in order at all times when
work is not actually being performed and shall be maintained in a reasonably clean condition.

PROTECTION OF WORK AND PROPERTY: Contractor shall erect and properly maintain at all
times, as required by conditions and progress of the Work, all necessary safeguards, signs, barriers,
lights, and security persons for protection of workers and the public, and shall post danger signs
warning against hazards created by the Work. In an emergency affecting life and safety of life or
of Work or of adjoining property, Contractor, without special instruction or authorization from
District, is permitted to act at his discretion to prevent such threatened loss or injury.

FORCE MAJEURE: The Contractor shall be excused from performance hereunder during the time
and to the extent that it is prevented from obtaining delivery, or performing by act of God, fire,
strike, loss, or shortage of transportation facilities, lock-out, commandeering of materials, products,
plants, or facilities by the government, when satisfactory evidence thereof is presented to the
District, provided that it is satisfactorily established that the non-performance is not due to the fault
or neglect of the Contractor.

CORRECTION OF ERRORS: Contractor shall perform, at its own cost and expense and without
reimbursement from the District, any work necessary to correct errors or omissions which are
caused by the Contractor’s failure to comply with the standard of care required herein.

DISTRICT’'S RIGHT TO PERFORM WORK: If the Contractor should neglect to prosecute the
Work properly or fail to perform any provisions of this Contract, the District, after FORTY-EIGHT
(48) hours’ written notice to the Contractor, may make good such deficiencies, without prejudice
to any other remedy it may have, including but not limited to the District hiring its own forces or
another contractor to replace the Contractor’s nonconforming Work, in which case the District shall
either issue a deductive Change Order, a Construction Change Directive, or invoice the Contractor
for the cost of that work. Contractor shall pay any invoices within thirty (30) days of receipt of
same or District may withhold those amounts from payment(s) to Contractor.

ACCESS TO WORK: District representatives, Architect, and Project Inspector shall at all times have
access to the Work wherever it is in preparation or in progress. Contractor shall provide safe and
proper facilities for such access.

OCCUPANCY: District reserves the right to occupy buildings at any time before formal Contract
completion and such occupancy shall not constitute final acceptance or approval of any part of the
Work covered by this Contract, nor shall such occupancy extend the date specified for completion
of the Work.

PAYMENT: On a monthly basis, Contractor shall submit an application for payment based upon the
estimated value for materials delivered or services performed under the Contract as of the date of
submission (“Application for Payment”). Within thirty (30) days after District’s approval of the
Application for Payment, Contractor shall be paid a sum equal to ninety-five percent (95%) of the
value of the Work performed (as verified by Architect and Inspector and certified by Contractor) up
to the last day of the previous month, less the aggregate of previous payments and amount to be
withheld. The District may withhold or deduct from any payment an amount necessary to protect
the District from loss because of: (1) liquidated damages which have accrued as of the date of the
application for payment; (2) any sums expended by the District in performing any of Contractor’s
obligations under the Contract which Contractor has failed to perform or has performed
inadequately; (3) defective Work not remedied; (4) stop payment notices as allowed by state law;
(5) reasonable doubt that the Work can be completed for the unpaid balance of the Total Contract
price or by the scheduled completion date; (6) unsatisfactory prosecution of the Work by Contractor;
(7) unauthorized deviations from the Contract; (8) failure of the Contractor to maintain or submit
on a timely basis proper and sufficient documentation as required by the Contract or by District
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22.

23.

TRACY UNIFIED SCHOOL DISTRICT

during the prosecution of the Work; (9) erroneous or false estimates by the Contractor of the value
of the Work performed; (10) any sums representing expenses, losses, or damages, as determined
by the District, incurred by the District for which Contractor is liable under the Contract; and (11)
any other sums which the District is entitled to recover from Contractor under the terms of the
Contract or pursuant to state law, including section 1727 of the California Labor Code. The failure
by the District to deduct any of these sums from a progress payment shall not constitute a waiver
of the District’s right to such sums. The District shall retain five percent (5%) from all amounts
owing as retention. Retention shall be paid pursuant to Public Contract Code sections 7107, 7200
and 7201.

CHANGE IN SCOPE OF WORK: Any change in the scope of the Work, method of performance,
nature of materials or price thereof, or any other matter materially affecting the performance or
nature of the Work shall not be paid for or accepted unless such change, addition, or deletion is
approved in advance and in writing by a valid change order executed by the District. Contractor
specifically understands, acknowledges, and agrees that the District shall have the right to request
any alterations, deviations, reductions, or additions to the Project or Work, and the cost thereof
shall be added to or deducted from the amount of the Contract Price by fair and reasonable
valuations. Contractor also agrees to provide the District with all information requested to
substantiate the cost of the change order and to inform the District whether the Work will be done
by the Contractor or a subcontractor. In addition to any other information requested, Contractor
shall submit, prior to approval of the change order, its request for a time extension (if any), as well
as all information necessary to substantiate its belief that such change will delay the completion of
the Work. If Contractor fails to submit its request for a time extension or the necessary supporting
information, it shall be deemed to have waived its right to request such extension.

INDEMNIFICATION:

23.1. To the furthest extent permitted by California law, Contractor shall indemnify and hold
harmless the District, its agents, representatives, officers, consultants, employees, and volunteers
(the “Indemnified Parties”) from any and all demands, injuries, losses, expenses, liabilities, claims,
suits and actions (the “Claims”) of any kind, nature, and description, including, but not limited to,
attorneys’ fees and costs, directly or indirectly arising from, arising out of, connected with, or
resulting from, in whole or in part, the performance of this Contract unless the Claims are caused
wholly by the sole or active negligence or willful misconduct of the Indemnified Parties and/or defects
in design furnished by the Architect, as found by a court or arbitrator of competent jurisdiction, in
which case the Contractor’s indemnification and hold harmless obligation shall be reduced by the
proportion of the Indemnitees’ and/or Architect’s liability.

23.2. Contractor shall also, to the furthest extent permitted by California law, defend the
Indemnified Parties at Contractor’s own expense, including attorneys’ fees and costs, from any and
all Claims directly or indirectly arising from, arising out of, connected with, or resulting from the
performance of this Contract unless the claims are caused wholly by the sole or active negligence
or willful misconduct of the Indemnified Parties and/or defects in design furnished by the Architect,
as found by a court or arbitrator of competent jurisdiction, in which case, without impacting
Contractor’s obligation to provide an immediate and ongoing defense of the Indemnified Parties, the
Contractor’s defense obligation shall be retroactively reduced by the proportion of the Indemnitees’
and/or Architect’s liability. The District shall have the right to accept or reject any legal
representation that Contractor proposes to defend the District.

23.3. Pursuant to Public Contract Code section 9201, the District shall provide timely notification
to Contractor of the receipt of any third-party claim relating to this Contract. The District shall be
entitled to recover its reasonable costs incurred in providing said notification.

23.4. If the Indemnitees provide their own defense due to failure to timely respond to tender of
defense, rejection of tender of defense, or conflict of interest of proposed counsel, Contractor shall
reimburse Indemnitees for any expenditures, including reasonable attorney’s fees and costs.

23.5. The District may retain so much of the moneys due the Contractor as shall be considered
necessary, until disposition of any such suit, claims or actions for damages or until the District has
received written agreement from the Contractor that it will unconditionally defend the Indemnified
Parties, and pay any damages due by reason of settlement or judgment.

Project #2019/20-17, 2020 Asphalt
Improvements at Bohn and Villalovoz

INFORMAL BID PACKET - CUPCCAA
AGREEMENT - 7



24.

25.

TRACY UNIFIED SCHOOL DISTRICT

23.6. The Contractor's defense and indemnification obligations hereunder shall survive the
completion of Work, including the warranty/guarantee period, and the termination of the Contract.

PAYMENT BOND AND PERFORMANCE BOND: Contractor shall not commence the Work until it
has provided to the District, in a form acceptable to the District, a Payment (Labor and Material)
Bond and a Performance Bond, each in an amount equivalent to one hundred percent (100%) of the
Contract Price issued by a surety admitted to issue bonds in the State of California and otherwise
acceptable to the District.

CONTRACTOR'’S INSURANCE:

25.1. The Contractor shall procure and maintain at all times it performs any portion of the
Services the following insurance with minimum limits not less than the amount indicated below. If
Contractor normally carries insurance in an amount greater than the minimum amounts required by
District, that greater amount shall become the minimum required amount of insurance for purposes
of the Contract. Therefore, Contractor hereby acknowledges and agrees that all insurance carried
by it shall be deemed liability coverage for all actions it performs in connection with the Contract.

Type of Coverage Minimum
Requirement
Commercial General Liability Insurance, including Bodily Injury,
Personal Injury, Property Damage, Advertising Injury, and Medical
Payments
Each Occurrence $1,000,000
General Aggregate $2,000,000
Automobile Liability Insurance - Any Auto
Combined Single Limit $1,000,000
Workers’ Compensation Statutory Limits
Employer’s Liability $1,000,000
25.1.1. Commercial General Liability and Automobile Liability

Insurance. Commercial General Liability Insurance and Any Automobile Liability
Insurance that shall protect the Contractor, the District, and the State from all claims
of bodily injury, property damage, personal injury, death, advertising injury, and
medical payments arising performing any portion of the Services. (Form CG 0001 and
CA 0001, or forms substantially similar, if approved by the District.)

25.1.2. Workers’ Compensation and Employers’ Liability Insurance.
Workers’ Compensation Insurance and Employers’ Liability Insurance for all of its
employees performing any portion of the Services. In accordance with provisions of
section 3700 of the California Labor Code, the Contractor shall be required to secure
workers’ compensation coverage for its employees. If any class of employee or
employees engaged in performing any portion of the Services under this Contract are
not protected under the Workers” Compensation Statute, adequate insurance coverage
for the protection of any employee(s) not otherwise protected must be obtained before
any of those employee(s) commence performing any portion of the Services.

25.2. Proof of Insurance. The Contractor shall not commence performing any
portion of the Services until all required insurance has been obtained and certificates
indicating the required coverage have been delivered in duplicate to the District and
approved by the District. Certificates and insurance policies shall include the following:

25.3. A clause stating: “This policy shall not be canceled until notice has been mailed
to the District, stating date of cancellation. Date of cancellation shall not be less than thirty
(30) days after date of mailing notice.”

25.4. Language stating in particular those insured, extent of insurance, location and
operation to which insurance applies, expiration date, to whom cancellation notice will be
sent, and length of notice period.
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28.

29.

30.

TRACY UNIFIED SCHOOL DISTRICT

25.5. An endorsement stating that the District and its Governing Board, agents,
representatives, employees, trustees, officers, consultants, and volunteers are named
additional insured under all policies except Workers’ Compensation Insurance, and
Employers’ Liability Insurance.

25.6. All policies except the Workers’ Compensation Insurance, and Employers’
Liability Insurance Policies shall be written on an occurrence form.

25.7. An endorsement stating that Contractor’s insurance policies shall be primary to
any insurance or self-insurance maintained by District.

25.8. An endorsement stating that there shall be a waiver of any subrogation.

25.9. Contractor’s insurance limit shall apply separately to each insured against whom
a claim is made or suit is brought.

25.10. Acceptability of Insurers. Insurance is to be placed with insurers with a
current A.M. Best'’s rating of no less than A:VII, unless otherwise acceptable to the District.

WARRANTY/QUALITY: Unless a longer warranty is called for elsewhere in the Contract
Documents, the Contractor, manufacturer, or their assigned agents shall guarantee the
workmanship, product or service performed against defective workmanship, defects or failures of
materials for a minimum period of two (2) years from filing the Notice of Completion with the county
in which the Site is located. All workmanship and merchandise must be warranted to be in
compliance with applicable California energy, conservation, environmental, and educational
standards.

CONFIDENTIALITY: The Contractor shall maintain the confidentiality of all information,
documents, programs, procedures, and all other items that Contractor encounters while performing
the Contractor’s Work to the extent allowed by law. This requirement shall be ongoing and shall
survive the expiration or termination of this Contract and specifically includes all student, parent,
and disciplinary information.

LIMITATION OF DISTRICT LIABILITY: District’s financial obligations under this Contract shall
be limited to the payment of the compensation provided in this Contract. Notwithstanding any other
provision of this Contract, in no event shall District be liable, regardless of whether any claim is
based on contract or tort, for any special, consequential, indirect or incidental damages, including,
but not limited to, lost profits or revenue, or lost bonding capacity, arising out of or in connection
with this Contract for the services performed in connection with this Contract.

COMPLIANCE WITH LAWS: Contractor shall give all notices and comply with all laws, ordinance,
rules and regulations bearing on conduct of the Work as indicated or specified. If Contractor
observes that any of the Work required by this Contract is at variance with any such laws, ordinance,
rules or regulations, Contractor shall notify the District, in writing, and, at the sole option of the
District, any necessary changes to the scope of the Work shall be made and this Contract shall be
appropriately amended in writing, or this Contract shall be terminated effective upon Contractor’s
receipt of a written termination notice from the District. If Contractor performs any work that is in
violation of any laws, ordinances, rules or regulations, without first notifying the District of the
violation, Contractor shall bear all costs arising therefrom.

LABOR CODE REQUIREMENTS: The Contractor shall comply with all applicable provisions of the
California Labor Code, Division 3, Part 7, Chapter 1, Articles 1 - 5, including, without limitation, the
payment of the general prevailing per diem wage rates for public work projects of more than one
thousand dollars ($1,000). Copies of the prevailing rate of per diem wages are on file with the
District or available online at http://www.dir.ca.gov/. In addition, the Contractor and each
subcontractor shall comply with Chapter 1 of Division 2, Part 7 of the California Labor Code,
beginning with Section 1720, and including Section 1735, 1777.5 and 1777.6, forbidding
discrimination, and Sections 1776, 1777.5 and 1777.6 concerning the employment of apprentices
by Contractor or subcontractors. Willful failure to comply may result in penalties, including loss of
the right to bid on or receive public works contracts.

30.1. Registration: Contractor and its subcontractor(s) shall be registered with the
Department of Industrial Relations pursuant to Labor Code section 1725.5 and in accordance with
Labor Code section 1771.1.
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32.

33.

34.

TRACY UNIFIED SCHOOL DISTRICT

30.2. Registered Subcontractor List: Within 30 days of the award of contract or prior to
commencing the Work under this Contract, whichever occurs first, Contractor shall provide District
all information required by Labor Code section 1773.3, as amended by Stats. 2017, Ch. 28, Sec.
21, for Company and all tiers of Subcontractors to enable District to provide notice to the
Department of Industrial Relations (DIR) of the Contract (PWC-100 form). Contractor shall submit
and maintain an updated Registered Subcontractor List including all Subcontractors of any tier
furnishing labor, material, or equipment to the Project.

30.3. Certified Payroll Records: Contractor and its subcontractor(s) shall upload certified
payroll records ("CPR") electronically using California Department of Industrial Relations’ (DIR) eCPR
System by uploading the CPRs by electronic XML file or entering each record manually using the
DIR'’s iform (or current form) online on a weekly basis and within ten (10) days of any request by
the District or Labor Commissioner at http://www.dir.ca.gov/Public-Works/Certified-Payroll-
Reporting.html or current application and URL, showing the name, address, social security number,
work classification, straight time, and overtime hours worked each day and week, and the actual
per diem wages paid to each journeyman, apprentice, worker, or other employee employed by the
Contractor and/or each subcontractor in connection with the Work.

30.4. Labor Compliance: Contractor shall perform the Work of the Project while complying
with all the applicable regulations, including section 16000, et seq., of Title 8 of the California Code
of Regulations and is subject to labor compliance monitoring and enforcement by the Department
of Industrial Relations.

ANTI-DISCRIMINATION: Contractor herein agrees to comply with the provisions of the California
Fair Employment and Housing Act as set forth in part 2.8 of division 3 of the California Government
Code, commencing at section 12900; the Federal Civil Rights Act of 1964, as set forth in Public Law
88-352, and all amendments thereto; Executive Order 11246; and all administrative rules and
regulations found to be applicable to Contractor and all of its subcontractors. In addition, the
Contractor agrees to require like compliance by all its subcontractor(s).

ANTI-TRUST CLAIM: Contractor and its subcontractor(s) agree to assign to the District all rights,
title, and interest in and to all causes of action they may have under Section 4 of the Clayton Act
(15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) of
Part 2 of Division 7 of the Business and Professions Code), arising from purchases of goods, services,
or materials pursuant to the Contract or a subcontract. This assignment shall be made and become
effective at the time the District tenders final payment to the Contractor, without further
acknowledgment by the parties.

CONTRACTOR CLAIMS: In the event of any demand by Contractor for (A) a time extension,
including, without limitation, for relief from damages or penalties for delay assessed by the District
under the Contract, (B) payment by the District of money or damages arising from work done by,
or on behalf of, the Contractor pursuant to the Contract and payment of which is not otherwise
expressly provided for or to which Contractor is not otherwise entitled to, or (C) an amount of
payment disputed by the District, the parties shall attempt to resolve the dispute by those
procedures set forth in Public Contract Code section 9204 and/or Article 1.5 (commencing with
section 20104) of Chapter 1, Part, 3, Division 2, of the Public Contract Code, if applicable, the
provisions of which are each attached hereto and incorporated herein by this reference. If a claim,
or any portion thereof, remains in dispute upon satisfaction of all applicable dispute resolution
requirements, the Contractor shall comply with all claims presentation requirements as provided in
Chapter 1 (commencing with section 900) and Chapter 2 (commencing with section 910) of Part 3
of Division 3.6 of Title 1 of Government Code as a condition precedent to the Contractor’s right to
bring a civil action against the District. For purposes of those provisions, the running of the time
within which a claim must be presented to the District shall be tolled from the time the Contractor
submits its written claim until the time the claim is denied, including any time utilized by any
applicable meet and confer process. Pending resolution of the dispute, Contractor and its
subcontractors shall continue to perform the Work under the Contract and shall not cause a delay
of the Work, including the disputed work, during any dispute, claim, negotiation, mediation, or
arbitration proceeding, except by written agreement of the District.

ATTORNEY FEES/COSTS: Should litigation be necessary to enforce any terms or provisions of
this Contract, then each party shall bear its own litigation and collection expenses, witness fees,
court costs and attorney’s fees.
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TRACY UNIFIED SCHOOL DISTRICT

TERMINATION: If Contractor fails to perform the Services and Contractor’s duties to the
satisfaction of the District, or if Contractor fails to fulfill in a timely and professional manner
Contractor’s obligations under this Contract, or if Contractor violates any of the terms or provisions
of this Contract, District shall have the right to terminate this Contract and/or Contractor’s right to
perform the Work of the Contract for cause effective immediately upon the District giving written
notice thereof to the Contractor. The Contractor and its performance bond surety, if any, shall be
liable for all damages caused to the District by reason of the Contractor’s failure to perform and
complete the Contract. District shall also have the right in its sole discretion to terminate the
Contract and/or Contractor’s right to perform the Work of the Contract for its own convenience upon
District giving three (3) days’ written notice thereof to the Contractor. In case of a termination for
convenience, Contractor shall be paid for the actual cost for labor, materials, and services performed
including, without Ilimitation, Contractor's and its subcontractor(s)’ mobilization and or
demobilization costs, that is unpaid and can be documented through timesheets, invoices, receipts,
or otherwise. Termination shall have no effect upon any of the rights and obligations of the parties
arising out of any transaction occurring prior to the effective date of termination. In the event
termination for cause is determined to have not been for cause, the termination shall be deemed to
have been a termination for convenience effective as of the same date as the purported termination
for cause.

ASSIGNMENT OF CONTRACT: Contractor shall not assign or transfer in any way any or all of its
rights, burdens, duties, or obligations under this Contract without the prior written consent of the
District.

TIME IS OF THE ESSENCE: Time is of the essence in the performance of and compliance with each
of the provisions and conditions of this Contract.

CALCULATION OF TIME: For the purposes of this Contract, “days” refers to calendar days unless
otherwise specified.

GOVERNING LAW: This Contract shall be governed by and construed in accordance with the laws
of the State of California with venue of any action in a County in which the District administration
office is located.

BINDING CONTRACT: This Contract shall be binding upon the parties hereto and upon their
successors and assigns, and shall inure to the benefit of said parties and their successors and
assigns.

DISTRICT WAIVER: District's waiver of any term, condition, covenant or waiver of a breach of
any term, condition or covenant shall not constitute the waiver of any other term, condition or
covenant or the waiver of a breach of any other term, condition or covenant.

CAPTIONS AND INTERPRETATIONS: Paragraph headings in this Contract are used solely for
convenience, and shall be wholly disregarded in the construction of this Contract. No provision of
this Contract shall be interpreted for or against a party because that party or its legal representative
drafted such provision, and this Contract shall be construed as if jointly prepared by the parties.

INVALID TERM: If any provision of this Contract is declared or determined by any court of
competent jurisdiction to be illegal, invalid or unenforceable, the legality, validity or enforceability
of the remaining parts, terms and provisions shall not be affected thereby, and said illegal,
unenforceable or invalid part, term or provision will be deemed not to be a part of this Contract.

PROVISIONS REQUIRED BY LAW DEEMED INSERTED: Each and every provision of law and
clause required by law to be inserted in this Contract shall be deemed to be inserted herein and this
Contract shall be read and enforced as though it were included therein.

ENTIRE CONTRACT: This Contract sets forth the entire agreement between the parties hereto and
fully supersedes any and all prior agreements, understandings, written or oral, between the parties
hereto pertaining to the subject matter thereof.

NO ORAL MODIFICATIONS: No oral agreement or conversation with any officer, agent, or
employee of District, either before or after execution of Contract, shall affect or modify any of the
terms or obligations contained in any of the documents comprising the Contract.
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Public Contract Code section 9204

(a) The Legislature finds and declares that it is in the best interests of the state and its citizens to ensure that all
construction business performed on a public works project in the state that is complete and not in dispute is paid in
full and in a timely manner.

(b) Notwithstanding any other law, including, but not limited to, Article 7.1 (commencing with Section 10240) of
Chapter 1 of Part 2, Chapter 10 (commencing with Section 19100) of Part 2, and Article 1.5 (commencing with
Section 20104) of Chapter 1 of Part 3, this section shall apply to any claim by a contractor in connection with a public
works project.

(c) For purposes of this section:

(1) “Claim” means a separate demand by a contractor sent by registered mail or certified mail with return receipt
requested, for one or more of the following:

(A) A time extension, including, without limitation, for relief from damages or penalties for delay assessed by a public
entity under a contract for a public works project.

(B) Payment by the public entity of money or damages arising from work done by, or on behalf of, the contractor
pursuant to the contract for a public works project and payment for which is not otherwise expressly provided or to
which the claimant is not otherwise entitled.

(C) Payment of an amount that is disputed by the public entity.

(2) “Contractor” means any type of contractor within the meaning of Chapter 9 (commencing with Section 7000) of
Division 3 of the Business and Professions Code who has entered into a direct contract with a public entity for a public
works project.

(3) (A) “Public entity” means, without limitation, except as provided in subparagraph (B), a state agency, department,
office, division, bureau, board, or commission, the California State University, the University of California, a city,
including a charter city, county, including a charter county, city and county, including a charter city and county,
district, special district, public authority, political subdivision, public corporation, or nonprofit transit corporation
wholly owned by a public agency and formed to carry out the purposes of the public agency.

(B) “Public entity” shall not include the following:

(i) The Department of Water Resources as to any project under the jurisdiction of that department.

(ii) The Department of Transportation as to any project under the jurisdiction of that department.

(iii) The Department of Parks and Recreation as to any project under the jurisdiction of that department.

(iv) The Department of Corrections and Rehabilitation with respect to any project under its jurisdiction pursuant to
Chapter 11 (commencing with Section 7000) of Title 7 of Part 3 of the Penal Code.

(v) The Military Department as to any project under the jurisdiction of that department.
(vi) The Department of General Services as to all other projects.
(vii) The High-Speed Rail Authority.

(4) “Public works project” means the erection, construction, alteration, repair, or improvement of any public
structure, building, road, or other public improvement of any kind.

(5) “Subcontractor” means any type of contractor within the meaning of Chapter 9 (commencing with Section 7000)
of Division 3 of the Business and Professions Code who either is in direct contract with a contractor or is a lower tier
subcontractor.

(d) (1) (A) Upon receipt of a claim pursuant to this section, the public entity to which the claim applies shall conduct
a reasonable review of the claim and, within a period not to exceed 45 days, shall provide the claimant a written
statement identifying what portion of the claim is disputed and what portion is undisputed. Upon receipt of a claim,
a public entity and a contractor may, by mutual agreement, extend the time period provided in this subdivision.

(B) The claimant shall furnish reasonable documentation to support the claim.

(C) If the public entity needs approval from its governing body to provide the claimant a written statement identifying
the disputed portion and the undisputed portion of the claim, and the governing body does not meet within the 45
days or within the mutually agreed to extension of time following receipt of a claim sent by registered mail or certified
mail, return receipt requested, the public entity shall have up to three days following the next duly publicly noticed
meeting of the governing body after the 45-day period, or extension, expires to provide the claimant a written
statement identifying the disputed portion and the undisputed portion.

(D) Any payment due on an undisputed portion of the claim shall be processed and made within 60 days after the
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public entity issues its written statement. If the public entity fails to issue a written statement, paragraph (3) shall
apply.

(2) (A) If the claimant disputes the public entity’s written response, or if the public entity fails to respond to a claim
issued pursuant to this section within the time prescribed, the claimant may demand in writing an informal conference
to meet and confer for settlement of the issues in dispute. Upon receipt of a demand in writing sent by registered
mail or certified mail, return receipt requested, the public entity shall schedule a meet and confer conference within
30 days for settlement of the dispute.

(B) Within 10 business days following the conclusion of the meet and confer conference, if the claim or any portion
of the claim remains in dispute, the public entity shall provide the claimant a written statement identifying the portion
of the claim that remains in dispute and the portion that is undisputed. Any payment due on an undisputed portion
of the claim shall be processed and made within 60 days after the public entity issues its written statement. Any
disputed portion of the claim, as identified by the contractor in writing, shall be submitted to nonbinding mediation,
with the public entity and the claimant sharing the associated costs equally. The public entity and claimant shall
mutually agree to a mediator within 10 business days after the disputed portion of the claim has been identified in
writing. If the parties cannot agree upon a mediator, each party shall select a mediator and those mediators shall
select a qualified neutral third party to mediate with regard to the disputed portion of the claim. Each party shall
bear the fees and costs charged by its respective mediator in connection with the selection of the neutral mediator.
If mediation is unsuccessful, the parts of the claim remaining in dispute shall be subject to applicable procedures
outside this section.

(C) For purposes of this section, mediation includes any nonbinding process, including, but not limited to, neutral
evaluation or a dispute review board, in which an independent third party or board assists the parties in dispute
resolution through negotiation or by issuance of an evaluation. Any mediation utilized shall conform to the timeframes
in this section.

(D) Unless otherwise agreed to by the public entity and the contractor in writing, the mediation conducted pursuant
to this section shall excuse any further obligation under Section 20104.4 to mediate after litigation has been
commenced.

(E) This section does not preclude a public entity from requiring arbitration of disputes under private arbitration or
the Public Works Contract Arbitration Program, if mediation under this section does not resolve the parties’ dispute.

(3) Failure by the public entity to respond to a claim from a contractor within the time periods described in this
subdivision or to otherwise meet the time requirements of this section shall result in the claim being deemed rejected
in its entirety. A claim that is denied by reason of the public entity’s failure to have responded to a claim, or its failure
to otherwise meet the time requirements of this section, shall not constitute an adverse finding with regard to the
merits of the claim or the responsibility or qualifications of the claimant.

(4) Amounts not paid in a timely manner as required by this section shall bear interest at 7 percent per annum.

(5) If a subcontractor or a lower tier subcontractor lacks legal standing to assert a claim against a public entity
because privity of contract does not exist, the contractor may present to the public entity a claim on behalf of a
subcontractor or lower tier subcontractor. A subcontractor may request in writing, either on their own behalf or on
behalf of a lower tier subcontractor, that the contractor present a claim for work which was performed by the
subcontractor or by a lower tier subcontractor on behalf of the subcontractor. The subcontractor requesting that the
claim be presented to the public entity shall furnish reasonable documentation to support the claim. Within 45 days
of receipt of this written request, the contractor shall notify the subcontractor in writing as to whether the contractor
presented the claim to the public entity and, if the original contractor did not present the claim, provide the
subcontractor with a statement of the reasons for not having done so.

(e) The text of this section or a summary of it shall be set forth in the plans or specifications for any public works
project that may give rise to a claim under this section.

(f) A waiver of the rights granted by this section is void and contrary to public policy, provided, however, that (1)
upon receipt of a claim, the parties may mutually agree to waive, in writing, mediation and proceed directly to the
commencement of a civil action or binding arbitration, as applicable; and (2) a public entity may prescribe reasonable
change order, claim, and dispute resolution procedures and requirements in addition to the provisions of this section,
so long as the contractual provisions do not conflict with or otherwise impair the timeframes and procedures set forth
in this section.

(g) This section applies to contracts entered into on or after January 1, 2017.

(h) Nothing in this section shall impose liability upon a public entity that makes loans or grants available through a
competitive application process, for the failure of an awardee to meet its contractual obligations.

(i) This section shall remain in effect only until January 1, 2027, and as of that date is repealed, unless a later enacted
statute that is enacted before January 1, 2027, deletes or extends that date..
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Public Contract Code sections 20104 - 20104.6

§ 20104.

(a) (1) This article applies to all public works claims of three hundred seventy-five thousand dollars ($375,000) or
less which arise between a contractor and a local agency.

(2) This article shall not apply to any claims resulting from a contract between a contractor and a public agency when
the public agency has elected to resolve any disputes pursuant to Article 7.1 (commencing with Section 10240) of
Chapter 1 of Part 2.

(b) (1) “Public work” means “public works contract” as defined in Section 1101 but does not include any work or
improvement contracted for by the state or the Regents of the University of California.

(2) “Claim” means a separate demand by the contractor for (A) a time extension, (B) payment of money or damages
arising from work done by, or on behalf of, the contractor pursuant to the contract for a public work and payment of
which is not otherwise expressly provided for or the claimant is not otherwise entitled to, or (C) an amount the
payment of which is disputed by the local agency.

(c) The provisions of this article or a summary thereof shall be set forth in the plans or specifications for any work
which may give rise to a claim under this article.

(d) This article applies only to contracts entered into on or after January 1, 1991.
§ 20104.2.
For any claim subject to this article, the following requirements apply:

(@) The claim shall be in writing and include the documents necessary to substantiate the claim. Claims must be filed
on or before the date of final payment. Nothing in this subdivision is intended to extend the time limit or supersede
notice requirements otherwise provided by contract for the filing of claims.

(b) (1) For claims of less than fifty thousand dollars ($50,000), the local agency shall respond in writing to any
written claim within 45 days of receipt of the claim, or may request, in writing, within 30 days of receipt of the claim,
any additional documentation supporting the claim or relating to defenses to the claim the local agency may have
against the claimant.

(2) If additional information is thereafter required, it shall be requested and provided pursuant to this subdivision,
upon mutual agreement of the local agency and the claimant.

(3) The local agency’s written response to the claim, as further documented, shall be submitted to the claimant within
15 days after receipt of the further documentation or within a period of time no greater than that taken by the
claimant in producing the additional information, whichever is greater.

(c) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred seventy-five
thousand dollars ($375,000), the local agency shall respond in writing to all written claims within 60 days of receipt
of the claim, or may request, in writing, within 30 days of receipt of the claim, any additional documentation
supporting the claim or relating to defenses to the claim the local agency may have against the claimant.

(2) If additional information is thereafter required, it shall be requested and provided pursuant to this subdivision,
upon mutual agreement of the local agency and the claimant.

(3) The local agency’s written response to the claim, as further documented, shall be submitted to the claimant within
30 days after receipt of the further documentation, or within a period of time no greater than that taken by the
claimant in producing the additional information or requested documentation, whichever is greater.

(d) If the claimant disputes the local agency’s written response, or the local agency fails to respond within the time
prescribed, the claimant may so notify the local agency, in writing, either within 15 days of receipt of the local
agency'’s response or within 15 days of the local agency’s failure to respond within the time prescribed, respectively,
and demand an informal conference to meet and confer for settlement of the issues in dispute. Upon a demand, the
local agency shall schedule a meet and confer conference within 30 days for settlement of the dispute.

(e) Following the meet and confer conference, if the claim or any portion remains in dispute, the claimant may file a
claim as provided in Chapter 1 (commencing with Section 900) and Chapter 2 (commencing with Section 910) of
Part 3 of Division 3.6 of Title 1 of the Government Code. For purposes of those provisions, the running of the period
of time within which a claim must be filed shall be tolled from the time the claimant submits his or her written claim
pursuant to subdivision (a) until the time that claim is denied as a result of the meet and confer process, including
any period of time utilized by the meet and confer process.

(f) This article does not apply to tort claims and nothing in this article is intended nor shall be construed to change
the time periods for filing tort claims or actions specified by Chapter 1 (commencing with Section 900) and Chapter
2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code.
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§ 20104.4.
The following procedures are established for all civil actions filed to resolve claims subject to this article:

(a) Within 60 days, but no earlier than 30 days, following the filing or responsive pleadings, the court shall submit
the matter to nonbinding mediation unless waived by mutual stipulation of both parties. The mediation process shall
provide for the selection within 15 days by both parties of a disinterested third person as mediator, shall be
commenced within 30 days of the submittal, and shall be concluded within 15 days from the commencement of the
mediation unless a time requirement is extended upon a good cause showing to the court or by stipulation of both
parties. If the parties fail to select a mediator within the 15-day period, any party may petition the court to appoint
the mediator.

(b) (1) If the matter remains in dispute, the case shall be submitted to judicial arbitration pursuant to Chapter 2.5
(commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil Procedure, notwithstanding Section
1141.11 of that code. The Civil Discovery Act (Title 4 (commencing with Section 2016.010) of Part 4 of the Code of
Civil Procedure) shall apply to any proceeding brought under this subdivision consistent with the rules pertaining to
judicial arbitration.

(2) Notwithstanding any other provision of law, upon stipulation of the parties, arbitrators appointed for purposes of
this article shall be experienced in construction law, and, upon stipulation of the parties, mediators and arbitrators
shall be paid necessary and reasonable hourly rates of pay not to exceed their customary rate, and such fees and
expenses shall be paid equally by the parties, except in the case of arbitration where the arbitrator, for good cause,
determines a different division. In no event shall these fees or expenses be paid by state or county funds.

(3) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil Procedure,
any party who after receiving an arbitration award requests a trial de novo but does not obtain a more favorable
judgment shall, in addition to payment of costs and fees under that chapter, pay the attorney’s fees of the other
party arising out of the trial de novo.

(c) The court may, upon request by any party, order any witnesses to participate in the mediation or arbitration
process.

§ 20104.6.

(a) No local agency shall fail to pay money as to any portion of a claim which is undisputed except as otherwise
provided in the contract.

(b) In any suit filed under Section 20104.4, the local agency shall pay interest at the legal rate on any arbitration
award or judgment. The interest shall begin to accrue on the date the suit is filed in a court of law.

END OF DOCUMENT
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PERFORMANCE BOND
(100% OF CONTRACT PRICE)

(Note: Contractor must use this form, NOT a surety company form.)
KNOW ALL PERSONS BY THESE PRESENTS:
WHEREAS, the governing board (*Board”) of the Tracy Unified School District (“District”)
and (“Principal”) have entered into a contract

(“Agreement”) for the furnishing of all materials and labor, services and transportation,
necessary, convenient, and proper to perform the following project:

#2019/20-17, 2020 Asphalt Improvements at Bohn ES and Villalovoz ES

(“Project”) which Agreement dated , 20 , and all of the
Contract Documents attached to or forming a part of the Agreement, are hereby referred to
and made a part hereof; and

WHEREAS, said Principal is required under the terms of the Agreement to furnish a bond for
the faithful performance of the Agreement.

NOW, THEREFORE, the Principal and

(“Surety”)

are held and firmly bound unto the Board of the District in the penal sum of

Dollars ($ ), lawful money of the United States, for the payment of which
sum well and truly to be made we bind ourselves, our heirs, executors, administrators,
successors, and assigns jointly and severally, firmly by these presents, to:

- Perform all the work required to complete the Project; and

- Pay to the District all damages the District incurs as a result of the Principal’s
failure to perform all the Work required to complete the Project.

The condition of the obligation is such that, if the above bounden Principal, his or its heirs,
executors, administrators, successors, or assigns, shall in all things stand to and abide by,
and well and truly keep and perform the covenants, conditions, and agreements in the
Agreement and any alteration thereof made as therein provided, on his or its part to be kept
and performed at the time and in the intent and meaning, including all contractual
guarantees and warrantees of materials and workmanship, and shall indemnify and save
harmless the District, its trustees, officers and agents, as therein stipulated, then this
obligation shall become null and void, otherwise it shall be and remain in full force and
virtue.

Surety expressly agrees that the District may reject any contractor or subcontractor
proposed by Surety to fulfill its obligations in the event of default by the Principal. Surety
shall not utilize Principal in completing the Work nor shall Surety accept a Bid from Principal
for completion of the Work if the District declares the Principal to be in default and notifies
Surety of the District’s objection to Principal’s further participation in the completion of the
Work.
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As a condition precedent to the satisfactory completion of the Agreement, the above
obligation shall hold good for a period equal to the warranty and/or guarantee period of the
Agreement, during which time Surety’s obligation shall continue if Contractor shall fail to
make full, complete, and satisfactory repair and replacements and totally protect the District
from loss or damage resulting from or caused by defective materials or faulty workmanship.
The obligations of Surety hereunder shall continue so long as any obligation of Contractor
remains. Nothing herein shall limit the District’s rights or the Contractor or Surety’s
obligations under the Agreement, law or equity, including, but not limited to, California Code
of Civil Procedure section 337.15.

The Surety, for value received, hereby stipulates and agrees that no change, extension of
time, alteration, or addition to the terms of the Agreement or to the Work to be performed
thereunder or the specifications accompanying the same shall in any way affect its
obligation on this bond, and it does hereby waive notice of any such change, extension of
time, alteration, or addition to the terms of the Agreement or to the work or to the
specifications.

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which
shall for all purposes be deemed an original thereof, have been duly executed by the
Principal and Surety above named, on the day of , 20

(Affix Corporate Seal)

Principal

By

Surety

By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone No. of California Agent of Surety

Contractor must attach a Notarial Acknowledgment for all Surety’'s signatures and
a Power of Attorney and Certificate of Authority for Surety. The California
Department of Insurance must authorize the Surety to be an admitted surety
insurer.

END OF DOCUMENT
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PAYMENT BOND
Contractor's Labor & Material Bond
(100% Of Contract Price)

(Note: Contractor MUST use this form, NOT a surety company form.)
KNOW ALL PERSONS BY THESE PRESENTS:
WHEREAS, the governing board (“Board”) of the Tracy Unified School District (or “District”)
and , ("Principal”) have entered

into a contract ("Agreement”) for the furnishing of all materials and labor, services and
transportation, necessary, convenient, and proper to perform the following project:

#2019/20-17, 2020 Asphalt Improvements at Bohn ES and Villalovoz ES

(“Project”) which Agreement dated , 20 , and all of the
Contract Documents attached to or forming a part of the Agreement, are hereby referred to
and made a part hereof; and

WHEREAS, pursuant to law and the Contract, the Principal is required, before entering upon
the performance of the Work, to file a good and sufficient bond with the body by which the
Agreement is awarded in an amount equal to one hundred percent (100%) of the Contract
price, to secure the claims to which reference is made in sections 9000 through 9510 and
9550 through 9566 of the Civil Code, and division 2, part 7, of the Labor Code.

NOW, THEREFORE, the Principal and

(“Surety”)
are held and firmly bound unto all laborers, material men, and other persons referred to in
said statutes in the sum of

Dollars ($ ), lawful money of the United States, being a sum not less than the
total amount payable by the terms of Contract, for the payment of which sum well and truly
to be made, we bind ourselves, our heirs, executors, administrators, successors, or assigns,
jointly and severally, by these presents.

The condition of this obligation is that if the Principal or any of his or its subcontractors, of
the heirs, executors, administrators, successors, or assigns of any, all, or either of them
shall fail to pay for any labor, materials, provisions, provender, or other supplies, used in,
upon, for or about the performance of the work contracted to be done, or for any work or
labor thereon of any kind, or for amounts required to be deducted, withheld, and paid over
to the Employment Development Department from the wages of employees of the Principal
or any of his or its subcontractors of any tier under Section 13020 of the Unemployment
Insurance Code with respect to such work or labor, that the Surety will pay the same in an
amount not exceeding the amount herein above set forth, and also in case suit is brought
upon this bond, will pay a reasonable attorney’s fee to be awarded and fixed by the Court,
and to be taxed as costs and to be included in the judgment therein rendered.

It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any
and all persons, companies, and corporations entitled to file claims under section 9100 of
the Civil Code, so as to give a right of action to them or their assigns in any suit brought
upon this bond.
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Should the condition of this bond be fully performed, then this obligation shall become null
and void; otherwise it shall be and remain in full force and affect.

And the Surety, for value received, hereby stipulates and agrees that no change, extension
of time, alteration, or addition to the terms of Agreement or the specifications
accompanying the same shall in any manner affect its obligations on this bond, and it does
hereby waive notice of any such change, extension, alteration, or addition.

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which
shall for all purposes be deemed an original thereof, have been duly executed by the
Principal and Surety above named, on the day of , 20

(Affix Corporate Seal)

Principal

By

Surety

By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone No. of California Agent of Surety

Contractor must attach a Notarial Acknowledgment for all Surety’'s signatures and
a Power of Attorney and Certificate of Authority for Surety. The California
Department of Insurance must authorize the Surety to be an admitted surety
insurer.

END OF DOCUMENT
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SPECIAL CONDITIONS

1. Modernization Projects

1.1. Access. Access to the school buildings and entry to buildings, classrooms,
restrooms, mechanical rooms, electrical rooms, or other rooms, for construction
purposes, must be coordinated with District and onsite District personnel before Work is
to start. Unless agreed to otherwise in writing, only a school custodian will be allowed to
unlock and lock doors in existing building(s). The custodian will be available only while
school is in session. If a custodian is required to arrive before 7:00 a.m. or leave after
3:30 p.m. to accommodate Contractor’s Work, the overtime wages for the custodian will
be paid by the Contractor, unless at the discretion of the District, other arrangements
are made in advance.

1.2, Master Key. Upon request, the District may, at its own discretion, provide a
master key to the school site for the convenience of the Contractor. The Contractor
agrees to pay all expenses to re-key the entire school site and all other affected District
buildings if the master key is lost or stolen, or if any unauthorized party obtains a copy
of the key or access to the school.

1.3. Maintaining Services. The Contractor is advised that Work is to be
performed in spaces regularly scheduled for instruction. Interruption and/or periods of
shutdown of public access, electrical service, water service, lighting, or other utilities
shall be only as arranged in advance with the District. Contractor shall provide
temporary services to all facilities interrupted by Contractor’s Work.

1.4. Maintaining Utilities. The Contractor shall maintain in operation during
duration of Contract, drainage lines, storm drains, sewers, water, gas, electrical, steam,
and other utility service lines within working area.

1.5. Confidentiality. Contractor shall maintain the confidentiality of all
information, documents, programs, procedures and all other items that Contractor
encounters while performing the Work. This requirement shall be ongoing and shall
survive the expiration or termination of this Agreement and specifically includes, without
limitation, all student, parent, and employee disciplinary information and health
information.

1.6. Work During Instructional Time. By submitting its bid, Contractor affirms
that Work may be performed during ongoing instruction in existing facilities. If so,
Contractor agrees to cooperate to the best of its ability to minimize any disruption to
school operations and any use of school facilities by the public up to, and including,
rescheduling specific work activities, at no additional cost to District.

1.7. No Work During Student Testing. Contractor shall, at no additional cost to
the District and at the District’s request, coordinate its Work to not disturb District
students including, without limitation, not performing any Work when students at the
Site are taking State or Federally-required tests.

2. Badge Policy For Contractors

2.1. All Contractors doing work for the District will provide their workers with
identification badges. These badges will be worn by all members of the Contractor's
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staff who are working in a District facility. Badges must be filled out in full and contain
the following information:

2.1.1. Name of Contractor

2.1.2. Name of Employee

2.1.3. Contractor's address and phone number
2.2, Badges are to be worn when the Contractor or his/her employees are on site
and must be visible at all times. Contractors must inform their employees that they are
required to allow District employees, the Architect, the Construction Manager, the
Program Manager, or the Project Inspector to review the information on the badges
upon request.
2.3. Continued failure to display identification badges as required by this policy
may result in the individual being removed from the Project or assessment of fines
against the Contractor.

3. Substitution for Specified Items

3.1. Whenever in the Specifications any materials, process, or article is indicated
or specified by grade, patent, or proprietary name, or by name of manufacturer, that
Specification shall be deemed to be followed by the words “or equal.” Contractor may,
unless otherwise stated, offer any material, process, or article that shall be substantially
equal or better in every respect to that so indicated or specified.

3.1.1. If the material, process, or article offered by Contractor is not, in the opinion
of the District, substantially equal or better in every respect to that specified, then
Contractor shall furnish the material, process, or article specified in the Specifications
without any additional compensation or change order.

3.1.2. This provision shall not be applicable with respect to any material, product,
thing or service for which District made findings and gave notice in accordance with
Public Contract Code section 3400(c); therefore, Contractor shall not be entitled to
request a substitution with respect to those materials, products or services.

3.2. A request for a substitution shall be submitted as follows:

3.2.1. Contractor shall notify the District in writing of any request for a substitution
at least ten (10) days prior to bid opening as indicated in the Instructions to Bidders.

3.3. Within 35 days after the date of the Notice of Award, Contractor shall provide
data substantiating a request for substitution of “an equal” item, including but not
limited to the following:

3.3.1. All variations of the proposed substitute from the material specified including,
but not limited to, principles of operation, materials, or construction finish, thickness
or gauge of materials, dimensions, weight, and tolerances;

3.3.2. Available maintenance, repair or replacement services;
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3.3.3. Increases or decreases in operating, maintenance, repair, replacement, and
spare parts costs;

3.3.4. Whether or not acceptance of the substitute will require other changes in the
Work (or in work performed by the District or others under Contract with the
District); and

3.3.5. The time impact on any part of the Work resulting directly or indirectly from
acceptance of the proposed substitute.

3.4. No substitutions shall be made until approved, in writing, by the District. The
burden of proof as to equality of any material, process, or article shall rest with
Contractor. The Contractor warrants that if substitutes are approved:

3.4.1. The proposed substitute is equal or superior in all respects to that specified,
and that such proposed substitute is suitable and fit for the intended purpose and
will perform adequately the function and achieve the results called for by the general
design and the Contract Documents;

3.4.2. The Contractor provides the same warranties and guarantees for the
substitute that would be provided for that specified;

3.4.3. The Contractor shall be fully responsible for the installation of the substitute
and any changes in the Work required, either directly or indirectly, because of the
acceptance of such substitute, with no increase in Contract Price or Contract Time.
Incidental changes or extra component parts required to accommodate the
substitute will be made by the Contractor without a change in the Contract Price or
Contract Time;

3.4.4. The Contractor shall be responsible for any re-design costs occasioned by
District's acceptance and/or approval of any substitute; and

3.4.5. The Contractor shall, in the event that a substitute is less costly than that
specified, credit the District with one hundred percent (100%) of the net difference
between the substitute and the originally specified material. In this event, the
Contractor agrees to execute a deductive Change Order to reflect that credit.

3.5. In the event Contractor furnishes a material, process, or article more
expensive than that specified, the difference in the cost of that material, process, or
article so furnished shall be borne by Contractor.

3.6. In no event shall the District be liable for any increase in Contract Price or
Contract Time due to any claimed delay in the evaluation of any proposed substitute or
in the acceptance or rejection of any proposed substitute.

3.7. Contractor shall be responsible for any costs the District incurs for
professional services, DSA fees, or delay to the Project Schedule, if applicable, while
DSA reviews changes for the convenience of Contractor and/or to accommodate
Contractor’'s means and methods. District may deduct those costs from any amounts
owing to the Contractor for the review of the request for substitution, even if the request
for substitution is not approved. District, at its sole discretion, shall deduct from the
payments due to and/or invoice Contractor for all the professional services and/or DSA
fees or delay to the Project Schedule, if applicable, while DSA reviews changes for the
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convenience of Contractor and/or to accommodate Contractor’s means and methods
arising herein.

4. Weather Days

Adverse Weather conditions are those wherein the weather satisfies all of the following
conditions: (1) unusually severe precipitation, sleet, snow, hail, heat, or cold conditions in
excess of the norm for the location and time of year it occurred, (2) unanticipated, and (3) at
the Project. Delays due to Adverse Weather will only be permitted in compliance with any
applicable provisions in the Agreement and only if the number of days of Adverse Weather
exceeds the following parameters and Contractor can verify that the excess days of Adverse
Weather caused delays: [ADJUST NUMBER OF DAYS FOR YOUR LOCATION]

January 6 July 0
February 7 August 0
March 5 September 1
April 3 October 2
May 2 November 2
June 1 December 4
5. Permits, Certificates, Licenses, Fees, Approvals
5.1. Payment for Permits, Certificates, Licenses, Approvals and Fees. Contractor

shall secure and pay for all permits, licenses, approvals, and certificates necessary for
the prosecution of the Work.

5.2. General Permit For Storm Water Discharges Associated With Construction and
Land Disturbance Activities

5.2.1. Contractor acknowledges that all California school districts are obligated to
develop and implement the following requirements for the discharge of storm water
to surface waters from its construction and land disturbance activities (storm water
requirements), without limitation:

5.2.1.1. Projects that disturb less than one acre of land and are not part of a
larger common plan of development or sale, in accordance with Title 24, Chapter
5.106.1, shall prevent the pollution of stormwater runoff from the construction
activities through one or more of the following measures:

5.2.1.1.1. Comply with lawfully enacted stormwater management and/or
erosion control ordinance.

5.2.1.1.2. Prevent loss of soil through wind or water erosion by adhering
to a Storm Water Pollution Prevention Plan ("SWPPP") implementing an
effective combination of erosion and sediment control and good housekeeping
best management practices ("BMPs").

5.2.1.1.2.1. Soil loss BMP’s that should be considered for
implementation as appropriate for each project include, but are not limited
to, the following:
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5.2.1.1.2.1.1. Scheduling construction activity during dry weather,
when possible.

5.2.1.1.2.1.2. Preservation of natural features, vegetation, soil, and
buffers around surface waters.

5.2.1.1.2.1.3. Drainage swales or lined ditches to control stormwater
flow.

5.2.1.1.2.1.4. Mulching or hydroseeding to stabilize disturbed soils.
5.2.1.1.2.1.5. Erosion control to protect slopes.

5.2.1.1.2.1.6. Protection of storm drain inlets (gravel bags or catch
basin inserts).

5.2.1.1.2.1.7. Perimeter sediment control (perimeter silt fence, fiber
rolls).

5.2.1.1.2.1.8. Sediment trap or sediment basin to retain sediment on
site.

5.2.1.1.2.1.9. Stabilized construction exits.

5.2.1.1.2.1.10.Wind erosion control.

5.2.1.1.2.1.11.0ther soil loss BMP’s acceptable to the enforcing agency.
5.2.1.1.2.2. Good housekeeping BMP’s to manage construction
equipment, materials, non-stormwater discharges, and wastes that should
be considered for implementation as appropriate for each project include,
but are not limited to, the following:

5.2.1.1.2.2.1. Dewatering activities.

5.2.1.1.2.2,2. Material handling and waste management.

5.2.1.1.2.2.3. Building materials stockpile management.

5.2.1.1.2.2.4. Management of washout areas (concrete, paints, stucco,
etc.).

5.2.1.1.2.2.5. Control of vehicle/equipment fueling to contractor’s
staging area.

5.2.1.1.2.2.6. Vehicle and equipment cleaning performed off site.
5.2.1.1.2.2.7. Spill prevention and control.
5.2.1.1.2.2.8. Other housekeeping BMP’s acceptable to the enforcing

agency.

TRACY UNIFIED SCHOOL DISTRICT INFORMAL BID PACKET - CUPCCAA
SPECIAL CONDITIONS - 5

Project #2019/20-17, 2020 Asphalt

Improvements at Bohn and Villalovoz



5.2.1.2. Projects that disturb one acre or more of land, or disturb less than one
acre of land but are part of a larger common plan of development or sale shall
comply with all lawfully enacted stormwater discharge regulations in accordance with
Title 24, Chapter 5.106.2.

5.3. Contractor shall comply with any District storm water requirements that are
approved by the District and applicable to the Project, at no additional cost to the
District.

5.4. At no additional cost to the District, Contractor shall provide a Qualified Storm
Water Practitioner who shall be onsite and implement and monitor any and all SWPPP
requirements applicable to the Project, including but not limited to:

5.4.1. At least forty eight (48) hours prior to a forecasted rain event, implementing
the Rain Event Action Plan (REAP) for any rain event requiring implementation of the
REAP, including any erosion and sediment control measures needed to protect all
exposed portions of the site; and

5.4.2. Monitoring any Numeric Action Levels (NALs), if applicable.

6. As-Builts and Record Drawings

When called for by Division 1, Contractor shall submit As Built Drawings pursuant to the
Contract Documents.

Contractor shall record the following information:

(1) Locations of Work buried under or outside each building, including,
without limitation, all utilities, plumbing and electrical lines, and
conduits.

(2) Actual numbering of each electrical circuit to match panel schedule.

(3) Locations of significant Work concealed inside each building whose
general locations are changed from those shown on the Contract
Drawings.

(4) Locations of all items, not necessarily concealed, which vary from the
Contract Documents.

(5) Deviations from the sizes, locations, and other features of installations
shown in the Contract Documents.

(6) Locations of underground work, points of connection with existing
utilities, changes in direction, valves, manholes, catch basins, capped
stubouts, invert elevations, etc.

(7) Sufficient information to locate Work concealed in each building with
reasonable ease and accuracy.

In some instances, this information may be recorded by dimension. In other
instances, it may be recorded in relation to the spaces in the building near
which it was installed.
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Contractor shall provide additional drawings as necessary for clarification.

Contractor shall provide reproducible record drawings, made from final Shop Drawings
marked "No Exceptions Taken" or "Approved as Noted."

After review and approval of the marked-up specifications by the Project Inspector,
Contractor shall provide one (1) hard copy and one (1) electronic copy of the drawings (in
PDF format) into one file with all of the sheets and one set of individual sheet files at the
conclusion of the Project.

END OF DOCUMENT
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WORKERS' COMPENSATION CERTIFICATION

#2019/20-17, 2020 Asphalt Improvements at Bohn ES and Villalovoz ES

between Tracy Unified School District ("District”) and
(“Contractor” or “Bidder”) (“Contract” or “Project”).

Labor Code section 3700, in relevant part, provides:

Every employer except the State shall secure the payment of compensation in one or
more of the following ways:

a. By being insured against liability to pay compensation by one or more insurers
duly authorized to write compensation insurance in this state; and/or

b. By securing from the Director of Industrial Relations a certificate of consent to
self-insure, which may be given upon furnishing proof satisfactory to the
Director of Industrial Relations of ability to self-insure and to pay any
compensation that may become due to his employees.

I am aware of the provisions of section 3700 of the Labor Code which require every employer
to be insured against liability for workers' compensation or to undertake self-insurance in
accordance with the provisions of that code, and I will comply with such provisions before
commencing the performance of the Work of this Contract.

Date:

Proper Name of Contractor:

Signature:

Print Name:

Title:

(In accordance with Labor Code sections 1860 and 1861, the above certificate must be signed
and filed with the awarding body prior to performing any Work under this Contract.)

END OF DOCUMENT
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PREVAILING WAGE AND
RELATED LABOR REQUIREMENTS CERTIFICATION

#2019/20-17, 2020 Asphalt Improvements at Bohn ES and Villalovoz ES

between Tracy Unified School District ("District”) and
(“Contractor” or “Bidder”) (“Contract” or “Project”).

I hereby certify that I will conform to the State of California Public Works Contract
requirements regarding prevailing wages, benefits, on-site audits with 48-hours’ notice,
payroll records, and apprentice and trainee employment requirements, for all Work on the
above Project including, without limitation, labor compliance monitoring and enforcement by
the Department of Industrial Relations.

Date:

Proper Name of Contractor:

Signature:
Print Name:
Title:
END OF DOCUMENT
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DRUG-FREE WORKPLACE CERTIFICATION

#2019/20-17, 2020 Asphalt Improvements at Bohn ES and Villalovoz ES

between Tracy Unified School District ("District”) and
(“Contractor” or “Bidder”) (“Contract” or “Project”).

This Drug-Free Workplace Certification form is required from the successful Bidder pursuant
to Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990. The Drug-
Free Workplace Act of 1990 requires that every person or organization awarded a contract or
grant for the procurement of any property or service from any state agency must certify that
it will provide a drug-free workplace by doing certain specified acts. In addition, the Act
provides that each contract or grant awarded by a state agency may be subject to suspension
of payments or termination of the contract or grant, and the contractor or grantee may be
subject to debarment from future contracting, if the contracting agency determines that
specified acts have occurred.

The District is not a “state agency” as defined in the applicable section(s) of the Government
Code, but the District is a local agency and public school district under California law and
requires all contractors on District projects to comply with the provisions and requirements of
Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990.

Contractor must also comply with the provisions of Health & Safety Code section 11362.3
which prohibits the consumption or possession of cannabis or cannabis products in any
public place, including school grounds, and specifically on school grounds while children are
present.

Contractor shall certify that it will provide a drug-free workplace by doing all of the following:

a. Publishing a statement notifying employees that the unlawful manufacture,
distribution, dispensation, possession, or use of a controlled substance is
prohibited in the person’s or organization’s workplace and specifying actions
which will be taken against employees for violations of the prohibition.

b. Establishing a drug-free awareness program to inform employees about all of
the following:

(1) The dangers of drug abuse in the workplace.

(2) The person’s or organization’s policy of maintaining a drug-free
workplace.

(3) The availability of drug counseling, rehabilitation, and employee-
assistance programs.

(4) The penalties that may be imposed upon employees for drug abuse
violations.

C. Requiring that each employee engaged in the performance of the contract or
grant be given a copy of the statement required above, and that, as a condition
of employment on the contract or grant, the employee agrees to abide by the
terms of the statement.
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I, the undersigned, agree to fulfill the terms and requirements of Government Code section
8355 listed above and will publish a statement notifying employees concerning (a) the
prohibition of controlled substance at the workplace, (b) establishing a drug-free awareness
program, and (c) requiring that each employee engaged in the performance of the Contract
be given a copy of the statement required by section 8355(a), and requiring that the
employee agree to abide by the terms of that statement.

I also understand that if the District determines that I have either (a) made a false certification
herein, or (b) violated this certification by failing to carry out the requirements of section
8355, that the Contract awarded herein is subject to termination, suspension of payments,
or both. I further understand that, should I violate the terms of the Drug-Free Workplace Act
of 1990, I may be subject to debarment in accordance with the requirements of the
aforementioned Act.

I acknowledge that I am aware of the provisions of Government Code section 8350 et seq.
and hereby certify that I will adhere to the requirements of the Drug-Free Workplace Act of
1990 and Health and Safety Code section 11362.3.

Date:

Proper Name of Contractor:

Signhature:
Print Name:
Title:
END OF DOCUMENT
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TOBACCO-FREE ENVIRONMENT CERTIFICATION
#2019/20-17, 2020 Asphalt Improvements at Bohn ES and Villalovoz ES

between Tracy Unified School District ("District”) and
(“Contractor” or “Bidder”) (“Contract” or “Project”).

This Tobacco-Free Environment Certification form is required from the successful Bidder.

Pursuant to, without limitation, 20 U.S.C. section 6083, Labor Code section 6400 et seq.,
Health & Safety Code section 104350 et seq.,Business and Professions Code section 22950 et
seq. and District Board Policies, all District sites, including the Project site, are tobacco-free
environments. Smoking and the use of tobacco products by all persons is prohibited on or in
District property. District property includes school buildings, school grounds, school owned
vehicles and vehicles owned by others while on District property. The prohibition on smoking
includes the use of any electronic smoking device that creates an aerosol or vapor, in any
manner or in any form, and the use of any oral smoking device for the purpose of
circumventing the prohibition of tobacco smoking. Further, Health & Safety Code section
11362.3 prohibits the smoking or use of cannabis or cannabis products in any place where
smoking tobacco is prohibited.

I acknowledge that I am aware of the District’s policy regarding tobacco-free environments
at District sites, including the Project site and hereby certify that I will adhere to the
requirements of that policy and not permit any of my firm’s employees, agents,
subcontractors, or my firm’s subcontractors’ employees or agents to use tobacco and/or
smoke on the Project site.

Date:

Proper Name of Contractor:

Signature:
Print Name:
Title:
END OF DOCUMENT
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HAZARDOUS MATERIALS CERTIFICATION

#2019/20-17, 2020 Asphalt Improvements at Bohn ES and Villalovoz ES

between Tracy Unified School District (*District”) and
(“Contractor” or “Bidder”) (“Contract” or “Project”).

1. Contractor hereby certifies that no Asbestos, or Asbestos-Containing Materials,
polychlorinated biphenyl (PCB), or any material listed by the federal or state
Environmental Protection Agency or federal or state health agencies as a hazardous
material, or any other material defined as being hazardous under federal or state laws,
rules, or regulations (“New Hazardous Material”), shall be furnished, installed, or
incorporated in any way into the Project or in any tools, devices, clothing, or equipment
used to affect any portion of Contractor's work on the Project for District.

2. Contractor further certifies that it has instructed its employees with respect to the
above-mentioned standards, hazards, risks, and liabilities.

3. Asbestos and/or asbestos-containing material shall be defined as all items containing
but not limited to chrysotile, crocidolite, amosite, anthophyllite, tremolite, and
actinolite. Any or all material containing greater than one-tenth of one percent (0.1%)
asbestos shall be defined as asbestos-containing material.

4, Any disputes involving the question of whether or not material is New Hazardous
Material shall be settled by electron microscopy or other appropriate and recognized
testing procedure, at the District’s determination. The costs of any such tests shall be
paid by Contractor if the material is found to be New Hazardous Material.

5. All Work or materials found to be New Hazardous Material or Work or material installed
with equipment containing “"New Hazardous Material” will be immediately rejected and
this Work will be removed at Contractor's expense at no additional cost to the District.

6. Contractor has read and understood the document Hazardous Materials Procedures &
Requirements, and shall comply with all the provisions outlined therein.

Date:

Proper Name of Contractor:

Signhature:
Print Name:
Title:
END OF DOCUMENT
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LEAD-BASED MATERIALS CERTIFICATION

#2019/20-17, 2020 Asphalt Improvements at Bohn ES and Villalovoz ES

between Tracy Unified School District ("District”) and
(“Contractor” or “Bidder”) (“Contract” or “Project”).
This certification provides notice to the Contractor that:

(1) Contractor's work may disturb lead-containing building materials.

(2) Contractor shall notify the District if any work may result in the disturbance of
lead-containing building materials.

(3) Contractor shall comply with the Renovation, Repair and Painting Rule, if lead-
based paint is disturbed in a six-square-foot or greater area indoors or a 20-
square-foot or greater area outdoors.

1. Lead as a Health Hazard

Lead poisoning is recognized as a serious environmental health hazard facing children today.
Even at low levels of exposure, much lower than previously believed, lead can impair the
development of a child's central nervous system, causing learning disabilities, and leading to
serious behavioral problems. Lead enters the environment as tiny lead particles and lead
dust disburses when paint chips, chalks, peels, wears away over time, or is otherwise
disturbed. Ingestion of lead dust is the most common pathway of childhood poisoning; lead
dust gets on a child’s hands and toys and then into a child’s mouth through common hand-
to-mouth activity. Exposures may result from construction or remodeling activities that
disturb lead paint, from ordinary wear and tear of windows and doors, or from friction on
other surfaces.

Ordinary construction and renovation or repainting activities carried out without lead-safe
work practices can disturb lead-based paint and create significant hazards. Improper removal
practices, such as dry scraping, sanding, or water blasting painted surfaces, are likely to
generate high volumes of lead dust.

Because the Contractor and its employees will be providing services for the District, and
because the Contractor's work may disturb lead-containing building materials, CONTRACTOR
IS HEREBY NOTIFIED of the potential presence of lead-containing materials located within
certain buildings utilized by the District. All school buildings built prior to 1978 are presumed
to contain some lead-based paint until sampling proves otherwise.

2. Overview of California Law

Education Code section 32240 et seq. is known as the Lead-Safe Schools Protection Act. Under
this act, the Department of Health Services is to conduct a sample survey of schools in the
State of California for the purpose of developing risk factors to predict lead contamination in
public schools. (Ed. Code, § 32241.)

Any school that undertakes any action to abate existing risk factors for lead is required to
utilize trained and state-certified contractors, inspectors, and workers. (Ed. Code, § 32243,
subd. (b).) Moreover, lead-based paint, lead plumbing, and solders, or other potential
sources of lead contamination, shall not be utilized in the construction of any new school
facility or the modernization or renovation of any existing school facility. (Ed. Code, § 32244.)
Both the Federal Occupational Safety and Health Administration ("Fed/OSHA") and the
California Division of Occupational Safety and Health ("Cal/OSHA") have implemented safety
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orders applicable to all construction work where a contractor's employee may be
occupationally exposed to lead.

The OSHA Regulations apply to all construction work where a contractor's employee may be
occupationally exposed to lead. The OSHA Regulations contain specific and detailed
requirements imposed on contractors subject to that regulation. The OSHA Regulations define
construction work as work for construction, alteration, and/or repair, including painting and
decorating. It includes, but is not limited to, the following:

a. Demolition or salvage of structures where lead or materials containing lead are
present;

b. Removal or encapsulation of materials containing lead;

C. New construction, alteration, repair, or renovation of structures, substrates, or
portions thereof, that contain lead, or materials containing lead;

d. Installation of products containing lead;

e. Lead contamination/emergency cleanup;

Transportation, disposal, storage, or containment of lead or materials
containing lead on the site or location at which construction activities are
performed; and

g. Maintenance operations associated with the construction activities described in
the subsection.

Because it is assumed by the District that all painted surfaces (interior as well as exterior)
within the District contain some level of lead, it is imperative that the Contractor, its workers
and subcontractors fully and adequately comply with all applicable laws, rules and regulations
governing lead-based materials (including title 8, California Code of Regulations, section
1532.1).

Contractor shall notify the District if any Work may result in the disturbance of lead-containing
building materials. Any and all Work that may result in the disturbance of lead-containing
building materials shall be coordinated through the District. A signed copy of this Certification
shall be on file prior to beginning Work on the Project, along with all current insurance
certificates.

3. Renovation, Repair and Painting Rule, Section 402(c)(3) of the Toxic
Substances Control Act

The EPA requires lead safe work practices to reduce exposure to lead hazards created by
renovation, repair and painting activities that disturb lead-based paint. Pursuant to the
Renovation, Repair and Painting Rule (RRP), renovations in homes, childcare facilities, and
schools built prior to 1978 must be conducted by certified renovations firms, using renovators
with training by a EPA-accredited training provider, and fully and adequately complying with
all applicable laws, rules and regulations governing lead-based materials, including those rules
and regulations appearing within title 40 of the Code of Federal Regulations as part 745 (40
CFR 745).

The RRP requirements apply to all contractors who disturb lead-based paint in a six-square-
foot or greater area indoors or a 20-square-foot or greater area outdoors. If a DPH-certified
inspector or risk assessor determines that a home constructed before 1978 is lead-free, the
federal certification is not required for anyone working on that particular building.
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4. Contractor’s Liability

If the Contractor fails to comply with any applicable laws, rules, or regulations, and that failure
results in a site or worker contamination, the Contractor will be held solely responsible for all
costs involved in any required corrective actions, and shall defend, indemnify, and hold
harmless the District, pursuant to the indemnification provisions of the Contract, for all
damages and other claims arising therefrom.

If lead disturbance is anticipated in the Work, only persons with appropriate accreditation,
registrations, licenses, and training shall conduct this Work.

It shall be the responsibility of the Contractor to properly dispose of any and all waste
products, including, but not limited to, paint chips, any collected residue, or any other visual
material that may occur from the prepping of any painted surface. It will be the responsibility
of the Contractor to provide the proper disposal of any hazardous waste by a certified
hazardous waste hauler. This company shall be registered with the Department of
Transportation (DOT) and shall be able to issue a current manifest number upon transporting
any hazardous material from any school site within the District.

The Contractor shall provide the District with any sample results prior to beginning Work,
during the Work, and after the completion of the Work. The District may request to examine,
prior to the commencement of the Work, the lead training records of each employee of the
Contractor.

THE CONTRACTOR HEREBY ACKNOWLEDGES, UNDER PENALTY OF PERJURY, THAT IT:

1. HAS RECEIVED NOTIFICATION OF POTENTIAL LEAD-BASED MATERIALS ON
THE OWNER'S PROPERTY;

2. IS KNOWLEDGEABLE REGARDING AND WILL COMPLY WITH ALL APPLICABLE
LAWS, RULES, AND REGULATIONS GOVERNING WORK WITH, AND DISPOSAL,
OF LEAD.

THE UNDERSIGNED WARRANTS THAT HE/SHE HAS THE AUTHORITY TO SIGN ON BEHALF OF
AND BIND THE CONTRACTOR. THE DISTRICT MAY REQUIRE PROOF OF SUCH AUTHORITY.

Date:

Proper Name of Contractor:

Signature:
Print Name:
Title:
END OF DOCUMENT
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CRIMINAL BACKGROUND
INVESTIGATION/ FINGERPRINTING CERTIFICATION

#2019/20-17, 2020 Asphalt Improvements at Bohn ES and Villalovoz ES

between the Tracy Unified School District (“District”) and
(“Contractor”); Agreement dated, , 20

(“Agreement”).

The undersigned does hereby certify to the governing board of the District as follows:

That I am a representative of the Contractor currently under contract with the District; that I am familiar
with the facts herein certified; and that I am authorized and qualified to execute this certificate on behalf
of Contractor. Contractor certifies that it has taken at least one of the following actions with respect to
the work that is the subject of the Agreement ("Work") (check all that applies):

Contractor certifies that it has taken at least one of the following actions with respect to the construction
Project that is the subject of the Contract (check all that apply):

O The Contractor is a sole proprietor and intends to comply with the fingerprinting requirements of
Education Code section 45125.1(k) with respect to all Contractor's employees who may have
contact with District pupils in the course of providing services pursuant to the Contract, and hereby
agrees to the District's preparation and submission of fingerprints such that the California
Department of Justice may determine that none of those employees has been convicted of a felony,
as that term is defined in Education Code section 45122.1. No work shall commence until such
determination by DOJ has been made.

As an authorized District official, I am familiar with the facts herein certified, and am authorized
to execute this certificate on behalf of the District and undertake to prepare and submit
Contractor’s fingerprints as if he or she was an employee of the District.

Date:

District Representative’s Name and Title:

District Representative’s Signature:

O The Contractor, who is not a sole proprietor, has complied with the fingerprinting requirements of
Education Code section 45125.1 with respect to all Contractor's employees and all of its
Subcontractors” employees who may have contact with District pupils in the course of providing
services pursuant to the Contract, and the California Department of Justice has determined that
none of those employees has been convicted of a felony, as that term is defined in Education Code
section 45122.1. A complete and accurate list of Contractor's employees and of all of its
subcontractors' employees who may come in contact with District pupils during the course and
scope of the Contract is attached hereto; and/or

O Pursuant to Education Code section 45125.2, Contractor has installed or will install, prior to
commencement of Work, a physical barrier at the Work Site, that will limit contact between
Contractor's employees and District pupils at all times; and/or

O Pursuant to Education Code section 45125.2, Contractor certifies that all employees will be under
the continual supervision of, and monitored by, an employee of the Contractor who the California
Department of Justice has ascertained, or as described below, will ascertain, has not been convicted
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of a violent or serious felony. The name and title of the employee who will be supervising
Contractor's and its subcontractors' employees is:

Name:

Title:

NOTE: If the Contractor is a sole proprietor, and elects the above option, Contractor must have the
above-named employee’s fingerprints prepared and submitted by the District, in accordance with
Education Code section 45125.1(k). No work shall commence until such determination by DOJ has
been made.

As an authorized District official, I am familiar with the facts herein certified, and am authorized
to execute this certificate on behalf of the District and undertake to prepare and submit
Contractor’s fingerprints as if he or she was an employee of the District.

Date:

District Representative’s Name and Title:

District Representative’s Signature:

O The Work on the Contract is either (i) at an unoccupied school site and no employee and/or
subcontractor or supplier of any tier of the Contract shall come in contact with the District pupils or
(ii) Contractor’s employees or any subcontractor or supplier of any tier of the Contract will have only
limited contact, if any, with District pupils and the District will take appropriate steps to protect the
safety of any pupils that may come in contact with Consultant’s employees, subcontractors or
suppliers so that the fingerprinting and criminal background investigation requirements of Education
Code section 45125.1 shall not apply to Contractor under the Contract.

As an authorized District official, I am familiar with the facts herein certified, and am authorized
to execute this certificate on behalf of the District.

Date:

District Representative’s Name and Title:

District Representative’s Signature:

Contractor’s responsibility for background clearance extends to all of its employees, Subcontractors,
and employees of Subcontractors coming into contact with District pupils regardless of whether they
are designated as employees or acting as independent contractors of the Contractor.

Date:

Proper Name of Contractor:

Signature:

Print Name:
Title:

END OF DOCUMENT
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Project#2019-20-17

2020 Asphalt Improvements
Bohn ES and Villalovoz ES
Tracy Unified School District

SCOPE OF WORK

SECTION A - GENERAL ITEMS; SPECIAL ATTENTION SHOULD BE GIVEN TO THE
FOLLOWING:

1.

©CoNO O A

11.

12.

13.
14.

15.

Overhead, bonds and insurance: Contractor shall include all costs for home office overhead,
field overhead, performance and payment bonds and insurance as required in the contract
documents.

Security: Contractor will be responsible for compliance with Department of Justice
requirements for school construction.

Contractor will provide a debris box for general cleanup. Contractors will be required to clean
up daily and load their trash in the debris box. Job clean up will be at the direction of the
Construction Manager. Note: If demolition is called for in Contractor’'s scope of work,
Contractor is responsible for providing his own debris box and removing all demolition debris
from the site in a timely manner, but in no case longer than seven (7) days from the date of
demolition.

Contractor shall provide portable toilets and hand wash stations.

Contractor will provide temporary fencing around the jobsite perimeter, as necessary.
Contractor will be responsible for maintaining safety compliance and weekly safety meetings.
Contractors will be responsible for their own phone service and drinking water.

Contractor employees will park in designated parking spaces.

Contractor will be required to coordinate with other Contractors, attend weekly coordination
meetings and provide daily manpower reports.

. Time is of the essence on this project. Contractor shall adhere to the Construction Schedule

as provided by Construction Manager and may be financially responsible for delays to the
schedule in accordance with the contract.

Contractors are to refer to the Contractor Access Laydown and Staging Plan for limits of
construction. Specific areas for laydown and staging for each trade shall be as determined by
the Construction Manager.

Contractor shall ensure a superintendent or foreman who is an employee of the contractor is
present at all times while contractor or subcontractor workers are on site.

Contractor shall coordinate their work with other prime trade contractors if applicable.
Contractor shall ensure payment of prevailing wages and timely submission of certified payrolls
through the DIR for all contractor employees and subcontractors.

Project documents (including submittals, RFIs, certified payrolls, schedule of values, pay
applications, and change order cost proposals) shall be provided separately for each project.

SECTION B — SPECIFIC ITEMS FOR THIS PACKAGE:

Do not exclude any of the following from your proposal. Exclusions of any items may render your
proposal non-responsive.

1.

arwnN

Work is scheduled for a 5 day work week per the attached schedule. Overtime and weekend
work is not mandatory unless where designated on the project schedule, however contractor
shall ensure sufficient straight time manpower is provided to complete tasks within the
durations indicated.

Provide required submittals and shop drawings as needed.

Provide layout of Paving Contractor’s work.

Provide locating services for utilities prior to excavation or demolition as necessary.

Protect all existing utilities, trees, buildings, hardscape and landscaping to remain.

Scope of Work (Grading and Paving Trades) 1



10.

Project#2019-20-17

2020 Asphalt Improvements
Bohn ES and Villalovoz ES
Tracy Unified School District

Contractor shall excavate, off-haul spoils, provide all selective demolition indicated, including;
saw cut, demo and remove existing asphalt/concrete at new asphalt repair work, stabilize
existing base prior to placement of new asphalt, provide tack coat prior to new asphalt
placement, place (2) coats of seal coating and striping per original layout for each site. All
spoils shall be disposed of at a suitable legal dump site or facility. Note: At trip hazard areas
Contractor will slope grind asphalt lip edge 18” wide path to relieve the lip. For crack repairs
Contractor will thoroughly clean cracks and place crack filler per specifications.

Contractor will notify District Construction Manager after first seal coat and prior to second seal
coat to verify work was completed per spec.

Contractor shall patch, repair and paint remaining surfaces damaged as a result of demolition.
General Trades Contractor shall remove all demolition debris and spoils from the project site
and properly dispose of it.

Contractor shall take pictures of all painted hardcourt areas prior to work and match all painted
areas after seal coat.

Provide for costs of insurance, secure equipment and materials storage, provide supervision of
sub-trade contractor labor, coordination with other trade contractors, safety, Cal-OSHA
approved protection, costs for DOJ background checks, copying, telephones and fax service,
office trailers and temporary utilities if needed (location to be determined by Construction
Manager), computers and printers.

END OF SCOPE STATEMENT
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DEMOLITION NOTES:

ALL DEMOLISHED ITEMS SHALL BE DISPOSED OF OFFSITE AT A SUITABLE,
LEGAL, DUMP SITE OR FACILITY.

ALL DISPOSED OF MATERIALS SHALL BE RECYCLED IF POSSIBLE.
REMOVE EXISTING PAVING AS NEEDED TO ALLOW FOR NEW PAVING SECTION.

WHERE SAWCUT EDGES ARE SHOWN, THEY SHALL BE A NEAT STRAIGHT LINE.
MAINTAIN CLEAN STRAIGHT CUT EDGE UNTIL NEW PAVING IS PLACED.

PAVING LEGEND:
INSTALL 6" PAVING IN 2 LIFTS. 3" AC OVER 3" AC OVER STABILIZED EXISTING BASE.
PLACE LIQUID ASPHALT TACK COAT AT ALL VERTICLE SURFACES OF EXISTING PAVING,

CURBS, WALKS AND CONSTRUCTION JOINTS IN SURFACING AGAINST WHICH PAVING
IS TO BE PLACED, WHERE NEW AND EXISTING ASPHALT MEET.
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Orlando
Typewritten Text
         REPAIR DETAIL

Orlando
Typewritten Text
ALL DEMOLISHED ITEMS SHALL BE DISPOSED OF OFFSITE AT A SUITABLE,
LEGAL, DUMP SITE OR FACILITY.

ALL DISPOSED OF MATERIALS SHALL BE RECYCLED IF POSSIBLE.

REMOVE EXISTING PAVING AS NEEDED TO ALLOW FOR NEW PAVING SECTION. 
WHERE SAWCUT EDGES ARE SHOWN, THEY SHALL BE A NEAT STRAIGHT LINE.
MAINTAIN CLEAN STRAIGHT CUT EDGE UNTIL NEW PAVING IS PLACED.


PAVING LEGEND:

INSTALL 6" PAVING IN 2 LIFTS.  3" AC OVER 3" AC OVER STABILIZED EXISTING BASE. 
 
PLACE LIQUID ASPHALT TACK COAT AT ALL VERTICLE SURFACES OF EXISTING PAVING, 
CURBS, WALKS AND CONSTRUCTION JOINTS IN SURFACING AGAINST WHICH PAVING 
IS TO BE PLACED, WHERE NEW AND EXISTING ASPHALT MEET.



Orlando
Typewritten Text
DEMOLITION NOTES:


DOCUMENT 02 41 00
SITE DEMOLITION

PART 1 - GENERAL

1.01 INCLUSION OF OTHER CONTRACT DOCUMENTS

A. The General Conditions, Supplementary Conditions and Division 1 are fully applicable to
this Section, as if repeated herein.

1.02 RELATED WORK SPECIFIED ELSEWHERE

A. Section 015000, Construction Facilities and Temporary Controls.

B. Section 015713, Erosion Control

C. Section 310000, Earthwork.

1.03 REGULATORY REQUIREMENTS

A. Conform to applicable jurisdictional authority regulations and codes for disposal of
debris.

B. Coordinate clearing Work with utility companies.

C. Maintain emergency access ways at all times.

D. Contractor shall comply with all applicable laws and ordinances regarding hazardous

materials, including contaminated soils, hazardous material transformers, and similar
materials or components.

1.04 EXISTING CONDITIONS

A. Contractor shall acquaint himself with all site conditions. If unknown active utilities are
encountered during work, notify Architect promptly for instructions. Failure to notify will
make Contractor liable for damage to these utilities arising from Contractor's operations
subsequent to discovery of such unknown active utilities.

TRACY UNIFIED SCHOOL DISTRICT SITE DEMOLITION
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B. Conduct demolition to minimize interference with adjacent structures or items to remain.
Maintain protected egress and access at all times.

1.05 PROTECTION

A. Adequate protection measures shall be provided to protect workmen and passers-by on and
off the site. Adjacent property shall be fully protected throughout the operations. Blasting will
not be permitted. Prevent damage to adjoining improvements and properties both above and
below grade. Restore such improvements to original condition should damage occur.
Replace trees and shrubs outside building area disturbed by operations.

B. In accordance with generally accepted construction practices, the Contractor shall be solely
and completely responsible for working conditions at the job site, including safety of all
persons and property during performance of the work. This requirement shall apply
continuously and shall not be limited to normal working hours.

C. Safety Precautions Prevent damage to existing elements identified to remain or to be
salvaged, and prevent injury to the public and workmen engaged on site. Demolish roofs,
walls and other building elements in such manner that demolished materials fall within
foundation lines of building. Do not allow demolition debris to accumulate on site. Pull down
hazardous work at end of each day; do not leave standing or hanging overnight, or over
weekends.

D. Protect existing items which are not indicated to be altered.
1. Protect utilities designated to remain from damage.

2. Protect trees, plant growth, and features designated to remain as final
landscaping as shown on drawings.

3. Protect bench marks from damage or displacement.

E. Trees: Carefully protect existing trees that are to remain. Provide temporary irrigation as
necessary to maintain health of trees.

F. Fire Safety: The contractor shall conform to chapter 33 of the California Fire Code (CFC),
"Fire Safety During Construction and Demolition”, at all times during the construction process.
A copy of this chapter can be provided.

G. Any construction review of the Contractor's performance conducted by the Geotechnical
Engineer is not intended to include review of the adequacy of the Contractor's safety
measures, in, on, or near the construction site.
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H. Surface Drainage: Provide for surface drainage during period of construction in manner to
avoid creating nuisance to adjacent areas. The contractor shall make a reasonable effort on a
daily basis to keep all excavations and the site free from water during entire progress of work,
regardless of cause, source, or nature of water.

I. Adjacent streets and sidewalks shall be kept free of mud, dirt or similar nuisances resulting from
earthwork operations.

J.The site and adjacent influenced areas shall be watered as required to suppress dust nuisance.
Dust control measures shall be in accordance with the local jurisdiction.

PART 2 - PRODUCTS

Not Used

PART 3 — EXECUTION

3.01 EXAMINATION

A. Examine conditions of work in place before beginning work; report defects.

B. Report existence of hazardous materials or unsafe structural conditions.

3.02 PREPARATION

A. Scheduling:

1. General: Coordinate and schedule demolition work as required by the Owner and
as necessary to facilitate construction progress.

B. Utility and Service Termination

TRACY UNIFIED SCHOOL DISTRICT SITE DEMOLITION
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1. Locate and identify existing utility, service and irrigation system components
affected by work of this contract. Review existing record drawings, conduct site
investigations, contact Underground Service Alert and other qualified
cable/pipe/line locator services, and implement all other means necessary to
define the location of underground systems.

3.03 DEMOLITION

A. General Requirements

1. Clear areas required for access to site and execution of Work, including
pavements, structures, foundations, vegetation, trash and debris.

2. Coordinate with Owner the time of day and route to remove demolished materials
from premises.

3. Remove demolished materials from site as work progresses. Upon completion of
work, leave areas of work in clean condition.

4, Remove all buried debris, rubble, trash, or other material not deemed suitable by
the Geotechnical Engineer.

5. Fill all voids or excavations resulting from clearing, demolition, or removal of
vegetation with specified fill material.

3.04 SITE PAVEMENT REMOVAL

A. Remove asphalt concrete paving areas where required for new construction as specified
and as indicated on the Drawings.

1. Remove all paving by saw-cutting.
2. Remove paving assembly as required to expose subgrade.
3.05 DISPOSAL

Demolished materials become property of the Contractor and shall be removed from premises,
except those items specifically listed to be retained by Owner.

A. Dispose of all demolished material, trash, debris, and other materials not used in the
work in accordance with the regulations of jurisdictional authority.

B. It is recommended that all materials that are of a recyclable nature, be transported to a
suitable legal recycling facility instead of a dump or refuse facility (unless they are one-
in-the same).

C. Burning and Burying of Materials: NOT ALLOWED.
D. Haul Routes:
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1. Obtain permits as required by jurisdictional agencies. Establish haul routes in
advance; post flagmen for the safety of the public and workmen.

2. Keep streets free of mud, rubbish, etc.; assume responsibility for damage
resulting from hauling operations; hold Owner free of liability in connection
therewith.

E. Remove demolished materials and debris from site on a daily basis.

3.08 CLEANING

A. Upon completion of work of this Section promptly remove from the working area all
scraps, debris.

B. Clean excess material from surface of all remaining paved surfaces and utility structures.
C. Power wash all concrete surfaces to remove stains, dried mud, tire marks, and rust
spots.

END OF SECTION 02 41 00
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DOCUMENT 32 12 00

ASPHALT CONCRETE PAVING

PART 1 - GENERAL
1.01 INCLUSION OF OTHER CONTRACT DOCUMENTS

A. The General Conditions, Supplementary Conditions and Division 1 are fully applicable to
this Section, as if repeated herein.

1.02 RELATED WORK SPECIFIED ELSEWHERE
A. Section 015000, Construction Facilities and Temporary Controls.
B. Section 310000, Earthwork.

1.03 QUALITY ASSURANCE

A. Use only new materials and products, unless existing materials or products are specifically
shown otherwise on the Drawings to be salvaged and re-used.

B. All materials, components, assemblies, workmanship and installation are to be observed by
the Owner's Inspector of Record. Work not so inspected is subject to uncovering and
replacement.

C. The representatives of the Owner’s testing lab will not act as supervisor of construction, nor
will they direct construction operations. Neither the presence of the Owner’s testing lab
representatives nor the testing by the Owner’s testing lab shall excuse the contractors or
subcontractors for defects discovered in their work during or following completion of the
project. Correcting inadequate compaction is the sole responsibility of the contractor.

D. Contractor shall provide verification that asphalt mix temperature meets the requirements of
this specification at time of application.

E. Contractor shall be solely responsible for all subgrades built. Any repairs resulting from
inadequate compaction is the responsibility of the contractor.

F. Sieve analysis from testing laboratories identifying rock/sand percentages within the
asphalt mix shall have a testing date within 90 days of contract signing.

G. Sieve analysis from a testing laboratory identifying rock/sand percentages within the
class 2 aggregate base rock shall have a testing date within 90 days of contract signing.

1.04 SUBMITTALS
A. Refer to Section 013300.

B. Manufacturer's Data: Submit listand complete descriptive data of all products proposed for
use. Include manufacturer's specifications, published warranty or guarantee, installation
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instructions, and maintenance instructions.

1.05 WARRANTY
A. Refer to General Conditions and Section 017836.
1.06 REFERENCES AND STANDARDS

A. ANSI/ASTM D698-00 - Test Methods for Moisture-Density Relations of Soils and Soil-
Aggregate Mixtures, Using 5.5 Ib (2.49 Kg) Rammer and 12 inch (304.8 mm) Drop.

B. ANSI/ASTM D1556-00 - Test Method for Density of Soil in Place by the Sand-Cone
Method.

C. ANSI/ASTM D1557-02 - Test Methods for Moisture-Density Relations of Soils and Soil-
Aggregate Mixtures Using 10 Ib. (4.54 Kg) Rammer and 18 inch (457 mm) Drop.

D. ANSI/ASTM D 3017-05 Test Methods for Moisture Content of Soils and Soil-Aggregate
Mixture by Nuclear Methods (Shallow Depth).

E. ANSI/ASTM D 422-63 Test Method for Particle Size Analysis of Soil.

F. ANSI/ASTM D 4318-05 Test Method for Liquid Limit, Plastic Limit, and Plasticity Limit.

G. CALTRANS Standard Specifications.

H. CAL-OSHA, Title 8, Section 1590 (e).

l. Any work within the street, highway or right-of-way shall be performed in accordance with
the requirement of the governmental agencies having jurisdiction, and shall not begin until
all of those governing authorities have been notified.

1.07 DELIVERY, STORAGE AND HANDLING

A. Transport, store and handle in strict accord with the local jurisdiction.

B. Make delivery to job when notified by Contractor verifying that the job is ready to receive
the work of this Section and that arrangements have been made to properly store, handle

and protect such materials and work.

1.08 PROJECT CONDITIONS

A. Environmental Requirements:
1. Base Course: Do not lay base course on muddy subgrade, during wet weather, or
when atmospheric temperature is below 40 degrees F.
2. Asphalt Surfacing: Do not apply asphaltic surfacing on wet base, during wet

weather, or when atmospheric temperature is below 50 degrees F.
1.09 EXISTING SITE CONDITIONS

A. Contractor shall acquaint himself with all site conditions. If unknown active utilities are
encountered during work, notify Architect promptly for instructions. Failure to notify will
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make Contractor liable for damage to these utilities arising from Contractor's operations
subsequent to discovery of such unknown active utilities.

1.10 PROTECTION

A. Adequate protection measures shall be provided to protect workmen and passers-by on
and off the site. Adjacent property shall be fully protected throughout the operations.
Blasting will not be permitted. Prevent damage to adjoining improvements and properties
both above and below grade. Restore such improvements to original condition should
damage occur. Replace trees and shrubs outside building area disturbed by operations.

B. In accordance with generally accepted construction practices, the Contractor shall be solely
and completely responsible for working conditions at the job site, including safety of all
persons and property during performance of the work. This requirement shall apply
continuously and shall not be limited to normal working hours.

C. Any construction review of the Contractor's performance conducted by the owner’s
representative is not intended to include review of the adequacy of the Contractor's safety
measures, in, on, or near the construction site.

D. Surface Drainage: Provide for surface drainage during period of construction in manner to
avoid creating nuisance to adjacent areas. The contractor shall make a reasonable effort
on a daily basis to keep all excavations and the site free from water during entire progress
of work, regardless of cause, source, or nature of water.

E. Adjacent streets and sidewalks shall be kept free of mud, dirt or similar nuisances resulting
from earthwork operations.

F. The site and adjacent influenced areas shall be watered as required to suppress dust
nuisance. Dust control measures shall be in accordance with the local jurisdiction.

1.11 SEASONAL LIMITS

A. No fill material shall be placed, spread or rolled during unfavorable weather conditions.
When work is interrupted by rains, fill operations shall not be resumed until field tests
indicate that moisture content and density of fill are satisfactory.

1.12 TESTING
A. General: Refer to Section 014000 — Quality Requirements.

B. Geotechnical Engineer: Owner is retaining a Geotechnical Engineer to determine
compliance of fill with Specifications, and to direct adjustments in fill operations. Costs of
Geotechnical Engineer will be borne by Owner; except those costs incurred for re-tests or
re-inspection will be paid by Owner and backcharged to Contractor.

PART 2 - PRODUCTS
2.01 MATERIALS

A. Sterilant:  Soil sterilizer shall be CIBA GEIGY's Pramatol 25-E, Treflan EC or Thompson-
Hayward Casoron.
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1. Soil sterilizer shall be applied in strict accordance with manufacturer's instructions.

B. Base Course Aggregate: State Specifications, Section 26, Class 2 aggregate base (3/4"
max.).
C. Asphalt Binder: Steam-refined paving asphalt conforming to State Specifications, Section

92, viscosity grade PG 64-10. Asphalt binder additives for WMA per Caltrans approved list
of manufacturer’s.

D. Liquid Asphalt Tack Coat: Per CALTRANS section 94.
E. Surface Course Aggregate: Mineral aggregates for Type "B" asphalt concrete, conforming

to State Specifications 39-2.02, Type B, 2" maximum, medium grading. 3/8" maximum
grading at Playcourt.

F. Seal Coat: shall be a pre-mixed asphalt emulsion blended with select fillers and fibers
such as:
1. “Park-Top No. 302", Western Colloid Products.
2. “Overcoat”’, Reed and Gram.
3. “Drivewalk”, Conoco Oil.
G. Wood Headers and Stakes: Pressure treated.
H. Pavement Marking: Colors as directed by Architect. Colors of painted traffic stripes

and pavement markings must comply with ASTM D 6628.

1. Waterborne traffic line - colors white, yellow and red, State specification
PTWB-01R3.
3. Waterborne traffic line for the international symbol of accessibility and other

curb markings — blue, red and green, Federal specification TT-P-1952E.

l. Precast Concrete Bumpers: 3000 psi at 28 day minimum strength; 48" length unless
otherwise indicated; provide with steel dowel anchors and concrete epoxy.

J. Pavement Epoxy; K-Lite; Ktepx-590; Ennis Epoxy HPS2 or an approved equal.
K. Crack Filler;
1. Cracks up to 72" QPR model CARO08, 100z asphalt crack filler; Star STA-

FLEX Trowel Grade crack filler or approved equal.
2. Cracks 72" —1”: “Docal 1100 Viscolastic, distributed by Conoco,
Inc., Elk Grove, CA, (916) 685-9253, or approved equal.

2. Cracks greater than 1”: Hot Mix, Topeka.
L. Reclaimed Asphalt Paugment (RAP). HMA Type A or Type B may be produced using
RAP providing it does not exceed 15% of the aggregate blend.
2.02 MIXES
A. General: Plant mixed conforming to State Specifications, Section 39, Type B, 2"

maximum, medium grading. 3/8" maximum grading shall be used at hardcourt.
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Temperature of Hot Mix Asphalt: Not less than 275 degrees F nor more than 325
degrees F when added to aggregate.

Temperature of Hot Mix Aggregate: Not less than 250 degrees F nor more than 325
degrees F when asphalt is added.

Temperature of Hot Mix Asphalt Concrete: Asphalt shall be not less than 285
degrees at time of application, nor more than 350 degrees. Asphalt not meeting the
required temperature shall not be used.

Temperature of Warm Mix Asphalt: Mixing and placement; Per the approved
manufactures heat range recommendations for mixing and placement.

PART 3 - EXECUTION

3.01

3.02

3.03

EXAMINATION OF CONDITIONS

Conditions of Work in Place: Subsurfaces which are to receive materials specified
under this Section shall be carefully examined before beginning work hereunder,
and any defects therein shall be reported, in writing, to the Architect. Work shall not
be started until such defects have been corrected. Starting of work shall imply
acceptance of conditions as they exist.

PREPARATION

Sub-Grade: Clean, shape and compact to hard surface free from elevations or
depressions exceeding 0.05’ in 10' from true plan. Compact per Section 310000.
Compaction and moisture content shall be verified immediately prior to placement of
asphalt. Proof roll subbase in presence of geotechnical engineer prior to placement
of aggregate base.

INSTALLATION
Headers:

1. General: Install as edging to asphalt paving, except where adjoining existing
pavement, concrete curbs, walks or building.

2. Existing Headers: Remove existing headers where new paving will join
existing. Saw cut existing asphalt to provide clean edge.

3. Lines and Levels: Install true to line and grade. Cut off tops of stakes 2-inches
below top of header so they will not be visible on completion of job.

Asphalt Paving:

1. Base Course: Install in accord with State Specifications, Section 26. Compact
to relative compaction of not less than 95%, ASTM D1557. The material shall
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be deposited on the subgrade in such a manner as to provide a uniform section
of material within five percent tolerance of the predetermined required depth.
Deposition will be by spreader box or bottom dump truck to prevent segregation
of the material. The material so deposited on the subgrade shall have sufficient
moisture which, in the opinion of the Architect is adequate to prevent excessive
segregation. It shall then be immediately spread to its planned grade and cross
section. Undue segregation of material, excessive drifting or spotting of
material will not be permitted. If in the opinion of the site geotechnical engineer,
the material is unsuitably segregated, it shall be removed or completely
reworked to provide the desired uniformity of the material.

2. Sterilant: Apply specified material at manufacturer's recommended rate.
Applicator of sterilant material shall be responsible for determining location of all
planter areas. Apply specified material over entire base course area just prior to
application of asphalt. Follow manufacturer's printed directions.

3. Liquid Asphalt Tack Coat: Apply as "tack coat" to all vertical surfaces of
existing paving, curbs, walks, and construction joints in surfacing against which
paving is to be placed.

4. Asphalt Concrete Surface Course:

a. Comply with State Specifications, 39-6 except as modified below.

1) Final gradation shall be smooth, uniform and free of ruts, humps,
depressions or irregularities, with a minimum density of 95% of the test
maximum density determined by California Test Methods #304 and
375. Maximum variation 1/8 inch in 10' when measured with steel
straightedge in any one direction. Test paved areas for proper
drainage by applying water to cover area. Correct portions that do not
drain properly by patching with plant mix. In no case shall accessible
parking spaces or loading and unloading areas exceed 2% slope in any
direction.

2) Asphalt material shall be delivered to the project site in a covered
condition to maintain acceptable temperature. Onsite inspector shall
verify temperature of asphalt upon truck arrival to the site.

5. Placement and adjustment of Frames, Covers, Boxes and Grates: The
Contractor shall set and adjust to finish grade all proposed and existing frames,
covers, boxes, and grates of all manholes, drop inlets, drain boxes, valves,
cleanouts, electrical boxes and other appurtenant structures prior to placement
of asphaltic concrete.

6. Water Testing: All paved areas shall be water tested, to check drainage, in the
presence of the project inspector prior to placement of seal coat. The surface
of asphalt paving shall not vary more than 1/8 inch above or below the grade
established on the plans. If variations in grade are present, they will be
corrected by overlaying paving and/or pavement removal and replacement as
directed by the Architect.

7. Patching: Cut existing paving square and plumb at all edges to be joined by
new paving. In trenches; grind existing asphalt on each side of trench 3”
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wide x ¥z the depth of the section. Apply tact coat to vertical surfaces before
installing new work. Warp carefully to flush surface, with seal over joints,
and feather edge. Sawecut, remove and patch existing paving where cutting
is necessary for installation of piping or conduits under Divisions 2, 15 and
16.

C. Seal Coat:

1. Seal coat shall be applied no sooner than 30 days from time of asphalt placement.

2. Surface Preparation: surface shall be clean of all dirt, sand, oil or grease. All cracks
shall be filled to a level condition after curing. Make multiple fill applications until a
level condition is achieved. Failure to do so will be the reason for rejection. Hose
down entire area with a strong jet of water to remove all debris. Remove soft, loose,
or otherwise damaged areas of asphalt concrete to full depth of damage and
replace with compacted hot mix asphalt concrete as specified herein. Minor holes
and imperfections may be patched using hot mix asphalt or mastic using sand/SS-
1-H. Use wire brush for removal of oil and grease; prime with shellac or synthetic
resin as recommended by manufacturer of pavement sealer material.

3. Seal Coat Seal Application: Thoroughly mix materials and apply in the presence of
the onsite inspector. Failure to do so will be cause for rejection. Apply in
accordance with manufacturer's written instructions.

a. The minimum application rate for each applied coat shall be 30gals per
1000 sq. ft. Two coats of sealcoat will be required.

b. Clean-Up and Precautions: As recommended by pavement sealer
material manufacturer.

D. Asphalt Concrete Overlay Paving:

1. Comply with State Specifications, 39-6 except as modified below.

2. Grind or remove existing asphalt concrete paving at limits of overlay paving to
provide a minimum 1 1/2" overlay thickness. Limits of grinding or removal shall
be field verified to insure that finished paving surface will have a one percent
minimum slope.

3. Thoroughly clean surface to remove vegetation, dirt, sand, gravel and water from
surface and from cracks. Vegetation shall be treated 7 days prior to removal with
an herbicide.

4. Cracks greater than 1 inch shall be filled with hot mix asphalt and rolled and
compacted. Cracks less than one inch shall be filled with crack filler. Potholes
shall be filled with hot-mix rolled and compacted. Contractor shall have Engineer
approve crack and pothole repair prior to overlay. Provide leveling courses of hot
mix asphalt as required to achieve finish grades shown on the drawings.

a. Cracks less than one inch in width shall be level after curing. Contractor
shall make multiple filling applications as necessary to achieve a level
condition.
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5. Place overlay when ambient air temperature is 50 degrees F. and rising, and
when pavement is dry.

6. An asphalt tack coat shall be applied to existing surface area at a rate of 0.20
gallons per square yard. Application width shall be width of fabric plus 2 to 6
inches.

7. Place, spread and compact asphalt overlay to provide a minimum density of
95% of maximum theoretical unit weight as determined by California Test
Method #304. Maximum variation 1/8" in 10' when measured with steel straight
edge in any one direction. Test paved areas for proper drainage by applying
water to cover area. Correct portions that do not drain properly by patching with
plant mix. Minimum compacted overlay thickness 1 1/2 inches.

E. Pavement Marking: Contractor shall provide temporary striping before seal coat is applied.
pavement markings. Following seal coat, two coats of striping shall be placed. Existing
surfaces to be striped with traffic paint shall be cleaned of dust, dirt, grime, oil, rust or other
contaminants which will impair the quality of work or interfere with proper bond of paint
coats. Surfaces shall be thoroughly cleaned by whatever means necessary that will
satisfactorily accomplish the purpose without damage to asphalt concrete. Provide
measured layouts, temporary markings, templates, and other means necessary to provide
required marking. Prepare and apply paint in accordance with manufacturer’s instructions;
paint shall be applied by spray and shall achieve complete coverage free from voids and
thin spots. Where indicated on the Drawings, paint parking stall strips, lettering, arrows,
accessible symbols, playfield markings, etc. on asphalt concrete paving. Paint strips shall
be 4 inches wide (except otherwise indicated) and applied with two (2) coats of herein
specified Traffic Line Paint; white (except as otherwise specified or indicated).

1. Paints shall be delivered to the site in unopened containers.

a. Paint shall not be diluted, or watered down.
b. Paint shall be applied in 10-12 wet mil thickness (4-6 mil dried). Each coat
thickness shall be verified by the project inspector/manager.

2. International Accessible Symbol: Symbol shall be white figures on a blue
background. Blue shall be equal to color No. 15090 in Fed. Std. 595c. Lines and
symbols shall be accurately formed and true to line and form; lines shall be straight
and uniform in width. Painted edges shall be clean cut and free from raggedness,
and corners shall be cut sharp and square. Tolerances: Apply striping within a
tolerance 1/2 inch in 50 feet. Apply markings and striping to widths indicated with a
tolerance of 1/4 inch on straight sections and 1/2 inch on curved sections.

F. Colors: As directed by Engineer and District.
G. Precast Concrete Bumpers: Install in location where shown, using steel rebar dowels, and
epoxy.

3.04 DEFECTIVE ASPHALT,

Defective asphalt is as described below.
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A. Exposed rock pockets on the finished surface that lack the # 8- #200 fines that
is required per the sieve analysis.

B. Asphalt not placed to the design grades.

C. Asphalt that ponds water.

D. Asphalt that was compacted below the minimum required temperature and is
cracked.
E. Asphalt that fails to meet the minimum compaction requirements.
F. Asphalt that lacks the minimum thickness required per plan.
G. New asphalt contaminated by a petroleum product, or spilled paint.
H. Asphalt that has depressions, cracks, scored divits from dumpster wheels, heavy

equipment use, heavy construction products,
l. Asphalt placed on pumping, unstable sub-grades.
3.05 CLEANING
A. Refer to Section 017400.

B. Upon completion of work of this Section promptly remove from the working area all scraps,
debris and surplus material of this Section.

C. Clean excess material from surface of all concrete walks and utility structures.

END OF SECTION
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