

ADDENDUM NO. 1

DATE: April 15, 2020

PROJECT: 2020 Jacobson Exterior Painting Project

NOTICE TO ALL BIDDERS

IT IS THE PURPOSE AND INTENT OF THIS ADDENDUM TO MODIFY AND/OR CLARIFY THE DRAWINGS AND SPECIFICATIONS FOR THIS PROJECT AND THIS ADDENDUM SHALL BECOME A PART OF THE CONTRACT DOCUMENTS. THESE CHANGES AND/OR INTERPRETATIONS SHALL BE INCORPORATED INTO THE BID.

REFER TO PROJECT PLANS AND SPECIFICATIONS PREPARED BY THE TRACY UNIFIED SCHOOL DISTRICT, FACILITIES DEVELOPMENT DEPARTMENT.

ITEM NO. 1:

- A. Jacobson Site Plan - Delete in its entirety and replaced with Revised Site Plan AD.01 included in this addendum.

ITEM NO. 2:

- A. Agreement for Construction Services, Item #3 - The completion date under the Agreement in the Bid Package is incorrect; correct completion date should have been written as follows: Work shall be completed within **Forty (40) consecutive calendar days** ("Contract Time") from the date specified in the District's Notice to Proceed.

END OF ADDENDUM NO. 1



JACOBSON ES EXTERIOR PAINTING PROJECT

REVISED SITE LAYOUT

AD.01