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SECTION 02132 - ASBESTOS ABATEMENT FOR EXTERIORS
PART 1 - GENERAL
1.1

Introduction
Exterior building spaces are not covered by Illinois Department of Public Health (IDPH)
abatement rules, except for covered hallways or porticos connecting buildings and outdoor
mechanical systems which condition indoor air (such as air handling units, air conditioners,
cooling towers, etc.), or when interior building spaces are involved.
Window components, window caulks, window glazing putty, Door Caulks, exterior transite
sheeting, flashings, cements, or other products installed on the building exterior are subject
to Occupational Safety and Health Administration (OSHA) and National Emission Standards
for Hazardous Air Pollutants (NESHAP) rules which, in many cases are less rigorous than
IDPH requirements. All exterior asbestos abatement activities shall be conducted from the
exterior of the building only. At no time shall any work activity be staged from the interior of
the building. Abatement of these items is specified in this section.

1.2

Definitions - In addition to the terms listed below, all definitions in the laws and regulations
listed in Section 1.5 are incorporated by reference, whether or not restated herein.
A.

Abatement Contractor (AC) means the entity responsible for performing the work in
this section and has the training and accreditation to competently perform the work.
This entity will obtain and maintain licenses required for any indoor work in this
section.

B.

Asbestos Abatement Supervisor, hereinafter referred to as Supervisor means any
person who supervises asbestos abatement workers. This person must be trained,
accredited, and meet OSHA competent person criteria for asbestos abatement.

C.

Asbestos Project Manager (APM) is the individual that performs asbestos abatement
project oversight, acts on behalf of the Rockford Public Schools or its agents on the
project, and performs “Project Manager” duties as defined by IDPH asbestos
regulations.

D.

Rockford Public Schools means the owner of the property and the authority ordering
the work specified herein.

E.

Competent person means one who is capable of identifying existing asbestos
hazards in the workplace and selecting the appropriate control strategy for asbestos
exposure, who has the authority to take prompt corrective measures to eliminate
them, as specified in 29 CFR 1926.32(f): in addition, one who is specially trained in a
training course which meets the criteria of EPA's Model Accreditation Plan (40 CFR
763) for supervisor, or its equivalent.

F.

HEPA Filter means a High Efficiency Particulate Air filter capable of trapping 99.97%
percent of particles greater than 0.3 micrometers in mass median aerodynamic
equivalent diameter.
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G.

IDPH means the Illinois Department of Public Health.

H.

Carnow Conibear & Assoc., Ltd. (CCA) means the entity with overall responsibility for
the environmental aspects of the project, including design, organization, direction,
and control as well as investigations, assessments and on-site supervision of project
managers.

M.

MSDS means Material Safety Data Sheet, required by OSHA for any chemical in the
workplace that that could be expected to cause an exposure to workers during
normal use or in emergency situations.

N.

Plasticize means to apply 6-mil plastic sheeting over surfaces or objects to protect
them from contamination or water damage.

O.

PPE (Personal Protection Equipment) means the protective suits, head and foot
covers, gloves, respirators and other items used to protect persons from asbestos or
other hazards.

P.

RCRA means the Resource Conservation and Recovery Act and associated
regulations.

Q.

TCLP means the Toxicity Characteristic Leaching Procedure as specified in EPA
530/SW-846, Test Methods for Evaluating Solid Waste: Physical/Chemical Methods
3rd edition, November 1986.

R.

Work Area means the area or areas where asbestos abatement is being conducted.

1.3

Scope of Work - Refer to Environmental Scope forms included in Appendix B.

1.4

Work Included
A.

The work includes all labor, equipment, materials, and supplies necessary to perform
the scope of work in the Documents by the procedures described herein. The
abatement contractor, by submitting a bid for the work, represents itself as
knowledgeable and expert in the performance of the work, and includes all things
necessary to provide a complete and finished job, whether specifically mentioned or
not.

B.

Removal of asbestos-containing materials listed in the Documents, including
isolating and/or regulating the work areas, protection of adjacent areas, cleanup,
proper packaging and disposal of wastes, and all other steps necessary to complete
the scope of work.

C.

Repair or replacement of damaged surfaces, landscaping, fixtures, or furnishings to
restore them to like new condition to the satisfaction of the Architect, Board
Authorized Representative or Carnow Conibear.

D.

When the Documents include lead and asbestos abatement items in the same
spaces, the work should be performed in the sequence and combinations that
produce the most efficient results, minimize concentrated lead waste volume, and
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produce the least amount of total waste. That sequence will generally be:
1. Cleanup and removal of lead dust, flakes, chips, peeling paint, and residues
most likely to fail a TCLP test.
2. Removal of asbestos materials and cleanup of visible residues.
3. Removal of lead-bearing architectural components.
4. Removal of non-friable asbestos items. If both asbestos and lead are on the
same components, for example lead paint and asbestos-containing glazing
compound, the components may be removed and disposed with both the lead
and asbestos-bearing items intact.
5. Final cleanup and decontamination of the work space. Final air clearance
(asbestos) and wipe samples (lead) may be performed concurrently.
6. When lead and asbestos final decontamination processes are combined, the
more stringent cleanup procedures will apply for both.
7. Waste disposal.
a.

b.
c.

d.

1.5

Classified waste: loose paint flakes, chips, and dust; lead-specific
cleaning supplies; contaminated soil; combined final decontamination
supplies; disposable suits, gloves, headcovers, and footcovers; other
items that fail a TCLP test.
Special waste: friable asbestos-containing waste materials and leadcontaminated waste that has passed TCLP or other RCRA tests.
Construction and demolition (C&D) debris: non-friable asbestoscontaining waste materials (such as, but not limited to intact transite,
mastics, packing, caulking); lead-bearing architectural components;
demolition debris, and other general wastes.
All asbestos-containing or lead-bearing wastes, regardless of
classification, shall be disposed in an IEPA-approved landfill within the
State of Illinois to accept asbestos-containing or lead-bearing waste
materials.

E.

Compliance with all applicable laws, regulations, standards, and these
specifications. In the case of a conflict, the contractor will comply with the most
stringent.

F.

All licenses, accreditations, permits, fees, notifications, reports, or other documents
required by law, regulation, this specification, or the Documents.

G.

Provide project closeout documentation to the Environmental Project Manager
(EPM) within thirty (30) days after final clearance. This documentation shall include,
but is not limited to, items listed in paragraph 1-7, Submittals.

Laws, Regulations and Standards
A.

The following laws, regulations, and standards are incorporated by reference:
1.
2.
3.
4.

29 CFR 1910 - US OSHA General Industry Standards
29 CFR 1926 - US OSHA Construction Standards
29 CFR 1926.1101 - US OSHA Asbestos Construction Standards
40 CFR Part 61 - US EPA National Emissions Standards for Hazardous Air
Pollutants (NESHAP), 11/90 revision
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5. 40 CFR Part 763 Subpart E - US EPA Asbestos Model Accreditation Plan
(MAP): Appendix C Interim Final Rule
1.6

Assessment, Monitoring, Testing and Analysis
A.

Carnow Conibear (CCA) will perform inspection, testing and design services prior to
the start of work, and during the project, if necessary. CCA will also perform testing,
inspection, and monitoring services during the work and upon its completion:
1. Prior to the start of the work, CCA shall
a.
b.

Identify suspect materials and confirm their asbestos content through
review of the school’s existing documentation or by testing;
Design the project and address any design changes as requested.
Approved changes shall be submitted to the IDPH, when necessary.

2. During the work, CCA shall:
a.
b.
c.

d.
e.

Observe the work periodically, with sufficient frequency to ensure
contractor compliance.
Collect area air samples in and around the work area, as needed, to
verify exposure conditions.
Stop the work if airborne asbestos concentrations at the work area
perimeter or interior building spaces exceed 0.01 f/cc. Contractor will be
responsible for taking corrective action to reduce exposure levels and
prevent recurrence; cleaning adjacent areas that become contaminated
by the asbestos abatement activities.
Make copies of contractor licenses from the originals.
Complete design changes that are needed.

3. Upon completion of work, CCA shall:
a.
b.
c.
B.

Visually inspect for visible dust and debris, and verify the full completion
of the work.
Require contractor to re-clean the area or portions of areas until no
visible debris remains.
Perform clearance air sampling at the completion of the work activities,
when necessary.

The abatement contractor shall provide OSHA compliance air monitoring to
determine exposures to its employees in accordance with OSHA 29 CFR 1926.1101.
Frequency of monitoring will comply with OSHA requirements for the anticipated and
actual exposure levels.
1. A written Exposure Assessment with air sampling and analysis conducted 6
months or less prior to the start of the work to determine the requirements for
respiratory protection and frequency of OSHA monitoring for each type of activity.
The contractor should note that a Negative Exposure Assessment (NEA) may be
possible for these tasks.
2. Analysis may be performed on site.
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C.

Credentials required for testing and analysis of PCM air samples:
1. Air sampling shall be conducted by an IDPH licensed Air Sampling Professional.
2. Accreditation by AIHA or AAR; or
3. Participation in the Proficiency Analytical Testing (PAT) program.

1.7

Submittals by the Contractor (submitted to CCA):
The following shall be submitted to CCA no less than 10 days prior to the start of the
asbestos abatement work activities.
A.

Ten (10) day NESHAP notification to the Illinois EPA when the asbestos quantities
reach or exceed 260 linear feet or 160 square feet. Two (2) day IDPH notification for
asbestos abatement quantities less then 260 linear feet or 160 square feet.
1. Ten (10) day IEPA Asbestos Notification on revised form, including inspector
license number and landfill permit number.
2. Contractor Illinois Abatement License
3. Evidence that all abatement contractor employees in the work areas are trained
and accredited in accordance with OSHA, NESHAP, and EPA MAP
requirements:
a.
Current Annual refresher training certificate.
b.
Current IDPH asbestos license
c.
Current physician’s written opinion
d.
Current respirator fit test for negative pressure respirators when
respirators are used.
4. Copy of OSHA Exposure Assessment, with air sampling and analysis conducted
6 months or less prior to the start date of the abatement project.
5. Material Safety Data Sheets (MSDS) for chemicals used on site.

B. The following shall be submitted to CCA at the completion of the project.
1.
2.
3.
4.
5.

OSHA compliance air monitoring records generated during the project.
Supervisor Logs
Worker Daily Sign In Logs
Documentation of any Safety Meetings
Waste Shipment Records.

2 - PRODUCTS
2.1

Tools and Equipment - All equipment shall at least conform to minimum industry standards:
A.

Equipment:
1. Respirators shall be NIOSH approved for use with lead, asbestos, or other
contaminants anticipated in the work.
2. Contractor is fully responsible for complying with OSHA rules for other Safety
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equipment, such as hard hats, safety harnesses, eye protection, gloves,
footwear, and any other safety devices used on the site.
B.

Tools:
1. Ladders, scaffolding, lifts and all other rigging devices shall be constructed
and/or utilized in a safe manor meeting all regulatory and permitting
requirements.
2. Power tools such as, but not limited to saws, pneumatic chisels, brushes,
sanders, and needle guns shall be equipped with shrouds and HEPA-filtered
local exhaust systems to capture released particles. Power tools shall also be
grounded using a ground fault Circuit Interrupter (GFI) breaker or outlet.

2.2

Materials
A.

Installed materials which become a part of the work such as, but not limited to,
encapsulants foam sealants and permanent enclosures shall be of good quality,
non-lead-bearing, free of asbestos, and conform to the respective reinstallation
specification sections.
1. Contractor shall ensure that encapsulants and sealants used as primers,
basecoats, fillers or covering existing materials are compatible with the
respective existing or reinstallation materials and their manufacturers’ warranties.

B.

Abatement materials
1. Poly sheeting for all applications shall be 6 mil nominal thickness.
2. Tape shall be 2 inch or 3 inch duct tape or other waterproof tape suitable for
joining poly seams and attaching poly sheeting to surfaces.
3. Spray adhesives shall be non-flammable and free of methylene chloride
solvents.
4. Disposal bags shall be 6 mil.
5. Disposable suits, hoods, and foot coverings shall be TYVEK or similar.
6. Solvents shall be compatible with any primers, mastics, adhesives, paints,
coatings, or other surfacing materials to be installed following their use.

PART 3 - EXECUTION
3.1

Employee Training, Qualification and Medical Screening
A.

Supervisors and Workers shall be trained, accredited, and licensed in accordance
with IDPH rules and regulations:
1. Contractor shall keep copies of licenses, initial training course certificate, and
most recent annual refresher training certificate at the jobsite at all times for all
contractor personnel.
2. A Supervisor (competent person) shall be present at the work site at all times
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when work under this section is being conducted.
B.

3.2

3.3

Medical Screening. All contractor personnel shall have a current medical
examination in accordance with OSHA requirements. Copies of the Physician’s
Written Opinions shall be kept on site along with a current fit test certificate.

Permissible Exposure Limits
A.

The OSHA permissible exposure limit (PEL) for worker exposure to airborne fibers is
0.1 f/cc as an 8-hour time-weighted average (TWA).

B.

The OSHA short term excursion limit (STEL) for worker exposure to airborne fibers is
1.0 f/cc for a 30 minute sample.

Exposure Assessment and Monitoring
A.

The abatement contractor shall make an assessment of the airborne exposures.
Assessment shall conform to OSHA requirements and may be based upon:
1. Initial monitoring of representative workers who the contractor believes are
exposed to the greatest airborne concentrations of asbestos, or
2. Past monitoring (within the past 12 months) or objective data for conditions
closely resembling the processes, type of material, control methods, work
practices and environmental conditions to be used for this Documents, or
3. In the absence of an exposure assessment the contractor shall perform the work
in full negative pressure containment with Powered Air Purifying respirators.

B.

The contractor shall perform personal monitoring in accordance with the following
requirements:
1. Initially, to establish an exposure assessment when past monitoring or objective
data are not available for an initial determination.
2. Daily, if the exposures are, or are expected to be, above the PEL of 0.1 f/cc.
3. Periodically if the exposures are, or are expected to be, below the PEL.
4. Whenever there has been a change of equipment, process, control, personnel,
or a new task has been initiated that may affect employee exposures, the
exposure assessment shall be updated, and monitoring shall be reinstituted if
exposures are unknown or are expected to exceed the PEL.
5. Area Monitoring is required and will be provided by the owner at the perimeter of
work areas and interior building areas to verify that concentrations of airborn
fibers remain below 0.01 F/cc.

3.4

Respiratory Protection
Respiratory protection shall be worn by all persons potentially exposed to airborne asbestos
fibers.

3.5

Hygiene Practices
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A.

Eating, drinking, smoking, chewing gum or tobacco, and applying of cosmetics are
not allowed in the work area.

B.

All persons entering the work area shall wear appropriate PPE.

C.

When the use of a Personnel Decontamination Enclosure System is deemed
necessary by CCA or regulatory requirements, the abatement contractor shall follow
all entry and exit procedures posted in the Personnel Decontamination Enclosure
System.

C.

Personal Protection Equipment (PPE) shall include:
1.
2.
3.
4.

Full body disposable suits, headgear, and footwear.
Gloves.
Hard hats.
Non-disposable footwear and clothing shall remain in the work area and shall be
disposed of as contaminated waste when the job is completed.
5. Authorized visitors shall be provided with suitable PPE when required in the work
area.
6. PPE is required when exposures are, or are expected to be above the PEL.
D.

A Personnel Decontamination (decon) Facility is required when worker exposures
are expected to be above the PEL. The Decontamination unit may be remotely
located if not feasible to locate adjacent to the work area.
1. Establish a negative pressure of at least 0.02 inch wc between the dirty
equipment room and adjacent spaces, including the clean room. Assume
Negative Air Machines (NAM) operate at 80% design capacity.
2. Provide at least 4 air changes per hour within the decon unit
3. All personnel shall use a double-suiting procedure for traveling between work
areas and decon. Persons shall HEPA-vacuum the exterior of their disposable
suits at the entry to the work area, put on a clean suit over the existing suit, and
proceed to the decon unit for shower decontamination and change into street
clothes.

E.

3.6

To exit, persons shall HEPA-vacuum down clothing at the work area entry, and leave
the work area. When disposable suits are used, they shall be HEPA-vacuumed,
stripped off, and deposited in an asbestos disposal bag. Personnel may then leave
the work area.

Prohibited Activities
A.

Dry removal or dry sweeping, except:
1. During freezing weather. In this case, temperature and weather conditions must
be recorded at the start, during, and at the end of the shift.
2. On roofs with 3:1 slope or greater. In this case, roofing shall be removed in an
intact condition, as much as possible.
3. When equipment damage or other hazard exists. In this case, written permission
from IEPA is required prior to performing dry removal.
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3.7

B.

Use of compressed air for cleaning.

C.

Use of high speed power tools not equipped with a HEPA-filtered local exhaust
system.

D.

Eating, drinking, smoking, chewing gum, or applying cosmetics in the work area.

E.

Removing respirators or other PPE in the work area.

Work Area Isolation and Preparation
A.

General Preparation
1. Post caution signs and warning tape meeting the specifications of OSHA 29 CFR
1926.1101 (k)(6) at any location and approaches to a location where airborne
concentrations of asbestos may exceed ambient background levels.
2. Secure the work area from entry by unauthorized persons.

B.

Exterior Preparation
1. 6 mil plastic sheeting shall be placed over the ground, foundation, or other
surfaces below the abatement area.
2. Unauthorized entry shall be prevented by using appropriate barriers, such as
warning tape, fencing, or other suitable barriers.
3. Nearby air intakes, grilles, windows, and other openings into the building interior
above, below, or beside the work area that could be exposed to released
airborne dust shall be closed or otherwise sealed off with poly and tape.
4. All electric power in the work area shall be protected with Ground-Fault Circuit
Interrupters.

3.8

Abatement Procedures
A.

General Removal Requirements:
1. Asbestos materials shall be wetted and kept wet during removal.
2. ACM shall be bagged or containerized as it is removed. Wastes shall not be
dropped or thrown to the ground. Accumulated waste shall be properly packaged
and containerized promptly. Unless the material is carried or passed to the
ground by hand, it shall be lowered via covered, dust-tight chute, crane, hoist, or
other means that prevent the wastes from being dropped or thrown.
3. Appropriate OSHA protection shall be provided when working from exterior
access:
a.
b.
c.
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erecting and using the equipment meet all federal, state and local
regulations and requirements including the acquisition of all required
permits for the erection and use of such equipment.
B.

Window Replacements: Asbestos-containing materials are most likely to be found in
caulking and glazing putty. Windows may be removed under this section if ACM is
handled from the building exterior. If ACM materials must be accessed from inside
the building or ACM wastes must be transported through the building interior, then
IDPH-regulated Interior Asbestos Abatement School Rules and Regulation Section
855, requirements will apply at no additional cost to the building owner.

For exterior work:
1. Close windows and seal from the inside by covering with appropriate board up
materials, 6 mil poly and tape. Apply tape directly to window joints and seams if
required.
2. Any ACM not required to be disturbed for window removal should be left in place
(e.g. perimeter window frame).
3. ACM that must be disturbed (e.g. caulking at the edge of the window frame)
must be removed completely, including three-dimensional residues.
4. Collect debris and deposit in asbestos waste bags as the work proceeds. Do not
allow wastes to accumulate. Promptly containerize waste as generated.
5. Abate ACM and LBP on all window components to remain in place.
6. When windows and/or doors require removal for abatement purposes then AC
responsible for the adequate board up of building openings. Such board up
requirements shall include sufficient framing and ½” plywood sheathing covered
in one (1) layer 6-mil poly sheeting.
C.

Roofing
1. General: Remove ACM roof mastics, cements, underlayments, and flashings in
an intact state to the extent feasible. Asbestos-containing shingles may
occasionally break even when removed carefully. The fact that otherwise intact
roofing materials become separated or broken does not by itself render them
non-intact. However, if they become pulverized, reduced to powder or dust, they
have become non-intact.
a.

The contractor shall take care to minimize the amount of roofing material
damage, or;
b.
If the materials are rendered non-intact, the contractor shall employ
methods to contain the dust and debris and utilize hygiene practices
appropriate for friable (OSHA Class I) ACM, including PPE,
decontamination units, and monitoring. Monitoring may include area
samples at the work area perimeter to determine that airborne asbestos
fibers are not being released in concentrations above the PEL.
2. Built-up roofing and asphalt shingles:
a.

Power cutting machines shall be equipped with a HEPA-filtered dust
collection system and shall be misted during use.
b.
Dust generated by the cutting operation shall be collected with HEPA
vacuums or wet cleaning methods.
3. Rigid roofing materials, such as cement asbestos shingles: remove intact and
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minimize breakage.
D.

Transite, Galbestos sheeting (galvanized metal with a baked-on asbestos paint),
Asbestos/Cement pipe, or other rigid panels shall be removed using wet methods.

E.

Other
1. Non-LBP paint and other coatings, electric cable insulation or joint coverings,
and other miscellaneous materials that are to be removed with the substrate or
that can be removed without becoming friable may be removed as intact (OSHA
Class II, EPA NESHAP Category I or II non-friable) in accordance with
procedures described in the General and Roofing Sections 3.8 A. and C.
2. Non-LBP paint, coatings, and other miscellaneous materials that must be
removed from the substrate or that otherwise will become friable must be
removed as non-intact (OSHA Class I, EPA NESHAP friable) in accordance with
procedures described in General and Roofing Sections 3.8 A. and C.1.b.

3.9

3.10

Cleaning and Decontamination
A.

All visible accumulations of ACM, debris, tools, and unnecessary equipment shall be
removed from the work area.

B.

Protective poly shall be folded in on itself, rolled up, placed in asbestos disposal
bags, and disposed as asbestos waste.

C.

Surfaces which have been exposed to ACM or its dust shall be HEPA vacuumed

D.

Dry sweeping of surfaces which have been exposed to ACM or its dust is not
permitted.

Final Clearance
A.

3.11

Cleaning may be discontinued when there is no visible debris. If any area air
monitoring analysis results demonstrate results are at or above the PEL, the
abatement contractor is responsible for repeating the cleaning as necessary until
tests are satisfactory. All expenses associated with the collection and analysis of
additional air monitoring tests are the responsibility of the abatement contractor.

Waste Disposal and Equipment Load-out
A.

Roofing waste may be loaded in bulk into lined enclosed receptacles, such as
dumpsters or trailers. Receptacles shall be closeable and lockable to provide
security and to prevent air emissions.

B.

Packaged asbestos wastes:
1. Asbestos-containing wastes, including removed ACM and debris, poly, critical
barrier materials, suits, respirator filters, vacuum HEPA filters, water filters, and
other asbestos-containing items shall be properly packaged for disposal.
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2. Use 6 mil plastic bags with gooseneck seal, or other impermeable containers.
3. Wrap large or irregular items in 6 mil poly sheeting and seal with tape.
4. Sharp, jagged, or other items that may puncture poly shall be packaged in rigid
impermeable containers such as drums or boxes, or wrapped in burlap or other
protective covering before sealing in bags or poly sheeting.
5. Label containers for friable ACM waste:
a.
b.
c.
C.

OSHA warning label.
DOT performance-oriented hazardous material label.
Name and address of generator and abatement location.

Removing items from the work area:
1. Packaged asbestos wastes shall be HEPA-vacuumed before removing from the
work area.

D.

Storage of packaged asbestos wastes shall be in a completely enclosed dumpster,
or other suitable container that can be secured. The secured area shall be kept
locked at all times to prevent unauthorized access.

E.

Shipment of items from the project.
1. Decontaminated tools and equipment may be shipped by normal carrier to
warehouse, another jobsite, or other destination.
2. For asbestos wastes:
a.
b.
c.
d.

F.

Line enclosed shipping container with 6 mil poly prior to loading
packaged asbestos wastes.
Post NESHAP placards during loading of friable asbestos wastes.
Execute the NESHAP-required Waste Shipment Record (WSR) to be
signed by the generator, transporter, and landfill. All WSRs shall be
returned to CCA within 30 days of shipment.
ACM waste shall be transported from the work site directly to the landfill.

Disposal of packaged asbestos wastes.
1. Only landfills approved and permitted by Illinois for accepting asbestos wastes
may be used for disposal.

G.

A punch list walk-through shall be conducted for each cleared work area within two
working days of completion by CCA, contractor, and designated school official, . All
punch list items shall be completed within five working days of walk through.

ATTACHMENT:
Appendix B

Environmental Scope of Work & Drawings

END OF SECTION
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Flinn Middle School
2525 Ohio Parkway
Rockford, Illinois 61108
GENERAL ABATEMENT NOTES:

DEMOLITION ABATEMENT NOTES CONTINUED:

1. Refer to Architect's Scope of Work drawings dated August 13, 2015 for locations and details of all
work. All alternates listed in AOR drawings shall be considered Base Bid Scope of work.
2. All asbestos abatement shall be in accordance with specification section 02132 and applicable
IDPH, EPA, and OSHA rules and regulations.
3. The contractor is responsible for verifying quantities in the field before pricing. Any questions
about the scope or clarifications shall be obtained from the Project Designer prior to bidding. Any
interpretations of the design documents or scope of work shall only be made by the Project
Designer.
4. Abatement/Removal of windows and associated caulk schedule shall be coordinated with
General Contractor. Abatement Contractor shall be required to provide a second work crew to
support the abatement of store front window component within the same schedule and dates
other windows are being removed.
5. Caution signs shall be posted adherent to specification requirements of OSHA 29 CFR
1926.1101(k)(6) at all potential entrances or barriers to the regulated abatement areas.
6. Abatement contractor responsible for daily cleanup, and disposal of debris generated during
abatement activities.
7. Locations for the staging of aerial lifts, materials and dumpsters shall be coordinated with
RPS205 prior to mobilization.

6. As detailed in Architect's Scope of Work- Abatement Contractor responsible for the removal and
disposal of all existing screens, wood trim and/or wood framing.
7. Abatement Contractor responsible for the removal/temporarydisplacement of any interior
suspended ceiling systems necessary to access and remove/abate windows.
8. Abatement Contractor responsible for any interior damage exceeding 1" from window framing.
9. Abatement Contractor responsible for the protection of any exterior landscaping, turf, concrete
sidewalks, or interior furnishings from damage. Repair or replacement of surfaces damaged
during the abatement process shall be the responsibility of the Abatement Contractor.

BOARD UP NOTES:
1. When windows are removed for abatement purposes, Abatement Contractor responsible for the
board up of window opening immediately following removal. Board up requirements include, at a
minimum, 2"x4" framing and 1/2" plywood sheathing. Board up shall include 1 layer of 6mil poly
sheeting when necessary for protection from rain/water.
2. Abatement Contractor responsible for the maintenance of board up until removal by the Window
Contractor.
3. Window Contractor responsible for removal of the board up and to set aside board up materials
for reuse by the Abatement Contractor.

K:\_comwpd\Projects\Rockford School District\Contract 2013\Flinn Middle School\Window Replacement & HVAC - Summer 2016\CAD\Flinn Middle School Plans.dwg

DEMOLITION ABATEMENT NOTES:
1. Abatement of windows shall be conducted from the building exterior only. Interior building areas
shall be sealed with 6-mil poly at each window opening. At no time shall abatement activities be
conducted from the building interior.
2. As detailed in Architect's Scope of Work - Abatement Contractor responsible for the removal and
disposal of all interior window treatments and associated backing/supports. Removal of window
treatments shall be performed in a manner not to cause unnecessary damage to supporting
substrates. Roller shades in Room 123 and adjacent offices shall be salvaged for reuse.
3. As detailed in Architect's Scope of Work - Abatement Contractor responsible to remove existing
air conditioners and supports. Abatement Contractor shall set aside each A/C unit and supports in
room from where it was removed and set on plywood sheathing. Window Contractor responsible
for reinstallation.
4. As detailed in Architect's Scope of Work - Abatement Contractor responsible for the removal and
salvage, and/or removal and disposal of any ductwork louvers, exhaust fans, sheet metal
goosenecks, exhaust ducts, etc. Owner shall be responsible for all disconnections.
5. As detailed in Architect's Scope of Work - Where storefront systems are present (Alternate Bid
Item #2 on AOR Drawings), Abatement Contractor shall remove window stops intact and salvage
for reuse by window installation contractor. Each window stop shall be labeled with opening
location and side it was removed from.

GENERAL DEMOLITION NOTES:
1. Abatement contractor shall perform interior demolition in such a manner that interior spaces are
protected from dust and debris to the extent feasible. Abatement contractor will clean all affected
interior spaces to predemolition conditions.
2. Abatement contractor shall dispose of all materials generated during non abatement demolition
as general debris.

MW

Flinn Middle School
2525 Ohio Parkway
Rockford, Illinois 61108

Removal and Replacement Window Asbestos Abatement

10-12-15
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Carnow, Conibear & Assoc., Ltd.
Environmental Consulting Services
600 W. Van Buren St., Suite 500, Chicago, IL 60607
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Rockford Public Schools
501 7th Street
Rockford, Illinois 61104

John M. Dobby, CIH
IDPH #: 100-9261
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125

G-1

APPENDIX B

Carnow Conibear Project A139670054

February 18, 2016

126

Page:

1

of:

6

ENVIRONMENTAL SCOPE
ROCKFORD PUBLIC SCHOOLS
FLINN MIDDLE SCHOOL
Environmental Consultant:

Carnow, Conibear & Assoc., Ltd.

Date:

February 18, 2015

Project # A139670054-00
School Building:
Room ID/Name:

Substrate
Any

Flinn Middle School; 2525 Ohio Parkway, Rockford, Illinois 61108
Exterior - Windows

Component
Window
Caulks,
Window
Glazing
Compounds,
Window
Panels and
Window
Panel Caulk

Walls

Floor

Ceiling

N

E

S

W

Response
Action

Comments

X

X

X

X

ASBESTOS ABATEMENT
Removal and disposal per
Specification 02132.

Abatement Contractor shall
coordinate abatement
activities with RPS205 General
Contractor.

See Drawings G-1 and
AOR Drawings Dated
August 13, 2015 for details.

Conduct ALL abatement from
the exterior only. Interior
areas shall be sealed with
6-mil poly sheeting during
abatement activities.
Contractor responsible for the
board up of window openings
when windows/framing are
removed for abatement
purposes.

Window Abatement scheduled for Rockford Public Schools Summer Break 2016. Work shall commence
on approximately June 6, 2016. Abatement Contractor shall complete removal of 15 windows per work day
to support renovation schedule. Schedule dates to be coordinated with RPS 205, Carnow Conibear and
window installation contractor.

John M. Dobby, CIH
Project Designer

_____________________
IDPH License #100-09261
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ENVIRONMENTAL SCOPE
ROCKFORD PUBLIC SCHOOLS
FLINN MIDDLE SCHOOL
Environmental Consultant:

Carnow, Conibear & Assoc., Ltd.

Date:

February 18, 2015

Project # A139670054-00
School Building:
Room ID/Name:

Substrate

Component

Any

Window
Caulk,
Window
Glazing
Compound,
Window
Panels and
Window
Panel Caulk

Flinn Middle School; 2525 Ohio Parkway, Rockford, Illinois 61108
Exterior – Storefront Systems
Walls

Floor

Ceiling

N

E

S

W

Response
Action

Comments

X

X

X

X

ASBESTOS ABATEMENT

Refer to Architects Scope of work
drawings for locations and extent
of work. All work of storefront
systems is identified as Alternate
Bid #2 on AOR Drawings.

Removal and disposal per
Specification 02132.
See Drawings G-1 and
AOR Drawings Dated
August 13, 2015 for details.
FRAMING SYSTEM
SHALL REMAIN IN PLACE
AND NOT BE DAMAGED
DURING WINDOW
REMOVAL.

Abatement Contractor shall
coordinate abatement activities
with RPS205 General Contractor.
Conduct ALL abatement from the
exterior only. Interior areas shall
be sealed with 6-mil poly sheeting
during abatement activities.
Contractor responsible for the
board up of window openings
when windows are removed for
abatement purposes.
Abatement Contractor shall
remove window stops intact and
salvage for reuse by window
installation contractor. Each
window stop shall be labeled with
opening location and side from
which it was removed.
Abatement Contractor shall
remove window panes and all
glazing compounds from window
openings.

Storefront window component abatement scheduled for Rockford Public Schools Summer Break 2016.
Schedule dates to be coordinated with RPS 205, Carnow Conibear and window installation contractor.
Abatement Contractor shall be required to provide 2nd work crew to support the abatement of storefront
window components within the same schedule and dates other windows are being removed.

John M. Dobby, CIH
Project Designer

_____________________
IDPH License #100-09261
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ENVIRONMENTAL SCOPE
ROCKFORD PUBLIC SCHOOLS
FLINN MIDDLE SCHOOL
Environmental Consultant:

Carnow, Conibear & Assoc., Ltd.

Date:

February 18, 2015

Project # A139670054-00
School Building:
Room ID/Name:

Flinn Middle School; 2525 Ohio Parkway, Rockford, Illinois 61108
Exterior – Doors

Substrate

Component

Any

Door Frame
Caulk, Door
components

Walls

Floor

Ceiling

N

E

S

W

Response
Action

Comments

X

X

X

X

ASBESTOS ABATEMENT
Removal and disposal per
Specification 02132.

Abatement Contractor shall
coordinate abatement
activities with RPS205 General
Contractor.

See Drawings G-1 and
AOR Drawings Dated
August 13, 2015 for details.

Conduct ALL abatement from
the exterior only. Interior
areas shall be sealed with
6-mil poly sheeting during
abatement activities.
Contractor responsible for the
board up of door openings
when doors/framing are
removed for abatement
purposes.

Storefront window component abatement scheduled for Rockford Public Schools Summer Break 2016.
Schedule dates to be coordinated with RPS 205, Carnow Conibear and window installation contractor.
Abatement Contractor shall be required to provide 2nd work crew to support the abatement of
Doors/Frames within the same schedule and dates other windows are being removed.

John M. Dobby, CIH
Project Designer

_____________________
IDPH License #100-09261
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ENVIRONMENTAL SCOPE
ROCKFORD PUBLIC SCHOOLS
FLINN MIDDLE SCHOOL
Environmental Consultant:

Carnow, Conibear & Assoc., Ltd.

Date:

February 18, 2015

Project # A139670054-00
School Building:
Room ID/Name:

Substrate

Component

Any

Glazed
Block

Flinn Middle School; 2525 Ohio Parkway, Rockford, Illinois 61108
Entrance V – Cafeteria
Walls

Floor

N

E

S

W

X

X

X

X

Ceiling

Response
Action
GENERAL DEMOLITION
Removal and disposal as
general construction debris.

See AOR Drawings Dated
August 13, 2015 for details.

Comments
Abatement Contractor shall
coordinate demolition activities
with RPS205 General
Contractor.
Contractor shall demolish
glazed block from specified
areas. All work to be performed
following the completion of
asbestos window/door
systems removal.
Contractor responsible for the
board up of opening following
completion of demolition.

Work scheduled for Rockford Public Schools Summer Break 2016. Schedule to be coordinated with
RPS205 window installation contractor.

John M. Dobby, CIH
Project Designer

_____________________
IDPH License #100-09261
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ENVIRONMENTAL SCOPE
ROCKFORD PUBLIC SCHOOLS
FLINN MIDDLE SCHOOL
Environmental Consultant:

Carnow, Conibear & Assoc., Ltd.

Date:

February 18, 2015

Project # A139670054-00
School Building:
Room ID/Name:

Substrate

Component

Any

Drywall

Flinn Middle School; 2525 Ohio Parkway, Rockford, Illinois 61108
Room 124 Audio Studio
Walls

Floor

N

E

S

W

X

X

X

X

Ceiling

X

Response
Action
GENERAL DEMOLITION
Removal and disposal as
general construction debris.

See attached photograph
showing extents of
demolition.

Comments
Abatement Contractor shall
coordinate abatement
activities with RPS205 General
Contractor.
Contractor shall demolish
drywall system from areas
specified in attached
photograph. All work to be
performed prior to removal of
asbestos window system in
this area.
Contractor responsible for the
board up of opening following
completion of demolition.

John M. Dobby, CIH
Project Designer

_____________________
IDPH License #100-09261
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ENVIRONMENTAL SCOPE
ROCKFORD PUBLIC SCHOOLS
FLINN MIDDLE SCHOOL
Environmental Consultant:

Carnow, Conibear & Assoc., Ltd.

Date:

February 18, 2015

Project # A139670054-00
School Building:

Flinn Middle School; 2525 Ohio Parkway, Rockford, Illinois 61108

Additional Design Details
Refer to Architects Scope of Work documents (Dated August 13, 2015) for Window Replacement at Flinn
Middle School (RPS Job #16-10).


Abatement Contractor shall coordinate all work with RPS 205, Carnow Conibear and window
installation contractor.



At all window locations, Abatement Contractor to seal interior building areas with one (1) layer of 6
mil poly prior to work. All abatement work shall conducted from the building exterior.



When windows are removed for abatement purposes, Abatement Contractor responsible for the
board up of building opening with sufficient framing, ½” plywood and one (1) layer of 6 mil poly to
adequately secure property and protect building interior from weather.



Abatement Contractor responsible for the board up and security of building opening until removal by
General Contractor.



Abatement Contractor responsible for the protection of exterior surfaces, i.e., landscaping,
pavement, sidewalks from damage



Window abatement/replacement shall be completed during RPS205 Summer Break 2016.
Abatement Contractor shall complete removal of 15 windows per work day to support project.



Abatement Contractor shall be required to provide 2nd work crew to support the abatement of
storefront window components within the same schedule and dates other windows are being
removed. Storefront windows will not be included as part of the 15 window per day count.



Locations and schedule of removal shall be coordinated with RPS 205, Carnow Conibear and
window installation contractor..



See General Notes page G-1 for additional information.



Abatement Contractor responsible for the removal and disposal or salvage of all ancillary items as
per Architect’s design drawings (i.e. interior shades, exterior screens, A/C units, etc.)



Abatement Contractor shall remove roller shades in room 123 and adjacent offices intact. Shades
shall be salvaged for reinstallation by general contractor.



Abatement Contractor shall remove all A/C window units and support brackets. Brackets and A/C
units shall be placed within room of origin on a piece of plywood for reinstallation by general
contractor.



Abatement Contractor shall not damage any materials which are slated for reuse (i.e. storefront
system frames, window stops, mechanical vents, window treatments, A/C units, ect.)

John M. Dobby, CIH
Project Designer

_____________________
IDPH License #100-09261
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