

December 22, 2020

SOLICITATION ADDENDUM NO. 2
RFP 20-0005
Design-Build Services for the Phase II Cameras Project

THE FOLLOWING CHANGES/ADDITIONS TO THE ABOVE CITED SOLICITATION ARE ANNOUNCED:

This Addendum modifies the Request For Proposal (RFP) document(s) only to the extent indicated herein. All other areas not changed or otherwise modified by this Addendum shall remain in full force and effect. This Addendum is hereby made an integral part of the RFP document. Bidders must be responsive to any requirements of this Addendum as if the requirements were set forth in the RFP. Failure to do so may result in Proposal rejection. See the RFP regarding requests for clarification or change and protests of this Addendum, and the deadlines for the foregoing.

This addendum is to be acknowledged in the space provided on the Bidder Certification form supplied in the solicitation document. Failure to acknowledge receipt of this addendum may be cause for the District to reject your offer.

The closing date **IS CHANGED**: The New closing date is
January 7, 2021 at 2:00 PM Pacific Standard Time

CHANGES:

- 1) **The following language is hereby added under SECTION II – STATEMENT OF WORK, 1. PROJECT DESCRIPTION:**
While hazardous materials testing and abatement work (HAZMAT work) must be performed during Phase 1 and Phase 2 as described in the Solicitation, Proposals may be submitted with the intent that such HAZMAT work will be performed by the District (via its contractors/sub-contractors procured outside of this Solicitation), rather than the Proposer and/or its sub-contractors. Details concerning the performance of HAZMAT work shall be negotiated with the Awarded Contractor during GMP negotiations. In any event, the Awarded Contractor shall be responsible for immediately reporting any suspected hazardous materials to the appropriate party (e.g., District/Contractor point of contact) to initiate any needed HAZMAT work. If the District through its contractors/sub-contractors performs any HAZMAT work, the Awarded Contractor shall be responsible for coordinating with the District, its contractors, and sub-contractors to maintain all other project goals and/or outcomes (e.g., schedule, completion dates, etc.) while HAZMAT work is performed. The District may adjust such goals and/or outcomes via change order if significant unforeseen conditions are found.

QUESTIONS/ANSWERS:

Question: Is it possible for the District to perform any hazardous materials testing/abatement or must this only be performed by the Contractor?

Answer: Proposals assuming District-performed HAZMAT work will be accepted, and details concerning performance, coordination, etc., will be subject to negotiations during GMP negotiations, when a more thorough HAZMAT scope has been determined.

-END OF ADDENDUM-