



Construction Department
FY21 Two-Step RFQ for Construction Manager at Risk

May 12, 2021

Addendum #1

RFQ Title: Two-Step Construction Manager at Risk

This addendum is issued to answer questions, explain, modify or correct the original Request for Qualifications document. This addendum and any subsequent addenda are hereby made a part of the Request for Qualifications document and related specifications. In the event of a conflict, the most recent document will govern.

All other terms, conditions and requirements of the original RFQ remain the same at this time.

Estimated Construction Timeline for Proposed Projects:

Thrive & 18 Plus	Start: Sept 2021	Substantial Completion: Dec 2021
Northline Secondary	Start: Aug 2021	Substantial Completion: April 2022
East End Elementary	Start: Fall 2021	Substantial Completion: June 2022
Northline Elementary	Start: June 2022	Substantial Completion: July 2022

All other terms, conditions, and requirements of the original RFQ remain the same at this time.

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM BY SIGNING AND RETURNING WITH THE REVISED RFQ PACKAGE.

COMPANY AUTHORIZED SIGNATURE: _____

DATE: _____

NAME: _____

COMPANY NAME: _____