



**FREMONT UNION HIGH SCHOOL DISTRICT**  
589 West Fremont Ave. Sunnyvale, CA 94087

**RFQ/P 2122-02: ADDENDUM #1**  
Date of Addendum: October 5, 2021

**NOTICE TO ALL POTENTIAL RESPONDENTS**

The Request for Qualifications and Proposals (RFQ/P) #2122-02 for the **Monta Vista High School Building F Classroom Modernization Project** is modified as set forth in this Addendum. The original RFQ/P Documents and any previously issued addenda remain in full force and effect, except as modified by this Addendum, which is hereby made part of the RFQ/P. Respondent shall take this Addendum into consideration when preparing and submitting its Proposal.

**PROPOSAL SUBMITTAL DEADLINE**

The Proposal submittal deadline remains the same and is not changed by this Addendum; the deadline for submissions remains as **Monday, October 11, 2021 at 3:00 pm.**

**2.0 – QUESTIONS AND ANSWERS**

The following questions and answers are provided as a matter of information to clarify issues raised about the RFP. To the extent that changes to the RFP are required based on the questions received, the RFP has been modified as noted above in the RFP section of this Addendum.

Item	Question	Answer
2.1	1) Would it be possible to extend the page limit to 30 pages and exclude the required Appendices (C-1, C-2) from the total page count?	The resumes and appendices can be excluded from the page count. Please respond to relevant experience as part of the page count, but resumes can be included as attachments to the submittal. However, in your response, in the appropriate section (s), please note that there are additional items in an appendix and identify the appendix.
	2) Exhibit D ask for Bonds & Insurance Cost. Are we to include Builder Risk Insurance as well or will the district carry builders risk insurance?	Yes, the builder must carry Builder's Risk Insurance. Please see section 15.1.5 of the facilities lease within the RFQ/P for more detail.
	3) Will the construction materials testing and inspection scope fall under this D/B team, or will there be a separate RFP issued for the T&I closer to construction?	Please note this is a lease-leaseback project and procurement pertaining to construction materials testing and inspection will be procured at a later date.

**END OF ADDENDUM**