
 
 
RFQ-16-001 
NEW PRIMARY SCHOOL(S) 
MAY 19, 2016  

 
Page 1 of 2  

I. GENERAL  

The Ascension Parish School Board intends to construct 3 new K-5 primary schools, each 
for 740 students to be built on undeveloped parcels.  The selection committee will review 
applications for this rfq and will recommend a firm for each of the 3 sites. The project will 
include the use of the owner’s prototypical K-5 Building program which will be adapted to 
three sites. The prototypical K-5 school has been built at 8 other locations. A draft 
summary of spaces and space diagram is included in this package. 

II. PROPOSED PROJECTS 

1. Site work on each to include general grading, drainage and coordination of all site 
utilities. Parking, drop-off lanes and access drives will be required to connect to 
residential community streets or state highways which are already in place. Sites may 
include portions of wetlands areas, requiring mitigation and may not be used for 
development. Some sites may require inclusion of a new package sewer treatment 
plant. 

2. New Classroom Building: a new Classroom Building (approximately76,000s.f.) to 
house all planned Classrooms and support spaces.   

3. A playground and 3825 square foot covered play area is to be provided. 

4. Coordinate with owner’s Food Service Consultant for Kitchen Design, Kitchen 
layout and Equipment Specifications 

III. PROJECT TIMELINE 

One of the projects is projected to be designed in the 2016-2017 fiscal year and the other 
two projects are scheduled to begin Design in 2017-2018. Construction on each project 
will begin when the construction documents are complete and ready to bid. These dates are 
subject to Environmental Permitting. 

IV. APPLICATION FORM – Applicants shall use FORM APSB AE (Dated May 2016) 

Applicants may apply for RFQ-16-001 one time to be considered for all three Primary 
School Projects. The Selection Board will award 3 contracts for rfq-16-001. 

V. DESIGN CONTRACT – AIA B101 2007 with APSB Supplementary Conditions 

VI. DESIGN PROCEDURES – The Ascension Parish School Board maintains a Design 
Procedures Manual. This will be provided to each firm prior to the start of design. 

VII. CONSTRUCTION BUDGET  

1. Site 1 – Bullion Crossing – $13,000,000.00 
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2. Site 2 – Germany Road - $15,000,000.00 

3. Site 3 – Hwy 73 - $13,300,000.00 

VIII. DESIGN FEES 

The design fee for each project is set at 6% of actual construction cost. 

IX. SPECIAL CONSIDERATIONS 

Campus Identity – The Building layout is to be modeled after the primary school prototype, 
if possible, but must fit within configuration of site. The owner’s intention is that the 
interior layout and flow of spaces is very similar to the existing schools that were built 
from this prototype. The Designer may develop a unique palette of exterior building 
materials/colors for each school. A unique entry is also encouraged.  

Site Layout – During Program confirmation and Schematic design, the Designer shall 
develop a Master Site Layout which must include the classroom/administration building, 
bus drop off, parent drop off, kitchen delivery and parking areas. Due to high traffic 
volumes in the Parish, the designer shall develop as much stack up space for parent drop 
off as possible on the site.  

Security – Campus Security is a large concern for all schools. Ensure adequate exterior 
lighting in the design. Work with APSB Project Manager to ensure that the floor plan 
layout and entry door placement allows for the school staff to control access to the 
corridors of the new construction. The design intent is to prohibit visitors from accessing 
the corridors without having been recognized by school staff and/or signing in at the main 
office. The Designer shall work with the School Board’s security consultant to include 
district security standards in the project. This includes fencing, access controls, building 
signage, and other predetermined security measures. 

Safe Play area - The placement of the building shall allow for a green space on the campus. 
The goal is to provide for a secure play environment surrounded by the classroom structure 
and fencing. All vehicular parking, parent drop off, bus loading area and on-site vehicular 
traffic shall be situated on the outside of the safe play area. 

Digital School Sign – Provide a Digital School Sign near the entrance with data controls 
and power connections to the central office area. 

Accommodations for future growth – The Designer will plan additional capacity in the 
electrical panels to support future temporary buildings. An area must be designated on the 
site plan to place future temporary classroom buildings. Conduits must be stubbed out for 
future power supply, fire alarm connections, intercom connections and other special 
systems necessary to tie in to temporary buildings. 
 

 

 



K‐5 PRIMARY SCHOOL ‐ SUMMARY OF SPACES 4/22/2016

students students

Student Capacity classrooms per class per grade

Kindergarten Classroom 7 20 140

Grade 1 Classroom 6 20 120

Grade 2 Classroom 6 20 120

Grade 3 Classroom 5 20 100

Grade 4 Classroom 4 25 100

Grade 5 Classroom 4 25 100

Self Contained (SPED) 4 15 60

Total Capacity 36 740

SUMARY OF SPACES S.F.

Core Academic Space Requirements 28,500 38%

Special Education Space Requirements 6,830 9%

Media Center Space Requirements 5,475 7%

Administration and Student Services 4,715 6%

Student Dining and Food Service Space Requirements 9,610 13%

Maintenance and Custodial Services 1,300 2%

Building Support Areas (Circulation and other spaces) 19,570 26%

Total 76,000  

Core Academic Space Requirements

Kindergarten Classroom 7 900 6,300

Grade 1 Classroom 6 800 4,800

Grade 2 Classroom 6 800 4,800

Grade 3 Classroom 5 800 4,000

Grade 4 Classroom 4 800 3,200

Grade 5 Classroom 4 800 3,200

Teacher Center 4 350 1,400

Staff Work Room/Mail Room 1 400 400

Staff Break Room 1 400 400

Total 28,500

Special Education Space Requirements

Self‐Contained Classroom 4 800 3,200

Resource Room 4 520 2,080

Kitchen/Home Ec/Art 0 1,000 0

Change Room 4 150 600

Restroom 4 125 500

Storage 1 100 100

OT/PT/APE Room/IEP Conference Room 0 200 0

Speech Room 1 350 350

Total 6,830

Media Center Space Requirements

Circulation/Reading/Stacks 1 2,800 2,800

Multimedia Computer Area 1 1,000 1,000

TV Production Area 1 150 150

Office 1 175 175

Workroom 1 440 440



Storage 1 400 400

Audio Visual Storage 1 180 180

Media Retrieval Center/Office 1 180 180

Computer Server Room 1 150 150

Total 5,475

Administration and Student Services

Main School Lobby (Security Portal) 1 400 400

Administration

Reception Area 1 275 275

Secretary/Bookkeeper’s Office 1 150 150

Principal’s Office 1 250 250

Assistant Principal’s Office 1 250 250

Conference Room 1 360 360

Workroom 1 200 200

Storage 1 75 75

Teacher Lounge 1 400 400

Teacher Restrooms 1 450 450

ISSP Toilet 1 50 50

ISSP Office 1 120 120

ISSP 1 240 240

Administration Subtotal 2,820

Student Services

Student Appraisal Office/Waiting 1 330 330

Therapy Office 2 120 240

Counselor’s Office 1 180 180

Records Room/Storage 1 150 150

Clerks Office 1 170 170

Student Services Subtotal 1,070

Health Clinic 

Reception  1 75 75

First Aid Room (Exam Room) 1 200 200

Toilet 1 50 50

Nurse Office 1 100 100

Health Clinic Subtotal 1 425 425

Total 4,715

Student Dining and Food Service Space Requirements

Stage 1 1,100 1,100

Student Dining 1 5,000 5,000

Serving Area 1 800 800

Kitchen 1 1,500 1,500

Office 1 120 120

Dishwashing Room 1 250 250

Dry Storage 1 280 280

Freezer 1 200 200

Cooler 1 120 120

Locker Room/Restroom 1 120 120

Laundry/Chemical Storage 1 120 120

Total 9,610

Maintenance and Custodial Services

Office/Planning Area 1 150 150



Custodial Equipment/Supply 1 150 150

PE Office 1 140 140

Outside Storage 4 140 560

Janitor’s Closet 4 75 300

Total 1,300



Educational Capital Improvements
Ascension Parish School Board
Magnitude of Cost - 2015 Costs

New Primary School
Bullion Crossing Site

Overview:  This proposed 720 
student primary school is
located in Bullion Crossing 
neighborhood off Airline 
Highway in Prairieville.  The site 
infrastructure was included in 
the development of the 
neighborhood which reduces 
upfront cost, but the size of 
the property is small in 
comparison to other APSB 
properties.

This proposed layout includes 
a one and half story option to 
optimize the site and avoid 
wetland mitigation.  Retaining 
walls will be needed at the 
rear of the building to provide 
a safe environment for the 
children.
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Educational Capital Improvements
Ascension Parish School Board
Magnitude of Cost - 2015 Costs

New Primary School
Germany Road (La. Hwy. 931)

Overview:  This 
proposed 720 student 
primary school is
located on Germany 
Road between Airline 
Hwy. and Braud Road.  
It is outside the City 
Limits of Gonzales.  
Access to this site is 
limited around the 
residential properties 
fronting the property.  
The infrastructure costs 
are significant, but the 
property is large 
enough to 
accommodate the 
needs of the 
prototypical primary 
school.
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Educational Capital Improvements
Ascension Parish School Board
Magnitude of Cost - 2015 Costs

New Primary School
Old Jefferson Hwy. (La. Hwy 73)

Overview:  This proposed 
720 student primary school 
is located near the 
Highway 73 and I-10 
intersection.  There are 
significant development 
costs included in the 
estimate and the property 
is smaller than most APSB 
primary school properties.  

Wetland mitigation and 
traffic improvements will 
need to be addressed on 
this site.  

The primary prototype 
shown in this proposed 
layout has been modified 
to fit on this site.
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Delivery

Bus Drop Off 

 New K-5 School - Overall Space Diagram – 4/22/16 
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