



**ROCKFORD BOARD OF EDUCATION
INVITATION FOR BID ON SUPPLIES, MATERIALS, EQUIPMENT OR SERVICES
FOR SCHOOL DISTRICT NO. 205
ROCKFORD, ILLINOIS**

IFB No. **22-47 Door Replacement, Masonry Repairs & Vestibule at Spring Creek E.S.**

DATE: **May 13, 2022**

RE: **ADDENDUM NO. 1**

To All Bidders:

Included are modifications, clarifications and/or corrections for the Project Manual and are hereby made a part of the contract documents. Please attach this addendum to the Project Manual(s) in your possession. Please note the receipt of this addendum on the bid form. Bidders shall review changes to all portions of this work as changes to one portion may affect the work of another.

If you plan to hand deliver your IFB submission on the due date, please note you must check in on the 1st floor prior to coming to the bid opening. Please allow time for this as late submission will not be accepted.

Refer all questions relative to the business aspect, Instructions to Bidders, Special Conditions, and questions concerning the technical aspect of the documents to the Director of Purchasing by email at purchasingdeptstaff@rps205.com.

ROCKFORD BOARD OF EDUCATION

By: Dane Youngblood
Director of Purchasing



ADDENDUM

TO: PROSPECTIVE BIDDERS

RE: ADDENDUM # 1

PROJECT NUMBER: BFA # 1163 RPS # 2238
FOR: Door Replacement and Masonry Repairs
ADDRESS: Spring Creek Elementary School
5222 Spring Creek Road
Rockford, Illinois

DATE:

Please attach Addendum 1 to the above Drawings, and kindly take same into consideration in preparing your proposal.

By

Rob C. Belles,
Belles Firm of Architecture Inc.

This addendum consists of 2 text pages including this sheet.

PRE-BID MEETING

- 1) Sandro Ignjatovic with RPS205 started the meeting at 10:04am. Three (3) bidders were present, including Sandro and myself.
- 2) A sign-in sheet was passed.
- 3) Sandro read the Opening Statement and provided each bidder a written copy. Belles emphasized: That it was important to allow enough time to deliver bids, as it requires getting thru security; To properly fill out ALL forms; and that today was the only opportunity for the bidders to ask questions directly to the Architect.
- 4) Sandro asked if there were any questions.
- 5) *Is Old Castle an acceptable storefront manufacturer (not listed specifically in the specs).*
YES.
- 6) *Does the district want Laminated glass on the interior panes of glass as in prior work?*
YES. Provide tempered at exterior face and laminated at interior face of all exterior doors and glazed openings.
Rob noted the reception window did require "security glass" which could be laminated.
- 7) Sandro noted it was desired that work at the front office be done June 16 thru Aug 16 when the office staff was off.
- 9) All parties walked the perimeter of the building and went over work at each opening, as well as an overview of the masonry repairs.
- 10) Meeting was adjourned at 10:37am.




PRE-BID MEETING SIGN-IN SHEET

IFB No. 22-47 Door Replacement, Masonry Repairs and Vestibule at Spring Creek E.S.

PLEASE WRITE EMAIL ADDRESS SO THAT IT IS LEGIBLE IN ORDER TO RECEIVE ADDENDUM INFORMATION

Printed Name	Company Name	Company Address	Telephone	E-mail
1 Sandro Ignjatovic	RPS 205	5052 28th Avenue Rockford, IL 61109	815-981-5101	Sandro.ignjatovic@ RPS205.com
2 Tim Kennedy	Rock Valley Glass	1398 Huntwood Dr. Cherry Valley, IL 61016	815-332-1868	TKennedy@ Rockvalley-Glar.com
3 Bernard Ruiz	Ruiz Construction	6112 Munkie Ln Rockford, IL 61114	815-871-5468	bruit@ruizcs.com
4 Tom Lee	STENSTROM	2420 20th ST. Rockford	815-677-5213	TOM.L@STENSTROM.COM
5 Rob Burns	Burns Area.	2105 CREEKSIDE CT RFD. IL 61114	815-961-0554	rob@burnsarea.com
6				
7				

Printed Name	Company Name	Company Address	Telephone	E-mail
8				
9				
10				
11	 <p>Brayant Ruiz VP for Administration 1725 Hunwood Dr., Suite 500 Cherry Valley, IL 61016 Cell: (815) 871-5468 BRuiz@Ruizcs.com</p>			
12				
13				
14				
15				
16				
17				
18				
19				

State of IL Certified MBE