

Collins Architectural Group, p.s.
950 12th Avenue, Suite 200
Longview, WA 98632

Addendum No. 3

Page No. 1 of 1

Date: May 25th, 2022

**Project: Longview Public Schools
Mark Morris High School Locker Rooms Remodel
Longview, WA**

Notice to Contractor:

The following changes in the Contract Documents, including the Drawings and Specifications, constitute this Addendum. All changes included in Addenda shall become a part of the Contract Documents for this Project. Any changes herein offset only the specific Drawings or Notes on Drawings or words or paragraphs in Specifications referenced to and the balance of the Drawings shall remain in full force.

ARCHITECTURAL SPECIFICATION

<u>ITEM</u>	<u>SHEET NO./ SECTION NO.</u>	<u>DESCRIPTION</u>
-------------	-----------------------------------	--------------------

3.0	Completion Date	The contractor will have 45 days after all materials have been procured to reach substantial completion.
-----	-----------------	--

Product Approvals:

Specified Product
Metal Lockers

Approved Product
List Industries

Fluid Applied Flooring

Master Builders:

MasterTop 1291 GLAZ (Alt #1: Shower and toilet area walls only)

(This product may involve more preparation work than the BOD Semco Flooring)