

**SAN MATEO FOSTER CITY SCHOOL DISTRICT
FACILITIES DEVELOPMENT**

1410 South Amphlett Blvd., San Mateo, CA 94402
Office (650) 312-7690 FAX (650) 312-7696

Meadow Heights Increment #1 Playfield

ADDENDUM NO. 1

Date: May 17, 2022

Project: #22-198

Owner: San Mateo Foster City School District
1170 Chess Drive
Foster City, CA 94404

Notice is hereby given to all prospective bidders that plans and specifications on the subject project are modified as hereinafter set forth. This addendum shall be attached to and form a part of the plans and specifications. All bidders must acknowledge receipt of this addendum on the Bid Form. In case of difference with previous addenda or communications, this addendum takes precedence.

It is the responsibility of all bidders to notify all subcontractors from whom they request bids and from whom they accept bids of all changes contained in this addendum.

1.1 Notice to Bidders

1. The Mandatory Bid Walk (Attachment "A").
2. Front Ends Modified (Advertisement, Bid Form, and Agreement)
3. Bid time change to 1:00 pm instead of 2:00 pm June 2, 3022

1.2 RFIs – Questions and Answers

1. **Question:** What are the Liquidated Damages?
Answer: Submittals is (\$500.00 a day) Completion (\$1,000.00 a day)
2. **Q:** What is the engineer estimate for this project?
A: The engineer estimate is \$1,250,000.00
3. **Q:** What is the last day for questions?
**A: May 23, 2022 at 10:00am. Please also copy:
Christian.middleton@lionakis.com**

4. **Q:** Is there Turf to be purchased by Contractor?
A: The District has a CMAS contractor. (American Sports Construction) So please do not include turf, pad and fill.

*****The Bid proposals are June 2, 2022 at 1:00pm.*****

Attachments:

Attachment A (Pre-Bid Sign In Sheet (Mandatory Bid Walk)) – 1 page

Attachment B (Front Ends)

End of Addendum