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lAIA Document A101° - 2017

Standard Form of Agreement Between Owner and Contractor where the basis

of payment is a Stipulated Sum

AGREEMENT made as of the 1st day of July in the year 2020

(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

1601 Leonidas, LLC
5951 Patton Street
New Orleans, LA 70115

and the Contractor:
(Name, legal status, address and other information)

DonahueFavret Contractors, Inc.
3030 East Causeway Approach
Mandeville, LA 70448

for the following Project:
(Name, location and detailed description)

Lycee Francais de la Nouvelle-Orleans Priestley Renovation
1601 Leonidas Street
New Orleans, LA

The Architect:
(Name, legal status, address and other information)

Eskew+Dumez+Ripple
365 Canal Street, Suite 3150
New Orleans, LA 70130

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

The parties should complete
A101®-2017, Exhibit A, Insurance
and Bonds, contemporaneously with
this Agreement. AIA Document
A201®-2017, General Conditions of
the Contract for Construction, is
adopted in this document by
reference. Do not use with other
general conditions unless this
document is modified.
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EXHIBIT A INSURANCE AND BONDS

ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or
agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in
Article 9.

ARTICLE2 THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be:

(Check one of the following boxes.)

[ ] The date of this Agreement.

I [X ] A date set forth in a notice to proceed issued by the Owner.

[ ] Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this
Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.
§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:
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(Check one of the following boxes and complete the necessary information.)
| [ 1 Notlater than ( ) calendar days from the date of commencement of the Work.
| [X ] By the following date: Not later than 400 calendar days from the date of the Notice to Proceed.

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work
are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial
Completion of such portions by the following dates:

Portion of Work Substantial Completion Date
| N/A N/A

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages,
if any, shall be assessed as set forth in Section 4.5.

ARTICLE4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be 13,313,000.00 (8§ Thirteen Million Three Hundred Thirteen Thousand Dollars
and 00/100 ), subject to additions and deductions as provided in the Contract Documents.

§ 4.2 Alternates

§ 4.2.1 Alternates, if any, included in the Contract Sum:
Item Price
Alternate #1 $4,000.00
Alternate #2 $460,000.00

(Table Deleted)

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Item Price Conditions for Acceptance
| N/A

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

Item Price
| N/A

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00)
Repointing of brick masonry joints as Linear Foot 51.75

specified in Section 04 01 00

Completion of brick wall crack repair as Linear Foot 431.25

shown on detail 1/59.4

Completion of brick wall pier repair as shown Linear Foot 373.75

on detail 1/S9.4

Completion of brick wall void infill repairas ~ Square Foot 89.70

shown on detail 1/S9.4
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Init.

Completion of lintel replacement as shown on  Linear Foot 718.75

detail 2/S9.4

Completion of repair as shown on detail Linear Foot 373.75
4/S9.4

Completion of repair as shown on detail Each Occurrence 201.25
5/89.4

Completion of repair as shown on detail Linear Foot 8.05
7/89.4

Unit price per helical pile extension for Each Helical Pile Extension ~ 204.70

installation of helical piles should minimum
installation torque not be achieved at
minimum length as specified in Section 31 62
01

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)

$500 per day

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)

ARTICLE5 PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
the month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the 30th day of a month,
the Owner shall make payment of the amount certified to the Contractor not later than the 30th day of the Following
month. If an Application for Payment is received by the Architect after the application date fixed above, payment
of the amount certified shall be made by the Owner not later than thirty ( 30 ) days after the Architect receives the

Application for Payment.
(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract
Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported
by such data to substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a
basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end
of the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201™-2017, General Conditions of the Contract for Construction, and
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as
follows:

§ 5.1.6.1 The amount of each progress payment shall first include:
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.1 That portion of the Contract Sum properly allocable to completed Work;

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction, or, if approved in
advance by the Owner, suitably stored off the site at a location agreed upon in writing; and

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s
professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

.1 The aggregate of any amounts previously paid by the Owner;

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier,
unless the Work has been performed by others the Contractor intends to pay;

4 For Work performed or defects discovered since the last payment application, any amount for which
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as
provided in Article 9 of AIA Document A201-2017; and

.5 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage

§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of
retainage may be limited by governing law.)

Owner shall not withhold from progress payments to contractor made prior to Substantial Completion of the Work
amounts which total more than five (5%) percent of the total Contract Sum (“Maximum Retainage”); however,
Owner may retain monies from each from each progress payment otherwise due, as retainage (and to be released
strictly in accordance with the contract Documents) amounts equal to ten percent (10%) of the amount of each
monthly Contractor’s Application for Payment hereunder until the total amount retained has reached Maximum
Retainage (at approximately 50% project completion). Except as may be specifically required pursuant to
applicable law, any interest accruing on the Retainage shall accrue for the account of Owner and not Contractor.

§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:

(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work,
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert
provisions for such modifications.)

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment
pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include
retainage as follows:

(Insert any other conditions for release of retainage upon Substantial Completion.)

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.
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§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Article 12 of AIA Document A201-2017, and to satisfy other requirements, if
any, which extend beyond final payment; and
.2 a final Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

§ 5.3 Interest

Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is
located.

(Insert rate of interest agreed upon, if any.)

Prime + 1%

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017, unless
the parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker,
if other than the Architect.)

§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201-2017, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box.)

[X ] Arbitration pursuant to Section 15.4 of AIA Document A201-2017
[ ] Litigation in a court of competent jurisdiction

[ 1 Other (Specify)

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court
of competent jurisdiction.

ARTICLE7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2017.

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document
A201-2017, then the Owner shall pay the Contractor a termination fee as follows:
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(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination
for the Owner’s convenience.)

All parties acknowledge and agree that the owner has and reserves the right to terminate the contract under Article
14 of AIA Document A201-2017 (as amended in the Supplementary Conditions) prior to issuance of the Notice to
Proceed without fault or fee. Upon issuance of such a notice of termination prior to issuance of the Notice to
Proceed, there shall not be any amounts due to be paid to the Contractor by the Owner under the contract documents
because of the termination.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

John Vollman

LFNO Construction Manager Task Force
5951 Patton Street

New Orleans, LA 70115

Phone Number 504-383-4750
jvollman@0365.1fno.org

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

Bill Mardis

DonahueFavret Contractors, Inc.
Mandeville, LA 70448

Phone Number 985-626-4431
billm@donahuefavret.com

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the
other party.

§ 8.5 Insurance and Bonds

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™-—
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum,
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in ATA Document A101™-2017 Exhibit A, and elsewhere in
the Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201-2017, may be given in accordance
with AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, if completed, or as
otherwise set forth below:

(If other than in accordance with AIA Document E203-2013, insert requirements for delivering notice in electronic
Sformat such as name, title, and email address of the recipient and whether and how the system will be required to
generate a read receipt for the transmission.)

As set forth in the Specifications. No AIA Document E203-2013 will be used.
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§ 8.7 Other provisions:

ARTICLE9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 This Agreement is comprised of the following documents:
.1 AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor
.2 AIA Document A101™-2017, Exhibit A, Insurance and Bonds
.3 AIA Document A201™-2017, General Conditions of the Contract for Construction

| (Paragraphs Deleted)
| 4  Drawings

Number Title Date
| See Exhibit B

| .5 Specifications

| Section Title Date Pages
Divisions 1-14 Project Manual Vol. 1 12/4/2019 1-872
Divisions 21-33 Project Manual Vol. 2 12/4/2019 1-730
Division 2 Project Manual Vol. 3 12/4/2019 1-288

.6 Addenda, if any:

Number Date Pages
Addendum 01 3/17/20 1-23
Addendum 02 3/23/20 1-24
Addendum 03 3/27/20 1-41

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

.7 Other Exhibits:
(Check all boxes that apply and include appropriate information identifying the exhibit where
required.)

[ 1 AIADocument E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement.)

N/A
[ ] The Sustainability Plan:

Title Date Pages
| N/A

| [X ] Supplementary and other Conditions of the Contract:
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Document Title Date Pages

Document 00 73 00 Supplementary 12/4/2019 1-16
Conditions

| .8 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201™-2017 provides that the advertisement or invitation to bid, Instructions to Bidders,
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal
requirements, and other information furnished by the Owner in anticipation of receiving bids or
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such
documents should be listed here only if intended to be part of the Contract Documents.)

This Agreement entered into as of the day and year first written above.

2WER (Signature) NTRACTOR (Signature)

arina Schoen, CEO/Principal of Lycée Frangais John L. Donahue, III President and CEO
de la Nouvelle Orléans, Inc., a Louisiana non-profit
corporation, the manager of 1601 Leonidas, LLC, a
Louisiana limited liability company
(Printed name and title) (Printed name and title)
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Additions and Deletions Report for
AIA® Document A101° - 2017

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has
added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from
the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any
part of the associated AIA document. This Additions and Deletions Report and its associated document were generated
simultaneously by AlA software at 19:03:02 ET on 07/01/2020.

PAGE 1

AGREEMENT made as of the 1st day of July in the year 2020

1601 Leonidas, LLC
5951 Patton Street
New Orleans, LA 70115

DonahueFavret Contractors, Inc.
3030 East Causeway Approach
Mandeville, LA 70448

Lycee Francais de la Nouvelle-Orleans Priestley Renovation
1601 Leonidas Street
New Orleans, LA

Eskew+Dumez+Ripple
365 Canal Street, Suite 3150
New Orleans, LA 70130

PAGE 2

[X ] A date set forth in a notice to proceed issued by the Owner.

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this
Agreement.
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PAGE 3

[ 1 Notlater than —( ) calendar days from the date of commencement of the Work.

[X ] By the following date: Not later than 400 calendar days from the date of the Notice to Proceed.

N/A N/A

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be 13,313,000.00 ($ Thirteen Million Three Hundred Thirteen Thousand Dollars
and 00/100 ), subject to additions and deductions as provided in the Contract Documents.

item Price
Item Price
Item Price
Alternate #1 $4.000.00
Alternate #2 $460.000.00
N/A
N/A

PAGE 4
Item Units and Limitations Price per Unit ($0.00)
Repointing of brick masonry joints as Linear Foot 51.75
specified in Section 04 01 00
Completion of brick wall crack repair as Linear Foot 431.25
shown on detail 1/S9.4
Completion of brick wall pier repair as shown Linear Foot 373.75
on detail 1/S9.4
Completion of brick wall void infill repair as Square Foot 89.70
shown on detail 1/S9.4
Completion of lintel replacement as shown on  Linear Foot 718.75
detail 2/S9.4
Completion of repair as shown on detail Linear Foot 373.75
4/S9.4
Completion of repair as shown on detail Each Occurrence 201.25
5/S9.4
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Completion of repair as shown on detail Linear Foot 8.05
7/89.4

Unit price per helical pile extension for Each Helical Pile Extension  204.70
installation of helical piles should minimum

installation torque not be achieved at

minimum length as specified in Section 31 62
01

$500 per day

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the 30th day of a month,
the Owner shall make payment of the amount certified to the Contractor not later than the 30th day of the Following
_month. If an Application for Payment is received by the Architect after the application date fixed above, payment
of the amount certified shall be made by the Owner not later than thirty ( 30 ) days after the Architect receives the
Application for Payment.

PAGE §

Owner shall not withhold from progress payments to contractor made prior to Substantial Completion of the Work

amounts which total more than five (5%) percent of the total Contract Sum (“Maximum Retainage™); however,

Owner may retain monies from each from each progress payment otherwise due, as retainage (and to be released
strictly in accordance with the contract Documents) amounts equal to ten percent (10%) of the amount of each
monthly Contractor’s Application for Payment hereunder until the total amount retained has reached Maximum

Retainage (at approximately 50% project completion). Except as may be specifically required pursuant to
applicable law, any interest accruing on the Retainage shall accrue for the account of Owner and not Contractor.

PAGE 6

%—Prime + 1%

[X ] Arbitration pursuant to Section 15.4 of AIA Document A201-2017

PAGE 7
All parties acknowledge and agree that the owner has and reserves the right to terminate the contract under Article

14 of AIA Document A201-2017 (as amended in the Supplementary Conditions) prior to issuance of the Notice to
Proceed without fault or fee. Upon issuance of such a notice of termination prior to issuance of the Notice to
Proceed, there shall not be any amounts due to be paid to the Contractor by the Owner under the contract documents
because of the termination.

John Vollman
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LENO Construction Manager Task Force
5951 Patton Street

New Orleans, LA 70115
Phone Number 504-383-4750

jvollman@0365.1fno.org

Bill Mardis

DonahueFavret Contractors, Inc.
Mandeville, LA 70448

Phone Number 985-626-4431
billm@donahuefavret.com

As set forth in the Specifications. No AIA Document E203—2013 will be used.

PAGE 8

##—4  Drawings

See Exhibit B

#6—.5 Specifications

Section Title Date Pages
Divisions 1-14 Project Manual Vol. 1 12/4/2019 1-872
Divisions 21-33 Project Manual Vol. 2 12/4/2019 1-730
Division 2 Project Manual Vol. 3 12/4/2019 1-288
Section Title Date Pages

+#—.6 Addenda, if any:
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Number Date Pages
1

Addendum 01 3/17/20 -23
Addendum 02 3/23/20 1-2
Addendum 03 3/27/20 1-41
Number Date Pages
8—.7__Other Exhibits:
N/A
N/A
[X ] Supplementary and other Conditions of the Contract:
PAGE 9
Document 00 73 00 Supplementary 12/4/2019 1-16
Conditions
8#—.8 Other documents, if any, listed below:
Marina Schoen, CEO/Principal of Lycée Francais John L. Donahue, III President and CEO

de la Nouvelle Orléans, Inc., a Louisiana non-profit
corporation, the manager of 1601 Leonidas, LLC, a
Louisiana limited liability company
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Certification of Document's Authenticity
AIA® Document D401™ — 2003

I, Tracy Lea, FAIA, hereby certify, to the best of my knowledge, information and belief, that I created the attached
final document simultaneously with its associated Additions and Deletions Report and this certification at 19:03:02
ET on 07/01/2020 under Order No. 0514546194 from AIA Contract Documents software and that in preparing the
attached final document I made no changes to the original text of AIA® Document A101™ - 2017, Standard Form of
Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, as published by the AIA
in its software, other than those additions and deletions shown in the associated Additions and Deletions Report.

b1

(Signed) }

Pluscfo 10 € UpPot

(Title)

R T W B

(Dated)
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