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Request for Qualifications

Progressive Design-Build Services

ADDENDUM No. 1
August 26, 2022

The document entitled “Request for Qualifications, Progressive Design Build Services,
Elementary School Expansions” dated August 17, 2022, is hereby amended as follows:

1. Questions & Answers

No | Date Refere_nce Question Answer
Section
1 | 8/17/22 | SOQ - 8.1.2 | Under Submittal Requirements, item
8.1.2: can you please confirm whether
the fifteen page maximum assumes Responses shall be 15
single-sided pages or double-sided single-sided 8.5x11 digital
pages, ie double-sided pages would -pdf pages.
allow a total of 30 sides of content.
Similarly, can you please confirm
which (if any), of the following SOQ
components (in addition to those See below revision to
already named under item 8.1.3) may paragraph 8.1.3.
be excluded from the 15 page max
count?
Front and back covers
Team member Resumes
Project Profiles
Statement from our bonding
agent
2 | 8/17/22 | N/A
Are you looking for qualifications for | Only General Contractor
a general contractor? | believe we | @nd Architect qualifications
are on your small works roster in response to this
already. progressive design build
project are requested at
this time. Additional team
members will be engaged
following Design-Builder
selection.
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3 | 8/19/22 | General o
Historically under the old design- Eﬁ:hzfﬁf%ﬁqiﬁr}f’nﬂtgés"'d
bid-build format, site topo apd . invesﬂgaﬁve work for the
boundary survey, geotechnical site | project, which will be made
exploration and hazmat work has available to the selected
been hired directly by the district. Design-Builder. The District
Under the progressive design build | Will work with the selected
model, does the district still hire any Design-Builder to identify

’ . what investigations are

of those up-front site necessary and who is best

characterization disciplines or is suited to perform them. It is

that work all under the GC/ architect | anticipated that the Design-

team umbrella? Builder will be responsible for
up-front site characterization,
such as, but not limited to,
site topo and boundary
surveys, geotechnical site
exploration and hazmat work.

4 | 8/24/22 | SOQ —-8.1.2 | In reference to Northshore School
District’s RFQ for Progressive Design-Build
Services for the School Expansions, our
design-build team is requesting resumes
be excluded from the total page count. Brief resumes are included in
With a 15 page limit for the complete the page limit.
proposal, and a minimum of six team
members requiring resumes, it would be
helpful to provide adequate space to
address all the proposal deliverables.

5 | 8/25/22 | SOQ -8.1.2 | Our current question relates to - RFQ
submittal delivery page limitations on
page 20 section 8.1.2&3. We understand | ot ool be prioritized
our submittal response is limited to a to fit within the allocated page
maximum of fifteen (15) total letter size limit.
pages inclusive of resumes. As the project
encompasses four sites, may we please
have additional pages for resumes or be
allowed to exclude them from the 15 page
limit? Please advise.

6 | 8/25/22 How does Northshore School District
intend to engage in the subcontracting We are eager to engage the
planning with the successful Design- expgrtlse qf thelsuccessful
Builder? Specifically, with 4 project Design Bgllder "

’ conversations about how best
locations, do you intend to allow bundling | to package this project. Early
of subcontracts across sites or require in the project planning phase,
separate bid opportunities for each site? we will ask the selected

Design Builder to provide a
procurement plan outlining
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their proposed subcontracting
approach. The NSD team will
be looking for an approach
that balances best value for
the project, MWBE
participation, and current
market conditions. We
anticipate that it will make
sense to bundle some
subcontracts across sites,
while others may benefit from
being separated and we are
open to both.

7 | 8/25/22
Is there any budget to include Electric E#;l:'r?neleig\i/?s\i/g:éc;ere 0 be
Vehicle parking? Iimitgd t%rt)he extent required
by applicable codes.
Minimum infrastructure to
comply with code
requirements will be included.
8 | 8/25/22 In reference to Northshore School
District’s RFQ for Progressive Design-Build o
Services for the School Expansions, can See below revision to
you confirm if the letter from the Bonding paragraph 8.1.3.
Agent is included in the 15-page count?
9 | 8/25/22 Based on RCW 39.10.320, veteran-owned

businesses appear to be eligible to meet
project inclusion goals. Can you please
confirm that is the case?

Yes, veteran-owned
businesses will be counted
toward inclusion goals.

2. Revision to RFQ Section 8.1.3

Replace: The cover letter, table of contents, and tabs do not count toward the page
limits. Tabs shall only include Title and Graphics (no additional project information).

With: The letter of interest, table of contents, tabs, and bonding capacity information do
not count toward the page limits. Tabs shall only include Title and Graphics (no
additional project information). Tabs are not being required by NSD.
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