

# Alum Rock Union School District

## ADDENDUM #1

**Addendum Date: September 13, 2022**

**FOR**

**Additional Asphalt Replacement**

**Joseph George MS B2223 Bonds17**

**Adelante I Academy B2223 Bonds18**

**Cesar Chavez ES B2223 Bonds19**

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents and any previous Addenda. The Bidder shall acknowledge his/her acceptance of this addendum by writing its number designation on the Proposal Cover Letter. Failure to do so may subject Bidder to disqualification. In case of conflict between Bidding Documents and this Addendum, this Addendum shall govern.

**BIDS DUE: September 16, 2022 BY 1:00PM and opened virtually at 1:15PM from the following link:**

### **Teams Meeting:**

**Join on your computer or mobile app**

[Click here to join the meeting](#)

Meeting ID: 287 964 236 400

Passcode: RhuP36

[Download Teams](#) | [Join on the web](#)

### **Or call in (audio only)**

[+1 213-437-3156,,266803094#](#) United States, Los Angeles

Phone Conference ID: 266 803 094#

### **Addendum Items:**


1. Replace Exhibit B – with revised Addendum #1 Exhibit B, Adelante I Academy
2. Replace Exhibit C – with revised Addendum #1 Exhibit C, Cesar Chavez ES

### **General Information:**

1. The District will only receive bids submitted electronically. **Bids will be received until 1:00PM, September 16, 2022**, only at the following email address [kolvira.chheng@arusd.org](mailto:kolvira.chheng@arusd.org) Bids will be opened and read aloud at 1:15PM via video conference. A link to the video conference is included in this Addendum. Any bid submitted after 1:00PM shall be nonresponsive.
2. Board Approval September 22, 2022
3. Issue NTP September 23, 2022
4. Start Work October 3, 2022
5. Complete Work October 4, 2022.
6. If necessary, Contractor can finish work on Saturday, October 5, 2022.
7. Liquidated Damages = \$500 per day

Replace Original Exhibit B with new revised Exhibit B

**EXHIBIT B**  
**Revised Replacement Area (Orange) Addendum #1**



Replace Original Exhibit C with new revised Exhibit C.

EXHIBIT C

Added additional area (Area 2A) Addendum #1



1. The low tree branches in the area of the paving will be trimmed prior to the award of contract, allowing the paving equipment access.
2. Access to the paving area; Access at the driveway off of Sunset.