
From: Goodell, Brian S
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Subject: RE: Freedom of Information Act (FOIA) Request Form
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Good morning, Lori
 
Attached are documents responsive to your request.  Exemptions and redactions have been done in
accordance with S.C. Code Ann. 30-4-40(a)(2), (4) and (7).
 
Brian Goodell
HR RISK SPT
Beaufort County Public Schools
 

From: Bruder-Brasseur, Candace L <Candace.Bruder-Brasseur@beaufort.k12.sc.us> 
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<Brian.Goodell@beaufort.k12.sc.us>; Cartledge, Wendy B <Wendy.Cartledge@beaufort.k12.sc.us>
Subject: Fwd: Freedom of Information Act (FOIA) Request Form
 
See below, thank you!
 
Get Outlook for iOS
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B <Wendy.Cartledge@beaufort.k12.sc.us>; Matthews, Delores R
<Delores.Matthews@beaufort.k12.sc.us>
Subject: Re: Freedom of Information Act (FOIA) Request Form
 
** WARNING: This email originated from outside of Beaufort County School District’s email system. Do not click
links or open attachments unless you recognize the sender and know the content is safe. **

 

Freedom of Information Act (FOIA) Request Form
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Cover letter 







 


 


January 12, 2022 


 
Ms. Kaylee Yinger, CPPB 
Procurement Officer 
Beaufort County School District 
2900 Mink Point Blvd 
Beaufort, South Carolina 29902 
 
Dear Kaylee: 


Our team at Plante Moran is excited about the prospect of acting in a trusted advisor role to provide 
technology assessment services to Beaufort County School District (BCSD or District). We understand the 
District is seeking the assistance of an experienced consultant to perform an independent assessment of 
the current technology environment and long-range strategic technology planning. Our firm offers the 
District the following benefits: 


 Significant experience: We have conducted numerous assessments, planning, design, selection, and 
implementation projects for education and public sector clients spanning 30 years. Our firm has 
completed hundreds of IT assessments across a spectrum of clients and industries. 


 Unrivaled breadth and depth of expertise: Our proposed team of experienced management 
consultants blends deep knowledge of educational technologies, education operations, infrastructure 
systems, and cybersecurity. Our approach is to leverage a broad team in which each member brings 
specific, deep technical expertise in their areas of responsibility.  


 Forward thinking: Our team also keeps a constant eye towards the future. Given the times of rapid 
technological change that we live in, we have established a Disruptive Technologies Resource Center 
to expand expertise and provide thought leadership in areas such as cognitive technologies, 
blockchain, augmented and mixed reality, and the internet of things.  


 Commitment to K-12: Our firm is committed to the K-12 industry having worked with more than 200 
education clients. We understand K-12 operations and technology, resulting in practical, actionable 
recommendations. 


 Commitment to exceeding expectations: We are committed to investing the time to fully 
understand your needs, making those needs our top priority, meeting your quality requirements, 
maintaining staff continuity, and being available when and where you need us.  


Our proposal further describes our qualifications, proposed engagement team, and fee summary. We look 
forward to answering any questions you may have. 


Sincerely, 
PLANTE & MORAN, PLLC  


 
Judy Wright, Partner 
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Executive summary 
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Plante Moran in brief 
We are the 13th largest certified public accounting and management consulting firm in the nation. With 
a history spanning nearly 100 years, our firm provides clients with financial, human capital, operations 
improvement, strategic planning, technology selection and implementation, and family wealth 
management services. 


Fast facts 


1924 
Year founded 


3,300+ 
Staff 


24 
Offices worldwide 


25+ 
Industries served 


50 
States with clients 


100+ 
Countries with clients 


45+ 
Services available 


30 
Languages spoken 
firmwide 


Plante Moran background and experience 
Plante Moran takes great pride in the quality of services it provides to its clients. We have a rigorous set 
of quality controls designed to provide assurance that professional standards are followed, and our 
clients receive a high-quality product. Plante Moran takes equal pride in our people and our professional 
work environment. Some of the facts about our firm that we are proud of include: 


 Women comprise 27.9% of the partner group, which is the highest percentage of female equity 
partners among the nation’s largest public accounting firms, according to CPA Personnel Report, a 
national public accounting trade publication. 


 Our staff turnover rate is below 13%, which is significantly lower than that of other national public 
accounting firms. 


 The firm has been named to Fortune magazine’s “100 Best Companies to Work For” in America for 
the last 23 years. 


 Plante Moran’s management consulting group, consisting of more than 400 dedicated consultants, is 
a versatile, full-service consulting organization with a proven track record for providing quality 
professional services. 


Our emphasis and commitment to management consulting has resulted in the extension of the 
consulting practice into all major aspects of government and education, addressing our clients’ unique 
needs related to information technology, security, compliance, and policy.  
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K‐12 experience  
Plante Moran is a proven 
leader, providing quality 
professional services to over 
200 education clients. We 
take pride in our extensive 
experience with school 
districts which will enable us 
to assemble a team of 
professionals capable of 
providing the services 
specifically designed for you.  


Our consulting staff maintains a high level of 
understanding of, and sensitivity to, the key 
issues that influence the operations within 
educational institutions. Key issues may include: 


 Budget and financial challenges 
 Increasing labor, service, and material costs 


while resources are fixed or declining 
 Increased public awareness and scrutiny of 


the use of technology, including data 
security  


 Increased reporting requirements  
 Safety and security precautions for students 


and staff 
 Increasing pressure to measure the benefits, 


as well as the costs, of technology and 
services 


 The need for operational agility to maintain 
operations and instruction in a secure 
manner through the pandemic 


The consulting staff at Plante Moran remains abreast of these issues through seminars, close contact 
with officials at the state levels, and, more importantly, through continuing education and consulting 
engagements. We warmly embrace the leadership role our educational clients have entrusted in us, and 
we always strive to exceed the expectations they have for us.  


A best‐in‐class reputation  Our clients 


60+  years serving schools 1,300  public sector clients 


150+  professionals who specialize in the 
education industry $1M‐$1B  range of budgets for school 


clients we serve 


200+  K-12 school districts served $9B  federal expenditures 
audited per year 


300+  million in technology expenditures 
for school districts 
 


 


  







 


Technology  Assessment  Serv ices  Proposa l   PLANTE MORAN | Page 10 
Beaufort  County  School  Distr ict  


A trusted advisor 
We have helped more than 250 organizations assess their IT environment, including assessing service 
providers and outsourcing agreements. Using our proven methodology, we gather and analyze feedback 
from key stakeholders and then study the organization’s position relative to peer organizations and 
industry best practices. In doing so, we examine a broad scope of areas under the categories of IT 
organization (people), IT administration (process), and technology. Each client engagement is tailored to 
answer the questions each client has in order to improve their IT function. Frequent areas of focus 
include IT governance, use of vendors/third-party service providers, outsourcing, increasing demands 
on technology, IT support structure, and the robustness of the technical environment. We have helped 
many clients increase the effectiveness and efficiency of the IT support function. These assessments 
frequently provide the basis for either updating or creating a technology plan or initiating a selection 
process for new/replacement technology 


Plante Moran’s management consultants have made a significant commitment to assist K-12 and public 
sector clients in developing and implementing appropriate technology. We are among the few accounting 
and consulting firms that are completely vendor-independent with respect to the offering of hardware 
or application software for our governmental clients. This enables our consultants to select the most 
appropriate solution for our clients based on the client’s current situation and future goals and 
objectives. The services we offer address virtually all aspects of information systems, including the 
following: 


 Strategic information technology planning 


 Information technology assessments 


 IT infrastructure consulting 


 System needs assessment (ERP, EAM, etc.) 


 Project budgeting and return on investment 
(ROI) analysis 


 Preparation of ERP system requirements 


 Request for proposal development  


 


 System selection assistance 


 Contract review and negotiations 


 Implementation advisory services  


 Quality assurance 


 Project management 


 Systems control review 


 Cybersecurity 
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Offeror profile 
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1. Name of firm submitting proposal 


Plante & Moran, PLLC, is the name of the firm that will be submitting the proposal 


2. Main office address, telephone number, fax number 


Through our “one-firm” firm philosophy, we are able to seamlessly serve clients with a depth of 
expertise from any combination of our 24 office locations. However, our primary business address is: 


3000 Town Center 
Suite 100 
Southfield, MI 48075 
Phone: 248-352-2500 
Fax: 248-352-0018 


3. Primary contact email address and website address 


 


Judy Wright 
Engagement Partner 
248‐223‐3304 
judy.wright@plantemoran.com 
Website: www.plantemoran.com 


4. If a corporation, when and where incorporated 


Plante Moran is a privately held firm. 


5. List any dba’s 


None noted. 


6. Number of years in business 


Founded in 1924, we are the 13th largest certified public accounting and management consulting firm in 
the nation. With a history spanning nearly 100 years, our firm provides clients with financial, human 
capital, operations improvement, strategic planning, technology selection and implementation, and 
family wealth management services. 


7. Total number of employees 


Plante & Moran, PLLC, has 3,300+ staff 


8. State acceptance of Procurement Cards as required in Section 7.1.23. 


Unfortunately, we do not accept procurement card payments at this time. We do accept domestic Wire / 
ACH for use by clients to remit payments. 
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Narrative on the approach to the 
scope of work 
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1. Briefly state your firm’s understanding of the work to be done and make positive 
commitment to perform the work. 


Information technology assessment 


Assessment overview 
Plante Moran’s assessment and strategic planning methodology has been time-tested and continuously 
refined on numerous client engagements during the past 30 years. Our comprehensive and objective 
approach to assessing a client’s technology environment has proven to be valuable, enabling our clients 
to garner a holistic view of the maturity of the technology function, identify opportunities for 
improvement, and obtain practical recommendations to help them accomplish their goals. 


Our experience has allowed us to understand the unique circumstances K-12 clients face when 
performing an assessment of the technology environment. These challenges are as much about people 
and processes as they are about the technologies themselves. K-12 organizations frequently face an 
environment where IT functions are distributed at various levels, often with staff having overlapping 
duties and unclear expectations on their roles and responsibilities. Furthermore, the level of autonomy 
residing with building administrators can complicate the technology operational support model and lead 
to divergent strategies between “central” and “local” IT functions. We recognize the value and 
importance of a robust technology organizational structure as a foundational element of the technology 
environment. Our approach works to balance budget, funding, staff recruitment, and retention; helping 
clients to determine the optimal staffing model for their unique circumstances and objectives. 


As with any assessment, opportunities for improvement frequently result in and can span a broad 
spectrum of people, process, and technology. Organizational change management can be particularly 
challenging within a K-12 institution due to its effect on staff, teachers, administrators, stakeholders, 
and parents alike. Our approach works to balance change by providing pragmatic recommendations and 
implementation strategies that help districts mitigate the negative impacts of change while promoting a 
culture of collaboration and cooperation to empower users and improve the student learning experience. 


As your trusted advisor, Plante Moran will help you navigate the assessment process and will deliver 
significant value and benefit to the District.  
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Assessment scope  
As noted previously, to achieve BCSD’s objectives, we believe a broad and comprehensive review the 
“people, process, and technology” areas and key topics is essential. The broader review allows us to gain a 
comprehensive view of the entire IT environment and identify gaps and associated recommendations 
that not only address the objectives identified but provide a model for long-term sustainability.  


A sampling of the key areas and topics that will be addressed is provided below. Based on our 
understanding of the District’s needs articulated in the RFP, the bolded items will receive greater focus 
during the assessment. 


People 


Human capital 
management  
Organizational structure  
Staffing levels  
Departmental competency  
 


Strategic sourcing  
External service providers  
Procurement  
Vendor & contract management  
 


Stakeholders  
Stakeholder engagement  
User satisfaction  


Process 


Strategy  
Project management  
Organizational change 
management  
Organizational alignment 
 


Governance  
Investment strategy  
Enterprise architecture  
Standards & policies  
Service level agreements  
Governance model  
 
Risk management  
Cybersecurity management  
Log collection & analysis  
Security architecture  
Disaster recovery & business 
continuity plans  


Operations management  
Asset lifecycle management  
Performance & capacity 
management  
Configuration management  
Change management  
IT service management  
Automation & orchestration 
 


Technology 


Infrastructure technology  
Data center  
Cloud services  
Network  
Servers & virtualization  
Enterprise storage & backup  
Telecommunications 
Video surveillance 


End user enablement  
Device portfolio  
Mobility  
Classroom technology 
Collaboration & presentation 
solutions  
Productivity solutions  
ERP & SIS applications*  


Business intelligence & 
data  
Data governance  
Analysis & reporting tools  


* Please note that the review of these applications is not intended to be a comprehensive assessment of these systems, but 
rather a review to identify gaps or deficiencies in functional, technical and support needs along with the integration of 
these systems. 
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Methodology 
In order to achieve the outlined objectives, we recommend a phased approach. Our overall approach 
encompasses the following major phases: 


 


For the successful execution of this phased approach, project monitoring will be a work step running in 
parallel throughout the project. The purpose is to conduct activities that are relevant to managing all 
phases of the project and enhancing its success.  


Our proprietary and proven assessment methodology uses a quantifiable scale to measure the overall 
maturity and performance of the IT environment. These ratings are founded on best practices, 
comparable clients, and our expertise as your trusted advisor. Our approach includes providing the 
District with a scorecard indicating the current and recommended maturity, along with a trending rating 
for each of the key assessment areas. Supplementing the maturity scorecard are key performance 
indicators (KPI) that measure the delivery, agility, and results of the IT function.  


The major activities (Worksteps) to be performed for each phase are detailed below. We intend to blend 
on-site and remote project activities using collaboration and video conferencing technologies to 
facilitate remote meetings with the BCSD’s staff.  


Ongoing project management/monitoring 
The purpose of this work step is to conduct activities that are relevant to managing the project and 
enhancing its success for BCSD. 


Project initiation activities will be conducted to introduce the project team, confirm objectives, project 
scope, deliverables, and timetables. The project objectives will be accomplished through the development 
of a project organizational structure, detailed project plans, and regularly scheduled progress meetings.  


The project initiation activity will occur during a project initiation meeting with BCSD’s project team. We 
anticipate that this project initiation meeting can be conducted over an audio/video conference call and 
with use of data collaboration tools. Key engagement management technologies are shown below: 


Project status meetings will be conducted 
remotely and occur no more than twice per 
month with the BCSD’s project manager.  
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Phase 1: Discovery 


Measurable objectives  Understanding of BCSD’s technology environment, identifying 
strengths, possible gaps, and opportunities for improvement 


Deliverables  Initial themes: Preliminary findings, gaps, and strengths 


Phase objective: The purpose of this set of activities is to review BCSD’s current systems, processes, and 
organizational structure in order to gain an understanding of the current technology environment, 
services delivered, and staffing. The purpose of the discovery phase is to collect information that will 
form the basis for the assessment deliverables.  


1. Conduct project kick‐off meeting  
We intend to conduct an on-site project kick-off meeting that will confirm the objectives, timing, scope, 
anticipated BCSD staff involvement, and other items relevant to the project. We will discuss with BCSD 
who should attend this session. We assume that the project kickoff and stakeholder interviews will occur 
on the same visit. 


2. Collect and review documentation 
Prior to our kick-off meeting, an information request list will be provided to BCSD. Plante Moran will 
review existing documentation to gain a comprehensive understanding of BCSD’s current technology 
environment. Documents to be reviewed are anticipated to include the following: 


 Technology services department organization and staffing: Organization chart with staffing levels, 
responsibilities and job descriptions, service portfolio, use of external service providers, etc. 


 Management: Detailed budget, expenditures (planned vs. actual), technology plan, project 
portfolio/backlog, planned projects, results for previous user satisfaction surveys. 


 Network and telecom: WAN and LAN diagrams, internet connectivity, network management tools, 
security management tools, telecommunication systems. 


 Server and storage environment: Equipment and operating systems inventory, virtualization 
technologies, system management tools. 


 Data center and cloud: Data center facility information (e.g., power, cooling, etc.), floor plans, rack 
elevation, facility photographs, cloud services inventory, cloud connectivity. 


 End user environment: Equipment and operating systems inventory, help desk tools and reports, 
virus and patch management tools, services level agreements. 


 Instructional and classroom technologies/classroom and multimedia technologies: Inventory of 
audio, video, multimedia and online teaching/learning technologies. 


 Applications: List of applications (on premise and cloud) used by the District, users of the 
applications.  


 Policies and procedures: Listing of available policies and procedures such as disaster recovery plan, 
acceptable use policy, systems refresh plan, change management, etc. 
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 Cybersecurity: Cybersecurity and data privacy policies, systems, controls, compliance requirements, 
results from recent vulnerability assessments. 


 External support: Detail of services from service providers and managed service providers, including 
standard contract clauses. 


 Video surveillance: Details regarding existing and planned systems including as-built diagrams. 


Please note that we do NOT expect BCSD to create any documentation that does not already exist. For 
any of the areas where documentation does not exist, the pertinent information will be obtained during 
the interview process. 


As a part of the information collection process, if deemed appropriate, we will distribute technical survey 
tools to gather information on current technologies in use (network, servers, storage, backup, disaster 
recovery, end user computing environment, applications). The tools will enable us to collect information 
in an efficient and consistent manner, to quickly compare and contrast the availability and use of 
technologies across the District. We would like to obtain this information prior to our interviews to 
prompt and focus the discussion with session participants. 


3. Conduct end‐user technology satisfaction survey  
To assess the utilization of technology and their functions, we will develop and administer an online 
end-user survey. We will gather meaningful opinions, comments, and feedback regarding the 
deployment, utilization, and effectiveness of technologies across the organization. Ideally, the survey 
would be administered to all stakeholders; survey topics will include: 


 Direction and leadership, strategic plan, vision 


 Service and support 


 Communication 


 Technology  


 Training 


 Use of instructional and classroom technologies 


 Integration of curriculum and technology 


The survey questionnaire(s) will be reviewed with BCSD’s project team, refined as necessary, and 
prepared for distribution to teachers and staff. When possible, we prefer to obtain preliminary results 
prior to our onsite interviews as information from the survey allows us to prompt and focus discussions 
with interview participants.  


An analysis of the information would be provided to BCSD in an anonymous summarized format and 
incorporated into the assessment report. From the survey results, we would identify gaps between 
current levels of service and desired (expected) levels of service, as well as gaps where current technology 
is not meeting the needs of the District. Having conducted similar surveys with other K-12 clients will 
allow us to perform a comparative analysis to determine specific areas of strength and opportunities for 
improvement.  
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4. Conduct leadership and stakeholder interviews 
We will meet on site with key stakeholder groups to understand the IT vision and expectations of the 
technology services department and its technologies in support of that vision. We find that conducting 
these meetings without technology representatives present allows us to receive more candid feedback. 
The focus of these interviews is to identify the effectiveness of current technology services department 
operations, the ability to service and support current and future technical needs, and the overall use of 
technology at the District. Interview topics will likely include:  


 Perceptions regarding technology services and educational technology department opportunities  


 Project prioritization and governance 


 Aligning technology initiatives with the District’s mission and vision 


 Key technology functions, applications usage, and challenges 


 Current and anticipated technology and support needs over the next five years 


Based on our understanding of the District’s organizational structure, we anticipate meeting with 
representative leadership staff from the following District departments and functions: 


 Administrative offices (five to seven representative groups) 


 Building administration (two to three representative groups) 


 Teachers (three representative groups) 


 Building level support staff 


 Superintendent’s cabinet 


 Focus groups for ERP and SIS applications (two ERP meetings & one SIS meeting) 


Additionally, based on the District’s stated needs in the RFP and subsequent addenda, we intend to 
conduct focus group meetings with students at the middle and high school levels. We envision two 
remote one-hour meetings with six to eight representative student participants to solicit feedback on the 
District’s technology. Should the District prefer an alternative approach, we are happy to discuss and 
amend our proposal accordingly.  


We anticipate conducting the stakeholder meetings over a single visit at a centralized location within the 
District. We anticipate conducting 20-24 hours of interviews and will work with BCSD’s project team to 
schedule the interviews at a time that is mutually convenient. Note: We can conduct some of these 
meetings remotely if this works better from a scheduling perspective. 


5. Meet with technology support staff 
We will meet with individuals representing each area of information technology. While we anticipate 
that many of the meetings will be group interviews, we will also meet separately with key technology 
service department personnel where necessary. Additionally, we will also meet with a representative 
group of staff from the educational technology team. For any technology services department staff that 
we do not meet individually with, we will gather their input using the survey tools mentioned in our 
previous work steps. The topics of discussions will vary by group, with some overlap, but will likely 
include: 


 Organization structure, communication/working relationship 
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 Technology services department roles, responsibilities, and resources/tools 


 Key technology functions, systems/applications usage, and challenges 


 Alignment of technology services department initiatives with the strategic plans in place 


 Current and anticipated skills and professional development/training needs 


 Current and anticipated information and technology needs over the next three to five years  


 Policies and procedures related to administration and management of technology systems 


As part of this workstep, we will also review the areas identified in the assessment overview section. We 
anticipate conducting 10-12 hours of interviews and will work with BCSD’s project team to schedule the 
interviews at a time that is mutually convenient. We anticipate that these will be a mix of remote and on-
site meetings. 


6. Assess technical environment 
We will conduct a review of the existing technical environment at the District, focusing on the areas 
identified in the assessment overview section. We will meet with representative members of BCSD’s 
technology services department staff who are responsible for administering and managing information 
technology systems and services.  


The purpose of these meetings will be to review the operational, administrative, and technical aspects of 
the information technology systems and services provided by the information systems department. Key 
considerations of the technical assessment activity are: 


 Review of technology asset inventory and related warranty/maintenance agreements 


 Evaluation of operational state, security, condition, and usable lifespan of technology components 


 Assessment of system architectures, redundancy, interoperability, and standardization 


 Review of optimal system feature and functionality usage 


 Assessment of technology administration, support, and maintenance strategy 


Components of the technical environment will be assessed as part of this interview process and a review 
of existing documentation. For areas where documentation may be lacking, we can gather the critical 
information by using our technical survey instruments.  


Furthermore, we will conduct up to six onsite classroom visits (two representative of each level; 
elementary, middle, and high school) to evaluate the technologies deployed, as well as survey the 
District’s administrative office and two additional school buildings to determine the adequacy of existing 
video surveillance system not scheduled for 2019 bond referendum upgrades. 


Where feasible, we will conduct these meetings simultaneously with the meetings with the technology 
support staff meetings detailed in the previous workstep.  


The findings from this phase will be documented and will serve to inform the subsequent phases. An 
initial themes worksheet will be prepared by Plante Moran, identifying the main findings and gaps, as 
well as survey results, and presented to BCSD’s project team for discussion.  
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Phase 2: Analysis and assessment report delivery  


Measurable objectives  Presentation of the technology assessment results to BCSD’s project 
team and leadership 


Deliverables 
Technology assessment report, including: prioritized project 
recommendations and an executive summary presentation 


Phase objective: The purpose of this phase is to perform a detailed analysis of the information collected 
during the discovery phase and develop the technology assessment report. The activities included in the 
phase are detailed below. 


1. Perform industry standard and best practice comparison  
We will incorporate a review of the technology services operations, resources, and technologies of BCSD 
against comparable organizations, industry standards, and best practices. For this purpose, we will use a 
variety of sources, including our own research and knowledge from similar work with other clients. We 
will focus on identifying specific areas of strength and opportunities for enhancement. The information 
obtained from this work step will be used to contrast and compare the effectiveness of the existing 
technology systems with current industry standards or other emerging technologies. 


2. Perform comparative research 
We will utilize comparative research with other entities similar to BCSD using a variety of sources, 
Plante Moran currently possesses a rich amount of information. We will take the results from our best 
practices research and conduct applicable comparisons with BCSD to include the following areas: 


 Departmental structure and staffing patterns (including outsourcing) 


 Information technology funding levels and the allocation of those funds 


 Alternate service delivery options that are being used 


 Technology maturity in the use of various technologies 


 Cost of services and funding 


 Other areas deemed necessary 


3. Conduct in‐depth analysis  
The information gathered during the discovery phase will be further reviewed and analyzed. At a 
minimum, the following information (data and observations) will be analyzed:  


 Provided documentation 


 Meetings and interviews with leadership, stakeholders, and technology services department staff 


 Survey results: End-user technology satisfaction  


 Technologies in use, including systems architecture and methods for delivery of services 


 Comparison to industry standards and best practices 


 Alignment with of technology goals with the overall organizational strategy 
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4. Develop technology assessment report 
Based on the findings outlined in the previous phase, we will develop an information technology 
assessment report that clearly identifies areas of improvement for the technology environment at BCSD. 
The report will contain recommendations aligned with industry standards and best practices for each of 
the topical areas identified in the assessment scope section.  


This draft will be provided to the BCSD project team, who will distribute it for review and comments 
prior to finalizing the report. We anticipate the report to consist of the following sections, keeping in 
context the size and the nature of the District: 


 Executive summary: This section will include a project overview and a succinct narrative on the 
current state of the technology services department environment (maturity), gaps identified, and a 
prioritized list of critical needs along with estimated budgets and timeline for addressing the gaps.  


 Detailed assessment: This section will provide details on the current state of information technology 
at BCSD, including:  


 Maturity assessment of the technology environment, including people, process, and 
technology including key KPI’s. 


 Current state assessment and gap analysis to identify areas for improvement by topical area 
within the areas of people, process, and technology. 


 A prioritized listing of the technology services department most critical needs with 
descriptions. 


 Preliminary project prioritization recommendations for the implementation of strategic and 
tactical projects identified in the critical needs/future state section. Where applicable we will 
review the current portfolio of projects to identify potential synergies and dependencies, and 
prioritize the plan based on the needs of the District. 


 Appendices: Key performance indicators, end-user technology satisfaction survey results, 
technology department time/effort allocation survey results, technology department skills survey 
results, and other supporting information as applicable. 


5. Prepare final assessment deliverables 
We will review the draft technology assessment report with BCSD’s project team and make any 
modifications necessary as a result of this meeting. Once feedback is received from the project team, we 
will incorporate any changes to this report and finalize the report.  


If requested, we will develop an executive presentation of the technology assessment report, and plan to 
be remotely to deliver the final report and the presentation that summarizes the results of this 
assessment to BCSD’s Board of Education. 
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Certifications 
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There are no required certifications to complete the proposed scope of work. However, Plante Moran’s 
information technology and cybersecurity consultants possess many professional certifications and 
accreditations. Additionally, all our staff are required to complete 40 hours annually of continuing 
professional educations (CPE). Many of our staff are active in various industry associations, participate in 
industry conferences and publish thought leadership. Relevant staff certifications include: CCNA, CIA, 
CISA, CISSP, CompTIA, ITIL MCTA, MCSE, MCP, and PMP. 
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References 
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Similar projects 
In addition to the above references, Plante Moran has assisted many public sector clients across the 
nation with their information technology and planning needs. A sampling of recent similar projects is 
listed below: 
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Financial stability 
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Financial information 
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Project team overview 


Primary team members  Roles and responsibilities 


 
 


 
 


 
 
 
 


 


 
 


 
 
 


 
 


  


 
 


 
 


 
 


 
 


 
 
 


  


 
 


 
 


 


Additional team members  Roles and responsibilities 
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Team resumes 
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Preliminary timeline 
The proposed preliminary project schedule below supports the detailed workplan provided above. We are 
prepared to start the project within two to three weeks of a negotiated contract. We anticipate that this 
work will take an estimated 20 weeks to complete, predicated upon the availability and responsiveness of 
BCSD’s staff for surveys and interviews, and the timely provisioning of requested information. During 
the project initiation step, we will meet with your project team to validate our information gathering 
approach and to confirm a schedule that best meets your needs, resources, and accounts for the District’s 
calendar. 


Phase/activity Duration Estimated timing 
  Month 1 Month 2 Month 3 Month 4 Month 5 
Project management Ongoing           
Phase 1: Discovery            
1. Conduct project initiation & kick-off  1 week           


2. Collect and review documentation 2 weeks           


3. Conduct end-user satisfaction survey 2 weeks           


4. Conduct leadership/stakeholder interviews 4 weeks           


5. Meet with technology support staff 4 weeks           


6. Review & assess technical environment 1 week           
Phase 2: Analysis & recommendations            
1. Perform industry standard comparison 1 week           


2. Perform comparative research 2 weeks           


3. Conduct in-depth analysis 4 weeks           


4. Develop IT assessment report 4 weeks           


5. Prepare final assessment deliverables 1 week           
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Bidding schedule/price business proposal 
Proposed costs for overall cost for the project until completion based on the scope of work listed in 
section 3.0. 


$ $71,000  


Additional value-added services.  


$ N/A  


These fees are based on a mixture of on-site and remote services as noted for each of the project 
activities and are inclusive of all travel expenses. Should the district prefer to transition all activities to 
fully remote, we are happy to discuss those needs and revise our proposal accordingly. 


We have estimated the effort based on our understanding of the requirements and scope of the project, 
but we are open to make any adjustments deemed necessary by the district. 


Notes: 


 It is our practice to bill monthly for fees incurred in the prior month.  


 If any issues arise during the course of the project that will impact the timing or the budget, we will 
discuss the issue with BCSD prior to proceeding. 


Project assumptions  


Our proposal and associated fees are based upon the assumptions listed below. Should these assumptions 
change, we would adjust our professional fees accordingly, in consultation with BCSD.  


 Our findings and observations are derived from the documents reviewed, site visits, and interviews 
conducted. Our reporting is solely based on the information obtained through this process and will 
not be validated by other means. 


 BCSD will appoint an internal project lead who will be the main point of contact between BCSD and 
Plante Moran and will assist with logistics and coordination of activities.  


 There will be a single draft-to-final process for each deliverable (assumed to be 10 working days). 
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Attachments to solicitation 


MINORITY AND WOMAN BUSINESS ENTERPRISE POLICY AND 
REQUIREMENTS 
This is not applicable. Plante Moran will not use any W/MBE certified contractors for providing the 
proposed services to BCSD. 


We have proposed the use of a subcontracted resource to assist in the technology assessment activities 
serving as an expert in the areas of instructional technology and curriculum integration. 
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Proposed contract exceptions 


Page 
Number 


Section / 
Reference Proposed Exception Rationale 


31 7.1.2 Changes 
a) Contract 
Modification 


Please Modify as Follows: 
By a written order, at any time, and without notice to any 
surety, the Procurement Officer and Contractor may 
mutually agree, subject to all appropriate adjustments, to 
make changes within the general scope of this Contract in 
any one or more of the following: 
 


 
Plante Moran would like to clarify that 
the contract may only be amended by 
mutual agreement and approval of the 
School District and Plante Moran. 
 


35 7.1.8 Default 
a) 1) 


Please Modify as Follows: 
The District may, subject to paragraphs (c) and (d) of this 
clause, by written notice of default to the contractor, 
terminate this contract in whole or in part if the contractor 
fails to – 
i) Deliver the supplies or to perform the services within the 
time specified in this contract or any extension, provided 
the District provides the necessary information in a timely 
manner necessary for the performance of the contract; 
ii) Make progress, so as to endanger performance of this 
contract (but see paragraph (a)(2) of this clause; or  
iii) Perform any of the other material provisions of this 
contract (but see paragraph (a)(2) of this clause). 
 


Plante Moran will strive to meet all 
project deadlines; however, the ability to 
adhere to a schedule also requires 
cooperation from the District staff in 
terms of providing timely information 
and disclosing all relevant facts.    
 


35 7.1.8 Default 
b) 


Please Modify as Follows: 
If the District terminates this contract in whole or in part, it 
may acquire, under the terms and in the manner the 
Procurement Officer considers appropriate, supplies or 
services similar to those terminated, and the contractor will 
be liable to the District for any excess costs incurred for 
those supplies or services that exceed the unpaid  balance of 
the contract. However, the contractor shall 
continue the work not terminated. 
 


Plante Moran shall be responsible for the 
cost of cover in the unlikely event of 
Plante Moran failing to fulfill its 
contractual obligations; however, Plante 
Moran shall be provided an opportunity 
to reasonably correct any default, and 
Plante Moran shall only be responsible 
for reasonable costs required for the 
District to complete the work that exceed 
the expense amounts of this contract 


 
35 7.1.8 Default 


e) 
Please Modify as Follows: 
e) If this contract is terminated for default, upon full 
payment for the Contractor’s services and work, the District 
may require the contractor to transfer title and deliver to 
the District, as directed by the Procurement Officer, any 
1) completed supplies, and Technology Assessment Services 
RFP #22-013 36 
2) partially completed supplies and materials, parts, tools, 
dies, jigs, fixtures, plans, drawings, information, and 
contract rights (collectively referred to as 
“manufacturing materials” in this clause) that the 
contractor has specifically produced or acquired for the 
terminated portion of this contract. Upon direction 
of the Procurement Officer, the contractor shall also protect 
and preserve property in its possession in which the District 
has an interest. 
 


Payments for Plante Moran’s services 
shall be made in full prior to delivery. 


 


37 7.1.11  
Indemnification 
– Third Party 
Claims – General  


Please Modify as Follows: 
Notwithstanding any limitation in this agreement, and to 
the fullest extent permitted by law, Contractor shall defend 
and hold harmless Indemnitees for and against any and all 
suits or claims of any character (and all related damages, 
settlement payments, reasonable attorneys' fees, costs, 
expenses, losses or liabilities) by a third party which are 
attributable to bodily injury, sickness, disease or death, or to 
injury to or destruction of tangible property, 


 
Plante Moran is willing to indemnify its 
clients for its negligence and willful 
misconduct but requests that the 
obligation be proportional to its fault, if 
any. 
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Page 
Number 


Section / 
Reference Proposed Exception Rationale 


arising out of or in connection with the goods or services 
acquired hereunder or to the extent caused by in whole or in 
part by any act or omission negligence or willful misconduct 
of contractor, its subcontractors, their employees, 
workmen, servants, agents, or anyone directly or indirectly 
employed by them or anyone for whose acts any of them 
may be liable, regardless of whether or not caused in part by 
an Indemnitee, and whether or not such claims are made by 
a third party of an Indemnitee; however, if to the extent an 
Indemnitee’s negligent act or omission is subsequently 
determined to be the sole proximate cause of a suit or claim, 
the Indemnitee shall not be 
entitled to indemnification hereunder. Contractor shall be 
given timely written notice of any suit or claim. Contractor’s 
obligations hereunder are in no way limited by any 
protection afforded under workers’ compensation acts, 
disability benefits acts, or other 
employee benefit acts. This clause shall not negate, abridge, 
or reduce any other rights or obligations of indemnity 
which would otherwise exist. The obligations of this 
paragraph shall survive termination, cancelation, or 
expiration of the parties’ agreement. This provision shall be 
construed fairly and reasonably, neither strongly for nor 
against either 
party, and without regard to any clause regarding 
insurance. As used in this clause, “Indemnitees” means the 
BCSD, its instrumentalities, agencies, departments, boards, 
political subdivisions and all their respective officers, agents 
and employees. 
 


Additionally, Plante Moran cannot be 
responsible for the District’s own 
negligence. 
 


41 7.1.16  
Material and 
Workmanship 


Please Modify as Follows: 
Unless otherwise specifically provided in this contract, all 
equipment, material, and 
articles incorporated in the work covered by this Contract 
are to be new and of the most 
suitable grade for the purpose intended shall be in 
accordance with the terms and conditions of the Contract. 
 


Plante Moran is a service provider and not 
a supplier of goods.  Plante Moran cannot 
provide a warranty for new or 
merchantable goods, and as such it would 
be preferred to make the clarifying edits.    


41 7.1.18  
Ownership or 
Data & Materials 


Please Modify as Follows: 
All data, material and documentation prepared and 
intended for delivery to the District pursuant to this 
contract shall belong exclusively to the District. 


Plante Moran would like to clarify that the 
District is entitled to ownership of all 
documents and deliverables intended for 
delivery to the District but not necessarily 
internal workpapers of Plante Moran.   


 
43 7.1.25 


Restrictions on 
Presenting 
Terms or Use or 
Offering 
Additional 
Services  


Please Modify as Follows: 
Any violation of this clause is a material breach of contract. 
The parties acknowledge the difficulties inherent in 
determining the damage from any breach of these 
restrictions. Contractor shall pay the District liquidated 
damages of $1,000 for each contact with a citizen or end 
user that violates this restriction. 


 
Plante Moran cannot agree to 
consequential or liquidated damages 
unless it is proven Plante Moran’s 
negligence has caused monetary harm. 
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COVID‐19 protocols 
We’re committed to maintaining the highest possible level of client service while protecting our clients, 
staff, families, and communities. Throughout the COVID-19 pandemic, our dedicated task force of leaders 
across the firm have monitored, addressed, and mitigated risks presented by the virus, and we’ve strictly 
adhered to all guidance presented by the Centers for Disease Control and Prevention (CDC), the 
Occupational Safety and Health Administration (OSHA), the World Health Organization (WHO), and other 
trusted public health officials.  


Each of our staff has made this pledge: “I commit to embody 
the firm’s ‘We Care’ philosophy by following all safety protocols 
as established by the firm to promote a safe work environment 
for my fellow PMers and clients.” 
Our updated COVID-19 policies include the following protocols, which will continue to be updated as 
often as necessary: 


 Return-to-office program: We have reopened our offices to 50% capacity and are following local and 
OSHA guidance regarding social distancing, distance between workspaces, cleanliness, mask wearing, 
etc. Staff who can effectively work remotely are able to continue doing so.  


 Vaccination policy: We have implemented a voluntary vaccination tracking policy and protocols 
surrounding vaccination status. In accordance with OSHA guidelines, staff who are not fully 
vaccinated must adhere to social distancing and masking requirements when interacting with others. 


 Daily health checks: Our internal health check form asks all staff to confirm daily whether they’re 
working from home or from a Plante Moran office, client site, or other work location. Staff must 
certify they are free from symptoms of COVID-19 and any known exposure prior to work at any 
environment outside their homes. 


What this means for Beaufort County School District 


 The right technology in place to perform our work remotely: We’ll exercise flexibility in planning an 
engagement approach that works for your team, striking the right balance between virtual and in-
person work. 


 Communication that fits your needs: We’ll coordinate video or conference calls — and in-person 
meetings as requested — with your team at a frequency that meets the needs of your engagement 
and your preferences.  


 Regular updates on the ongoing business impacts of COVID-19: Our COVID-19 Resource Center will 
continue to keep you updated with relevant economic analysis, crisis management guidelines, notices 
of changing regulations, and more to support Beaufort County School District. 


If you have any questions, Engagement Partner Judy Wright is awaiting your call. Beaufort County 
School District needs a trusted advisor — now more than ever — and we’re ready to fulfill that role. 
 


  







 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 
 


 


 


Judy Wright 
Engagement Partner 


248‐223‐3304 
judy.wright@plantemoran.com 


 


We look forward to working with you.  
Please contact us with any questions.  











State: Florida
Zip Code: 33635
Country: United States

Work Phone Number: (877) 5780215

E-mail Address: ldesandro@securanceconsulting.com

Public Records
Requested (Description
of Documents or
Information
Requested):

Securance LLC would like to request an electronic copy
of the winning proposal that was submitted for the
Beaufort County School District RFP 22-013 for
Technology Assessment Services. We would like to
know the final cost for services and receive a copy of
the evaluation scores of all submitted proposals,if
available.  Thank you.

You can edit this submission and view all your submissions easily.
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