



Park Hill School District

Building Successful Futures • Each Student • Every Day

REQUEST FOR PROPOSAL

2023 Asphalt and Concrete Projects

- Park Hill High School
- Gerner Early Childhood
- Union Chapel Elementary
- Renner Elementary
- Chinn Elementary
- English Landing Elementary
- Graden Elementary
- Southeast Elementary
- Lakeview Middle School

Detailed Proposal Information is Available on District Website

<http://www.parkhill.k12.mo.us>

Bid Closing Date: March 15, 2023

Bid Closing Time: 10:00 AM CST

Park Hill School District reserves the right to reject any or all proposals and to waive informalities or irregularities in any proposal.

Dear Contractor:

The Park Hill School District is seeking proposals from qualified contractors to complete concrete and asphalt projects throughout the District.

A mandatory “pre-bid” meeting and walk through will start at Park Hill High School at 7701 NW Barry Rd. Kansas City, MO 64153 we will meet on **Monday February 20, 2023 at 10:00am CST** in the Northwest lot across from our District Office. We will then continue to Gerner Early Childhood and Union Chapel Elementary. If you have any questions, please contact Joe Hagg at 816-359-6967.

Sealed proposals will be accepted at the Support Services office located at 9501 N. Seymour, Kansas City, MO 64153 on March 15, 2023 at 10:00 AM CST. Proposals will be opened at that time.

Proposals must be returned on the form(s) provided, with “Bid Proposal – 2023 Asphalt and Concrete Projects” clearly on the label. A proposal must consist of all pages of the proposal request including the signature page signed by an authorized representative of the firm. Non-conformance with these instructions may be grounds for rejection of proposal.

A bid shall be accompanied by a certified check, cashier’s check or surety bond for ten percent of the amount of the bid included in the proposal as a guarantee that the contractor will enter into a contract to perform the proposal pursuant to the plans and specifications.

The District reserves the right to reject any and all proposals and to waive informalities.

Faxed or e-mailed proposals will not be accepted. Late proposals will be rejected, unopened and returned.

Work must be complete by August 7, 2023. Summer school is scheduled June 5 to July 1 at some schools. **Must coordinate with the district for scheduling.** Any work not completed by August 7, 2023 shall result in a \$1,000 per diem penalty to be deducted by the District from final payment.

Prevailing Wages will apply. Current Missouri Division of Labor Standards, Wage and Hour Section, Annual Wage Order No. 27, Section 083, Platte County, or most current version will apply.

The project is tax exempt.

Contractor is responsible for any and all required permits.



Jim Rich
Director of Operations

PROJECT SCHEDULE

February 6, 2023 RFP published to Park Hill School District website

February 20, 2023 Mandatory Pre-Bid Meeting at Park Hill High School at 10:00am

March 15, 2023 Sealed bids due by 10:00 am to 9501 N. Seymour Ave, Kansas City, MO 64153

March 30, 2023 Park Hill School District Board of Education: First Read- Bids, Contracts, Agreements

April 13, 2023 Park Hill School District Board of Education: Second Read and Vote

April 14, 2023 Park Hill Building and Grounds Department will contact board approved contractor(s) to proceed with project

July 1, 2023 Approximate start date

August 7, 2023 Work completion date

PROJECT REQUIREMENTS

Project Safety

Construction equipment and the work area is required to be secured in a manner that protects the public and employees from hazard. The Contractor will be responsible for assuring that physical barriers required to prevent vehicle and pedestrian hazards remain intact throughout the duration of the project. The Contractor is required to conduct operations in a manner that is consistent and compliant with OSHA safety requirements. Contractor to provide all temporary utilities, including toilet, water, electric, etc. No access to the building unless for emergency.

Building Permits, Traffic Permits and Inspections

Contractor will be responsible for obtaining and the cost of all required building permits, storm water permits and plans, traffic permits, water metering and inspection fees associated with this project. All permits must be obtained prior to commencing work.

Public and Private Utilities

Contractor shall contact local agencies to locate underground utilities. Park Hill School District shall be responsible to locate private utilities. Contractor shall protect known utilities, landscaping, curbing, irrigation system components and all existing structures. Should damage occur, contractor is responsible to return each above to their original condition.

Removal of Construction Debris and Materials

Remove and dispose of materials properly per AHJ, OSHA, and EPA regulations. The Contractor will not dispose of any trash or construction materials in property's trash containers. Construction debris, millings and excavated granular, soil or excess materials must be removed from the project site by Contractor daily. Insure no rock or construction material reaches building, landscape, or other areas. Concrete wash out shall be off-site. Broom or blow clean all trash and construction debris at each facility's final completion. Return landscaping and all existing structures to original condition or better.

Warranty

Contractor shall warranty all project materials and workmanship for a minimum of one year from substantial completion. New surfacing shall be warranted from raveling, delamination, potholing or surface cracking for a period of one year. Contractor is responsible to maintain proper drainage and insure no ponding water. Specific concerns regarding warrantability due to existing condition(s) must be brought to the attention of Park Hill School District in advance.

Concrete Curb & Gutter

Concrete curb and gutter to be match existing curbing in style, reveal and width. Thickness to be per plans and details. Place 1/2-inch fiber expansion joints were new curbing abuts existing. Dowel new curbing to existing with three (3) #4 rebar. Place three (3) continuous runs of #4 rebar in new curb and gutter. Expansion joints shall not exceed every 30 LF of curbing run, minimum 1-inch deep tool joints not to exceed every 10 LF of curbing run. Concrete to be minimum 3,500 psi. Back-fill topsoil behind new curb and tamp.



Concrete Sidewalk

Concrete sidewalk to be a minimum of 4-inches thick and reinforced with light welded wire mesh. Place 1/2-inch fiber expansion joints where new concrete abuts existing. Expansion joints shall be placed at sidewalk intersections, at back-side of curbing and not exceed every 50 LF of sidewalk run. Minimum 1-inch deep tool joints to be placed on center and not to exceed the width of the sidewalk. Sidewalks wider than 8'-0" to have longitudinal tool joint at mid-point in width. Concrete to be minimum 3,500 psi. Back-fill topsoil behind new sidewalk and tamp.

Concrete Pavement

Concrete pavement to be a minimum of 6-inches thick and reinforced with heavy welded wire mesh. Place 1/2-inch fiber expansion joints where new concrete abuts existing. Dowel new concrete pavement to existing with #4 rebar not less than every 18-inches on center or per plans. Expansion joints shall not exceed every sixty feet (60') square. Apply cure and seal. As soon as feasible, saw-cut minimum 2-inch deep control joints not to exceed fifteen feet (15') square. Concrete to be minimum 4,000 psi. Do not permit vehicular traffic on concrete pavement until it has sufficiently cured.

HMA Mix Design

HMA mix design to be Type 3R. Asphalt wearing surface minimum density should be 92%. Placement of coarse graded surface mix is not allowed. Contractor is responsible to provide Hot Mix Asphalt surface mix design approved for intended use by the MoDOT Specifications. The asphalt surface should be placed per MoDOT Standard Specifications for temperature, jointing and compaction. Contractor shall provide material tickets verifying approved HMA mix delivery.

HMA Installation

Shall be performed in accordance with, and conform to, the most current version of applicable MoDOT Standard Specifications.

Examine the existing base materials to verify that conditions are satisfactory to receive the new paving system. 95% standard compaction must be achieved. Where feasible, proof-roll base materials using heavy, pneumatic-tired rollers to locate areas that may be unstable or that require further compaction. Before proceeding with any installation, notify Park Hill School District of any soil or base areas that are unsuitable to properly support new paving. Install tack coat.

New asphalt surface course shall be a minimum of two inches (2") thick after compaction. Average Density to be 92 percent, but not less than 90 percent nor greater than 96 percent. Compact areas inaccessible to roller equipment thoroughly, using tamper or other satisfactory method.

Contractor is responsible to provide photographic record that HMA temperature requirements are met, including; minimum surface temperature, HMA placing minimum temperature and HMA compaction completion minimum temperature. Complete compaction before mix temperature cools to 185°F. Contractor will be fully responsible for replacement of and re-application of materials at its cost should photographic record not be provided.

After final rolling, do not permit vehicular traffic on pavement until it has cooled enough not to become marked.

Crack-sealing

Route out all suitable, straight-line cracking in asphalt pavement 1/4-inch wide or greater to form a reservoir for hot applied crack sealant. Thoroughly clean route reservoir with compressed air or other satisfactory method to remove any dust or debris. Seal cracks with Crafcro Parking Lot Sealant (or approved equal) per manufacturer's application specifications. Fill cracking as close to flush as possible; a thin squeegeed band-aid is acceptable.

Seal-coating

Mechanically remove existing thermoplastic traffic markings. Remove oil and grease spots by scrubbing and flushing with water until clean. Clean asphalt surface of all loose dust, dirt, leaves, and any other foreign materials by contractor preferred method. Seal-coat material to be high quality, polymer modified coal-tar emulsion. Machine apply two (2) layers of seal-coating. First application to be by self-propelled squeegee machine.

Second application to be spray applied. Do not permit vehicular traffic on pavement until sealer has cured enough not to become marked.

Painted Pavement Markings

Where feasible, allow new surfacing to cure for two to four weeks prior to new painting. New pavement markings to match existing in type. Existing thermoplastic markings to be re-applied to match. Existing acrylic paint to be re-applied to match. Application with brush or roller is not allowed. Mark the International Handicapped Symbol at indicated parking spaces using a suitable template and pneumatic sprayer. Apply uniformly painted markings of color(s), lengths and widths to match existing with sharp edges and ends.

Measurements

Contractor will be responsible for taking accurate measurements of all areas.

Package #1

Park Hill High School

7701 NW Barry Rd. Kansas City, MO 64153

- Resurface the pavement in the yellow outlined area with 2" HMA mill and pave.
-Approximately 7,532 SY
- Include an allowance of **700 SY of 6" base replacement** for any areas we determine needed after the 2" mill.
- Replace curb and gutter in the red outlined areas to match existing.

-Approximately 307 linear ft
- In the Red outlined areas cut out remove and replace concrete to match existing with min depth of 6". **Approximately 256 SY of concrete**
 - A- The large area south of the dumpsters.
23'x35'
21.5'x16'
7'x5'
 - B- The three small areas east of the dumpsters
2'x6'
2'x6'
2'x6'
 - C- The area west of the dumpsters
5'x12'
 - D- The area in the drive lane just north of dumpsters
4'x8'
 - E- The area just south of the island north of the dumpsters
4'x8'
 - F- The main entrance off Barry Rd.
106.5 SY
- This needs to be phased to allow at least one lane of traffic to flow on the main drive. This would require flaggers as well as barricades and signage.

your map.



Logo

- F
- E
- D

Package 2

Gerner Early Childhood

8100 N. Congress Ave. Kansas City, MO 64152

- Resurface the pavement in the yellow outlined area with 2" HMA mill and pave.
-Approximately 11,736 SY
- Include an allowance of **1000 SY of 6" base replacement** for any areas we determine needed after the 2" mill.
- Replace curb and gutter in the red outlined areas to match existing.


-Approximately 162 linear ft

- Replace **approximately 79 SY of** concrete sidewalk at a minimum of 4" depth. Nothing around back in fenced in area.
 - A. Remove concrete forms and backfill with topsoil
- This needs to be phased to allow at least one lane of traffic to flow on the main drive. This would require flaggers as well as barricades and signage.
- Create a **separate bid** to remove old caulking and apply new caulking where in need of replacement.

Approximately 500 linear ft

Price per linear foot

your map.



Legend

- Brentwood
- Feature
- Gloria D
- Gloria D
- Untitled

Package 3

Union Chapel Elementary

7100 NW Hampton Rd. Kansas City, MO 64152

- Resurface the pavement in the yellow outlined area with 2" HMA mill and pave.
-Approximately 4,718 SY
- Include an allowance of **500 SY of 6" base replacement** for any areas we determine needed after the 2" mill.
- In the Red outlined areas cut out remove and replace concrete to match existing with min depth of 4" for sidewalks and 6" for drives. **Approximately 218 SY of concrete**
 - A- The front entrance sidewalks min 4" depth
 - 1'x1'
 - 32.5'x8' make this a no curb entrance
 - 7'x6'
 - 7'x6'
 - 1'x1'
 - B- Dumpster area min 6" depth
 - 32'x20.5'
 - 21'x23'
 - 2.5'x2'
 - 1'x1.5'
 - 1'x2'
 - C- Sidewalk headed up to roundabout
 - 34.5'x6.5' No curb entry. Min 6" depth
 - 10'x6.5' Min 4" depth
 - D- Playground Sidewalk min 4" depth
 - 6.5'x6.5'
 - 6.5'x6.5'
 - 6.5'x6.5'
 - 6.5'x6.5'
 - 3'x3'


Package 3

- In the Purple area **create two separate bids**
 - A- The first bid will be to cut out remove and replace concrete to match existing with a min depth of 4". This would require moving the hand rail and putting existing hand rail back in place. This area is not easily accessible. **Approximately 25 SY of concrete**
 - 19'x6'
 - 9'x8'
 - 6'x6'
 - 1'x1'
 - B- The second bid would be installing concrete in the grass surface areas at a min of 4" depth. This area are not easily accessible. **Approximately 67 SY of concrete**
 - 37'x12'
 - 37'x2'
 - 13'x12.5'/2
- **See attached Kaw Valley Drawings** to remove and replace culvert at the school entrance. This is the only entrance to the school even though it will be during the summer you will need to minimize this entrance being closed and will need to communicate with the district as when we are able to close the entrance.


Legend

- Brenbwt
- Feature
- Gloria D
- Gloria D
- Untitled

our map.









UNION CHAPEL ELEMENTARY		KAW VALLEY ENGINEERING			
DRIVEWAY PLANS				KAW VALLEY ENGINEERING INC. IS AUTHORIZED TO OPERATE ENGINEERING SERVICES BY MISSOURI STATE CERTIFICATE OF AUTHORITY # 000912. EXPIRES 12/31/23.	
7100 NW HAMPTON ROAD		14700 WEST 114TH TERRACE LEOLA, MISSOURI 64656 PH (816) 894-5150 FAX (816) 894-5977 kve.com www.kve.com		ENGINEER DAVID D. WOOD MO # 201037427	
KANSAS CITY, MO 64152					
PROJECT NO.		SHEET NO.		SHEET	
C400		124875		REV	
C400		C400		0	
DSN		DWN		CHK	
12/19/22		12/19/22		12/19/22	
DATE		DESCRIPTION			
0		PERMIT SUBMITTAL CLIENT REVIEW			



Know what's below.
Call before you dig.

- GENERAL NOTES:**
1. INSTALL TEMPORARY TRAFFIC CONTROL FOR SHOULDER WORK. ALL WORKERS MUST BE PROTECTED AT ALL TIMES. COORDINATE INTERMITTENT LANE CLOSURE WITH MODOT AS NEEDED.
 2. REFERENCE MODOT ENGINEERING POLICY GUIDE FOR TEMPORARY TRAFFIC CONTROL. WORK ON TWO-LANE HIGHWAYS WITH EDGE LINE.



USE PREPARED SHEET NO. 118 OF 118 FOR THE INFORMATION OF ANY PERSON FROM THE INFORMATION IN THIS SHEET. THE INFORMATION IN THIS SHEET IS FOR THE INFORMATION OF ANY PERSON FROM THE INFORMATION IN THIS SHEET. THE INFORMATION IN THIS SHEET IS FOR THE INFORMATION OF ANY PERSON FROM THE INFORMATION IN THIS SHEET.

Package 4

Renner Elementary

7401 NW. Barry Rd. Kansas City, MO 64152

- In the Blue outlined area properly prepare the asphalt surface and apply 2 coats of **Polymer modified coal-tar emulsion sealcoat**.
Approximately 6,360 SY
- In the Blue outlined area properly prepare suitable asphalt surface cracking $\frac{1}{4}$ " wide or greater and seal with **hot applied rubberized crack sealant**.
Approximately 2,000 Linear ft
- Re-stripe all pavement markings in the seal coat areas to match existing material, layout, and color.
- Properly Barricade to keep traffic off until all markings are complete.

Chinn Elementary

7100 NW. Chatham Rd. Kansas City, MO 64151

- In the Blue outlined area properly prepare the asphalt surface and apply 2 coats of **Polymer modified coal-tar emulsion sealcoat**.
Approximately 7,105 SY
- In the Blue outlined area properly prepare suitable asphalt surface cracking $\frac{1}{4}$ " wide or greater and seal with **hot applied rubberized crack sealant**.
Approximately 2,000 Linear ft
- Re-stripe all pavement markings in the seal coat areas to match existing material, layout, and color.
- Properly Barricade to keep traffic off until all markings are complete.

Package 4

English Landing Elementary

6500 NW Klamm Dr. Kansas City, MO 64151

- In the Blue outlined area properly prepare the asphalt surface and apply 2 coats of **Polymer modified coal-tar emulsion sealcoat**.
Approximately 3,859 SY
- In the Blue outlined area properly prepare suitable asphalt surface cracking $\frac{1}{4}$ " wide or greater and seal with **hot applied rubberized crack sealant**.
Approximately 1,000 Linear ft
- Re-stripe all pavement markings in the seal coat areas to match existing material, layout, and color.
- Properly Barricade to keep traffic off until all markings are complete.

Graden Elementary

8804 NW 45 HWY Parkville, MO 64152

- In the Blue outlined area properly prepare the asphalt surface and apply 2 coats of **Polymer modified coal-tar emulsion sealcoat**.
Approximately 5,414 SY
- In the Blue outlined area properly prepare suitable asphalt surface cracking $\frac{1}{4}$ " wide or greater and seal with **hot applied rubberized crack sealant**.
Approximately 1,500 Linear ft
- Re-stripe all pavement markings in the seal coat areas to match existing material, layout, and color. You will not have to restripe the US map. There also could be one less tether ball post to mark. Confirm with District before Striping.
- Properly Barricade to keep traffic off until all markings are complete.

Package 4


Southeast Elementary


5704 NW Northwood Kansas City, MO 64151

- In the Blue outlined area properly prepare the asphalt surface and apply 2 coats of **Polymer modified coal-tar emulsion sealcoat**.
Approximately 3,539 SY
- In the Blue outlined area properly prepare suitable asphalt surface cracking ¼" wide or greater and seal with **hot applied rubberized crack sealant**.
Approximately 1,000 Linear ft
- Re-stripe all pavement markings in the seal coat areas to match existing material, layout, and color.
- Properly Barricade to keep traffic off until all markings are complete.

Legend

- KC Network Solutions
- Park Hill High School
- Renner Elementary
- Springhill Suite
- Untitled Path







Legend

- Brentwc
- Feature
- Gloria D
- Gloria D
- Untitled

your map.





Legend

- Brentw...
- Feature
- Gloria D
- Gloria D
- Untitled

our map.

Valvoline Instant Oil Change



Legend

- Brentwc
- Feature
- Gloria D
- Gloria D
- Untitled

Package 5

Graden Elementary

8804 NW 45 Hwy, Parkville, MO 64152

- In the Green area properly prepare the surface and apply Reclamite **Petroleum Maltene-Based Rejuvenating Agent.**
Approximately 2,647 SY

Lakeview Middle School

6720 NW 64th St. Kansas City, MO 64151

- In the Green area properly prepare the surface and apply Reclamite **Petroleum Maltene-Based Rejuvenating Agent.**
Approximately 17,995 SY
- Needs to be completed in phases to allow access to the building.

Park Hill High School Softball

7701 NW Barry Rd. Kansas City, MO 64153

- In the Green area properly prepare the surface and apply Reclamite **Petroleum Maltene-Based Rejuvenating Agent.**
Approximately 3,432 SY


Southeast Elementary

5704 NW Northwood. Kansas City, MO 64151

- In the Green area properly prepare the surface and apply Reclamite **Petroleum Maltene-Based Rejuvenating Agent.**
Approximately 6,479 SY
- Needs to be completed in phases to allow access to the building.

Legend


- Brentwc
- Feature
- Gloria D
- Gloria D
- Untitled



our map.


Legend


- Brentwood
- Feature
- Gloria
- Gloria
- Untitled



Legend

- Brentwc
- Feature
- Gloria D
- Gloria D
- Untitled





Legend

- Brentwc
- Feature
- Gloria D
- Gloria D
- Untitled

Package #6

Aquatic Center

8152 N. Congress Ave. Kansas City, MO 64152

- Excavate and remove soil to install a new sidewalk a minimum of 4" thick 6' wide and approximately 64' long. Creating an approach on each end approximately 8' wide with the north side meeting the building.
- Install a 4" sleeve to be able to access if needed
- Repair any drains or irrigation as there is 2 possible drain pipes that could cross this area size would be 4" or greater. Irrigation would be 1" or 1.5" pipe that would cross that area possibly a couple of times but no irrigation wire.
- Remove form boards and backfill with pulverized topsoil. The School District will take care of seeding.
- Concrete truck will be able to get close but will either have to pump or haul concrete as the truck will not be able to access this area.

Lakeview Middle School

6720 NW 64th St. Kansas City, MO 64151

- Remove **approximately 4.8 SY** of sidewalk and pour a handicap accessible approach to the sidewalk.

Southeast Elementary

5704 NW. Northwood Kansas City, MO 64151

- Remove **approximately 16.6 SY** of the asphalt trail and replace with a minimum of 4" thick concrete Approximately 6' wide and 25' long
- Concrete truck will not be able to access this area as there is an asphalt trail that you have to cross and it would not support the weight plus rutting up the ground. With this being said the closest access point from the parking lot for a 4' gate is approximately 234' and for a 12' gate is approximately 340' and it would need to be dry to access.
- Remove form boards and backfill with pulverized topsoil

Renner Elementary

7401 NW Barry Rd. Kansas City, MO 64152

- Excavate and remove soil to Install a new sidewalk a minimum of 4" thick 8' wide and approximately 41' long.
- Remove form boards and backfill with pulverized topsoil. The School District will take care of seeding.
- This can be accessed from the asphalt playground however caution should be used as some of our playground asphalt is only 4" depth.

Hopewell


6801 N. Line Creek Parkway, Kansas City, MO 64151

- Remove and replace **approximately 6.4 SY** of concrete sidewalk at a minimum of 4" depth.
- Remove form boards and backfill with pulverized topsoil
- Access to this will be from the asphalt playground depth of asphalt is 6" would need to buggy another 105ft to the area to replace.

Agate



Lakeview



Southeast



Remur



Howe



BID FORM – 2023 PAVEMENT REPAIR PROJECTS

Package #1	
Park Hill High School	\$ _____
Current Liquid Asphalt Price	\$ _____

Total Package 1 \$ _____

This **work is to be completed no later than August 7, 2023.**

All work not completed by August 7, 2023 shall result in a \$1,000.00 per diem penalty to be deducted by the District from final payment.

Prices as bid on this form shall include total dollar amounts to cover work as specified, including labor, materials, overhead and profit.

COMPANY _____

ADDRESS _____

PHONE _____ FAX _____

EMAIL _____

PRINT NAME _____

SIGNATURE _____ Date: _____

BID FORM – 2023 PAVEMENT REPAIR PROJECTS

Package #2:	
Gerner Early Childhood	\$ _____
Caulking per linear ft.	\$ _____ per linear ft
Current Liquid Asphalt Price	\$ _____

Total Package 2 \$ _____

This **work is to be completed no later than August 7, 2023.**

All work not completed by August 7, 2023 shall result in a \$1,000.00 per diem penalty to be deducted by the District from final payment.

Prices as bid on this form shall include total dollar amounts to cover work as specified, including labor, materials, overhead and profit.

COMPANY _____

ADDRESS _____

PHONE _____ FAX _____

EMAIL _____

PRINT NAME _____

SIGNATURE _____ Date: _____

BID FORM – 2023 PAVEMENT REPAIR PROJECTS

Package #3:	
Union Chapel	\$ _____
Current Liquid Asphalt Price	\$ _____
Separate bid	A.\$ _____ B.\$ _____
Replacing Culvert	\$ _____

Total Package 3 \$ _____

This **work is to be completed no later than August 7, 2023.**

All work not completed by August 7, 2023 shall result in a \$1,000.00 per diem penalty to be deducted by the District from final payment.

Prices as bid on this form shall include total dollar amounts to cover work as specified, including labor, materials, overhead and profit.

COMPANY _____

ADDRESS _____

PHONE _____ FAX _____

EMAIL _____

PRINT NAME _____

SIGNATURE _____ Date: _____

BID FORM – 2023 PAVEMENT REPAIR PROJECTS

Package #4:	
Renner	\$ _____
Chinn	\$ _____
English	\$ _____
Landing	\$ _____
Graden	\$ _____
Southeast	\$ _____

Total Package 4 \$ _____

This work is to be completed no later than August 7, 2023.

All work not completed by August 7, 2023 shall result in a \$1,000.00 per diem penalty to be deducted by the District from final payment.

Prices as bid on this form shall include total dollar amounts to cover work as specified, including labor, materials, overhead and profit.

COMPANY _____

ADDRESS _____

PHONE _____ FAX _____

EMAIL _____

PRINT NAME _____

SIGNATURE _____ Date: _____

BID FORM – 2023 PAVEMENT REPAIR PROJECTS

Package #5:	
Graden	\$ _____
Lakeview	\$ _____
Park Hill High School	\$ _____
Southeast	\$ _____

Total Package 5 \$ _____

This **work is to be completed no later than August 7, 2023.**

All work not completed by August 7, 2023 shall result in a \$1,000.00 per diem penalty to be deducted by the District from final payment.

Prices as bid on this form shall include total dollar amounts to cover work as specified, including labor, materials, overhead and profit.

COMPANY _____

ADDRESS _____

PHONE _____ FAX _____

EMAIL _____

PRINT NAME _____

SIGNATURE _____ Date: _____

Bid Form – 2023 Pavement Repair Projects

Package #6	
Aquatic Center	\$ _____
Lakeview Middle School	\$ _____
Southeast Elementary	\$ _____
Renner	\$ _____
Hopewell	\$ _____

This **work is to be completed no later than August 7, 2023.**

All work not completed by August 7, 2023 shall result in a \$1,000.00 per diem penalty to be deducted by the District from final payment.

Prices as bid on this form shall include total dollar amounts to cover work as specified, including labor, materials, overhead and profit.

Company _____

Address _____

Phone _____ Fax _____

Email _____

Print Name _____

Signature _____ Date: _____