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AGREEMENT
FOR
ARCHITECTURAL SERVICES

This Agreement for Architectural Services (“Agreement”) is between the Visalia Unified School
District, a California public school district (the “District”), and Mangini Associates, Inc.
(the “Architect”), with respect to the following recitals:

A. District proposes to undertake the construction of improvement projects which require the
services of a duly qualified and licensed architect.

B.  Architect represents that Architect is licensed to provide architectural/engineering services
in the State of California and is specially qualified to provide the services required by the District,
specifically the design and construction oversight of public school(s).

C. The parties have negotiated the terms under which Architect will provide such services and
reduce such terms to writing by this Agreement.

The Parties therefore agree as follows:

ARTICLE 1
DEFINITIONS

1.1 Additional Services. “Additional Services” shall mean those services in addition to the
Basic Services that are provided by Architect and authorized in writing by the District, and as
further defined in Article 6 below. .

1.2 Agreement. “Agreement” shall mean this Agreement for Architectural Services.

1.3 Architect. “Architect” shall mean Mangini Associates, Inc. , and its officers, shareholders,
owners, partners, employees, agents and authorized representatives.

1.4 Basic Services. Architect’s Basic Services consist of the design services, including
landscaping architectural services and landscape irrigation design, civil, structural, mechanical,
and electrical engineering services, normally required to complete the Project, as further defined
in Article 5.

1.5 Contract Documents. “Contract Documents” shall mean those documents which are
required for the actual construction of the Project, including but not limited to the Agreement
between Owner and Contractor, complete working drawings and specifications setting forth in
detail sufficient for construction the work to be done and the materials, workmanship, finishes and
equipment required for the architectural, structural, mechanical, electrical system and utility-
service-connected equipment and site work.

1.6 Contractor. “Contractor” shall mean one or more contractors ultimately selected to perform



work on the Project or any replacement.

1.7 District. “District” shall mean Visalia Unified School District, and its governing board
members, employees, agents and authorized representatives.

1.8 Project. “Project” shall mean the work of improvement described in Article 3 and the
construction thereof, including the Architect's services thereon, as described in this Agreement.

1.9 Project Construction Cost. “Project Construction Cost” shall mean the estimate of total
construction costs to the District as initially submitted by the Architect under this Agreement and
accepted by the District, and as subsequently revised in these ways: (a) Revised by changes to the
Project Construction Cost under Article 5 of this Agreement; (b) revised at the time the District
enters a construction contract, to equal the construction contract amount, (c) increased by the dollar
amounts of all approved additive contract change order items, with the exception of (i) items
resulting from Wrongful Acts or Omissions on the part of the Architect, including but not limited
to those items covered by Section 5.7.19.2, below, (ii) payments to Architect or consultants for
costs of inspections, surveys, tests and sites and landscaping not included in the Project, and (iii)
items where Architect and District agreed to compensate the Architect for its services on an hourly
basis, pursuant to Section 5.7.19.1, below; and (d) decreased by the dollar amounts of all approved
deductive contract change order items.

1.10 Wrongful Acts or Omissions. “Wrongful Acts or Omissions” shall mean Architect’s acts or
omissions in breach of this Agreement, the applicable standard of care, or law.

ARTICLE 2
RETENTION OF ARCHITECT: STANDARD OF CARE

2.1 District retains Architect to perform, and Architect agrees to provide to District, for the
consideration and upon the terms and conditions set forth below, the architectural and engineering
services specified in this Agreement and related incidental services. The Architect agrees to
perform such services as expeditiously as is consistent with, but limited to professional skill and
care and the orderly progress of the Project. In providing services under this agreement, the
Architect shall exercise that degree of professional skill and care ordinarily used by other reputable
architects, practicing in the same or similar locality and under similar circumstances. Nothing in
this agreement shall be interpreted to require Architect to meet any higher standard or have any
obligation in excess of what is required by said standard and this paragraph shall control over any
such contrary provision. The Architect shall use due professional care to provide services in
accordance with, all applicable Federal, State and local laws, including but not limited to statutes,
decisions, regulations, building or other codes, ordinances, charters, and the Americans with
Disabilities Act (“ADA”). Architect shall be responsible for the completeness and accuracy of the
plans and specifications.



ARTICLE 3
DESCRIPTION OF PROJECT

3.1 The Project concerning which such architectural services shall be provided is described as:

New High School School campus at Roeben Street and Shannon Parkway in Visalia, California.
The Project includes new buildings, on-site and off-site development, and connections to public
utilities. The Project Budget identified at the beginning of the design phase is $115,000,000.00.
The Project Construction Cost Budget is $95,000,000.00.

The project is not intended to be split into multiple prime contracts.

ARTICLE 4
COMPENSATION

4.1 Basic Services

4.1.1 For all “Basic Services” satisfactorily performed as defined in Articles 1 and 5 of this
Agreement, the total compensation paid to the Architect for the Project shall be no more than five
(5%) of the final adjusted Project Construction Cost for the Project. This compensation shall be
paid pursuant to the following schedule:

Initial Payment None

Upon Completion of:
Schematic Design 20%
Design Development Phase 20%
Contract Documents Phase 30%
DSA Back Check 5%
Bidding Phase 5%
Construction Phase 20%

TOTAL BASIC COMPENSATION 100%

Upon any adjustment (increase or decrease) to the Project Construction Cost as contemplated by
section 1.9, including but not limited to any adjustment made at such time as bids are received, the
Architect’s total compensation for Basic Services for the Project shall also be increased or
decreased, including retroactively for Basic Services already performed and payments already
made. Such adjustments may be effected by the District by either (a) adjusting any future payment
due under the payment schedule immediately above, or (b) issuing a revision notice to Architect
that either tenders any additional payment owed or demands reimbursement from the Architect of
any overpayment to date.

4.2 Additional Services

42.1 For all “Additional Services,” as defined in Articles 1 and 6 of this Agreement,
compensation shall be a fee to be agreed upon by the parties in writing prior to performance of
such services by Architect. Unless expressly stated in the written authorization to proceed with
the additional services, the fee for such additional services shall be an amount computed by



multiplying the hours to be worked by Architect's staff or Architect's consultants by their standard
billing rates as attached in Exhibit A, or as otherwise specifically approved in writing in advance
by District.

4.2.2 Architect shall keep complete records showing all hours worked and all costs and
charges applicable to work not covered by the basic fee. Architect will be responsible for
Architect's consultants keeping similar records. District shall be given reasonable access to those
records for audit purposes within ten (10) days of receipt of District’s request.

4.3 Reimbursable Expenses. Reimbursable Expenses are in addition to the Compensation for
Basic and Additional Services and include actual expenditures made by the Architect and the
Architect's employees and consultants in the interest of the Project for the expenses listed below:

43.1 Expense of transportation in connection with the Project; living expenses in
connection with out-of-town travel; and long distance communications.

4.3.2 Expense of reproductions; fax, postage and messenger for transmission of drawings,
specifications and other documents (excluding reproductions for the office use of the Architect and
the Architect's consultants).

4.3.3 Expense of data processing and photographic production techniques when used in
connection with Additional Services.

4.3.4 If authorized in advance by the District, expenses of overtime work requiring higher
than regular rates.

43.5 Expense of renderings, models and mock-ups requested by the District; expense of
publishing pursuant to section 5.6.5.

Reimbursable Expenses do not include indirect costs, such as general overhead (for example,
home office overhead [including technology hardware and software] or insurance premiums), for
which Architect must pay out of its compensation for services under Section 4.1, above; nor do
they include expenses incurred in connection with Basic or Additional Services that result from
Wrongful Acts or Omissions. Architect may mark-up Reimbursable Expenses by 10%. Payment
for all Reimbursable Expenses incurred in connection with either Basic or Additional Services
shall be made on a monthly basis. Invoices, receipts or other documentation to establish the
validity of all reimbursable expenses shall be a prerequisite to District payment of such expenses.
Architect’s total reimbursement for Reimbursable Expenses shall not exceed $125,000.00, which
is Architect’s estimate of the maximum total cost of Reimbursable Expenses on the Project.

4.4 Each payment to Architect for Basic and Additional Services satisfactorily performed, and
Reimbursable Expenses reasonably incurred, shall be made in the usual course of District business
after presentation by Architect of a properly documented and submitted monthly invoice approved
by District's authorized representative designating the services performed, or Reimbursable
Expenses incurred, the method of computation of the amount payable, and the amount payable.
District shall pay approved invoices within sixty (60) days after proper submission by Architect,



and Architect otherwise waives all rights and remedies under law related to receipt of payment.
To be properly submitted, an invoice shall be timely, be accompanied by all necessary
documentation, list all activities performed, and for each activity performed list the person
performing it and the person’s rate of compensation. Architect’s invoice shall be submitted within
ten (10) days of the end of the monthly billing period. If District disputes a portion of a properly
submitted invoice, it shall notify Architect of the dispute and, upon Architect’s written request,
arrange for a meeting to confer about, and potentially resolve, the dispute. Prior to this meeting,
Architect shall provide all documentation requested to support disputed portions of a properly
submitted invoice. Regardless of any such dispute about an invoice or payment, Architect shall
continue to provide all services required by this Agreement and by law until the end of the Project,
even if District and Architect cannot resolve all such disputes.

4.5 The Architect's compensation shall be paid at the time and in the amount noted, where the
amount due to the Architect is not disputed, notwithstanding a Contractor-caused delay in
completion of the project or reduction of final construction cost by reason of penalties, liquidated
damages, or other amounts withheld from the Contractor. However, District may withhold from
payments to Architect to the extent that (i) Basic and Additional Services remain to be performed,
including but not limited to those required for project closeout and payments to Contractor, and
(i) Wrongful Acts or Omissions caused District to incur damages, losses, liabilities or costs,
including but not limited to withholding any amounts for which Architect is responsible under
Section 5.7.20. $15,000 will be withheld from the Construction Phase payments until District
receives certification of Field Act approval.

4.6 Should District cancel the Project under section 12.1 of this Agreement at any time during
the performance of this Agreement, Architect shall, upon notice of such cancellation, immediately
cease all work under this Agreement. In such event, Architect's total fee for all services performed
shall be computed as set forth in Section 12.1.

4.7 Architect shall not accept compensation or other benefits from other persons related to the
Project, including payments from manufacturers of construction materials that are specified in the
design.
ARTICLE §
BASIC SERVICES TO BE RENDERED BY ARCHITECT

5.1 General

5.1.1 Architect's Basic Services consist of the design services, including landscaping
architectural services and landscape irrigation design, civil, structural, mechanical, and electrical
engineering services, normally required to complete the Project. The Basic Services also include
the services described in this Article 5, below, including but not limited to bid package preparation,
bid handling, preparation and processing of change orders, requests for information, and other
contract administration duties. The District shall have the right to add or delete from the
Architect’s scope of services as it may determine is necessary for the best interests of the Project
and/or the District. Architect shall expeditiously and diligently perform all of its work and
obligations under this Agreement. Architect may not cease, delay or reduce, or threaten to cease,
delay or reduce, its performance based on a payment dispute with District under Section 4.4, above.



The Architect acknowledges that its priority is to complete the Project and the Architect’s services,
and that any payment disputes with the District under Section 4.4, if not resolved during the
Project, must wait for resolution after the Project.

5.1.2 The Architect shall review the estimate described more fully below at each phase of
Architect's services, also as defined below. If such estimates are in excess of the Project budget,
the Architect shall revise the type or quality of construction to come within the budgeted limit.

5.1.3 Whenever the Architect's services include the presentation to the District of Project
Construction Cost, the Architect shall include a reasonable amount for contingency costs arising
from, among other things, higher bids than anticipated, future increase in construction costs, and
change orders based on unforeseen site conditions. However, any such contingency for change
orders shall not affect Architect’s compensation.

5.1.4 The Architect shall notify the District if there are any indicated adjustments in
previously provided Project Construction Cost arising from market fluctuations or approved
changes in scope or requirements based upon a mutually agreed upon index. Any such adjustments
shall not affect Architect's compensation until bids are received and accepted.

5.1.5 Atthe District's request, the Architect and Architect's consultants shall cooperate with
District and the District's consultants in verifying that Architect's plans, specifications, studies,
drawings, estimates or other documents relating to the Project are constructible and otherwise
comply with the Contract Documents. If there are project meetings during the design and
construction phases, Architect shall attend those meetings.

5.1.6 The Architect shall investigate existing conditions of facilities and thoroughly
account for, and list in the construction documents, any pertinent conditions of such facilities, all
in a manner that satisfies the standard of care and level of performance required by this Agreement.
Architect’s investigation required by this provision shall be limited to non-destructive evaluation.

5.1.7 All personnel provided by Architect shall be qualified to perform the services for
which they are provided. Architect shall obtain District’s written approval of each employee of
Architect who provides services under this Agreement, and written approval of each change of
employees who are providing such services, if so requested by the District. District may, upon
Five (5) days’ written notice, cause Architect to remove a person from the Project if he/she has
failed to perform to District’s satisfaction. Should additional employees be required to timely
perform all of the services required under this Agreement and/or to avoid delay, Architect shall
provide them immediately.

5.1.8 Architect is an agent of District and shall reasonably represent the District at all times
in relation to the Project.

5.1.9 Architect shall be fully licensed as required by law at all times when providing
services under this Agreement.

5.2 Consultants



5.2.1 Architect’s Consultants. The Architect shall employ or retain at Architect's own
expense, engineers and other consultants necessary to Architect's performance of this Agreement
and licensed to practice in their respective professions in the State of California. Engineers and
consultants retained or employed by Architect for this Project shall be approved by District prior
to their commencement of work. The Architect's consultants shall be employed or retained to
provide assistance during all aspects of the Project and will include, in addition to design services:
review of schedules, shop drawings, samples, submittals, and requests for information. The
Architect's Consultants shall also conduct periodic inspections of the site to determine
conformance with the Project design and specifications and shall participate in the final inspections
and development of any “punch list” items. Architect must disclose to District all such consultants
employed or retained, and the compensation paid to those retained.

5.2.2 District’s Consultants. Architect shall confer and cooperate with consultants retained
by District as may be requested by District or as reasonably necessary. District may retain a
construction manager to assist District in performance of District’s duties for the Project.

5.2.3 The District shall procure a certified survey of the site if required, including grades
and lines of streets, alleys, pavements, adjoining properties and structures; adjacent drainage;
rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and
contours of the building site, locations, dimensions and floor elevations of existing buildings, other
improvements and trees; and full information as to available utility services and lines, both public
and private above and below grade, including inverts and depths. All the information on the survey
customarily referenced to a project benchmark shall be referenced to a Project benchmark. The
cost of any such survey shall be borne by the District, and the District shall own and, upon
termination of this Agreement or completion of the Project, shall have returned to it by Architect
any designs, plans, specifications, studies, drawings, estimates or other documents prepared as part
of the survey.

5.2.4 District shall procure chemical, mechanical or other tests required for proper design,
tests for hazardous materials and borings or test pits necessary for determining subsoil conditions.
The cost of any such tests shall be borne by the District, and the District shall own and, upon
termination of this Agreement or completion of the Project, shall have returned to it by Architect
any designs, plans, specifications, studies, drawings, estimates or other documents prepared as part
of the testing.

5.2.5 Architect shall assist the District and its consultants to apply for funding for the
Project from the State Allocation Board. Architect shall be responsible for all submittals required
of the Architect by the Division of the State Architect ("DSA"), OPSC and California Department
of Education in connection therewith.

5.3 Schematic Design Phase

5.3.1 The Architect shall review all information concerning the Project delivered or
communicated by the District to the Architect to ascertain the requirements of the Project and shall



arrive at a mutual understanding of such requirements with the District.

5.3.2 The Architect shall provide a preliminary evaluation of the District's Project, schedule
and construction budget requirements, each in terms of the other.

5.3.3 The Architect shall review with the District alternative approaches to the design and
construction of the Project, and shall include alternatives that may reduce the cost of the Project.

5.3.4 Based on a mutual understanding of the District’s budget and scope of work
requirements, the Architect shall prepare for the District’s governing board’s written approval,
schematic design documents, which include but are not limited to, schematic design studies, site
utilization plans, a description of the Project showing, among other things, the scale and
relationship of the components of the Project, preparation of a written estimated statement of
Project Construction Cost and a written time schedule for the performance of the work that
itemizes constraints and critical path issues. The Project Construction Cost shall be based on
current area, volume and other unit costs, shall conform to District’s total construction cost budget,
and shall include reasonable contingencies for all construction and construction management
work. The written schedule shall conform to District’s milestone and completion deadline
requirements. Nevertheless, Architect is encouraged to make recommendations to District
regarding additional benefits that could be realized by increasing the District’s total construction
cost budget, or by altering the District’s completion deadlines. If District incorporates any
recommended changes, then Architect shall revise the schematic design documents, including but
not limited to the written statement of Project Construction Cost and written schedule for the
performance of work, as necessary until District’s governing board approves them in writing.
Architect shall attend, and present at, as many meetings of the District’s governing board as may
be necessary to obtain the board’s approval of the schematic design documents.

5.3.5 The Architect shall submit to the District a preliminary Project Construction Cost
based on current area, volume and other unit costs.

5.4 Design Development Phase

5.4.1 Following District’s governing board’s written approval of the schematic design
documents, including the estimate of Project Construction Cost and schedule, Architect shall
provide all necessary architectural and engineering services to prepare design development
documents for the District’s governing board’s written approval, which fix and describe the size
and character of the project and which shall include, but are not limited to, site and floor plans,
elevations and other approved drawings and shall outline the specifications of the entire Project as
to kind and quality of materials, categories of proposed work such as architectural, structural,
mechanical and electrical systems, types of structures and all such other work as may be required.
During the design development phase, Architect will keep the Project within all budget and scope
constraints set by the District. The design development documents shall include a revised Project
Construction Cost, and a revised construction schedule. The revised Project Construction Cost
shall be based on current area, volume and other unit costs. The revised Project Construction Cost
shall conform to District’s total construction cost budget and shall include reasonable
contingencies for all construction and construction management work. The revised construction



schedule shall conform to District’s milestone and completion deadline requirements.
Nevertheless, Architect is encouraged to make recommendations to District regarding additional
benefits that could be realized by altering the District’s total construction cost budget or completion
deadlines. If District incorporates any recommended changes or otherwise does not approve the
submitted design development documents, then Architect shall revise the design development
documents, including but not limited to the written statement of Project Construction Cost and
written schedule for the performance of work, as necessary until District’s governing board
approves them in writing. Architect shall attend, and present at, as many meetings of the District’s
governing board as may be necessary to obtain the board’s approval of the design development
documents.

5.4.2 The Architect shall assist the District and its consultants in the preparation and/or
modification of the Storm Water Pollution Prevention Plan if any such plan is required for this
Project.

5.4.3 Architect shall prepare necessary documents for and oversee the processing of
District's application for and obtaining of required approvals from the DSA, the OPSC (if
applicable), the Department of Education, the State Fire Marshall and other agencies exercising
jurisdiction over the Project. Architect shall also be responsible for the preparation and submission
of any required applications, notices or certificates to public agencies as required by law. Architect
shall provide a copy of all such documents to the District.

5.4.4 The Architect shall advise the District of any adjustments to the preliminary Project
Construction Cost.

5.4.5 Architect shall identify areas of construction for which unit pricing shall be required
as part of the Contractor's bid.

5.4.6 Architect shall provide at no expense to the District one complete set of preliminary
plans for the review and written approval of the District and one set for each public agency having
approval authority over such plans for their review and approval at no expense to the District.

5.5 Contract Documents Phase

5.5.1 Following the District’s governing board’s written approval of the design
development documents, including the Project Construction Cost and construction schedule, the
Architect shall prepare Contract Documents for the written approval of District’s governing board
consisting of 100% complete working drawings and specifications setting forth the work to be
done in detail sufficient for construction, including but not limited to the materials, workmanship,
finishes and equipment required for the architectural, structural, mechanical, electrical system and
utility-service-connected equipment and site work. Architect shall ensure that the drawings and
specifications are, among other things, complete, accurate, and coordinated so as to eliminate
errors, omissions and conflicts, especially between the work of a (sub)consultant and other
(sub)consultants or the Architect; and Architect may not shift its responsibility for completeness,
accuracy and coordination to the Contractor, except on a clearly designated design-build project.
Architect shall also update the construction schedule and the Project Construction Cost for written



approval of District’s governing board. The Contract Documents shall conform to, comply with,
and satisfy all applicable Federal, State and local laws, including but not limited to statutes,
decisions, regulations, building or other codes, ordinances, charters, and the Americans with
Disabilities Act (“ADA”). As part of the Contract Documents, Architect shall prepare an accurate
set of drawings indicating dimensions and locations of existing buried utility lines, which shall be
included in the bid packages. If the project is intended to be split into multiple prime contracts,
then the Contract Documents shall be structured in order to maximize the ability to create multiple
prime bid packages for the Project, and shall identify the bid packages to be created.

5.5.2 Architect shall consult with, and involve, the District in development of the bid
documents and bid package, and shall forward them to the District for written approval prior to
their use.

5.5.3 Prior to submission of the Contract Documents to DSA for plan check, the Architect
shall submit the Contract Documents to the District for an opportunity to review them for various
issues, including but not limited to constructability, scheduling, general completeness, clarity,
consistency, coordination, cost-effectiveness, value engineering, identification of possible
add/delete bid alternatives, time of construction, and suitability for separation of the Project design,
plans and specifications into bid packages for various categories and/or portions of the work.
However, such review by District is not required and does not affect Architect’s obligations under
this Agreement.

5.5.4 After approval by the District’s governing board and any constructability review, the
Architect shall submit the Contract Documents to DSA for plan check, and make the necessary
corrections to secure DSA approval. At Architect’s expense, Architect shall arrange for the
scanning of the DSA approved Contract Documents and for the return of the originals and an
electronic copy to DSA.

5.5.5 The Architect shall give the District, at the time of DSA approval of the final form of
the Contract Documents, Architect’s final estimate of Project Construction Cost and construction
schedule, which shall be given final written approval by District’s governing board along with the
Contract Documents. The revised Project Construction Cost shall be based on current area, volume
and other unit costs, and on a mutually acceptable recognized building cost index, and shall include
a reasonable contingency. In preparing the revised estimate of Project Construction cost and
construction schedule for the Contract Documents, the Architect shall consult with, and involve,
the District in the process to maximize accuracy and completeness. If the District is intending to
enter multiple prime contracts, the Project Construction Cost shall include separate bid estimates
for each bid package, plus a reasonable contingency; and the construction schedule shall reflect
that multiple contractors will be performing separate bid packages, including a general conditions
bid package. The revised Project Construction Cost estimate shall conform to District’s total
Project budget, and the revised construction schedule shall conform to District’s milestone and
completion deadline requirements. Architect shall attend, and present at, as many meetings of the
District’s governing board as may be necessary to obtain the board’s written approval of the
Contract Documents.

5.6 Bidding and Negotiations Phase
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5.6.1 Following DSA’s and District’s governing board’s written approval of Contract
Documents and District’s governing board’s written acceptance of Architect's final estimate of
Project Construction Cost and construction schedule, Architect shall continue to work with the
District in finalizing the bid documents and bid package, as described in Section 5.5.2, above.
Architect shall reproduce the bid documents and bid package in the number requested by the
District and distribute them among interested contractors. Architect shall also assist the District in
obtaining bids, and shall assist the District in evaluating contract proposals or bids and
substitutions proposed by contractors, and in awarding the bids. All sets of Contract Documents,
which does not include those for the use of the Architect or its consultants, requested by the District
shall be reproduced at District's expense.

5.6.2 Architect's estimate of Project Construction Cost at the time of DSA approval of the
Contract Documents shall be current as of that date. Should bids be received more than ninety
(90) days after the date of that Project Construction Cost, the Architect's total construction cost
shall be escalated by the cost-of-construction in the then current mutually agreed upon recognized
building cost index.

5.6.3 Should the lowest responsible and responsive bid received on a bid package exceed
Architect’s most recent approved estimate of Project Construction Cost for that bid package (or
amount adjusted according to the then current mutually agreed upon recognized building cost
index) as accepted by District by more than ten percent (10%), Architect shall, on request by
District and as part of Architect's Basic Services, make such changes in the plans and specifications
as shall be necessary to bring new bids within ten percent (10%) of such Project Construction Cost.
In making such changes, Architect will exercise Architect's best judgment in determining the
balance between the size of the Project, the type of construction, and the quality of the construction
to achieve a satisfactory project within ten percent (10%) of Architect's Project Construction Cost.
To avoid the potential for bids to exceed the estimate by more than 10% at bid opening, the
Architect may, as an alternative, include in the Contract Documents one or more deductive
alternatives so that Architect and District may evaluate different means to achieve a satisfactory
project within ten percent (10%) of the Architect’s Project Construction Cost.

5.6.4 Either on its own or in cooperation with the District, the Architect shall review the
qualifications of all bidders for the construction of the Project, and shall make recommendations
to the District as to whether, in the Architect's professional opinion, a bidder meets the minimum
requirements.

5.6.5 If, in the District's discretion, the District will seek total or partial State funding for
this Project, the Architect shall, in addition to the above, publish the invitation to bid in the
appropriate regional trade papers and publications devoted to Disabled Veteran Business
Enterprises. The Architect shall also prepare and submit the appropriate documentation to the
OPSC.

5.7 Construction Phase

5.7.1 The construction phase shall begin on the date stated in the official Notice to Proceed
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and, solely for purposes of payment of the Architect, shall be deemed complete upon District's-
written approval of Architect's final certificate for payment to Contractor, provided that such
certification and payment shall not constitute an admission by Architect or District that the Project
has been completed in accordance with Contract Documents or in conformance with this
Agreement.

5.7.2 All instructions to the Contractor shall be forwarded through the Architect unless
otherwise directed by the District. The Architect shall advise and consult with the District in the
general administration of the Project. The Architect will have authority to act on behalf of the
District only to the extent provided in the Contract Documents, unless the District grants additional
authority in writing.

5.7.3 The Architect shall timely provide District with copies of all of its correspondence
with the Contractor.

5.7.4 The Architect shall provide prompt and timely direction to the District’s Project
inspectors and/or Contractor as to the interpretation of Contract Documents. Architect shall
respond to all requests for information (“RFI’s”) from a Contractor within fourteen (14) calendar
days of receipt, unless the subject of the RFI is impacting, or may impact, the critical path of the
Project and is causing, or may cause, delay, in which case the Architect shall respond as soon as
reasonably possible, if not immediately. If the Architect is not able to take action within the time
required due to reasons beyond Architect’s control, the Architect may take action within a
reasonable period of time under the circumstances; however, the Architect shall make such
determination within seven (7) calendar days of receipt of the RFI, and shall notify the District and
Contractor immediately after such determination with an explanation as to why the Architect
cannot take action within the time required, what the Architect is doing to expedite its response,
when the Architect expects to be able to issue a response, and what action, if any, should be taken
by District or Contractor in the meantime to mitigate delays and/or costs.

5.7.5 Based on information provided by the Contractor and Architect’s own knowledge of
the Project (including documents in Architect’s possession or reasonably available to it), Architect
shall review the Contractor’s set of as-built record drawings indicating dimensions and locations
of all work, including but not limited to buried utility lines and mechanical, electrical and plumbing
layouts, which shall be forwarded to the District upon completion of the Project. While Architect
cannot guarantee precise accuracy of such drawings, Architect shall exercise reasonable care in
reviewing such drawings to determine their general compliance with the Contract Documents.
Architect shall have no responsibility for their conformity to field conditions. Except that in the
event that the Architect, consistent with standards of due care, becomes aware of non-conformity
with field conditions, Architect shall have a duty immediately to notify the District in writing.
Architect shall also review the Contractor’s written guarantees, instruction books, operation and
maintenance manuals, diagrams, charts and other documents and deliver them to the District.

5.7.6 The Architect shall be responsible for the preparation and submission of any
notifications regarding excavation in areas which are known or suspected to contain subsurface
installations under Government Code section 4216, et seq. The Architect may delegate this
responsibility to a Contractor if such power to delegate was included in the Contract Documents
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and bid package, but Architect shall remain responsible for supervising such Contractor to ensure
performance of this task. Architect shall provide a copy of all such notifications to the District.

5.7.7 The Architect shall, at all times, have access to the Project wherever it is in
preparation and progress. To the extent reasonably possible given Contractor’s work in progress,
the District shall provide such access so that the Architect may perform its functions under the
Agreement and Contract Documents.

5.7.8 In the discharge of its duties of observation and interpretation, the Architect shall
require Contractors to comply with the Contract Documents. The Architect shall advise and
consult with the District and inspectors concerning the Contractor’s compliance with the Contract
Documents and shall assist the District and inspectors in securing the Contractor’s compliance.

Architect has the primary responsibility for the Project to coordinate the compliance of all
parties, including the District’s Inspector of Record/Project Inspector (“IOR”), Contractor, any
Construction Manager, laboratories, District and Architect itself, with the DSA Construction
Oversight Process.

The Architect must comply with the applicable requirements of the DSA Construction
Oversight Process, including but not limited to (a) submitting the inspection card request form
(DSA 102-IC), (b) providing a verified report (DSA 6-AE) at the completion of each block and
section of each inspection card, and (c) directing and monitoring the IOR and laboratories of
record, and (d) coordinating with the Owner, Contractor, any Construction Manager, laboratories,
and the IOR to meet the DSA Construction Oversight Process requirements without delay or added
costs to the Project.

The Architect shall be responsible for any additional DSA fees and delay damages related to
review of proposed changes to the DSA-approved construction documents, to the extent Architect's
negligence, recklessness or willful misconduct caused the additional DSA fees, and for delay
damages to the extent required under Section 5.7.20.2 below.

5.79 The Architect shall visit the site, both as the Architect deems necessary and as
requested by the District, but under no circumstances less than weekly, to maintain familiarity with
the quality and progress of the Project, to determine that the Contractor’s work substantially
complies with all documents, drawings, plans and specifications and that the Project is progressing
in substantial accordance with the Contract Documents. Such observations are to be distinguished
from the continuous inspection provided by the Project Inspector unless Architect has agreed in
writing to serve as the District's Project Inspector.

5.7.10 The Architect shall notify the District promptly of any significant defect in materials,
equipment or workmanship, and of any default by any Contractor in the orderly and timely
prosecution of the Project. Architect will exercise reasonable care in the discharge of Architect's
obligation to discover significant defects and faults.

5.7.11 The Architect shall review and approve, take exception to, or take other appropriate
action upon all schedules, shop drawings, samples and other submissions of the Contractor to
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determine general conformance with the Project design and specifications as set forth in the
Contract Documents. All such action shall be taken within fourteen (14) days of receipt of the
submittals, unless the critical path of the Project is impacted in which case Architect shall take
such action as soon as possible. If Architect is not able to take such action within the required time
due to reasons beyond Architect’s control, the Architect may take action within a reasonable period
of time under the circumstances; however, the Architect shall make such determination within four
(4) calendar days of receipt of the submission, and shall notify the District and Contractor
immediately after such determination with an explanation as to why the Architect cannot take
action within the time required, what the Architect is doing to expedite its response, when the
Architect expects to be able to issue a response, and what action, if any, should be taken by District
or Contractor in the meantime to mitigate delays and/or costs. The Architect will have the authority
to reject work and materials which do not conform to the Contract Documents. The Architect’s
approval of a specific item shall not be an approval of an assembly of which the item is a
component. Whenever, in the Architect's reasonable judgment, it is considered necessary or
advisable for the implementation of the intent of the Contract Documents, the Architect will have
authority to require special inspection or testing of the work or materials in accordance with the
Contract Documents whether or not such work or materials be then fabricated, installed or
completed. The Architect will also recommend substitution of materials or equipment when, in
the Architect's reasonable judgment, such action is necessary to the accomplishment of the intent
and purpose of the Contract Documents. Such actions as are described in this paragraph shall be
taken with reasonable promptness.

5.7.12 Architect shall assist the District in requiring Contractor to provide assistance in the
utilization of any equipment or system such as initial start-up or testing, adjusting and balancing,
preparation of operation and maintenance manuals and training personnel for operation and
maintenance.

5.7.13 The Architect shall not be responsible for construction means, methods, techniques,
sequences or procedures, or for safety precautions or programs in connection with the work. The
Architect shall not be responsible for acts or omissions of the Contractor, subcontractors, or their
agents or employees or of any other persons performing portions of the Project not employed or
retained by Architect, unless due to Wrongful Acts or Omissions.

5.7.14 The Architect shall make such regular reports as shall be required by agencies having
jurisdiction over the Project and keep the District informed in writing of the progress of the Project.

5.7.15 The Architect will, consistent with standards of due care, make reasonable
professional efforts to exclude hazardous materials from new construction. In the event the District
or Architect is or becomes aware of the presence of, or exposure of persons to, asbestos,
polychlorinated biphenyl (PCB) or any other toxic or hazardous contaminants, materials, air
pollutants or water pollutants at the Project site ("Hazardous Substances"), or the substantial risk
thereof, each shall have a duty immediately to notify the other in writing. The parties recognize,
however, that neither Architect nor the District is trained or licensed in the recognition or
remediation of Hazardous Substances.

With respect to asbestos and asbestos containing materials, the parties acknowledge that the
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Architect has recommended and the District has agreed to retain a qualified consultant to evaluate
the presence of such materials at certain District facilities which are included in the scope of this
Agreement. In the event that said consultant recommends a procedure to deal with such materials,
said consultant shall have the responsibility to draft specification language for the removal or other
remediation of such materials, and subsequently may be required to certify that they have been
properly removed or otherwise remediated. Architect shall include consultant's recommendations
and specifications in the appropriate design documents for modernization and shall, as part of its
Basic Services, provide designs and other bid documents consistent therewith.

When construction is properly completed, Architect shall provide such certification as to
Hazardous Substances as is required of architects for such projects by the OPSC.

5.7.16 Based on the Architect’s observations, and an evaluation of each Project Application
for Payment, the Architect will estimate the amount of work completed by Contractor, and assist
the District in (a) determining the amount owing to the Contractor, and (b) issuing Project
Certificates for Payment incorporating such amount, all in accordance with the Contract
Documents. The Architect’s estimation of the amount of work completed by Contractor shall
constitute representations by the Architect to the District that the quality of the completed work is
in accordance with the Contract Documents based upon Architect’s observations of the completed
work and that the Contractor is entitled to payment for the completed work.

5.7.17 Notwithstanding anything else in this Agreement, as a part of its Basic Services, the
Architect shall assist the District in evaluating and responding to claims, disputes and other matters
in question between the Contractor and the District, including but not limited to claims made
against the District as a result of alleged or claimed Wrongful Acts or Omissions, and shall in all
instances provide such truthful testimonial assistance as may be required by the District at no cost
to the District. Architect agrees to toll all statutory periods of limitations for District’s claims,
lawsuits or other proceedings against Architect which arise out of, or are related to, any claims by
Contractors against District until Contractors’ claims are fully and finally resolved. This tolling
period commences upon a Contractor’s initial submission of a notice of claim, change order
request or claim. At any time, District may terminate the tolling period effective ten (10) days
after written notice to Architect, and after such termination, District may pursue claims, lawsuits
or other proceedings against Architect.

5.7.18 The Architect will provide construction advice to the District on apparent deficiencies
in construction, both during construction and after acceptance of the Project.

5.7.19 The Architect shall recommend, prepare and process the necessary change orders.
Payment of fees to the Architect as a result of change orders shall be handled as follows:

5.7.19.1 District-initiated change orders. If a change order is initiated by the
District, the Architect's fee for such change order shall be calculated on a percentage or hourly
basis as agreed in writing by the District and the Architect prior to commencement of work on the
change order. If a change order is solicited by the District but not subsequently authorized by the
District, the Architect shall be paid for time spent on the proposed change order as an Additional
Service.
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5.7.19.2 Change orders due to Architect. When a change order is necessitated as a
result of Wrongful Acts or Omissions, the Architect's fees shall not be calculated by reference to
the cost of any change order work which would not have been necessary in the absence of such
Wrongful Acts or Omissions.

5.7.19.3 Change orders beyond District or Architect control. If a change order is
necessitated as a result of changes in law, in-field changes required by governing agencies after
document approval, unknown, unforeseeable or hidden conditions, or actual conditions
inconsistent with available drawings of existing conditions, such change orders shall be handled
in the same manner as District-initiated change orders.

5.7.20 Notwithstanding any other provision of this Agreement, in the event a change order
is caused by, or necessitated as a result of Wrongful Acts or Omissions, or the District otherwise
incurs costs or damages as a result of Wrongful Acts or Omissions, the Architect shall be
responsible for the following:

5.7.20.1 In the event of such a change order, Architect shall be responsible for the
difference between (a) what the contractor would have added to its original bid for the Project if
the Wrongful Act or Omission had not occurred (i.e., the “added value” portion of the change
order), and (b) what the contractor charges the District in the change order. The amount of added
value of any change order work shall be based on the circumstances of the Architect’s Wrongful
Act or Omission and the change order work necessitated by the Wrongful Act or Omission. It is
the parties’ intent that the District should pay no more than what the District would have paid if
the Wrongful Act or Omission had not occurred.

5.7.20.2 In addition, Architect shall be responsible for any other costs or damages
which the District incurs as a result of Wrongful Acts or Omissions including but not limited to
any delay damages the District pays to, or cannot collect from, Contractor or any third party.

The District may backcharge, and withhold payment from, the Architect for these costs and
damages, and may seek reimbursement for any amount which exceeds any retention of the contract
amount at the time of collection. When District so backcharges and withholds, upon Architect’s
request District and Architect shall meet and confer in good faith in an effort to reach agreement
on (a) whether a Wrongful Act or Omission occurred, (b) whether it caused the change order
expense, (¢) what damages have been incurred by District, and (d) what portion of the damages
are attributable to Architect as described above. If District and Architect do not reach agreement
on all four of these items when meeting and conferring, then District and Architect shall use
mediation in good faith to resolve the dispute. If mediation fails, then either District or Architect
can initiate a court action to resolve the dispute.

5.7.21 The Architect shall provide a color schedule of all finish materials in the Project for
the District's review and approval.

5.7.22 The Architect shall assist the District in determining the date of final completion and
make a final detailed on-site review of the job with representatives of the District and the
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Contractor. Architect shall also perform a warranty review with District 30-60 days before
expiration of the specified warranty on the Project.

5.7.23 The Architect shall assist the District in issuing the final certificate for payment and
any other documents required to be recorded by law or generally accepted architectural or
construction contract practice upon compliance with the requirements of the Contract Documents,
provided that such certification shall not constitute an admission that the Project has been
completed in accordance with Contract Documents or in conformance with this Agreement.

5.7.24 Architect shall endeavor to comply with all standards imposed by the Americans with
Disabilities Act, section 504 of the Rehabilitation Act of 1973, disability access requirements of
the State Building Code and any other laws applicable to disability access. If a court,
administrative agency or other trier of fact later determines that Architect has violated any of the
above-referenced laws, or District, because of Wrongful Acts or Omissions, has violated any of
the above-referenced laws, Architect shall remedy the violation at its own cost. Architect shall
indemnify and hold the District harmless under Article 18.1 of this Agreement for any breach
of this paragraph but only to the extent actually caused by the Architect’s negligence,
recklessness or willful misconduct. The Architect shall not be responsible for acts or omissions
of the Contractor or of any other persons performing portions of the Project not employed or
retained by Architect, nor shall Architect be responsible for any subsequent changes in the law or
any regulation applicable to disabled access or any subsequent differing interpretation of the laws
or regulations applicable at the time Architect's design is reviewed by DSA. In the event that the
Architect is or becomes aware of possible non-compliance with the foregoing standards, Architect
shall have a duty immediately to notify the District in writing of the possible non-compliance.

5.8 Use of Previously Prepared Materials. In the event that there exist previously prepared
designs, plans, specifications, studies, drawings, estimates or other documents, or any other works
of authorship fixed in any tangible medium of expression, including but not limited to physical
drawings, data magnetically or otherwise recorded on computer disks, or other writings, that were
prepared by design professionals other than Architect, whether supplied by District or by Architect,
which are relied upon, altered or otherwise utilized by Architect, Architect shall be responsible for
giving appropriate recognition to such other design professionals in any materials prepared by
Architect under this Agreement.

ARTICLE 6
ADDITIONAL SERVICES TO BE RENDERED BY ARCHITECT

6.1 "Additional Services" shall be provided by Architect if authorized in writing by District. No
additional compensation shall be paid to Architect for performing these Additional Services unless
the District and the Architect agree in writing as to the amount of compensation for such services
prior to such services being rendered. Such compensation shall be computed as set forth in Article
4.2.1 and as otherwise set forth in this Agreement. Any work performed by Architect without
written authorization OR without written agreement on compensation shall be presumed to be
Basic Services.

6.2 The following is a list of services that are not included in the Basic Services to be provided
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under this Agreement, and will be performed only in accordance with Article 6.1, above:
6.2.1 providing financial feasibility or other special studies;

6.2.2 providing services relative to future facilities, systems and equipment which are not
intended to be constructed during the Construction Phase;

6.2.3 providing coordination of Project performed by separate contractors or by the
District's own forces;

6.2.4 providing analyses of owning and operating costs, or detailed quantity surveys or
inventories of material, equipment and labor;

6.2.5 making revisions in drawings, specifications or other documents when such revisions
are inconsistent with written approvals or instructions previously given, are required by the
enactment or revision of codes, laws or regulations subsequent to the District's approval of
Contract Documents or are due to other causes not within the control of the Architect;

6.2.6 providing consultation concerning replacement of any work damaged by fire or other
cause during construction of the Project, and furnishing services as may be required in connection
with the replacement of such work;

6.2.7 providing services made necessary by the default of the Contractor;

6.2.8 preparing to serve or serving as an expert witness in connection with any public
hearing, arbitration proceeding or legal proceeding, other than when resulting from Architect's or

its consultants' alleged Wrongful Acts or Omissions;

6.2.9 providing services of consultants for other than the normal architectural, civil, soils,
structural, mechanical and electrical engineering services for the Project;

6.2.10 at the District's request, selecting moveable furniture, equipment or articles which are
not included in the Contract Documents;

6.2.11 providing services related to change orders requested by the District but which are
not subsequently authorized (see the second sentence of Section 5.7.19.1, above); and

6.2.12 providing any other services not otherwise included in the Agreement and not
customarily furnished in accordance with generally accepted architectural practice.

ARTICLE 7
RESPONSIBILITIES OF DISTRICT

It shall be the duty of District to:

7.1 pay all fees required by any reviewing or licensing agency;
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7.2 designate a representative authorized to act as a liaison between the Architect and the District
in the administration of this Agreement and the Contract Documents;

7.3 furnish, at the District's expense, the services of a Project Inspector;

7.4 review all documents submitted by the Architect and advise the Architect of decisions
thereon within a reasonable time after submission;

7.5 issue appropriate orders to Contractors through the Architect;

7.6 furnish existing soil investigation or geological hazard reports, which the District shall own
and, upon termination of this Agreement or completion of the Project, shall have returned to it by
Architect;

7.7 furnish the services of a hydrologist or other consultants not routinely provided by the
Architect when such services are reasonably required by the scope of the Project and are requested
by the Architect;

7.8 provide asbestos review and abatement, identifying materials which may qualify for same;

7.9 furnish available as-built drawings for buildings and utilities systems related to the Project,
which the District shall own and, upon termination of this Agreement or completion of the Project,
shall have returned to it by the Architect. The District will also provide information regarding
programmatic needs and specific equipment selection data;

7.10 furnish structural, mechanical, chemical and other laboratory tests, inspections and reports
as required by law or the Contract Documents, which the District shall own and, upon termination
of this Agreement or completion of the Project, shall have returned to it by the Architect; and

7.11 furnish prompt notice of any fault or defects in the Project or nonconformance with the
Contract Documents of which the District becomes aware. However, the District’s failure to do
so shall not relieve the Architect of Architect’s responsibilities under Title 21, Title 24, and the
Field Act for this Project and under this Agreement).

PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE

8.1 Prior to the commencement of services under this Agreement, the Architect shall furnish to
the District a certificate of insurance, Additional Insured Endorsement and Declarations Page for
the period covered by this Agreement, for public liability and property damage with an insurance
carrier satisfactory to the District, under forms satisfactory to the District, to protect the Architect
and District against loss from liability imposed for damages (1) on account of bodily or personal
injuries, including death, disease and sickness, accidentally suffered or alleged to have been
suffered by any person or persons that may be caused directly or indirectly by the performance of
this Agreement, and (2) on account of injury to or destruction of property, including the resultant
loss of use of the Project or other District facilities or equipment, resulting from acts of commission
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or omission by the Architect, or otherwise resulting directly or indirectly from the Architect's
operations in the performance of this Agreement. The District shall be named as an additional
insured on all such policies.

8.2 The following insurance shall be maintained by the Architect in full force and effect during
the entire period of performance of this Agreement, including any extensions, and shall be written,
to the extent reasonably available, on an "occurrence" basis: Commercial general liability
insurance shall be in amounts not less than Two Million Dollars ($2,000,000), per incident general
aggregate, One Million Dollars ($1,000,000) personal and advertising injury aggregate, with a per
occurrence limit of One Million Dollars ($1,000,000); Automobile liability insurance covering
motor vehicles shall be in an amount not less than One Million Dollars ($1,000,000) per accident.
If liability insurance is not reasonably available on an occurrence basis, Architect shall provide
liability insurance on a claims-made basis.

8.3 Said insurance shall provide that the coverage afforded thereby shall be primary coverage
(and non-contributory to any other existing valid and collectable insurance) to the full limit of
liability stated in the Declarations Page and such insurance shall apply separately to each insured
against whom claim is made or suit is brought, but the inclusion of more than one (1) insured shall
not operate to increase the insurer’s limits of liability. Said insurance shall also include a waiver
of any subrogation rights as against the District.

8.4 Should any of the required insurance be provided under a claims-made form, Architect shall
maintain such coverage continuously throughout the term of this Agreement, and without lapse,
for a period of at least ten (10) years beyond the Agreement expiration or the filing of a Notice of
Completion (whichever is later), to the effect that, should occurrences during the Agreement term
give rise to claims made after expiration of the Agreement, such claims shall be covered by such
claims-made policies. Nothing herein shall in any way limit or diminish Architect’s obligations to
the District under any provision, including any duty to indemnify and defend the District.

8.5 The Architect’s insurance policies shall contain a provision for thirty (30) days written notice
to the District of cancellation or reduction of coverage. The Architect shall name, on any policy
of insurance required, the District as an additional insured. The Additional Insured Endorsement
included on all such insurance policies shall state that coverage is afforded the additional insured
with respect to claims arising out of operations performed by or on behalf of the insured. If the
additional insureds have other insurance which is applicable to the loss, such other insurance shall
be on an excess or contingent basis. The amount of the insurer's liability shall not be reduced by
the existence of such other insurance. Architect shall not commence work under this Agreement
until all required insurance certificates, declarations pages and additional insured endorsements
have been obtained and delivered in duplicate to the District for approval subject to the following
requirements. Thereafter Architect shall produce a certified copy of any insurance policy required
under this Article upon written request of the District.

8.6 At the time of making application for any extension of time, Architect shall submit evidence
that all required insurance will be in effect during the requested additional period of time.
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8.7 If the Architect fails to maintain such insurance, the District may, but shall not be required
to, take out such insurance to cover any damages of the above-mentioned classes for which the
District might be held liable on account of the Architect's failure to pay such damages, and deduct
and retain the amount of the premiums from any sums due the Architect under this Agreement.

8.8 Nothing contained in this Agreement shall be construed as limiting, in any way, the extent to
which the Architect may be held responsible for the payment of damages resulting from the
Architect's operations.

8.9 Each of Architect's consultants shall comply with this Article, and Architect shall include
such provisions in its contracts with them.

8.10 Insurance companies providing the above policies shall be legally authorized, licensed and
admitted through the California Department of Insurance to engage in the business of furnishing
insurance in the State of California. All such insurance companies shall have no lower than an “A-
, VIII” in Best’s Rating Guide and shall be satisfactory to the District.

8.11 Any failure to maintain any item of the required insurance may, at District’s sole option, be
sufficient cause for termination of this Agreement.

ARTICLE 9
WORKER'S COMPENSATION INSURANCE

9.1 Prior to the commencement of services under this Agreement, the Architect shall furnish to
the District satisfactory proof that the Architect and all engineers, experts, consultants and
subcontractors the Architect intends to employ have taken out, for the period covered by this
Agreement, workers' compensation insurance with an insurance carrier satisfactory to the District
for all persons whom they may employ in carrying out the work contemplated under this
Agreement in accordance with the Workers' Compensation Laws of the State of California. All
such insurance shall include a waiver of any subrogation rights as against the District. If the
Architect employs any engineer, expert, consultant or subcontractor which it did not intend to
employ prior to commencement of services, it must furnish such proof of workers' compensation
insurance to the District immediately upon employment. Such insurance shall be maintained in
full force and effect during the period covered by this Agreement including any extensions of time.
If the Architect is self-insured, the Architect shall furnish a Certificate of Permission to Self-Insure
and a Certificate of Self-Insurance satisfactory to the District.

9.2 Prior to the commencement of services under this Agreement, the Architect shall furnish to
the District satisfactory proof that the Architect and all engineers, experts, consultants and
subcontractors the Architect intends to employ have taken out employer’s liability insurance with
an insurance carrier satisfactory to the District. During the course of Architect’s services, if
Architect ever intends to employ additional or different engineers, experts, consultants or
subcontractors, before so employing them Architect shall furnish such satisfactory proof of
insurance to the District. Such insurance shall be maintained in full force and effect during the
period covered by this Agreement including any extensions of time. If the Architect is self-insured,
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the Architect shall furnish a Certificate of Permission to Self-Insure and a Certificate of Self-
Insurance satisfactory to the District.

ARTICLE 10
ERRORS AND OMISSIONS INSURANCE

10.1 Prior to the commencement of services under this Agreement, the Architect shall furnish to
the District satisfactory proof that the Architect has, for the period covered by this Agreement,
errors and omissions insurance on an occurrence basis, with limits of at least One Million Dollars
($1,000,000) per Claim and Two Million Dollars ($2,000,000) aggregate and with a deductible in
an amount not to exceed the sum of Thirty Five Thousand Dollars ($35,000) per claim. If errors
and omissions insurance is not reasonably available on an occurrence basis, Architect shall provide
errors and omissions insurance on a claims-made basis.

10.2 Each of Architect's professional sub-consultants (including consultants of Architect's) shall
comply with this Article 10, and Architect shall include such provisions in its contracts with them.

10.3 Said insurance shall provide that the coverage afforded thereby shall be primary coverage
(and non-contributory to any other existing valid and collectable insurance) to the full limit of
liability stated in the Declarations Page and such insurance shall apply separately to each insured
against whom claim is made or suit is brought, but the inclusion of more than one (1) insured shall
not operate to increase the insurer’s limits of liability.

10.4 Should any of the required insurance be provided under a claims-made form, Architect shall
maintain coverage continuously throughout the term of this Agreement, and without lapse, for a
period of at least ten (10) years beyond the Agreement expiration or the filing of a Notice of
Completion (whichever is later), to the effect that, should occurrences during the Agreement term
give rise to claims made after expiration of the Agreement, such claims shall be covered by such
claims-made policy. Nothing herein shall in any way limit or diminish Architect’s obligations to
the District under any provision, including any duty to indemnify and defend the District.

10.5 Architect shall not commence work under this Agreement until all required insurance
certificates, declarations pages and additional insured endorsements have been obtained and
delivered in duplicate to the District for approval. Thereafter Architect shall produce a certified
copy of any insurance policy required under this Article upon written request of the District.

10.6 At the time of making application for any extension of time, Architect shall submit evidence
that all required insurance policies will be in effect during the requested additional period of time.

10.7 If the Architect fails to maintain such insurance, the District may, but shall not be required
to, take out such insurance, and may deduct and retain the amount of the premiums from any sums
due the Architect under this Agreement.

10.8 Nothing contained in this Agreement shall be construed as limiting, in any way, the extent to
which the Architect may be held responsible for the payment of damages resulting from the



Architect’s operations.

10.9 Each of Architect’s consultants shall comply with this Article, and Architect shall include
such provisions in its contracts with them.

10.10 Insurance companies providing the above policies shall be legally authorized, licensed and
admitted through the California Department of Insurance to engage in the business of furnishing
insurance in the State of California. All such insurance companies shall have no lower than an “A-
, VIII” in Best’s Rating Guide and shall be satisfactory to the District.

10.11 Any failure to maintain any item of the required insurance may, at District’s sole option,
be sufficient cause for termination of this Agreement.

ARTICLE 11
COMPLIANCE WITH LAWS

11.1 Architect shall be familiar with, and Architect and Architect’s design shall comply with all
State and Federal laws and regulations applicable to the Project or lawfully imposed upon the
Project by agencies having jurisdiction over the Project, including but not limited to statutes,
decisions, regulations, building or other codes, ordinances, charters, prevailing wage law, and the
Americans with Disabilities Act (“ADA”).

ARTICLE 12
TERMINATION OF AGREEMENT

12.1 Termination by District — This Agreement may be terminated or the Project may be
canceled by the District for the District’s convenience and without cause at any time immediately
upon written notice to the Architect. In such event, the Architect shall be compensated for (a) all
Basic and Additional services completed, and Reimbursable Expenses incurred, pursuant to this
Agreement through the date of termination, (b) such Basic or Additional Services performed, and
Reimbursable Expenses incurred, after termination which are authorized by the District in writing,
and (c) any costs incurred by reason of such termination; but less any amounts the District is
entitled to withhold under law or this Agreement. Upon the District’s written request and
authorization, Architect shall perform any and all Basic and Additional Services necessary to
complete the work in progress as of the date of termination.

For any material breach of contract by the Architect, the District may also terminate the Agreement
for cause by delivering written Notice of Intent to Terminate to the Architect. Such Notice shall
include the following: (1) A description of such material breach, and (2) a date not less than
fourteen days (14) after delivery of the notice by which the Architect must cure such breach. In
response to such Notice, if the Architect fails to cure, and fails to reasonably commence to cure,
the breach(es) by the deadline set by the Notice, then the District may terminate the Agreement
through written notice delivered to the Architect, which shall be effective upon such delivery. In
such event, the Architect shall be compensated for all services completed pursuant to this
Agreement through the date of termination, together with compensation for such services
performed after termination which are authorized by the District in writing, but less any amounts
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the District is entitled to withhold under law or this Agreement. Upon the District’s written request
and authorization, Architect shall perform any and all services necessary to complete the work in
progress as of the date of the termination.

12.2 Termination by Architect — For any material breach of contract by the District other than
one related to a payment or invoice dispute as described in Section 4.4 of this Agreement, the
Architect may terminate the Agreement by delivering written Notice of Intent to Terminate to the
District. Such Notice shall include the following: (1) A description of such material breach, (2) a
date not less than fourteen (14) days after delivery of the notice by which the District must cure
such breach or reasonably commence to cure such breach, (3) the status of work completed as of
the date of the Notice of Intent to Terminate, and (4) a description and cost estimate of the effort
necessary to complete the work in progress. In response to such Notice, if the District fails to cure,
and fails to reasonably commence to cure, the breach by the deadline set by the Notice, then
Architect may terminate the Agreement by written notice delivered to the District within ten (10)
days of the cure deadline, which shall be effective upon such delivery.

In the event of such termination by Architect, Architect shall be compensated for all Basic and
Additional Services completed, and Reimbursable Expenses incurred, pursuant to this Agreement
through the date of termination, together with compensation for such Basic and Additional
Services performed, and Reimbursable Expenses incurred, after termination which are authorized
by the District in writing. Upon the District's written request and authorization, Architect shall
perform any and all Basic and Additional Services necessary to complete the work in progress as
of the date of termination.

12.3 Miscellaneous Termination Provisions

12.3.1 Following the termination of this Agreement for any reason whatsoever, the District
shall have the right to utilize any designs, plans, specifications, studies, drawings, estimates or
other documents, or any other works of authorship fixed in any tangible medium of expression,
including but not limited to physical drawings, data magnetically or otherwise recorded on
computer disks, or other writings prepared or caused to be prepared under this Agreement by the
Architect, not only as they relate or may relate to this Project (including but not limited to any
repair, maintenance, renovation, modernization or other alterations or revisions to this Project) but
as they relate or may relate to other projects, provided that any invalidity of such license in relation
to such other projects shall not affect the validity of such license in relation to this Project
(including but not limited to any repair, maintenance, renovation, modernization or other
alterations or revisions to this Project) under Education Code Section 17316. Architect shall
promptly make any such documents or materials available to the District upon request without
additional compensation.

12.3.2 In the event of the termination of this Agreement for any reason whatsoever, all
designs, plans, specifications, studies, drawings, estimates or other documents, or any other works
of authorship fixed in any tangible medium of expression, including but not limited to physical
drawings, data magnetically or otherwise recorded on computer disks, or other writings prepared
or caused to be prepared by the Architect or any of its agents pursuant to this Agreement shall
immediately upon request by the District be delivered to the District. Architect may not refuse to

24



provide such writings or materials for any reason whatsoever, including but not limited to a
possessory interest lien for any claim the Architect may have against the District or a claim by the
Architect to an ownership interest in the intellectual property embodied in the documents or
materials.

ARTICLE 13
ARCHITECT AN INDEPENDENT CONTRACTOR

13.1 Itis specifically agreed that in the making and performance of this Agreement, the Architect
is an independent contractor and is not and shall not be construed to be an officer or employee of
the District.

ARTICLE 14
STANDARDIZED MANUFACTURED ITEMS

14.1 The Architect shall consult and cooperate with the District in the use and selection of
manufactured items to be used in the Project. Manufactured items, including but not limited to
paint, finish hardware, plumbing fixtures and fittings, mechanical equipment, electrical fixtures
and equipment, roofing materials, and floor coverings, shall be standardized to the District's
criteria so long as the same does not interfere seriously with the building design or cost.

ARTICLE 15
OWNERSHIP OF DOCUMENTS

15.1 All designs, plans, specifications, studies, drawings, estimates and other documents or any
other works of authorship fixed in any tangible medium of expression, including but not limited
to physical drawings, data magnetically or otherwise recorded on computer disks, or other writings
prepared or caused to be prepared by the Architect pursuant to this Agreement shall be and shall
remain the property of the District for all purposes, not only as they relate or may relate to this
Project (including but not limited to any repair, maintenance, renovation, modernization or other
alterations or revisions to this Project) but as they relate or may relate to any other project, provided
that any invalidity of such ownership in relation to any other project shall not affect the validity of
such ownership in relation to this Project (including but not limited to any repair, maintenance,
renovation, modernization or other alterations or revisions to this Project) under Education Code
Section 17316.

15.2 The Architect will provide the District with a complete set of reproducible designs, plans,
specifications, studies, drawings, estimates and other documents or any other works of authorship
fixed in any tangible medium of expression, including but not limited to physical drawings, data
magnetically or otherwise recorded on computer disks, or other writings prepared or caused to be
prepared by the Architect pursuant to this Agreement, and will retain, on the District's behalf, the
original documents or reproducible copies of all such original documents, however stored, in the
Architect's files for a period of no less than fifteen (15) years. Architect shall promptly make
available to District any original documents it has retained pursuant to this Agreement upon request
by the District.
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ARTICLE 16
LICENSING OF INTELLECTUAL PROPERTY

16.1 This Agreement creates a non-exclusive and perpetual license for the District to copy, use,
modify, reuse or sublicense any and all copyrights, designs and other intellectual property
embodied in plans, specifications, studies, drawings, estimates and other documents, or any other
works of authorship fixed in any tangible medium of expression, including but not limited to
physical drawings, data magnetically or otherwise recorded on computer disks, or other writings
prepared or caused to be prepared by the Architect pursuant to this Agreement, not only as they
relate or may relate to this Project (including but not limited to any repair, maintenance, renovation,
modernization or other alterations or revisions to this Project) but as they relate or may relate to
other projects, provided that any invalidity of such license in relation to such other projects shall
not affect the validity of such license in relation to this Project (including but not limited to any
repair, maintenance, renovation, modernization or other alterations or revisions to this Project)
under Education Code Section 17316. The Architect shall require any and all subcontractors and
consultants to agree in writing that the District is granted a similar non-exclusive and perpetual
license for the work of such subcontractors or consultants performed pursuant to this Agreement.

16.2 The compensation for this Project includes compensation not only for any use in connection
with this Project and use or re-use for repair, maintenance, renovation, modernization or other
alterations or revisions to this Project, but also for any re-use by the District in relation to other
projects. The only other term or condition of such re-use shall be that if the District re-uses the
plans prepared by the Architect and retains another certified architect or structural engineer for the
preparation of those plans for the re-use, the District shall indemnify and hold harmless the
Architect and its consultants, agents, and employees from and against any claims, damages, losses,
and expenses, including attorney’s fees, arising out of or resulting from, in whole or in part, the re-
use to the extent required by Education Code section 17316, subdivision (c).

16.3 Architect represents and warrants that Architect has the legal right to license any and all
copyrights, designs and other intellectual property embodied in plans, specifications, studies,
drawings, estimates or other documents that Architect or its consultants prepares or causes to be
prepared pursuant to this Agreement. Architect shall indemnify and hold the District harmless
pursuant to Article 18.1 of this Agreement for any breach of Article 16 but only to the extent
actually caused by the Architect’s negligence, recklessness or willful misconduct. The
Architect makes no such representation and warranty in regard to previously prepared designs,
plans, specifications, studies, drawings, estimates or other documents, or any other works of
authorship fixed in any tangible medium of expression, including but not limited to physical
drawings, data magnetically or otherwise recorded on computer disks, or other writings, that were
prepared by design professionals other than Architect and provided to Architect by the District.

ARTICLE 17
ACCOUNTING AND OTHER RECORDS OF ARCHITECT

17.1 Architect's records of accounts regarding the Project shall be kept in accordance with

generally accepted accounting principles. District has the right to audit Architect’s records and
files regarding any of the work Architect performed for District on the Project during or after the
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Project. District shall be given reasonable access to Architect’s records and files for audit purposes
within ten (10) days of receipt of District’s request. Architect shall keep and maintain these records
and files for ten (10) years.

ARTICLE 18
INDEMNITY

18.1 Architect Indemnification. To the fullest extent permitted by law, including California
Civil Code section 2782.8, the Architect shall indemnify, and hold harmless, but not defend,
the District, the governing Board of the District, each member of the Board, and their
officers, and employees (“District Indemnitees”) against claims but only to the extent actually
caused by the negligence, recklessness or willful misconduct of the Architect, the Architect's
officers, employees, or consultants in performing or failing to perform any work, services, or
functions provided for, referred to, or in any way connected with any work, services, or
functions to be performed under this Agreement. Architect’s obligation for the costs of
defense of such claims after final determination of Architect’s liability shall be limited to the
Architect’s proportionate share of liability, in accordance with California Civil Code section
2782.8. Notwithstanding the foregoing, in the event that one or more defendants named in
such a claim is unable to pay its share of defense costs due to bankruptcy or dissolution of
the defendant’s business, Architect shall meet and confer with other parties to the claim
regarding unpaid defense costs. For purposes of this Article 18.1 only, “claims” means all
claims, actions and suits brought by third parties for any and all losses, liabilities, costs,
expenses, damages and obligations, and the defense obligation shall include but not be limited
to payment of the District’s attorneys’ fees, experts’ fees, and litigation costs incurred in
defense of a claim to the extent covered by applicable insurance. This indemnification shall
apply to all liability, as provided for above, regardless of whether any insurance policies are
applicable, and insurance policy limits do not act as a limitation upon the amount of the
indemnification to be provided by the Architect.

18.2 District Indemnification for Use of Third Party Materials. The District shall defend,
indemnify, and hold harmless the Architect and its employees against any and all copyright
infringement claims by any design professional formerly retained by the District arising out of
Architect's completion, use or re-use of that former design professional's designs or contract
documents in performing this Agreement. Architect shall be entitled to such indemnification only
if each of the following conditions are met: (a) Architect actually re-draws or completes such other
designs or contract documents; (b) Architect complies with the provisions of Article 5.8 regarding
use of materials prepared by other design professionals; (c) District has supplied Architect with
the previously prepared documents or materials; and (d) District expressly requests that the
Architect utilize the designs or contract documents in question. By providing this or any other
indemnification in this Agreement, District does not waive any immunities.

ARTICLE 19
TIME SCHEDULE

19.1 Time for Completion. Time is of the essence of this Agreement. The Architect shall timely
complete its Basic and Additional Services as expeditiously as possible and according to the
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schedule attached as Exhibit B to this Agreement.

19.2 Delays. The District recognizes that circumstances may occur beyond the control of either
the District or the Architect and extensions for such delays may be made to the schedule if
approved by the District. Any time during which the Architect is delayed in the Architect's work
by acts of District or its employees or those in a direct contractual relationship with District or by
acts of nature or other occurrences which were not or could not have been reasonably foreseen and
provided for, and which are not due to any Wrongful Acts or Omissions, shall be added to the time
for completion of any obligations of the Architect. District shall not be liable for damages to the
Architect on account of any such delay.

ARTICLE 20
MISCELLANEOUS PROVISIONS

20.1 This Agreement shall be governed by and construed in accordance with the laws of the State
of California excluding its choice of law rules. Any action or proceeding seeking any relief under
or with respect to this Agreement shall be brought solely in the Superior Court of the State of
California for the County in which the District maintains its district office, subject to transfer of
venue under applicable State law, provided that nothing in this Agreement shall constitute a waiver
of immunity to suit by the District.

20.2 The Architect shall not assign or transfer any or all of its rights, burdens, duties or obligations
under this Agreement without the prior written consent of the District.

20.3 All notices, certificates, or other communications hereunder shall be deemed given when
personally delivered or mailed by certified mail, postage prepaid, to the parties at the addresses set
forth below:

District:  Visalia Unified School District
5000 West Cypress Avenue,
Visalia, California 93277
Attention: Gerry Lemus, Director of Facilities

Architect:  Mangini Associates, Inc.
4320 West Mineral King Ave.
Visalia, CA 93291
Attention: James Ryan Morrelli

20.4 This Agreement shall inure to the benefit of and shall be binding upon the Architect and the
District and their respective successors and assigns.

20.5 If any provision of this Agreement shall be held invalid or unenforceable by a court of
competent jurisdiction, such holding shall not invalidate or render unenforceable any other
provision hereof.

20.6 The terms of this Agreement shall not be waived, altered, modified, supplemented or
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amended in any manner whatsoever except by written agreement signed by the parties. No action
or failure to act by the District shall constitute a waiver of any right or duty afforded the District
under this Agreement, nor shall such action or failure to act constitute approval of, or acquiescence
in, a breach under this Agreement, except as may be specifically agreed to in a written amendment
to this Agreement.

20.7 Nothing contained in this Agreement shall create a contractual relationship with or cause of
action in favor of a third party against either the District or the Architect.

20.8 This Agreement constitutes the entire agreement between the parties, and supersedes any
prior agreement or understanding. There are no understandings, agreements, representations or
warranties, expressed or implied, not specified in this Agreement. The Architect, by the execution
of this Agreement, acknowledges that the Architect has read this Agreement, understands it, and
agrees to be bound by its terms and conditions.

20.9 The Architect shall have the right to include representations of the design of the Project,
including photographs of the exterior and interior, among the Architect's professional materials.
The Architect's materials shall not include the District's confidential or proprietary information if
the District has previously advised the Architect in writing of the specific information considered
by the District to be confidential or proprietary.

20.10 Prior to executing this Agreement, the Architect shall submit a certification if required by
Public Contract Code section 3006(b) for roofing projects.

sk ook sk sk sk ok ok sk ok ok sk sk ook ook ok ok ok R ok ok

ARCHITECT: DISTRICT:
Mangini@)ciates, Inc. VISALIA UNIFIED SCHOOL DISTRICT
By: /%M By: S
Jan yan Morrelli, Assfstant Eﬁﬂgerintendent of Admin.
Principal Architect Serviees
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Exhibit A
RATE SCHEDULE

MANGINI ASSOCIATES INC. CURRENT STANDARD HOURLY BILLING RATES:

Principal Architect S 205.00
Architect lll 165.00
Architect lI 145.00
Architect | 130.00
Construction Administrator li| 145.00
Construction Administrator Ii 120.00
Construction Administrator | 110.00
Business Manager 155.00
Project Manager 150.00
Interior Designer li 90.00
Interior Designer | 70.00
Drafting Technician IV 110.00
Drafting Technician Il 100.00
Drafting Technician Il 90.00
Drafting Technician | 70.00
Administrative Asst. Il 90.00
Administrative Asst. | 50.00
Expert Witness 350.00

The above rates are effective through December 31, 2019.

ADDITIONAL SERVICES OF CONSULTANTS:

Additional Services of professional consultants provided to the Architect in the interest of the Owners project, will
be billed at a rate of 1.10 times the amount billed to the Architect for such services.

REIMBURSABLE EXPENSES:

The following reimbursable expenses are in addition to the standard hourly billing rates. They include actual ex-
penditures made by the Architect and the Architect's employees and consultants in the interest of the Owner and
will be billed at the rate of 1.10 times the amounts billed to the Architect.

Expense of transportation outside of Visalia.

Meals and lodging in connection with out of town travel.

Fees paid for securing approvals.

Expense of reproductions for bid sets, but excluding reproductions for the office use of the Architect

and the Architect's consultants prior to bidding.

Postage, shipping and handling.

6. Expense of any additional insurance requested by the Owner in excess of that normally carried by the
Architect and the Architect's consuiltants.

7. Expense of reproducible drawings for Record Drawing purposes.

bl B o

»



Exhibit B
PROJECT SCHEDULE

1 " Mmﬁ NEW HIGH SCHOOL

e PROJECT TIMELINE MANGINI |

PISTRIET Visalia Unified School District 0723019 | Far i aees e

¥ Schematic Design Phase
July 2019 (6 Months)

® Design Development Phase
lanuary 2020 (3 Months)

® Construction Documents Phase
Apnl 2020 (6 Months)

® Agency Approval Phase

ctover 2020 (12 Months)

® Bidding Phase

October 2021 (2 Months)

® Construction Phase

December 2021 (27 Months)

Move - In

March 2024 (5 Morths)
School
Begins
August 2024
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