



# ALUM ROCK UNION ELEMENTARY SCHOOL DISTRICT

2930 Gay Avenue, San José, CA 95127 · Phone: 408-928-6800 · Fax: 408-928-6416 · [www.arusd.org](http://www.arusd.org)

## ADDENDUM 1 FOR RFQ/RFP NO. B2223-BONDS46

### RUSSO-MCENTEE ACADEMY OUTDOOR LEARNING CENTER

Q: Is the project to be completed by a certain date or within a certain timeframe? The below documents appear to be in conflict:

- Document 00 52 13 AGREEMENT, paragraph 4 (Time for Completion) states, *"It is hereby understood and agreed that the Work under this Contract shall be completed not later than August 11th, 2023."*
- Document 00 21 13 INSTRUCTION TO BIDDERS, paragraph 29 (Time for Completion) states, *"District may issue a Notice to Proceed within NINETY (90) days from the date of the Notice of Award."*

A: The AGREEMENT, and therefore the August 11<sup>th</sup> date, are not binding until fully executed. Please ignore this date.

District staff appreciate that elements of this project may be subject to prevailing lead times and that design variations may require differing periods of construction.

Bidder is strongly encouraged to prepare a tentative schedule of construction assuming the Notice to Proceed is issued shortly after the award date (07/21/2023), but not later than 90 days after the award date.

Students are back in session as of 08/15/2023, construction fence and safety control measures necessary to protect the students should be accounted for in the bidder's proposal.

**Please submit a signed copy of this addendum with your RFQ/P response.**

Company Name: \_\_\_\_\_

Signature: \_\_\_\_\_

---

Hilaria Bauer, Ph.D., Superintendent

Board of Trustees: Minh Pham, President · Corina Herrera-Loera, Vice-President ·  
Andrés Quintero, Clerk · Andrea Flores Shelton, Member · Linda Chavez, Member