

Los Alamitos Unified School District



AUXILIARY and SUPPORT SERVICES

Addendum #7

24 August 2023

LOS ALAMITOS HIGH SCHOOL GYMNASIUM PROJECT – Bid #2223-02

1 st RFQ Optional Mandatory job-walk walk (you only need to attend one of these for the RFQ)	January 12, 2023 1:00 PM
Addendum #1 clarifying dates and deadlines	January 13, 2023
2 nd RFQ Optional Mandatory job-walk (you only need to attend one of these for the RFQ)	January 31, 2023 10:30 AM
DEADLINE FOR CONTRACTORS TO SUBMIT PREQUALIFICATION SOQ on PQ Bids and email SOQ package to Anastasia Smith and Jim Burlew	February 15, 2023 1:00 PM
District to interview contractors	March 7, 2023
DSA approval date.	August 21, 2023
Addendum to be sent out with DSA approved documents: Plans, Specs, DSA 103	August 24, 2023
Substitution Requests by 1300 (1:00 P.M. PST)	October 26, 2023
Deadline for prequalified Contractors to submit questions regarding this RFQ Submit to FMOT@losal.org with the subject line "Bid No. 2223-02 Los Alamitos High School Gymnasium Project" by 1300 (1:00 P.M. PST)	October 26, 2023
District to officially respond to Contractor's questions regarding this RFQ with a final Addendum by 1600 (4:00 P.M. PST)	November 2, 2023
Contractors Bids are Due by 1300 (1:00 P.M. PST)	November 9, 2023
Notification to all proposed GC's of recommendation to the board	November 16, 2023
Send recommendation to the Board	November 27, 2023
Board Consideration Date	December 12, 2023
Notice of Award (NOA), sent to Contractor	December 13, 2023
Contract documents submitted to district, no later than	December 20, 2023
Notice to Proceed (NTP) to be issued	December 21, 2023
NTP, 1 st Day of Construction	January 2, 2024
Construction to be Complete and Occupied by District	July 2, 2025


Los Alamitos Unified School District

AUXILIARY and SUPPORT SERVICES




The following documents have been uploaded to Transcedn PM @ https://app.transcendpm.com/cjkbox/startdropbox?dropid=332&scop_id=14&mode=view&inbid=view

- DSA Approved Plans 8/21/23
- DSA Approved Specifications 8/21/23
- DSA Approved 103 Form 8/21/23
- CEQA NMD 8/22/23



Drop Box

Select All



- CEQA NMD
 - ISMND_LosAlamitos-2023-08-24-09-22-25-078.pdf
 - Upload By:(Jim S. Burlew) Date-Time:(08/24/23 09:22)
- Contract Documents
- DSA Approved 103 Form 8/21/23
 - 04-121669_103_A-2023-08-24-08-34-26-340.pdf
 - Upload By:(Jim S. Burlew) Date-Time:(08/24/23 08:34)
- DSA Approved Plans - 8/21/23
 - 04-121669_DWG_A-2023-08-24-08-34-48-017.pdf
 - Upload By:(Jim S. Burlew) Date-Time:(08/24/23 08:34)
- DSA Approved Specs 8/21/23
 - 04-121669_SPC_A-2023-08-24-08-35-02-394.pdf
 - Upload By:(Jim S. Burlew) Date-Time:(08/24/23 08:35)
- Geotechnical Report
- Laydown Area
- LLB Request for Proposal (RFP)