



Addendum 1

Project: **BID NO. 2324-01 BOULAN PARK AND LARSON MIDDLE SCHOOLS
COOLER REPLACEMENT FOOD SERVICE EQUIPMENT**

Bid Due date: 11:00 AM Local Time, Tuesday, September 26, 2023 (UNCHANGED)

This Addendum is issued as modifications to the RFP previously issued to provide clarifications to the scope of work. This Addendum supersedes the original RFP. This along with the RFP becomes the bid documents.

I. General Information

1. For questions e-mail purchasingoffice@troy.k12.mi.us or through Buildingconnected.com.
2. Bid package page 10, schedule, revise.
 - Demolition: June 17, 2024 to June 24, 2024
 - Architectural June 25, 2024 to July 3, 2024
 - Food Service Equipment: July 8, 2024 to July 19, 2024
 - Final Cleaning and Government Inspections: July 22, 2024 to July 26, 2024
 - Cooler Operational and Turned Over to the District (Substantial Completion): July 26, 2024
 - Final Closeout: 45 Days after Substantial Completion

II. Questions and Answers.

- Q1. Will the District pay for stored materials?
- A1. The District will pay for stored materials with the proper insurance and manufacturer invoices. The District will not pay additional for storage.
- Q2. Is Barton Malow the construction manager for this project?
- A2. Barton Malow is not the construction manager for this project. This work is being completed by the District.

END