

# Education Elements

Proposal for Fairbanks North Star Borough SD



# Overview


**Fairbanks North Star Borough is interested in partnering with Education Elements to support the implementation of Personalized Learning in 27 schools.**

- (Wave 1) - 18 elementary schools
- (Wave 2) - 4 middle schools
- (Wave 3) - 5 high schools


# 4 Phases of Work




# Plan and Align Phase




# Foundations Phase



# Design and Launch Phase



# Support, Reflect and Iterate Phase



# Project Timeline: 18 elementary schools



Educations Elements will work with district leadership, district support teams, and school leadership to implement the following:

- (Wave 1) 18 elementary schools – Launch Fall 2017 - Prework begins Spring 2017
- (Wave 2) 4 middle schools – Launch Spring 2018 - Prework begins Fall 2017
- (Wave 3) 5 high schools – Launch Fall 2018 – Prework begins Spring 2018



# Costs

All 27 Schools - 18 Elementary Schools Wave 1 – Total Cost - \$1,563,450.00

---

<u>Payment Schedule</u>	<u>Amount</u>	<u>Invoice Date</u>	<u>Due Date</u>
Payment 1	615,090.00	on execution of agreement	on execution of agreement
Payment 2	551,040.00	7/1/17	7/31/17
Payment 3	397,320.00	7/1/18	7/31/18

# Education Elements

Dr. James R. Rivet  
Director of Growth and  
Development  
james.rivet@edelements.com  
(858) 736-7531

Anthony Kim  
CEO  
[anthony@edelements.com](mailto:anthony@edelements.com)  
(415)-881-7202