

Project Name & Bid #	2023-01-120B - FURNITURE PHASE II
Bid Date	27-Apr-23
Bid Due Date	24-May-23

Contractor Name	Design Fee	PM Fee	Architecture	Delivery Fee	Installation Fee	Offsite Storage Fee	Removal and Disposal	Total Project Cost	Cost Per Unit Comparison Rating	Lead Time / Weeks	COMMENTS	BID PRESENTATION
LAKESHORE	0	0	0	0	0	0	0	\$907,017.75		6 1-3 WEEKS UNLESS OTHERWISE NOTED	Total cost over highest quoted	
OFFICE DEPOT	\$65 HR	\$65 HR	\$125 HR	\$6,597.41	\$109,965.00	NOT OFFERED	NOT OFFERED	Not Given		5 1-8 WEEKS	Scored low on price comparison / Installation fee high	No Images of proposed furniture
DEMCO	0	0	0	\$41,207.53	\$82,312.50	0	\$2,300.00 PER LOAD	\$622,619.84		2 1-10 WEEKS	Scored well on price comparison / lead time is good	
COMPLETE OFFICE	\$85 HR	0	0	\$14,752.44	\$23,731.71	\$.56 per cubic ft	56% of list price	Not Given		1 1-14 WEEKS	Scored well on price comparison / low fee's	
VIRCO	0	0	0	\$0.00	\$0.00	0	0	\$654,246.24		4 2-12 WEEKS	Scored low on price comparison / No information provided on fees	2nd Lowest on bid presentation
BKM	\$75 hr	0	0	\$150 per load	\$65 HR	\$1.15 PER SQFT PER MONTH	\$65 HR - FEE BASED ON WEIGHT	\$518,467.68		3 4-12 WEEKS	Scored well on overall price / Scored low on Price Comparison	

SCHOOL SPECIALTY	NO BID
------------------	--------

TOP 3 INVITED BACK FOR INTERVIEWS

COMPLETE OFFICE	SCORED BEST ON SIDE BY SIDE PRICE COMPARISON / LOW FEES / LEAD TIME WAS HIGH
DEMCO	SCORED WELL ON SIDE BY SIDE AND OVERALL COST / LOW FEES
BKM	SCORED WELL ON OVERALL COST / SCORED 3RD OUT OF 6 ON SIDE BY SIDE COMPARRISON