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1.  NOTICE TO BIDDERS 

 

 

1. Notice is hereby given that the Board of Education of the Oceanside Unified School District 

(“District”), of the County of San Diego, State of California, will receive sealed bids for Roofing  

(“Project”) up to, but not later than, April 20, 2022 at 2:00 PM and will thereafter publicly open 

and read aloud the bids.  All bids shall be received at the District Office, Fiscal Services Department 

located at 2111 Mission Ave. Oceanside, CA 92058. 

 

2. Each bid shall be completed on the Bid Proposal Form included in the Contract Documents, and 

must conform and be fully responsive to this invitation, the plans and specifications and all other 

Contract Documents.  Copies of the Contract Documents are available on the district website or by 

contacting Chris Altstatt at christopher.altstatt@oside.us. 

 

3. Each bid shall be accompanied by cash, a cashier’s or certified check, or a bidder’s bond executed 

by a surety licensed to do business in the State of California as a surety, made payable to the District, 

in an amount not less than ten percent (10%) of the maximum amount of the bid.  The check or bid 

bond shall be given as a guarantee that the bidder to whom the contract is awarded will execute the 

Contract Documents and will provide the required payment and performance bonds and insurance 

certificates within ten (10) days after the notification of the award of the contract. 

 

4. This is a public works project and the successful bidder shall comply with the provisions of the 

Labor Code pertaining to payment of the generally prevailing rate of wages and apprenticeships or 

other training programs. The Department of Industrial Relations has made available the general 

prevailing rate of per diem wages in the locality in which the work is to be performed for each craft, 

classification or type of worker needed to execute the contract, including employer payments for 

health and welfare, pension, vacation, apprenticeship and similar purposes.  Copies of these 

prevailing rates are available to any interested party upon request and are online at 

http://www.dir.ca.gov/DLSR. The Contractor and all subcontractors shall pay not less than the 

specified rates to all workers employed by them in the execution of the Contract.  It is the 

Contractor’s responsibility to determine any rate change. 

 

5. The schedule of per diem wages is based upon a working day of eight hours.  The rate for holiday 

and overtime work shall be at least time and one half. 

 

6. The substitution of appropriate securities in lieu of retention amounts from progress payments in 

accordance with Public Contract Code § 22300 is permitted.     

 

7. Pursuant to Public Contract Code § 4104, each bid shall include the name, license number, and 

location of the place of business of each subcontractor who shall perform work or service or fabricate 

or install work for the contactor in excess of one-half of one percent (0.5%) of the bid price.  The 

bid shall describe the type of the work to be performed by each listed subcontractor.   

 

8. No bid may be withdrawn for a period of sixty (60) days after the date set for the opening for bids 

except as provided by Public Contract Code § 5100 et seq.  The District reserves the right to reject 

any and all bids and to waive any informalities or irregularities in the bidding. 

http://www.dir.ca.gov/DLSR
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9. Minority, female, and disabled veteran contractors are encouraged to submit bids.  

 

10. The project is subject to compliance monitoring and enforcement by the California Department of 

Industrial Relations.  In accordance with Labor Code § 1771.1, all bidders, contractors and 

subcontractors working at the site shall be registered with the  Department of Industrial Relations at 

time of bid opening and at all relevant times. Proof of registration shall be provided as to all such 

contractors prior to the commencement of any work.  

 

11. Each bidder must possess at the time the bid is awarded the following classifications of     

California State Contractor’s license:  C-39 – Roofing Contractor 

 

The Contractor’s California State License number shall be clearly stated on the bidder’s proposal. 

 

12. The Board of Education has not found that the Project is substantially complex and  therefore 

requires a standard retention amount of only five percent (5%). 

 

13. Bidders’ Conference and Site Walk. A bidders’ conference and site walk is mandatory and in 

compliance with Public Contract Code § 6610 will be held on April 14, 2022, at  08:00 AM sharp. 

The meeting location will start at Nichols Elementary, 4250 Old Grove Road, Oceanside, CA  

92057, Administrative Office and an additional visit to the other school site facility for a separate 

roofing project bid will follow. 

  

15. A payment bond is required for a public works contract involving an expenditure in excess of 

twenty-five thousand dollars ($25,000). Separate payment and performance bonds, each in an 

amount equal to 100% of the total Contract amount, are required, and shall be provided to the District 

prior to execution of the Contract and shall be in the form set forth in the Contract Documents.  All 

bonds (Bid, Performance, and Payment) must be issued by a California admitted surety as defined 

in California Code of Civil Procedure section 995.120.  

By:  Oceanside Unified School District, Fiscal Services Department 
 2111 Mission Ave. Oceanside, CA 92058 
 Attn: Chris Altstatt  Email: christopher.altstatt@oside.us 

 
16.  No member, official, or employee of the District shall have any personal interest, direct or indirect, 

in this Bid, nor shall any member, official, or employee participate in any decision relating to the 

Bid or Contract, which affects his personal interests of any corporation, partnership, or association 

in which he is directly or indirectly interested.  This provision specifically extends to any District 

consultants who assisted in preparation of the bid documents, including, but not limited to, design 

specifications. As such, this provision expressly prohibits The Garland Company from bidding on 

this contract. 

  

17. The District has made a finding that the use of certain brands or trade names are necessary in order 

to provide uniformity, match existing brands in use, and facilitate cost savings on maintenance, 

installation and repairs among District campuses.  Therefore, Contractor shall include products 

mailto:christopher.altstatt@oside.us
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from the listed manufacturers only. The product manufacturer has been standardized pursuant to 

Public Contract Code section 3400 and substitutions will not be accepted. No exceptions.  

 

 

Publication Date:  March 31, 2022 – April 14, 2022 
 

Notice sent to the following contractor trade journals in compliance with Public Contract Code §§ 

22036, 22037: Daily Journal 
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2.  INSTRUCTIONS TO BIDDERS 

 

 

Each bid submitted to the Oceanside Unified School District (“District”) for the Roofing  (“Project”) shall 

be in accordance with the following instructions and requirements, which are part of the Contract 

Documents for this Project. 

 

1. Deadline For Receipt of Bids.  Each bid shall be sealed and submitted to the Purchasing Department 

no later than  April 20, 2022.  The District suggests that bids be hand delivered in order to ensure 

their timely receipt.  Any bids received after the time stated, regardless of the reason, shall be 

returned, unopened, to the bidder. 

 

2.          Schedule of Events.     

 

Event Dates 

Publish Bid Documents March 31, 2022 

Site Visit at:  

Nichols Elementary School 

 

Nichols Elementary 

4250 Old Grove Road 

Oceanside, CA  92057 

Administrative Office 

 

April 14, 2022 

08:00 AM SHARP 

Requests for Clarifications to the Bid Documents Due April 17, 2022 

Responses to Requests for Clarifications Sent April 18, 2022 

Responses to the Bid Documents Due  April 20, 2022 

District Sends Out Notice of Intent to Award April 29, 2022 

District Ratifies Project Award at Board Meeting May 10, 2022 

 

3. Bidders’ Conference and Site Walk.  A mandatory bidders’ conference and site walk will be held 

on Thursday, April 14, 2022 at 08:00 AM sharp. The meeting location is Nichols Elementary, 

4250 Old Grove Road, Oceanside, CA 92057, Administrative Office. The failure to attend the 

conference will result in the disqualification of the bid of the non-attending bidder. 

 

4. Requests for Information.  A bidder’s failure to request clarification or interpretation of an apparent 

error, inconsistency or ambiguity in the Contract Documents waives that bidder’s right to thereafter 

claim entitlement to additional compensation based upon an ambiguity, inconsistency, or error, 

which should have been discovered by a reasonably prudent Contractor, subject only to the 

limitations of Public Contract Code § 1104.  To the fullest extent permitted by law District expressly 

disclaims responsibility for assumptions a bidder may draw from the presence or absence of 



Page | 5 
 

information in the bid documents.  Any questions relative to the bid shall be in writing and directed 

to the Purchasing Department at the address specified for receipt of bid proposals.  These requests 

shall be submitted to the District at least seven (7) working days prior to the date the bid is due. 

 

5. Bid Proposal Forms.  All bid proposals shall be made on the form provided by the District.  All 

items on the form shall be filled out in ink.  Numbers should be stated in figures, and the signatures 

of all individuals must be in long hand.  The completed form should be without interlineations, 

alterations, or erasures. 

 

6. Execution of Forms.  Each bid shall give the full business address of the bidder and must be signed 

by the bidder or bidder’s authorized representative with his or her usual signature.  Bids by 

partnerships must furnish the full names of all partners and must be signed in the partnership name 

by a general partner with authority to bind the partnership in such matters.  Bids by corporations 

must be signed with the legal name of the corporation, followed by the signature and designation of 

the president, secretary, or other person authorized to bind the corporation in this matter.  The name 

of each person signing shall also be typed or printed below the signature.  When requested by the 

District, satisfactory evidence of the authority of the officer signing on behalf of the corporation or 

partnership shall be furnished.  A bidder’s failure to properly sign required forms may result in 

rejection of the bid.  All bids must include the bidder’s contractor license number(s) and expiration 

date(s). 

 

7. Bid Security.  Bid proposals shall be accompanied by a certified or cashier’s check or bid bond for 

an amount not less than ten percent (10%) of the bid amount, payable to the District.  A bid bond 

shall be secured from an admitted surety company, licensed in the State of California, and 

satisfactory to the District.  The bid security shall be given as a guarantee that the bidder will enter 

into the Contract if awarded the work, and in the case of refusal or failure to enter into the Contract 

within ten (10) calendar days after notification of the award of the Contract or failure to provide the 

payment and performance bonds and proof of insurance as required by the Contract Documents, the 

District shall have the right to award the Contract to another bidder and declare the bid security 

forfeited.  The District reserves the right to pursue all other remedies in law or equity relating to 

such a breach including, but not limited to, seeking recovery of damages for breach of contract.  

Failure to provide bid security, or bid security in the proper amount, may result in rejection of the 

bid. 

 

8. Withdrawal of Bid Proposals.  Bid proposals may be withdrawn by the bidders prior to the time 

fixed for the opening of bids, but may not be withdrawn for a period of sixty (60) days after the 

opening of bids, except as permitted pursuant to Public Contract Code § 5103. 

 

9. Addenda or Bulletins.  The District reserves the right to issue addenda or bulletins prior to the 

opening of the bids subject to the limitations of Public Contract Code § 4104.5.  Any addenda or 

bulletins issued prior to bid time shall be considered a part of the Contract Documents.   

 

10. Bonds.  The successful bidder shall be required to submit payment and performance bonds as 

specified in and using the bond forms included with the Contract Documents.  All required bonds 

shall be based on the maximum total contract price as awarded, including additive alternates, if 

applicable.   
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11. Rejection of Bids and Award of Contract.  The District reserves the right to waive any irregularities 

in the bid and reserves the right to reject any and all bids.  The Contract will be awarded, if at all, 

within sixty (60) calendar days after the opening of bids to the lowest responsible and responsive 

bidder, subject to Board of Education approval.  The time for awarding the Contract may be 

extended by the District with the consent of the lowest responsible, responsive bidder. 

 

12. Execution of Contract.  The successful bidder shall, within ten (10) calendar days of the Notice of 

Award of the Contract, sign and deliver to the District the executed contract along with the bonds 

and certificates of insurance required by the Contract Documents.  In the event the successful bidder 

fails or refuses to execute the Contract or fails to provide the bonds and certificates as required, the 

District may declare the bidder’s bid deposit or bond forfeited as liquidated damages, and may award 

the work to the next lowest responsible, responsive bidder, or may reject all bids and, in its sole 

discretion, call for new bids.  In all cases, the District reserves the right, without any liability, to 

cancel the award of Contract at any time prior to the full execution of the Contract. 

 

13. Drawings and Specifications.  All drawings, specifications and other documents used or prepared 

during the project shall be the exclusive property of the District. 

 

14. Evidence of Responsibility.  Upon the request of the District, a bidder shall submit promptly to the 

District satisfactory evidence showing the bidder’s financial resources, the bidder’s experience in 

the type of work being required by the District, the bidder’s availability to perform the Contract and 

any other required evidence of the bidder’s qualifications and responsibility to perform the Contract.  

The District may consider such evidence before making its decision to award the Contract.  Failure 

to submit requested evidence may result in rejection of the bid. 

 

15. Taxes.  Applicable taxes shall be included in the bid prices.   

 

16. Bid Exceptions.   Bid exceptions are not allowed.  If the Bidder has a comment regarding the bid 

documents or the scope of work, the Bidder shall submit those comments to the District for 

evaluation at least five working days prior to the opening of the bids. No oral or telephonic 

modification of any bid submitted will be considered and a sealed written modification may be 

considered only if received prior to the opening of bids.  Emailed or faxed bids or modifications will 

not be accepted. 

 

17. Discounts.  Any discounts which the bidder desires to provide the District must be stated clearly on 

the bid form itself so that the District can calculate the net cost of the bid proposal.  Offers of 

discounts or additional services not delineated on the bid form will not be considered by the District 

in the determination of the lowest responsible responsive bidder. 

 

18. Quantities.  The quantities shown on the plans and specifications are approximate.  The District 

reserves the right to increase or decrease quantities as desired. 

 

19. Prices.  Bidders must quote prices F.O.B. unless otherwise noted.  Prices should be stated in the 

units specified and bidders should quote each item separately. 
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20. Samples.  On request, samples of any products being bid shall be furnished to the District. 

 

21. Substitutions.  In describing any item, the use of a manufacturer or brand does not restrict bidding 

to that manufacturer or brand, but is intended only to indicate quality and type of item desired, except 

as provided in Public Contract Code § 3400. Substitute products may be considered either prior to 

or after the award of the Contract in accordance with § 3400 and as set forth in either the Special 

Conditions or the Specifications.  All data substantiating the proposed substitute as an “equal” item 

shall be submitted with the written request for substitution.  The District reserves the right to make 

all final decisions on product and vendor selection.   

 

22. Container Costs and Delivery.  All costs for containers shall be borne by the bidder.  All products 

shall conform to the provisions set forth in the federal, county, state and city laws for their 

production, handling, processing and labeling.  Packages shall be so constructed to ensure safe 

transportation to the point of delivery. 

 

23. Bid Negotiations.  A bid response to any specific item of the bid using terms such as “negotiable,” 

“will negotiate,” or similar phrases, will be considered  non-responsive. 

 

24. Prevailing Law.  In the event of any conflict or ambiguity between these instructions and state or 

federal law or regulations, the latter shall prevail.  All equipment to be supplied or services to be 

performed under the bid proposal shall conform to all applicable requirements of local, state and 

federal law, including, but not limited to, Labor Code §§ 1771, 1778 and 1779. 

 

25. Allowances.  An “allowance” means an amount included in the bid proposal for work that may or 

may not be included in the Project, depending on conditions that will become known only after the 

Project is underway.   

 

26. Subcontractors.  Pursuant to the Subletting and Subcontracting Fair Practices Act, Public Contract 

Code §§ 4100 et sq., every bidder shall, on the enclosed Subcontractor List Form, set forth: 

 

a. The name, license number, and location of the place of business of each Subcontractor who 

will perform work or labor or render service to the bidder in or about the work or fabricate 

and install work in an amount in excess of one-half of the one percent (0.5%) of the bidder’s 

total bid. 

 

b. If the bidder fails to specify a Subcontractor for any portion of the work to be performed 

under the Contract in excess of one-half of one percent (0.5%) of the bidder’s total bid, 

bidder agrees that bidder is fully qualified to and shall perform that portion of the work.  The 

successful bidder shall not, without the written consent of the District or compliance with 

Public Contract Code §§ 4100 et seq., either: 

 

1) Substitute any person as Subcontractor in place of the Subcontractor designated in 

the original bid; 

 

2) Permit any subcontract to be voluntarily assigned or transferred or allow the work to 

be performed by anyone other than the original Subcontractor listed in the bid; or 
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3) Sublet or subcontract any portion of the work in excess of one-half of one percent 

(0.5%) of the total bid as to which the bidder’s original bid did not designate a 

Subcontractor.  

 

27. Examination of Contract Documents and Work Site.  Before submitting a bid proposal, all bidders 

shall carefully examine the Contract Documents, including the plans and specifications, shall visit 

the site of the proposed work, and shall fully inform themselves of all conditions in and about the 

work site, as well as applicable federal, state and local laws and regulations that may affect the work.  

No bidder shall visit the site without prior authorization of the District.  Bidders shall contact 

Purchasing Department designee for coordination of site visits.   

  

28. Form and Approval of Contract. The Contract Documents must be approved by the Board of 

Education of the District and its legal counsel.  The bidder selected by the District shall execute the 

contract provided by the District.   

 

29. Licenses and Permits.  Each bidder shall at all times possess all appropriate and required licenses or 

other permits to perform the work as identified in the Contract Documents.  Upon request, each 

bidder shall furnish the District with evidence demonstrating possession of the required licenses or 

permits.   

 

30. Denial of Right to Bid. Contractors or Subcontractors who have violated state law governing public 

works shall be denied the right to bid on this public works contract pursuant to Labor Code § 1777.7. 

 

31. Bidders Interested in More Than One Bid.  No person, firm, or corporation shall make, or file, or be 

interested in more than one bid.  However, a person, firm, or corporation that has submitted a 

subproposal to a bidder, or that has quoted prices of materials to a bidder, is not thereby disqualified 

from submitting a sub-proposal or quoting prices to other bidders or from submitting a prime 

proposal. 

 

32. Contractor’s State License Board.  Contractors and Subcontractors are required by law to be licensed 

and regulated by the California Contractors’ License Board.   

 

33. Fingerprinting.  By law it is the District’s responsibility to determine whether a contractor must 

provide fingerprint certification.  Pursuant to Education Code § 45125.2, the District considers the 

totality of the circumstances in order to determine if fingerprinting of employees of a contractor 

working on a school site is required.  Factors to be considered include the length of time the 

contractor’s employees are on school grounds, whether students are in proximity to the location 

where the contractor’s employees are working, and whether the contractor’s employees are working 

alone or with others.   

 

34. Labor Compliance Monitoring.   The Project is subject to compliance monitoring and enforcement 

by the California Department of Industrial Relations.  In accordance with Labor Code § 1771.1,  all 

bidders, contractors and subcontractors working at the site shall be duly registered with the 

Department of Industrial Relations at time of bid opening and at all relevant times. Proof of 

registration shall be provided as to all such contractors prior to the commencement of any work.   



Page | 9 
 

 

35. Additive and Deductive Items: Method of Determining Lowest Bid.  Pursuant to Public Contract 

Code § 20103.8, if the bid solicitation includes additive and/or deductive items, the checked [X] 

method shall be used to determine the lowest bid:  

 

__X_ (a) The lowest bid shall be the lowest bid price on the base contract without consideration 

of the prices on the additive or deductive items. 

 

_____ (b)  The lowest bid shall be the lowest total of the bid prices on the base contract and those 

additive or deductive items that were specifically identified in the bid solicitation or Bid Proposal 

Form as being used for the purpose of determining the lowest bid price. 

 

_____ (c) The lowest bid shall be the lowest total of the bid prices on the base contract and those 

additive or deductive items taken in order from a specifically identified list of those items that, when 

in the solicitation, and added to, or subtracted from, the base contract, are less than, or equal to, a 

funding amount publicly disclosed by the District before the first bid is opened. 

 

_____ (d) The lowest bid shall be determined in a manner that prevents any information that 

would identify any of the bidders or the proposed Subcontractors or suppliers from being revealed 

to the public entity before the ranking of all bidders from lowest to highest has been determined. 

 

 If no method is checked, sub-paragraph (a) shall be used to determine the lowest bid. 

 

Notwithstanding the method used by the District to determine the lowest responsible bidder, the 

District retains the right to add to or deduct from the Contract any of the items included in the 

bid solicitation. 

 

36. Public Records Act.    Responses to the Bid Documents will become the property of the District and 

subject to the California Public Records Act, Government Code sections 6250, et seq. Those 

elements in each response that are trade secrets as that term is defined in Civil Code section 

3426.1(d) or otherwise exempt by law from disclosure and which are prominently marked as 

“TRADE SECRET,” “CONFIDENTIAL,” or “PROPRIETARY” may not be subject to disclosure. 

The District shall not be liable or responsible for the disclosure of any such records including, 

without limitation, those so marked if disclosure is deemed to be required by law or by an order of 

the Court. Any responses that indiscriminately identify all or most of its response as exempt from 

disclosure without justification may be deemed non-responsive. In the event the District is required 

to defend an action on a Public Records Act request for any of the contents of a response marked 

“Confidential,” “Proprietary,” or “Trade Secret,” each respondent agrees, by submission of its 

response for the District’s consideration, to defend and indemnify the District from all costs and 

expenses, including attorneys’ fees, in any action or liability arising under the Public Records Act. 

 

37.     Quality.  All equipment and materials used in the installation should be new. Used, refurbished or 

repurposed equipment or material will not be acceptable.   
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38. Bid Protest.  Any bid protest must be in writing and received by the District Office before 4:00 p.m. 

no later than five (5) calendar days following the issuance of a Notice of Intent to Award the bid, 

and shall comply with the following requirements: 

 

a. The bid protest must contain a complete statement of the basis for the protest and all 

supporting documentation. 

 

b. The party filing the protest must have actually submitted a bid for the Project.  A 

Subcontractor of a bidder submitting a bid for the Project may not submit a bid protest.  A 

bidder may not rely on the bid protest submitted by another bidder, but must timely pursue 

its own protest. 

 

c. The protest must refer to the specific portion or portions of the Contract Documents upon 

which the protest is based. 

 

d. The protest must include the name, address and telephone number of the person representing 

the protesting bidder. 

 

e. The bidder filing the protest must concurrently transmit a copy of the bid protest and all 

supporting documentation to all other bidders with a direct financial interest which may be 

affected by the outcome of the protest, including all other bidders who appear to have a 

reasonable prospect of receiving an award depending upon the outcome of the protest. 

 

f. The bidder whose bid has been protested may submit a written response to the bid protest.  

Such response shall be submitted to the District before 5 p.m. no later than two (2) working 

days after the deadline for submission of the bid protest or receipt of the bid protest, 

whichever is sooner, and shall include all supporting documentation.  Such response shall 

also be transmitted by the responding party concurrently to the protesting bidder and to all 

other bidders who appear to have a reasonable prospect of receiving an award depending 

upon the outcome of the protest. 

 

g. The procedure and time limits set forth in this section are mandatory and are the bidder’s 

sole and exclusive remedy in the event of bid protest.  By submitting a bid each bidder agrees 

that failure to comply with these procedures shall constitute a waiver of any right to further 

pursue the bid protest, including filing a Government Code claim or legal proceedings. 

 

h. If the District determines that a protest is frivolous, the protesting bidder may be determined 

to be non-responsible and that bidder may be determined to be ineligible for future contract 

awards by the District. 

 

i. A “working day” for purposes of this section means a weekday during which the District’s 

office is open and conducting business, regardless of whether or not school is in session. 
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3.  BID FORMS 

 

 

BID NO. 2021-01-075B -  ROOFING  

 

Board of Education of the Oceanside Unified School District 

 

Dear Members of the Board of Education: 

 

The undersigned, doing business under the name of _______________________________ 

_______________________________________________, having carefully examined the location of the 

proposed work, the local conditions of the place where the work is to be done, the Notice to Bidders, the 

General Conditions, the Instructions to Bidders, the Plans and  Specifications, and all other Contract 

Documents for the proposed installation services associated with the Roofing  (“Project”), and having 

accurately completed the Bidder’s Questionnaire, proposes to perform all work and activities in accordance 

with the Contract Documents, including all of its component parts, and to furnish all required labor, 

materials, equipment, transportation and services required for the construction of the Project in strict 

conformity with the Contract Documents, including the Plans and Specifications, as follows: 
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SCOPE OF WORK 

 

SECTION 075700 

FLUID APPLIED LIQUID MEMBRANE SYSTEM 

 

PART 1 – GENERAL 

 

 

1.1 SUMMARY 

 

A. Provide all labor, equipment, and miscellaneous materials to install District 

furnished and purchased modified bitumen roof system over the properly prepared 

substrate for Oceanside USD. 

 

B. All products listed in 2.1, D will be furnished by the District. All products not in 

2.01, D to be furnished by the Contractor. All products in 2.1, D will be 

manufactured by The Garland Company and purchased by Oceanside USD using 

its authority under the CMAS Schedule. 

Contract #: 4-20-56-0006B 

 

C. SCOPE OF WORK: Nichols ES 

 

 
 

1. Powerwash the roof and remove all debris, dirt, and obstructive materials. Wash with Simple   Green. 

 

2. Repair any damaged area: 

a. Cut, repair, and three course all blisters and splits with Cool Sil and mesh. 

b. Repair all fishmouths. 
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3. Penetrations 

a. Apply Cool Sil and mesh three course application along the base. 

 

4. Seams: Apply Unibond ST 4” tape to all roof seams. 

 

5. Apply Cool Sil Bleed Blocker at 1 gal per sq. Allow the primer to cure for 8 hrs. 

 

6. Apply Title 24 compliant, no odor coating – Cool Sil– at a rate of 3.5 gal per sq. 

 

7. Install new rubber blocks for all conduit. 

 

8. Metal Pans / Vents / Coping Cap: Coat all coping cap metal at 2 gal per sq. 

 

 

1.2 REFERENCES 

 

A. American Society of Civil Engineers (ASCE): 

1. ASCE 7-05, Minimum Design Loads for Buildings and Other Structures. 

 

B. American Society for Testing and Materials (ASTM): 

1. ASTM D451 Standard Test Method for Sieve Analysis of Granular Mineral Surfacing for 

Bitumen Roofing Products. 

 

2. ASTM D1079 Standard Terminology Relating to Roofing, Waterproofing and  Bituminous 

Materials. 

 

3. ASTM D1227 Standard Specification for Emulsified Bitumen Used as a Protective Coating 

for Roofing. 

 

4. ASTM D1863 Standard Specification for Mineral Aggregate Used as a Protective Coating for 

Roofing. 

 

5. ASTM D4586 Standard Specification for Bitumen Roof Cement. 

 

6. ASTM D5147 Standard Test Method for Sampling and Testing Modified Bituminous Sheet 

Materials. 

 

7. ASTM E108 Standard Test Methods for Fire Test of Roof Coverings. 

 

8. ASTM B69-98a Standard Specification for Zinc Sheet. 
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1.3 SUBMITTALS 

 

A. Product Data for each type of product specified including manufacturer’s technical product 

data, installation instructions and recommendations for each type of roofing product 

required. Include data substantiating that materials comply with specified requirements. 

 

B. Show evidence that the Installer specializes in modified bituminous roof application with a 

minimum 5 years experience and who is certified by the roofing system manufacturer as 

qualified to install manufacturer’s roofing materials. 

 
C. Certified copy of ISO 9001 compliance. 

 
D.  Contractor responsible for submitting submittal package. 

 

 

1.4 QUALITY ASSURANCE 

 

A. Manufacturer Qualifications: Roofing system manufacturer shall have a minimum of 30 

years experience in manufacturing bitumen roofing products in the United States and be ISO 

9001 certified. 

 
B. Installer Qualifications: Installer (Roofer) shall be specializing in modified bituminous roof & 

coating application with minimum 10 years experience and who is certified by the roofing 

system manufacturer as qualified to install manufacturer’s roofing materials. 

 

C. Installer’s Field Supervision: Require Installer to maintain a full-time Supervisor/Foreman on 

job site during all phases of roofing work and at any time roofing work is in progress, proper 

supervision of workmen shall be maintained. A copy of the specification shall be in the 

possession of the Supervisor/Foremen and on the roof at all times. 

 

D. It shall be the Contractor’s responsibility to respond immediately to correction of roof 

leakage during construction. If the contractor does not respond within 24 hours, 

OCEANSIDE USD has the right to hire a qualified contractor and backcharge the original 

contractor. 

 
E. Insurance Certification: Assist OCEANSIDE USD in preparation and submittal of roof 

installation acceptance certification as may be necessary in connection with fire and 

extended coverage insurance on roofing and associated work. 

 
F. Pre-application Roofing Conference: 

   

       Objectives to include: 

 

1. Review foreseeable methods and procedures related to roofing work. 
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2. Tour representative areas of roofing substrates (decks), inspect and discuss condition 

of substrate, roof drains, curbs, penetrations and other preparatory work performed 

by other trades. 

 
3. Review required submittals both completed and yet to be completed. 

 
4. Review and finalize construction schedule related to roofing work and verify 

availability of materials, Installer’s personnel, equipment and facilities needed to 

make progress and avoid delays. 

 
5. Review required inspection, testing, certifying and material usage accounting   

procedures. 

 
6. Review weather and forecasted weather conditions and procedures for coping with 

unfavorable conditions, including possibility of temporary roofing (if not mandatory 

requirement). 

 
7. Record (contractor) discussion of conference including decisions and agreements (or 

disagreements) reached and furnish copy of record to each 

party attending. If substantial disagreements exist at conclusion of conference,  

determine how disagreements will be resolved and set date for reconvening conference. 

 

8. Review notification procedures for weather or non-working days. 

 

 

1.5 DELIVERY, STORAGE AND HANDLING 

 

A. Deliver products to site with seals and labels intact, in manufacturer’s original 

containers, dry and undamaged. 

 

B. Store and handle roofing sheets in a dry, well-ventilated, weather-tight place to 

ensure no possibility of significant moisture exposure. Store rolls of felt and other 

sheet materials on pallets or other raised surface. Stand all roll materials on end. 

Cover roll goods with a canvas tarpaulin or other breathable material (not 

polyethylene). 

 

C. Do not leave unused materials on the roof overnight or when roofing work is not 

in progress unless protected from weather and other moisture sources. 

 

D. It is the responsibility of the contractor to secure all material and equipment on 

the job site. If any material or equipment is stored on the roof, the contractor 

must make sure that the integrity of the deck is not compromised at any time. 

Damage to the deck caused by the contractor will be the sole responsibility of the 

contractor and will be repaired or replaced at his expense. 

 

E. Store all roofing adhesive in a heated area keeping the product above 50 degrees 
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min. If the product falls below the recommended temperature the adhesive will 

see increased viscosities. 

 

E. All materials are the responsibility of the contractor once delivered. Any lost or 

stolen material will be replaced by the Contractor. 

 

F. The District reserves the right to have the contractor store all materials off-District 

property at no additional charge to the client. 

 

 

1.6 MANUFACTURER’S INSPECTIONS 

 

A. When the project is in progress, the Roofing System Manufacturer will provide 

the following: 

 

1. Keep OCEANSIDE USD informed as to the progress and quality of the work 

as observed. 

 

2. Provide job site inspections a minimum of three days a week. 

 

3. Report to OCEANSIDE USD in writing any failure or refusal of the Contractor to 

correct unacceptable practices called to the Contractor’s attention. 

 

4. Confirm after completion of the project and based on manufacturer’s observation and 

tests that manufacturer has observed no applications procedures in conflict with the 

specifications other than those that may have been previously reported and corrected. 

 

5. Inspection Reports to be issued to the Client during the project duration. 

 

 

1.7 PROJECT CONDITIONS 

 

A. Weather Condition Limitations: Do not apply roofing membrane during inclement 

weather or when a 40% change of precipitation is expected. 

 

B. Do not apply roofing insulation or membrane to damp deck surface. 

 

C. Do not expose materials vulnerable to water or sun damage in quantities greater 

than can be weatherproofed during same day. 

 

D. Proceed with roofing work only when existing and forecasted weather conditions 

will permit unit of work to be installed in accordance with manufacturer’s 

recommendations and warranty requirements. 
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1.8 SEQUENCING AND SCHEDULING 

 

A. All work must be fully completed on each day. Phased construction will not be 

accepted. 

 

 

1.9 WARRANTY 

 

A. Coating: Upon completion of installation, and acceptance by Oceanside USD, the 

manufacturer will supply to Oceanside USD a fifteen (15) year warranty for all 

restoration systems. 

 

B. Contractor will submit a minimum of a five (5) year warranty to the membrane 

manufacturer with a copy directly to Oceanside USD. 

 

 

PART 2 – PRODUCTS 

 

2.1 GENERAL 

 

A. The design is based upon roofing systems engineered and manufactured by The 

Garland Company: 

 

The Garland Company 

3800 East 91st Street 

Cleveland, Ohio 44105 

Miles Taylor 

310-367-7655 

 

B. Roofing Contractor to be responsible for all Garland materials in excess of 

District purchased and furnished amount. District to provide material quantities 

matching the specified amount below. Any additional Garland material required 

to complete the project is the responsibility of the roofing contractor. Roofing 

Contractor responsible for purchasing additional materials required, including all 

freight and tax charges. 

 

C. Roofing contractor to be at delivery of District purchased roof materials. The 

District has no responsibility to provide any equipment for handling and / or 

loading the materials to the Contractor’s trucks. Upon signature of delivery, the 

roofing contractor assumes full responsibility for all District purchased roof 

materials. Any materials lost or stolen are the responsibility of the roofing 

contractor to replace. Roofing Contractor responsible for freight and tax on the 

replaced materials. 

 

D. Maximum quantity of the OFCI materials which will be provided to the 

Contractor are as follows: 
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Material     Amount   Unit Size 

Cool Sil Bleed Blocker       62       5 Gal 

Cool Sil        216       5 Gal 

Stressply IV Mineral         5       Roll 

Garla Prime VOC         1       Roll 

Unibond ST 4” Tape       268       Roll 

Tuff Stuff Natural White       20       Tube 

KEE Lock Mastic         5       3 Gal 

 

 

2.2 RELATED MATERIALS 

 

A. Nails and Fasteners: Non-ferrous metal or aluminum steel, except that hard 

copper nails shall be used with copper; aluminum or stainless steel nails shall be 

used with aluminum; and stainless steel nails shall be used with stainless steel, I 

addition plates should be used. Fasteners shall be self-clinching type of 

penetrating type as recommended by the manufacturer of the deck material. Nails 

and fasteners shall be flush-driven through flat metal discs of not less than one (1) 

inch diameter. Omit metal discs when one-piece composite nails or fasteners with 

heads not less than one (1) inch diameter are used. 

 

B. Urethane Sealant: One part, non-sag sealant as approved and furnished by the 

membrane manufacturer for moving joints. Tuff Stuff Caulking 

1. Tensile Strength (ASTM D412): 250 psi 

2. Elongation (ASM D412): 950% 

3. Hardness, Shore A (ASTM C920): 35 

4. Adhesion-in-Peel (ASTM C920): 30 pli 

 

C. Structural Adhesive: Single component, 100% solids structural adhesive as 

furnished and recommended by the membrane manufacturer for items that need 

adhered to the roof surface. Flashing Bond 

1. Elongation (ASTM D412) 300% 

2. Hardness, Shore A (ASTM C920) 50 

3. Shear Strength (ASTM D1002) 300 psi 

 

D. Butyl Tape – 100% solids, asbestos free and compressive tape designed to seal as 

recommended and furnished by the membrane manufacturer. 

 

E. Mastic 

 

F. Caulking 

 

G. Primer 
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PART 3 – EXECUTION 

 

3.1 GENERAL INSTALLATION REQUIREMENTS 

 

A. Cooperate with manufacturer, inspection and test agencies engaged or required to 

perform services in connection with installing the roof system. 

 

B. Protect other work from spillage of rooting materials and prevent materials from entering or 

clogging drains and conductors. Replace or restore other work damaged by 

installations of the modified bituminous roofing system work. 

 

C. A minimum two-hour fire watch is required for each day that torch-applied membranes 

are installed. 

 

D. Keep an ABC rated tire extinguisher in a central location where all workers know, where it is 

and how to operate in properly. 

 

E. Cut-Offs (Waterstops): At end of each day’s roofing installation, protect exposed edge of 

incomplete work, including ply sheets and insulation. Provide temporary covering of two (2) 

plies of #15 organic roofing felt set in full moppings of bitumen with joints and edges sealed. 

 

F. Broadcast minerals into the bleed out of bitumen while bitumen is at its recommended 

EVT temperature to achieve uniform color throughout. 

 

 

3.2 COATING SYSTEM APPLICATION – SEAMS, FLASHINGS, DETAILS, & FIELD 

 

A. Prep the roof field as per 1.1, B. 

 

B. Apply primer to the roof field as per 1.1, B. 

 

C. Application of Reinforcement with Cool Sil on flashings and penetration: Before 

application of Cool Sil verify that the surface to be coated is cleaned and prepared 

properly. At any time during the application of the Cool Sil system, if roof surface 

becomes contaminated with dirt, dust or other materials that will interfere with adhesion 

of the coatings then cleaning measures must be taken to restore the surface to a suitable 

condition. Dust should be blown off of surfaces to be coated with compressed air or 

blowers before application of Cool Sil. All required materials must be applied at specified 

dry film thickness. 

 

1. Apply the coating material rates per 1.1,B. 

 

D. Coating shall be applied in strict accordance with manufacture’s published directions and 

instructions. 
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1. Manual Application: 

i. Pour Cool Sil coating onto roof in 24” rows and spread with ½ nap or foam 

roller. 

 

ii. Back roll coating with an 18” wide ½” nap roller for even 

application. Quality check that coating meets 3.5 gallons per square (7.6 

liters per square) wet. 

 

 

3.3 FIELD QUALITY CONTROL 

 

A. Require attendance of roofing materials manufacturers’ representatives at site during 

installation of the roofing system. Perform field inspection as required. 

 

B. Correct defects or irregularities discovered during field inspection. 

 

 

3.4 FIELD INSPECTION 

 

A. At completion of roofing installation and associated work, meet with installer, Owner, 

roofing system manufacturer’s representative and other representatives directly concerned with 

performance of restoration system. 

 

B. Walk roof surface areas of the building, inspect perimeter building edges as well as 

flashing of roof penetrations, walls, curbs and other equipment. List all items requiring 

correction or completion and furnish copy of list to each party in attendance. 

 

C. Repair or replace deteriorated or defective work found at time above inspection as 

required to a produce an installation which is free of damage and deterioration at time of 

Substantial Completion and according to warranty requirements. 

 

D. Notify the District upon completion of corrections. 

 

 

3.5 CLEANING 

 

A. Remove drippage of bitumen from all walls, windows, floors, ladders and finished 

surfaces. 

 

B. In areas where finished surfaces are soiled by asphalt or any other sources of soiling 

caused by work of this section, consult manufacturer of surfaces for cleaning advice and 

conform to their instructions. 
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3.6 FINAL INSPECTION 

 

A. At completion of roofing installation and associated work, meet with Installer, installer of 

associated work, OCEANSIDE USD, Garland Company’s representative, and other 

representatives directly concerned with performance of roofing system. 

 

B. Inspect roof surface areas of the building, inspect perimeter building edges as well as 

flashing of roof penetrations, walls, curbs and other equipment. List all items requiring 

correction or completion and furnish copy of list to each parting attending. 

 

C. OCEANSIDE USD reserves the right to request a thermographic scan of the roof during final 

inspection to determine if any damp or wet materials have been installed. If any defect be 

discovered, contractor shall correct and fix defected areas at no charge to the 

District. 

 

D. If core cuts verify the presence of damp or wet materials, the Contractor shall be required to 

replace the damaged areas at his own expense. 

 

E. Repair or replace (as required) deteriorated or defective work found at time above 

inspection to a condition free of damage and deterioration at time of Substantial Completion and 

according to warranty requirements. 

 

F. The Contractor is to notify OCEANSIDE USD upon completion of corrections. 

 

G. Following the final inspection, acceptance will be made in writing by Garland Company. The 

Contractor shall place all needed coordination for providing such approval. 

 

 

 

END OF SCOPE 
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BASE BID: 

UNIT PRICE BID ITEM PROPOSAL 
 

• Plywood Deck Replacement  

___________________________________Dollars ($__________________Sq Ft.) 

 

• Metal Deck Replacement  

___________________________________Dollars ($__________________Sq. Ft.) 

 

• Lightweight Concrete Deck Reck Replacement 

___________________________________Dollars ($__________________Sq. Ft.) 

 

• Concrete Deck Reck Replacement 

___________________________________Dollars ($__________________Sq. Ft.) 

 

• New Tapered Roof Insulation 

___________________________________Dollars ($__________________Sq.Ft.) 

 

• Drywall Replacement 

___________________________________Dollars ($__________________Sq.Ft.) 

 

• Facial Wood  -- Painted 

___________________________________Dollars ($__________________Lin.Ft.) 

 

• Gutter Replacement (22 Gauge, Kynar, Box 5”x5”x5” Design) 

 

___________________________________Dollars ($__________________Lin.Ft.) 

 

• Downspout Replacement (20 Gauge and Match Existing Profile Dimension) 

 

___________________________________Dollars ($__________________Lin.Ft.) 

 

Total For the sum of US Dollars (write out total cost in words in US Dollars) 

________________________________________________________________________ 

_______________________________________________________________(US Dollars). 
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ADDITIVE/DEDUCTIVE ALTERNATE [if applicable]: 

 

Additive/Deductive Alternate #1 ______________________________________________ 

Add/Subtract  _____________________________________  Dollars ($_______________) 

 

Additive/Deductive Alternate #2 ______________________________________________ 

Add/Subtract  _____________________________________  Dollars ($_______________) 

 

Additive/Deductive Alternate #3  ______________________________________________ 

Add/Subtract  _____________________________________  Dollars ($_______________) 

 

 

The undersigned has checked carefully all the above figures and understands that the District is not 

responsible for any errors or omissions on the part of the undersigned in making this bid. 

 

Enclosed find certified or cashier’s check no._________________________ of the  

______________________________________ Bank for ________________________________ Dollars 

($_____________) or Bidder’s Bond of the ____________________________ surety company in an 

amount of not less than ten percent (10%) of the entire bid.  The undersigned further agrees, on the 

acceptance of this proposal, to execute the Contract and provide the required bonds and insurance and that 

in case of default in executing these documents within the time fixed by the Contract Documents, the 

proceeds of the check or bond accompanying this bid shall be forfeited and shall become the property of the 

District. 

 

Contractor agrees to commence the work within the time specified in the Notice to Proceed.  It is understood 

that this bid is based upon completing the work within the number of calendar days  specified in the Contract 

Documents. 

 

ADDENDA: 

Receipt of the following addenda is hereby acknowledged: 

 

Addendum # ______  Dated: __________ Addendum # ______  Dated: __________ 

Addendum # ______  Dated: __________ Addendum # ______  Dated: __________ 

Addendum # ______  Dated: __________ Addendum # ______  Dated: __________ 

 

 

     Respectfully submitted, 

 

Company: ______________________________________________ 

 

Address: ______________________________________________ 

 

  ______________________________________________ 

 

By:   ______________________________________________ 
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    (Please Print Or Type) 

 

Signature:  ______________________________________________ 

 

Title:   ______________________________________________ 

 

Date:  ______________________________________________ 

 

Telephone:  ______________________________________________ 

 

Contractor’s License No: __________________  Expiration Date _________  

 

 

Required Attachments:  Subcontractor List Form 

    Workers’ Compensation Certificate 

    Non-Collusion Declaration 

Bidder Reference   

    Bid Bond (or Cashier’s or Certified Check) 
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SUBCONTRACTOR LIST FORM 

 

Each bidder shall list below the name, license number, and location of place of business for each 

Subcontractor who will perform a portion of the Contract work in an amount in excess of one half of one 

percent (0.5%) of the total contract price.  The nature of the work to be subcontracted shall also be 

described. 

 

 

Each bidder shall list below the name, license number, and location of place of business for each 

Subcontractor who will perform a portion of the Contract work in an amount in excess of one half of one 

percent (0.5%) of the total contract price.  The nature of the work to be subcontracted shall also be 

described. 

 

 

DESCRIPTION OF WORK               NAME                LOCATION                       LICENSE # 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________

____________________________________________________________________________________

____________________________________________________________________________________

____________________________________________________________________________________

____________________________________________________________________________________

____________________________________________________________________________________

____________________________________________________________________________________

____________________________________________________________________________________

____________________________________________________________________________________

____________________________________________________________________________________
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BIDDER REFERENCES: 

 

The bidder must also demonstrate knowledge of school Roofing techniques and should possess a 

working ability to perform similarly sized work for a public agency.  This knowledge and ability shall 

be shown by furnishing the names, current phone numbers, address, points of contract and scope of work 

of at least five (5) customers served within the past three (3) years with requirements similar to the needs 

as specified within the scope of work noted by Oceanside Unified School District. 

 

Failure To Furnish The References (In The Complete Format Required) May Cause Your Bid To Be 

Rejected As Non-Responsive. 

EXAMPLE:  Your references should be listed in the following format (facts are example 

only) 

(a) Work for X Y Z Unified school District 

(b) Phone # (222) 123-4567 

(c) 999 Holly Drive, L.A., CA 92000 

(d) Contact:  J.Q. Jones III at above # 

(e) Renovated Hills High in 1990 for $1.3 Million. 

 

Bidder’s Name: _______________________________________________________________                                                                            

 

Reference #1-5 

  

District or Entity:   

Phone #:   

Address:   

Name of Contact:   

Scope of Work & Dollar ($) Amount:   
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WORKERS’ COMPENSATION CERTIFICATE 

 

 

Labor Code § 3700 in relevant part provides: 

 

 “Every employer except the State shall secure the payment of compensation in one or more of the 

following ways: 

 

(a) By being insured against liability to pay compensation in one or more insurers duly 

authorized to write compensation insurance in this State. 

 

(b) By securing from the Director of Industrial Relations a certificate of consent to self-insure 

either as an individual employer, or as one employer in a group of employers, which may 

be given upon furnishing proof satisfactory to the Director of Industrial Relations of ability 

to self-insure and to pay any compensation that may become due to his or her employees.” 

 

I am aware of the provisions of Labor Code § 3700 which require every employer to be insured against 

liability for workers’ compensation or to undertake self-insurance in accordance with the provisions of that 

Code, and I will comply with such provisions before commencing the performance of the work of this 

Contract and will require all Subcontractors to do the same. 

 

      

___________________________________________ 

   Contractor 

 

 

By:  _______________________________________ 

 

 

In accordance with Labor Code § 1860, the above certificate must be signed and filed with the awarding 

body prior to performing any work under this Contract. 
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NON-COLLUSION DECLARATION  

 

 

 

To be executed by the bidder and submitted with the  bid. 

 

 

____________________________________________, declares that he or she is 

_________________________ of ____________________________, the party making the foregoing bid, 

and affirms that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that 

the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, 

and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to 

put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly 

or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the 

bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any 

other bidder, or to secure any advantage against the public body awarding the contract of anyone interested 

in the proposed contract; that all statements contained in the bid are true and correct; and, further, that the 

bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 

thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, 

partnership, company association, organization, bid depository, or to any member or agent thereof to 

effectuate a collusive or sham bid. 

 

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and 

correct. 

 

Date:  ____________________ ____________________________________________ 

        Signature 
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BID BOND 

 

 

We, the Contractor,_________________________________________ as principal (“Principal”), and 

_________________________________________________, as surety (“Surety”), are firmly bound unto 

the Oceanside Unified School District (“District”) in the penal sum of ten percent (10%) of the total amount 

of the bid of the Principal submitted to the District for the work described below for the payment of which 

sum in lawful money of the United States, we bind ourselves, our heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by this agreement. 

 

Whereas, the Principal has submitted the accompanying bid (“Bid”) dated 

_________________________________, for the following project (“Project”): 

_____________________ Project 

 

Now, therefore, if the Principal does not withdraw its Bid within the period specified,  and if the Principal 

is awarded the Contract and within the period specified fails to enter into a written contract with District, in 

accordance with the Bid as accepted, or fails to provide the proof of required insurance, the performance 

bond and/or the payment bond by an admitted surety within the time required, or in the event of unauthorized 

withdrawal of the Bid, if the Principal pays the District the difference between the amount specified in the 

Bid and the amount for which District may otherwise procure the required work and/or supplies, if the latter 

amount is in excess of the former, together with all related costs incurred by District, then the above 

obligation shall be void and of no effect.  Otherwise, the Principal and Surety shall pay to the District the 

penal sum described above as liquidated damages. 

 

Surety, for value received, hereby agrees that no change, extension of time, alteration or addition to the term 

of the Contract or the call for bids, or to the work to be performed thereunder, or the Specifications 

accompanying the same, shall in any way affect its obligation under this bond, and it does hereby waive 

notice of any such change, extension of time, alteration or addition. 

 

In witness whereof the above-bound parties have executed this instrument under their several seals this 

_______________ day of __________________, 2019, the name and corporate seal of each corporate Party 

being hereunder affixed and these presents duly signed by its undersigned representative, pursuant to the 

authority of its governing body. 

 

 

(Corporate Seal)   ___________________________________________ 

                                Principal/Contractor 

 

     By ________________________________________ 

 

      

 

Title:_______________________________________  
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(Corporate Seal)    

     

 

                                 

     ___________________________________________  

                  Surety 

  

 

Attach Attorney-In-Fact Certificate  

 

     By  ________________________________________ 

 

          _________________________________________ 

                                                       Title 

 

 

 

To be signed by Principal and Surety and Acknowledgment and Notary Seal to be attached. 
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4.  SAMPLE CONTRACT 

 

 

 This Contract (“Contract”) is made by and between the Oceanside Unified School District 

(“District”), and _______________________________________________ (“Contractor”). 

 

 District and Contractor hereby agree as follows: 

 

1. Description of Work 

 

 The Contractor agrees to furnish all labor, cabling and materials, equipment, tools, supervision, 

appurtenances, and services, including transportation and utilities, required to perform and satisfactorily 

complete the following work: 

 

BID No. 2021-21-075B Roofing 

 

2. Contract Documents 

 

The Contract Documents consist of the executed Contract and all Addenda, all approved change 

orders, the completed Bid Forms, the required Bonds and the Insurance forms, the Notice to Bidders, the 

Instructions to Bidders, the Notice of Award, the Notice to Proceed, the General Conditions and any special 

conditions, and the Specifications. 

 

3. Compensation 

 

 As full compensation for the Contractor’s complete and satisfactory performance of the work and 

activities described in the Contract Documents, the District agrees to pay Contractor, and Contractor agrees 

to accept the sum of ______________________________________________________ Dollars ($ 

________________________), which shall be paid to the Contractor according to the Contract Documents. 

 

4. Prevailing Wages 

 

 This Project is a public works project subject to prevailing wage requirements and Contractor and 

its Subcontractors are required to pay all workers employed for the performance of this Contract no less 

than the applicable prevailing wage rate for each such worker.  Contractor acknowledges that the project is 

subject to compliance monitoring and enforcement by the California Department of Industrial Relations in 

accordance with Labor Code § 1770 et seq. 

 

5. Time for Completion 

 

 The starting date of the Contract shall be the day listed by the District in the Notice to Proceed, 

estimated to be approximately July 1, 2021, and the Contractor shall fully complete all the work before June 

30, 2022 .  Time is of the essence in the performance of this Contract. 
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6. Liquidated Damages 

 

 Liquidated damages for the Contractor’s failure to complete the Contract within the time fixed for 

completion are established in the amount of five hundred dollars ($500.00) per calendar day. 

 

7. Audit.  

 

 The District and Contractor are subject to the examination and audit of the California State Auditor 

for a period of three (3) years after the final payment under this Contract, in compliance with Government 

Code §8546.7.  

 

 IN WITNESS WHEREOF, the parties agree to the terms of this Contract on the day and year written 

below. 

 

OCEANSIDE UNIFIED SCHOOL DISTRICT 

 

___________________________________  ____________________________________ 

  Name      Contractor Name 

   

___________________________________  ____________________________________ 

  Signature     Contractor License No. 

         and Expiration Date 

____________________________________      

  Title                _____________________________________ 

        Individual Signature 

 

____________________________________  _____________________________________ 

  Date      Title 

 

       _____________________________________ 

        Date 

 

         

 

 

   For:     _______________________________ 
                                                 Corporation or Partnership 
  
  

                           If Corporation, Seal Below: 
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5.  PERFORMANCE BOND 

 

WHEREAS, the Board of Education of the Oceanside Unified School District (“District”), at its meeting 

on __________________, 2021, has awarded to  _____________________________________ 

(“Principal”), the Contract for performance of the following project (“Project”):  

 

___________________ Project. 

 

WHEREAS, the Principal is required under the terms of the Contract to furnish a bond to the District as 

obligee ensuring its full and faithful performance of the Contract Documents, which are fully incorporated 

herein by this reference, 

 

NOW, THEREFORE, we, the Principal and _____________________________________, as Surety, 

hereby guarantee the Principal’s full, faithful and complete performance of the Contract Document 

requirements in the penal sum of _______________________________________________  dollars 

($______________________) for the payment of which sum will and truly be made, we bind ourselves, 

our heirs, executors, administrators and successors, jointly, severally, and firmly by this agreement to 

perform or have performed all of the work and activities required to complete the Project pursuant to the 

Contract Documents and to pay to the District all damages the District incurs as a result of the Principal’s 

failure to fully perform in accordance with the Contract Documents. 

 

The condition of the obligation is such that if the Principal, its heirs, executors, administrators, successors 

or assigns shall in all things abide by, and well and truly keep and perform the covenants, conditions and 

agreements in the Contract Documents and any amendment thereof made as therein provided, on its or their 

parts to be kept and performed at the time and in the manner therein specified, and in all respects according 

to their true intent and meaning, and shall insure and indemnify and save harmless the District, its officers 

and agents, as therein stipulated, then this obligation shall become null and void.  Otherwise, it shall be and 

remain in full force and effect. 

 

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or 

addition to the Contract Documents shall in any way affect its obligations on this bond and it does hereby 

waive notice of any such change, extension of time, alteration or addition. 

 

In the event of the District's termination of the Contract due to the Principal’s  breach or default of the 

Contract Documents, within sixty (60) days after written notice from the District to the Surety of the 

Principal’s breach or default of the Contract Documents and District's termination of the Contract, the Surety 

shall notify District in writing of Surety's assumption of obligations hereunder by its election to either 

remedy the default or breach of the Principal or to take charge of the Work of the Contract Documents and 

complete the Work at its own expense ("Notice of Election"); provided, however, that the procedure by 

which the Surety undertakes to discharge its obligations under this Bond shall be subject to the advance 

written approval of the District, which approval shall not be unreasonably withheld, limited or restricted.  

The insolvency of the Principal or the Principal's mere denial of a failure of performance or default under 

the Contract Documents shall not by itself, without the Surety's prompt, diligent inquiry and investigation 

of such denial, be justification for Surety's failure to give the Notice of Election or for its failure to promptly 

remedy the failure of performance or default of the Principal or to complete the Work.   

 



Page | 34 
 

In the event the Surety fails to issue its Notice of Election to District within the time specified herein, the 

District may take all such action or actions necessary to cure or remedy the Principal's failure of performance 

or default or to complete the Work.  The Principal and the Surety shall be each jointly and severally liable 

to the District for all damages and costs sustained by the District as a result of the Principal’s failure of 

performance under the Contract Documents or default in its performance of obligations thereunder, 

including without limitation the costs of cure or completion exceeding the then remaining balance of the 

Contract Price; provided that the Surety's liability hereunder for the costs of performance, damages and 

other costs sustained by the District upon the Principal's failure of performance under or default under the 

Contract Documents shall be limited to the penal sum hereof, which shall be deemed to include the costs or 

value of any Changes of any Work which increases the Contract Price.   

 

Principal and Surety further agree to pay all costs incurred by the District in connection with enforcement 

of this bond, including, but not limited to the District’s reasonable attorney’s fees and costs incurred, with 

or without suit, in addition to any other sum required by this bond.  Surety further agrees that death, 

dissolution, or bankruptcy of the Principal shall not relieve the Surety of its obligations hereunder. 

 

In witness whereof, two (2) identical counterparts of this instrument, each of which shall for all purposes be 

deemed an original thereof, have been duly executed by the Principal and Surety  on the ________ day of 

______________________, 2021. 

 

To be signed by   __________________________________________ 

Principal and Surety                                     PRINCIPAL 

and acknowledgment     

and notarial seal to   By: _______________________________________ 

be attached. 

 

     TITLE ____________________________________ 

 

     __________________________________________ 

                                           SURETY 

 

     By: _______________________________________ 

 

 

     TITLE ____________________________________ 

 

 

The above bond is accepted and approved this __________ day of ___________________, 2021. 

        

 

     By:  ____________________________________ 

                Authorized District Signature 
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PAYMENT BOND  

 

 

WHEREAS, the Oceanside Unified School District (“District”) and the Contractor, _____________ 

(“Principal”) have entered into a contract (“Contract”) for the furnishing of all materials, labor, services, 

equipment, tools, supervision and transportation necessary, convenient and proper for the installation 

services associated with the Roofing  (“Project”) which Contract dated [DATE], and all of the Contract 

Documents made part thereof are fully incorporated herein by this reference; and 

 

WHEREAS, Contractor/Principal is required by California Civil Code Section 9550 et seq. to furnish a 

bond in connection with the contract; 

 

NOW, THEREFORE, we, the Contractor/Principal and __________ as Surety, are held firmly bound unto 

District in the penal sum of $____________ Dollars ($________), lawful money of the United States of 

America for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, 

administrators, successors, and assigns, jointly and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH that if the Contractor/Principal, his/her or its heirs, 

executors, administrators, successors, or assigns, or a subcontractor, shall fail to pay any person or persons 

named in Civil Code Section 9100 or fail to pay for any materials or other supplies used in, upon, for, or 

about the performance of the work contracted to be done, or for any work or labor thereon of any kind, or 

for amounts due under the Unemployment Insurance Code with respect to work or labor thereon of any 

kind, or shall fail to deduct, withhold, and pay over to the Employment Development Department any 

amounts required to be deducted, withheld, and paid over by Section 13020 of the Unemployment Insurance 

Code with respect to work and labor thereon of any kind, then said Surety will pay for the same, in or to an 

amount not exceeding the amount set forth above, and in case suit is brought upon this bond Surety will 

also pay such reasonable attorney’s fees as shall be fixed by the court, awarded and taxed as provided in 

California Civil Code Section 9550 et seq. 

 

This bond shall inure to the benefit of any of the persons named in California Civil Code Section 9100 so 

as to give a right of action to such person or their assigns in any suit brought upon this bond. 

 

It is further stipulated and agreed that the Surety of this bond shall not be exonerated or released from the 

obligation of the bond by any change, extension of time for performance, addition, alteration, or 

modification in, to, or of any contract, plans, specifications, or agreement pertaining or relating to any 

scheme or work of improvement described above or pertaining or relating to the furnishing of labor, 

materials, or equipment therefor, nor by any change or modification of any terms of payment or extension 

of the time for any payment pertaining or relating to any scheme or work of improvement described above, 

nor by any rescission or attempted rescission of the contract, agreement, or bond, nor by any conditions 

precedent or subsequent in the bond attempting to limit the right of recovery of claimants otherwise entitled 

to recover under any such contract or agreement or under the bond, nor by any fraud practiced by any person 

other than the claimant seeking to recover on the bond, and that this bond be construed most strongly against 

the Surety and in favor of all persons for whose benefit such bond is given, and under no circumstances 

shall Surety be released from liability to those for whose benefit such bond has been given, by reason of any 

breach of contract between the District and original contractor or on the part of any obligee named in such 

bond, unless permitted pursuant to law. 
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In witness whereof, this instrument has been duly executed by the Principal and Surety this 

______________ day of _________________, 2021. 

 

 

To be signed by    

Principal and Surety             _____________________________ 

and acknowledgment                      PRINCIPAL 

and notarial seal to 

be attached. 

        By:         

     _____________________________ 

          

              

     _____________________________ 

       Title 

             

             

                ______________________________ 

                          SURETY 

 

     By:  

     ______________________________ 

 

      

     ______________________________ 

        Title 

 

 

 

 

The above bond is accepted and approved this _____ day of ____________, 2021. 

 

 

      

     By:_____________________________________ 

                     Authorized District Signature   
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1. DEFINITIONS 

 

Addendum:  A written change or revision to the Contract Documents issued to the prospective 

bidders prior to the time of receiving bids. 

 

Alternate:  The sum to be added to or deducted from the base Bid if the change in scope of work as 

described in Alternates is accepted by the District. 

 

Approved:  Approved by the District or the District’s authorized representative unless otherwise 

indicated in the Contract Documents. 

 

Architect:  The person or firm holding a valid license to practice architecture or engineering which 

has been designated (if any designated) to provide architectural or engineering design services on 

this Project.  When Architect is referred to within the Contract Documents and no architect or 

engineer has in fact been designated, the matter shall be referred to the District.  

 

As Directed:  As directed by the District or its Architect, unless otherwise indicated in the Contract 

Documents. 

 

As Selected:  As selected by the District or its Architect, unless otherwise indicated in the Contract 

Documents. 

 

Bid:  The properly completed and signed proposal to perform the construction work for the Project 

as described in the Contract Documents. 

 

Construction Manager:  The individual or entity named as such by the District.  If no Construction 

Manager is designated for the Project, all references to the Construction Manager in these Contract 

Documents shall mean the District and/or its designee. 

 

Contract:  The legally binding agreement between the District and the Contractor wherein the 

Contractor agrees to furnish the labor, materials, equipment, and appurtenances required to perform 

the work described in the Contract Documents and the District agrees to pay the Contractor for such 

work. 

 

Contract Documents:  The Contract Documents are described in the Contract for this Project. 

 

Contractor:  The person or entity holding a valid license in the State of California required for 

performing this Project and who has contracted with the District to perform the construction work 

described in the Contract Documents.  The term Contractor shall be construed to mean all of the 

officers, employees, Subcontractors, suppliers, or other persons engaged by the Contractor for the 

work of this Project.   

 

District and/or Owner:  The District, its Board of Education, authorized officers and employees, and 

authorized representatives. 
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DSA:  The State of California Division of the State Architect which has the authority to review, 

approve and inspect the design, alteration and construction of school buildings. 

 

Final Completion:  Final Completion is achieved when the Contractor has fully completed all 

Contract Document requirements, including, but not limited to, all final punch list items, to the 

District’s satisfaction.   

 

Inspector:  The person engaged by the District to conduct the inspections required by the Education 

Code and Title 24. 

 

Furnish:  Purchase and deliver to the site of installation. 

 

Board of Education:  The Board of Education of the District. 

 

Indicated or As Shown:  Shown on drawings and/or as specified. 

 

Install:  Fix in place, for materials; and fix in place and connect, for equipment. 

 

Modification:  An authorized change to the Contract Documents which may or may not include a 

change in contract price and/or time. 

 

Project:  The total construction work and activities described in these Contract Documents. 

 

Secure:  Obtain.         

 

Subcontractor:  A person, firm, or corporation, duly licensed by the State of California, who has a 

contract with the Contractor to furnish labor, materials and equipment, and/or to install materials 

and equipment for work in this Contract. 

 

2. ARCHITECT 

 

The Architect is responsible for the overall design of the Project.  The working drawings, technical 

Specifications, sketches and other information necessary to define the work covered by these 

Contract Documents have been prepared by the Architect.  The Architect shall visit, inspect and 

observe the construction to determine general compliance with the Contract Documents, and 

interpret the drawings and Specifications consistent with their intent.  The Architect shall evaluate 

the samples and other submittals required in the technical Specifications, and maintain an up-to-date 

log of all such items processed.  The Architect will consult with the District, Contractor, and any 

state, county or city agency having jurisdiction over the work whenever necessary to further the best 

interests of the Project. 

 

3. CONTRACT DOCUMENTS 

 a. Contents and Precedence 

The Contract Documents consist of the executed Contract and all Addenda, all approved 

change orders, the completed Bid Form, the required Bonds and the Insurance forms, the 
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Notice to Bidders, the Instructions to Bidders, the Notice of Award, the Notice to Proceed, 

the General Conditions, any special conditions, and the Specifications.  The Contract 

Documents are complementary and anything required by one shall be as binding as if 

required by all.  In case of conflicts within the Contract Documents, the order of precedence 

of interpretation shall be as listed above, with the executed Contract and any change order 

thereto having priority, and subsequent Addenda having priority over prior Addenda only to 

the extent modified by the subsequent Addenda.  In case of conflict within the drawings, 

larger scale drawings shall govern smaller scale drawings, and written dimensions shall 

govern over scaled dimensions. 

 

b. Ambiguities, Errors, and Inconsistencies 

 

If, in the opinion of the Contractor, the construction details indicated on the drawings or 

otherwise specified are in conflict with accepted industry standards for quality construction 

and therefore might interfere with its full guarantee of the work involved, the Contractor 

shall promptly bring this information to the attention of the Architect for appropriate action 

before submittal of the bid.  Contractor’s failure to request clarification or interpretation of 

an apparent ambiguity, error or inconsistency waives that Contractor’s right to thereafter 

claim any entitlement to additional compensation based upon an ambiguity, inconsistency, 

or error, which should have been discovered by a reasonably prudent Contractor, subject to 

the limitations of Public Contract Code §1104.  During the Project, should any discrepancy 

appear or any misunderstanding arise as to the import of anything contained in the Contract 

Documents, the matter shall be promptly referred to the Architect (with written notice to the 

District’s Construction Manager), who will issue instructions or corrections. 

 

c. Lines and Planes 

 

All lines and planes appearing on Contract drawings to be horizontal or vertical and not 

explicitly indicated otherwise shall be constructed true and plumb.  All lines and planes 

appearing on Contract drawings to intersect at right angles and not explicitly indicated 

otherwise shall be constructed at true right angles.  Where details are indicated covering 

specific conditions, such details also apply to all similar conditions not specifically indicated. 

 

d. Standards 

 

The specification standards of the various sections of the Specifications shall be the 

procedural, performance, and material standards of the applicable association publications 

identified and shall be the required level of installation, materials, workmanship, and 

performance for the applicable work.  Except where a specific date of issue is mentioned 

hereinafter, references to specification standards shall mean the edition, including 

amendments and supplements, in effect on the date of the Notice to Bidders.  Where no 

standard is identified and a manufacturer is specified, the manufacturer’s specifications are 

the standards.  All standards shall be subordinate to the requirements of the applicable codes 

and regulations. 
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e. Reference to the Singular 

 

Wherever in the Specifications an article, device or piece of equipment is referred to in the 

singular number, such reference shall include as many such items as are shown on drawings 

or required to complete the installation. 

 

4. INTENT OF DRAWINGS AND SPECIFICATIONS 

 

a. Drawings and Specifications are to be read as an integrated document.  The Contractor shall 

promptly report to the Architect any ambiguities, discrepancies, or errors which come to the 

Contractor’s attention. 

 

b. Figured dimensions shall be followed in preference to scaled dimensions, and the Contractor 

shall make all additional measurements necessary for the work and shall be responsible for 

their accuracy.  Before ordering any material or doing any work, the Contractor shall verify 

all measurements at the Project site and shall be responsible for the correctness of same. 

 

c. It is the intent of the drawings and Specifications to show and describe complete 

installations.  Items shown but not specified, or specified but not shown, shall be included 

unless specifically omitted. 

 

1) The Specifications shall be deemed to include and require everything necessary and 

reasonably incidental to the completion of all work described and indicated on the 

drawings, whether particularly mentioned or shown, or not. 

 

5. TRADE DIVISIONS 

 

Segregation of the Specifications into the designated trade divisions is only for the purpose of 

facilitating descriptions and shall not be considered as limiting the work of any subcontract or trade.  

Subject to other necessary provisions set forth in the Specifications, the terms and conditions of such 

limitations or inclusions shall lie solely between the Contractor and its Subcontractors.  “Scope” as 

indicated in each section of the Specifications shall serve only as a general guide to what is included 

in that section.  Neither the stated description nor the division of the plans and Specifications to 

various sections, which is done solely for convenience, shall be deemed to limit the work required, 

divide or indicate it by labor jurisdiction or trade practice, or set up any bidding barriers to the 

various sub-contractors or suppliers. 

 

a. The Contractor shall be responsible for the proper execution of all work required by the 

Contract Documents and for allocating such portions as the Contractor sees fit to the various 

Subcontractors, subject to applicable law.  The Contractor is cautioned that the various 

individual sections may not contain all work that the Contractor may wish to allocate to a 

particular Subcontractor or everything bearing on the work of a particular trade, some of 

which may appear in other portions of the plans or Specifications. 

 

b. If the Contractor elects to enter into any subcontract for any section of the work the 

Contractor assumes all responsibility for ascertaining that the Subcontractor for the work is 
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competent, licensed, solvent, thoroughly acquainted with all conditions and legal 

requirements of the work, has included all materials and appurtenances in connection 

therewith in the subcontract, and has performed its work in strict compliance with the 

Contract Documents. 

 

c. It shall be the responsibility of the Contractor to notify each prospective Subcontractor at 

the time of request for bids of all portions of the Contract Documents, including the General 

Conditions, special conditions and any parts of sections of Specifications or plans that the 

Contractor intends to include as part of the subcontract.  

 

6. MASTER MANDATORY PROVISIONS 

 

a. Any material, item, or piece of equipment mentioned, listed or indicated without definition 

of quality, shall be consistent with the quality of adjacent or related materials, items, or 

pieces of equipment on the Project. 

 

b. Any method of installation, finish, or workmanship of an operation called for, without 

definition of standard of workmanship, shall be followed or performed and finished in 

accordance with best practices and consistent with adjacent or related installations on the 

Project. 

 

c. Any necessary material, item, piece of equipment or operation not called for but reasonably 

implied as necessary for proper completion of the work shall be furnished, installed or 

performed and finished; and shall be consistent with adjacent or related materials, items, or 

pieces of equipment on the Project, and in accordance with best practices. 

 

d. Names or numbered products are to be used according to the manufacturers’ directions or 

recommendations unless otherwise specified. 

 

7. CONTRACTOR 

 

a. The Contractor shall perform all the work and activities required by the Contract Documents 

and furnish all labor, materials, equipment (other than those specified as being provided by 

the District), tools and appurtenances necessary to perform the work and complete it to the 

District’s satisfaction within the time specified.  The Contractor shall at all times perform 

the work of this Contract in a competent and workmanlike manner and, if not specifically 

stated, accomplish the work according to the best standards of construction practice.  The 

Contractor in no way is relieved of any responsibility by the activities of the architect, 

engineer, inspector or DSA in the performance of such duties. 

 

b. The Contractor shall employ a full-time competent superintendent and necessary assistants 

who shall have complete authority to act for the Contractor on all matters pertaining to the 

work.  The superintendent shall be satisfactory to the District and, if not satisfactory, shall 

be replaced by the Contractor with one that is acceptable.  Also, the superintendent shall not 

be changed without the written consent of the District unless the superintendent ceases to be 

employed by the Contractor. 
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c. Contractor shall make the layout of lines and elevations and shall be responsible for the 

accuracy of both the Contractor’s and the Subcontractors’ work resulting therefrom.  All 

dimensions affecting proper fabrication and installation of all Contract work must be verified 

by the Contractor prior to fabrication and installation by taking field measurements of the 

true conditions.  The Contractor shall take, and assist Subcontractors in taking, all field 

dimensions required in performance of the work, and shall verify all dimensions and 

conditions on the site.  If there are any discrepancies between dimensions in drawings and 

existing conditions which will affect the work, the Contractor shall promptly bring such 

discrepancies to the attention of the Architect for adjustment before proceeding with the 

work.  Contractor shall be responsible for the proper fitting of all work and for the 

coordination of all trades, Subcontractors and persons engaged upon this Contract. 

  

d. Contractor shall do all cutting, fitting, or patching of Contractor’s work that may be required 

to make its several parts come together properly and fit it to receive or be received by work 

of other contractors as shown, or reasonably implied by, the drawings and Specifications for 

the completed work.  Any cost incurred by the District due to defective or ill-timed work 

shall be borne by the Contractor.  

 

8. RESPONSIBILITY OF CONTRACTOR 

 

a. Contractor shall be held strictly responsible for the proper performance of all work covered 

by the Contract Documents, including all work performed by Subcontractors.  All work 

performed under this Contract shall comply in every respect to the rules and regulations of 

all agencies having jurisdiction over the Project or any part thereof.   

 

b. Contractor shall submit Verified Reports as defined in 24 California Code of Regulations 

(“CCR”) §§ 4-336 and 4-343(c).  The duties of the Contractor are as defined in 24 CCR § 

4-343.  Contractor shall keep and make available a copy of Title 24 of the CCR at the job 

site at all times. 

 

c. Where any item of fabricated materials and/or equipment, indicated on drawings or specified 

is unobtainable and it becomes necessary, with the consent of the Architect and District, to 

substitute equivalent items differing in details or design, the Contractor shall promptly 

submit complete drawings and details indicating the necessary modifications of the work.  

To the extent the items represent a lower cost to contractor than what was originally 

specified, District shall be entitled to a corresponding decrease in the contract price.  This 

provision shall be governed by the terms of the General Conditions regarding Submittals:  

Shop Drawings, Cuts and Samples. 

 

d. With respect to work performed at or near a school site, Contractor shall at all times take all 

appropriate measures to ensure the security and safety of students and staff,  including, but 

not limited to, ensuring that all of Contractor’s employees, Subcontractors, and suppliers 

entering school property strictly adhere to all applicable District policies and  procedures, 

e.g., sign-in requirements, visitor badges, and access limitations. 
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9. SUBCONTRACTORS 

 

a. Nothing contained in the Contract Documents shall create any contractual relationship 

between any Subcontractor and the District.  The District shall be deemed to be the third-

party beneficiary of the contract between the Contractor and each Subcontractor.  If the 

Contractor does not specify a Subcontractor for any portion of the work to be performed 

under this Contract, as required by law, Contractor shall perform that portion of the work 

with its own forces.  The Contractor shall not substitute any other person or firm as a 

Subcontractor for those listed in the bid submitted by the Contractor, without the written 

approval of the District and in conformance with the requirements of the Public Contract 

Code.  The District reserves the right of approval of all Subcontractors proposed for use on 

this Project, and to this end, may require financial, performance, and such additional 

information as is needed to secure this approval.  If a Subcontractor is not approved, the 

Contractor shall promptly submit another firm of the same trade for approval. 

 

b. The Contractor shall insert appropriate provisions in all subcontracts pertaining to work on 

this Project requiring the Subcontractors to be bound by all applicable terms of the Contract 

Documents.  The Contractor shall be as fully responsible for the acts and omissions of the 

Subcontractors, and of persons either directly or indirectly employed by them, as the 

Contractor is for the acts and omissions of persons directly employed by the Contractor. 

 

10. PERFORMANCE AND PAYMENT BONDS 

 

a. As directed in the Notice of Award, the Contractor shall file with the  District the following 

bonds, using the bond forms provided with these Contract Documents: 

 

 1) A corporate surety bond, in a sum not less than 100 percent of the amount of the 

Contract, to guarantee the faithful performance of the Contract. 

 

 2) A corporate surety bond, in a sum not less than 100 percent of the amount of the 

Contract, to guarantee the payment of wages for services engaged and of bills 

contracted for materials, supplies, and equipment used in the performance of the 

Contract. 

 

b. Corporate sureties on these bonds and on bonds accompanying bids must be admitted 

sureties as defined by law, legally authorized to engage in the business of furnishing surety 

bonds in the State of California.  All sureties and bond forms must be satisfactory to the 

District.  Failure to submit the required bonds within the time specified by the Notice of 

Award, using the forms provided by the District, may result in cancellation of the award of 

Contract and forfeiture of the Bid Bond. 

 

c. The amount of the Contract, as used to determine the amounts of the bonds, shall be the total 

amount fixed in the Contractor’s proposal for the performance of the required work.  
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d. During the period covered by the Contract, if any of the sureties upon the bonds shall become 

insolvent or unable, in the opinion of the District, to pay promptly the amount of such bonds 

to the extent to which surety might be liable, the Contractor, within thirty (30) days after 

notice given by the District to the Contractor, shall provide supplemental bonds or otherwise 

substitute another and sufficient surety approved by the District in place of the surety 

becoming insolvent or unable to pay.  If the Contractor fails within such thirty (30) day 

period to substitute another and sufficient surety, the Contractor shall, if the District so elects, 

be deemed to be in default in the performance of its obligations hereunder and upon the bid 

bond, and the District, in addition to any and all other remedies, may terminate the Contract 

or bring any proper suit or other proceedings against the Contractor and the sureties or any 

of them, or may deduct from any monies then due or which thereafter may become due to 

the Contractor under the Contract, the amount for which the surety, insolvent or unable to 

pay, shall have been liable on the bonds, and the monies so deducted shall be held by the 

District as collateral security for the performance of the conditions of the bonds. 

 

11. INSURANCE 

 

a. Contractor shall obtain insurance from a company or companies acceptable to District.  All 

required insurance must be written by an admitted company licensed to do business in the 

State of California at the time the policy is issued.  All required insurance shall be equal to 

or exceed an A VIII rating as listed in Best’s Insurance Guide’s latest edition.  On a case-

by-case basis, the District may accept insurance written by a company listed on the State of 

California Department of Insurance List of Eligible Surplus Lines (“LESLI List”) with a 

rating of A VIII or above as listed in Best’s Insurance Guides’ latest edition.  Required 

documentation of such insurance shall be furnished to the District within the time stated in 

the Notice of Award.  Contractor shall not commence work nor shall it allow its employees 

or Subcontractors or anyone to commence work until all insurance required hereunder has 

been submitted and approved by the District and a notice to proceed has been issued. 

 

b. Contractor shall take out and maintain at all times during the life of this Contract, up to the 

date of acceptance of the work by the District, the following policies of insurance: 

 

Type of Coverage Minimum Requirement 

 Commercial General Liability 
Insurance, 

  

Including Bodily Injury, Personal Property 
Damage, 

  

Advertising Injury, and Medical Payments. 

 

 

  

Each Occurrence $1,000,000 

 

 

 

 

 

General Aggregate $2,000,000 

 Automobile Liability Insurance – Any Auto 

 Any Auto 

 

  $1,000,000 

   Each Occurrence $1,000,000 

 General Aggregate $2,000,000 

 Workers Compensation  Statutory Limits 

 Employer’s Liability $1,000,000 
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1) General Liability Insurance:  Personal injury and replacement value property damage 

insurance for all activities of the Contractor and its Subcontractors arising out of or 

in connection with this Contract, written on a comprehensive general liability form 

including contractor’s protected coverage, blanket contractual, completed 

operations, vehicle coverage and employer’s non-ownership liability coverage, in an 

amount no less than: 

 

a. $1,000,000.00 combined single limit personal injury and property damage 

for each occurrence and $2,000,000.00 annual aggregate. 

 

2) Automobile Liability Insurance:   Covering bodily injury and property damage in an 

amount no less than $1,000,000.00 combined single limit for each occurrence and 

$2,000,000.00. Such insurance shall include coverage for owned, hired, and non-

owned vehicles and be included on the umbrella/excess policy. 

 

c. The certificate(s) for the General Liability Policy(ies) and the Automobile Liability Policy 

specified above must state that the insurance is under an occurrence based, and not claims 

made, policy(ies) and shall be endorsed with the following specific language: 

 

“The Oceanside Unified School District is an additional insured for all 

liability arising out of the operations by or on behalf of the named insured, 

and this policy protects the additional insured, its officers, agents and 

employees against liability for bodily injuries, deaths or property damage or 

destruction arising in any respect directly or indirectly in the performance of 

the Contract.” 

 

d. The certificate(s) for both the General Liability Policy and the Automobile Liability Policy, 

shall be endorsed with the following specific language: 

 

1) The inclusion of more than one insured shall not operate to impair the rights of one 

insured against another insured and the coverages afforded shall apply as though 

separate policies have been issued to each insured. 

 

2) The insurance provided herein is primary and no insurance held or owned by the 

District shall be called upon to contribute to a loss. 

 

3) Coverage provided by this policy shall not be reduced or canceled without thirty (30) 

days written notice given to the Owner by certified mail. 

 

4) This policy does not exclude explosion, collapse, underground excavation hazard, or 

removal of lateral support. 

 

5) The certificates must state that the insurance is under an occurrence based, and not a 

claims-made, or “modified occurrence,” policy (policies). 
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e. Within ten (10) days following issuance of the Notice of Award of the Contract, the 

following documentation of insurance shall be submitted to District for approval prior to 

issuance of the Notice to Proceed:  Certificates of insurance showing the limits of insurance 

provided, certified copies of all policies, and signed copies of the specified endorsements for 

each policy.  At the time of making application for an extension of time, the Contractor shall 

submit evidence that the insurance policies will be in effect during the requested additional 

period of time. 

 

f. If the Contractor fails to maintain such insurance, the District may take out such insurance 

to cover any damages of the above mentioned classes for which the District might be held 

liable on account of the Contractor’s failure to pay such damages, and deduct and retain the 

amount of the premiums from any sums due the Contractor under the Contract. 

 

g. Workers’ Compensation Insurance:  

 

1) Within ten (10) calendar days following issuance of the Notice of Award of the 

Contract, the Contractor shall furnish to the District satisfactory proof that the 

Contractor and all Subcontractors it intends to employ have procured, for the period 

covered by the Contract, full Workers’ Compensation insurance and employer’s 

liability coverage in the amount of the statutory limit, with an insurance carrier 

satisfactory to the District for all persons whom the Contractor may employ in 

carrying out the work contemplated under this Contract in accordance with the 

Workers’ Compensation Insurance and Safety Act, approved May 26, 1913, and all 

acts amendatory or supplemental thereto (the “Act”).  Such insurance shall be 

maintained in full force and effect during the period covered by the Contract.  In the 

event the Contractor is self-insured, Contractor shall furnish a Certificate of 

Permission to Self-Insure, signed by the Department of Industrial Relations 

Administration of Self-Insurance, Sacramento, California. 

 

2) If the Contractor fails to maintain such insurance, the District may take out worker’s 

compensation insurance to cover any compensation which the District might be 

liable to pay under the provisions of the Act, by reason of any employee of the 

Contractor being injured or killed, and deduct and retain the amount of the premiums 

for such insurance from any sums due the Contractor under the Contract, or 

otherwise recover that amount from the Contractor or the Surety. 

 

3) If an injury occurs to any employee of the Contractor for which the employee, or the 

employee’s dependents in the event of the employee’s death, is entitled to 

compensation under the provisions of the Act, or for which compensation is claimed 

from the District, the District may retain from the sums due the Contractor under this 

Contract an amount sufficient to cover such compensation, as fixed by the Act, until 

such compensation is paid, or until it is determined that no compensation is due, and 

if the District is compelled to pay such compensation, it will deduct and retain from 

such sums the amount so paid, or otherwise recover this sum from the Contractor or 

its Surety. 
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4) The policies represented by the certificates shall be endorsed with a Waiver of 

Subrogation and must contain the provision (and the certificates must so state) that 

the insurance cannot be canceled until thirty (30) days after written notice of 

intended cancellation has been given to the District by certified mail. 

 

12. CODES AND REGULATIONS 

 

a. The Contractor shall be knowledgeable regarding and shall comply with applicable portions 

of California Code of Regulations Title 24, the applicable Building Code, and all other 

codes, ordinances, regulations or orders of properly constituted authority having jurisdiction 

over the work of this Project.  The Contractor shall examine the Contract Documents for 

compliance with these codes and regulations and shall promptly notify the Architect of any 

discrepancies.   

 

b. All work and materials shall be in full accordance with the latest rules and regulations of the 

Safety Orders of the Division of Industrial Safety and the applicable State laws and/or 

regulations.  Nothing in the Project plans or Specifications is to be construed to permit work 

not conforming to the applicable Codes.  Buildings and/or all other construction covered by 

this Contract shall meet all the regulations for access by the physically handicapped as 

administered by the Division of the State Architect and as may be required by federal or 

state law. 

 

c. If the work under this Contract is for the construction of a school building as defined by the 

Education Code, then the following provisions shall apply to the Contract: 

 

1) All work shall be executed in accordance with the current requirements of the 

Education Code and California Code of Regulations:  Title 24 and Title 19.  No 

deviations from the DSA approved plans and Specifications will be permitted except 

upon a Change Order or Addenda, signed by the District and Architect and approved 

by the Division of the State Architect and the State Fire Marshal, if applicable. 

 

2) The Division of the State Architect shall be notified 48 hours in advance of the first 

pour of concrete. 

 

13. PERMITS AND TAXES 

 

a. The Contractor shall obtain and pay for all permits, fees and licenses that are required in 

order to perform the work under this Contract.  The District shall pay connection charges 

and meter costs for new permanent utilities required by these Contract Documents.  The 

Contractor shall notify the District sufficiently in advance to submit requests for service to 

the appropriate utility companies so as to insure connections or installation of utility services 

in accordance with the Project schedule. 
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b. The Contractor shall pay for all taxes on materials and equipment.  The District is exempt 

from Federal Excise Tax.  Contractor shall not pay Federal Excise Tax on any item in this 

Contract. 

 

14. PATENTS AND ROYALTIES 

 

All fees or claims for patents, royalties or licenses on materials, equipment or processes used in the 

performance of work on this Project shall be included in the amount of the Bid.  The Contractor 

shall indemnify, defend, and hold harmless the District, its Board of Education, the Architect, and 

their officers and employees, from all claims or liability, including costs and expenses, which may 

arise from the use on this Project of any patented or copyrighted materials, equipment, or processes. 

 

15. SAFETY AND FIRE PREVENTION  

 

a. The Contractor, Subcontractors and all of their agents and employees shall fully comply 

with all of the provisions and requirements of CAL/OSHA, Title 8, California Code of 

Regulations and all other safety codes applicable to the Project.  The Contractor shall take 

thorough precautions at all times for the protection of persons and property, and shall be 

liable for all damages to persons or property, either on or off the site, which occur as a result 

of Contractor’s prosecution of the work.  The Contractor shall obtain permits for, install and 

maintain in safe condition barricades, walkways, fences, railings, and whatever other 

safeguards that may be necessary to protect persons and property from damage as a result 

of the construction under this Contract. 

 

b. Contractor is required to ensure Material Safety Data Sheets (“MSDS”) are available in a 

readily accessible place at the work site for any material requiring a MSDS pursuant to the 

federal “Hazard Communication” standard or employee “right to know” laws.  Contractor 

is also required to ensure proper labeling on materials brought on the job site such that any 

person working with the material or within the general area of the material is informed of 

the hazards of the material and follows proper handling and protection procedures.  A copy 

of the MSDS shall also be promptly submitted directly to the District. 

 

c. Contractor shall not endanger any work by cutting, excavating, or otherwise altering the 

work and shall not cut or alter the work of any other contractor except with the written 

consent of the Architect, nor overload any new or existing structures by the placing or 

storage of materials, equipment, or other items thereon, and, if necessary, shall provide 

calculations proving the safety in so doing. 

 

d. If it is necessary to work at night, or where daylight is obscured, the Contractor shall provide 

and maintain lighting of an adequate level to properly prosecute the work, to permit the 

thorough inspection of same, and to ensure the safety to workers and others. 

 

e. Contractor shall take extraordinary care to prevent fires and keep all flammable materials 

and oily rags in tightly closed metal containers.  Contractor shall exercise particular care 

when welding or cutting, and with regard to the disposition of waste materials, the nature 

and quantity of which might create or increase a fire hazard. 
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16. HAZARDOUS MATERIALS 

 

Unless otherwise specified, this Contract does not include the removal, handling, or disturbance of 

any hazardous substances or materials encountered in the new construction or on the Project 

grounds.  If such substances or materials are encountered, work shall cease in that area and the 

District shall be promptly notified to take appropriate action for removal or otherwise abating the 

condition in accordance with current regulations applicable to the District. 

  

 a. General: 

 

1) No asbestos, asbestos-containing products or other hazardous materials shall be used 

in this construction or in any tools, devices, clothing or equipment used to further 

this construction. 

 

2) Asbestos and/or asbestos containing products shall be defined as all items containing 

but not limited to chrysotile, crocidolite, amosite, anthophyllite, tremo-lite or 

actinolite. 

 

3) Any or all material containing greater than one tenth of one percent (>.1%) asbestos 

shall be defined as asbestos-containing material. 

 

4) Any disputes involving the question of whether or not material contains asbestos 

shall be settled by electron microscopy; the cost of any such tests shall be paid by 

the Contractor. 

 

5) All work or materials found to contain asbestos or work or material installed with 

asbestos containing equipment will be immediately rejected and this work shall be 

removed by the Contractor at no additional cost to the District. 

 

6)  In compliance with Education Code § 32244, no lead based paint shall be used on 

the Project.  

 

 b. Decontamination and Removal of Hazardous Material from Prior Work: 

 

1) Decontamination and removal of work found to contain asbestos or work installed 

with asbestos containing equipment shall be done only under the supervision of a 

qualified consultant, knowledgeable in the field of asbestos abatement and 

accredited by the Environmental Protection Agency (“EPA”). 

 

2) The asbestos removal contractor shall be an EPA-accredited contractor qualified in 

the removal of asbestos subject to the approval of the District. 

3) The asbestos consultant shall be chosen and approved by the District which shall 

have sole discretion and final determination in this matter. 
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4) The work will not be accepted until asbestos contamination is reduced to levels 

deemed acceptable by the asbestos consultant. 

 

 c. Hold Harmless: 

 

1) Interface of work under this Contract with work containing asbestos shall be 

executed by the Contractor at Contractor’s risk and at Contractor’s discretion with 

full knowledge of the currently accepted standards, hazards, risks and liabilities 

associated with asbestos work and asbestos containing products.  By execution of 

this Contract the Contractor acknowledges the above and agrees to hold harmless, 

as set forth in the indemnity provisions of this Contract, the Owner, its employees, 

agents and assigns for all asbestos liability which may be associated with this work 

and agrees to instruct Contractor’s employees and agents with respect to the above-

mentioned standards, hazards, risks and liabilities. 

 

2) The Contractor shall, prior to commencement of this work, provide a duly signed 

and notarized affidavit that Contractor has instructed Contractor’s employees and 

agents with respect to the above-mentioned standards, hazards, risks and liabilities 

and the contents and requirements of this portion of the Contract Documents. 

 

d. Certification: 

 

The Contractor agrees that materials containing asbestos or other hazardous materials as 

defined in Federal and State law shall not be used in construction. 

 

17. TEMPORARY FACILITIES 

a. The Contractor shall obtain permits for, install and maintain in safe condition all scaffolds, 

hoisting equipment, barricades, walkways, or other temporary structures that may be 

required to accomplish the work.  Such structures shall be adequate for the intended use and 

capable of safely accepting all loads that may be imposed upon them.  They shall be installed 

and maintained in accordance with all applicable codes and regulations. 

 

b. The Contractor shall provide and maintain temporary heat from an approved source 

whenever in the course of the work it may become necessary for curing, drying or warming 

spaces as may be required for the proper installation of materials or finishes.  The Contractor 

shall provide and maintain any and all facilities that may be required for dewatering in order 

that work may proceed on the Project.  If it is necessary for dewatering to occur continually, 

the Contractor shall have on hand whatever spare parts or equipment that may be required 

to avoid interruption of service or work. 

 

c. The Contractor shall promptly remove all such temporary facilities when they are no longer 

needed for the work or on completion of the Project.  The Contractor shall repair any damage 

to premises or property which resulted from the construction, use, or removal of temporary 

facilities and shall restore the premises and property to their original condition. 
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d. See the special conditions and/or specifications for requirements concerning temporary 

sanitary facilities and utilities. 

 

18. SIGNS 

 

No signs may be displayed on or about the District’s property (except those which may be required 

by law) without the District’s prior written approval of size, content and location.  Any signs 

required by the District will be designated in the special conditions. 

 

19. TIME 

 

a. The Contractor shall commence the work on the date indicated in the Notice to Proceed.  

Time is of the essence regarding the Contract work, and the Contractor shall prosecute the 

work diligently and regularly at such a rate of progress as to ensure completion of this Project 

within, or sooner than, the time specified. 

 

b. The Contractors and Subcontractors shall investigate and become aware of the amount of 

time required for the delivery of all equipment and materials required to perform the work 

under this Contract, and no extension of time shall be granted due to failure to order the 

equipment and materials sufficiently before their incorporation into the work so as to avoid 

delay to the Project. 

 

c. The Contractor and Subcontractors shall provide and maintain enough manpower, materials 

and equipment to ensure a rate of construction progress that will complete the Project within 

or sooner than the time specified and according to the schedule of work.  If, in the District’s 

opinion, the Contractor and/or Subcontractors are not prosecuting the work at a sufficient 

rate of progress to meet the Project schedule, the District may direct the Contractor to 

provide additional manpower, materials or equipment, or to work additional hours, holidays 

or weekends without additional cost to the District until the work is progressing in a manner 

satisfactory to the District.  Failure to prosecute the work in a timely manner according to 

the Project schedule is considered a breach of Contract and shall be cause for termination of 

the Contract. 

 

20. CONSTRUCTION SCHEDULE 

 

a. Within fifteen (15) calendar days after the award of the Contract, the Contractor shall prepare 

and submit to the Architect and District an as-planned construction schedule showing in 

detail how the Contractor plans to prosecute the work within the time set for Final 

Completion.  The schedule shall include the work of all trades necessary for construction of 

the Project, and shall be sufficiently complete and comprehensive to enable progress to be 

monitored on a day-by-day basis.  The information for each activity shall include at a 

minimum the activity description, duration, start date and completion date. 

 

b. The Contractor shall take care in the preparation of the schedule to ensure that it represents 

an accurate and efficient plan for accomplishing the work.  If the Project is more than one 

week behind schedule, it must be promptly revised showing how the Contractor plans to 
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complete the work, but in no case shall it show a completion date later than that required by 

the Contract, unless a time extension has been granted.  The current schedule shall be kept 

posted in the Contractor’s project office on site. 

 

c. The Contractor shall be responsible for the coordination of all work necessary and pertaining 

to the construction whether actually a part of this Contract or attendant thereto.  The 

Contractor shall notify the District and various utility companies, as far as possible in 

advance of their required work, in order that work schedules may be developed for all 

concerned, which will permit the most effective and timely accomplishment of the entire 

Project. 

 

21. DELAYS AND TIME EXTENSIONS 

 

a. The Contractor may be granted a time extension if the Contractor encounters an unavoidable 

delay of the work due to causes completely beyond the Contractor’s control and which the 

Contractor could not have avoided by the exercise of reasonable care, prudence, foresight 

and diligence.  Causes for which a claim for extension of time may be made include:  acts 

of the public enemy, acts of another contractor in the performance of another contract with 

the District, priority of a governmental agency for materials or equipment, fire, flood, violent 

wind storm, epidemic, quarantine restriction, strike, freight embargo, or weather of an 

unusually severe nature.  The Contractor will not be granted time extensions for weather 

conditions which are normal for the location of the Project, according to the U. S. Weather 

Bureau Records. 

 

b. A request for extension of time and compensation related thereto shall be made in writing 

to the Architect and District within ten (10) calendar days of the date the delay is 

encountered, or shall be deemed waived.  The request shall include a detailed description of 

the reasons for the delay and corrective measures by the Contractor.  The request shall be 

accompanied by evidence that the insurance policies required by the Contract shall be in 

effect during the requested additional period of time.  In order for the Architect to consider 

a request for time extension, the Contractor must prove that the reasons stated for the delay 

actually caused a delay in portions of the work which will result in completion beyond the 

date specified in the Contract.  The Contractor may also be granted a time extension for a 

significant change in the scope of work which request for extension of time shall be included 

in a Contract modification proposal. 

 

c. No damages or compensation or any kind shall be paid to a Contractor because of delays in 

the progress of work, whether such delays be avoidable or unavoidable, that are not the 

responsibility of District.  District’s liability to Contractor for delays for which District is 

responsible shall be limited to an extension of time unless such delays were unreasonable 

under the circumstances involved and were not within the contemplation of the parties when 

the Contract was awarded.  The Contractor shall provide to the District the actual, 

substantiated costs to Contractor for which the Contractor may claim damages from District.  

Such costs, if any, shall be directly related to the Project, and shall not include costs that 

would be borne by the Contractor in the regular course of business, including, but not limited 

to, office overhead and ongoing insurance costs.   Delay damages shall not include 
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Contractor or Subcontractor markup for overhead and profit, but only actual, documented, 

and direct actual costs.  The District shall not be liable for any damages which the Contractor 

could have avoided by any reasonable means including, but not limited to, the more 

judicious handling of forces or equipment.   

 

d. The granting of an extension of time because of unavoidable delays shall in no way operate 

as a waiver on the part of the District of the right to collect liquidated damages for other 

delays or of any other rights to which the District is entitled. 

 

22. LIQUIDATED DAMAGES 

 

a. The parties understand and agree that the goodwill, educational process, and other business 

of District will be damaged if the Project is not completed within the time limits required.  

The parties have further agreed that the exact amount of damages for failure to complete the 

Work within the time specified is, in some cases, extremely difficult, impractical, or 

impossible to determine.  As to those damages that are difficult, impractical, or impossible 

to determine, should the Contractor fail to achieve Final Completion of this Contract within 

the time fixed for Final Completion, together with extensions granted by the District for 

unavoidable delays, Contractor shall become liable to the District in the amount specified in 

the Contract per calendar day for each day the Contract remains incomplete beyond the time 

for Final Completion, as liquidated damages and not as a penalty.  Contractor shall not be 

charged with liquidated damages when the delay in completion of the work beyond the time 

for Final Completion is due to acts of the District.      

 

b. In addition to any liquidated damages which may be assessed, if Contractor fails to achieve 

Final Completion of this Contract within the time fixed for Final Completion, together with 

extensions granted by the District for unavoidable delays, and if as a result District finds it 

necessary to incur any costs and/or expenses, or if District receives any claims by other 

contractors, subcontractors, or third parties claiming time or other compensation by reason 

of Contractor’s failure to complete work on time, Contractor shall pay all those costs and 

expenses incurred by District.  These costs and expenses may include but are not limited to 

such items as rental payments, inspection fees, and additional architectural fees, whether 

related to the acquisition of facilities or caused by the delay in completion.   

 

c. Any money due or to become due the Contractor may be retained to cover liquidated and 

other delay damages.  Should such money not be sufficient to cover those damages, the 

District shall have the right to recover the balance from the Contractor or Contractor’s 

sureties. 

 

d Should the District authorize suspension of the work for any cause, the time work is 

suspended will be added to the time for completion.  Suspension of the work by the District 

shall not be a waiver of the right to claim liquidated or other delay damages as set forth in 

this section. 
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23. DISTRICT’S RIGHT TO STOP WORK; TERMINATION OR SUSPENSION OF THE 

CONTRACT 

 

a. District’s Right to Stop Work:  

 

 In addition to or as an alternative to any and all other remedies available to the District, if 

the Contractor fails to correct work which is not performed in accordance with the Contract 

Documents, or if the Contractor persistently fails to perform the work in accordance with the 

Contract Documents, the District may by written order direct the Contractor to stop the work, 

or any portion thereof, until the cause for such order has been eliminated to the satisfaction 

of the District.  However, the right of the District to stop the work shall not give rise to a 

duty on the part of the District to exercise this right for the benefit of the Contractor or any 

other person or entity, and the failure of the District to do so shall not be raised as a defense 

to the Contractor’s failure to perform the work in accordance with the Contract Documents.     

 

b. Termination for Cause:   

 

1) If the Contractor refuses or fails to furnish sufficient materials, work force, 

equipment, and appurtenances to properly prosecute the work in a timely manner, or 

if Contractor refuses or fails to comply with any provisions of the Contract 

Documents, or if Contractor should file a bankruptcy petition or make a general 

assignment for the benefit of Contractor’s creditors or if a receiver should be 

appointed on account of Contractor’s insolvency, then the District may give the 

Contractor and Contractor’s Surety written notice of intention to terminate the 

Contract.  Unless within seven (7) calendar days after the serving of such notice upon 

the Contractor and Contractor’s Surety such violation shall cease and arrangements 

for correction of such conditions shall be made satisfactory to the District, the 

Contract shall cease and terminate.  In the event of such termination, the District 

shall immediately serve written notice thereof upon the Contractor and Contractor’s 

Surety. 

 

2) In the event of termination for cause, in addition to all remedies available to the 

District, the Contractor’s Surety shall have the right to take over and perform the 

Contract; provided, however, that if the Surety does not commence performance 

within five (5) calendar days from the date of the issuance of such notice of 

termination, the District may take over the work and prosecute the same to 

completion by letting another Contract, or by any other method that the District 

deems advisable.  The Contractor and Contractor’s Surety shall be liable for any 

excess cost incurred by the District thereby, and in any such event the District may 

take possession of such materials, equipment, and other property belonging to the 

Contractor as may be on the site and use same in completing the work. 

 

c. Termination or Suspension for Convenience:   

 

 The District reserves the right, in its sole discretion, to terminate or suspend all or part of the 

Contract for convenience following three (3) days written notice to the Contractor.  In the 
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event of termination or suspension for convenience, Contractor shall have no claims against 

the District, except: 

 

1) The actual cost of labor, materials and services provided pursuant to the Contract, 

and which have not yet been paid for, as documented by timesheets, invoices, 

receipts and the like; and 

 

2) Five percent (5%) of the total cost of the work performed as of the date of notice of 

termination or suspension or five percent (5%) of the value of the work yet to be 

completed, whichever is less.  The parties agree that this amount shall constitute full 

and fair compensation for all Contractor’s lost profits and other damages resulting 

from the termination or suspension for convenience. 

 

24. ASSIGNMENT OF CONTRACT 

 

The Contractor may not assign or delegate all or any portion of this Contract without the written 

consent of the District and no such consent shall be given which would relieve the Contractor or its 

Surety of their responsibilities under the Contract.  The Contractor may assign, without liability to 

the District, monies due the Contractor under the Contract to banks, trust companies or other 

financial institutions provided written notice thereof is promptly delivered to the District.  

Assignment of monies earned by the Contractor shall be subject to the same retention as other 

payments made to Contractor, and shall also be subject to setoffs and back charges as provided by 

this Contract. 

 

25. COORDINATION WITH OTHER CONTRACTS 

 

a. The District reserves the right to do other work or award other contracts in connection with 

this Project.  By entering into this Contract, Contractor acknowledges that there may be other 

contractors on or adjacent to the Project site whose work must be coordinated with that of 

its own.  Contractor expressly warrants and agrees that it will cooperate with other 

contractors and will do nothing to delay, hinder, or interfere with the work of other 

contractors, or that of the District, its Architect and Construction Manager.  Contractor also 

expressly agrees that in the event its work is hindered, delayed, interfered with, or otherwise 

affected by a separate contractor, its sole remedy will be a direct action against the separate 

contractor.  To the extent allowed by law, the Contractor expressly waives any remedy 

against the District, its Architect and Construction Manager on account of delay, hindrance, 

interference or other such events caused by a separate contractor. 

 

b. If any part of Contractor’s work depends upon the work of a separate contractor, Contractor 

shall inspect such other work and promptly report in writing to the District and Architect 

any defects in such other work that render it unsuitable to receive the work of Contractor.  

Failure of the Contractor to so inspect and report shall constitute an acceptance of the other 

contractor’s work, except as to defects which the Contractor could not have detected through 

the reasonable inspection of the other contractor’s work prior to the execution of 

Contractor’s work. 
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c. If Contractor is aware of a current or potential conflict between Contractor’s work and the 

work of another contractor on the site, and is unable to informally resolve the conflict 

directly with the other contractor, Contractor shall promptly provide written notice to the 

District, with a copy to the Architect and the other contractor, specifying the nature of the 

conflict, the date upon which the conflict arose, and the steps taken to attempt to resolve the 

conflict.  The District may issue written instructions to address the conflict. 

 

d. If, through Contractor’s negligence, any other contractor or subcontractor shall suffer loss 

or damage to the work, Contractor shall make a reasonable effort to settle with such other 

contractor and subcontractor by agreement or arbitration.  If such other contractor or 

subcontractor shall assert any claim against the District or Architect, on account of any 

damage alleged to have been so sustained, the District or Architect shall notify the 

Contractor, who shall defend such proceedings at Contractor’s own expense and save 

harmless and indemnify the District and the Architect from any such claim. 

 

26. SUBMITTALS:  SHOP DRAWINGS, CUTS AND SAMPLES 

a. Five (5) copies of shop drawings, brochures and cuts and samples in quantities specified by 

the Architect shall be submitted to the Architect for all items for which they are required by 

the plans and Specifications.  Prior to transmittal, the Contractor shall examine all submittals 

for accuracy and completeness in order to verify their suitability for the work and 

compliance with the Contract Documents and shall sign and date each submittal.  Submittals 

shall be made sufficiently before the items are required for the work so as to cause no delay 

and shall be in accordance with the Project construction schedule. 

 

b. In addition to information furnished as common practice, submittals shall contain the 

Roofing and location, Contractor’s name and address, Subcontractor’s or supplier’s name 

and address, date of submittal and any revisions, and reference to appropriate specification 

section, and/or drawing and detail numbers.  The Contractor and/or the Subcontractors shall 

verify in the field all dimensions and relationships to adjacent work necessary to ensure the 

proper fit of the items submitted.  If necessary, the Contractor shall make any corrections 

required and resubmit with all due haste in the same number as initially required.   

 

c. Review of submittals, shop drawings, cuts or samples by the District or Architect shall not 

relieve the Contractor from complying with the requirements of the Contract Documents. 

 

d. Any materials or equipment installed without approval shall be at the Contractor’s own risk, 

and Contractor may be required to remove any such materials or equipment and install the 

specified items at Contractor’s own cost, including repairs to adjacent work. 

 

27. PAYMENTS 

 

a. Cost Breakdown:  

 

 Prior to submitting Contractor’s first request for payment, the Contractor shall prepare and 

submit to the Architect and District a cost breakdown (schedule of values) showing the major 

work items for each trade or operation required in construction of the Project.  The work 
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items shall be sufficiently detailed to enable the Architect to accurately evaluate the 

completion percentages requested by the Contractor.  The cost for each work item shall 

include overhead and profit.  The total of all work item costs shall equal the amount of the 

Contract. 

 

b. Scope of Payment:   

 

 Payment to the Contractor at the unit price or other price fixed in the Contract for performing 

the work required under any item or at the lump sum price fixed in the Contract for 

performing all the work required under the Contract shall be full compensation for 

furnishing all labor, materials, equipment and tools necessary to the work, and for 

performing and completing, in accordance with the Specifications, all work required under 

the item or under the Contract, and for all expense incurred by the Contractor for any purpose 

in connection with the performance and completion of the work. 

 

c. Progress Payments:   

 

 The Contractor will, on or about the last day of each month, make an estimate of the value 

of the work completed by Contractor in the performance of the Contract.  These estimates 

shall be subject to the review and approval of the Architect.  The first such estimate will be 

of the value of the work completed after the Contractor commenced the performance of the 

Contract, and every subsequent estimate, except the final estimate, will be of the value of 

the work completed since the immediately preceding estimate.  Such estimates will be based 

on labor, materials and equipment incorporated into the work, and items of materials and 

equipment delivered to the Project.  The Contractor shall be responsible for the security and 

protection of such materials and equipment delivered to the Project and not incorporated in 

the work.  Within thirty (30) calendar days after the approval of each estimate for progress 

payment, the District will pay to the Contractor an amount equal to ninety-five (95) percent 

of the approved estimate, unless a different retention percentage is stated in the Notice to 

Bidders, in which case that percentage applies.  Payments may at any time be withheld if in 

the judgment of the District the work is not proceeding in accordance with the Contract 

Documents, the Contractor is not complying with the requirements of the Contract, stop 

notices have been timely filed, the estimate contains an error, or the District has incurred 

costs or requests reasonable financial assurances regarding defective work by the Contractor. 

 

d. Final Payment:   

 

 Within thirty (30) days after all required work is fully completed in accordance with the 

Contract Documents, the Contractor shall submit a final invoice for the total value of the 

work completed in accordance with the Contract, which shall be subject to review and 

approval by the District.  As required by law, District shall pay Contractor the unpaid balance 

of the Contract price of the work, or the whole Contract price of the work if no progress 

payment has been made, determined in accordance with the terms of the Contract, less such 

sums as may be lawfully retained under any provision of the Contract, including, but not 

limited to, amounts retained as liquidated damages, for stop notices, for third-party claims 

for which the Contractor is required to indemnify the District, for defective work and costs 
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incurred by the District in connection therewith, or for other such claims and damages 

attributable to the Contractor (“Final Payment”).  Prior progress estimates and payments are 

subject to correction in the Final Payment.  Tender of the Final Payment shall constitute 

denial by the District of any unresolved claim.  Contractor’s acceptance of the Final Payment 

shall operate as a full and final release to the District and its agents from any and all 

unasserted claims Contractor has, or may have, related to this Contract.  Pursuant to 

California Public Contract Code §7107, if there is any dispute between the District and the 

Contractor at the time that disbursement of the Final Payment is due, the District may 

withhold from disbursement of the Final Payment an amount not to exceed one hundred fifty 

percent (150%) of the amount in dispute.  

 

e. Payments Do Not Imply Acceptance of Work:  

 

 The granting of any progress payment or payments by the District or the receipt thereof by 

the Contractor shall not constitute acceptance of the work or of any portion thereof, and shall 

in no way lessen the liability of the Contractor to replace unsatisfactory work or material, 

whether or not the unsatisfactory character of such work or material was apparent or detected 

at the time such payment was made. 

 

f. Retention of Sums Charged Against Contractor:  

 

 It is mutually understood and agreed that when under any provision of this Contract the 

District shall charge any sums of money against the Contractor, the amount of such charge 

shall be deducted and retained by the District from the amount of the next succeeding 

progress estimate, or from any other monies due or that may become due the Contractor on 

account of the Contract.  If on completion or termination of the Contract such monies due 

the Contractor are found insufficient to cover the District’s charges against the Contractor, 

the District shall have the right to recover the balance from the Contractor or the Contractor’s 

Sureties. 

 

g. Release:   

 

 The Contractor and each assignee under an assignment in effect at the time of Final Payment 

shall, if required by the District, execute and deliver at the time of Final Payment and as a 

condition precedent to Final Payment, a release in form and substance satisfactory to and 

containing such exemptions as may be found appropriate by the District, discharging the 

District, its officers, agents and employees of and from liabilities, obligations and claims 

arising under this Contract. 

 

h. Payment to Subcontractors and Suppliers:   

 

 The Contractor shall pay each Subcontractor and supplier promptly on receipt of each 

progress payment from the District for the materials, labor and equipment delivered to the 

site or incorporated in the work by each Subcontractor during the period for which the 

progress payment is made, less any retention as provided above.   
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i. Stop Notice Costs:  

 

 The District reserves the right to charge the Contractor or Surety, or to withhold from release 

of retention, all costs incurred by the District, including attorney’s fees, for processing and 

defending stop notice claims. 

 

28. MODIFICATIONS OF CONTRACT 

a. Changes in the Work:   

 

1) The District, before the date of acceptance of the work, may, without notice to the 

Sureties, order changes in the work (“Modifications”), may order extra materials and 

extra work in connection with the performance of the Contract, and the Contractor 

shall promptly comply with such orders.  All Modifications must be approved by 

DSA and the State Fire Marshall, if applicable, as required by law. 

 

2) If changes ordered in design, workmanship or materials are of such a nature as to 

increase or decrease the cost of any part of the work, the price fixed in the Contract 

shall be increased or decreased by such amount as represents the reasonable and 

proper allowance for the increase or decrease in the cost of the work in accordance 

with the provisions of this Article, and any other applicable terms of the Contract, 

including, but not limited to, the Contractor’s schedule of values and the price for 

allowances, if any.  Except as provided by law, the total cost of all Modifications 

shall not exceed ten (10) percent of the original Contract price. 

 

3) In the case of a disputed work item, the District may direct the Contractor to perform 

the disputed work at no additional cost to the District on the grounds that the work 

is adequately indicated in the Contract Documents, and therefore already included 

in the Contract price.  If the Contractor maintains that the disputed work represents 

a modification to the Contract, Contractor may submit a claim in accordance with 

Article 50, Resolution of Construction Claims.  Notwithstanding any dispute 

regarding the requirements of the Contract Documents, Contractor shall promptly 

and fully comply with the District’s directive.  Contractor’s failure to do so shall be 

deemed a material breach of this Contract, and in addition to all other remedies, 

District may, at its sole discretion, hire another contractor and/or use its own forces 

to complete the disputed work at Contractor’s sole expense, and may deduct the cost 

of such work from the Contract price. 

 

b. Cost Breakdown:   

 

 When the Modification is proposed, the Contractor shall furnish a complete breakdown of 

actual costs of both credits and extras, itemizing materials, labor, taxes, overhead and profit.  

Subcontract work shall be so indicated.  All costs must be fully documented. The following 

limitations shall apply: 

 

1) Limitations Where Contract Price Changes are Involved: 
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(a) Overhead and Profit for the Contractor.  The Contractor’s overhead and 

profit on the cost of subcontracts shall be a sum not exceeding ten percent 

(10%) of such costs.  The Contractor’s overhead and profit on the costs of 

work performed by the Contractor shall be a sum not exceeding fifteen 

percent (15%) of such costs.  Overhead and profit shall not be applied to the 

cost of taxes and insurance by Contractor or Subcontractors or to credits. No 

processing or similar fees may be charged by the Contractor in connection 

with the Modification.  “Overhead and profit” shall include all plant, 

equipment rental and repair, project management, field coordination, job site 

project supervision and indirect labor and materials. 

 

(b) Bond Premiums.  The actual rate of bond premiums as paid on the total cost 

(including taxes) will be allowed, but with no markup for profit and 

overhead. 

 

(c) Taxes.  State and city sales taxes should be indicated.  Federal excise tax 

shall not be included.  (District will issue an exemption on request.) 

 

2) Change Order Certification: 

 

All change orders and requests for proposed change orders shall be deemed to 

include the following certification by the Contractor: 

 

“The undersigned Contractor approves the foregoing as to the changes in work, if 

any, and as to the Contract price specified for each item and as to the extension of 

time allowed, if any, for completion of the Project as stated herein, and agrees to 

furnish all labor, materials, and service and to perform all work necessary to 

complete any additional work specified for the consideration stated herein.  

Submission of claims which have no basis in fact or which Contractor knows are 

false are made at the sole risk of the Contractor and may be a violation of the False 

Claims Act, as set forth in Government Code §§12650 et seq.  It is understood that 

the changes to the Contract Documents set forth herein shall only be effective upon 

approval by the Board of Education of the District.   

 

“It is expressly understood that the value of the extra work or changes expressly 

includes any and all of the Contractor’s costs and expenses, both direct and indirect, 

resulting from additional time required on the Project or resulting from delay to the 

Project.  Any costs, expenses, damages, or time extensions not included herein are 

deemed waived.”  

 

c. Unit Prices, Schedule of Values, or Allowances:  

 

 Where Unit Prices, a Schedule of Values, and/or Allowances are required by the Contract 

Documents, that pricing shall govern in computing any additions to or deductions from the 

Contract price on account of any added or omitted work.  Unit Prices listed in the original 

bid include all costs and no addition of any description will be allowed. 
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d. Time and Materials:   

 If it is impractical, because of the nature of the work, or for any other reason, to fix an 

increase in price in advance, the Change Order may fix a maximum price which shall not 

under any circumstances be exceeded, and subject to such limitation, such alteration, 

modification or extra shall be paid for at the actual necessary cost as determined by the sum 

of the following items (1) to (5) inclusive: 

 

1) Labor, including premium on compensation insurance and charge for Social 

Security taxes, and other taxes pertaining to labor. 

 

  2) Material, including sales taxes and other taxes pertaining to materials. 

 

3) Plant and equipment rental, to be agreed upon in writing before the work is begun.  

No charge for the cost of repairs to plant or equipment will be allowed. 

 

4) Overhead and profit computed at fifteen percent (15%) of the total of Items (1) to 

(3) inclusive. 

 

5) The proportionate cost of premiums on bonds computed at one and one-half percent 

(1-1/2%) of the total of items (1) to (4) inclusive. 

 

If the Time and Materials work is done by a Subcontractor, the amount shall be determined 

as set forth above under items (1) to (5) inclusive.  The Contractor’s overhead and profit on 

the costs of subcontracts (exclusive of taxes and insurance) shall not exceed ten percent 

(10%) of such costs. 

 

The District reserves the right to furnish such materials as it may deem expedient, and no 

allowance will be made for profit thereon.  The above-described methods of determining the 

payment for work and materials shall not apply to the performance of any work or the 

furnishing of any material which, in the judgment of the District, may properly be classified 

under items for which prices are established in the Contract. 

 

e. Oral Modifications:  

 

 No oral statements of any person shall in any manner or degree modify or otherwise affect 

the terms of the Contract. 

 

29. INDEMNITY 

 

Contractor shall defend with counsel acceptable to the District, indemnify and hold harmless to the 

full extent permitted by law, the District and its Board of Education, officers, agents, Architect, 

construction manager, employees and volunteers from and against any and all liability, loss, damage, 

claims, expenses, fines, judgments and costs (including, without limitation, attorney’s fees and costs 

and fees of litigation) (collectively, “Liability”) of every nature arising out of or in connection with 

Contractor’s performance of the Project or its failure to comply with any of its obligations contained 
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in these Contract Documents, except such Liability caused by the active negligence, sole negligence 

or willful misconduct of the District.  Such indemnification shall extend to all claims, demands, or 

liabilities occurring after completion of the project as well as during the progress of the work.  

Pursuant to Public Contract Code § 9201, District shall timely notify Contractor of receipt of any 

third-party claim relating to this Project.   

 

30. WARRANTY OF TITLE 

 

Contractor warrants that title to all work, materials or equipment included in a request for payment 

shall pass and transfer to the District whether or not they are installed or incorporated in the Project, 

free from any claims, liens or encumbrances, when such payment is made to the Contractor.  

Contractor further warrants that no such work, materials or equipment have been purchased for work 

under the Contract subject to an agreement by which an interest therein or an encumbrance thereon 

is retained by the seller or supplier. 

 

31. USE OF COMPLETED PARTS OF THE WORK BEFORE ACCEPTANCE 

 

Whenever the work or any part thereof is in a condition suitable for use, and the best interest of the 

District requires such use, as determined by the District, the District may take possession of, connect 

to, open for public use, or use the work or a part thereof.  When so used, maintenance and repairs 

due to ordinary wear and tear or vandalism will be made at District’s expense.  The use by the 

District of the work or part thereof as contemplated in this section shall in no case be construed as 

constituting acceptance of the work or any part thereof, including, but not limited to, the right to 

assess liquidated damages.  Such use shall neither relieve the Contractor of any of Contractor’s 

responsibilities under the Contract nor act as a waiver by the District of any of the conditions thereof.  

Contractor shall continue to maintain all insurance, including Builder’s Risk insurance, on the entire 

Project, and diligently pursue full completion of the work. 

 

32. GUARANTEE AND WARRANTY 

 

a. By signing this Contract, Contractor agrees to the following guarantee and warranty: 

 

   Guarantee & Warranty 

 

 Contractor hereby guarantees and warrants its work on the 

Project for a period of two (2) years from the date of the filing 

of the Notice of Completion as follows. 

 

Contractor shall promptly repair or replace to the 

 satisfaction of  the District any or all work that appears 

defective in workmanship, equipment and/or  materials for 

whatever reason, ordinary wear and tear and unusual abuse 

or neglect excepted, together with any other work which may 

be damaged or displaced in so doing. 
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Contractor agrees to promptly correct and remedy any failure 

by the Contractor to conform its work, activities and services 

to the requirements of the Contract Documents. 

 

In the event of the Contractor’s failure to comply with the 

above-mentioned obligations within the ten (10) calendar 

days of notice, or sooner if required by an emergency, 

Contractor hereby authorizes the District to have the defects 

or deficiencies repaired, remedied, corrected and made good 

at Contractor’s expense, and Contractor shall pay the costs 

 and charges therefore upon demand.  The Surety agrees to be 

responsible for these costs and charges as well. 

 

This guarantee and warranty does not limit any other 

applicable guarantee or warranty that may be longer. 

 

33. PROTECTION OF WORK AND PROPERTY 

 

a. The Contractor shall be responsible for each operation and all work on the Project, both 

permanent and temporary.  The Contractor shall protect the work and materials from damage 

due to negligence, the action of the elements, the carelessness of third parties, vandalism, or 

any other cause whatsoever, until the final completion and acceptance of the Project.  Should 

improper work by the Contractor be covered by another contractor and damage or defects 

result, the whole work affected shall be made good by the Contractor to the satisfaction of 

the Architect and District without expense to the District.  The Contractor shall take 

reasonable care to avoid damage to existing facilities or utilities, whether on the Project or 

adjacent to it, and Contractor shall be liable for any damage thereto or interruption of service 

due to Contractor’s operations.  If the Contractor encounters any facilities or utilities not 

shown on the drawings or not reasonably inferable therefrom, Contractor shall promptly 

notify the Architect about them, and shall do no further work which may cause damage to 

same.  If it is determined that some action needs to be taken regarding facilities not shown, 

the Contractor will be given directives on what action to take, and any additional cost to the 

Contractor incurred thereby will be handled by Change Order. 

 

b. The property limits of the area of the Project are indicated on the drawings.  Except for work 

specifically shown or noted, Contractor shall confine Contractor’s operations within the 

indicated property limits.  The Contractor shall provide, install, and maintain all shoring, 

bracing and underpinning necessary to support adjacent property, streets, buildings and 

structures, that may be affected by building operations for this work; shall serve or cause to 

be served all legal notices to adjoining property owners that may be necessary for their 

protection; and shall protect from damage all adjacent buildings, fences, landscaping, and 

repair or replace any such property damaged in the course of work under the Contract. 

 

34. USE OF ROADWAYS AND WALKWAYS 

The Contractor shall not unnecessarily interfere with use of any roadway, walkway or other facility 

for vehicular or pedestrian traffic by any party entitled to use it.  Wherever such interference 
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becomes necessary for the proper and convenient performance of the work and no satisfactory 

detour route exists, the Contractor shall, before beginning the interference, provide a satisfactory 

detour, temporary bridge, or other proper facility for traffic to pass around or over the interference 

and shall maintain it in satisfactory condition as long as the interference continues, all without extra 

payment unless otherwise expressly stipulated in the Contract Documents. 

 

35. MATERIALS 

 

a. Unless explicitly stated otherwise, all specified equipment and material comprising the work 

of this Contract, as being provided or furnished or installed, shall imply the inclusion of all 

components, hardware and accessories, required for complete installation and satisfactory 

operation as intended by the manufacturer.  Wherever the method of installation of any 

material is not explicitly specified, the installation shall be as recommended by 

manufacturer. 

 

b. Wherever in the Contract Documents it is provided that the Contractor shall furnish 

materials or equipment for which no detailed specifications are set forth, such materials or 

equipment shall be new and of the best grade for the purpose for which they will be used 

when incorporated in the work.  Materials specified by reference to a number or symbol of 

a specific standard, such as A.S.M., Federal Specification, State Standard, Trade 

Association, or similar standards, shall comply with requirements in the latest revision 

thereof and any amendment or supplement in effect on the date of the notice to bidders. 

  

c. None of the materials to be provided furnished or installed on this project shall contain 

asbestos or any other “hazardous substance” as that term is defined by federal or state law. 

 

36. SUBSTITUTIONS 

 

a. Wherever in the drawings or Specifications a material or product is called for by trade or 

brand names or manufacturer and model number, alternative items of equal quality and 

purpose may be proposed for use by the Contractor, as specified in the Instructions to 

Bidders.  The burden of proof of equality is on the Contractor, and Contractor shall furnish 

all information and supplies necessary for the Architect and District to make a thorough 

evaluation of the proposed substitution.  The decision about the equality of the proposed 

substitution is final, and if the proposed substitution is not approved, the Contractor shall 

install the item called for.  Proposed substitutions and any changes in adjacent work caused 

by them shall be made by the Contractor at no additional cost to the District. 

 

b. Proposed substitutions shall be submitted sufficiently before actual need to allow time for 

thorough evaluation.  Substitutions shall not be proposed for the reason that submittals were 

not made early enough to avoid delay.  The review of substitutions shall not relieve the 

Contractor from complying with the requirements of the drawings and Specifications. 

 

c. In the event Contractor makes substitutions in materials, equipment, or designs, with or 

without the District’s approval, other than those authorized herein, the Contractor shall then 

assume full responsibility for the effects of such substitutions on the entire Project, including 
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the design, and shall reimburse the District for any charges resulting from such substitutions, 

including any charges for modifications in the work of other trades, and including any 

charges for additional design and review, plus reasonable and customary mark-ups. 

 

37. TESTING 

 

a. Materials, equipment, or other work requiring tests may be specified in the Contract 

Documents, and they shall be adequately identified and delivered to the site in ample time 

before intended use to allow for testing.  If such materials, equipment or other work should 

be covered without required testing and approval, they shall be uncovered at the Contractor’s 

expense, including any repairs or replacement resulting therefrom.  The Contractor shall 

notify the District and Architect when and where such materials, equipment or other work 

are ready for testing, and Contractor shall bear the cost of making them available for testing.  

The Contractor shall notify the District and Architect sufficiently before the need for testing 

so as to cause no delay in the work and, in any case, at least forty-eight (48) hours prior to 

the need for testing. 

 

b. The cost of initial tests called for will be paid by the District and will be performed by 

independent testing consultants retained by the District.  All other tests and inspections 

specified or otherwise required to substantiate compliance with specified requirements for 

quality of material or performance of operation shall be paid for by the Contractor.  If 

retesting or additional testing is necessary because of substandard initial test results, the costs 

thereof shall be paid by the Contractor, including any repairs or replacement resulting 

therefrom. 

 

38. INSPECTION 

 

a. All materials, equipment and workmanship used in the work of the Project shall be subject 

to inspection or testing at all times and locations during construction and/or manufacture.  

The District’s and Architect’s authorized representatives and representatives of other 

agencies having authority over the work shall have access to the work for the above purposes 

at all reasonable times and locations.  Any material or work found to be unsatisfactory or 

not according to the Contract Documents shall be replaced with the correct material or work 

and the defective items promptly removed, all at the Contractor’s expense, when directed to 

do so by any of the above-named persons having authority over the work.  The cost of review 

time and analysis by the Architect or other District consultants necessitated by incomplete 

or defective work by the Contractor shall be charged to the Contractor. 

 

b. Inspection and testing by the District or its representatives shall not relieve the Contractor 

from complying with the requirements of the Contract Documents.  The Contractor is 

responsible for its own quality control. 

 

c. Whenever required by the District or Architect, the Contractor shall furnish all tools, labor 

and materials necessary to make an examination of work in place by uncovering the same.  

Should such work be found unsatisfactory, the cost of examination and reconstruction shall 

be paid by the Contractor.  Should such work be found satisfactory, the cost of examination 
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and reconstruction of the work shall be paid by Change Order unless the Contractor 

improperly covered the work before it could be inspected or tested.  If the Contractor 

considers it necessary or desirable to work on Saturday, Sunday or a holiday, Contractor 

shall seek written approval from the District at least forty-eight (48) hours before the 

commencement of such work. 

 

39. CLEANUP 

 

a. The Contractor shall maintain the premises and area of the work in a neat and clean 

condition.  No burning of rubbish on site shall be allowed.  The Contractor shall control dust 

on the site by sprinkling at whatever intervals are necessary to keep it laid down and shall 

take measures to prevent dust and debris from being accidentally transported outside the 

area of the work. 

 

b. Final cleaning, such as sweeping, dusting, vacuuming, dry and wet mopping, polishing, 

sealing, waxing and other finish operations normally required on newly installed work shall 

be taken to indicate the finished conditions of the various new and existing surfaces at the 

time of acceptance.  Prior to the time of acceptance, all marks, stains, fingerprints, dust, dirt, 

splattered paint and blemishes resulting from the various operations shall be removed 

throughout the Project.  Stair treads and risers shall be wet-mopped.  Glass shall be left clean 

and polished both inside and outside.  Plumbing fixtures and light fixtures shall be washed 

clean.  Hardware and other unpainted metals shall be cleaned and all building papers and 

other temporary protections shall be removed throughout the building, or portion of the 

building where Contractor was involved, all to the satisfaction of the Architect and District.  

The exterior of the buildings, playfields, exterior improvements, and planting spaces and 

other work areas shall be similarly clean and in good order. 

 

40. CONSTRUCTION WASTE MANAGEMENT REQUIREMENTS 

 

 a. Scope: 

 

 1) This Article includes requirements for the diversion by the Contractor of 

construction and demolition debris from landfills.  The Contractor shall develop 

and implement a Waste Management Plan as specified herein. The Contractor 

shall take a pro-active, responsible role in the management of construction and 

demolition waste and require all subcontractors, vendors, and suppliers to 

participate in the effort. 

 

 2)  The District has established that this Project shall generate the least amount of 

waste practicable and that processes shall be utilized that ensure the generation of 

as little waste as possible due to over-packaging, error, poor planning, breakage, 

mishandling, contamination or other factors. 

 

 3) As much of the waste materials as economically feasible shall be reused, salvaged 

or recycled.  Waste disposal in landfills shall be minimized. 
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 4)  The Contractor is encouraged to use waste hauling companies that separate 

recyclable materials.  The Contractor shall work with its waste haulers in 

providing other recycling methods as appropriate. 

 

 5)  The Contractor is responsible for implementation of any special programs 

involving rebates or similar incentives related to the recycling of waste.  Revenues 

or other savings obtained for salvage or recycling accrue to the Contractor. 

 

b. References: 

 

 1) “Builders’ Guide to Reuse and Recycling, A Directory for Construction and 

Demolition Materials.” 

 

 2)  “Construction Site Recycling, a Guide for Building Contractors.”  For a copy of 

the guide call 1-888-442-2666 or go to www.recycleworks.org. 

 

 3)  “Where to Recycle Construction and Demolition Debris.”  For a copy of the guide 

call 1-888-442-2666 or go to www.recycleworks.org. 

 

 c. Definitions: 

 

  1) General:  Construction and demolition waste includes products of demolition or 

removal, excess or unusable construction materials, packaging materials for 

construction products, and other materials generated during the construction 

process but not incorporated into the work. 

 

  2) “Divert” means to use material for any lawful purpose other than disposal in a 

landfill or transfer facility for disposal 

 

  3)  “Recycling Service” means an off-site service that provides processing of material 

and diversion from a landfill. 

 

  4)  “Hauler” means the entity that transports construction and demolition debris to 

either a landfill or a recycling service. 

 

 d.  Compliance with regulatory requirements: 

 

  1) The Contractor shall perform all handling, storage, transportation and disposal of 

construction debris in compliance with all applicable Federal, State, regional, and 

local statutes, laws, regulations, rules, ordinance, codes and standards. 

 

  2)  Nothing stated on the drawings, in this Article 40 or in any other provision of the 

Contract Documents shall be construed as allowing work that is not in strict 

compliance with all applicable Federal, State, regional, and local statutes, laws, 

regulations, rules, ordinances, codes and standards. 

 

http://www.recycleworks.org/
http://www.recycleworks.org/
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 e. Performance Requirement: 

 

 1) The Contractor shall divert a minimum of fifty percent (50%) of the total Project 

construction and demolition waste from landfills. 

 

 f. Quality Control: 

 

  1) General: 

 

  i) The Contractor shall not permit materials designated for diversion to 

become contaminated or to contaminate the site or surrounding areas. 

 

  2)  Training and Coordination: 

 

   i) The Contractor shall designate an on-site party [or parties] who will be 

responsible for instructing workers and subcontractors, and overseeing 

and documenting the results of the Waste Management Plan for the 

Project. 

 

   ii) The Contractor shall furnish copies of the Waste Management Plan to all 

  on-site supervisors, each subcontractor, and the District’s representative. 

 

   iii) The Contractor shall include construction waste management  

  as an item on the agenda of all progress meetings. 

 

 3) The Waste Management Plan: 

 

  i) The Contractor shall prepare a Waste Management Plan for diverting the 

specified percentage of construction debris from landfills, including 

written and graphic information indicating how the waste will be diverted. 

 

  ii) Include in the plan both on-site recycling of construction debris and  

 off-site diversion from landfills. 

 

  iii) Identify the means and methods for collecting and separating each type 

  of debris deemed reusable or recyclable. 

 

  iv) List the off-site recycling service and hauler of each designated debris item 

who has agreed to accept and divert that item from the landfill in the 

proposed quantities anticipated.  List the service and hauler company 

name, address, telephone number, and persons contacted. 

 

  v) List the name of individuals on the Contractor’s staff responsible for  

 waste prevention and management. 

 

  vi) List the actions that will be taken to reduce solid waste generation, 
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including coordination with subcontractors to ensure awareness and 

participation. 

 

  vii) Describe the specific approaches to be used in recycling/reuse of the 

various materials generated, including the areas on site and equipment to 

be used for processing, sorting, and temporary storage of wastes. 

 

  viii) Characterize the waste to be generated, including estimated types and 

quantities. Name the landfills and/or incinerator to be used. 

 

  ix) List the specific waste materials that will be salvaged for resale, salvaged 

and reused on the Project, salvaged and stored for reuse on a future project, 

or recycled. Recycling facilities that will be used shall be identified by 

name, location, and phone number. 

 

  x) Identify the materials that cannot be recycled or reused with an  

  explanation or justification, to be approved by the Architect. 

 

The Contractor shall submit the Plan to the Architect within 10 calendar days after receipt of the 

Notice to Proceed, or prior to any waste removal, whichever occurs first.  The Contractor shall 

promptly revise and resubmit the Plan as required by the Architect. Review of the Contractor’s 

Waste Management Plan will not relieve the Contractor of responsibility for compliance with 

applicable environmental regulations or meeting Project diversion requirements. 

 

 g. Plan Implementation 

 

  1) The Contractor shall implement the approved Waste Management Plan. 

 

  2) The Contractor shall maintain a log of each load and of each category of waste 

that is diverted from the landfill.  The Contractor shall separately log the debris 

sent to a Class III landfill and materials sent to recycling facilities. 

 

  3) The Contractor shall include in the log the type of load, load weight, name of the 

hauling service, recycling service or landfill, and the date accepted by the 

recycling service or by the landfill. 

 

  4) The Contractor shall retain and make available all weight tickets and copies of 

receipts and invoices relating to the implementation of the Plan. 

 

  5) The District reserves the right to audit the log at any time. 

 

 h. Material Handling 

 

  1) Designate a specific area or areas on site to facilitate the separation of materials 

for potential reuse, salvage, recycling, and return.  Clearly mark bins for each 

category of waste.   
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 2) Keep waste bins and pile areas neat and clean. Do not contaminate non-recyclable 

waste with materials designated for reuse or recycling. 

 

 i. Contractor’s Responsibilities 

 

  1) Provide on-site instruction of the appropriate separation, handling, recycling, 

salvage, reuse, and return methods to be used by all parties at the appropriate 

stages of the Project. 

 

  2) Separate, store, protect, and handle at the site identified recyclable and salvageable 

waste products in a manner that maximizes recyclability and salvageability of 

identified materials. Provide the necessary containers, bins and storage areas to 

facilitate effective waste management.  Provide barriers and enclosures around 

recyclable material storage areas which are non-hazardous and recyclable or 

reusable and which shall be located away from construction traffic. Provide 

adequate space for pick-up and delivery.  Use cleaning materials that are non-

hazardous and biodegradable. 

 

41. INSTRUCTIONS AND MANUALS 

 

Three copies of the maintenance instructions, application/installation instructions and service 

manuals called for in the Specifications shall be provided by the Contractor.  These shall be complete 

as to drawings, details, parts lists, performance data and other information that may be required for 

the District to easily maintain and service the materials and equipment installed under this Contract.  

All manufacturer’s application/installation instructions shall be given to the Architect at least ten 

(10) days prior to first material application or installation of the item.  The maintenance instructions 

and manuals, along with any specified guarantees, shall be delivered to the Architect for review 

prior to submitting to District, and the Contractor or appropriate Subcontractors shall instruct 

District’s personnel in the operation and maintenance of the equipment prior to final acceptance of 

the Project. 

 

42. AS-BUILT DRAWINGS 

 

The Contractor and all Subcontractors shall maintain on the work site a separate complete set of 

contract drawings which will be used solely for the purpose of recording changes made in any 

portion of the work during the course of construction, regardless of the reason for the change.  As 

changes occur, there will be included or marked on this record set on a daily basis if necessary to 

keep them up to date at all times.  Actual locations to scale shall be identified on the drawings for 

all runs of mechanical and electrical work, including all site utilities installed underground, in walls, 

floors, and furred spaces, or otherwise concealed.  Deviations from the drawings shall be shown in 

detail.  All main runs, whether piping, conduit, duct work, drain lines, etc., shall be located in 

addition by dimension and elevation.  Progress payments may be delayed or withheld until such 

time as the record set is brought up to date to the satisfaction of the Architect.  The Contractor shall 

verify that all changes in the work are included in the “AS-BUILT” drawings and deliver the 

complete set thereof to the Architect for review and approval within thirty (30) calendar days after 
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District’s notice of completion.  District’s acceptance and approval of the “AS-BUILT” drawings 

are a necessary condition precedent to the release of the final retention. 

 

43. SUBSTITUTION OF SECURITIES 

 

a. Pursuant to Public Contract Code §22300, Contractor may request in writing that it be 

allowed at its own expense to substitute securities for moneys withheld by District to ensure 

performance under this Contract.  Only securities listed in Government Code §16430 and 

bank or savings and loan certificates of deposit, interest-bearing demand deposit accounts, 

standby letters of credit, or any other security mutually agreed to by Contractor and District 

shall qualify under this Article.  Securities equivalent to the amount withheld shall be 

deposited with the District or with a state or federally chartered bank in California as the 

escrow agent.  Upon satisfactory completion of the Contract and on written authorization by 

the District, the securities shall be returned to Contractor.  Contractor shall be the beneficial 

owner of the securities and shall receive any interest thereon.  The Contractor may 

alternatively request District to make payment of retentions earned directly to the escrow 

agent at the expense of the Contractor.   

 

b. At the expense of the Contractor, the Contractor may direct the investment of the payments 

into securities and the Contractor shall receive the interest earned on the investments upon 

the same terms provided for above for securities deposited by Contractor.  Upon satisfactory 

completion of the Contract, Contractor shall receive from the escrow agent all securities, 

interest, and payments received by the escrow agent from the District.  The Contractor shall 

pay to each Subcontractor, not later than 20 days of receipt of payment, the respective 

amount of interest earned, net of costs attributed to retention withheld from each 

Subcontractor, on the amount of retention. 

 

c. Any escrow agreement entered into pursuant to this Article shall comply with Public 

Contract Code § 22300 and shall be subject to approval by District’s counsel.  

 

44. NO DISCRIMINATION 

 

It is the policy of the District that, in connection with all work performed under this public works 

contract, there shall be no discrimination against any prospective or active employee or any other 

person engaged in the work because of actual or perceived race, color, ancestry, national origin, 

ethnic group identification, religion, sex, gender, sexual orientation, age, physical or mental 

disability, or marital status.  The Contractor agrees to comply with applicable Federal and California 

laws including, but not limited to, the California Fair Employment Practice Act, beginning with 

Government Code § 12900, Government Code § 11135, and Labor Code §§ 1735, 1777.5, 1777.6 

and 3077.5.  In addition, the Contractor agrees to require like compliance by all Subcontractors and 

suppliers. 
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45. LABOR STANDARDS 

 

a. Work Hours:  

 

 In accordance with Labor Code § 1810, eight (8) hours of labor shall constitute a legal day’s 

work under this Contract.  Contractor and any Subcontractor shall pay workers overtime pay 

as required by Labor Code § 1815. The Contractor shall pay each worker, laborer, mechanic 

or persons performing work under this Contract at a rate not less than the prevailing wage 

for each craft or classification covering the work actually performed. 

 

b. Penalty: 

 

 Contractor shall forfeit to District as a penalty the sum of twenty-five dollars ($25.00) for 

each worker employed in the execution of this Contract by Contractor or any Subcontractor 

for each calendar day during which the worker is required or permitted to work more than 

eight (8) hours in any one (1) calendar day or more than forty (40) hours per calendar week 

in violation of Article 3, Division 2, Part 7, Chapter 1 of the California Labor Code. 

 

c. Employment of Apprentices:   

 

 Contractor shall comply with Labor Code §§ 1773.3, 1777.5 and 1777.6, and 3077 et. seq., 

each of which is incorporated by reference into this Contract.  These sections require that 

contractors and subcontractors employ apprentices in apprenticeable occupations in a ratio 

of not less than one (1) hour of apprentice work for every five (5) hours of labor performed 

by a journeyman, unless an exception is granted and that Contractors and Subcontractors 

shall not discriminate against otherwise qualified employees as apprentices on any public 

works solely on the ground of actual or perceived race, religion, color, national origin, ethnic 

group identification, sex, gender, sexual orientation, age, or physical or mental disability.  

Only apprentices who are in training under written apprenticeship occupations shall be 

employed.  The responsibility for compliance with these provisions for all apprenticeable 

occupations rests with Contractor. 

 

d. The Contractor shall be knowledgeable of and comply with Labor Code §§ 1727, 1773.5, 

1775, 1777, 1777.5, 1810, 1813, 1860, including all amendments thereto; each of these 

sections is incorporated by reference into this Contract. 

 

46. GENERAL RATE OF PER DIEM WAGES 

 

a. On File:   

 

 As required by Labor Code § 1773.2, the District has available copies of the general 

prevailing rate of per diem wages for workers employed on public work as determined by 

the Director of the Department of Industrial Relations, which shall be available to any 

interested party on request.  Contractor shall post a copy of the document at each job site. 
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b. Prevailing Wage Rate:  

 

 The Contractor and each Subcontractor shall pay each worker performing work under this 

Contract at a rate not less than the prevailing wage as defined in Labor Code § 1771 and 

1774 and 8 CCR § 16000(a). 

 

c. Penalty:  

 

 In accordance with Labor Code § 1775, the Contractor shall forfeit to the District as penalty, 

the sum of not more than two hundred dollars ($200) for each calendar day, or portion 

thereof, for each worker paid less than the prevailing wage rates, as determined by the 

Director of the California Department of Industrial Relations, for any work done under this 

Contract by Contractor or by any Subcontractor.  Contractor shall also pay each worker the 

difference between the stipulated prevailing wages rates and the amount actually paid to 

such worker. 

 

47. RECORD KEEPING 

 

a. The Contractor agrees to comply with Labor Code §§ 1776 and 1812.  The Contractor and 

each Subcontractor shall keep or cause to be kept an accurate record showing the names, 

addresses, social security numbers, work classifications, straight time and overtime hours 

worked each day and week of all workers employed by Contractor in connection with the 

execution of this Contract or any subcontract thereunder and showing the actual per diem 

wages paid to each of such workers.  These records shall be certified; shall be submitted 

electronically at least monthly to the Chief of the Division of Labor Standards Enforcement 

of the Department of Industrial Relations;  and shall be open at all reasonable hours to the 

inspection of the District awarding the Contract, its officers and agents, and to the Chief of 

the Division of Labor Standards Enforcement of the Department of Industrial Relations, and 

his or her other deputies and agents. 

 

 b. In addition, copies of the above records shall be available as follows: 

 

1) A certified copy of an employee’s payroll record shall be made available for 

inspection or furnished to the employee or his or her authorized representative on 

request; 

 

2) A certified copy of all payroll records shall be made available for inspection or 

furnished upon request to the District, the Division of Labor Standards Enforcement, 

and the Division of Apprenticeship Standards of the Department of Industrial 

Relations; 

 

3) A certified copy of all payroll records shall be made available upon request by the 

public for inspection or copies thereof made; provided, however, that a request by 

the public shall be made through either the District, the Division of Apprenticeship 

Standards, or the Division of Labor Standards Enforcement.  If the requested payroll 

records have not been previously provided, the requesting party shall, prior to being 
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provided the records, reimburse the costs of the Contractor, Subcontractors, and the 

entity through which the request was made.  The public shall not be given access to 

the records at the principal office of the Contractor. 

 

c. The Contractor shall file a certified copy of the records with the entity requesting the records 

within ten days after receipt of a written request.  Any copy of records made available for 

inspection as copies and furnished upon request to the public or any public agency by the 

District, shall be marked or obliterated in such a manner as to prevent disclosure of an 

individual’s name, address, and social security number.  The name and address of the 

Contractor awarded the Contract or performing the Contract shall not be marked or 

obliterated. 

 

d. The Contractor shall inform the District of the location of the records, including the street 

address, city and county, and shall, within five working days, provide a notice of a change 

of location and address. 

 

e. In the event of noncompliance with the requirements of this section, the Contractor shall 

have ten days in which to comply subsequent to receipt of written notice specifying in what 

respects the Contractor must comply with this section.  Should noncompliance still be 

evident after the ten-day period, the Contractor shall, as a penalty to the District, forfeit one 

hundred dollars ($100) for each calendar day, or portion thereof, for each worker, until strict 

compliance is effectuated.  Upon the request of the Division of Apprenticeship Standards or 

the Division of Labor Standards Enforcement, these penalties shall be withheld from 

progress payments then due. 

 

f. Responsibility for compliance with this provision shall be with the Contractor. 

 

48. PROJECT COMPLETION 

 

a. When all of the work to be performed under this Contract has been fully completed, the 

Contractor shall notify the Architect and District, in writing, setting a date for inspection.  

The Contractor and Subcontractor representatives shall attend the inspection.  As a result of 

this inspection, the Architect will prepare a list of items (“punch list”) that are incomplete or 

not installed according to the Contract Documents.  Failure to include items on this list does 

not relieve the Contractor from fulfilling all requirements of the Contract Documents. 

 

b. The Architect will promptly deliver the punch list to the Contractor and it will include a 

period of time by which the Contractor shall complete all items listed thereon.  On 

completion of all items on the punch list, verified by a final inspection, and all other Contract 

requirements, so that Final Completion has been achieved to the District’s satisfaction, the 

District will file a Notice of Completion with the County Recorder.  Payment of retention 

from the Contract, less any sums withheld pursuant to the terms of this Contract or applicable 

law, shall not be made sooner than thirty-five (35) calendar days after the date of filing of 

Notice of Completion. 
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c. District reserves the right to occupy buildings and/or portions of the site at any time before 

Completion, and occupancy shall not constitute final acceptance of any part of the Work 

covered by the Contract Documents, nor shall such occupancy extend the date specified for 

completion of the Work.  Beneficial occupancy of building(s) does not commence any 

warranty period or entitle Contractor to any additional compensation due to such occupancy, 

or affect in any way or amount Contractor’s obligation to pay liquidated damages for failure 

to complete the Project on time. 

 

49. TRENCHING OR OTHER EXCAVATIONS 

 

a. Excavations or Trenches Deeper than Four Feet: 

 

 If the Project involves digging trenches or other excavations that extend deeper than four 

feet, the following provisions shall be a part of this Contract: 

 

1) The Contractor shall promptly, and before the following conditions are disturbed, 

provide written notice to the District if the Contractor finds any of the following 

conditions: 

 

(a) Material that the Contractor believes may be a hazardous waste, as defined 

in §25117 of the Health and Safety Code, which is required to be removed 

to a Class I, Class II, or Class III disposal site in accordance with the 

provisions of existing law. 

 

(b) Subsurface or latent physical conditions at the site which are different from 

those indicated or expected. 

 

(c) Unknown physical conditions at the site of any unusual nature or which are 

materially different from those ordinarily encountered and generally 

recognized as inherent in work which the Contractor generally performs. 

 

2) In the event that the Contractor notifies the District that Contractor has found any of 

the conditions specified in subparagraphs (a), (b) or (c), above, the District shall 

promptly investigate the condition(s).  If the District finds that the conditions are 

materially different or that a hazardous waste is present at the site which will affect 

the Contractor’s cost of, or the time required for, performance of the Contract, the 

District shall issue a change order in accordance with the procedures set forth in this 

Contract. 

 

3) In the event that a dispute arises between the District and the Contractor regarding 

any of the matters specified in Paragraph (2), above, the Contractor shall proceed 

with all work to be performed under the Contract and the Contractor shall not be 

excused from completing the Project as provided in the Contract. In performing the 

work pursuant to this Paragraph, the Contractor retains all rights provided by Article 

50 which pertains to the resolution of disputes between the contracting parties. 
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b. Regional Notification Center:  

 

 The Contractor, except in an emergency, shall contact the appropriate regional notification 

center at least two (2) days prior to commencing any excavation if the excavation will be 

conducted in an area that is known, or reasonably should be known, to contain subsurface 

installations other than the underground facilities owned or operated by the District, and 

obtain an inquiry identification number from that notification center.  No excavation shall 

be commenced and/or carried out by the Contractor unless an inquiry identification number 

has been assigned to the Contractor or any Subcontractor and the Contractor has given the 

District the identification number.  Any damages or delays arising from Contractor’s failure 

to make appropriate notification shall be at the sole risk and expense of the Contractor and 

shall not be considered for an extension of the Contract time. 

 

c. Existing Utility Lines:  

 

1) Pursuant to Government Code §4215, the District assumes the responsibility for 

removal, relocation, and protection of main or trunk utility lines and facilities located 

on the construction site at the time of commencement of construction under this 

Contract with respect to any such utility facilities that are not identified in the plans 

and Specifications.  Contractor shall not be assessed liquidated damages for delay in 

completion of the Project caused by the failure of the District or the owner of a utility 

to provide for removal or relocation of such utility facilities. 

 

2) Locations of existing utilities provided by the District shall not be considered exact, 

but approximate within reasonable margin and shall not relieve Contractor of 

responsibilities to exercise reasonable care nor costs of repair due to Contractor’s 

failure to do so.  The District shall compensate Contractor for the costs of locating 

and repairing damage not due to the failure of Contractor to exercise reasonable care, 

and removing or relocating such utility facilities not indicated in the plans and 

Specifications with reasonable accuracy. 

 

3) No provision herein shall be construed to preclude assessment against Contractor for 

any other delays in completion of the Project.  Nothing in this section shall be 

deemed to require the District to indicate the presence of existing service laterals, 

appurtenances, or other utility lines, with the exception of main or trunklines, 

whenever the presence of such utilities on the site of the construction Project can be 

inferred from the presence of other visible facilities, such as buildings, meter and 

junction boxes, on or adjacent to the site of the construction. 

 

4) If Contractor, while performing work under this Contract, discovers utility facilities 

not identified by the District in the Project plans and Specifications, Contractor shall 

immediately notify the District and the utility in writing.  The cost of repair for 

damage to above-mentioned visible facilities without prior written notification to the 

District shall be borne by the Contractor. 
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d. Prompt Notification:   

 

 Contractor understands, acknowledges and agrees that the purpose for prompt notification 

to the District pursuant to these provisions is to allow the District to investigate the 

condition(s) so that the District shall have the opportunity to decide how the District desires 

to proceed as a result of the conditions.  Accordingly, failure of Contractor to promptly notify 

the District in writing, pursuant to these provisions, shall constitute Contractor’s waiver of 

any claim for damages incurred as a result of the conditions. 

 

e. Trenches Five Feet and Deeper:   

 

 Pursuant to Labor Code §6705, if the Contract price exceeds $25,000 and involves the 

excavation of any trench or trenches five (5) feet or more in depth, the Contractor shall, in 

advance of excavation, promptly submit to the District and/or a registered civil or structural 

engineer employed by the District or Architect, a detailed plan showing the design of shoring 

for protection from the hazard of caving ground during the excavation of such trench or 

trenches. 

 

50. RESOLUTION OF CONSTRUCTION CLAIMS 

a. Notwithstanding any other language in the Contract Documents, claims between the District 

and the Contractor shall first be resolved using the procedures set forth at Public Contract 

Code § 9204.  “Claims” are defined for this Article, pursuant to Public Contract Code § 

9204, as a separate demand by the Contractor for one of the following: a time extension for 

relief from penalties for delay; payment of money or damages arising from work done; or 

payment of an amount disputed by the District. 

 

b. Upon receiving a claim sent by registered or certified mail, the District must review and 

provide a written response within forty-five (45) days that identifies the disputed and 

undisputed portions of the claim. The forty-five (45) day period to respond may be extended 

by mutual agreement. The claim is deemed rejected in its entirety if the District does not 

issue a response.  Any payment due on an undisputed portion of the claim must be processed 

within sixty (60) days after the District’s response.  If a claimant disputes the District’s 

response or lack thereof, the claimant may demand to meet and confer for settlement of the 

issues in dispute.  Any portion of a claim that remains in dispute after a meet and confer 

conference will be subject to nonbinding mediation process, as described in Public Contract 

Code § 9204.  Undisputed and unpaid claims accrue interest at 7% per annum.  A 

subcontractor or lower tier subcontractor may make a claim to the District through the 

Contractor, as specified in Public Contract Code § 9204.  However, the procedures in this 

section shall not supersede the requirements of the Contract Documents with respect to the 

Contractor’s notification to the District of such claim or extend the time for the giving of 

such notice as provided in the Contract Documents. 

 

c. Public work claims of $375,000 or less between the Contractor and the District are subject 

to the provisions of Article 1.5 (commencing with § 20104) of Chapter 1 of Part 2 of the 

Public Contract Code (“Article 1.5 claim”).  For purposes of this Article, “public work” has 

the same meaning as set forth in Civil Code §§ 3100 and 3106. 
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d. All claims shall be submitted on or before the date of the Final Payment and shall include 

all documents necessary to substantiate the claim.  District shall respond in writing within 

45 days of receipt of claim if the claim is less than or equal to $50,000 (“$50,000 claim”) or 

within 60 days if the claim is over $50,000 but less than or equal to $375,000 (“50,000 - 

$375,000 claim”).  In either case, District may request in writing within 30 days of receipt 

of claim any additional documentation supporting the claim or relating to any defenses to 

the claim which the District may have against the Contractor.  Any additional information 

shall be requested and provided upon mutual agreement of the District and the Contractor.  

District’s written response to the claim shall be submitted to Contractor within 15 days after 

receipt of the further documentation for $50,000 claims or within 30 days after receipt of the 

further documentation for $50,000 - $375,000 claims or within a period of time no greater 

than that taken by the Contractor in producing the additional information, whichever is 

greater. 

 

e. Within 15 days of receipt of the District’s response, if Contractor disputes the District’s 

written response, or within 15 days of the District’s failure to respond within the time 

prescribed, the Contractor shall provide written notification to District demanding an 

informal conference to meet and confer to be scheduled by District within 30 days.  

Following the meet and confer conference, if any claim or portion remains in dispute, the 

Contractor may file a claim as provided in Government Code § 900 et seq.  For purposes of 

those provisions, the period of time within which a claim must be filed is tolled from the 

time the claimant submits a written claim pursuant to this section until the time that claim is 

denied as a result of the conference process, including any period of time utilized by the 

meet and confer process. 

 

f. Pursuant to Public Contract Code § 20104.2(f), this section does not apply to tort claims and 

does not change the period for filing claims or actions specified by Government Code § 900 

et seq. 

 

g. If a civil action is filed, within 60 days, but no earlier than 30 days, following the filing of 

responsive pleadings, the court shall submit the matter to nonbinding mediation unless 

waived by mutual stipulation of both parties.  The mediation process shall provide that both 

parties select a disinterested third person mediator within 15 days, shall be commenced 

within 30 days of the submittal, and shall be concluded within 15 days of the commencement 

of the mediation unless time is extended upon a good cause showing to the court or by 

stipulation of the parties.  If the parties fail to select a mediator within the 15-day period, any 

party may petition the court to appoint the mediator. 

 

h. If the matter remains in dispute, the case shall be submitted to judicial arbitration as set forth 

in Public Contract Code § 20104.4(b)(1) - (b)(3). 

 

i. For any claim in excess of $375,000, the Contractor and the District shall follow the same 

process as for an Article 1.5 claim.  The District will forward a response within 60 days of 

submittal of any such claim.  Judicial arbitration is not required for claims in excess of 

$375,000. 
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j. In addition, for all unresolved claims that the Contractor wishes to pursue, the Contractor 

shall file a timely claim pursuant to the Government Claims Act and shall otherwise comply 

with the procedures set forth in that Act prior to commencing any litigation against the 

District.  The accrual date for any such claim is the date the dispute or controversy first arose 

regarding the issues raised in the claim. 

 

k. “The date of Final Payment,” as used in this Article 50, means the date the public entity is 

required to release retention proceeds in accordance with Public Contract Code § 7107 

regardless of whether any payment is made to the Contractor at that time. 

 

l.  The claims required by this Article are jurisdictional and conditions precedent to the 

commencement of any further legal proceedings.  Strict compliance with all filing deadlines 

is mandatory. 

 

51. DISABLED VETERANS PARTICIPATION GOALS  

 

In accordance with Education Code § 17076.11, this District has a participation goal for disabled 

veteran business enterprises (“DVBE”) of at least 3 percent (3%) per year of the overall dollar 

amount of funds allocated to the District by the State Allocation Board pursuant to the Leroy F. 

Greene School Facilities Act of 1998 (the “Act”) for construction or modernization and expended 

each year by the District. If the Project is funded in whole, or in part, by funds allocated to the 

District pursuant to the Act, prior to, and as a condition precedent for final payment under any 

contract for such project, the Contractor shall provide appropriate documentation to the District 

identifying the amount paid to DBVE in conjunction with the Contract, so that the District can assess 

its success at meeting this goal. 

 

52. RETENTION OF DVBE RECORDS  

 

The Contractor agrees that, for all contracts subject to DVBE participation goals, the State and the 

District have the right to review, obtain and copy all records pertaining to performance of the 

contract in accordance with DVBE requirements.  The Contractor agrees to provide the State or the 

District with any relevant information requested and shall permit the State or District access to its 

premises upon reasonable notice for purposes of interviewing employees and inspecting records.  

The Contractor agrees to maintain such records for a period of three years after final payment under 

the Contract. 

 

53. FINGERPRINTING 

 

District Determination of Fingerprinting Requirement Application 

  

  The District has considered the totality of the circumstances concerning the 

Project and has determined that the Contractor and Contractor’s employees 

(which includes Subcontractor employees):  
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  __X__ are subject to the requirements of Education Code § 45125.2 and 

Paragraph (a) below, is applicable. 

 

  ______ are not subject to the requirements of Education Code § 45125.2, 

and Paragraph (b) below, is applicable. 

 

a. Contracts for Construction, Reconstruction, Rehabilitation or Repair of a School Facility 

Involving More than Limited Contact with Students (§ 45125.2) 

 

 By execution of the Contract, the Contractor acknowledges that Contractor is entering into 

a contract for the construction, reconstruction, rehabilitation, or repair of a school facility 

where the Contractor and/or Contractor’s employees will have more than limited contact 

with students and the services to be provided do not constitute an emergency or exceptional 

situation.  In accordance with Education Code § 45125.2 the Contractor shall, at Contractor’s 

own expense, (1) install a physical barrier to limit contact with students by Contractor and/or 

Contractor’s employees, and/or (2) provide for the continuous supervision and monitoring 

of the Contractor and/or Contractor’s employees by an employee of the Contractor who has 

received fingerprint clearance from the California Department of Justice, and/or (3) provide 

for the surveillance of the Contractor and Contractor’s employees by a District employee. 

 

 b. Contracts for Construction, Reconstruction, Rehabilitation or Repair of a School Facility 

Involving Only Limited Contact With Students (§ 45125.2) 

 

 By execution of the Contract, the Contractor acknowledges that Contractor is entering into 

a contract for the construction, reconstruction, rehabilitation or repair of a school facility 

involving only limited contact with students.  Accordingly, the parties agree that the 

following conditions apply to any work performed by the Contractor and Contractor’s 

employees on a school site:  (1) Contractor and Contractor’s employees shall check in with 

the school office each day immediately upon arriving at the school site; (2) Contractor and 

Contractor’s employees shall inform school office staff of their proposed activities and 

location at the school site; (3) Once at such location, Contractor and Contractor’s employees 

shall not change locations without contacting the school office; (4) Contractor and 

Contractor’s employees shall not use student restroom facilities; and (5) If Contractor and/or 

Contractor’s employees find themselves alone with a student, Contractor and Contractor’s 

employees shall immediately contact the school office and request that a member of the 

school staff be assigned to the work location. 

 

54. LABOR COMPLIANCE MONITORING 

 

The project is subject to compliance monitoring and enforcement by the California Department of 

Industrial Relations.  In accordance with Labor Code § 1771.1,  all bidders, contractors and 

subcontractors working at the site shall be duly registered with the  Department of Industrial 

Relations at time of bid opening and at all relevant times. Proof of registration shall be provided as 

to all such contractors prior to the commencement of any work. Contractor shall coordinate with 

the Architect to ensure the Department of Industrial Relations is advised of the award of the 
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construction contract in a timely manner by filing form PWC-100 with the Department of 

Industrial Relations after award of the contract. 

 

55. DRUG-FREE WORKPLACE CERTIFICATION 

 

Contractor certifies all of the following: 

 

1) Contractor is aware of the provisions and requirements of California Government Code §§ 

8350 et seq., the Drug Free Workplace Act of 1990. 

2) Contractor is authorized to certify, and does certify, that a drug free workplace will be 

provided by doing all of the following: 

a) Publishing a statement notifying all employees that the unlawful manufacture, 

distribution, dispensation, possession or use of a controlled substance is prohibited in 

Contractor’s workplace and specifying actions which will be taken against employees for 

a violation of the prohibition; 

b) Establishing a drug-free awareness program to inform employees about all of the 

following: 

(i) The dangers of drug abuse in the workplace; 

 

(ii) Contractor’s policy of maintaining a drug-free workplace; 

 

(iii) The availability of drug counseling, rehabilitation and employee-assistance 

programs; and 

 

(iv) The penalties that may be imposed upon employees for drug abuse violations; 

 

c) Requiring that each employee engaged in the performance of Work on the Project be given 

a copy of the statement required by subdivision (a), above, and that as a condition of 

employment by Contractor in connection with the Work on the Project, the employee agrees 

to abide by the terms of the statement. 

 

3) Contractor understands that if the District determines that Contractor has either: (a) made a false 

certification herein, or (b) violated this certification by failing to carry out and to implement the 

requirements of Government Code §§ 8350 et seq., the Contract is subject to termination, 

suspension of payments, or both. Contractor further understands that, should Contractor violate 

the terms of the Drug-Free Workplace Act of 1990, Contractor may be subject to debarment in 

accordance with the provisions of  Government Code §§ 8350, et seq. 

 

56. PROVISIONS REQUIRED BY LAW DEEMED INSERTED 

 

Every provision of law and clause required by law to be inserted in this Contract shall be deemed to 

be inserted, and this Contract shall be read and enforced as though it were included, and if through 

mistake or otherwise any provision is not inserted or is not correctly inserted, upon application of 
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either party the Contract shall be amended to make the insertion or correction.  All references to 

statutes and regulations shall include all amendments, replacements, and enactments on the subject 

which are in effect as of the date of this Contract. 

 

57. GENERAL PROVISIONS 

 

 a. Assignment and Successors: 

 

 Neither party may transfer or assign its rights or obligations under the Contract Documents, 

in part or in whole, without the other party’s prior written consent.  The Contract Documents 

are binding on the heirs, successors, and permitted assigns of the parties hereto. 

 

 b. Third Party Beneficiaries: 

 

  There are no intended third-party beneficiaries to the Contract. 

 

 c. Choice of Law and Venue: 

 

 The Contract Documents shall be governed by California law, and venue shall be in the 

Superior Court of the county in which the project is located, and no other place. 

  

 d. Severability: 

 

 If any provision of the Contract Documents is determined to be illegal, invalid, or 

unenforceable, in part of in whole, the remaining provisions, or portions of the Contract 

Documents shall remain in full force and effect. 

 

e. Entire Agreement 

 

 The Contract Documents constitute the final, complete, and exclusive statement of the terms 

of the agreement between the parties regarding the subject matter of the Contract Documents 

and supersedes all prior written or oral understandings or agreements of the parties. 

 

 f. Waiver: 

 

 No waiver of a breach, failure of any condition, or any right or remedy contained in or 

granted by the provisions of the Contract Documents shall be effective unless it is in writing 

and signed by the party waiving the breach, failure, right, or remedy.  No waiver of any 

breach, failure, right, or remedy shall be deemed a waiver of any other breach, failure, right, 

or remedy, whether or not similar, nor shall any waiver constitute a continuing waiver unless 

the writing so specifies. 
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 g. Headings 

 

 The headings in the Contract Documents are included for convenience only and shall neither 

affect the construction or interpretation of any provision in the Contract Documents nor 

affect any of the rights or obligations of the parties to the Contract. 

 

 

58.  INDEPENDENT CONTRACTOR 

 

This Agreement is not a contract of employment between District and Contractor.  At all times the 

Contractor shall be deemed and act as an independent contractor and is not authorized to bind 

District to any contracts or other obligations.  District and Contractor agree that (a) Contractor will 

remain free from the control and direction of the District in connection with the performance of the 

Services; (b) the scope of work contemplated by this Agreement is outside the usual course of the 

District’s business; and (c) Contractor is customarily engaged in an independently established trade, 

occupation, or business of the same nature as the Services performed under this Agreement.   

 

59. COVID-19 PANDEMIC 

 

Contractor shall at all times comply with any and all state, local, and federal regulations regarding 

the COVID-19 pandemic at Contractor's own expense, including but not limited to phased reopening 

and access to the site, wearing masks or other personal protective equipment, social distancing, and 

any resulting or related reduction in site capacity.   

 

 

 

--END GENERAL CONDITIONS-- 
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7.  SPECIAL CONDITIONS 

 

A. Time of Performance.  The Contractor shall mobilize and commence work on the Project on the 

date specified in the Agreement.  The Contractor shall complete the project within the period 

specified in the Agreement and in accordance with the schedule for the Project developed for the 

District.  Contractor acknowledges and agrees that the duration stipulated herein is adequate and 

reasonable for the size and scope of the Project. 

 

1. Contractor shall complete work under this Contract as identified in the Specifications/Scope 

of Work.  

2. The Contractor acknowledges that it fully understands the Project work to be performed has 

been scheduled by the District for a specific time period.  In addition, the Contractor 

acknowledges that it fully understands that scheduling has been established for this Project in 

order to promote the best usage of school facilities and to timely provide an appropriate 

learning environment for students to the fullest extent possible.  With these understandings in 

mind, pursuant to the General Conditions regarding the District’s Right to Terminate Contract, 

it is acknowledged and understood by the Contractor that it is a substantial violation of the 

Contract for the Contractor to fail to provide all submittals in the time specified and identified. 

Furthermore, it is acknowledged and understood by the Contractor that it is a substantial 

violation of the Contract for the Contractor to fail to provide a full work crew or properly 

skilled workers with proper and sufficient materials and equipment from the first day of  

Project work scheduled. 

If the site will not be available after the scheduled start date, Contractor shall utilize this time 

period for administrative tasks and initial mobilization and shall coordinate such activities 

with District. 

B. Documents Furnished.  The number of copies of deliverables, drawings and specifications to 

be furnished by Contractor free of charge to OUSD, per Article 3 of the General Conditions, one 

set. 

 

C. Future Work:  All future work awarded from this bid shall be coordinated with the District’s 

Facilities/Maintenance Director or his or her designee and the Contractor.  No work shall be started 

until scheduling has been agreed upon by all parties.  

 

D. Liquidated Damages – Contract Submittals:  If the executed Contract and required bonds and 

certificates of insurance are not received by the District prior to the scheduled start date, the agreed 

liquidated damages established in the General Conditions is Five Hundred Dollars ($500.00) per 

day for each calendar date the start date is delayed.  

 

Liquidated Damages – Time of Completion:  If work under this Contract is not ready for the 

intended use within the specified time period, the agreed liquidated damages established in the 

General Conditions is Five Hundred Dollars ($500.00) per day for each calendar date completion 

is delayed.  
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E. Certification Requirements:  The Contractor or subcontractor must be certified by the factory or 

manufacturer to install any equipment or other products that may require a certification.  Such 

certifications must be obtained prior to submittal of the bid. 

 

F. Time of Work Restrictions:  The worksite will be available Monday through Saturday, from 7 AM 

to 5 PM. This schedule is subject to change as the needs of the District require, and would be 

scheduled with the District’s Facilities/Maintenance Director or his or her designee. 

 

G. Project Schedule: 

 

Anticipated Start Date:  June 15, 2022 

 

Anticipated Completion Date:  June 30, 2023 

 

H. Executed Copies.  The number of executed copies of the Contract, the Performance Bond, and 

the Payment Bond for Public Works required is Two (2). 

 

I. License Classification.  Each bidder shall be a licensed Contractor pursuant to the Business and 

Professions Code and shall be licensed in the following classification:  C-39 Roofing Contractor 

 

J. Fingerprinting. Pursuant to the provisions of Article 25 of the General Conditions, the District 

determination of fingerprinting requirement application follows:  

 

  The District has considered the totality of the circumstances concerning the project and has 

determined that the Contractor and Contractor's employees are subject to the requirements of 

Education Code section 45125.2 and are subject to Paragraph (b) of Article 24 of the General 

Conditions. 

 

K. Allowances. Include the following allowance amounts in this bid. The following allowances will 

be used only at the discretion of the District. $15,000. If additional work is requested by the 

District, the price for such work will be negotiated in accordance with Article 50, Changes and 

Extra Work, of the General Conditions.  Allowance amounts not used by the District will be 

deducted from the contract amount by Change Order. Include allowance amount in bid. 

  

L. Self-Performance.  The contractor must perform at least ten percent (10%) of the work with its own 

forces, installing materials that will become a permanent part of the work.  Ten percent (10%) of the 

work means 10% of the total value of the contract work in place, excluding the costs of Bonds, 

insurances, mobilizations, other general conditions, and supervision.  Procurement of materials for 

use by subcontractors will not count toward the 10%.  Own forces means direct employees of the 

contractor.  Identify the work you will be performing with your own forces in the subcontractor 

listing form, Document 00430, and submit within 48 hours after bid opening. 

M. Bid Protests. Bidders must submit bid protests within three (3) calendar days of the notice of intent 

to award the contract or such protests shall be rejected as untimely. If the last day to submit a bid 

protest falls on a weekend or holiday, the bid protest deadline shall be extended to the next business 

day.  Bid protests must be in writing and contain the name and address of the bidder, the name(s) of 

the bidder whose bid(s) are the subject of the bid protest, the legal and factual basis for the protest, 
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and any supporting documentation related to the protest.  Bid protest(s) must be submitted to: 

Oceanside Unified School District, Purchasing Department, Attn: Chris Altstatt, 2111 Mission 

Avenue, Building A, Oceanside, CA  92058, email: christopher.altstatt@oside.us. 

N. Trailer Moves.  Trailers on sheet PHASE - 0 of the Phasing Plans and indicated with the note 

“TRAILERS TO BE MOVED BY OTHERS” will be moved over the period of time extending 

from XXXX XX,20XX, through YYYY YY, 20YY.   (N/A) 

O. Restricted Entry and Exit from School.  Contractor and its employees and subcontractors and 

their employees shall not enter or exit the site from X:XX am to Y:YY am and from X:XX pm to 

X:XX pm on weekdays.  Deliveries to contractor or subcontractors, either entering into the school 

or exiting from the school, shall not occur from X:XX am to Y:YY am and from X:XX pm to X:XX 

pm on weekdays.  (N/A) 

P. Project Site Security, Access, and Temporary Fence.  Contractor shall be responsible to ensure 

that only authorized personnel enter the project site.  The Construction Manager shall provide the 

contractor with list of authorized personnel in addition to contractors and subcontractors workers.  

Contractor shall be responsible to provide whatever personnel may be needed to ensure that This 

requirement is met. 

Playfields may be accessible to the public.  OUSD Maintenance and Operations will be on Site to 

perform maintenance and cleaning of facilities not in Contract. 

Contractor vehicles, subcontractor vehicles and delivery vehicles shall not exceed 5 mph when 

operating on school property. 

Contractor shall provide spotter for all contractor, subcontractor and delivery vehicles operating on 

school property and outside of the contractor’s fenced work area.  The spotter shall walk ahead of 

the vehicle in the direction of vehicle travel to insure no student or school employee is in the path 

of vehicle travel.  Spotter shall signal the vehicle to stop should student or school employee be in 

the immediate path of the vehicle.  The vehicle shall remain stopped until no student or school 

employee remains in the immediate path of the vehicle. Provide fencing with screen cloth around 

all work areas. 

Q. Contractor Parking.  When parking on the school campus, contractor parking shall remain within 

the fenced construction area shown on the fencing plan. 

R. Construction Traffic Access.  All construction traffic shall be limited to site access via discussion 

with Facilities/Maintenance Director only. 

S. Construction Traffic Hours.  No construction traffic shall be allowed between the peak traffic 

hours of 4:00 pm and 6:00 pm. 

T. Haul Route.  A haul route permit shall be obtained at least (7) days prior to the start of hauling 

operations and must be approved by the City of Oceanside Transportation Manager.  Hauling 

operations shall be limited to the hours between 8:00 am to 3:30 pm Monday through Friday unless 

approved otherwise.  Hauling access in the project shall be discussed with Facilities/Maintenance 
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Director.  No trucks shall use any other residential street in the area.  Contractor shall pay for haul 

route permit.  

U. Project Management Information System.  The Contractor shall use the District’s Project 

Management Information System (Prolog Website) to submit and review responses to Requests for 

Information (RFIs) and to submit Daily Work Journals with information to include but not limited 

to descriptions of work, manpower and equipment.  All sketches, attachments, etc. for RFIs shall be 

sent electronically via the Prolog Website.  Accessing the District’s Project Management 

Information System shall be via the internet using a personal computer running Microsoft Windows 

2000 or later operating system and Microsoft Internet Explorer, version 7.0 or later. 

V. Progress Schedule.  Notwithstanding this provision of Section – 01310, Contractors shall not be 

required to provide a cost and manpower loaded CPM schedule.  Contractor shall be required to 

provide a bar chart showing activity start and end dates, expected durations and any dependencies. 

W. Shop Fabrication Outside of Area: The added cost of shop fabrication inspection and material 

testing outside of the State of California or outside a 150 mile radius from the Project site will be 

paid by the District and back charged to the Contractor. 

X. Salvage.  The following will be salvaged by the District at the District’s option: TBD 

Y. Notice.  Provide Forty Eight (48) hours notice to Construction Manager before cutting off any power 

or water. 

Z. Phasing Plans.  See XXXXX for the phasing plans.  (N/A) 
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8.  SPECIFICATIONS 

 

PROJECT TITLE: ROOFING 

 all in strict conformity with the drawings and specifications and other Contract Documents, 

including addenda nos. _____, _____, _____,and _____, on file at the office of the said District, 

for the following scope of work and the time and materials section below: 

 

SCOPE OF WORK  

See Bid Form Scope of Work 

 

1. The names of all persons interested in the foregoing proposal as principals are as follows: 

  

 

  

 

  

 

  

 

(IMPORTANT NOTICE: If bidder or other interested person is a corporation, state legal 

name of corporation, also names of the president, secretary, treasurer, and manager thereof; 

if a co partnership, state true name of firm, also names of all individual copartners comprising 

the firm; if bidder or other interested person is an individual, state first and last names in full.)  

 

2. Bidder certifies that he is licensed in accordance with the law providing for the registration of 

Contractors, License No.                         , Expiration Date                          , Class of License                                                  

If the bidder is a joint venture, each member of the joint venture must include the above 

information. 

 

3. Pursuant to Section 7103.5 of the Public Contract Code submitting a bid to the District, the bidder 

offers and agrees that if the bid is accepted, it will assign to District all rights, title, and interest 

in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Section 

15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 2 of 

Division 7 of the Business and Professions Code), arising from purchases of goods, materials, or 

services by the bidder for sale to the purchasing body pursuant to the bid.  Such assignment shall 

be made and become effective at the time the purchasing body tenders final payment to the 

bidder. 

 

 Proper Name of Bidder ___________________________________ 

  

 Address ______________________________________________ 

  

 Signature of Bidder ____________________________________                                                          

 

 Date ______________ 
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NOTE:  If bidder is a corporation or partners authorized to sign contracts on behalf of the partnership; 

and if bidder is an individual, the bidder’s signature shall be placed above.  If bidder is a corporation, 

affix corporation seal. 

 

I,  , the  of the bidder, hereby certify under penalty of perjury under the laws of the State of California, 

that all of the information submitted by the bidder in connection with This bid and all of the 

representations made herein are true and correct.  Executed on This  day of   , at    County, 

California. 

 

 Proper Name of Bidder ___________________________________ 

  

 By ______________________________________________ 

  

     Signature of Bidder ____________________________________ 

 

NOTE: If bidder is a corporation, the legal name of the corporation shall be set forth above together 

with the signatures of authorized officers or agents and the document shall bear the corporate seal; if 

bidder is a partnership, the true name of the firm shall be set forth above together with the signature of 

the partner or partners authorized to sign contracts on behalf of the partnership; and if bidder is an 

individual, his or her or her signature shall be placed above. 

 

Business Address: _________________________________ 

Place of Residence: __________________________________________ 

Telephone: (          )              Email:                                                   
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Bidder must submit the following documents with This Bid Form in order to be considered 

responsive: 

 

 Bid Form with required attachment (complete) 

 Bid Bond 

 Designation of Subcontractors 

 Non-Collusion Affidavit 

 Certification of Contractor and Subcontractor DIR Registration 

 Bidder References 

 Copy of License 

 

 

Other documents to be submitted with This Bid or within 24-hours after bid opening: 

 

 Contractor's Certification Regarding Workers' Compensation 

 Information Required of Bidders 

 Asbestos-Free Materials Certification     

 Recycled Content Certification 

 Subcontractors’ Address, Phone Numbers, License Numbers & Expiration Dates 

 Tobacco-free Certification 

 Equal Opportunity Statement 

 Certificate of Non-Debarment 
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SUBSTITUTION REQUEST FORM 

 

Pursuant to Public Contract Code Section 3400, bidder hereby requests substitution of the following 

articles, devices, equipment, products, materials, fixtures, patented processes, forms, methods, or types 

of construction: 

Specified 

Items   

Requested 

Substituted 

Items   

Agree to Provide 

Specified Item 

In the Event 

Request is 

Denied1 

(circle one) 

District 

Decision on 

substitution 

Request 

(circle one) 

    

1.       Yes No  Grant Deny 

2.       Yes No  Grant Deny 

3.       Yes No  Grant Deny 

4.       Yes No  Grant Deny 

5.       Yes No  Grant Deny 

6.       Yes No  Grant Deny 

7.       Yes No  Grant Deny 

8.       Yes No  Grant Deny 

9.       Yes No  Grant Deny 

 
1 Bidder must state whether bidder will provide the Specified Item in the event that District denies the request for substitution.  If 

bidder states that bidder will not provide the Specified Item in the event their request for substitution is denied, bidder’s bid may 

be considered nonresponsive.  However, if bidder states that bidder will provide the Specified Item in the event that bidder’s 

request for substitution is denied, bidder shall execute the Agreement and provide such Specified Item(s) and if bidder fails to 

execute the Agreement with the Specified Item(s), bidder’s bond may be forfeited. 
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9.  PROJECT FORMS 

 

NOTICE OF INTENT TO AWARD 

 

To: 

 

Project Description: Roofing 

 

The District has considered the bid submitted by you for the above described work in response to its Notice 

to Bidders for the Project. 

 

You are hereby notified that the District intends to accept your bid in the amount of:  

($ _____________________ ). 

 

You are requested to execute the Contract and furnish the required Performance Bond and Payment Bond 

using the bond forms provided in the Contract Documents and the required certificates of insurance within 

ten (10) business days from the date of issuance of this Notice. 

 

If you fail to execute the Contract and to furnish the bonds and insurance within ten (10) business days from 

the date of issuance of this Notice, the District may consider all your rights arising out of its acceptance of 

your bid as abandoned and your Bid Bond forfeited.  The District will be entitled to such other rights as may 

be granted by law. 

 

You are required to return an acknowledged copy of this Notice of Award to the District. 

 

Dated this [DATE] day of [MONTH], 2022. 

 

 

 

     By _____________________________________ 

       Authorized District Signature 

 

Receipt of this above Notice of Intent to Award is hereby acknowledged by: 

 

 

_______________________________________, this is the ____________ 

 

day of _________________, 2022. 

 

     By _____________________________________ 

 

     Title  _____________________________________ 
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SAMPLE NOTICE TO PROCEED 

 

 

 

To:        Date: 

 

 

 

PROJECT: Roofing  

 

 

 

 

You are hereby notified to commence work in accordance with the Contract dated [DATE], on [DATE of 

COMMENCE WORK], and you shall complete the work _______________ consecutive calendar days 

thereafter. 

 

 

 

 

     By: _____________________________________ 

       Authorized District Signature 
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CONTRACTOR'S CERTIFICATE REGARDING  

DRUG-FREE WORKPLACE 

 

Pursuant to Government Code section 8355, every person or organization awarded a contract or grant from 

a State agency shall certify that it will provide a drug-free workplace by doing all of the following: 

 

a) Publishing a statement, notifying employees that the unlawful manufacture, 

distribution, dispensation, possession, or use of a controlled substance is prohibited in the 

person's or organization's workplace, and specifying actions which will be taken against 

employees for violations of the prohibition; 

b) Establishing a drug-free awareness program to inform employees about all of the 

 following: 

1) The dangers of drug abuse in the workplace; 

2) The person's or organization's policy of maintaining a drug-free workplace; 

3) The availability of drug counseling, rehabilitation and employee-assistance 

 programs; and 

4) The penalties that may be imposed upon employees for drug abuse violations; 

c) Requiring that each employee engaged in the performance of the contract or grant 

be given a copy of the statement required by subdivision (a) and that, as a condition of 

employment on the contract or grant, the employee agrees to abide by the terms of the 

statement. 

I, the undersigned, agree to fulfill the terms and requirements of Government Code section 8355 listed above 

and will (a) publish a statement notifying employees concerning the prohibition of controlled substance at 

the workplace, (b) establish a drug-free awareness program, and (c) require each employee engaged in the 

performance of the contact be given a copy of the statement required by section 8355(a) and require such 

employee agree to abide by the terms of that statement. 

 

I also understand that if the District determines that I have either (a) made a false certification herein, or (b) 

violated this certification by failing to carry out the requirements of section 8355, that the contract awarded 

herein is subject to termination, suspension of payments, or both.  I further understand that, should I violate 

the terms of the Drug-Free Workplace Act of 1990, I may be subject to debarment in accordance with the 

requirements of section 8350 et seq.  I acknowledge that I am aware of the provisions of Government Code 

section 8350 et seq. and hereby certify that I will adhere to the requirements of the Drug-Free Workplace 

Act of 1990. 

 

DATE:____________    ______________________________________ 

       Contractor     

      

                                                               By:____________________________________ 

     Signature  
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CONTRACTOR'S CERTIFICATE REGARDING 

ALCOHOLIC BEVERAGE AND TOBACCO-FREE CAMPUS POLICY 

 

The Contractor agrees that it will abide by and implement the District's Alcoholic Beverage and Tobacco-

Free Campus Policy, which prohibits the use of alcoholic beverages and tobacco products, at any time, on 

District-owned or leased buildings, on District property and in District vehicles.  The Contractor shall 

procure signs stating "ALCOHOLIC BEVERAGE AND TOBACCO USE IS PROHIBITED" and shall 

ensure that these signs are prominently displayed in all entrances to school property at all times.  

 

DATE:    

CONTRACTOR 

 By:  

Signature 
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CONTRACTOR'S CERTIFICATE  REGARDING 

 PARTICIPATION OF 

DISABLED VETERAN BUSINESS ENTERPRISES 

 

 In accordance with Education Code Section 17076.11, the District has a participation goal for 

Disabled Veteran Business Enterprises of at least three percent (3%) per year of the overall dollar amount 

of funds allocated by the District by the State Allocation Board pursuant to the Leroy F. Greene School 

Facilities Act of 1998 for construction or modernization of school buildings and expended each year by the 

District. If the Project is funded in whole, or in part, by funds allocated to the District pursuant to the Act, 

at the time of execution of the contract, the Contractor will provide a statement to the District of anticipated 

participation of Disabled Veteran Business Enterprises in the contract.  Prior to, and as a condition precedent 

for final payment under the contract, the Contractor will provide appropriate documentation to the District 

identifying the amount paid to Disabled Veteran Business Enterprises pursuant to the contract, so that the 

District can assess its success at meeting this goal. 

 

 I certify that I have read the above and will comply with the anticipated participation of Disabled 

Veteran Business Enterprises in this contract. 

 

 

____________________________________ ____________________________________ 

Signature      Typed or Printed Name 

 

 

____________________________________ ____________________________________ 

Title       Company 

 

 

____________________________________ 

Email 
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RECYCLED CONTENT CERTIFICATION 

 

The undersigned declares that he or she is the person who executed the bid for 2022-01-075B ROOFING-

NICHOLS ELEMENTARY SCHOOL (“Project”), and submitted it to the District on behalf of  

____________________________________(“Contractor”). 

 

Pursuant to Public Contract Code Section 10308.5, all contractors are required to certify in writing under 

penalty of perjury the minimum (if not exact) percentage of recycled content in materials, goods, or 

supplies offered or products used in the performance of their contract, regardless of whether the product 

meets the required recycled product percentage as defined in Sections 12161 and 12200.  The recycled 

content shall include both post-consumer material and secondary material as defined in Public Contract 

Code Sections 12161 and 12200 shall apply.  

 

I declare under penalty of perjury under the laws of the State of California that the following percentages 

of Postconsumer Material and Secondary Material is in the materials, goods or supplies offered for, or 

products used in, the performance of the Contract for the Project:  

 

_____ % Postconsumer Material                         _______ % Secondary Material 

 

 

Executed on this _______ day of __________________, 20__    at ______________  

 

_________________________________________. 

                             _______________________________________________ 

                             Name of Contractor (Print or Type) 

                             By     

                                                                   Signature 

                       

                                                                  Print Name 
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ASBESTOS-FREE MATERIALS CERTIFICATION 

 

The undersigned declares that he or she is the person who executed the bid for 2022-01-075B ROOFING-

NICHOLS ELEMENTARY SCHOOL (“Project”), and submitted it to the District on behalf of  

____________________________________(“Contractor”). 

 

To the best of my knowledge, information and belief, in completing the Contractor’s Work for the 

Project, no material furnished, installed or incorporated into the Project will contain, or in itself be 

composed of, any materials listed by the federal or state EPA or federal or state health agencies as a 

hazardous material. 

Any disputes involving the question of whether or not material installed with asbestos-containing 

equipment is settled by electron microscopy; the cost of any such tests shall be paid by the Contractor.   

All work or materials installed by the Contractor which is found to contain asbestos, or work or material 

installed with asbestos-containing equipment, will be immediately rejected and this work shall be 

removed and replaced by the Contractor at no additional cost to the District.  Decontamination and 

removal of work found to contain asbestos or work installed with asbestos-containing equipment shall 

be done only under supervision of a qualified consultant, knowledgeable in the field of asbestos 

abatement and accredited by the Environmental Protection Agency.   

The ASBESTOS REMOVAL CONTRACTOR shall be an EPA accredited contractor qualified in the 

removal of asbestos and shall be chosen and approved by the Asbestos Consultant who shall have sole 

discretion and final determination in this matter.   

The asbestos consultant shall be chosen and approved by the Construction Manager/Architect or the 

District who shall have sole discretion and final determination in this matter.   

The work will be not accepted until asbestos contamination is reduced to levels deemed acceptable by 

the Asbestos Consultant.  

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and 

correct.   

Executed on this _______ day of ______________, 20__. 

 

Name of Contractor (Print or Type) 

By     

 Signature 

                            

Print Name   Title 
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IRAN CONTRACTING ACT CERTIFICATION 

 

As required by California Public Contract Code Section 2204, the Bidder certifies subject to penalty for 

perjury that the option checked below relating to the Bidder’s status in regard to the Iran Contracting Act of 

2010 (Public Contract Code Section 2200 et seq.) is true and correct: 

 

 The Bidder is not: 

 

(i) identified on the current list of persons and entities engaging in investment activities 

in Iran prepared by the California Department of General Services in accordance 

with subdivision (b) of Public Contract Code Section 2203; or 

 

(ii) a financial institution that extends, for 45 days or more, credit in the amount of 

$20,000,000 or more to any other person or entity identified on the current list of 

persons and entities engaging in investment activities in Iran prepared by the 

California Department of General Services in accordance with subdivision (b) of 

Public Contract Code Section 2203, if that person or entity uses or will use the credit 

to provide goods or services in the energy sector in Iran. 

 

 The District has exempted the Contractor from the requirements of the Iran Contracting Act 

of 2010 after making a public finding that, absent the exemption, Agency will be unable to 

obtain the goods and/or services to be provided pursuant to the Contract. 

 

 The amount of the Contract payable to the Contractor for the Project does not exceed 

$1,000,000. 

 

 

I certify (or declare) under penalty of perjury under the laws of the State of California that the foregoing is 

true and correct. 

 

  

Signature Date 

 

  

Name Title 

 

  

Name of Firm 
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FINGERPRINTING/CRIMINAL BACKGROUND INVESTIGATION CERTIFICATION 

The undersigned does hereby certify to the governing board of the District that (1) he/she is a 

representative of the Contractor, (2) he/she is familiar with the facts herein certified, (3) he/she is 

authorized and qualified to execute this certificate on behalf of Contractor; and (4) that the 

following is true and correct: 

 

1.   Education Code. Contractor has taken at least one of the following actions with respect to the 

Project (check all that apply): 

 

_____ The Contractor has complied with the fingerprinting requirements of Education Code section 

45125.1 with respect to all Contractor's employees and all of its subcontractors’ employees who 

may have contact with District pupils in the course of providing services pursuant to the 

Contract, and the California Department of Justice has determined that none of those employees 

has been convicted of a felony, as that term is defined in Education Code section 45122.1. A 

complete and accurate list of Contractor's employees and of all of its subcontractors' employees 

who may come in contact with District pupils during the course and scope of the Contract is 

attached hereto; and/or 

_____ Pursuant to Education Code section 45125.2, Contractor has installed or will install, prior to 

commencement of work, a physical barrier at the Project site, that will limit contact between 

Contractor's employees and District pupils at all times; and/or 

_____ Pursuant to Education Code section 45125.2, Contractor certifies that all employees will be 

under the continual supervision of, and monitored by, an employee of the Contractor who the 

California Department of Justice has ascertained has not been convicted of a violent or serious 

felony. The name and title of the employee who will be supervising Contractor's employees 

and its subcontractors' employees is:  

 

Name: ___________________________________  Title: _____________________________ 

 

_____   The Work on the Contract is at an unoccupied school site and no employee and/or 

subcontractor or supplier of any tier of Contract shall come in contact with the District 

pupils. 

 

2.  Megan’s Law (Sex Offenders). I have verified and will continue to verify that the employees of 

Contractor that will be on the Project site and the employees of the Subcontractor(s) that will be on the 

Project site are not listed on California’s “Megan’s Law” Website (http://www.meganslaw.ca.gov/).  

 

Contractor’s responsibility for background clearance extends to all of its employees, subcontractors, 

and employees of subcontractors coming into contact with District pupils regardless of whether they 

are designated as employees or acting as independent contractors of the Contractor. 
 

On behalf of Contractor: 
_____________________________________                   _________________________________  

Title                                                                                        Signature 

 

_____________________________________ 

Name 

http://www.meganslaw.ca.gov/).
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CONTRACTOR’S CERTIFICATE REGARDING WORKERS’ COMPENSATION FORM 

 

Labor Code section 3700 in relevant part provides: 

Every employer except the State shall secure the payment of compensation in one or more of the 

following ways: 

1. By being insured against liability to pay compensation by one or more insurers duly authorized 

to write compensation insurance in this State. 

2. By securing from the Director of Industrial Relations a certificate of consent to self-insure, which 

may be given upon furnishing proof satisfactory to the Director of Industrial Relations of ability to self-

insure and to pay any compensation that may become due to employees. 

3. For any county, city, city and county, municipal corporation, public district, public agency, or 

any political subdivision of the state, including each member of a pooling arrangement under a joint 

exercise of powers agreement (but not the state itself), by securing from the Director of Industrial 

Relations a certificate of consent to self-insure against workers’ compensation claims, which certificate 

may be given upon furnishing proof satisfactory to the director of ability to administer workers’ 

compensation claims properly, and to pay workers’ compensation claims that may become due to its 

employees.  On or before March 31, 1979, a political subdivision of the state which, on December 31, 

1978, was uninsured for its liability to pay compensation, shall file a properly completed and executed 

application for a certificate of consent to self-insure against workers’ compensation claims.  The 

certificate shall be issued and be subject to the provisions of Section 3702. 

 

I am aware of the provisions of Labor Code section 3700 which require every employer to be insured 

against liability for workers’ compensation or to undertake self-insurance in accordance with the 

provisions of that code, and I will comply with such provision before commencing the performance of the 

work of this Contract. 

  

(Signature) 

  

(Print)   

  

(Date) 

In accordance with Article 5 (commencing at section 1860), Chapter 1, Part 7, Division 2 of the Labor 

Code, the above certificate must be signed and submitted with the Contractor’s bid. 
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ESCROW AGREEMENT FOR SECURITY DEPOSITS 

IN LIEU OF RETENTION 

 

This Escrow Agreement is made and entered into by and between the Oceanside Unified School District, 

hereinafter called “OWNER”, and ________________, hereinafter called “CONTRACTOR”, and 

_______________, hereinafter called “Escrow Agent.” 

For the consideration hereinafter set forth, the OWNER, CONTRACTOR and Escrow Agent agree as 

follows: 

(1) Pursuant to section 22300 of the Public Contract Code of the State of California, CONTRACTOR 

has the option to deposit securities with Escrow Agent as a substitute for retention earnings required to be 

withheld by OWNER in the amount ________________________________ ($______________) pursuant 

to the Construction Contract entered into between the OWNER and CONTRACTOR for 

__________________________________ Project in the amount of 

__________________________________ ($________________) dated ________________ (hereinafter 

referred to as the “Contract”).  Alternatively, on written request of the CONTRACTOR, the OWNER shall 

make payments of the retention earnings directly to the escrow agent.  When CONTRACTOR deposits the 

securities as a substitute for Contract earnings, the Escrow Agent shall notify the OWNER within ten (10) 

days of deposit.  The market value of the securities at the time of the substitution shall be at least equal to 

the cash amount then required to be withheld as retention under the terms of the Contract between the 

OWNER and CONTRACTOR.  Securities shall be held in the name of the OWNER, and shall designate 

__________________ as the beneficial owner. 

(2) The OWNER shall make progress payments to the CONTRACTOR for such funds which otherwise 

would be withheld from progress payments pursuant to the Contract provisions, provided that the Escrow 

Agent holds securities in the form and amount specified above. 

(3) When the OWNER makes payments of retentions earned directly to the Escrow Agent, the Escrow 

Agent shall hold them for the benefit of the CONTRACTOR until such time as the escrow created under 

this contract is terminated.  The CONTRACTOR may direct the investment of the payments into securities.  

All terms and conditions of this agreement and the rights and responsibilities of the parties shall be equally 

applicable and binding when the OWNER pays the Escrow Agent directly. 

(4) CONTRACTOR shall be responsible for paying all fees for the expenses incurred by Escrow Agent 

in administering the Escrow Account and all expenses of the OWNER.  These expenses and payment terms 

shall be determined by the OWNER, CONTRACTOR, and Escrow Agent. 

(5) The interest earned on the securities or the money market accounts held in escrow and all interest 

earned on that interest shall be for the sole account of CONTRACTOR and shall be subject to withdrawal 

by CONTRACTOR at any time and from time to time without notice to the OWNER. 

(6) CONTRACTOR shall have the right to withdraw all or any part of the principal in the Escrow 

Account only by written notice to Escrow Agent accompanied by written authorization from the OWNER 

to the Escrow Agent that OWNER consents to the withdrawal of the amount sought to be withdrawn by 

CONTRACTOR. 
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(7) The OWNER shall have a right to draw upon the securities in the event of default by the 

CONTRACTOR.  Upon seven (7) days’ written notice to the Escrow Agent from the OWNER of the 

default, the Escrow Agent shall immediately convert the securities to cash and shall distribute the cash as 

instructed by the OWNER. 

(8) Upon receipt of written notification from the OWNER certifying that the Contract is final and 

complete, and that the CONTRACTOR has complied with all requirements and procedures applicable to 

the Contract, Escrow Agent shall release to CONTRACTOR all securities and interest on deposit less 

escrow fees and charges of the Escrow Account.  The escrow shall be closed immediately upon 

disbursement of all moneys and securities on deposit and payment of fees and charges. 

(9) Escrow Agent shall rely on the written notifications from the OWNER and the CONTRACTOR 

pursuant to sections (5) to (8), inclusive, of this agreement and the OWNER and CONTRACTOR shall hold 

Escrow Agent harmless from Escrow Agent’s release and disbursement of the securities and interest as set 

forth above. 

(10) The names of the persons who are authorized to give written notice or to receive written notice on 

behalf of the OWNER and on behalf of CONTRACTOR in connection with the foregoing, and exemplars 

of their respective signatures are as follows: 

 

On behalf of Owner:     On behalf of Agent: 

 

______________________________   _____________________________________ 

Title       Title 

 

______________________________   _____________________________________ 

Name       Name 

 

______________________________   _____________________________________ 

Signature      Signature 

 

______________________________   _____________________________________ 

Address      Address 

 

 

 

[Contractor signatures continue on the following page] 

 

 

 

 

 

 

  



Page | 107 
 

 

On behalf of Contractor: 

 

_____________________________________   

Title  

 

_____________________________________ 

Name 

 

_____________________________________ 

Signature 

 

_____________________________________ 

Address 

 

 

At the time the Escrow Account is opened, the OWNER and CONTRACTOR shall deliver to the Escrow 

Agent a fully executed counterpart of this Agreement. 

 

IN WITNESS WHEREOF, the parties have executed this Agreement by their proper officers on the date 

set forth above. 

 

OWNER      CONTRACTOR 

 

 

________________________________  _____________________________________ 

Title       Title 

________________________________  _____________________________________ 

Name       Name 

 

________________________________  _____________________________________ 

Signature      Signature 
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ADDENDUM NO. 1 
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[END OF DOCUMENT] 


