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BID FORM

NAME OF BIDDER: Avidex Industries LLC

The undersigned, hereby declare that we have carefully examined the location of the proposed
Work, and have read and examined the Contract Documents, including all plans, specifications,
and all addenda, if any, for the following Project:

Bid # 104-24 Newport Harbor High School Theater Technology Systems Upgrade Project

A. BID SCHEDULE

We hereby propose to furnish all labor, materials, equipment, tools, transportation, and services,
and to discharge all duties and obligations necessary and required to perform and complete the
Project for the following TOTAL BID PRICE:

BASE TOTAL BID PRICE FROM EXHIBIT A TOTAL BID PRICE FROM
BID PAGE 1 EXHIBIT A PAGE 1 BID
(IN WRITTEN FORM) PRICE
(IN NUMBERS)
TOTAL one million eight hundred fifty eight thousand
BID PRICE three hundred seventy dollars & 00/100

1,858,370.00

In case of discrepancy between the written price and the numerical price, the written price shall
prevail.

The undersigned agrees that this Bid Form constitutes a firm offer to the District which cannot
be withdrawn for the number of calendar days indicated in the Notice Inviting Bids from and
after the bid opening, or until a Contract for the Work is fully executed by the District and a third
party, whichever is earlier.

The successful bidder hereby agrees to sign the contract and furnish the necessary bonds and
certificates of insurance within ten (10) working days after the District provides the successful
bidder with the Notice of Award.

Upon receipt of the signed contract and other required documents, the contract will be executed
by the District, after which the District will prepare a letter giving Contractor Notice to Proceed.
The official starting date shall be the date of the Notice to Proceed, unless otherwise specified.
The undersigned agrees to begin the Work within ten (10) working days of the date of the Notice
to Proceed, unless otherwise specified.

The undersigned has examined the location of the proposed work and is familiar with the
Drawings and Specifications and the local conditions at the place where work is to be done.

BID SC1HzEDULE
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If awarded the contract, the undersigned agrees that there shall be paid by the undersigned and
by all subcontractors to all laborers, workers and mechanics employed in the execution of such
contract no less than the prevailing wage rate within Orange County for each craft,
classification, or type of worker needed to complete the Work contemplated by this contract as
established by the Director of the Department of Industrial Relations. A copy of the prevailing
rate of per diem wages are on file at the District's Administration Office and shall be made
available to interested parties upon request.

Enclosed find cash, bidder's bond, or cashier's or certified check No. NA from the
NA Bank in the amount of 10 , which is not
less than ten percent (10%) of this bid, payable to Newport-Mesa Unified School District as bid
security and which is given as a guarantee that the undersigned will enter into a contract and
provide the necessary bonds and certificates of insurance if awarded the Work.

The bidder furthermore agrees that in case of bidder's default in executing said contract and
furnishing required bonds and certificates of insurance, the cash, bidder's bond, or cashier's or
certified check accompanying this proposal and the money payable thereon shall become and
shall remain the property of the Newport-Mesa Unified School District.

Bidder is an individual , or corporation X , or partnership , organized under
the laws of the State of __ California ;

Bidder confirms license(s) required by California State Contractor’s License Law
for the performance of the subject project are in full effect and proper order. The following are
the Bidder’s applicable license number(s), with their expiration date(s) and class of license(s):

981651, C7 & C10, exp 3-31-2025

If the Bidder is a joint venture, each member of the joint venture must include the required
licensing information.

Sureties that will furnish the Faithful Performance Bond and the Labor and Material Payment
Bond, in the form specified herein, in an amount equal to one hundred percent (100%) of the
contract price within ten (10) working days from the date the District provides the successful
bidder the Notice of Award. Sureties must meet all of the State of California bonding
requirements, as defined in California Code of Civil Procedure Section 995.120 and must be
authorized by the State of California.

The insurance company or companies to provide the insurance required in the contract
documents must have a Financial Strength Rating of not less than “A-" and a Financial Size
Category of not less than “Class VII" according to the latest Best Key Rating Guide. At the sole
discretion of the District, the District may waive the Financial Strength Rating and the Financial
Size Category classifications for Workers’ Compensation insurance.

BID SC1I-:I;EDULE
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The undersigned acknowledges receipt, understanding and full consideration of the following
addenda to the Contract Documents.

Addenda No. 1

Addenda No. 2

Addenda No.

1. Attached is the required bid security in the amount of not less than 10% of the Total Bid
Price.

2. Attached is the completed Contractor's Certificate Regarding Workers’ Compensation
form.

3. Attached is the completed Iran Contracting Act Certificate form.

4. Attached is the completed Public Works Contractor Registration Certification form.
5. Attached is the completed Designation of Subcontractors form.

6. Attached is the completed Information Required of Bidders form.

7. Attached is the Asbestos-Free Material Certification.

8. Attached is the Recycled Content Certification.

9. Attached is the Contractor & Subcontractor Fingerprinting Requirements form.

10. Attached is the Drug-Free Workplace Certificate.

11. Attached is the Contractor’s Certificate Regarding Alcoholic Beverage and Tobacco-Free
Campus Policy.

12. Attached is the fully executed Non-Collusion Declaration form.

I hereby certify under penalty of perjury under the laws of the State of California, that all of the
information submitted in connection with this Bid and all of the representations made herein are
true and correct.

Name of Bidder Avidex Industries L/L/
Signature /71/‘/? / -/é//

Brandon Morrell, General Manager

Name and Title

Dated 10-24-2023

BID SC1I-LEDULE
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EXHIBITS
EXHIBIT A - Cost Proposal Summary

SEE EXCEL SHEET ATTAHED. ALL TABS MUST BE COMPLETED AND SUBMITTED
WITH BID DOCUMENTS.

Exhibits
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} EXHIBIT A - COST PROPOSAL SUMMARY

NMUSD - Theater Technology Improvement Upgrade

1
|
1

Project Category Description
SOUND REINFORCMENT SYSTEM

PA System Microphones, Mixers, Ampilifiers, Speakers, Signal Processing
AFC System  Microphones, Mixers, Amplifiers, Speakers, Signal Processing

LIGHTING SYSTEMS Lighting Fixtures, Lenses, Controls, Dimmer packs, Cabling
VIDEO PRESENTATION SYSTEMS Video Projectors, Displays, Cameras, Record, Web Stream
WCONTROL AND INTERCOM Control Touch Screens & Automation Controls, Connections

PAYMENT & PERFORMANCE BOND

Primary Contact:
Jon Geiszler
Director, Purchasing & Warehouse
Newport-Mesa Unified School District
jgeiszler@nmusd.us
714-424-5063

Location of Theater:
The Robert B. Wentz Theater
Newport Harbor High School
600 Irvine Ave, Newport Beach, CA 92663

** Continue On Next Page **

NTE - Cost Summary |

$ 656,405
S 896,899
$ 148,805
g 137,695
$ 18,567 |

NOT TO EXCEED PROJECT GRAND TOTAL $ 1,858,370

!




SOUND REINFORCEMENT SYSTEM - Cost Proposal

NMUSD - Robert Wentz Theater NHS - Technology Improvement Upgrade

Sound Reinforcement System

PA- Audio Processing and Speakers
- TR P

1 Yamaha M7C-EX
2 Yamahag RIO3224-D2
2 Yamaha SWR2310-28GT
2 Yamaha DCP1V4s-US
2 Yamaha MCP1
12 Yamaha VXCé
14 Yamaha GEOMI012-
2 Yamaha GEOM1025-|
1 Yamaha P15
5  Yamaha L18
2 Yamaha HS8i
1 Tascam SS-CDR250N
| Tascam IFDA2
1 Tascam RC-SS5150

PA- Processing, DSP and Accessories

— D= NN DS WN —- = =

\PA - Microphon

o NvNeRNRoo v oG hoo e NS

N

Db

Yamaha MRX7-D
Yamaha XMV8280-D
Yamahag NXAMP4X4MK2
Yamaha NXAMPAX2MK?2
Yamaha NXAEDT
Yamaha GMT-FLGM10
Yamaha GMT-LBUMPM10
Yamaha GMT-EXBARM10L
Yamaha PNI-P15TOL18
Yamaha LNU-HBRK18
Yamaha VNI-LNKM61018
s and Wireless Systems
Shure SM57
Shure SM58
Shure SM58A
Shure MX202
Shure Beta 56A
Shure MX153-TAN
Shure MX153-COCOA
Shure VP8OL
Audix MB5055
Audix MB8450
Shure ULXD4Q-H50
Shure ULXD2/SM7-H50
Shure ULXD1
Shure MX185
Shure ULXD6-H50
Shure SBRC
Shure SBC-AX
Shure SBYOOA
Shure UAB-470-530
Shure UA834W8B
Shure UAB44SWB

DESCHDLon o

DM7C172‘—chonneI Digital Mixer + CTL-DM7 Control Expansion
32 x241/0 Rack

L2 Intelligent Network Switch (28 ports) with 106G uplink
Digital Control Panel

ik

IP Wall-Mount Controller

(Pair) &" 2-Way Ceiling Speakers Lobby & Classrooms
Nexo Geo M, Geo M1012 Instaill Cabinet

Nexo Geo M, Geo M1025 Install Cabinet

Nexo P+,15" Coaxial Point Source, Passive Install
Nexo L18, 18" Band-pass, hom loaded Subwoofer
Near Field Speaker Monitors Control Rm

Solid State Media Recorder/CD Player w/Net. Dante
Tascam Dante Interface Card

Tascam Remote Surface Control/Button Panel

Open Architecture DSP Processor

Power Amplifier

Nexo Amp, High Power Ampilifier / Controller

Nexo Amp. Power Amplifier / Controller 4x2500W

AES/EBU and Dante Card for NXAMPMK 2

Nexo Acc, Pair of 120 Degree Dispersion Flanges Geo M10
Nexo Acc, Light Bumper for Geo M10

Nexo Acc, Extension Bar for Touring Light Bumper Geo M 10
Nexo P16 L18 ACC, Riggin for 1 x P15 uncler 1 x L18
(Formerly PNT-HBRK18) Horizontal bracket for L18

(Formerly PNT-P15FLGPS) Asymm. Dispersion mag. Insert P15

rintion

Dynamic Microphone Cardiod hand-held
Dynamic Microphone Cardiod Vocal microphone
Dynamic Microphone Super Cardiod Vocal mic
Hanging Condenser/Cardiod 30' cable

Dynamic Supercardiod Drum and Instrument Mic
Wireless Earset Microphone Omnidirectional -TAAM
Wireless Earset Microphone Omnidirectional -TA4M
Long Shotgun Microphone

Mini Cardioid with 50" Carbon Fiber Boom arm
Mini Cardioid with 84" Carbon Fiber Boom arm
Quad Channel Digital Wireless Receiver

Handheld Wireless Microphone Transmitter
Wireless Bodypack Transmitter

Cardiod Lavalier Microphone Cartridge

Wireless Boundry Microphone and Transmitter
Battery Rack Charger

Battery Rack Charger charging mocdiule
Lithium-lon Rechcirgeable Battery

1/2 Wave Omnidirectional Receiver Antenna
In-line antenna amp., remote mount (470-902 Mhz)
Antenna Distribution System

$16,155.29
$8,007.71
$1,009.09
$112.52
$454.71
$165.10
$2,318.41
$2,318.41
$2,675.18
$2,711.10
$304.22
$1,174.39
$1,186.59
$462.20

$3,155.29
$3,477.35
$10,845.68
§7.848.50
$825.09
$124.99
$895.77
$482.89
$670.26
$259.62
$89.09

$169.51

$106.10]

$154.88
$198.78
$145.12
$220.73!
$220.73
$1,026.83
$573.54
$610.12,
$5,508.54
$420.73
$484.15,
$209.76
$519.51
$606.10
$101.22
$97.56
$28.05,
$152.44

$624.39

$16,155.29.
$16,015.42
$2,018.18,
$225.04.
$909.42
$1,981.20
$32,457.74
$4,636.82
$2,675.18,
$13,555.50
$608.44
$1,174.39,
$1,186.59!
$462.20;
$94,061.41|

$3,165.29,
$3,477.35,
$10,845.68
$15,697.00;
$2,475.27|
$499.96,
$1,791.54|
$966.78,
$670.26|
$1,038.48,
$89.09
$40,705.70

eNaes
$678.04,
$424.40]
$309.76,
$1,590.24,
$580.48
$3,31095
$1,103.65|
$1,026.83,
$1,147.08,
$610.12,
$27,542.70,
$2,524.38.
$9,683.00,
$1,258.56,
$1,039.02/
§1,212.20,
$404.88
$1.170.72,
$112.20,
$609.76,
$2,097.56,
$58,436.53



Hardware Miscellaneous

: ‘Super Logics  SL-1U-J3455B-GC EEngineering PC 1RU w/19" Monifor [ $1.018.29: 31,018.29j
' 4 Atlas Sound | TB3664 Tripod Stand and Boom Kif $1 10.27§ S441 .08i
, Atlas Sound MS12CE All-Purpose Microphone Stand 840.50i 3162.00;
! . On-Stage | MS79208 ‘Short Instrurnent stand $42.62 $170.48
SANDISK UHS-I SDHC SD Card Solid State Media $47.56 $190.24
| . APPLE MKOASLL/A 10.2"iPad (9th Gen, 256GB, Wi-Fi + 4G LTE, Space Gray) $584.15 $1.168.30

FSR ! FLH20-1-B ‘Floor Box & Pansls (fo be verified in field) S 9.825 33,358.56?
Misc Misc Floor Box XLR Panels input/output $243.90 8243.90‘;
Bittree BOODC-FNABT ID M20OUT2B 969A- 2x48 2RU TT PatchBay Select TRS $2,106.1 Of $4,21 2.2()&
Forfinet FS-124E-FPOE FortiSwitch 124E-FPOE +- 24 x Gigk (SFP)(370 W) SI,O%.SAj‘ $2,192. 08

313 157.. 73

NN — 0 DN DN DN

'ACTIVE FIELD CONT ROL System (AFC)

s’“&‘gﬁ‘ﬁ MFR ‘W 'P'V., del & V,_v“ escription = ;'f‘-‘-‘—'ﬁ“?"‘m mmﬁm‘ 4
1 1 Yamc:hcx ! TIO1608-D 16 Input, 8 Ou‘rpuT Donfe Stoge Box i $1,322.32 $1,322. 32
‘ ] Yamaha AFC404-E AFC ENHANCE Processor for projects four sub-systerns $37,805.18°  $37,805.1
1 Yamaha MRX7-D ‘Open Architecture DSP Processor 83,429,67'; 33,429.67
1 vamaha | MCP1 1P Wall-Mount Confroller $494.24, $494.24.
i ] Yamaha SWR2310-28GT L2 Infelligent Network Switch (28 ports) with 10G uplink $1,096.83 $1,096.83
13 Yarnaha XMV8280-D  Power Amplifier $3,50074,  $46,679.62
1 Yamaha NXAMPAXTMK2 — Nexo Amp, Power Amplifier / Controlier 4x1300W $3,877.320  $3,877.32,
1 Yamaha NXAEDT 'AES/EBU and Dante Card for NXAMPMK 2 $89é.83§ $896.83
15 | Yamaha VXS8 (Pair) 8" 2-Way Surface Mount Speakers $491.04! $7.365.60!
16 Yarmaha VXS$-PBRKT 1 Pair VXS Pendant Bracket $27.20 SAOS.OO%
: 1 20 | Yamaha VXS5 (Pair) 5" 2-Way Surface Mount Speakers 3293.63% $5,872.60
20 Yamoha VXS-PBRKT 1 Pair VXS Pendant Bracket $27.20/ $544.00
16 1 Yamaha VXS8 (Pair) 8" 2-Way Surface Mount Speakers $491 ‘042 $7,856.64 i
: 4 Yamaha | eLS600 Nexo ePS, 15" Subwoofer for instaliation $1,383.41 $5, 533.()4i
5 4 ' Yamcha VNU-HBRK535 (Formerly PNT-HBRK12) Horizontal bracket: 535mm 5191 .95; S7é7.80§
1 Yamaha AFC TUNING AFC Tuning Fee 830,487,80§ $30,487. 80:
; 84 Yamaha AFC CHFEE /AFC TUNING Addifional Fee per Channel $30.49)  $2.561. 1(:;
i 12 Audix SCX1 (AFC Cardiod Directional Microohones $535.73! $6,428. 76:
4 Audix SCX1-0O |/AFC Omni Directional Microohones 3535.73% $2,142.92!
Hardware Support Installation, Labor of AFC $9,970.72
Speaker Bracket, Anchoring Installation $11,077.99
e R e i R I r s RN\ BT o A 2 e et S g Sy e s - BRI O $186,619.64
MISC & Power Systems

NewPowerCobIlngTo FronTSToge - B 1,29.5; 511.51.

1 (Power MISC)

1 Misc Custom 41n/4 Out XLR TRU Custom Panel to Patch $426.83 $426.83

2 Mid Atlantic CWR-26-32VD CWR Series 26-32VD Cabling Wall Mount Rack,Venfed $841.28 $1 ,682.56i

2 Mid Atlantic MRK-4431-DVR-AB MRK Series for Digital Video(Verify size in field) PA& AFC $2,950.24 $6,900.48,
!' 1 msc MISC ‘Misc cabling and accessories » $21,153.67  $21,153.67

iy,
i 1 Yamaha DM7 Software "IPAD Control of all aspects of Audio Console |
| 1 Yamaha = MRX7-D Software tIPAD Control of DSP Processing and Speaker Cluster $0.00 $0.00
! Lo Shure WWB6 Wireless Workbench System Config./Control $0.00 $0.00
R0 AT RS e s A $000

i 0 Decommissioning and Removal of Equipment ! $6, 970.72;5.
i 0 Drawings and Documentation $4,975.52,
' 0 Meet & Review w/District to confirm final Equipment List - $5463.60
0 “SPEAKER SYSTEM INTALLATION ONLY $18,195.11 J
1 0 Speaker Color Match Paint i 82,985.36;
3 0 Installation, Cabling, Rigging, Setup, Programming, Testing $89,<546.70§



Yamaha Speaker/DSP System Tuning
Training of Yamaha Systems User-level & (3)Tech 4-hour days over 5 months)

Equipment Totals

PA- Audio Processing and Speakers

PA- Processing, DSP and Accessories
PA - Microphones and Wireless Systems
Hardware Miscellaneous

Active Field Control (AFC)

MISC & Power Systems

System Software

System Integration Labor

*SPEAKER NOTE: INSTALL LABOR COSTS MAY BE INSTALLED BY OTHERS.

** Continue On Next Page **

$9,536.40
$4,414.60,
$142,188.01

$94,061.41

$40,705.70

$58,436.53

$13,157.73

$186,619.64

$30,383.05

$0.00

$142,188.01
PA- Subtotal $378,932.43
AFC- Subtotal $186,619.64
TAX7.75% $31,179.44
Allowance 10%  $59,673.15

Total | $656,404.66



LIGHTING SYSTEM - Cost Proposal

NMUSD - Theater Technology Improvement Upgrade

Lighting Systems

LIGHT FIXTURES
: Q. | :
[ETC Series 3 Elipsoidal
| 67 ETC
16
50
12 ETG
40 ETC
17 ETC
12 ETC
17 ETC
17 ETC
\ETC ColorSource Cyc
i 14 ETC
2 ETC
12 ETC
‘ 7 ETC
{Altrnan LED Worklight
12 ALTMAN
14 ALTMAN
|Accessories
93 ETC
12 ETGC

LED MOVING LIGHTS

3

‘Highend Systems

5 ETC
17 ETC
{Accessories
{ 22
36

LIGHTING CONTROL & CABLE

| Oy MFR

‘lon Output Upgrade

' ] ETC
2

T T S
MER. g2

Mode!

SALEDS3LS-0

TIPA-C
TIPJ-10
XDLT19
XDLT26
XDLT36
XDLT80
SALEdFRES
4008BD

C8GYC
DPA-B
DPJ-10
400CC
WL-90-3K-Y-BK

HBL4720C

SAFETY_BLACK
209853

2582A1200-B

2572A1200-8

HBL4720C
MWB

Modal

ION XE 10K UP

LCD MTMON 24

Response MK2 Portabie 1-port Gateways

4 Response
6 Response

RSN-DMX1-O-P-4
RSN-DMX2-O-P-4
1 Response  RSN-DMX4-T-RACK

400CC

PE700J-5-TRUE1
PE700J-10-TRUET

10
/LEX Products Neutrik PowerCon Cable
! 12 Lex

24 Lex

24 Lex

PE700J-15-TRUE1

~ iDeseription .

9 o AR bt

Source Four LED Series 3, light engine, XDLT
Shufter Barrell, Lustr X*, Blk C-Clamp, A-size ptrn holder
Multiverse omnidirectional antenna

Twist lock plug to TRUET-5'

10" TRUET male fixture Power, Jumer, UL rated

19° XDLT Lens tube with media frame - Black
26° XDLT Lens tube with media frame - Black
36° XDLT Lens tube with media frame - Black
50° XDLT Lens tube with media frame - Black
Source Four LED Fresnel Accessory

Barndoor 4-Leaf

ColorSource CYC 120V with XLR, black
PowerCon Cable 20A Male, 2P&G Connector
10" Powercon to Pass Through Jumper
C-Clamp

Worklight 90W LED, Yoke, Bare Leads, BLK Safety Cble
w/Spring Clamp, Worklight Diffusion Filtr Frme., Pipe Clamp
Twistlock 15A 125V 2 Pole 3 Wire Plug

Safety Cable - Black
Matthew Shot Bag 25 lo

Halcyon Platinum UB/BLK, PwrCon Truel to Bare End
Safety Cable

Halcyon Titanium UB /BLK, (2) Omega brackets,
PowerCon, Truel ot Bare End. Safety Cable

Twist 16A 125V 2-Pole 3-Wire Plug
Mega Claw - Black Hanging Clamp

ESTInHON

lon Xe Console After Market Upgrade
24" LCD multi-touch monitor (Windows)

Response Mk2 1-port Portable Gateway, XLR Out BLK
Response Mk2 2-port Portable Gateway, XLR Out BLK
Response Mk2 4-port Gateway, Terminal, w/Rack Kit
C-clamp

5'12/3 SJ powerCON® Extensions
10'12/3 SJ powerCON® Extensions
15" 12/3 SJ powerCON® Extensions

o O R

$2.835.37

S0.07
$0.07
$476.83
$359.76
$3569.76
$359.76
$597.56
$86.59

$2,047.56
50.01
$0.07
$§23.17
$965.85

$14.63

$3.66
$97.56

$14.590.24

$11.615.85

$14.63
$45.12

$3,956.10
$996.34

§736.59

$1,103.66
$1.142.62
$23.17

$60.12
$75.61
$§91.22

s  Extanded

$189,969.79:

50.16
$0.50
$5.721.96,
$14,390.40,
$6,115.92
$4,317.12
$10,158.52
$1,472.03.

$28,665.84
$0.02
$0.12
$162.19
$11,590.20.

$204.82

$340.38.
$1.170.72;

$274,280.69

$72,951 20,

$195,769.45)

$321.86
$1,624.32

$270,666.83

EXtaniien

§3,956.10
$1,992.68

$2,946.36!
$6,621.96!
$1.142.62

$231.70

$721.44]
$1,814.64
$2,189.28



12 Lex

PE700J-25-TRUE1

25'12/3 SJ powerCON® Extensions

|LEX Products 5 Pin DMX - LEX 2 Pair Shielded Cable, Neutrik® Black/Gold Connectors

12 Lex
88 Lex
24 Lex
12 Lex

DMX-5P-5
DMX-5P-10
DMX-5P-15
DMX-5P-25

|Lex Products - Netowork Cable

6 Lex
8 Lex
o] Lex

CATS-5
CATS-10
CAT5-25

DIMMING SYSTEM UPGRADE

Lighting Control System

ERN2-RM-120
P-ACP3
P-SPM-E

UH10005-_Z

UH10005
P-TS7-E-1

P-LCD-FBB
P-TS7-PE
FS-124E-FPOE

DMX Cable
DMX Cable
DMX Cable
DMX Cable

Extension 24/4 Pair 5' RJ45
Extension 24/4 Pair 5' RJ45
Extension 24/4 Pair &' RJ45

ERN2 Rack Mount 120V Enclosure

Paradigm Architectural Control Processor

Paradigm Station Power Module - supports 63 stations
and (1) 500m wira segment

Standard Color (TBD) 1 Gang Faceplate, include following:
5 - Select Switches, normenclature to be determined
1-Gang, 5-button slectionics Assernbley w/iR port
Paradigm 7" Touchscreen Station to include:

Touch Screen Assembly, Mounting Collar, Ethernet term Kit
Paradigm flush mount touchscreen back box

P-1S7 Paradigm 7" Ethernet Portable

FortiSwitch 124E-FPCE +- 24 x GigE (SFP)(370 W)

LUD100077-1P-185 Luminex GigaCore 30i, 1Gb-24x1G 6x1G(SFP+), PoE++

CEM3
PWRPKG SR48+

PWRPKG 3YR

1 ETC
1
1
1
i
2
2
]
1 Fortinet
1 Luminex
‘Sensor+ Dimmer Rack Upgrades
: 2 ETC
‘ 2 ETC
|
2 ETC
36 ETC

Sysierﬁ !hfegrcﬁon

Equipment Subtotals

R20

CEM3 Control Module

Power Package kit for SR48+ racks w/PGM & Training
w/CEM+processor: CEM3 backplane, rack fan, door foam,
alr filters, setvices: rack cleaning. hardware installation,
CEMB programrmin, CEM3 training

3-year warranty for Power Package upgrade

Dual 20A Relay module

Decommissioning and Removal of Equipment

Update Drawings and Documentation

Deployment Review and Meetings with District
Installation, Cabling. Rigging. Setup, Programming, Testing
Training ((3) 4hr/days, 12hrs total, non consecutive)

LIGHT FIXTURES

LED MOVING LIGHTS
LIGHTING CONTROL & CABLE
DIMMING SYSTEM UPGRADE

$121.83

544.51
$51.34
$57.80
$73.54

$47.33
561.22
$108.29

$29,808.54
S0.01
$0.01

S0.01,

$0.01;
$0.01,

$0.01

$0.01]
§1,219.51]
$5,068.54

$11,012.20
$0.01

$0.01
$654.88

System Integration

$1,461.96!

$534.12.
$4,517.92
$1.387.20.
$882.48

$283.98,
$489.76
$649.74.

$31,823.94

$29,808 54°
5001
5001

$0.01;

5001
50.02.

50.02
5001,
$1.219.51
§5.058.54.

$22,024.40}
$0.02!

5002
$23,575.68

$81,686.80

§14,385.36
$15,902.56
$11,370.00!
$36,691.66!
$4,478.00!
$82,827.58

$274,280.69
$270,666.83
$31.823.94 |
$81.686.80
$82,827.58

Subtotal $741,285.84

TAX 7.75%
GROUND FREIGHT
ALLOWANCE 10%

$51,080.52
$23,046.04

8150624

Total $896,898.63
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VIDEO PRESENTATION - Cost Proposal

NMUSD - Theater Technology Improvement Upgrade

Video Presentation System
Pi

rojector and Screen

Oy i MR f o Model T fDesedpfion e e R T e T e By e i
1 Panasonic PT-RZ1208U 12,.000-Lumen WUXGA DLP Projectorw/1.7 10 2.4:] Lens $17,539.02  $17.539.02
1 Chief RPMAUW Mini Elite Universal Projector Mount $225.22 $225.22
I Draper Cineflex White  Motorized 226'Diag Projector Screen 16:10 Format $9.40000  $9.400.00
2 Optoma HD39HDRX HD39HDR Full HD DLP $970.73  $1,941.46
3 Samsung QBB5R-B 85" Commercial 4K UHD Display, 350 nit $2,841.46  $8,524.38
3 Chief XTM1U Extra-Large Fusion Micro-Adjustable Tilt Wall Mount $316.28 $948.84,
1 Chief VPAUB Vertical/Horizontal Universal Projector Ceiling $273.88 $273.88,
1 Barco R9861511US C-10 Wireless Presentation Gateway Clickshare $1,486.99 $1,486.99
$40,339.79
Video Cameras/Production System & Monitoring
4 JVC KY-PZ200NBU HD NDI PTZ Remote Camera w/20x Opt. Zoom (Black) $2,311.99 $9,247 96
4 JVC WM-PZ1008B Wall Mount Bracket for KY-PZ cameras in black $250.99 $1,003.96
1 JvC KM-1P4000 HD Studio Switcher/Streaming w/Mixer & Graphics $8,695.00 $8.696.00
1 JVC RM-LP100U Remote Camera Controller w/Joystick $1,980.00 $1,980.00
] JVC CKBPROHDA2PCUS Color Coded llluminated Short-Cut Keyboard $277.30 $277.30;
1 JvC E24T 23.8-inch touchscreen monitor $546.00 $546.00
1 Presonus AudioBox USB 96 USB Mixer Interface $97.56 $97.56
1 Blockmagic  VHUBSMTCS6G1212  Smart Videohub CleanSwitch 12 x 12 6G-SDI $1,495.00 $1,495.00
1 Blackmagic  HYPERD/ST/DAHM  HyperDeck Studio HD Mini Recorder w/SD Card slot 5495.00 $495.00
] AJA U-TAP-HDM! USB 3.0 Powdered HDMI In Capture $439.00 $439.00
1 AJA ROI-HDMI Region of Interest Scan Converter $1,245.00 $1,245.00,
2 Samsung BESS-TH BET-H Series Pro TV Monitor for Commercial App $630.00 $1,060.00!
4 Premier AM175 Swingout Mount for Flat-Panels up to 175 Ib $215.41 $861.64
2 Premier INW-AM325 In-waill box for "zero profile" $348.29 $5696.58!
$28,140.00
Hardware Miscellaneous
1 Black Box KVOO81A KVM Switch 8 Port $630.41 $630.41,
i 8 ' Black Box KV 1408A Access Module - DisplayPort, USB, and Audio, CATx $206.83 $1,654.64
f 1 Netgear « GSMA230PX-100NAS AV Line M4250 24-Port Gigabit PoE+ SFP+ (480W) $1 ,630‘72; $1,630.72
1 APC SMT750RM2UC UPS Battery Backup & Surge Protect Smart Connect 3588.18? $588.18/
2 AJA 3GDA 3GDA 3G-8DI 1x6 Reclocking Distribution Amplifier $505.00] $1,010.00!
2 Mid Atlantic DTRK-1818 Desktop Rack with rear rails $430.791 $861.58
2 . Matthews 8540004 Matthews Studio Clamp SSB.OO_‘E $76.00!
2 . Manfrotto 036-14 Standard Stud for Super Clamp 1/4-20 Thread S]O.BSif $21.76
] Lot of Materials and supplies (include rack mounts) $2,000.00 $2,000.00,
$8,473.29
System Integration
| Ry LESCHnHON RUOT DD
Decommissioning and Removal of Equipment $6,891.50
Systems Drawings Documentation $4,607.28
Meeting/Review w/District to confirm final Equipment List 83,278,16:
Installation, Commissioning, Setup, Programming, Testing $32,698.22/
Training of Video Systems (1) 4-hour Traing Sessoin 84,985‘34_'
$52,360.50
Projector and Screen ' $40,339.79
Video Cameras/Production System & Monitoring $28,140.00
Hardware Miscellaneous $8,473.29
System Integration $62,360.50

Subfotal $129,313.58
TAX7.75%  $5,963.86
Allowance at 10%  $13,527.74

Total  $148,805.18

** Continue On Next Page **






Intercom & Control - Cost Proposal

NMUSD - Theater Technology Improvement Upgrade

1
1
]
1
2
1
4
1
1

Oy,

1
Extron
Extron
Extron
Extron
Extron
Extron
Extron
Extron

Fortinet

‘Infercom System

Ciearcom
Auray
Clearcom
Clearcom
Clearcom
Clearcom
Clearcom

Hardware Miscellaneous

2

1
1

Kramer
Listen Tech

AVIDEX

System Integration

LESCHPHODN

J 3’.-!3’9_,’:?
60-1790-12
60-1077-03
60-1381-92
60-1389-01
60-1498-53
60-1366-13
60-1271-13
60-1031-22

FS 124E-FPOE

FSll-Base-I|
COHH-1
FSIFTCVR-19-US
FSI-BP19-X4-US
RS-701
RM-702
MS-704

Aodel
VM 4H2
LWS-10-D
AVI4000

AV Control System and Intercom
AV Control

* IDeseription FIUATRAR S i el
15" Touch Screen Confrol $3,518.29
TLP 350MV 3.5" Wall Mount TouchLink® Touchpanel $841.46

10x 8 DTP CrossPoint 108 4K $12,274.39
EBP 200 Waill 10-Button Panel $390.24
Two Input DTP Transmitter for HDMI DP, Embedding $914.63
Two In DTP Transmit - HOMI, VG A w/Audio Embed $847.56
DTP HDMI 4K 230 Rx $347 .56
USB HUBA Four Porf USB 2.0 518293
FortiSwitch 124E-FPOE +- 24 x Gigk (SFP)(370 W) $713.00
Freespeak Digital Wireless Intercorm $10,893.29
Headphones Wall Holder wilh Padded Cradle $19.99
Wireless Intercom Transceiver Aclive Antenna $1,705.79
Wireless Intercom BeltPack with XLR-4M Headset $1,957.32
Intercorn BeltPack with XLR-3M Headset $365.85
Infercom Wired Remote Slalion 2 Channel §1.390.24
Main Infercom Station with Built In Speaker 4-Ch. $2,199.70
HDMI Distribsution Amplifier X 4 $412.50
bverywhere 2-Channel Wif-Fi ALS w/Receivers and Dante $2,081.38
NETWORK SWITCHES §9,146.34
01 [}

Design Systems, Drawings Documentation

Design Review and Meetings with District

Installation, Commissioning., Setup, Programming. Testing

Training of AV Systems

AV Control

Intercom System
Hardware Miscellaneous
System Integration

Extendad
$3,518.29
584146
$12,274.39!
$390.24
$1,829.26,
$847.56
$1,390.241
$182.93
$713.00!

$21,987.37

$10,893.29
$439.78
$3,411.58
$27,402.48
$2,195.10
$2,780.48
$2,199.70
$49,322.41 |

$825.00!

$2,081.38

$9,146.34,
$12,052.72

$2.521.93,
$4,175.68/
$24,280.85,
$4,375.58,
$35,354.04
$21,987.37
$49,322.41 |
$12.052.72

- $35,354.04

Subtotal $118,716.54.

TAX7.75%

$6,460.59

Allowance at 10% 81251771
Total $137,694.84



CONTRACTOR’S CERTIFICATE REGARDING
WORKERS’ COMPENSATION

I am aware of the provisions of Section 3700 of the Labor Code which require every employer to
be insured against liability for workers’ compensation or to undertake self-insurance in
accordance with the provisions of that code, and | will comply with such provisions before
commencing the performance of the work of this Contract.

. .
Name of Bidder Avidex Industrles?LLC

D /

« /«'/ ) /, /,/‘f ;‘,
ol v L/
Signature ‘}//-»7 (/( ‘,5,/,,:,"6 '
/7 '

Pk

Name and Title Brandon Morrell, General Manager

Dated 10-2-2023

CONTRACTOR’S CERTIFICATE REGARDING
WORKERS C?é\llPENSATION
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IRAN CONTRACTING ACT CERTIFICATION
(Public Contract Code section 2200 et seq.)

As required by California Public Contract Code Section 2204, the Contractor certifies subject to
penalty for perjury that the option checked below relating to the Contractor's status in regard to
the Iran Contracting Act of 2010 (Public Contract Code Section 2200 et seq.) is true and correct:

K] The Contractor is not:

(1) identified on the current list of person and entities engaged in investment
activities in Iran prepared by the California Department of General Services in
accordance with subdivision (b) of Public Contract Code Section 2203; or

(2) a financial instruction that extends, for 45 days or more, credit in the amount of
$20,000,000 or more to any other person or entity identified on the current list of
persons and entities engaging in investment activities in Iran prepared by the
California Department of General Services in accordance with subdivision (b) of
Public Contract Code Section 2203, if that person or entity uses or will use the
credit to provide goods or services in the energy sector in Iran.

[] The District has exempted the Contractor from the requirements of the Iran
Contracting Act of 2010 after making a public finding that, absent the exemption, the
District will be unable to obtain the goods and/or services to be provided pursuant to
the Contract.

[] The amount of the Contract payable to the Contractor for the Project does not
exceed $1,000,000. //

7 g /
o "
g Sa /4

H [ 7 a7 7
Signature:__ L =7/ [
rd \

rd

Printed Name: Brandon Morrell

Title: General Manager
Avidex Industries LLC
Firm Name:
10-2-2023
Date:

Note: In accordance with Public Contract Code Section 2205, false certification of this form shall
be reported to the California Attorney General and may result in civil penalties equal to the
greater of $250,000 or twice the Contract amount, termination of the Contract and/or ineligibility
to bid on contracts for three years.

IRAN CONTRACTING éACT CERTIFICATION
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PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION

If this bid is due on or after March 1, 2015, then pursuant to Labor Code sections 1725.5 and
1771.1, all contractors and subcontractors that wish to bid on, be listed in a bid proposal, or
enter into a contract to perform public work must be registered with the Department of Industrial
Relations. See http://www.dir.ca.gov/Public-Works/PublicWorks. htm! for additional information.

No bid will be accepted, nor any contract entered into without proof of the contractor's and
subcontractors’ current registration with the Department of Industrial Relations to perform public
work.

Bidder hereby certifies that it is aware of the registration requirements set forth in Labor Code
sections 1725.5 and 1771.1 and is currently registered as a contractor with the Department of
Industrial Relations.

Name of Bidder:___ Avidex Industries LLC

. . 1000004292
DIR Registration Number:

Bidder further acknowledges:

1. Bidder shall maintain a current DIR reg}stration for the duration of the project.

2. Bidder shall include the requirements of Labor Code sections 1725.5 and 1771.1 in its
contract with subcontractors and ensure that all subcontractors are registered at the time
of bid opening and maintain registration status for the duration of the project.

3. Failure to submit this form or comply with any of the above requirements may result in a

finding that the bid is non-responsive.

Name of Bidder Avidex Industrietsi LLC

Vid

7

e A A
g ;5 =5 !//f : /} //
. T o 77/ _ 9 v 4
Signature p el !{/ s f_/,z 4

-7 \
v
>

Name and Title Brandon Morrell, General Manager

Dated 10-2-2023

PUBLIC WORKS CONTRACTOR
REGISTRATI0N1 ?ERTIFICATION

61730.00001\33136164.1
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INFORMATION REQUIRED OF BIDDERS

A. INFORMATION ABOUT BIDDER

[**Indicate not applicable (“N/A”) where appropriate.**]

NOTE: Where Bidder is a joint venture, pages shall be duplicated, and information provided for
all parties to the joint venture.

1.0
2.0

3.0

4.0

5.0

6.0

7.0

Name of Bidder: Avidex Industries LLC

Type, if Entity: Corporation

Bidder Address:__ 20382 Hermana Circle, Lake Forest, CA 92630

949-428-6334 949-428-6333
Facsimile Number Telephone Number

How many years has Bidder's organization been in business as a Contractor?
20

How many years has Bidder's organization been in business under its present
name?__20

5.1 Under what other or former names has Bidder's organization operated?
Digital Networks Group. Inc.

If Bidder’s organization is a corporation, answer the following:

6.1 Date of Incorporation: 3-5-2013
6.2 State of Incorporation: California
6.3  President's Name: Jeff Davis

6.4  Vice-President's Name(s):

6.5  Secretary’s Name: Marun Jazbik

Sam Crai
6.6 Treasurer's Name: g

If an individual or a partnership, answer the following:

71 Date of Organization: NA

7.2 Name and address of all partners (state whether general or limited
partnership):

INFORMATION RE%glRED OF BIDDERS

61730.00001\33136164.1



8.0

9.0

10.0

11.0

12.0

13.0

14.0

15.0

If other than a corporation or partnership, describe organization and name principals:_
NA

List other states in which Bidder’s organization is legally qualified to do business.
California, Arizona, Washington, North Carolina, Texas

What type of work does the Bidder normally perform with its own forces?
Installation, Design/Engineering, Programming, CAD, Project Management,

Traming

Has Bidder ever failed to complete any work awarded to it? If so, note when, where,
and why: __NO

Within the last five years, has any officer or partner of Bidder's organization ever

been an officer or partner of another organization when it failed to complete a

contract? If so, attach a separate sheet of explanation:
NO

List Trade References:

Extron Electronics, Ed Ellingwood, 800-633-9876

NEC Display Solutions, Cathy Hussar, fax only 630-467-4675
Middle Atlantic Products, Donna Casmento, 973-839-T0T1

List Bank References (Bank and Branch Address):

ia Nemechek
205 108th AVe NE Ste 600, Bellevue, WA 98004

Name of Bonding Company and Name and Address of Agent:
Hartford Fire Insurance

Alliant Insurance Services, Lawrence McMahon

/U1 B Street, 6th Floor, San Dlego, CA9Z707

©19-849-3832

INFORMATION RE%l7JIRED OF BIDDERS
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B. LIST OF CURRENT PROJECTS (BACKLOG)

[**Duplicate Page if needed for listing additional current projects.**]

Project

Description of
Bidder's Work

Completion Date

Cost of Bidder's Work

*SEE ATTACHED

61730.00001\33136164.1
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WIP
Project Contract Value Billed To Date Balance to Bill |Percent Billed| Date Booked

200180733 $ 342,421.89| $ 343,421.89 (1,000.00) 100 07/12/2018
200180903 $ 134,764.69| $ 103,155.01| $ 31,609.68 77 08/23/2018
200181000 $ 469,589.28] $ 439,173.56| § 30,415.72 94 09/19/2018
200200257 $ 1,839,174.18] $ 1,809,169.07| $ 30,005.11 98 05/19/2020
200200258 $ 2,139,299.56| $ 1,898,923.50| $ 240,376.06 89 05/20/2020
200200278 $ 3,975823.07( $ 3,954,287.41| $ 21,535.66 99 05/28/2020
200200392 $ 5810,750.53] $ 3,981,436.42) $ 1,829,314.11 69 07/31/2020
200200407 $ 728,852.29| $ 49,351.30( ¢ 679,500.99 7 08/05/2020
200200428 $ 419,147.89| § 419,147.87 0.02 100 08/25/2020
200200523 $ 697,437.89] $ 695,555.29| $ 1,882.60 100 10/27/2020
200200586 $ 467,390.39] $ 416,542.20( $ 50,848.19 89 12/18/2020
200200612 $ 743,565.46| $ 72592829 $ 17,637.17 98 12/30/2020
200200613 $ 42498491 $ 423,609.71| $ 1,375.20 100 12/30/2020
200200614 $ 483,067.881 $ 467,379.41| $ 15,688.47 97 12/30/2020
200200615 $ 575912.16| $ 521,754.47( % 54,157.69 91 12/31/2020
200210076 $ 586,277.38| $ 584,972.67] $ 1,304.71 100 02/15/2021
200210089 $ 1,902,453.78( $ 1,653,695.22| $ 248,758.56 87 02/17/2021
200210199 $ 503,072.73] $ 462,694.25| $ 40,378.48 92 04/05/2021
200210209 $ 142,501.52( $ 126,227.24| $ 16,274.28 89 04/07/2021
200210290 $ 551,870.71] % 424,788.60( $ 127,082.11 o 05/06/2021
200210292 $ 298,924.01] $ 155,498.88| $ 143,425.13 52 05/06/2021
200210293 $ 633,766.16| $ 633,766.67 (0.51) 100 05/06/2021




200210369 284,111.15 183,259.42 100,851.73 65 05/28/2021
200210421 282,397.84 257,906.69 24,491.15 91 06/17/2021
200210496 182,897.99 183,115.33 (217.34) 100 07/21/2021
200210499 929,868.15 346,579.97 583,288.18 37 07/22/2021
200210527 841,874.87 775,680.98 66,193.89 92 08/02/2021
200210600 631,216.44 630,445.04 771.40 100 08/25/2021
200210601 3,666,087.63 767,864.03 2,898,223.60 21 08/25/2021
200210612 415,441.53 405,357.19 10,084.34 98 08/31/2021
200210625 150,836.57 144,791.61 6,044.96 96 09/07/2021
200210650 449,462.89 68,030.39 381,432.50 15 09/16/2021
200210677 1,221,740.34 944,707.10 277,033.24 77 09/30/2021
200210678 126,234.34 124,644.32 1,590.02 99 09/30/2021
200210690 447,426.80 446,847.47 579.33 100 10/04/2021
200210721 300,736.55 299,789.66 946.89 100 10/20/2021
200210811 455,705.04 399,989.48 55,715.56 88 11/24/2021
200210824 109,288.58 93,696.20 15,592.38 86 12/01/2021
200210830 1,565,174.04 1,157,088.51 408,085.53 74 12/02/2021
200210905 381,038.99 376,246.84 4,792.15 99 12/29/2021
200220010 549,770.45 390,922.49 158,847.96 71 01/11/2022
200220015 111,129.76 - 111,129.76 0 01/12/2022
200220067 114,149.44 114,149.44 - 100 02/05/2022
200220124 151,634.33 151,634.33 - 100 02/19/2022
200220133 199,567.92 55,601.50 143,966.42 28 05/20/2022
200220169 150,388.13 149,948.09 440.04 100 03/31/2022
200220169 150,388.13 149,948.09 440.04 100 03/31/2022




200220190 154,080.41 = 154,080.41 0 03/10/2022
200220210 1,239,742.59 - 1,239,742.59 0 03/30/2022
200220211 214,750.83 22,850.70 191,900.13 1 04/11/2022
200220224 314,762.04 108,999.39 205,762.65 35 03/31/2022
200220242 179,497.62 179,497.62 = 100 03/31/2022
200220247 233,854.52 151,517.65 82,336.87 65 03/31/2022
200220256 106,425.98 104,455.34 1,970.64 98 03/29/2022
200220267 100,000.00 - 100,000.00 0 03/31/2022
200220294 150,149.61 49,941.60 100,208.01 33 06/17/2022
200220295 778,261.01 89,375.94 688,885.07 11 07/11/2022
200220305 826,260.31 825,054.68 1,205.63 100 04/07/2022
200220329 123,808.21 5,409.49 118,398.72 4 04/18/2022
200220336 115,723.94 81,994.01 33,729.93 71 04/20/2022
200220343 1,899,212.54 1,899,212.54 0 06/13/2022
200220364 107,493.35 107,493.35 - 100 04/29/2022
200220383 302,690.06 10,052.00 292,638.06 3 05/10/2022
200220386 193,013.90 = 193,013.90 0 03/02/2023
200220388 207,602.98 200,056.73 7,546.25 96 05/09/2022
200220394 228,211.79 84,522.76 143,689.03 37 05/04/2022
200220395 220,739.29 220,739.29 2 100 05/04/2022
200220400 259,045.21 12,696.40 246,348.81 5 05/06/2022
200220410 208,370.62 2,405.11 205,965.51 1 05/04/2022
200220453 234,519.22 26,536.74 207,982.48 11 06/13/2022
200220462 670,997.96 335,781.73 335,216.23 50 09/30/2022




200220464 222,047.03 69,923.71 152,123.32 31 06/09/2022
200220535 182,348.69 182,348.69 = 100 05/17/2022
200220543 177,627.92 - 177,627.92 0 05/25/2022
200220568 226,803.87 - 226,803.87 0 09/30/2022
200220588 252,766.85 252,766.85 = 100 05/23/2022
200220627 889,757.08 184,659.50 705,097.58 21 09/14/2022
200220716 192,804.18 - 192,804.18 0 09/07/2022
200220750 428,414.49 428,414.49 100 09/13/2022
200220762 319,231.34 79,375.15 239,856.19 25 08/15/2022
200220763 268,038.27 171,212.18 96,826.09 64 08/15/2022
200220785 536,941.83 526,925.79 10,016.04 98 08/25/2022
200220824 119,394.27 - 119,394.27 0 08/22/2022
200220896 214,521.99 214,521.99 0 01/30/2023
200220911 117,526.92 87,658.16 29,868.76 75 06/23/2022
200220947 688,274.90 - 688,274.90 0 08/30/2022
200220966 434,366.46 381,522.99 52,843.47 88 08/26/2022
200220971 753,662.19 < 753,662.19 0 08/30/2022
200221011 221,994.36 138,052.32 83,942.04 62 08/26/2022
200221028 344,196.80 - 344,196.80 0 10/26/2022
200221042 926,449.92 342,589.16 583,860.76 37 11/08/2022
200221043 901,833.51 195,246.29 706,587.22 22 10/24/2022




200221073 237,658.38( $ 5,815.75 231,842.63 2 12/14/2022
200221169 1,892,746.88| $ 1,892,746.88 0 10/31/2022
200221230 102,200.11 § - 102,200.11 0 01/20/2023
200221275 2,429,21045| $ 1,565,988.19 863,222.26 64 12/19/2022
200221290 291,739.23( § = 291,739.23 0 10/27/2022
200221330 661,958.61| § 32,357.02 629,601.59 > 11/29/2022
200221370 261,153.71| § 261,153.71 0 02/22/2023
200221373 993,538.90( $ - 993,538.90 0 02/28/2023
200221431 201,628.21 $ . 201,628.21 0 11/21/2022
200221436 792,324.05| $ 165,154.47 627,169.58 21 12/08/2022
200221557 141,865.20| § # 141,865.20 0 12/07/2022
200221559 917,223.21 $ = 917,223.21 0 01/17/2023
200221561 162,133.45] § 23,419.33 138,714.12 14 1272972022
200221600 112,376.00| $ - 112,376.00 0 02/09/2023
200221640 136,565.07| §$ 136,565.07 0 02/21/2023
200221747 220,251.03| % 220,251.03 0 02/23/2023
200221795 150,000.00f ¢ - 150,000.00 0 12/21/2022
200221830 1,021,773.80 - 1,021,773.80 0 02/22/2023




200230017 110,435.66| $ 110,435.66 03/21/2023
200230110 35068261 $ 350,682.61 03/27/2023
200230242 12917135 § 129,171.35 03/13/2023
200230292 942,821.61| $ 942,821.61 03/27/2023
200230293 1,066,58543( § 1,066,585.43 03/27/2023
200230294 360,842.04 % 360,842.04 03/27/2023
200230397 833,958.94( § 833,958.94 04/04/2023
200230398 310,844.13( § 310,844.13 04/04/2023
200230399 321,280.65( $ 321,280.65 04/10/2023
200230400 396,43531( § 396,435.31 04/10/2023

70,777,237.14




C. LIST OF COMPLETED PROJECTS - LAST THREE YEARS
[**Duplicate Page if needed for listing additional completed projects.**]

Please include only those projects which are similar enough to demonstrate Bidder's ability to
perform the required Work.

Project Client Description of Period of Cost of Bidder's Work
Bidder's Work Performance

*SEE ATTACHED

INFORMATION RE(%léJIRED OF BIDDERS

61730.00001\33136164.1
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Reference Contact Information avidex<

Audic Video regiatios & Design Excelurme
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Owner: Corona-Norco USD
Address: 280 Clark Ave.
Norco, CA
Contact: Jose Rivera
Phone: 951-255-3006
email: jrivera@cnusd.k12.ca.us

Owner: Palm Springs Unified School District
Address: 650 S. Paseo Dorotea
Palm Springs, CA
Contact:  Kelly Williams
Phone: 760-992-3200
email:  kwilliams @psusd.us

Owner: Lake Elsinore Unified School District
Address: 545 Chaney St.
Lake Elsinore, CA
Contact: J.R. Rea
Phone: 951-253-7025
email: jf.rea@leusd.k12.ca.us

Owner: Downey Unified School District
Address: 11627 Brookshire Ave.
Downey, CA 90241
Contact: Chris Nezzer
Phone: 562-469-6500

Owner: Murrieta Valley Unified School District
Address: 41870 McAlby Court
Murrieta, CA 92562
Contact: Jonathan Pratt
Phone: 951-696-1600
email: Ipratt@murrieta.k12.ca.us

Owner: Desert Sands Unified School District
Address: 47950 Dune Palms Road
La Quinta, CA 92253
Contact: Chuck King
Phone: 760-771-8579
email: Chuck.king@dsusd.us

Avidex | 20382 Hermana Circle | Lake Forest, CA 92630 | 949.428.6333 | www.avidex.com



Reference Contact Information a\lillﬂ)(*ti:*

Audic Video Itegation & Design Excelence

Owner: William S Hart Union High School District
Address: 21380 Centre Pointe Pkwy

Santa Clarita, CA 91350
Contact:  John Carrino

Phone: 661-259-0033
email: jcarrino@hartdistrict.org

Owner: San Dieguito Union High School District
Address: 710 Encinitas Blvd.
Encinitas, CA 92024
Contact:  Mike Coy
Phone: 760-753-6437
email: mike.coy@sduhsd.net

CITY / COUNTY
Owner: South Coast Air Quality Managmenet District
Address: 21865 Copley Drive
Diamond Bar, CA 91765
Contact:  Anthony Tang
Phone: 909-396-2866
email: atang@agmd.gov

Owner: City of Pasadena
Address: 117 E. Colorado Blvd, 3rd Floor
Pasadena, CA 91105
Contact: Randall Hendon
email: rhendon@cityofpasadena.net
Phone 626-744-4220

Owner: City of Irvine
Address: 1 Civic Center Plaza
Irvine, CA 92606
Contact: Tom Macduff
email: tmacduff@ci.irvine.ca.us
Phone: 949-724-6216

Owner: City of West Hollywood
Address: 8300 Santa Monica Blvd.
West Hollywood, CA 90069
Contact: Helen Collins
Phone: 323-848-6895
email: hcollins@weho.org

Avidex | 20382 Hermana Circle | Lake Forest, CA 92630 | 949.428.6333 | www.avidex.com
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Reference Contact Information avidex<

Audio Vides iegiation & Design Excelienon

Owner: University of California, Irvine
Address: Irvine, CA
Contact: Corey Flood
Phone: 714-456-6983
email: flood@uci.edu

Owner: Coast Community College District
Address: 1370 Adams Avenue
Costa Mesa, CA 92626
Contact:  Kevin Harrison
Phone: 714-895-8983
email: kharrison@gwec.cccd.edu

Owner: University of California, San Diego
Address: San Diego, CA
Contact: Dean Olsen

Phone: 858-246-0088

Owner: Rancho Santiago Community College District
Address: 1530 West 17th Street
Santa Ana, CA 92706
EC A-C Electric Company
2921 Hangar Way
Bakersfield, CA 93308
Phone 661-410-0000
Contact Jose Flores
email jose.flores@a-celectric.com

Avidex | 20382 Hermana Circle | Lake Forest, CA 92630 | 949.428.6333 | www.avidex.com



CLOSED

Project ID Project Name Status

0059571 Murrieta Valley USD

0066622 Adobe Inc

500220254 Cadence Designs Building 5 Project A

500200019 SpringCM- Chicago 6-10-11-12 |

100210262 Avista Corp GCC Video Wall Replacement Phase 1 |

0066583 Adobe Inc

0061178 Stanford Health Care

500190494 Electronic Arts-Bldg 250 Executive Boardroom AV |
Uparades

500200701 Genentech LC2021 B32 Google Refresh A

500220437 Google MP4 Cloud TT Refresh A

500200497 Adobe Systems, Inc-NYC AVR 17th Floor Restack |

500210107 Netflix D1 Orange Marmalade D2 Mezzanine |

200200494 ABC USD-Palm ES Paging |

500190809 Western Digital-Milpitas-Phase |Il Conf Room Upgrade |

500210428 Intuitive Surgical SVL 1388 Kifer Refresh I

500220117 Intuitive Surgical Operations Inc Norcross 5430 Metric A

500210213 Santa Clara Univ 2021 Summer Projects A

500220013 Adobe SJ SF EMY AVR A

0059763 Central Valley School Dist.

0062344 Stanford Health Care

500220175 Stanford University Wallenberg Hall Install Services A

500210438 Stanford University Law School Moot Court Room 80 AV |
uparade

0059607 Cal State East Bay

100210368 Nelson Electric Inc St Thomas School Gym Projector & A
Screen

500200218 Intuitive Surgical Inc-Norcross 3795 Data Drive |

0059698 Tesla Motors, Inc

500190526 Genentech-Oceanside 331_1 NWE

0059633 Unity Technologies SF

500210370 West Valley College Cilker 110 Fashion Design |
Classroom

500191065 Netflix LG E-1 Birdcage Ferris Bueller Rack Move I

500220176 Adobe Waltham LVC A

0059000 Cal State East Bay

200221526 Robins Kaplan - T&M 41354 A

100190538 WA State Convention Center-Multiple Display [
Installations

0062104 Unity Technologies SF

0059116 Adobe Systems Inc

500191038 Adobe Systems-NYC Schools TR Refresh

0059887 Cal State East Bay

500210521 HDR Engineering Inc Anchorage AK AV Build A

500210102 Stanford University Law School Classroom 280A Codec |

100200091 KPFF Inc-KPFF Special Projects Seattle Training Room |

0062110 Stanford University

500210392 West Valley College - Cilker Classroom 128 AV Upgrade |

500210391 West Valley College - Cilker Classroom 126 AV Upgrade |

0059190 Adobe Systems Inc

0059007 Adobe Systems Inc

7/6/2023 11:37:07 AM

Completion
3/18/2022
3/30/2023
5/25/2023
9/25/2020

10/17/2022

5/4/2023
12/20/2022
10/26/2020

4/30/2021
6/15/2023
6/25/2021
3/23/2022

8/6/2021
9/11/2020

2/8/2023
3/8/2023

5/18/2023
11/14/2022
2/11/2022
12/9/2022
1/10/2023
12/1/2022

11/16/2022
6/29/2023

12/4/2020
6/24/2022
11/25/2020
2/28/2022
9/12/2022

10/25/2021
7/29/2022
6/24/2021
2/13/2023
8/10/2020

12/29/2022
6/22/2021
7/10/2020
5/19/2022

3/1/2023
7/30/2021

10/5/2020
10/24/2022
11/21/2022

8/8/2022

10/18/2021
5/13/2021

Contract Price
$2,536,200.00
$847,830.00
$545,220.00
$393,590.00
$353,610.00
$290,700.00
$260,610.00
$253,570.00

$234,030.00
$233,560.00
$216,870.00
$185,610.00
$182,700.00
$175,600.00

$165,950.00
$158,360.00

$156,160.00
$139,490.00
$134,470.00
$132,990.00
$131,160.00
$128,870.00

$116,670.00
$114,070.00

$112,760.00
$112,180.00
$112,100.00
$109,240.00
$105,910.00

$100,730.00
$97,670.00
$95,850.00
$95,000.00
$94,230.00

$89,100.00
$87,000.00
$86,610.00
$78,900.00
$69,910.00
$69,750.00

$69,590.00
$66,780.00
$63,400.00
$63,400.00

$61,950.00
$59,450.00



500210615
0060145
500220271
0067198
0061937
500190632
500200636

700220497

0061909
500210137
500200327
100200171
0059424
0064567
0059069
500220278

500200366

500200369
0061755
0058181
500200329
0059876
100190397
500210634
0059427
500210108
0059835
500220166
700220885
500210532
500200730

0058532
0062202
0058662
0059892
500190547
500230014
0058919
0059338
0059836
0062431
0059075
500220575
0059083
500210010
0065659
500200464
700220119
500210429

500210285
0065041
500200676

HDR Orlando FL Labor and Equipment

NMHS Methodist Womens Hospital-AP

Ring Central Belmont EBC AV Upgrade

Campbell Union School District

Wake County Government

Unity-SF Headquarters Expansion Design Services
Unity Technologies SF- 6th Floor The Room Zoom
Uparade

Renown Regional Medical Center - Renown Regional
Medical Cen

Unity Technologies SF

HDR Doral Fli

Oversight Board LLC-London UK AV

Zulily Inc-Two Executive Rooms

Stanford Health Care

Stanford University

Netflix Inc

Adobe AVR SJ WT 17 Mazatlan, Minion, Loophole MTR

Univ of CA-Davis- UC Davis Law Rms
1303,2302.2303.2304.230¢

Univ of CA Davis-Law moot Court Room 1301
NMHS Methodist Womens Hospital-AP
NorthBay Healthcare

Genentech-B39 1A-18

Netflix Inc

Empire Health Foundation-Microphone Upgrades
HDR Syracruse NY

Netflix Inc

Genentech LC2021 OCN

Arista Networks Inc

Western Digital Onsite Support Services 4-2022
ITOCHU INTERNATIONAL UC UPGRADES
Stanford Health Care

Stanford Health Care-Emeryville - 4th Floor Infusion

Suite
Cisco Systems

UAMS Medical Center

MIE Services LLC

Pacific Life Insurance

Uinversity of California, Berkeley-dth St AV Upgrade
Adobe MIN Frost Bite and Snow Globe MTR
Stanford University

Adobe Systems Inc

Arista Networks Inc

Southcoast Hospitals Group, Inc.

Stanford Health Care

Adobe Austin Mainframe Re-work

Stanford University

Genentech - LC2021 B27 Google Refresh

Stanford University - QRP

Unity Technologies-Austin Design Services

FMC Hollywood Blvd

Stanford Univ - Law School - PRO4 Processor Upgrades

SAP PALOT Jupiter New Table
Google, LLC
Genentech-GNE B25 25 Access Solutions AV Design

7/6/2023 11:37:.07 AM

10/28/2022
6/16/2022
10/26/2022
6/29/2023
8/18/2022
10/9/2020
11/23/2021

2/1/2023

11/30/2022
2/9/2022
9/14/2020
12/28/2020
9/28/2021
12/27/2022
8/3/2021
1171472022

10/30/2020

11/16/2020
7/27/2022
9/30/2020
9/23/2020

5/9/2022
9/8/2020
1/27/2023
1/25/2022
1/27/2022
4/28/2022
8/5/2022
4/6/2023
7/28/2022
6/28/2021

11/17/2020
8/29/2022
3/8/2021
4/6/2023
9/3/2020
6/26/2023
4/8/2021
4/5/2022
4/6/2022
9/27/2022
5/27/2021
1/4/2023
6/4/2021
8/24/2021
2/22/2023
1/27/2021
9/14/2022
9/20/2021

4/12/2022
1/18/2023
9/24/2021

$59,010.00
$54,180.00
$53,000.00
$52,450.00
$49,990.00
$49,800.00
$49,330.00

$47,740.00

$46,980.00
$45,270.00
$44,500.00
$43,750.00
$39,660.00
$39,310.00
$38,520.00
$38,220.00

$37,400.00

$34,330.00
$33,540.00
$33,140.00
$32,520.00
$32,090.00
$31,950.00
$31,830.00
$31,730.00
$30,400.00
$30,280.00
$30,160.00
$30,000.00
$29,940.00
$28,690.00

$28,190.00
$27,900.00
$27,720.00
$27,600.00
$27,370.00
$27,200.00
$26,840.00
$26,670.00
$26,640.00
$24,750.00
$24,250.00
$23,900.00
$23,740.00
$23,680.00
$23,550.00
$23,360.00
$23,350.00
$23,060.00

$23,020.00
$22,970.00
$21,840.00



200210465

0065177
700230229
0059111
100190417
0059280
500210766

Pacific Life Insurance-Aliso Viejo Design & CAD 37343

Zac Coren Lighting, LLC

ITOCHU EBR AUDIO UPGRADE
Unity Technologies SF

KPFF Special Projects - DESIGN ONLY
Stanford University

Intuit AV Standards Documentation

7/6/2023 11:37.07 AM

10/21/2021

3/30/2023
4/6/2023
6/30/2021
7/21/2020
9/28/2021
11/23/2022

$21,560.00

$21,200.00
$21,170.00
$21,000 00
$21,000.00
$20,450.00
$20,000.00



D. EXPERIENCE AND TECHNICAL QUALIFICATIONS QUESTIONNAIRE

Personnel:

The Bidder shall identify the key personnel to be assigned to this project in a management,
construction supervision or engineering capacity.

1. List each person’s job title, name and percent of time to be allocated to this project:

**SEE ATTACHED RESUMES <3¢ (- U ""{

2. Summarize each person's specialized education:

3. List each person’s years of construction experience relevant to the project:

4. Summarize such experience:

Bidder agrees that personnel named in this Bid will remain on this Project until completion of all
relevant Work, unless substituted by personnel of equivalent experience and qualifications
approved in advance by the District.

Changes Occurring Since Prequalification

If the District conducted a prequalification and if any substantive changes have occurred since
Bidder submitted its prequalification package for this Project, Bidder shall list them below. If
none are listed, Bidder certifies that no substantive changes have occurred.

NA

INFORMATION REQ3l6IIRED OF BIDDERS

61730.00001\33136164.1



Additional Bidder’s Statements:
If the Bidder feels that there is additional information which has not been included in the

questionnaire above, and which would contribute to the qualification review, it may add that
information in a statement here or on an attached sheet, appropriately marked:

E. VERIFICATION AND EXECUTION
These Bid Forms shall be executed only by a duly authorized official of the Bidder:

| declare under penalty of perjury under the laws of the State of California that the foregoing
information is true and correct:

Name of Bidder Avidex Industries LI/C

7 7/ ,/ rd
¢ —»/ ” /:,/ ) / . /
Signature [3/4 (A& [~C 7h
F g \
Name and Title Brandon Morrell, General Manager

Dated 10-2-2023

INFORMATION REQ3!|.IIRED OF BIDDERS
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ASBESTOS-FREE MATERIALS CERTIFICATION

The undersigned declares that he or she is the person who executed the bid for the #104-24

(hereinafter referred to as the “Project”), and submitted it to the NEWPORT-MESA
UNIFIED SCHOOL DISTRICT (hereinafter referred to as the “District”) on behalf of
Avidex Industries LLC (hereinafter referred to as the “Contractor”).

To the best of my knowledge, information and belief, in completing the Contractor's Work for the
Project, no material furnished, installed or incorporated into the Project will contain, or in itself
be composed of, any materials listed by the federal or state EPA or federal or state health
agencies as a hazardous material.

Any disputes involving the question of whether or not material installed with asbestos-containing

equipment is settled by electron microscopy; the cost of any such tests shall be paid by the
Contractor.

All work or materials installed by the Contractor which is found to contain asbestos, or work or
material installed with asbestos-containing equipment, will be immediately rejected and this
work shall be removed and replaced by the Contractor at no additional cost to the District.

Decontamination and removal of work found to contain asbestos, or work installed with
asbestos-containing equipment shall be done only under supervision of a qualified consultant,
knowledgeable in the field of asbestos abatement and accredited by the Environmental
Protection Agency.

The ASBESTOS REMOVAL CONTRACTOR shall be an EPA accredited contractor qualified in
the removal of asbestos and shall be chosen and approved by the Asbestos Consultant who
shall have sole discretion and final determination in this matter.

The asbestos consultant shall be chosen and approved by the Architect or the District who shall
have sole discretion and final determination in this matter. The work will be not accepted until
asbestos contamination is reduced to levels deemed acceptable by the Asbestos Consultant.

| declare under penalty of perjury under the laws of the State of California that the foregoing is
true and correct.

Executed on this  2"d day of October 2023 4t Lake Forest, CA

Name of Bidder Avidex Industries’' LLC

7 7 /
A
Signature f/ /( i Z»J/L/
7

Name and Title

Brandon Morrell, General Manager

10-2-2023
Dated

ASBESTOS-FREE MATERIALS CERTIFICATION
-32.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this’ certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA
COUNTY OF Orange

On 10-2-2023 . 20___, before me, _ EA Young , Notary Public, personally

appeared Brandon K Morrell » Who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their

signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of Callifornia that the foregoing paragraph
is true and correc E X VDB

Notary Public - California .
Orange County z WITNEJS\VS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT
7 Individual
o Corporate Officer

Title(s) Title or Type of Document

o Partner(s) 0 Limited

O General 3 Number of Pages
0 Attorney-In-Fact {
O Trustee(s) £707 ‘9 100 saudx3 ‘Wwod Aw
O i 670B0ET # uaissjwwo) RE\ =
O g;}haggla n/Conservator 3 oty i S 2 Date of Document
wJ . z

. ; ) BlLIOJ|E) - aNd AJRION  \ AT
Signer is representing: ! ONNOA 'Y '3 !
Name Of Person(s) Or Entity(ies)

\
\

Signer(s) Other Than Named Above

ASBESTOS-FREE MATERIALS CERTIFICATION
-33-
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RECYCLED CONTENT CERTIFICATION

The undersigned declares that he or she is the person who executed the bid for the

104-24 (hereinafter referred to as the
“Project”), and submitted it to the NEWPORT-MESA UNIFIED SCHOOL DISTRICT (hereinafter
referred to as the “District”) on behalf of hereinafter referred to as the “Contractor”).

Pursuant to Public Contract Code Section 10308.5, all contractors are required to certify in writing
under penalty of perjury the minimum (if not exact) percentage of recycled content in materials,
goods, or supplies offered or products used in the performance of their contract, regardless of
whether the product meets the required recycled product percentage as defined in Sections
12161 and 12200. The recycled content shall include both post-consumer material and
secondary material as defined in Public Contract Code Sections 12161 and 12200 shall apply.

| declare under penalty of perjury under the laws of the State of California that the following
percentages of Post-consumer Material and Secondary Material is in the materials, goods or
supplies offered for, or products used in, the performance of the Contract for the Project:

A % Post consumer Material % Secondary Material.

Executed on this _ 2Nd day of October 20%3t Lake Forest, CA

Name of Bidder Avidex Industries LC

. ’ / 7 , f /4 i 7,
Signature ooy TSV g b
rd i

Name and Title Brandon Morrell, General Manager

10-2-2023
Dated

RECYCLED CONTENT CERTIFICATION
-34-
61730.00001\33136164. 1



Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this  certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA
COUNTY OF VYrange

On 10-2-2023 .20, before me, EA Young

» Notary Public, personally

appeared __ Brandon K Morrell » Who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

E. A. YOUNG

Notary Public - California 2 WITNESS my hand and official seal.

2 : Orange County z \
SZEYY  Commission # 2308029 7 S RITaY
~Fer™” My Comm. Expires Oct 6, 2023 gf\ }\ ¥ 1
we
| ——— AR UM,
Signature of Notary Public \ J

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

T Individual
Corporate Officer

1

Title(s) Title or Type of Document
0 Partner(s) I Limited
0 General Number of Pages
T Attorney-In-Fact
7 Trustee(s)
Z Guardian/Conservator Date of Document ]
~ Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

RECYCLED CONTENT CERTIFICATION
-35.-
61730.00001\33136164.1




CONTRACTOR & SUBCONTRACTOR FINGERPRINTING REQUIREMENTS

CONTRACTOR CERTIFICATION
With respect to the Contract dated 10-2-2023 20 by and between
NEWPORT-ME_SA UNIFIED SCHOOL DISTRICT ("District") and
Avidex Industries LLC ("Contractor"), Contractor hereby certifies to the District's

governing board that it has completed the criminal background check requirements of Education
Code Section 45125.1 and that none of its employees that may come in contact with District s
pupils have been convicted of a violent felony listed in Penal Code section 667.5(c) or a serious
felony listed in Pepal'Code section1192.7(c).

SN
/) 7 j’( /PVA 10-2-2023
Z. % | =R f
'CGontractor's Representative Date
“Brandon Morrell, General Manager

CONTRACTOR EXEMPTION

Pursuant to Education Code sections 45125.1 and 45125.2, the NEWPORT-MESA
UNIFIED SCHOOL DISTRICT ("District") has determined that
("Contractor") is exempt from the criminal background check certification requirements for
the Contract dated , 20__ by and between the District and Contractor
("Contract") because:

* The Contractor's employees will have limited contact with District students during the
course of the Contract.

e Emergency or exceptional circumstances exist; or

e  With respect to contractors constructing, reconstructing, rehabilitating or repairing a
school facility, as provided in Section 45125.2, the Contractor has agreed to ensure
the safety of pupils at the school facility by the following method(s) specified in
Section 45125.2:

School District Official Date

CONTRACTOR & SUBCONTRACT:%R FINGERPRINTING REQUIREMENTS
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CONTRACTOR & SUBCONTRACTOR FINGERPRINTING REQUIREMENTS

SUBCONTRACTOR'’S CERTIFICATION

The NEWPORT-MESA UNIFIED SCHOOL DISTRICT ("District") entered into a
Contract for services with _ Avidex Industries LLC ("Contractor") on or
about _ 10-2-2023 , 20 ("Contract"). This certification is submitted by
» @ subcontractor to the Contractor for purposes of that
Contract ("Subcontractor"). Subcontractor hereby certifies to the District's governing
board that it has completed the criminal background check requirements of Education
Code section 45125.1 and that none of its employees that may come in contact with
District pupils have been convicted of a violent felony listed in Penal Code section
667.5(c) ora serious felony listed in ?enal Code section 1192.7(c).

ol 4] s 10-2-2023
~Subcontractof’s Representative Date

¢ Brandon Morrell, General Manager

SUBCONTRACTOR’S EXEMPTION

The NEWPORT-MESA UNIFIED SCHOOL DISTRICT ("District") entered into a

Contract for services with ("Contractor") on
or about , 20 ("Contract"). Pursuant to Education Code sections
45125.1 and 45125.2, the District has determined that , a

subcontractor to the Contractor for purposes of that Contract ("Subcontractor"), s

exempt from the criminal background check certification requirements for the Contract
because:

The Subcontractor's employees will have limited contact with District students
during the course of the Contract.

Emergency or exceptional circumstances exist; or

With respect to contractors constructing, reconstructing, rehabilitating or repairing
a school facility, as provided in Section 45125.2, the Contractor and/or
Subcontractor have agreed to ensure the safety of pupils at the school facility
by the following method(s) specified in Section 45125.2:

School District Official Date

CONTRACTOR & SUBCONTRACT:%R FINGERPRINTING REQUIREMENTS
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DRUG-FREE WORKPLACE CERTIFICATION

This Drug-Free Workplace Certification form is part of the Contract made by and
between the NEWPORT-MESA UNIFIED SCHOOL DISTRICT (hereinafter referred to

as _ the "District") and
avidex Industries LLC

(hereinafter
referred to as the "Contractor") for the

104-24 Project (hereinafter referred to
as the "Project"). This form is required from all successful bidders pursuant to the
Drug-Free Workplace Act of 1990 (Government Code Section 8350 et seq.) The
Drug-Free Workplace Act of 1990 requires that every person or organization awarded a
contract or grant for procurement of any property or service from any State agency must
certify that it will provide a drug-free workplace by doing certain specified acts. In
addition, the Act provides that each contract or grant awarded by a State agency may
be subject to suspension of payments or termination, and the contractor or grantee may
be subject to debarment from future contracting, if the contracting agency determines
that specified acts have occurred.

Pursuant to Government Code Section 8355, every person or organization
awarded a contract or grant from a State agency shall certify that it will provide a
drug-free workplace by doing all of the following:

A. Publishing a statement notifying employees that the unlawful manufacture,
distribution, dispensation, possession or use of a controlled substance is
prohibited in their workplace and specifying actions which will be taken against
employees for violations of the prohibition.

B. Establishing a drug-free awareness program to inform employees about all of the
following:
1. The dangers of drug abuse in the workplace.
2. The person’s or organization’s policy of maintaining a drug-free
workplace.
3. The availability of  drug counseling, rehabilitation and
employee-assistance programs; and
4. The penalties that may be imposed upon employees for drug abuse
violations.
C. Requiring that each employee engaged in the performance of the contract or

grant be given a copy of the statement required by subdivision "A," and that, as a
condition of employment on the contract or grant, the employee agrees to abide
by the terms of the statement.

[, the undersigned, agree to fulfill the terms and requirements of the Drug-Free
Workplace Act as it now exists or may hereinafter be amended. Particularly, | shall

DRUG FREE WORKP3LéACE CERTIFICATION
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abide by Government Code Section 8355 when performing the Contract for the Project
by:

A. Publishing a statement notifying employees concerning the prohibition of
controlled substance at my workplace.

B. Establishing a drug-free awareness program: and

C. Requiring that each employee engaged in the performance of the contract be

given a copy of the statement required by Section 8355(a) and agree to abide by
the terms of that statement.

| also understand that if the District determines that | have either: (a) made a
false certification herein; or (b) violated this certification by failing to carry out the
requirements of Section 8355, the Contract awarded herein is subject to termination,
suspension of payments, or both. | further understand that if | violate the terms of the
Drug-Free Workplace Act of 1990, | may be subject to debarment in accordance with
the requirements of the Act.

| 'acknowledge that | am aware of the provisions of Government Code Section
8350 et seq., and hereby certify that | will adhere to the requirements of the Drug-Free
Workplace Act of 1990.

Executed on this __ 2nd day of October
20 23 at Lake Forest, CA

Avidex Industries’LLC

7 A |

Name of Bidder

L/

Signature oL

(a N\

—
o

\

&
LN
\

B
&£

Name and Title __ Brandon K Morrell. General Manager

10-2-2023
Dated

DRUG FREE WORKPé.;\CE CERTIFICATION
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this’ certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA
COUNTY OF _ Orange

on 10-2-2023 .20

, before me, _ EA Young » Notary Public, personally

appeared __Brandon K Morrell » who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their

signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

E. A. YOUNG
Notary Public - California WITNESS my hand and official seal.
Orange County
b Commission # 2308029 ""7'""(#“*-\ , \ ;
My Comm. Expires Oct 6, 2023 ‘7/}; ;,l‘z )Ry
Signature of Notary Public o\ -
OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT
- Individual

= Corporate Officer

Title(s) Title or Type of Document
- Partner(s) 0 Limited
0 General Number of Pages
7 Attorney-In-Fact
0 Trustee(s)
O Guardian/Conservator Date of Document
C Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

DRUG FREE WORKP4L5\CE CERTIFICATION
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CONTRACTOR’S CERTIFICATE REGARDING ALCOHOLIC BEVERAGE AND
TOBACCO-FREE CAMPUS POLICY

The Contractor agrees that it will abide by and implement the District's Alcoholic Beverage
and Tobacco-Free Campus Policy, which prohibits the use of alcoholic beverages and
tobacco products, of any kind and at any time, in District-owned or leased buildings, on
DISTRICT property and in DISTRICT vehicles. The Contractor shall procure signs stating,
“ALCOHOLIC BEVERAGE AND TOBACCO USE IS PROHIBITED” and shall ensure that
these signs are prominently displayed in all entrances to school property at all times.

Avidex Industries LLC
Contractor Name

?

VY
v 7/ / /

v // / , ’:/
4 {/ Pad /»’l/l /

_/Signature  Brandon Morrell, General Manager

10-2-2023

Date

CONTRACTOR’S CERTIFICATE REGARDING ALCOHOLIC BEVERAGE AND TOBACCO-
FREE CAMLUS POLICY
61730.00001\33136164.1



NON-COLLUSION DECLARATION

The undersigned declares:

| am the ©eneral Manager Avidex Industries LLC

of , the party making

the foregoing Bid.

The Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The Bid is genuine and not collusive or
sham. The Bidder has not directly or indirectly induced or solicited any other Bidder to put in
a false or sham bid. The Bidder has not directly or indirectly colluded, conspired, connived,
or agreed with any Bidder or anyone else to put in a sham bid, or to refrain from bidding.
The Bidder has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the Bid Price of the Bidder or any other
Bidder, or to fix any overhead, profit, or cost element of the Bid Price, or of that of any other
Bidder. All statements contained in the Bid are true. The Bidder has not, directly or
indirectly, submitted his or her Bid Price or any breakdown thereof, or the contents thereof,
or divulged information or data relative thereto, to any corporation, partnership, company,
association, organization, bid depository, or to any member or agent thereof to effectuate a
collusive or sham bid, and has not paid, and will not pay, any person or entity for such
purpose.

Any person executing this declaration on behalf of a Bidder that is a corporation,
partnership, joint venture, limited liability company, limited liability partnership, or any other
entity, hereby represents that he or she has full power to execute, and does execute, this
declaration on behalf of the Bidder.

| declare under penalty of perjury under the laws of the State of California that the foregoing
s true and correct, and that this declaration is executed on _10-2-2023 [date], at
Lake Forest [city], CA [state].

Name of Bidder__ Avidex Industries LLC
. € I 4 y 7 A > .//,
Signature_ /2-%/ z’/‘ AN
//

7
Name_ ¢ Brandon Morrell

Title General Manager

NON-COLLUSIO4I§ DECLARATION
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Exhibit B - QUALIFIED INSTALLERS/INTEGRATORS LIST - REQUIRED AT THE TIME OF
BID

The Specifications contain minimum qualifications to provide support to this project. Bidder
must provide information for each of the items listed. This is not related to or in place of the
Designated Subcontractors List. It is likely that one or more providers will be listed on both
forms. This form is not a substitution for any other form(s) required in these documents.

The District reserves the right to request additional information and proof of qualifications post-
bid. If requested, Bidder shall provide additional information including the required lists of
projects, and/or other reasonable proof satisfactory to the District within 3 working days of the
request, including references from projects similar in scope and complexity. Failure to provide
qualified installers/ integrators or references to the satisfaction of the District will be cause for
the Bid to be rejected as non-responsive.

Where names are required, it is understood that a substitution of staff may be needed. Any
substitution of the named individuals or firms will require re-validation of mandatory
qualifications.

Specification Reference & Firm or Person Meeting CA License# or
Short Description this Requirement Certification Information as
Applicable
fg;‘::rg’;:'szzg;sg'"'m”m Avidex Industries LLC 981651
Minimum 7 years of
experience with procurement,
design, assembly, installation Ken Brown, Project
and support of systems of Engineer

similar or greater magnitude
and complexity to those
identified in this bid.

Project Experience — _
Minimum 10 system Angel Garcia,
integration projects within the Project Manager
last 10 years (sound, video
presentation).

Name of C-7 contractor or

Scott Randolph Kirchof
staff member(s) proposed. ~ok Randoipy Kircho 981651

Name of C-10 contractor,
subcontractor or staff Scott Randolph Kirchof
member(s) proposed.

981651

MANUFACTURER AUTHORIZED AND CERTIFIED: Proposer shall certify that it currently is a
Manufacturer-Authorized Partner for all proposed systems/equipment that is has the
certification/specialization level required by Manufacturer(s) to support product sale, product
pricing, product installation and ongoing product support in the southern California geographic
area in accordance with the applicable Manufacturer certification/specialization requirements.
The contractor selected for this project must adhere to manufacturer specified engineering,
installation and testing procedures and utilize the authorized manufacturer components and
distribution channels in provisioning this project.

Exhibits

121
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Exhibit C — LIST OF CERTIFICATIONS

PROPOSER shall attest to the following that it can provide the requested certifications. District
reserves the right to request additional information and proof of qualifications, licenses and
certifications POST BID. Bidders shall provide information within 3 working days of the request.

C-7 License (Yes/No) YES
C-10 License (Yes/No) YES
DSP Certification (Yes/No) YES
Control System Certification (Yes/No) YES
Yamaha Installation Certification (Yes/No) YES
Yamaha Certified Dealer (Yes/No) YES
Exhibits
122
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NEWPORT-MESA UNIIFED SCHOOL DISTRICT

ADDENDUM NO. 1
Newport Harbor HS NHHS Theater Technology Systems Upgrade Project

BID No. 104-24

NEWPORT MESA UNIFIED SCHOOL DISTRCIT
2985 BEAR ST., BLDG.-A
COSTA MESA, CALIFORNIA 92626

September 19, 2023

The following revisions and/or clarifications shall be made to the BID documents for the above-
named work. All work described in the original BID documents and all applicable Sections of
the original BID documents shall be included in the contract, except as herein modified:
Acknowledgement of this Addendum shall be made below and submitted with the BID
submission. If acknowledgement is not made the proposal may be considered non-responsive.

Change: Bid Due Date to October 19, 2023, at 3:00 PM PST
Replace: Replace entire bid worksheet with attached revision # 2 due to substantial
changes to equipment and quantities in the sound reinforcement section.

3. Add: Add additional job walk opportunity on Wednesday September 27® at 10:00 AM
PST

4. Change: Change RFI due date to Wednesday October 11, 2023

N —

All other provisions of the BID remain unchanged.

BELOW, PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM AND SUBMIT IT
WITH YOUR PROPOSAL.

Name: Brandon Morrell, General Manager
Signature: ﬁ( }MA/‘//
/{ i
Firm Name: Avidex Industries LLC
Address: 20382 Hermana Circle

Lake Forest, CA 92630

Telephone #: 949-428-6333

949-428-6334
Fax #:

(END OF ADDENDUM NO.1)
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= > <« Newport-Mesa
_ 1‘\ Unified School District

NEWPORT-MESA UNIIFED SCHOOL DISTRICT

ADDENDUM NO. 2
Newport Harbor HS NHHS Theater Technology Systems Upgrade Project

BID No. 104-24
NEWPORT MESA UNIFIED SCHOOL DISTRCIT
2985 BEAR ST., BLDG.-A
COSTA MESA, CALIFORNIA 92626

October 16, 2023
The following revisions and/or clarifications shall be made to the BID documents for the above-
named work. All work described in the original BID documents and all applicable Sections of
the original BID documents shall be included in the contract, except as herein modified:
Acknowledgement of this Addendum shall be made below and submitted with the BID
submission. If acknowledgement is not made the proposal may be considered non-responsive.
1. Change: Bid Due Date to October 26, 2023, at 3:00 PM PST

All other provisions of the BID remain unchanged.

BELOW, PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM AND SUBMIT IT
WITH YOUR PROPOSAL.

Name: Brandon Morre/GeneraI Manager
Signature: % // 2z v
Firm Name: Avidex Industries LLC

20382 Hermana Circle
Address:

Lake Forest, CA 92630
Telephone #: 949-428-6333
Fax #: 949-428-6334

(END OF ADDENDUM NO.2)



The forms, documents and worksheets listed below are required to be submitted at the time of

bid, any documents received after the set bid closing date and time will be grounds for

CHECKLIST OF MANDATORY BID FORMS
BID # 104-24

disqualification from the bidding process.

Y

Bid Form
Exhibit A Bid Form Worksheet (Submit with bid and upload to PlanetBids)
Contractor’s Certificate Regarding Workers’ Compensation
Iran Contracting Act Certification

Public Works Contractor Registration Certification

Bid Bond

Designation of Subcontractors
Information Required of Bidders Form
Asbestos Free Materials Certification
Recycled Content Certification

Contractor and Subcontractor Fingerprinting Requirements Certifications
Drug Free Workplace Certification

Alcohol and Tobacco Free Campus Policy Acknowledgement
Non-Collusion Declaration

Exhibit B Qualified Installers/Integrators List

O Addenda (if any){ j//) _{,(/LD \



BID BOND

The makers of this bond are, Avidex Industries, LLC

, as Principal, and Hartford Fire Insurance Company

, as Surety and are held and firmly bound unto the
NEWPORT-MESA UNIFIED SCHOOL DISTRICT, hereinafter called the District, in the penal
sum of TEN PERCENT (10%) OF THE TOTAL BID PRICE of the Principal submitted to District
for the work described below, for the payment of which sum in lawful money of the United
States, well and truly to be made, we bind ourselves, our heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal
has submitted the accompanying bid dated October 19 , 20 23 |, for BID # 104-24 NHHS
Theater Technology Systems Upgrade Project.

If the Principal does not withdraw its bid within the time specified in the Contract
Documents; and if the Principal is awarded the Contract and provides all documents to the
District as required by the Contract Documents; then this obligation shall be null and void.
Otherwise, this bond will remain in full force and effect.

Surety, for value received, hereby stipulates and agrees that no change,
extension of time, alteration or addition to the terms of the Contract Documents shall in affect its
obligation under this bond, and Surety does hereby waive notice of any such changes.

In the event a lawsuit is brought upon this bond by the District and judgment is
recovered, the Surety shall pay all litigation expenses incurred by the District in such suit,
including reasonable attorneys’ fees, court costs, expert witness fees and expenses.

IN WITNESS WHEREOF, the above-bound parties have executed this
instrument under their several seals this 2nd _ day of October , 2023 | the
name and corporate seal of each corporation.

24

(Corporate Seal) Avidex Industries, LLC /

Contractor/Principal V4

e 7 /

By: % ////(uz.»’/,.--z ]

Title: DXGndOon A More L, f.’f‘:;:t{‘;f'\.’ call Man g
(Corporate Seal) Hartford Fire Insurance Company ‘

Surety

By: M

Attorpiey-in-Fact , Lawrence F. McMahon

(Attach Attorney-in-Fact Certificate) Title: Attorngy-in-Fact
The rate of premium on this bond is N/A per thousand.

The total amount of premium charges, $N/A
(The above must be filled in by corporate attorney)

THIS IS A REQUIRED FORM
Any claims under this bond may be addressed to:

BID BOND
- 18 -
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(Name and Address of Surety)

(Name and Address of Agent or
Representative for service of
process in California, if different
from above)

(Telephone number of Surety and
Agent or Representative for service
of process in California)

61730.00001\33136164.1

Hartford Fire Insurance Company

One Pointe Drive, 6th Floor

Brea, CA 92821

Same as above

Surety: (714) 674-4599

Agent: (619) 238-1828

BID BOND
-19 -



Notary Acknowledgment

. " A i T [ /(“ \.‘v‘
A notary public or other officer completing this certificate W ﬂ N
verifies only the identity of the individual who signed the ,, /N Yo 5\":\;“"\}\_
document to which this’ certificate is attached, and not the / 7N / u“\ L/
truthfulness, accuracy, or validity of that document. } &\% { M

STATE OF CALIFORNIA

COUNTY OF
On . 20___, before me, , Notary Public, personally
appeared , Who proved to me on the basis of satisfactory

Name(s) of Signer(s)
evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT
0 Individual
1 Corporate Officer
Title(s) Title or Type of Document

0 Partner(s) 0 Limited

0 General Number of Pages
1 Attorney-In-Fact
00 Trustee(s)
{1 Guardian/Conservator Date of Document

1 Other:
Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.

BID BOND
-20-
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See attached California All-Purpose Acknowledgment for Surety

Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this’ certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On ,20____, before me, , Notary Public, personally
appeared , Who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

0 Individual
1 Corporate Officer

Title(s) Title or Type of Document
0 Partner(s) O Limited
0 General Number of Pages
(1 Attorney-In-Fact
[0 Trustee(s)
00 Guardian/Conservator Date of Document

0 Other:
Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of-
Attorney to local representatives of the bonding company must also be attached.

END OF BID BOND

BID BOND
« 21 =
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )
County of __San Diego )
n
On 0CT 02 2023 before me, Maria Guise, Notary Public
Date Here Insert Name and Title of the Officer
personally appeared Lawrence F. McMahon

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s),
or the entity upon behalf of which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

MARIAGUISE F M

Commission # 2444156 o S|gnature
Notary Public - California b
SAN DIEGO County =

s’ My Comm Expn;esAPR 14,2027 [

Place Notary Seal Above

Signature of Notary Public

OPTIONAL
Though this section is optional, completing this information can deter alteration of the document or
fraudulent reattachment of this form to an unintended document.

Description of Attached Document
Title or Type of Document:
Document Date: Number of Pages:
Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer’s Name: Signer’s Name:

(] Corporate Officer — Title(s): [J Corporate Officer — Title(s):

[J Partner — [JLimited [ General [J Partner — [JLimited [J General

UJ Individual Attorney in Fact [J Individual [J Attorney in Fact

(] Trustee [J Guardian or Conservator [J Trustee [J Guardian or Conservator
] Other: [J Other:

Signer Is Representing: Surety Company Signer Is Representing:

©2015 Natlonal Notary Assocnatlon WWW. NatlonaINotary org 1- 800 us NOTARY (1- 800 876- 6827) ltem #5907



Direct Inquiries/Claims to:
THE HARTFORD

POWER OF ATTORNEY .k,

Bond.Claims@thehartford.com
call: 888-266-3488 or fax: 860-757-5835

(NOW ALL PERSONS BY THESE PRESENTS THAT: Agency Name: ALLIANT INSURANCE SERVICES INC
Agency Code: 72-160200

Hartford Fire Insurance Company, a corporation duly organized under the laws of the Statc of Connecticut

Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana
Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut
l:] Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut
|:] Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana

[:I Hartford Insurance Company of lllinois, a corporation duly organized under the laws of the State of Illinois

l:' Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana
I: Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the “Companies”) do hereby make, constitute and appoint,
up to the amount of Unlimited

Lilia De Loera, Maria Guise, Janice Martin, Lawrence F. McMahon, Sarah Myers of SAN

DIEGO, California

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as
delineated above by [X], and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the
nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and
executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on May 23, 2016 the Companies
have caused these presents to be signed by its Assistant Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant
Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are
and will be bound by any mechanically applied signatures applied to this Power of Attorney.

Wikt
L Cop

R LITTER ]

Shelby Wiggins, Assistant Secretary Joelle L. LaPierre, Assistant Vice President

STATE OF FLORIDA
ss. Lake Mary
COUNTY OF SEMINOLE
On this 20th day of May, 2021, before me personally came Joelle LaPierre, to me known, who being by me duly sworn, did depose and say: that
(s)he resides in Seminole County, State of Florida; that (s)he is the Assistant Vice President of the Companies, the corporations described in and which

executed the above instrument; that (s)he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals;
that they were so affixed by authority of the Boards of Directors of said corporations and that (s)he signed his/her name thereto by like authority.

v
'
Q_/\V
Jessica Ciccone

My Commission HH 122280
Expires June 20, 2025

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct
copy of the Power of Attorney executed by said Companies, which is still in full force effective as of October 2, 2023 :

Signed and sealed in Lake Mary, Florida.
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Keith D. Dozois, Assistant Vice President



CALIFORNIA ALL-PURPOSE CERTIFICATE OF ACKN OWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to
which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California

County of CRANGE

— -~ ™

\
1

On i U- > before me, EA YOUNG , Notary Public,

(Here insert name and title of the officer)

personally appeared Brandon K Morrell

b

who proved to me on the basis of satisfactory evidence to be the person(¥) whose name(X) is/#88¢ subscribed to
the within instrument and acknowledged to me that hesshedhryxexecuted the same in his/besdheir authorized

capacity(3e8), and that by hissbexitheir signaturegs) on the instrument the person(s), or the entity upon behalf of
which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

E. A. YOUNG
Notary Public - California

WITNESS my hand and official seal.

- H 2 Orange County E
,»—;,‘5,'- A\ N\ >/ Commission # 2308029 T
: . YR\REY 1/ My Comm. Expires Oct 6, 2023

’L\ WA M - -J

- - - — otary Seal
Signature ofNotg;;f\Public .1 (Notary Seal)

‘\‘

ADDITIONAL OPTIONAL INFORMATION
INSTRUCTIONS FOR COMPLETING THIS FORM

Any acknowledgment completed in California must contain verbiage exactly as
DESCRIPTION OF THE ATTACHED DOCUMENT appears above in the notary section or a separate acknowledgment form must be
properly completed and attached to that document. The only exception is if a
document is to be recorded outside of California. In such instances, any alternative
= — acknowledgment verbiage as may be printed on such a document so long as the
(Title or description of attached document) verbiage does not require the notary to do something that is illegal for a notary in
California (i.e. certifying the authorized capacity of the signer). Please check the
(Title or description of attached document continue & document carefully for proper notarial wording and attach this form if required.

¢ State and County information must be the State and County where the document
signer(s) personally appeared before the notary public for acknowledgment.

¢ Date of notarization must be the date that the signer(s) personally appeared which
must also be the same date the acknowledgment is completed.

(Additional information) o The notary public must print his or her name as it appears within his or her
commission followed by a comma and then your title (notary public).

e Print the name(s) of document signer(s) who personally appear at the time of

Number of Pages Document Date

notarization.
CAPACITY CLAIMED BY THE SIGNER e Indicate the correct Singl.'llar. or plural forms by cros-sing off incorracF qums (i.;.
[] Individual ) he/she/they:- is /are ) or circling the correct forms. Failure to correctly indicate this

information may lead to rejection of document recording.

O Corporate Officer e The notary seal impression must be clear and photographically reproducible.
Impression must not cover text or lines. If seal impression smudges, re-seal if a

(Title) sufficient area permits, otherwise complete a different acknowledgment form.
O Partner(s) e Signature of the notary public must match the signature on file with the office of

. the county clerk.
[J Attorney-in-Fact “*  Additional information is not required but could help to ensure this
[0 Trustee(s) acknowledgment is not misused or attached to a different document.
D Other % Indicate title or type of attached document, number of pages and date.
< Indicate the capacity claimed by the signer. If the claimed capacity is a
corporate officer, indicate the title (i.e. CEO, CFO, Secretary).
e Securely attach this document to the signed document

€ 2004-2015 ProLink Signing Service, Inc. - All Rights Reserved www.TheProLink.com - Nationwide Notary Service
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Company Overview

Avidex is passionate about delivering innovative AV solutions enabling organizations and enterprises to
collaborate, create, and share ideas through the most state-of-the-art audiovisual and unified communication
technologies.

Avidex is an award-winning team of AV industry experts, specializing in the design and integration of custom
audiovisual solutions. Our strength lies in our ability to listen to and understand the unique needs and goals of
each client. Our team of professionals consists of experienced, creative problem-solvers that have designed and
integrated thousands of innovative audiovisual and communication solutions. All of our solutions incorporate a
broad range of technologies that empower our clients to effectively communicate their message both internally
and externally. We strive to provide everyone who walks through your doors with an unforgettable audiovisual
experience. By building scalable, standardized, and serviceable solutions, Avidex will help your organization be
more competitive, improve your operational efficiency, and deliver amazing results.

In 2003 the owners of Proline Audio Visual and Electronic Image Systems combined resources to create Avidex.
Since then, Avidex has evolved into the preeminent integrator of audiovisual solutions and related services, with
projects throughout the US and various global locations. Avidex is a PSNI Global Alliance affiliate, and the 8"

largest AV integrator in the U.S. and a subsidiary of ITOCHU International, Inc., a Fortune Global 500
corporation.

From digital signage to large scale video walls, video conferencing, or presentation systems, we create reliable,
standardizable, and user-friendly environments that increase productivity, innovation, and collaboration.

Core capabilities: Technical Expertise

Audio Video Integration & Design Excellence

Strategic Planning

System Design & Engineering
Control System Programming

Asset Management

Equipment Procurement

Project Management

[nstallation

Testing & Commissioning

Training & Documentation

Global Deployment

Remote Monitoring & Management of
Audiovisual Systems

360° Managed Services™ & Support

AV Presentation Systems

UC & Collaboration Solutions

Digital & Analog Broadcast

IP-Enabled Control & Content Delivery
Control Systems

Video Streaming

Indoor/Outdoor Video Walls

Indoor/Outdoor Digital Signage & Wayfinding
Security/Surveillance & Facility Solutions
Structured Cabling & Infrastructure

Low Voltage Electrical Services

Paging Systems

Sound Masking

Assisted Listening

Executive Briefing Centers

Auditoriums, Training Facilities & Specialty Spaces
Hyflex/Hybrid Classrooms

Mission/Critical Operations Centers

Avidex | info@avidex.com | 800.798.0330 | www.avidex.com

V11-11022022
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Company Information
Please feel free to review our Dun & Bradstreet rating or call any of our references.

General Information

Legal Business N

ame:

Doing Business As:

Date Established:

Business Entity:

Headquarters Address:

Phone Number:
Fax Number:
Web:

Email:

Management:

Federal Tax ID:

Avidex Industries, LLC

Avidex

2003

Limited Liability Company

1100 Crescent Green, Ste 200, Cary, NC 27518
(425) 643-0330 or (800) 798-0330

(425) 274-7090

www.avidex.com

info@avidex.com

Jeffrey Davis, Chief Executive Officer

Lance Bowers, Chief Operations Officer

Keith Donahue, SVP Sales & Marketing

Brandon Morrell, General Manager, Southern CA
Mike Procopio, General Manager, East Coast

37-1480101

Unified Business Identifier (UBI): 602-347-574

Dun & Bradstreet

ID:

Washington State:

Contractor's License:

143157670

AVIDE**962B1

Electrical Contractor Limited Energy AVIDEIL963CZ

License:

Washington Workers

Compensation
California State:

Contractor’s Lice

nse:

Business License:

Unemployment Insurance

Reference:

Avidex

441133-4

981651 (C7 and C10)
100-3554433

250 275-00 6

inffo@avidex.com | 800.798.0330 | www.avidex.com
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Nevada State:
Contractor’s License: 0078060 (Unlimited C-2D)

Arizona State:

Contractor's License: 333626

Bank Reference
Wells Fargo Bank Contact: Gloria Nemechek

205 108™ Ave NE STE 600 Ph: (425) 450-8097

Bellevue, WA 98004

Insurance Reference
Marsh JCS, Inc. Contact: Yoko Aoyagi

1166 Avenue of the Americas, 36th

floor Ph: (212) 345-8520

New York, NY 10036 Policy: Commercial General Liability, Auto,
Umbrella

Arthur J. Gallagher Risk

Management Services, Inc. Contact: Lori E. Staples

901 Battleground Avenue Ph: (336) 217-5767
Greensboro, NC 27408 F.Olic.).l: Workers Comp and Professional
Liability

Bonding Reference
McGriff Insurance Services Contact: Bobbi Pendleton

4309 Emperor Blvd., #300, Durham, _
NC 27703 Ph: (919) 281-4548

Trade References

Extron Electronics NEC Display Solutions
PO. Box 513206 PO Box 100840
Los Angeles, CA 90051 Pasadena, CA 91189-0840
Contact: Ed Ellingwood Contact: Cathy Hussar
Avidex | info@avidex.com | 800.798.0330 | www.avidex.com
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Ph: (800) 633-9876
Fax: (714) 491-1517

Christie Digital

10550 Camden Drive
Cypress, California 90630
Contact: Elsa Mancera

Email:
elsa.mancera@christiedigital.com

Ph: (714) 229-2708

2
avidex <

Audio Video Integration & Design Excellence

Fax requests only

Fax: (630) 467-4675

Middle Atlantic Products, Inc.
North Corporate Drive
Riverdale, NJ 07457

Contact: Donna Casmento
Ph: (973) 839-1011

Fax: (973) 839-1976

Avidex | info@avidex.com | 800.798.0330 | www.avidex.com

V11-11022022 7
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Organization and Leadership

Avidex is a leading provider of audiovisual and unified communication solutions offering full design, installation,
integration, training, and support services for a wide range of collaborative solutions. Our executive leadership
and the hundreds of dedicated Avidex employees make up our industry-leading team. We have the
commitment, background, and knowledge to provide our customers with the best possible audiovisual solution
experience.

Jeff Davis, CEOQ

Jeff Davis, President & Chief Operating Officer, joined Avidex in July of 2018. Before joining Avidex, Jeff
served as Chief Operating Officer for global AV integrator AVI-SPL, where he was responsible for providing
overall direction and guidance to maximize growth and profitability for the organization. Jeff brings over 20
years of leadership experience to Avidex, having held numerous executive roles at leading public, private, and
PE backed companies, including Stanley Black & Decker and Tyco/ADT. He is passionate about developing
people and organizations to take them "to the next level." He has extensive experience in managing

the restructuring of sales and operations organizations and is highly effective at integrating processes and
establishing shared understanding and values. Jeff specializes in post-acquisition integrations, growth
strategies, and overall business transformation. During his career, he has developed multiple programs to drive
sales and operational excellence.

Lance Bowers, COO

Lance Bowers brings over 20 years of sales, operations, and business leadership to the Avidex team. Before
joining Avidex Lance served as the Senior Vice President, West for a leading global AV systems integrator. He
was responsible for all sales, operations, and service activities for a team of over 500 employees, across multiple
states with significant annual revenue. Before that Lance held various leadership roles with leading market
players in the security industry including Kratos, Stanley, and Tyco/ADT. Lance is a natural leader who excels
in team building, consistent growth and has a passion for knowledge. Lance has obtained numerous leadership
certifications, including Digital Transformation from Stanford University, as well as being a University of Texas
Longhorn.

Brandon Morrell, MBA, General Manager, Southern California

Brandon Morrell brings 3 decades of audiovisual and technology experience to his role as General Manager of
the Avidex Southern California branch. Brandon has been with Avidex, and previously Digital Networks Group,
for over 27 years. He has been involved in voice, data, and video communications for the span of his career
and continues to provide leadership and oversight of technical system design, project management, and
finance functions. Brandon brings not only business acumen but a deep understanding of technology to his
role. He is also a key account manager specializing in relationship and business development with our
contractor partners. Brandon received his BS from California Lutheran University and an MBA from the
University of Southern California’s Marshall School of Business.

Mike Procopio, General Manager, Raleigh, NC /Southeast

Mike is an experienced leader who brings 25 years of expertise in account management, service delivery, and
project management to the Avidex team. By combining these skills with a robust IT and AV background, he
serves as a trusted advisor in a rapidly evolving technological landscape. Mike is committed to building lasting
relationships through excellence and believes there’s no better way to do so than by providing a solution
tailored to meet a client’s needs.

Avidex | info@avidex.com | 800.798.0330 | www.avidex.com
V11-11022022 9
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Our Approach

Consistent, thorough, and transparent communication is critical and foundational to the Avidex design and
implementation process. Following well-established design/integration practices, Avidex works to fulfill your
needs during every phase of the design, procurement, integration, and post-installation support. Our PMP
certified Project Managers follow proven industry standards to oversee your entire project from start to
completion, including defining the work, building and managing the implementation plan, providing customer
communications and facilitating status meetings, managing risk, overseeing project documentation, ensuring the
quality of workmanship, and keeping an eye on the daily project metrics to ensure that project completion dates
and cut overs are met. Your dedicated Project Manager will work closely with your project team to deliver your
project on time, on budget and to ensure clear communication throughout the life of the project. Throughout the
design and integration process, we provide coordination, meeting attendance, regular communication on
status/action issues, and strive to deliver the highest quality customer service and experience.

Phases of Integration
Design/Integration Workflow

Avidex offers the most talented and knowledgeable staff in the industry. Our experienced sales, design,
engineering, project management, integration, and support teams provide our customers with the highest quality
of audiovisual solutions and services. Following well-established design/integration practices, Avidex works to
fulfill your needs during every phase of the design, procurement, integration, and post-installation support.
Throughout the design and integration process, we provide coordination, meeting attendance, regular
communication on status/action issues, and strive to deliver the highest quality of customer service. The
Avidex design/build process includes distinct phases that deliver excellence in integrated solutions.

Programming (needs analysis)

In the Programming phase, Avidex works to understand the requirements of your organization. We start with
interviews with all key personnel from your organization. This information aids us in understanding your core
business, as well as the technical, logistical, capital needs, communications obstacles, and future technology
growth goals. We explore all possible options and develop the design concept that best meets your objectives,
both short and long term. An Audiovisual Programming Report will be produced based on the requirements
communicated during the interviews. The Programming Report will describe each of the audiovisual systems in
the project. Also, the report will include an estimated budget. This budget reflects the anticipated equipment and
integration costs to accomplish the capabilities described in the report.

Infrastructure Design

During the Infrastructure Design phase of the project, we work with the architectural and engineering teams to
ensure that the building infrastructure is appropriate for the installation of the audiovisual systems developed in
the programming phase. We meet with the design team to develop the correct approach to achieve the desired
audiovisual systems environment. We participate in all necessary aspects of the design effort and make
recommendations for audiovisual systems integration with the architectural and engineering design teams. Our
work product will include a summary of infrastructure requirements, including acoustical, electrical, and lighting
criteria. Also included will be facilities drawings illustrating audiovisual device locations, electrical drawings

Avidex | info@avidex.com | 800.798.0330 | www.avidex.com
V11-11022022 13
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reflecting the power pathways and conduit requirements, and any associated details needed for the
construction of audiovisual elements. Over the life of your project, we continually review the programming
report and budget. If technology changes or design elements require adjustments, these updates are
incorporated into the final design.

Systems Design

In the Systems Design phase, we finalize the equipment required to accomplish the documented audiovisual
capabilities. Typically, some time has passed since the project's inception and beginning the actual systems
design phase. We meet with the client and review any technology changes that should be considered before
equipment selections are made.

We produce audiovisual systems drawings showing the interconnection of all audiovisual devices. A functional
specification is prepared to describe the operational capabilities of the audiovisual systems. An equipment list
is prepared, which details every piece of equipment required to complete the audiovisual systems. The prepared
equipment list is a stand-alone specification that can be bid. We work with the client and the GCCM to determine
the best possible procurement process for the equipment.

Integration

The Integration phase encompasses Avidex coordinating the integration of the audiovisual systems. This phase
of the project features both in-shop and site integration tasks. Avidex factory-trained, industry-certified
technicians will fabricate, install, field test, and commission systems, while at the same time, our project
managers monitor project schedules and costs, progress reports, and manage technology changes as they
occur. Following the installation, our experts provide training and documentation on the proper operation of
systems, to assure comfort with the technologies installed.

Control Systems Programming

The programmer is given the Control System design and the touch panel screen concept. The programmer
works with the designer to develop the program, which is based on the system design and touch panel submittal.
The programmer develops the control program, loads it into the control system, and tests all aspects of the
program to prove it's operational to the design specifications. The programmer will work with the lead installer to

solve any equipment control issues. When programming is complete, the programmer, designer, and customer
will meet to sign off on the control system.

Testing and Commissioning

Before scheduling the final acceptance, the designer and lead installer will perform complete system testing to
include the following items:

1. Video Systems will be tested and documented for proper signal levels and operation with measurement
tools as well as observing the display device(s). All video paths are tested from the origination of the
signal to the display device. Any discrepancies are corrected before final acceptance.

2. Audio Systems will be tested and documented for proper signal levels and operation using measurement
tools and listening to the sound produced. All audio is examined from the origination of the signal to the
speakers or audio destination. Assure that each piece of equipment in the audio path is performing at or
above the manufacturer's published specifications. Correct any discrepancies found relating to signal

Avidex | info@avidex.com | 800.798.0330 | www.avidex.com
V11-11022022 14
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quality before final acceptance. Sound System Equalization will be set during the audio system testing
using the appropriate test equipment. Control System operation is confirmed during this phase of the job.
A final test of control system operation is performed before final acceptance and signed off by the
designer. This sign off will is given to the customer in the final documentation. A test report is generated
and given to the customer in the final documentation covering each item.

Documentation

In the Documentation phase, Avidex takes all of the approved concepts and puts them into the facilities and
technical documents required by Avidex and others, to properly build the AV systems and infrastructure needed.
Systems engineering and CAD are involved in this phase. Throughout the design and implementation process,
Avidex provides coordination and attendance in meetings, regular communication on status and action, and
strives to provide the highest quality of customer service.

Our work product for each phase includes written reports, cost estimates, and illustrated design drawings
detailing architectural, electrical, and systems requirements. Avidex provides documents to define the functional,
performance, and installation requirements for the audiovisual systems, which include specifications, equipment
schedules, and details required that clarify intent.

Training

After installation, Avidex provides customized professional systems training classes on the proper operation of
the system, to assure comfort with the installed technologies. Training packages are available at various levels
to meet the specific needs of the job requirements. Sessions are designed with the "End-User" audience in mind
- executive management, system operators, administrative and technical support, or facilities managers.
Advanced courses for 'technical staff' or 'train the trainer' programs for support personnel are designed to fit your
specific project requirements.

Avidex | info@avidex.com | 800.798.0330 | www.avidex.com
V11-11022022 15
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360° Service™ & Support | Managed Services

Avidex offers a comprehensive service, support, and managed services portfolio
with an array of solutions designed to provide your organization with superior
technical support and customer service. Our 360° Support Agreements offer the
highest level of support coverage for our local, national, and global customers. - -
Our service agreements include reactive and proactive support level SERVICE™
commitments, expedited equipment repair, and an out-of-manufacturer warranty
strategy. With remote monitoring and problem resolution capabilities, our 360°
Service and Support options provide worry-free, managed services.

The Avidex 360° Service team consists of technicians, engineers, administrators, and managers all working
together to provide you and your organization with the best possible customer support. Utilizing state-of-the-art
remote management, analytics tools, and customer/ticket management, the 360° Service team ensures a truly
professional and reliable service experience.

360° Coverage Essential Advanced Elite

Help Desk Support Availability 8x5* 24x7 24x7
Priority Call Response Time SLA 4 hours 2 hours 1 hour
Priority On-Site Response Time SLA 2 business days | 1 business day | 4 business hours*
RMA Management of OEM Hardware o . .

Annual Preventive Maintenance & Reporting One One One
Assigned Service Management with Escalation . .

Access

On-Site AV Service Assurance Technician Optional Optional Optional
Emergency Loaners for Business-Critical Devices .

The below items: Remote Monitoring, Fault Detection, Analytics & Reporting, and Remote Management of
Devices may require the implementation of hardware and software applications. Refer to the proposed scope of
waork to confirm if these features have been included.

Remote Monitoring with Fault Detect & Reporting . . .

Remote Monitoring with Fault Diagnoses &
Troubleshooting

AV Solution Analytics & Reporting . .

Remote Management of Device Firmware,
Configurations & Changes

New System Warranty - 360° Service Solutions

Avidex 360 Service enhances the new systems' warranty coverage with proactive support services for worry-
free operation. Avidex warrants the integrated system(s) furnished are free of defects in workmanship and
materials for a period of one year from the date of acceptance or date of first beneficial use whichever occurs
first. Remedy for such defects during the warranty period shall be provided at no additional expense to the client
and shall be handled as expeditiously as is feasible during regular business hours and days of operation.

Avidex | info@avidex.com | 800.798.0330 | www.avidex.com
V11-11022022 16
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Under this warranty, Avidex will troubleshoot, uninstall and reinstall any equipment within the Avidex audiovisual
system except for the cost to service and/or repair Client Furnished Equipment or equipment out of
manufacturer's warranty. Avidex will broker and process the repair of that equipment at the standard Avidex rate.

Avidex reserves the right to charge for a service visit at standard Avidex service time and material rates (minimum
of 2 hours onsite plus travel) if a service call results in a No Fault Found (NFF) or No Trouble Found (NTF) during
a dispatched site visit.

360° Service Help Desk

The Avidex Help Desk consists of a dedicated, full-time team of certified technicians and service professionals.
Our Help Desk is available via a dedicated toll-free number to report and request technical support for the
integrated equipment. The Avidex 360° Service Helpdesk is available Monday — Friday 8:00 AM to 5:00 PM or
twenty-four hours per day, seven days per week, depending on your selected service level. The 360° Service
help desk team provides time and material quotes, schedules onsite support visits, and creates preventive
maintenance documentation and deliverables for customer review. We also work closely with all manufacturers
for timely repair and advance component replacement and escalates performance issues to the appropriate
personnel within Avidex, ensuring service tickets are resolved quickly, accurately, and to your satisfaction.

Field Support Group

The Avidex Field Support Group consists of the best factory-trained and certified technicians, engineers, and
design engineers available. This group is responsible for resolving your audiovisual problems in the field.
Working closely with the 360° Help Desk, the Field Support Group provides onsite troubleshooting, problem
resolution, and customer training. This group also performs all preventive maintenance and systems certification.

On-Site Dedicated Support Specialists

Avidex provides full-time, part-time, or hourly Onsite Technical Support Specialists who can help with the day-
to-day operation, maintenance, and coordination of your existing integrated systems. This group specializes in
providing immediate customer support, training, troubleshooting, and problem resolution for all types of
presentation and conferencing systems. From state-of-the-art customer briefing centers to campus-wide
classroom maintenance programs, Avidex has the solutions to fit your organization's needs.

Avidex | info@avidex.com | 800.798.0330 | www.avidex.com
V11-11022022 17
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AV EQUIPMENT SUPPORT

diagnose, and resolve

On-Site Service

Keep your audiovisual systems in optimum working condition
and avoid unnecessary downtime with an Avidex 360° On-site Support

v

TRAINING & END-USER SUPPORT
Proactively troubleshoot, .

audiovisual system issues

~

>rovide on-site repair or

manage the RMA process .

Conduct periodic

preventive maintenance .

Check-in/out AV

production equipment

Set-up and break down AV
equipment for meetings

and events

Avidex

Consult with your internal
users to best support their
meeting/presentation needs
Conduct AV operational
training for your staff
Provide AV meeting
operation/support

¢
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v

ANALYTICS & REPORTING

Maintain system data
and provide usage
reporting and analytics
Conduct periodic
business reviews

info@avidex.com | 800.798.0330 | www.avidex.com
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Management Team

Brandon Morrell, MBA, General Manager, Southern California

Brandon Morrell brings 3 decades of audiovisual and technology experience to his role as General
Manager of the Avidex Southern California branch. Brandon has been with Avidex, and previously
Digital Networks Group, for over 27 years. He has been involved in voice, data, and video
communications for the span of his career and continues to provide leadership and oversight of
technical system design, project management, and finance functions. Brandon brings not only
business acumen but a deep understanding of technology to his role. He is also a key account
manager specializing in relationship and business development with our contractor partners.
Brandon received his BS from California Lutheran University and an MBA from the University of
Southern California’s Marshall School of Business.

Bob Crellin, Director of Sales

With over 23 years of experience in AV and RF technologies Bob has held positions as an Account
Executive, Regional Sales Manager and is presently the Sales Director of Avidex. Bob's primary
role is to provide guidance and support to over a dozen Account Executives and ensures client
satisfaction is paramount. Since technology is ever changing Bob also interacts with our
manufacturing partners and makes sure our Account Executives are up to date on the newest
products. Bob has a Bachelor of Arts degree from Cal State Fullerton. . In addition Bob serves
on the Board of Directors for Cal State University Fullerton’s Alumni Board and is a member of
the Association of California School Administrators.

Brian Bodnar, Director of Operations

As the Director of Operations at Avidex, Brian brings a wealth of experience and a relentless
commitment to excellence in audiovisual integration. His journey in the AV industry began with a
passion for cutting-edge technology and a desire to create immersive and seamless AV
experiences. Over the years, he has honed his skills and expertise, ascending through the ranks
from a technician to his current role as Director of Operations. Brian has consistently
demonstrated the ability to lead teams to success and has a proven track record of fostering a
culture of innovation, where creativity and technical prowess converge to deliver state-of-the-art
AV solutions for clients across various industries. He plays a pivotal role in facilitating the
execution of projects from inception to completion and has an innate ability to streamline
processes, optimize resource allocation, and meet deadlines with precision. Brian understands
that in the AV integration world, time is of the essence, and excels in delivering on time and within
budget. He believes that exceptional service is at the heart of every successful project and has
built enduring client relationships by consistently exceeding expectations and tailoring solutions
to meet unique AV needs. Brian’s dedication to client satisfaction is evident in the numerous long-
term partnerships Avidex has forged

Avidex | info@avidex.com | 949.428.6333 | www.avidex.com
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Project Management Team

Michael Reshaw, Project Manager Technical Services

After graduating the valedictorian of his class at Expression College in Emeryville with a BA in
Audio Technology, Tim spent a few years in live event production and audiovisual installation and
engineering. Tim then came to Avidex with one dream, to be a control systems programmer. After
five years of working in the trenches as an onsite support technician, a field support engineer,
and a systems field engineer he was given the chance to realize his dream of becoming a control
systems programmer and hasn’t looked back since. In his over nine years with Avidex he not only
passed his CTS, he also obtained certifications from some of the industry’s top manufactures
including (not limited to) Crestron, Extron, AMX, Biamp, QSC, BSS, Kramer, Shure, Poly,
ClearOne, and Audinate. As a programmer Tim has obtained his Crestron Master Certification
which he has leveled it up to Silver, as well as obtaining Extron Control Professional and Extron
Authorized Programmer certifications. When not programming you will most likely find him riding
his mountain bicycle up and down the west coast in search of the perfect single track.

Matt Naughton, Project Manager

Matt Naughton went to Michigan State University, earning his B.A. in Media Arts Technology with
minors in Electronic Technology and Minority Political Science. From there he moved to Southern
California to focus on broadcast production and engineering which evolved to implementing
immersive AV experiences for companies such as Microsoft. Matt was hired in to the Avidex family
four years ago to specialize in large-format LED walls and LCD video walls. He is now a Project
Manager who specializes in defense contractor work and high-level AV jobs.

Mike Hurt, Project Manager

Mike has over 24 years of experience in the technology integration industry, spending eleven of
those with Avidex. He has worked six years as Lead Technician and five years as Project
Manager. Mike has been trained as a fiber optic installer and designer, holding certifications from
Corning, Extron and Fiber Systems International. He has also been trained by Fluke, Ortronics,
Panduit and Leviton. Mike is a member of the Electrical Technicians Association. His most
notable project was a $1 million audio-visual installation at Raytheon.

Adam Benda, Project Manager

Adam has been part of the Avidex team for the past 18 years. Adam has held various roles
throughout the years including technician, sr. technician, programmer, and for the last 4 years as
our dedicated Project Manager for UCI Projects. These include projects for departments including
the Medical Center, School of Engineering, School of Business, and School of Law, just to name
a few. He has been an integral part of our continued success at UCI through his thorough
understanding of the ever-changing AV technology, AV installation practices, and excellent
customer relation skills. Adam holds various industry certification including RCCD, ICIA CTS, and
Extron’s AV Associate, as well as Extron Control Programming Specialist.

Avidex | info@avidex.com | 949.428.6333 | www.avidex.com
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Project Management Team

Nick Mirabella, Project Manager

Nick is reaching his 10 Year Anniversary with Avidex. this coming October. Nick started as a Field
Technician and has worked his way into the Project Manager Position. Nick has his AV
Associates, GC3 and Configurable Control Solutions Certification with Extron and is also a Digital
Media Certified Technician and Engineer 4k with Crestron. He is currently studying for his CTS
with InfoComm International to further his education in the AV Industry. Notable projects that Nick
has managed for Avidex are Corona/Norco USD, Downey USD, Santa Ana USD, Bassett USD,
Clovis USD and many others.

Chad Barker, Project Manager

Chad came to Avidex with over 12 years of construction experience in the public work sector. He
worked on some high-end A/V projects such as UCSD's Telemedicine and School of Business,
Palomar Community College Performing Arts Theatre, UCLA's Medical Simulation Center and
SCAQMD. Chad obtained his Extron AVA, XTP Systems for Techs Cert and Crestron DMC-T.
Chad has since led the charge on multiple projects including UCI's Student Center and School of
Business, Sonoma State's Student Center, San Ramon City Hall and Mazda.

Steve Ventura, Project Manager

Project Manager During his tenure with Avidex, Steve has progressed from Technician to Lead
Technician, to Project Foreman, and on to Project Manager. He takes pride in his work and instills
trust and integrity to his team. He believes in leading by example. Working his way through the
various roles within Avidex further enhanced his ability to identify and mitigate issues, while seeing
projects to completion. Notable jobs include a large scale paging project, in which he spearheaded
the installation of the initial site, earning the trust of the customer to continue installations on 58
additional schools. He also lead his team at the Whittier UHSD where he completed over 400
rooms. He has completed several surveillance projects including the ROTC. Steve's
contributions to his projects enforces our stance that, customer satisfaction and quality of service
are the embodiment of Avidex.
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Engineering Team

Ken Brown - Project Engineer

Ken has been in AV for nearly 15 years as a Technical Trainer, Sales Engineer, and Design
Engineer. As a technical expert and enthusiast, he has provided relevant solutions for
organizations as their preferred Trusted Advisor. He has provided hundreds of presentations to a
multitude of Corporate, Higher Education, and Government entities. His experience in AV control,
IP over AV, and IT has assisted organizations such as Disney, Naval Pacific Fleet Command,
and USC. He holds certifications from industry organizations like Harman, Extron, and NSCA. He
earned his bachelor’s degree in Information and Computer Science at UC Irvine and his MBA
from the University of Southern California.

Al Martinez, CTS, DMC-E, DMC-D, Senior A/V Applications Engineer

Al has been an A/V systems design engineer and senior project manager for the past 14 years.
With extensive systems design experience specifically directed to the public sector, Al has
provided solutions for many major clients including Clark Construction, Tutor Saliba, Turner
Construction, Matt Construction and Hensel Phelps, to list a few. Al's systems integration
expertise included the design and implementation of complex A/NV systems, video
teleconferencing deployments, auditoriums, and major university systems. Al has worked on
large-scale projects for the GAP, Warner Brothers Studio Stores, Nike Factory Stores and
Citicorp. As a graduate of Phoenix Institute of Technology, Al holds certifications from AMX,
Christie, Crestron and Biamp.

Ted Milhaven, RCDD, CTS, Senior Design Engineer & Estimator

Ted is a Registered Communications Distribution Designer (RCDD) who has attained the status
of exceptional excellence in the field. The RCDD designation is recognized industry wide as
indicating expertise in design of structured cabling systems for voice, data, and video distribution.
Ted has engineered structured cabling projects for over 5 years. He has received various vendor
training and certifications including Avaya Systimax, Corning, Axix, Ortronics, Panduit, Leviton
and Extron.

Matthew Kessler, CTS-l, CTS, DMC-E4K, DMC-T4K, DMC-D4K, XTP-E, Integrated Systems
Engineer

Matthew has been a part of the Avidex family for over ten years. In 2007, he began his journey in
the industry as a field installer working projects involving structured cabling solutions, CATV,
CCTV, and small classroom AV systems. Over the years he has grown more and more interested
in the AV industry expanding his knowledge base through certification programs and field
experience with higher end AV system integration as well as leading crews in the field. In early
2015, Matthew advanced into an engineering roll working primarily with our in-house Strategic
Sales Group as a hybrid engineer for AV and Structured Cabling projects alike. Noteworthy
projects include LAPD Training Facility, San Ramon City Hall, Vallecitos Water District, California
State University Long Beach and Romoland School District.
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Engineering Team

Erik Noble, Project Estimator, CTS-D

Erik leads the Estimation team for Avidex and monitors the submittal process for the Strategic
Sales team projects. Erik started in the AV industry 5 years ago as a manufacturer representative
in Southern California and Arizona for several top-tier companies including: Barco, Casio, Stewart
Filmscreen, and Vaddio. Previously Erik worked as an Underwriter evaluating contract accuracy.
Erik graduated from UCLA with a B.S. in Cognitive Science with a Specialization in Computing.
Certifications: AVIXA Certified Technology Specialist — Design, Audinate Dante - Level 3, Extron
XTP Engineer. Shure Integrated Systems - Level 1, Bose ControlSpace Designer — Level 2,
Biamp TesiraForte.

Mitch Giffin, SSG Project Engineer, CTS-D

Mitch started in the Commercial AV Industry 20 years ago working for a small design/build
integrator where he gained familiarity with many of the aspects of AV system design and
integration, as well as knowledge of the major equipment manufacturers (Extron, Crestron,
Biamp, Samsung, Shure, etc). After moving to the product development side at one of those
manufacturers, he realized he enjoyed the integration side more, leading to Mitch joining the SSG
Team at Avidex in early 2019. Mitch graduated with a B.S. in Electrical Engineering from Bradley
University and a master's in engineering management (MEM) from Case Western Reserve
University. Certifications: AVIXA CTS — D, Extron AV Associate, Dante Audinate Level 1, Shure
Integrated Systems Level 1

George Lamothe, Project Engineer

MCSE, NAV Specialist, AV Associate, Extron Control Professional, Integrated Systems Engineer
George has been a part of the Avidex family for over 15 years. He began his career at Avidex as
a Network Engineer then migrated to a Lead Service Technician working on a variety of Network
and AV systems. Later George transitioned to a new role as Sales Engineer working exclusively
on the design and integration of surveillance systems for both corporate and educational
institutions. George has worked on a variety surveillance projects throughout Los Angeles,
Orange, Riverside and San Bernardino counties. Noteworthy projects include University of
California, Irvine (The Cove), Westminster and Huntington Beach SD surveillance, Virgin Galactic,
Raytheon, Doheny Eye Institute and Boeing Space and Communication.
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Dwayne Young, DMC-E, Systems Programmer

Dwayne has worked in the AV industry for 13 years. He started as an installation technician, then
moved into system design (engineering) and then specialized in control system programming. He
has since worked exclusively as a programmer in the industry both as an independent
programming contractor and with other large AV integration firms. Dwayne joined Avidex in 2006.
Dwayne is certified as an Extron, AMX and Crestron advanced systems Programmer.

Jaime Casas, Lead Technician-Foreman

Jaime has over 20 years of structured cabling and 15 years of audio/visual installation experience.
He has worked as a Lead Technician-Foreman at Avidex for over 20 years. Jaime is a state
certified Voice-Data-Video (VDV) electrician, has studied Premise Cabling Installation and
Telecommunications at Community Career Development Inc., and is certified in Bicsi standards.
Other certifications include Extron AV Associate, Tier 1-copper training, Mohawk, Ortronics and
Panduit. He has been involved in a wide range of projects, many with a muiti-million-dollar scope.
Notable installations include CSU San Bernardino, Yorba Linda School District, Temecula School
District, Murietta Vista High School, and the Extron Main Office, just to name a few.

Kevin Shannon, Lead Technician

Kevin began with Avidex over 4 years ago, quickly rising to lead technician. His electronics
background was easily integrated into the company and Kevin has become an essential resource
for large scale AV and data projects. Certified by Extron and Crestron for structural cabling,
hardware integration, fiber optics, programming, and troubleshooting; Kevin has extensive
experience with these manufacturers and others including, but not limited to; Biamp, Shure,
Mackie, QSC, Panduit, and Leviton. Kevin’s many data and audio/visual projects include Desert
Sands USD, Palm Springs USD, Val Verde USD, Moreno Valley USD, Eisenhower Medical
Center, Coachella Valley Water District, as well as Sunnylands Estates and Gardens.

Bill Downing, Commissioning Engineer

Bill has been in the audiovisual industry for 6 years. He came to Avidex 2 years ago as a LEAD
AV Technician. Bill has a bachelor’s degree in Cinema Broadcasting from Vanguard University.
He has been instrumental in numerous AV installations where his experience played a major role
obtaining the highest level of customer satisfaction from clients including Western University,
Screen Actors Guild, Medimpact Healthcare Systems, Inc., Cardinal Health Medical Systems.,
Arcadia USD, & Poway USD.
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Service & Help Desk Team

Diane Bujakowski, Service Coordinator

Diane’s background in a variety of disciplines in the AV and other field technical service
industries over the years provides her with a great understanding of customer service values,
priorities and communication critical to her role as Service Coordinator. Our primary
representative for customer care issues, Diane places a high value on our customers and their
individual support needs

Ken Vo, Integrated AV Systems Commissioning Engineer

Ken has been in the AV industry for over 10 years. After working at Avidex for a number of
years in our installation group, Ken advanced to become a senior AV technician before
becoming a Field Service Technician. Ken’s broad experience as an AV technician provides
Avidex customers with timely diagnosis and repair efforts when time is of the essence.

Mike Sisk, CTS, Integrated Systems Engineer

Mike has been in the AV industry for over 8 years. Mike had also worked as a senior AV
installation technician using a wide variety of technologies before joining our Services Group as
a Field Service Technician. Mike’s expertise with troubleshooting and diagnostic skills stem from
his many years of installation work and customer support efforts.

Dwayne Young, DMC-E, Systems Programmer

Dwayne has worked in the AV industry for 13 years. He started as an installation technician,
then moved into system design (engineering) and then specialized in control system
programming. He has since worked exclusively as a programmer in the industry both as an
independent programming contractor and with other large AV integration firms. Dwayne joined
Avidex in 2006. Dwayne is certified as an Extron, AMX and Crestron advanced systems
programmer.

Note: Avidex’s field service & support technicians receive continual professional development
and training in the newest advancements in AV and related technology. They travel in fully
stocked setrvice trucks linked to our GPS system to expedite logistical support and provide a
more responsive customer service experience.
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" Location:
Owner:
Address:

Contact:
Phone:
Email:

Description of Project:

Total Value:
Start Date:
Completion Date:

P‘ml ect Name:
Location:
Owner:

Address:

Contact:

Phone:

Email:
Architect/Engineer:
Contact:

Phone:

Email:

Construction Manager:

Description of Project:
Total Value:
Start Date:

Initial Completion Date:
Completion Date:
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i utdoor Cabinets
P Springs, CA

Palm Springs Unified School District

150 District Center Dr.

Palm Springs, CA 92264

Kelly Williams

760-992-3200

kwilliams@psusd.us

Replacing existing(old) Rittal Outdoor
Enclosures with the DDB Unlimited
Cabinets at several school sites throughout
the District. Disconnect patch panels with
cables from cabinet; disconnect power,
removal of existing Rittal Cabinet:Install
new contractor provided exterior cabinets
per district specs; re-install patch panels
with cables in rack; re-terminate & test
existing fiber cable

$100,000.00

6/1/2020

2/1/2022

Technology Infrastructure Ph. 5.3
San Marcos, CA
San Marcos USD
255 Pico Avenue

San Marcos, CA 92069

Tova Corman, Executive Director of
Facilities

760-290-2650
Tova.corman@smusd.org

Johnson Consulting Engineers, Inc.
Jeff Chapman

858-679-4030
jchapman@jce-inc.com

N/A

Provided upgrades to existing AV & sound
systems at 11 schools.

Start: $3,670,015.11

Final: $3,669,431.27

3/7/2018

8/30/2018

8/17/2018

¢ \/
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Sub or Prime:

- Project Na
Location:

Owner:
Address:

Contact:
Phone:
Email:
Architect:
Conftact:
Phone:
Email:
Engineer:
Contact:
Phone:
Email:
Prime:
Contact:
Phone:
Email:
Description of Project:
Total Value:

Start Date:

Initial Completion Date:
Completion Date:

Sub or Prime:

Location:
Owner:
Address:

Contact:

Phone:
Email:
Architect:
Contact:
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Buena Park, CA
Buena Park School District
6885 Orangethorpe Avenue
Buena Park, CA 90620

Mike Anderson, Director of Facilities

714-522-8412
manderson@bpsd.k12.ca.us
Bunton Clifford Associates
Paul Bunton, President
408-588-3800
paulb@bcarchitects.com
FBA Engineering

Steve Zajicek
949-852-9995
stevez@fbaengr.com
Telacu

Tim Spencer
626-548-5000
tspencer@telacu.com

AV modernization of 36 classrooms

Start: $1,154,157.38
Final: $1,217,572.23
3/7/2018

8/4/2018

8/17/2018

SUB

Hawthorne, CA

Wiseburn Unified School District
13530 Aviation Blvd.
Hawthorne, CA 90250

s Wica

=

Bill Denney, Maintenance & Operations

Manager

310-725-5499
bdenney@wiseburn.org
Gensler Architect

Tom Williams

h4 2.
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K-12 References

Phone:

Engineer:

Contact:

Phone:

Prime:

Contact:

Phone:

Email:

Construction Manager:
Contact:

Phone:

Email:

Description of Project:
Total Value:

Start Date:

Initial Completion Date:
Completion Date:

Sub or Prime:

Location:
Owner:
Address:

Phone:

Architect:

Contact:

Phone:

Email:

Engineer:

Contact:

Phone:

Construction Manager:
Contact:

Phone:

Email:

Description of Project:
Total Value:

Start Date:

213-327-3600

TK1SC

Ray Swartz

949-751-5800

RDM Electric Co, Inc.

Rob McDonnell
951-203-5556
rob@rdmcompanies.com
Balfour Beatty Construction
Bryan Fouch

949-533-5891
bfouch@balfourbeattyus.com
Data cable, AV, & PA throughout campus.
Start: $1,457,157.38

Final: $1,643,685.93
9/3/2016

9/3/12017

11/22/2017

SUB

Ridgecrest, CA

Sierra Sands USD

113 W. Felspar Avenue
Ridgecrest, CA 93555
760-499-1600

IBl Group

Craig Rothenburger
949-285-2423
crothenburger@ibigroup.com
FBA Engineering

Stephen Zajicek
949-852-9995

Prowest Constructors

Carol Frias

951-678-1038
carol@prowestpcm.com

AV and data throughout campus.
Start: $1,142,962.00

Final: $1,131,172.97
1/30/2017

4
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Initial Completion Date: 6/12/2018
Completion Date: 12/31/2018
Sub or Prime: PRIME

Location: Cielo Vista Charter School
Owner: Palm Springs Unified School District
Address: 650 S. Paseo Dorotea
Palm Springs, CA
Contact: Kelly Williams
Phone: 760-992-3200
Email: kwiliams@psusd.us
Architect/Engineer: N/A
Construction Manager: N/A
33 classrooms — install new electrical and
75" Viewsonic interactive flat panels.
Total Value: $293,024.22
Start Date: Sep-18
Completion Date: Nov-18

Description of Project:

Project Name: Smart & IFP AV Upgrade
Location: Temecula, CA
Owner: Temecula Valley USD
Address: 31350 Rancho Vista Rd.
Temecula, CA 92592-6202
Phone: 951-506-7914
Contact: Janet Dixon, Director of Facilities
Email: jdixon@tvusd.us
Installed 190 units of Newline IFP, 192 units
of Epson PJ, 192 units of SMART boards,
384 units of Audio Enhancement and 192
units of Crestron controls.
Initial Total: $2,981,034.02
Final Total: $2,980,176.09
Est Start: 4/25/2019
Actual Start: 5/24/2019
Initial Est. Completion
P Date: 12/15/2019
Completion Date: 5/1/2020
Sub or Prime: PRIME

Description of Project:

Avidex | 20382 Hermana Circle | Lake Forest, CA 92630 | 949.428.6333 | www.avidex.com
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Location:
Owner:
Address:

Contact:

Phone:

Email:
Architect/Engineer:
Contact:

Phone:

Construction Manager:
Contact:

Phone:

Email:

Description of Project:

Total Value:

Start Date:

Initial Completion Date:
Completion Date:

Sub or Prime:

Location:
Owner:
Address:

Phone:
Architect/Engineer:
Contact:

Phone:

Construction Manager:
Contact:

Phone:

Email:

Irvine, CA

Irvine Unified School District
2015 Roosevelt

Irvine, CA 92620

Jill Cheng

949-936-8603
jlillcheng@iusd.org

TK1SC

Joel Brandts

949-751-5800

CW Driver

Jonathan Keene
949-870-9044
ikeene@cwdriver.com
Integrated Audio Visual Systems and

Equipment for New Performing Arts Center
and 3 classrooms.

Start: $2,185,800
Final: $1,995,725.20
12/24/2018
4/30/2020

Oct-20

SuUB

Edgewood HS Events Center & Aquatics

Sports Complex

West Covina, CA

West Covina Unified School District
1625 W. Durness Street #3337
West Covina, CA 91790
626-939-4600

DCGA Engineers

Bradley Barbosa
909-987-0017

Balfour Beatty

Jorge Vargas

949-502-4000
jvargas@balfourbeattyus.com
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Description of Project:

Scheduled Start:
Scheduled Finish:
Actual Start:
Actual Finish:
Total Value:

Final Value:

Sub or Prime:

Project Name:
Location:
Owner:
Address:

Contact:

Phone:

Email:
Architect/Engineer:
Contact:

Phone:

Construction Manager:
Contact:

Phone:

Email:

Description of Project:

Total Value:

Start Date:

Initial Completion Date:
Completion Date:

Sub or Prime:

Oj€ct Iivame
Location:
Owner:
Address:

Data and Sound System to New
Competition Pool and Aquatic Facility/Event
Center.

5/8/2019
11/6/2019
6/28/2019
6/12/2020
$709,498
$766,625.80
SuB

Millikan HS New 1000 Bidg.
Long Beach, CA

Long Beach Unified School District
2425 Webster Avenue
Long Beach, CA 90810

Alan Reising, Executive Director Facilities
Development & Planning

562-997-7553

Areising@lbschools.net

TK1SC

Joel Brandts

949-751-5800

Swinerton

Scott Lauderdale

213-896-3400
slauderdale@swinerton.com

Structured cabling, Integrated AV Systems,
AV Short-throw systems, and MATYV for
new 2-story bldg. w/2 conf. rooms, 7
workrooms, and 5 classrooms.

Start: $813,441

Final: $743,939

8/1/2019

11/30/2019

10/1/2020

SuB

Sato Academy New Buildin
Long Beach, CA
Long Beach Unified School District
2425 Webster Avenue

M oFe,
aVIdex KXY
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Contact:

Phone:

Email:
Architect/Engineer:
Contact:

Phone:

Construction Manager:
Contact:

Phone:

Email:

Description of Project:

Total Value:

Start Date:

Initial Completion Date:
Completion Date:

Sub or Prime:

Project Name:
Location
Owner:

Address:

Contact:
Phone:
email:

Description of Project:
Total Value:

Start Date

Completion Date:

ject Name:
Location

Long Beach, CA 90810

Jacquelyn Roberts

562-997-7550 x1304
JRRoberts@Ibschools.net

DCGA Engineers, Inc.

Bradley Barbosa

909-987-0017

Erickson Hall

Mike Budd

760-796-7700
mbudd@ericksonhall.com

Structured Cabling, MATV, and Short-
Throw AV Systems for new classroom
building that included 4 large classrooms,3

science classrooms, and 8 standard
classrooms.

Start: $567,035
Final: $533,729.22
6/1/2018
8/31/2019
8/27/2019

SUB

Measure GG Classroom AV Upgrade
Corona High School

Corona-Norco USD

280 Clark Ave.

Norco, CA

Jose Rivera

951-255-3006

frivera@cnusd.k12.ca.us

111 Classrooms - Demo existing/ld AV
systems, install new electrical, Extron
PoleVaults and Epson projectors

$585,335.35
September 2018
November 2018

Aruba WAP Installation & Supporting
Structured Cabling
Various School Sites Districtwide

4 -
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Owner:
Address:

Contact:
Phone:
email:

Description of Project:
Total Value:

Start Date

Completion Date:

Project Name:

Location
Owner:
Address:

Contact:
Phone:
Architect or Engineer:

Contact:
Phone:
Construction Manager:

Contact:
Phone:

Description of Project:
Total Value:

Start Date

Completion Date:

Lake Elsinore Unified School District
545 Chaney St.

Lake Elsinore, CA

J.R. Rea

951-253-7025

if.rea@leusd.k12.ca.us

Install 326 new data drops & 292 district

furnished Aruba WAP's, patch panels &
patch cords.

$172,624.20
October 2018
December 2018

Stauffer Middle School Modernization
Downey

Downey Unified School District
11627 Brookshire Ave.
Downey, CA 90241

Chris Nezzer

562-469-6500

LPA Architects

5161 California Ave., #100
Irvine, CA 92617

Richard Mastro

949-261-1001

Angeles Contractor

783 Phillips Dr.

City of Industry, CA 91748
Lizbeth Orjel

626-823-3800

Full classtoom modernization with
structured cabling, screens, classroom
audio,m IP paging and ALS (33 standard
classrooms & 2 Science rooms)
$926,837.00

Sep-17

Oct-18

District-Wide Bond Msasum @G
Classroom AV Mode

avulexm
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Location
Owner:
Address:

Contact:

Phone:

email:

Architect or Engineer:
Construction Manager:

Description of Project:
Total Value:

Start Date

Completion Date:

Project Name:
Location
Owner:

Address:

Contact:

Phone:

email:

Architect or Engineer:
Contact:

Phone:

email:

Construction Manager:
Contact:

Phone:

Description of Project:

Total Value:
Start Date
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Norco

Corona-Norco Unified School District
2820 Clark Ave.

Norco, CA 92860

Troy Shaddox

951-736-5000
tshaddox@cnusd.k12.ca.us

N/A

N/A

Classroom AV modernization at 47 school
sites district-wide

$9,000,000.00

09/2015

11/2017

MVUSD Audio Visual Upgrades @ 19
Campus Locations

Murrieta

Murrieta Valley Unified School District
41870 McAlby Court

Murrieta, CA 92562

Bill Olien

951-696-1600
bolien@murrieta.k12.ca.us

Johnson Consulting Engineers

Jeff Chapman

12875 Brookprinter PI., #300

Poway, CA 92064

858-679-4030

ichapman®@jce-inc.com

Ledcor Construction Company

Greg Bragg

6405 Mira Mesa Blvd., #100

San Diego, CA 92121

951-440-4232

Audio Visual upgrades at 19 campuses
districtwide

1,191 standard classrooms & 10 science
rooms

15,159,427.00

Jan-16

M e
ﬂl’lllﬂ)( KX
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K-12 References

Completion Date:

Owner:
Address:

Contact:

Phone:

email:

Architect or Engineer:

Phone:
Construction Manager:

Phone:

Description of Project:
Total Value:

Start Date

Completion Date:

Location
Owner:
Address:

Contact:

Phone:

email:

Architect or Engineer:

Avidex | 20382 Hermana Circle | Lake Forest, CA 92630 | 949.428.6333 | www.avidex.com

Jun-17

lorace Mann Building B
Beverly Hills

Beverly Hills Unified School District
255 S. Lasky Drive

Beverly Hills, CA 90212

Ken Haas

310-551-5100
khaas@bhusd.org

Plannet

2951 Saturn Street

Brea, CA 92821
844-982-5800

Totum

15130 Ventura Blvd., #327
Sherman Oaks, CA 91403

310-991-5878

IP based paging and audio video
integration in 33 (31 standard, 2 Science)
classrooms. Each room has: 2 displays,
matrix switching, 2 touch panel control
systems, distributed autio, microphones,
wireless receivers, movable lectern and 1
display on mobile cart.

$1,102,823.99

6/20/2016

10/12/2016

Vista Murrieta HS CTE Classroom

e: Addition

Murrieta

Murrieta Valley Unified School District
41870 McAlby Court

Murrieta, CA 92562

Ken Balliger

951-696-1600

kballigmurrieta.k12.ca.us

WLC Architects

8163 Rochester Ave., #100

Rancho Cucamonga, CA 91730

* \7
avidex <

Rutlicr Wicdeor Intagration B Dlesign Excelwse



K-12 References

Contact:
Phone:
Construction Manager:

Contact:
Phone:

Description of Project:
Total Value:

Start Date

Completion Date:

Project Name:

Location
Owner:
Address:

Contact:

Phone:

email:

Architect or Engineer:
Contact:

Phone:
Construction Manager:

Description of Project:
Total Value:

Start Date

Completion Date:

Location

George M Wiens
909-987-0909

Ledcor

38975 Sky Canyon Dr., #109
Murrieta, CA 92563

David Irwin

858-437-3704

Furnish and install extension data Local Are
Network to new buildings and install
integrated AV systems. 12 Standard
Classrooms & 2 Science Rooms

$528,986.00
6/2017
9/2017

New Wiseburn High School Project
Hawthorne

Wiseburn Unified School District
13530 Aviation Blvd.
Hawthorne, CA 90250

Vince Madsen

310-331-8102
vmadsen@wiseburn.k12.ca.us
Gensler Architect

Tom Williams

500 S. Figueroa

Los Angeles, CA 90071
213-327-3600

Balfour Beatty Construction

2 Park Plaza, Suite 100

Irvine, CA 92617

Structured cabling, audio visual and public
address systems

$1,457,000.00

2/2017

12/2017

~ Irvine High School No. 5 (Portola High

School)
Irvine

&
avidex

Autlic Video Inbegration & Design Excelece

Avidex | 20382 Hermana Circle | Lake Forest, CA 92630 | 949.428.6333 | www.avidex.com



K-12 References

Owner:
Address:

Contact:

Phone:

email:

Architect or Engineer:
Contact:

Phone:
Construction Manager:
Contact:

Phone:
email:

Description of Project:
Total Value:

Start Date

Completion Date:

Irvine Unified School District
100 Nightmist

Irvine, CA 92618

Joe Chapin

949-936-5361
joechapin@iusd.org

HMC Architects

Kevin Wilkeson

3546 Concourse St.
Ontario, CA 91764
909-989-9979

CW Driver

Jonathan Keene

2 Technology Dr.

Irvine, CA 92618
949-870-9044
ikeene@cwdriver.com
Furnish and install integrated audio visual
systems campus wide.

start $6,071,478.00, final $6,355,741.75
8/10/2015

12/31/2016

¢ -
avidex <

Audic Yideo Iegration § Design Escelence

Avidex | 20382 Hermana Circle | Lake Forest, CA 92630 | 949.428.6333 | www.avidex.com
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ACORD
|

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMAT
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVE
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DDIYYYY)
06/29/2023

ION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
LY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED,
If SUBROGATION IS WAIVED, subject to the terms and conditions
this certificate does not confer rights to the certificate holder in lieu

the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
of the policy, certain policies may require an endorsement. A statement on
of such endorsement(s).

PRODUCER SONTACT Joseph Chang
Tg%i}i;iéyt;hﬁe Americas Al méM_
New York, NY 10036 N os. joseph.chang@marsh.com
INSURER(S) AFFORDING COVERAGE NAIC #
CN102238245-Calif-GAUP-23-24 INSURER A : Tokio Marine America Insurance Company 10945
lNSXvFi‘dEer))( Industres, LLC INSURER B : Mitsui Sumitomo Insurance Company Of America 20362
20382 Hermana Circle INSURER C :
Lake Forest, CA 92630 INSURER D :
INSURERE :
INSURERF :

COVERAGES

CERTIFICATE NUMBER:

NYC-011060161-09 REVISION NUMBER: 7

THIS IS TO CERTIFY THAT THE POLICIES OF INSURA

NCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD

CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES.

LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID

CLAIMS.

INSR ADDL|SUBR POLICY EFF | POLICY EXP
LTR F TYPE OF INSURANCE INSD | POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
A | X | COMMERCIAL GENERAL LIABILITY CLL6403455-13 06/30/2023 | 06/30/2024 EACH OCCURRENCE I $ 1,000,000
DAMAGE TO RENTED \
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) | $ 1,000,000
MED EXP (Any one person) | § 5,000
PERSONAL & ADV INJURY | § 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
X | poLicy FRO- Loc ‘ PRODUCTS - COMP/OP AGG | § 1,000,000
OTHER: \ $
‘ COMBINED SINGLE LIMIT
B | AUTOMOBILE LIABILITY BVR8407292 06/30/2023 | 06/30/2024 (Ea accident) $ 1,000,000
ANY AUTO BODILY INJURY (Per person) | §
OWNED SCHEDULED :
NooNy || SeueD BODILY INJURY (Per accident)| §
X | HR NON-OWNED PROPERTY DAMAGE s
| * | AUTOS ONLY AUTOS ONLY | (Per accident)
$
|
AT x [umereLLALIaB | X OCCUR CUB406757-10 06/30/2023 0613072024 | EaH OCCURRENGE $ 5,000,000
EXCESS LIAB CLAIMS-MADE ‘ AGGREGATE $ 5,000,000
pep | X | Rerention $10,000 i $
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY YIN } —I STATUTE ’ ER
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $
OFFICER/MEMBEREXCLUDED? E N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| §
If yes, describe under
DESCRIPTION OF OPERATIONS below | E.L. DISEASE - POLICY LIMIT | §
|
|

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER

CANCELLATION

Avidex Industries, LLC
20382 Hermana Circle
Lake Forest, CA 92630

L

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE
of Marsh USA LLC

R

ACORD 25 (2016/03)

© 1988-2016 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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ALCCOREID>
S

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
07/10/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF |
HOLDER. THIS CERTIFICATE DOES NOT AFFIRM
AFFORDED BY THE POLICIES BELOW. THIS CERTIF
ISSUING INSURER(S), AUTHORIZED REPRESENTATI

NFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
ATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE
ICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE
VE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONA
subject to the terms and conditions of the policy,
not confer rights to the certificate holder in lieu of s

L INSURED, the policy(ies) must be endorsed. If SUBROGATIONIS WAIVED,

certain policies may require an endorsement. A statement on this certificate does
uch endorsement(s).

FLORHAM PARK NJ 07932

PRODUCER NG IN CONTACT NAME:

AUTOMATIC DATA PROCESSING INS AGCY

76250902 PHONE (800) 524-7024 FAX
(AIC, No, Ext): (AIC, No):

71 HANOVER ROAD

E-MAIL ADDRESS:

INSURER(S) AFFORDING COVERAGE

NAIC#
INSURER A : Hartford Fire and Its P&C Affiliates 00914
INSURED INSURERB :
AVIDEX INDUSTRIES, LLC INSURER G -
1100 CRESCENT GREEN STE 200 NSURER D
CARY NC 27518-8110 N ;
INSURERE :
INSURERF :

COVERAGES

CERTIFICATE NUMBER:

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE B

TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN M

AY HAVE BEEN REDUCED BY PAID CLAIMS.

EEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD

INSR ADDL [SUBR POLICY EFF POLICY EXP
TYPE OF INSURANCE POLICY NUMBER LIMITS
LTR NSR_|WVD MM/DD (MM/DD/Y YYY)
COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE
—’CLAIMS—MADE OCCUR DAMAGE TO RENTED
PREMISES (Ea occurrence
MED EXP (Any one person)
PERSONAL & ADV INJURY
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE
POLICY J"l?gj Loc PRODUCTS - COMP/OP AGG
OTHER:
AUTOMOBILE LIABILITY COMBINED SINGLE LIMIT
— |(Ea accident)
ANY AUTO BODILY INJURY (Per person)
ALL OWNED SCHEDULED )
AUTOS AUTOS BODILY INJURY (Per accident)
HIRED NON-OWNED PROPERTY DAMAGE
AUTOS AUTOS (Per accident)
UMBRELLA LIAB OCCUR EACH OCCURRENCE
EXCESS LIAB CLAIMS-
MADE AGGREGATE
DED RETENTION $
WORKERS COMPENSATION ]PER I OTH-
AND EMPLOYERS' LIABILITY STATUTE ER
ANY —— y YN E.L. EACH ACCIDENT $1,000,000
PROPRIETOR/PARTNER/EXECUTIVE
A
A OFFICER/MEMBER EXCLUDED? E N 76 WB AX4F72Z 06/30/2023 | 06/30/2024 E.L. DISEASE -EA EMPLOYEE $1,000,000
(Mandatory in NH)
If yes, describe under E.L. DISEASE - POLICY LIMIT $1,000,000
DESCRIPTION OF OPERATIONS below

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedul
Those usual to the Insured's Operations.

, may be attached if more space is required)

CERTIFICATE HOLDER

CANCELLATION

Avidex Industries LLC
20382 HERMANA CIR

LAKE FOREST CA 92630

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED
BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED
IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD




Check A license - License Detajl -CSLB (ca.gov)

QContractor's License Detail for License # 981651

DISCLAIMER: A license status check provides information taken from the CSLE license database. Before relying on this
information, you should be aware of the following limitations.

* (SLB complaint disclosure is restricted by law (B&P 7124.6) if this entity is subject to public complaint disclosure click on link that
witl appear below for more information. Click here for a definition of disclosable actions.

» Only construction refated civit judgny

Msreported o

i

LB are disclosed {B&P T071.17)

s are not listed un

ontractor fails to comply with the terms

* Due toworkload, there may be refevant informa

board’s license database

Business Information

5509

QI

REDMOND, WA 98052

Business Phone Number:{425) 643-0330

Entity Ltd Liability
Issue Date 03/05/2013
Expire Date 03/31/2025

License Status

This license is current and active.



