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ADDENDUM NO.:
PROJECT IDENTIFIC

PROJECT NAME: Troy School District

A

BID NO. 2324-02

2024 Roof Program

SITE ADDRESS: 4400 Livernois Troy, Ml 48098
ADDENDUM DESCRIPTION
The following is a summary of changes to the Drawings and Specifications that shall be considered as a part of

your Bid. Receipt of this Addendum shall be acknowledged in the Bid submission. This Addendum consists of 1
page. Reissued documents: A1-A7.2

SUMMARY OF ADDENDUM:

Item

Description

Drawings A1.0 — A7.2 — Reissued
Changes: Building Department Record Number Added to Drawings.
Project Record #:

Wattles Elementary School: PR2023BCC -002931
Morse Elementary School: PR2023BCC -002932
Bemis Elementary School: PR2023BCC -002933

Service Building: PR2023BCC -002934
Transportation Building: PR2023BCC -002935

Building Permit from the State of Michigan. Awarded contractor to use the Project Record
# to submit documents to: www.michigan.gov/bcc; the cost associated with the permits
should be added to your base bid costs.

Please contact the following person if you need assistance:
Karen J. Allen, Technician
Bureau of Construction Codes
(517) 241-9313

RFI Questions From Roofing Contractors:
1) Can the schedule for Service Building and Transportation be outside the Summer
Schedule? Per TSD, all roofing will have to be completed in the summer.

2) Can additional visits be scheduled? Yes. If interested in walking the projects, please
meet WTCG on-site on 11/13/23. (See schedule below)

Schedule:
Approx. 9am — Service Building
4420 Livernois, Troy, Ml 48098

Approx. 9:30am — Transportation Building

120 Hart Ave. Troy, MI 48098
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Approx. 10:15 am — Bemis Elementary School
3571 Northfield Pkwy, Troy, MI 48084

Approx. 11am — Morse Elementary School
475 Cherry Drive Troy, MI 48083

Approx. 11:45 am — Wattles Elementary School
3555 Ellenboro Drive Troy, Ml 48083

3) Drawings for the 2024 year don’t mention it either, but it wasn’t brought up at this
year’s pre-bid. Should we figure 3” or 6” seam tape for these projects?
The following Details have 6” Seam Tape:
1.01a
1.01b
1.01c
1.03
1.13

4) The roof description for Morse Elementary School shows that the roof area is
approximately 8,000sf. If you use the scale on the drawings the roof area comes out to
approximately 5,100sf. | was hoping to get clarification on which area to utilize in my
bid? The drawing and roof plan have been revised. The roof is approximately 8,400 sf.

5) | wanted to make you aware that at Morse elementary, doing the 4-way taper plan as
shown on the drawings, utilizing %42” per foot slope on top of the 2 layers of 2.6” base, is
going to result in an insulation thickness of 15.1” on the North and South walls. Is that
what you were planning on? That'’s a lot of nailer configuration to bring up the existing
to height. Per our drawings and code, an average of R30 is to be achieved. During the
site walk, the weep holes were addressed.

6) Are all contractors aware of the prevailing wages costs on this project? "This project is
not governed by prevailing wages."

DESIGN TEAM LEAD:

COMPANY: WeatherTech Consulting Group, Inc.
NAME: Ann Crippen
ADDRESS: 7747 Auburn Road
Utica, M1 48317
TELEPHONE: |(586) 731-3095 x12 [FAX: [(586) 731-6863
E-MAIL: acrippen@wtcg.net
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