

Criteria Percentage	G&G	McInnis	N&T	SETEX	
50%	50%	46%	30%	20%	Bid price with alternates considered
20%	20%	15%	18%	10%	Days to complete the project
20%	20%	20%	15%	15%	Past work similar modification projects
10%	0%	10%	0%	0%	Past working relationship with the district
100%	90%	91%	63%	45%	
	Signature:	<i>Juan P. ...</i>			
	Date:	9/8/2023			

BID TABULATION FORM

PROJECT NO. 06-2223, AUGUST 31, 2023, 2:00 PM

SILSBEE SCHOOL GYMNASIUM FINISH-OUT

SILSBEE INDEPENDENT SCHOOL DISTRICT

CONTRACTOR NAME	BASE BID	ALTERNATE NO. 1 AIR SOCK IN LIEU OF SPIRAL DUCT	BID BOND GUARANTEE	DAYS OF COMPLETE	RECEIPT ADDENDA 1-4
BARNETT CONSTRUCTION	X				
CONSTRUCTION MANAGERS OF SOUTHEAST TEXAS	X				
✓ G & G CONSRUCTION	987,750	<5,000>	✓ ✓	140	✓
✓ MCINNIS CONSTRUCTION	1,094,777.18	<4500>	✓ ✓	210	✓
✓ N & T CONSTRUCTION	1,165,000	<4500>	✓ ✓	170	✓
✓ SETEX CONSTRUCTION	1,380,000	<1500>	✓ ✓	250	✓