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ADDITIONS AND DELETIONS: The 

author of this document has 

added information needed for 

its completion. The author 

may also have revised the 

text of the original AIA 

standard form. An Additions 

and Deletions Report that 

notes added information as 

well as revisions to the 

standard form text is 

available from the author and 

should be reviewed. 

This document has important 

legal consequences. 

Consultation with an 

attorney is encouraged with 

respect to its completion or 

modification. 

 

ELECTRONIC COPYING of any 

portion of this AIA®  Document to 

another electronic file is 

prohibited and constitutes a 

violation of copyright laws as 

set forth in the footer of this 

document. 

AGREEMENT made as of the «  » day of «  » in the year «  » 
(In words, indicate day, month and year.) 

 
BETWEEN the Architect’s client identified as the Owner: 
(Name, legal status, address and other information) 

 
«Minneapolis Public Schools »«  » 
«Special School District #1 » 
«1250 West Broadway Avenue » 
«Minneapolis, MN 55411» 
 
and the Architect: 
(Name, legal status, address and other information) 

 
«  »«  » 
«  » 
«  » 
«  » 
 
for the following Project: 
(Name, location and detailed description) 

 
«  » 
«  » 
«  » 
 
The Owner and Architect agree as follows. 
  
The standards of professional services are set forth in this document and schedule of 
exhibits as follows: 
  
EXH-A Project Charter 
EXH-B Project Design Milestones & Deliverables 
EXH-C Owner Insurance 
EXH-D Owner Requirements 
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ARTICLE 1   INITIAL INFORMATION 
§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1. 
(For each item in this section, insert the information or a statement such as “not applicable” or “unknown at time of 

execution.”) 

 
§ 1.1.1 The Owner’s program for the Project: 
(Insert the Owner’s program, identify documentation that establishes the Owner’s program, or state the manner in 

which the program will be developed.) 

 
«Defined in EXH-A Project Charter » 
 
§ 1.1.2 The Project’s physical characteristics: 
(Identify or describe pertinent information about the Project’s physical characteristics, such as size; location; 

dimensions; geotechnical reports; site boundaries; topographic surveys; traffic and utility studies; availability of 

public and private utilities and services; legal description of the site, etc.) 

 
«Defined in EXH-A Project Charter » 
 
§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1: 
(Provide total and, if known, a line item breakdown.) 

 
«Defined in EXH-A Project Charter » 
 



 

AIA Document B101™ – 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017 by The American Institute of Architects. All rights reserved. WARNING: 

This AIA®  Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, 

or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law.

This draft was produced by AIA software at 16:54:58 ET on 06/26/2019 under Order No. 0188038492 which expires on 03/17/2020, and is not for 

resale. 

User Notes:   (3B9ADA58) 

 

3 

 

§ 1.1.4 The Owner’s anticipated design and construction milestone dates: 
 

.1    Design phase milestone dates, if any: 
 
«Defined in EXH-B Project Design Milestones & Deliverables » 
 
.2    Construction commencement date: 
 
«Defined in EXH-A Project Charter and EXH-B Project Design Milestones & Deliverables » 
         
.3    Substantial Completion date or dates: 
 
«Defined in EXH-A Project Charter » 
    
.4    Other milestone dates: 
 
«Defined in EXH-B Project Design Milestones & Deliverables » 
 

§ 1.1.5 The Owner intends the following procurement and delivery method for the Project: 
(Identify method such as competitive bid or negotiated contract, as well as any requirements for accelerated or 

fast-track design and construction, multiple bid packages, or phased construction.) 

 
«Defined in EXH-A Project Charter » 
 
§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project: 
(Identify and describe the Owner’s Sustainable Objective for the Project, if any.) 

 
«Sustainable Design solutions which optimize or promote improved energy efficiency, occupant well-being, comfort, 
health, and improved long-term maintenance serviceability as standard to LEED rating system and B3 requirements 
are valued. Owner will not pursue LEED certification or complete B3 compliance. The Architect is not required to 
provide additional services for Sustainable Design. » 

  
 
§ 1.1.6.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate AIA 
Document E204™–2017, Sustainable Projects Exhibit, into this Agreement to define the terms, conditions and 
services related to the Owner’s Sustainable Objective. If E204–2017 is incorporated into this agreement, the Owner 
and Architect shall incorporate the completed E204–2017 into the agreements with the consultants and contractors 
performing services or Work in any way associated with the Sustainable Objective. 
 
§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3: 
(List name, address, and other contact information.) 

 
«  » 
«  » 
«  » 
«  » 
«  » 
«  » 
 
§ 1.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s 
submittals to the Owner are as follows: 
(List name, address, and other contact information.) 

 
«  » 
 
§ 1.1.9 The Owner shall retain the following consultants and contractors: 
(List name, legal status, address, and other contact information.) 



 

AIA Document B101™ – 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017 by The American Institute of Architects. All rights reserved. WARNING: 

This AIA®  Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, 

or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law.

This draft was produced by AIA software at 16:54:58 ET on 06/26/2019 under Order No. 0188038492 which expires on 03/17/2020, and is not for 

resale. 

User Notes:   (3B9ADA58) 

 

4 

 

 
.1    Geotechnical Engineer: 
 

«  »«  » 
«  » 
«  » 
«  » 
«  » 

 
.2    Civil Engineer: 
 

«  »«  » 
«  » 
«  » 
«  » 
«  » 

 
.3    Other, if any: 
   (List any other consultants and contractors retained by the Owner.) 

 
«Commissioning Agent, Geotechnical Engineer, Special Inspections, Hazardous Materials Abatement, 
Special Testing, and Investigative Analysis » 

 
§ 1.1.10 The Architect identifies the following representative in accordance with Section 2.3: 
(List name, address, and other contact information.) 

 
«  » 
«  » 
«  » 
«  » 
«  » 
«  » 
 
§ 1.1.11 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1.1.11.2:EXH-A Project Charter. 
(List name, legal status, address, and other contact information.) 

 

§ 1.1.11.1 Consultants retained under Basic Services: 
.1    Structural Engineer: 
  
  
.2    Mechanical Engineer: 
  
  
.3    Electrical Engineer: 
  

  
§ 1.1.11.2 Consultants retained under Supplemental Services: 
  
  » 
 
§ 1.1.12 Other Initial Information on which the Agreement is based: 
 
«Professional Consultant Team as defined in EXH-A Project Charter » 
 
§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial 
Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the 
Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The Owner shall adjust 
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the Owner’s budget for the Cost of the Work and the Owner’s anticipated design and construction milestones, as 
necessary, to accommodate material changes in the Initial Information. 
 
§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other 
information or documentation in digital form. The parties will use AIA Document E203™–2013, Building 
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and 
exchange of digital data. 
 
§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to protocols 
governing the use of, and reliance on, the information contained in the model and without having those protocols set 
forth in AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, and the requisite 
AIA Document G202™–2013, Project Building Information Modeling Protocol Form, shall be at the using or relying 
party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or contributors 
to, the building information model, and each of their agents and employees. 
 
ARTICLE 2   ARCHITECT’S RESPONSIBILITIES 
§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it is 
properly licensed in the jurisdiction where the Project is located to provide the services required by this Agreement, or 
shall cause such services to be performed by appropriately licensed design professionals. 
 
§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by 
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall 
perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of 
the Project. 
 
§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the 
Project. 
 
§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any 
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional 
judgment with respect to this Project. 
 
§ 2.5 The Architect shall maintain the following insurance until termination of this Agreement. insurance as defined in 
EXH-C Owner Insurance until termination of this Agreement and for the period of the statutes of repose set forth in 
Minnesota Statute 541.051, so long as such insurance is commercially available and reasonably affordable. If any of 
the requirements set forth below are in addition to the types and limits the Architect normally maintains, the Owner 
shall pay the Architect as set forth in Section 11.9. 
 
§ 2.5.1 Commercial General Liability with policy limits of not less than   ($   ) for each occurrence and   ($   ) in the 
aggregate for bodily injury and property damage.as defined in EXH-C Owner Insurance. 
 
§ 2.5.2  Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy 
limits of not less than   ($   ) per accident for bodily injury, death of any person, and property damage arising out of the 
ownership, maintenance and use of those motor vehicles, along with any other statutorily required automobile 
coverage.as defined in EXH-C Owner Insurance. 
 
§ 2.5.3  The Architect may achieve the required limits and coverage for Commercial General Liability and Automobile 
Liability through a combination of primary and excess or umbrella liability insurance, provided such primary and 
excess or umbrella liability insurance policies result in the same or greater coverage as the coverages required under 
Sections 2.5.1 and 2.5.2, and in no event shall any excess or umbrella liability insurance provide narrower coverage 
than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the 
actual payment by the underlying insurers. Defined in EXH-C Owner Insurance. 
 
§ 2.5.4  Workers’ Compensation at statutory limits. Defined in EXH-C Owner Insurance. 
 
§ 2.5.5  Employers’ Liability with policy limits not less than   ($   ) each accident,   ($   ) each employee, and   ($   ) 
policy limit.as defined in EXH-C Owner Insurance. 
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§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional services 
with policy limits of not less than   ($   ) per claim and   ($   ) in the aggregate.as defined in EXH-C Owner Insurance.  
 
§ 2.5.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary and 
excess or umbrella polices for Commercial General Liability and Automobile Liability to include the Owner as an 
additional insured for claims caused in whole or in part by the Architect’s negligent acts or omissions. The additional 
insured coverage shall be primary and non-contributory to any of the Owner’s insurance policies and shall apply to 
both ongoing and completed operations. 
 
§ 2.5.8 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the 
requirements in this Section 2.5. 

 
ARTICLE 3   SCOPE OF ARCHITECT’S BASIC SERVICES 
§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary 
structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Supplemental or 
Additional Services. The Architect's Basic Services are defined in EXH-B Project Design Milestones & Deliverables.  
 
§ 3.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project 
meetings, communicate with members of the Project team, and report progress to the Owner. 
 
§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s 
consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness, and 
timeliness of, services and information furnished by the Owner and the Owner’s consultants. The Architect shall 
provide prompt (within 7-10 business days of discovery) written notice to the Owner if the Architect becomes aware 
of any error, omission, or inconsistency in such services or information. The Architect is encouraged to provide 
prompt written notice to the Owner within this timeframe; it is most critical during the construction administration 
phase. 
 
§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a 
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the 
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information. 
Information and defined in EXH-B Project Design Milestones & Deliverables. The schedule shall include allowances 
for periods of time required for the Owner’s review, for the performance of the Owner’s consultants, and for approval 
of submissions by authorities having jurisdiction over the Project. Once approved by the Owner, time limits 
established by the schedule shall not, except for reasonable cause, be exceeded by the Architect or Owner. With the 
Owner’s approval, the Architect shall adjust the schedule, if necessary, as the Project proceeds until the 
commencement of construction. 
 
§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance of 
non-conforming Work, made or given without the Architect’s written approval. 
 
§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and 
entities providing utility services to the Project. The Architect shall respond to applicable design requirements 
imposed by those authorities and entities.entities and initiate governmental planning review processes as defined in 
EXH-B Project Design Milestones & Deliverables. 
 
§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents 
required for the approval of governmental authorities having jurisdiction over the Project. 
 

§ 3.1.7 The Architect shall fully cooperate and coordinate with the Owner and its hired Commissioning Agent 

during all phases of design, construction, and commissioning to achieve the Project's final completion and full systems 
operability and ongoing use per the approved final design. The Architect is responsible for the duration of the contract 
to provide adequate support to its sub-consultants who provide services integral to commissioning.  
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§ 3.1.8 The Architect shall assist the Owner in connection with the Owner's responsibility to communicate the 

project design and construction to the school community, school neighbors, and neighborhood associations.  
  

§ 3.1.9 The Owner shall provide available historical building documentation and the Architect shall field verify 

building elements as a basis for design. Additional design fees and reimbursable expenses incurred by the Architect 
related to remedying or addressing incorrectly identified building elements following the Architect's completion of 
field verification shall be borne solely by the Architect. Field verification shall include (1) field measurements of 
readily visible elements, (2) removing and replacing lay-in ceiling tiles, and (3) opening and closing access panels. 
The Architect is encouraged to identify areas that are not readily visible and merit further destructive testing that may 
include (1) drilling holes to use a scope camera to see inside a wall, (2) cutting small holes to identify sub surface 
conditions, or (3) moving non-functioning equipment to facilitate investigation. The Owner will perform any 
requested destructive testing. The Architect is responsible for field verification for the portion of the building within 
the scope of services. Field verification and destructive testing shall not be required for portions of the building or 
building systems that are not within the scope of services as defined in AIA G202-2013 Article 
§ 3.3.  
  
§ 3.2 Schematic Design Phase Services 
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws, 
codes, and regulations applicable to the Architect’s services. The Architect shall submit reports, documents for 
review, and deliverables as defined in EXH-B Project Design Milestones & Deliverables, AIA contracts G201-2013, 
G202-2013, and E203-2013.  
 
§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of 
the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in terms of 
the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any inconsistencies 
discovered in the information, and (2) other information or consulting services that may be reasonably needed for the 
Project. 
 
§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner alternative 
approaches to design and construction of the Project. The Architect shall reach an understanding with the Owner 
regarding the requirements of the Project. 
 
§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for the 
Owner’s approval, a preliminary design illustrating the scale and relationship of the Project components. 
 
§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design 
Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other 
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may 
include some combination of study models, perspective sketches, or digital representations. Preliminary selections of 
major building systems and construction materials shall be noted on the drawings or described in writing. 
 
§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building orientation, 
together with other considerations based on program and aesthetics, in developing a design that is consistent with the 
Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more advanced sustainable 
design services as a Supplemental Service under Section 4.1.1. 
 
§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together with 
other considerations based on program and aesthetics, in developing a design for the Project that is consistent with the 
Owner’s program, schedule, and budget for the Cost of the Work. 
 
§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with 
Section 6.3. 
 
§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s 
approval.Owner as defined in EXH-B Design Milestones & Deliverables, and request the Owner’s approval before 
proceeding with Design Development Documents as defined in EXH-B Design Milestones & Deliverables. 
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§ 3.3 Design Development Phase Services 
§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any 
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design 
Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe 
the development of the approved Schematic Design Documents and shall consist of drawings and other documents 
including plans, sections, elevations, typical construction details, and diagrammatic layouts of building systems to fix 
and describe the size and character of the Project as to architectural, structural, mechanical and electrical systems, and 
other appropriate elements. The Design Development Documents shall also include outline specifications that identify 
major materials and systems and establish, in general, their quality levels. The Architect shall submit reports, 
documents for review, and deliverables as defined in EXH-B Project Design Milestones & Deliverables and AIA 
contracts G201-2013, G202-2013, and E203-2013. 
 
§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3. 
 
§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any 
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval.Work as defined in EXH-B 
Project Design Milestones & Deliverables, and request the Owner’s approval before proceeding with Construction 
Documents as defined in EXH-B Design Milestones & Deliverables. 
 
§ 3.4 Construction Documents Phase Services 
§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of 
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare 
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the 
further development of the approved Design Development Documents and shall consist of Drawings and 
Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other 
requirements for the construction of the Work. The Owner and Architect acknowledge that, in order to perform the 
Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and other 
similar submittals, which the Architect shall review in accordance with Section 3.6.4. 
 
§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over 
the Project into the Construction Documents. 
 
§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the 
development and preparation of (1) procurement information that describes the time, place, and conditions of bidding, 
including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3) the 
Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall also 
compile a project manual that includes the Conditions of the Contract for Construction and Specifications, and may 
include bidding requirements and sample forms. 
 
§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3. 
 
§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to 
the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval. 
The Architect shall submit construction documents which are estimated to bid within 5% of the budgeted construction 
cost. The Cost of Work submittal is defined in EXH-B Project Design Milestones & Deliverables.  
 
§ 3.5 Procurement Phase Services 
§ 3.5.1 General 
The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s approval 
of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive bids or 
negotiated proposals; (2) confirming responsible and responsiveness of bids or proposals; (3) determining the 
successful bid or proposal, if any; and, (4) awarding and preparing contracts for construction.construction; and, (5) 
Any review of bid anomalies or irregularities requiring legal review shall be provided by the Owner. 
 
§ 3.5.2 Competitive Bidding 
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents. 
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§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by: 
.1    facilitating the distribution of Bidding Documents to prospective bidders; 
.2    organizing and conducting a pre-bid conference for prospective bidders; 
.3    preparing responses to questions from prospective bidders and providing clarifications and 

interpretations of the Bidding Documents to the prospective bidders in the form of addenda; and, 
.4    organizing and conducting the opening of the bids, and subsequently documenting and distributing the 

bidding results, as directed by the Owner. 
 
§ 3.5.2.3 If the Bidding Documents permit substitutions, upon the Owner’s written authorization, the Architect shall, as 
an Additional Service, shall consider requests for substitutions and prepare and distribute addenda identifying 
approved substitutions to all prospective bidders. 
 
§ 3.5.3 Negotiated Proposals 
§ 3.5.3.1   Proposal Documents shall consist of proposal requirements and proposed Contract Documents. 
 
§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposals by: 

.1    facilitating the distribution of Proposal Documents for distribution to prospective contractors and 
requesting their return upon completion of the negotiation process; 

.2    organizing and participating in selection interviews with prospective contractors; 

.3    preparing responses to questions from prospective contractors and providing clarifications and 
interpretations of the Proposal Documents to the prospective contractors in the form of addenda; and, 

.4    participating in negotiations with prospective contractors, and subsequently preparing a summary report 
of the negotiation results, as directed by the Owner. 

 
§ 3.5.3.3 If the Proposal Documents permit substitutions, upon the Owner’s written authorization, the Architect shall, 
as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved 
substitutions to all prospective contractors. 
 
§ 3.6 Construction Phase Services 
§ 3.6.1 General 
§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth 
below and in AIA Document A201™–2017, General Conditions of the Contract for Construction. If the Owner and 
Contractor modify AIA Document A201–2017, those modifications shall not affect the Architect’s services under this 
Agreement unless the Owner and the Architect amend this Agreement. 
 
§ 3.6.1.2 The Architect shall adviseadvise, lead, and consult with the Owner during the Construction Phase Services. 
The Architect shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The 
Architect shall not have control over, charge of, or responsibility for the construction means, methods, techniques, 
sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect 
be responsible for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract 
Documents. The Architect shall be responsible for the Architect’s negligent actsacts, errors, or omissions, but shall not 
have control over or charge of, and shall not be responsible for, acts or omissions of the Contractor or of any other 
persons or entities performing portions of the Work. 
 
§ 3.6.1.3  Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide 
Construction Phase Services commences with the award of the Contract for Construction and the Owner's written 
notice to proceed to Construction Administration and terminates on the date the Architect issues the authorizes the 
Contractor's final Certificate for Payment. 
 
§ 3.6.2 Evaluations of the Work 
§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required 
in Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work completed, and 
to determine, in general, if the Work observed is being performed in a manner indicating that the Work, when fully 
completed, will be in accordance with the Contract Documents. However, the Architect shall not be required to make 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site visits, 
the Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work 
completed, and promptly report to the Owner (1) known deviations from the Contract Documents, (2) known 
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deviations from the most recent construction schedule submitted by the Contractor, and (3) defects and deficiencies 
observed in the Work. 
 
§ 3.6.2.2 The Architect has the authority and obligation to reject Work that does not conform to the Contract 
Documents. Documents unless the Owner accepts non-conforming work in writing after consulting with the Architect. 
Whenever the Architect considers it necessary or advisable, the Architect shall have the authority and obligation to 
require inspection or testing of the Work in accordance with the provisions of the Contract Documents, whether or not 
the Work is fabricated, installed or completed. However, neither this authority and obligation of the Architect nor a 
decision made in good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility 
of the Architect to the Contractor, Subcontractors, suppliers, their agents or employees, or other persons or entities 
performing portions of the Work. 
 
§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 
shall be made in writing within any time limits agreed upon five business days of requests or otherwise with 
reasonable promptness. 
 
§ 3.6.2.4  Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable 
from, the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations 
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not 
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The 
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the 
Contract Documents. 
 
§ 3.6.2.5  Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that term 
is defined in AIA Document A201–2017, the Architect shall render initial decisions on Claims between the Owner and 
Contractor as provided in the Contract Documents. 
 
§ 3.6.3 Certificates for Payment to Contractor 
§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such 
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the 
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s 
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has 
progressed to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that the 
Contractor is entitled to payment in the amount certified. The foregoing representations are subject to (1) an evaluation 
of the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of subsequent 
documented tests and inspections, (3) correction of minor deviations from the Contract Documents prior to 
completion, and (4) specific qualifications expressed by the Architect. The Architect's certification on the Certificate 
for Payment shall be that the percentages of Work shown on the application are completed, to the best of the 
Architect's knowledge, information, and belief. No judgement is made by the Architect as to the value of the Work or 
the value of uncompleted Work. 
 
§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction 
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from 
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment, 
or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of the Contract 
Sum. 
 
§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment. 
 
§ 3.6.4 Submittals 
§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold 
approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with the 
approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while 
allowing sufficient time, in the Architect’s professional judgment, to permit adequate review. 
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§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor’s submittals 
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with 
information given and the design concept expressed in the Contract Documents. Review of such submittals is not for 
the purpose of determining the accuracy and completeness of other information such as dimensions, quantities, and 
installation or performance of equipment or systems, which are the Contractor’s responsibility. The Architect’s review 
shall not constitute approval of safety precautions or construction means, methods, techniques, sequences or 
procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is 
a component. 
 
§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or 
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the 
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take 
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the 
Contractor’s design professional, provided the submittals bear such professional’s seal and signature when submitted 
to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with information 
given and the design concept expressed in the Contract Documents. The Architect shall be entitled to rely upon, and 
shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals performed or 
provided by such design professionals. 
 
§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the Contract 
Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for information. 
Requests for information shall include, at a minimum, a detailed written statement that indicates the specific Drawings 
or Specifications in need of clarification and the nature of the clarification requested. The Architect’s response to such 
requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable promptness. If 
appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in response to the 
requests for information. 
 
§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in 
accordance with the requirements of the Contract Documents. 
 
§ 3.6.5 Changes in the Work 
§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract 
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to 
Section 4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s approval 
and execution in accordance with the Contract Documents. 
 
§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work. 
 
§ 3.6.6 Project Completion 
§ 3.6.6.1 The Architect shall: 

.1    conduct inspections to determine the date or dates of Substantial Completion and the date of final 
completion; 

.2    issue Certificates of Substantial Completion; 

.3    forward to the Owner, for the Owner’s review and records, written warranties including a warranty 
schedule of major building systems and warranty expiration dates, and related documents required by 
the Contract Documents and received from the Contractor; and, 

.4    issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the 
Architect’s knowledge, information, and belief, the Work complies with the requirements of the 
Contract Documents. 

.5    The Architect shall produce punch list items as part of the certificate of Substantial Completion issued to 
the Contractor. The Architect shall create the list(s), present them to the Owner, incorporate Owner feedback, 
and compile all punch items for the contractor in a timely manner.  
 

 
§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the 
requirements of the Contract Documents and to verify the accuracy and completeness of the listlist(s) including and 
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not limited to Architectural, Civil, Mechanical, Electrical, Structural, and Plumbing systems submitted by the 
Contractor of Work to be completed or corrected. 
 
§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of 
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if 
any, for final completion or correction of the Work. 
 
§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1) consent 
of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2) affidavits, 
receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other 
documentation required of the Contractor under the Contract Documents. 
 
§ 3.6.6.5 Upon request of the Owner, Owner ten (10) months following substantial completion, and prior to the 
expiration of one year from the date of Substantial Completion, the Architect shall, without additional compensation, 
conduct a meeting with the Owner to review the facility operations and performance. 
 

§ 3.6.6.6 The Architect shall issue an As Constructed Record set of construction documents that will consist of the 

As Designed Record Sets of construction documents and Revit model with redlined changes from the General 
Contractor incorporated into the digital deliverables as defined in AIA G201 2013 Article 2.3 to the Owner upon final 
completion of the Project. The As Constructed Record documents shall reflect all digital changes made by the 
Architect between issuing the Bid Documents set and final completion as well as the General Contractor's redline 
changes. The Architect shall not be held responsible for field verification of the General Contractor's changes. The 
Architect's full set of deliverables during Construction Administration are defined in EXH-D Owner Requirements. 
  
ARTICLE 4   SUPPLEMENTAL AND ADDITIONAL SERVICES 
§ 4.1 Supplemental Services 
§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The Architect 
shall provide the listed Supplemental Services only if specifically designated in the table below as the Architect’s 
responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless otherwise 
specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties agree that the 
listed Supplemental Service is not being provided for the Project. 
(Designate the Architect’s Supplemental Services and the Owner’s Supplemental Services required for the Project by 

indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service. 

Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an 

exhibit to this Agreement.) 

 

Supplemental Services Responsibility 
(Architect, Owner, or not provided) 

§ 4.1.1.1    Programming «  » 

§ 4.1.1.2    Multiple preliminary designs   

§ 4.1.1.3    Measured drawings   

§ 4.1.1.4    Existing facilities surveys   

§ 4.1.1.5    Site evaluation and planning   

§ 4.1.1.6    Building Information Model management     
responsibilities     

  

§ 4.1.1.7    Development of Building Information Models for     
post construction use 

  

§ 4.1.1.8    Civil engineering   

§ 4.1.1.9    Landscape design   

§ 4.1.1.10    Architectural interior design   

§ 4.1.1.11    Value analysis   

§ 4.1.1.12    Detailed cost estimating beyond that     required in 
Section 6.3 

  

§ 4.1.1.13    On-site project representation   
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§ 4.1.1.14    Conformed documents for construction   

§ 4.1.1.15    As-designed record drawings   

§ 4.1.1.16    As-constructed record drawings   

§ 4.1.1.17    Post-occupancy evaluation   

§ 4.1.1.18    Facility support services   

§ 4.1.1.19    Tenant-related services   

§ 4.1.1.20    Architect’s coordination of the Owner’s     
consultants 

  

§ 4.1.1.21    Telecommunications/data design   

§ 4.1.1.22    Security evaluation and planning   

§ 4.1.1.23    Commissioning   

§ 4.1.1.24    Sustainable Project Services pursuant to Section     
4.1.3 

  

§ 4.1.1.25    Fast-track design services   

§ 4.1.1.26    Multiple bid packages   

§ 4.1.1.27    Historic preservation   

§ 4.1.1.28    Furniture, furnishings, and equipment design   

§ 4.1.1.29    Other services provided by specialty Consultants   

§ 4.1.1.30    Other Supplemental Services   

    

 
§ 4.1.2 Description of Supplemental Services 
§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is 
provided below. 
(Describe in detail the Architect’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, 

identify the exhibit. The AIA publishes a number of Standard Form of Architect’s Services documents that can be 

included as an exhibit to describe the Architect’s Supplemental Services.) 

 
«» 
 
§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is 
provided below. 
(Describe in detail the Owner’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, identify 

the exhibit.) 

 
« » 
 
§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental 
Service, the Sustainability Services required in AIA Document E204™–2017, Sustainable Projects Exhibit, attached 
to this Agreement. The Owner shall compensate the Architect as provided in Section 11.2. 
 
§ 4.2 Architect’s Additional Services 
The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement. 
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this 
Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the 
Architect’s schedule. Additional Services are Defined in EXH-A Project Charter.  
 
§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner 
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not 
proceed to provide the following Additional Services until the Architect receives the Owner’s written authorization: 

.1    Services necessitated by a change in the Initial Information, previous instructions or approvals given by 
the Owner, or a material change in the Project including size, quality, complexity, the Owner’s 
schedule or budget for Cost of the Work, or procurement or delivery method; 
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.2    Services necessitated by the enactment or revision of codes, laws, or regulations, including changing or 
editing previously prepared Instruments of Service; 

.3    Changing or editing previously prepared Instruments of Service necessitated by official interpretations of 
applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the 
applicable authorities having jurisdiction made prior to the issuance of the building permit, or (b) 
contrary to requirements of the Instruments of Service when those Instruments of Service were 
prepared in accordance with the applicable standard of care; 

.4    Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of 
performance on the part of the Owner or the Owner’s consultants or contractors; 

.5    Preparing digital models or other design documentation for transmission to the Owner’s consultants and 
contractors, or to other Owner-authorized recipients; 

  
.6    Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner; 
.7    Preparation for, and attendance at, a public presentation, meeting or hearing; 
.8    Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where the 

Architect is party thereto; 
.9    Evaluation of the qualifications of entities providing bids or proposals; 
   
.10    Consultation concerning replacement of Work resulting from fire or other cause during construction; or, 
.11    Assistance to the Initial Decision Maker, if other than the Architect. 
  

 
§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify 
the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If, upon 
receipt of the Architect’s notice, the Owner determines that all or parts of the services are not required, the Owner shall 
give prompt written notice to the Architect of the Owner’s determination. The Owner shall compensate the Architect 
for the services provided prior to the Architect’s receipt of the Owner’s notice. 

.1    Reviewing a Contractor’s submittal out of sequence from the submittal schedule approved by the 
Architect; 

.2    Responding to the Contractor’s requests for information that are not prepared in accordance with the 
Contract Documents or where such information is available to the Contractor from a careful study and 
comparison of the Contract Documents, field conditions, other Owner-provided information, 
Contractor-prepared coordination drawings, or prior Project correspondence or documentation; 

.3    Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s 
proposals and supporting data, or the preparation or revision of Instruments of Service; 

.4    Evaluating an extensive number of Claims as the Initial Decision Maker; or, 

.5    Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to 
Instruments of Service resulting therefrom. 

 
§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional 
Services. When the limits below are reached, the Architect shall notify the Owner: 

.1    «2 » ( «two » ) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the 
Contractor 

.2    «1 » ( «one » ) visits per week to the site by the Architect during construction 

.3    «2 » ( «two » ) inspections for any portion of the Work to determine whether such portion of the Work is 
substantially complete in accordance with the requirements of the Contract Documents 

.4    «1 » ( «one » ) inspections for any portion of the Work to determine final completion. 
 

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth in 
Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial Completion of 
the Work or (2) the initial date of Substantial Completion identified in the agreement between the Owner and 
Contractor, whichever is earlier, shall be compensated as Additional Services to the extent the Architect incurs 
additional cost in providing those Construction Phase Services. 
 
§ 4.2.5 If the services covered by this Agreement have not been completed within «eighteen » ( «18 » ) months of the 
date of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall 
be compensated as Additional Services. 
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ARTICLE 5   OWNER’S RESPONSIBILITIES 
§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner 
regarding requirements for and limitations on the Project, including a written program, which shall set forth the 
Owner’s objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility; 
expandability; special equipment; systems; and site requirements.requirements and stakeholder engagement 
requirements as defined in EXH-B Project Design Milestones & Deliverables. 
 
§ 5.2 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the Work as 
defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs. The 
Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the Project until final 
completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the Work, the Owner 
shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding change in the 
Project’s scope and quality. 
 
§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. The 
Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid unreasonable 
delay in the orderly and sequential progress of the Architect’s services. 
 
§ 5.4 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the 
site of the Project, and a written legal description of the site. The surveys and legal information shall include, as 
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands; 
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and 
contours of the site; locations, dimensions, and other necessary data with respect to existing buildings, other 
improvements and trees; and information concerning available utility services and lines, both public and private, 
above and below grade, including inverts and depths. All the information on the survey shall be referenced to a Project 
benchmark. 
 
§ 5.5 The Owner shall furnish services of geotechnical engineers, which may include test borings, test pits, 
determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation, ground 
corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with written 
reports and appropriate recommendations. 
 
§ 5.6 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 4.1.1. 
 
§ 5.7 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as required 
in AIA Document E204™–2017, Sustainable Projects Exhibit, attached to this Agreement. 
 
§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect. 
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the 
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated as 
the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional 
Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope of 
the Project. The Owner shall require that its consultants and contractors maintain insurance, including professional 
liability insurance, as appropriate to the services or work provided.provided and defined in Article 2. 
  

§ 5.8.1 Architect's responsibility in connection with the services of Owner's consultants, contractors, or design-build 

contractor shall be to coordinate Owner's consultants', contractors', or design-build contractor's portion of the 
Instruments of Service. Owner shall require consultants, contractors, or design-build contractor retained by Owner to 
coordinate their services and documents with those of Architect and Architect's consultants.  
 
§ 5.9 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as 
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials. 
 
§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be 
reasonably necessary at any time for the Project to meet the Owner’s needs and interests. 
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§ 5.11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or 
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service. 
 
§ 5.12 The Owner shall include the Architect in all communications with the Contractor that relate to or affect the 
Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of 
any direct communications between the Owner and the Contractor otherwise relating to the Project. Communications 
by and with the Architect’s consultants shall be through the Architect. 
 
§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and 
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. The 
Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the 
General Conditions of the Contract for Construction. 
 
§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall 
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress. 
 
§ 5.15 Within 15 days after receipt of a written request from the Architect, the Owner shall furnish the requested 
information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights. 
 

§ 5.16 The Owner shall provide coordination, installation, and procurement of furniture, furnishings, and equipment 

for the Project.   
  

§ 5.17 The Owner shall provide Information Technology equipment plugged into networks. Cabling and 

infrastructure designed by the Architect and installed by the Contractor.  
  

§ 5.18 The Owner shall provide Testing and Special Inspections.  

  

§ 5.19 The Owner shall coordinate closely with the Architect and the Contractor for design and installation of 

security systems in the Project. The Owner shall design systems by locating cameras and designating doors for access 
control, the Architect shall document and complete the initial design by designing pathways, the Contractor shall 
install cabling and infrastructure required for the systems to be operational as well as devices, and the Owner shall 
work with the Contractor to program and test the 
ARTICLE systems.  
  
ARTICLE 6   COST OF THE WORK 
§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all elements 
of the Project designed or specified by the Architect and shall include contractors’ general conditions costs, overhead 
and profit. The Cost of the Work also includes the reasonable value of labor, labor including escalation for phased 
work or market conditions, materials, and equipment, donated to, or otherwise furnished by, the Owner. The Cost of 
the Work does not include the compensation of the Architect; the costs of the land, rights-of-way, financing, or 
contingencies for changes in the Work; or other costs that are the responsibility of the Owner. 
 
§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shall be adjusted throughout 
the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of the Work, 
and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work, prepared by the 
Architect, represent the Architect’s judgment as a design professional. It is recognized, however, that neither the 
Architect nor the Owner has control over the cost of labor, materials, or equipment; the Contractor’s methods of 
determining bid prices; or competitive bidding, market, or negotiating conditions. Accordingly, the Architect cannot 
and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost of 
the Work, or from any estimate of the Cost of the Work, or evaluation, prepared or agreed to by the Architect. 
 
§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for design, 
bidding, and price escalation; to determine what materials, equipment, component systems, and types of construction 
are to be included in the Contract Documents; to recommend reasonable adjustments in the program and scope of the 
Project; and to include design alternates as may be necessary to adjust the estimated Cost of the Work to meet the 
Owner’s budget. budget as defined in EXH-A Project Charter and EXH-B Project Design Milestones & Deliverables. 
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The Architect’s estimate of the Cost of the Work shall be based on current area, volume or similar conceptual 
estimating techniques. If the Owner requires a detailed estimate of the Cost of the Work, the Architect shall provide 
such an estimate, if identified as the Architect’s responsibility in Section 4.1.1, as a Supplemental Service. 
 
§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within 90 days after the Architect 
submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shall may be adjusted 
to reflect changes in the general level of prices in the applicable construction market. 
 
§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the 
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality, or 
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments. 
 
§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services 
is exceeded by five percent (5%) by the lowest bona fide bid or negotiated proposal, the Owner shall 

.1    give written approval of an increase in the budget for the Cost of the Work; 

.2    authorize rebidding or renegotiating of the Project within a reasonable time; 

.3    terminate in accordance with Section 9.5; 

.4    in consultation with the Architect, revise the Project program, scope, or quality as required to reduce the 
Cost of the Work; or, 

 .5    cooperate in revising the Project scope as required to reduce the estimated construction cost to an estimated cost 
within the Owner's budget. Costs or time incurred by the Architect to review the design to align with the Budget shall 
be borne entirely by the Architect.  

implement any other mutually acceptable alternative..6    implement any other mutually acceptable 
alternative, which may include the Owner's decision to suspend the Project, in which case the Architect 
shall be paid for services actually rendered under this agreement. 

 
§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall modify the Construction Documents as 
necessary to comply with the Owner’s budget for the Cost of the Work at the conclusion of the Construction 
Documents Phase Services, or the budget as adjusted under Section 6.6.1. If the Owner requires the Architect to 
modify the Construction Documents because the lowest bona fide bid or negotiated proposal exceeds the Owner’s 
budget for the Cost of the Work due to market conditions the Architect could not reasonably anticipate, the Owner 
shall compensate the Architect for the modifications as an Additional Service pursuant to Section 11.3; otherwise the 
Architect’s services for modifying the Construction Documents shall be without additional compensation. In any 
event, the Architect’s modification of the Construction Documents shall be the limit of the Architect’s responsibility 
under this Article 6. 
 
ARTICLE 7   COPYRIGHTS AND LICENSES 
§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the 
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit 
such information for its use on the Project. 
 
§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and 
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official 
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication in 
derogation of the reserved rights of the Architect and the Architect’s consultants. 
 
§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely and 
exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that the 
Owner substantially performs its obligations under this Agreement, including prompt payment of all sums due 
pursuant to Article 9 and Article 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s 
consultants consistent with this Agreement. The license granted under this section permits the Owner to authorize the 
Contractor, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate 
contractors, to reproduce applicable portions of the Instruments of Service, subject to any protocols established 
pursuant to Section 1.3, solely and exclusively for use in performing services or construction for the Project. If the 
Architect rightfully terminates this Agreement for cause as provided in Section 9.4, the license granted in this Section 
7.3 shall terminate. 
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§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of 
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising 
from such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the 
Architect and its consultants from all costs and expenses, including the cost of defense, related to claims and causes of 
action asserted by any third person or entity to the extent such costs and expenses arise from the Owner’s use of the 
Instruments of Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner rightfully 
terminates this Agreement for cause under Section 9.4. 
 
§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied under 
this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license granted 
herein to another party without the prior written agreement of the Architect. Any unauthorized use of the Instruments 
of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s consultants. The 
Owner retains full rights to all Instruments of Service for use in the Project and any existing or future projects. 
 
§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this 
Agreement. 
 
ARTICLE 8   CLAIMS AND DISPUTES 
§ 8.1 General 
§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of or 
related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the binding 
dispute resolution method selected in this Agreement and within the period specified by applicable law, but in any case 
not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect waive all 
claims and causes of action not commenced in accordance with this Section 8.1.1. 
 
§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against each 
other and against the contractors, consultants, agents, and employees of the other for damages, except such rights as 
they may have to the proceeds of such insurance as set forth in AIA Document A201–2017, General Conditions of the 
Contract for Construction. The Owner or the Architect, as appropriate, shall require of the contractors, consultants, 
agents, and employees of any of them, similar waivers in favor of the other parties enumerated herein. 
 
§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question, 
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential 
damages due to either party’s termination of this Agreement, except as specifically provided in Section 9.7. 
 
§ 8.2 Mediation 
§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to 
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien 
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with the 
lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution. 
 
§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between them 
by mediation, which, unless the parties mutually agree otherwise, shall be administered by the American Arbitration 
Association in accordance with its Construction Industry Mediation Procedures in effect on the date of this 
Agreement. A request for mediation shall be made in writing, delivered to the other party to this Agreement, and filed 
with the person or entity administering the mediation. The request may be made concurrently with the filing of a 
complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in 
advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days 
from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration 
proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator(s) 
and agree upon a schedule for later proceedings. 
 
§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall 
be enforceable as settlement agreements in any court having jurisdiction thereof. 
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§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding 
dispute resolution shall be the following: 
(Check the appropriate box.) 

 
[ «» ]    Arbitration pursuant to Section 8.3 of this Agreement 

 
[ «X» ]    Litigation in a court of competent jurisdiction 

 
[ «» ]    Other: (Specify) 
 
«» 
 
If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, the dispute will be resolved in a court of competent 
jurisdiction. 
 
§ 8.3 Arbitration 
§ 8.3.1 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any 
claim, dispute or other matter in question arising out of or related to this Agreement subject to, but not resolved by, 
mediation shall be subject to arbitration, which, unless the parties mutually agree otherwise, shall be administered by 
the American Arbitration Association in accordance with its Construction Industry Arbitration Rules in effect on the 
date of this Agreement. A demand for arbitration shall be made in writing, delivered to the other party to this 
Agreement, and filed with the person or entity administering the arbitration. 
 
§ 8.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation, 
but in no event shall it be made after the date when the institution of legal or equitable proceedings based on the claim, 
dispute or other matter in question would be barred by the applicable statute of limitations. For statute of limitations 
purposes, receipt of a written demand for arbitration by the person or entity administering the arbitration shall 
constitute the institution of legal or equitable proceedings based on the claim, dispute or other matter in question. 
 
§ 8.3.2 The foregoing agreement to arbitrate, and other agreements to arbitrate with an additional person or entity duly 
consented to by parties to this Agreement, shall be specifically enforceable in accordance with applicable law in any 
court having jurisdiction thereof. 
 
§ 8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance with 
applicable law in any court having jurisdiction thereof. 
 
§ 8.3.4 Consolidation or Joinder 
§ 8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any 
other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration 
permits consolidation; (2) the arbitrations to be consolidated substantially involve common questions of law or fact; 
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s). 
 
§ 8.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a 
common question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided 
that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional 
person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question not 
described in the written consent. 
 
§ 8.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under this 
Section 8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and 
Architect under this Agreement. 
 
§ 8.4 The provisions of this Article 8 shall survive the termination of this Agreement. 
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ARTICLE 9   TERMINATION OR SUSPENSION 
§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be 
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension of 
performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give 
seven days’ written notice to the Owner before suspending services. In the event of a suspension of services, the 
Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of 
services. Before resuming services, the Owner shall pay the Architect all sums due prior to suspension and any 
reasonable, quantifiable expenses incurred in the interruption and resumption of the Architect’s services. The 
Architect’s fees for the remaining services and the time schedules shall be equitably adjusted. 
 
§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of 
such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the 
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time 
schedules shall be equitably adjusted. 
 
§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the 
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice.  
 
§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party 
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the 
termination. 
 
§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the 
Owner’s convenience and without cause. 
 
§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates 
this Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to 
termination, Reimbursable Expenses incurred, and costs attributable to termination, including the committed costs  or 
performance of services attributable to the Architect’s termination of consultant agreements. 
 
§ 9.7 In addition to any amounts paid under Section 9.6, if the Owner terminates this Agreement for its convenience 
pursuant to Section 9.5, or the Architect terminates this Agreement pursuant to Section 9.3, the Owner shall pay to the 
Architect the following fees: 
(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or 

licensing fee.) 

 
.1    Termination Fee: 
 
«$0 » 
 
.2    Licensing Fee if the Owner intends to continue using the Architect’s Instruments of Service: 
 
«$0 » 
 

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of 
Substantial Completion. 
 
§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement 
are set forth in Article 7 and Section 9.7. 
 
ARTICLE 10   MISCELLANEOUS PROVISIONS 
§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that 
jurisdiction’s choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, 
the Federal Arbitration Act shall govern Section 8.3. 
 
§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201–2017, General 
Conditions of the Contract for Construction. 
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§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal 
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written 
consent of the other, except that the Owner may assign this Agreement to a lender providing financing for the Project 
if the lender agrees to assume the Owner’s rights and obligations under this Agreement, including any payments due to 
the Architect by the Owner prior to the assignment. 
 
§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be 
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests 
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute 
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect 
for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or consents 
that would require knowledge, services, or responsibilities beyond the scope of this Agreement. 
 
§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor of, 
a third party against either the Owner or Architect. 
 
§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery, 
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any 
form at the Project site. A hazardous material or toxic substance is any material or substance that may be considered 
hazardous, toxic, or otherwise subject to statutory or regulatory requirements governing handling, disposal, and/or 
cleanup. For purposes of this agreement, the term hazardous material shall include and not be limited to asbestos, 
polychlorinated biphenyl (PCB), mold, mildew, fungi, or other similar microbial conditions. 
 

§ 10.6.1 Owner agrees to defend, indemnify, and save harmless the Architect from and against any and all liabilities, 

demands, claims, penalties, forfeitures, suits, and the costs and expenses arising from the discovery, presence, 

handling, removal, or disposal of, or exposure to hazardous materials or toxic substances (as defined in § 

10.6), except to the extent that the presence of or exposure to hazardous materials or toxic substances result from the 
sole negligence or willful misconduct of the Architect. 
  
§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project 
among the Architect’s promotional and professional materials. The Architect shall be given reasonable access to the 
completed Project to make such representations. However, the Architect’s materials shall not include the Owner’s 
confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific 
information considered by the Owner to be confidential or proprietary. The Owner shall provide professional credit for 
the Architect in the Owner’s promotional materials for the Project. This Section 10.7 shall survive the termination of 
this Agreement unless the Owner terminates this Agreement for cause pursuant to Section 9.4. 
 
§ 10.8 If the Architect or Owner receives information specifically designated as “confidential” or “business 
proprietary,” the receiving party shall keep such information strictly confidential and shall not disclose it to any other 
person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreement. 
 
§ 10.8.1 The receiving party may disclose “confidential” or “business proprietary” information after 7 days’ notice to 
the other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of 
compulsory legal process issued by a court or governmental entity, or to the extent such information is reasonably 
necessary for the receiving party to defend itself in any dispute. The receiving party may also disclose such 
information to its employees, consultants, or contractors in order to perform services or work solely and exclusively 
for the Project, provided those employees, consultants and contractors are subject to the restrictions on the disclosure 
and use of such information as set forth in this Section 10.8. 
 
§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining provisions. 
If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or unenforceable, then 
that provision shall be revised to the extent necessary to make that provision legal and enforceable. In such case the 
Agreement shall be construed, to the fullest extent permitted by law, to give effect to the parties’ intentions and 
purposes in executing the Agreement. 
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ARTICLE 11   COMPENSATION 
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as 
follows: 
 

.1    Stipulated Sum 
   (Insert amount) 
 
«Defined in EXH-A Project Charter » 
 
.2    Percentage Basis 
   (Insert percentage value) 

 
   «  » («  » ) % of the Owner’s budget for the Cost of the Work, as calculated in accordance with Section 11.6. 

 
.3    Other 
   (Describe the method of compensation) 
 
«Defined in EXH-A Project Charter » 
 

§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services 
required pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows: 
(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of 

compensation apply.) 

 
«Defined in EXH-A Project Charter. » 
 
§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the 
Owner shall compensate the Architect as follows: 
(Insert amount of, or basis for, compensation.) 

 
«Defined in EXH-A Project Charter » 
 
§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in 
Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus «  » percent ( «  »%), or as follows: 
(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional 

Services.) 

 
«  » 
 
§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of 
compensation for each phase of services shall be as follows:follows and defined in EXH-B Project Design Milestones 
& Deliverables: 
 

Schematic Design Phase «  » percent  ( «  » %) 
Design Development Phase «  » percent  ( «  » %) 
Construction Documents 
Phase 

«  » percent  ( «  » %) 

Procurement Phase «  » percent  ( «  »   %) 
Construction Phase «  » percent  ( «  » %) 
«  »         

Total Basic Compensation  one hundred  percent  ( 100  %) 
 
§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of 
Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most recent 
budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted based on 
subsequent updates to the Owner’s budget for the Cost of the Work. 
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§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not 
constructed, compensation for those portions of the Project shall be payable to the extent services are performed on 
those portions. The Architect shall be entitled to compensation in accordance with this Agreement for all services 
performed whether or not the Construction Phase is commenced. 
 
§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The 
rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices. 
(If applicable, attach an exhibit of hourly billing rates or insert them below.) 

 
«Defined in EXH-A Project Charter » 
 

Employee or Category Rate ($0.00) 
«  »   

 
§ 11.8 Compensation for Reimbursable Expenses 
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services and 
include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as follows: 

.1    Transportation and authorized out-of-town travel and subsistence; 

.2    Long distance services, dedicated data and communication services, teleconferences, Project web sites, 
and extranets; 

.3    Permitting and other fees required by authorities having jurisdiction over the Project; 

.4    Printing, reproductions, plots, and standard form documents; 

.5    Postage, handling, and delivery; 

.6    Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner; 

.7    Renderings, physical models, mock-ups, professional photography, and presentation materials requested 
by the Owner or required for the Project; 

.8    If required by the Owner, and with the Owner’s prior written approval, the Architect’s consultants’ 
expenses of professional liability insurance dedicated exclusively to this Project, or the expense of 
additional insurance coverage or limits in excess of that normally maintained by the Architect’s 
consultants; 

.9    All taxes levied on professional services and on reimbursable expenses; 

.10    Site office expenses; 

.11    Registration fees and any other fees charged by the Certifying Authority or by other entities as necessary 
to achieve the Sustainable Objective; and, 

.12    Other similar Project-related expenditures. 
 
§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the 
Architect’s consultants plus «five » percent ( «5 » %) of the expenses incurred. 
 
§ 11.9 Architect’s Insurance. If the types and limits of coverage required in Section 2.5 are in addition to the types and 
limits the Architect normally maintains, the Owner shall pay the Architect for the additional costs incurred by the 
Architect for the additional coverages as set forth below: 
(Insert the additional coverages the Architect is required to obtain in order to satisfy the requirements set forth in 

Section 2.5, and for which the Owner shall reimburse the Architect.) 

 
«$0 » 
 
§ 11.10 Payments to the Architect 
§ 11.10.1 Initial Payments 
§ 11.10.1.1 An initial payment of «zero » ($ «0 » ) shall be made upon execution of this Agreement and is the minimum 
payment under this Agreement. It shall be credited to the Owner’s account in the final invoice. 
 
§ 11.10.1.2 If a Sustainability Certification is part of the Sustainable Objective, an initial payment to the Architect of 
«zero » ($ «0 » ) shall be made upon execution of this Agreement for registration fees and other fees payable to the 
Certifying Authority and necessary to achieve the Sustainability Certification. The Architect’s payments to the 
Certifying Authority shall be credited to the Owner’s account at the time the expense is incurred. 
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§ 11.10.2 Progress Payments 
§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed. 
Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid «thirty » ( «30 » ) days 
after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing 
from time to time at the principal place of business of the Architect. The Architect shall send invoices directly to the 
Contract Representative named in paragraph 1.1.7. 
(Insert rate of monthly or annual interest agreed upon.) 

 
«  » % «  » 
 
§ 11.10.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or liquidated 
damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the Work, 
unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding. 
 
§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and 
services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times.upon 
written request. 
 
ARTICLE 12   SPECIAL TERMS AND CONDITIONS 
Special terms and conditions that modify this Agreement are as follows: 
(Include other terms and conditions applicable to this Agreement.) 

 
«12.1 The Architect and the Owner agree that the Project may be phased, include multiple bid packs (as few as one or 
as many as three) or require accelerated design deliverables to best meet the Owner's schedule of funding approvals 
and day one operations for building occupants. As a standard of working with the Owner the Architect agrees that 
additional compensation above fees for Basic Services and Additional Services as defined in EXH-A Project Charter 
will not be paid to the Architect to perform and deliver services within known parameters for the Project as defined in 
EXH-A Project Charter, EXH-B Project Design Milestones & Deliverables, and EXH-D Owner Requirements.  
  
12.2 The Architect and the Owner agree to incorporate the Owner's feedback as defined ni EXH-D Owner 
Requirements. The Owner's written notice to proceed to the next design phase will not be granted without written 
receipt of required deliverables. 
  
12.3 If the Owner elects to employ an accelerated, phased, or fast track design process (in which some of the 
Architect's design services overlap the construction work and are out of sequence with the traditional delivery 
method), Owner does so with full recognition of the inherent risks associated with these design methodologies. Such 
risks include the Owner incurring costs for the Architect to coordinate and re-design portions of the Project affected by 
procuring or installing elements of the Project prior to the completion of all relevant Construction Documents, and 
costs for the Contractor to remove and replace previously installed Work. In recognition of the inherent risks of the 
fast tracking to the Architect and the benefits to the Owner, the Owner agrees to (i) waive all claims against the 
Architect for design changes, delays, disruptions, or other modifications of portions of the Work already constructed 
due to the Owner's decision to employ the fast track process and (ii) indemnify and hold the Architect harmless, to the 
maximum extent permitted by law, from any and all damage, liability, and cost, including reasonable attorney fees and 
defense costs, arising from third party claims, excepting those attributable to the negligence of the Architect or those 
for whom the Architect is legally liable. To compensate the Architect for all Additional Services required to modify, 
correct, or adjust the Construction Documents and coordinate them in order to meet the Owner's program requirements 
because of the Owner's decision to construct the Project in a fast track manner. Owner further agrees to include in the 
budget for the Project sufficient contingencies to cover such Additional Services. 
  
12.4 The Owner agrees that the Architect is not responsible for damages arising directly or indirectly from any delays 
for causes beyond the Architect's control. For purposes of this Agreement, such causes include, but are not limited to, 
strikes or other labor disputes; severe weather disruptions, other natural disasters; fires, riots, acts of terrorism, war, or 
other emergencies or acts of God.  
 » 
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ARTICLE 13   SCOPE OF THE AGREEMENT 
§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and 
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be 
amended only by written instrument signed by both the Owner and Architect. 
 
§ 13.2 This Agreement is comprised of the following documents identified below: 

.1    AIA Document B101™–2017, Standard Form Agreement Between Owner and Architect 

.2    AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as 
indicated below: 

   (Insert the date of the E203-2013 incorporated into this agreement.) 
 
«January 31, 2020 » 

    
.3    Exhibits:Exhibits: A-D as identified on page 1 of this agreement and named below 

 .4    AIA Document G201-2013 Project Digital Data Protocol Form 
 .5    AIA Document G202-2013 Project Building Information Modeling Protocol Form 

(Check the appropriate box for any exhibits incorporated into this Agreement.) 

 
[ «  » ]    AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below: 
(Insert the date of the E204-2017 incorporated into this agreement.) 

 
   «  » 
 
[ «X» ]    Other Exhibits incorporated into this Agreement: 
(Clearly identify any other exhibits incorporated into this Agreement, including any exhibits and scopes of services 

identified as exhibits in Section 4.1.2.) 
 

   «EXH-A Project Charter 
EXH-B Project Design Milestones & Deliverables 
EXH-C Owner Insurance 
EXH-D Owner Requirements 
  » 

 
.4    .6    Other documents: 
   (List other documents, if any, forming part of the Agreement.) 
 

«AIA Document A201-2017 General Conditions » 
 

 
This Agreement entered into as of the day and year first written above. 
 
«  »   «  » 

OWNER (Signature)   ARCHITECT (Signature) 

«  »«  »   «  »«  » 

(Printed name and title)   (Printed name, title, and license number, if required) 

 
 

 
 


