

AIA[®] Document A101[®] – 2017

Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum

AGREEMENT made as of the twenty-fourth day of August in the year two thousand twenty-two

BETWEEN the Owner:

Iowa City Community School District
1725 North Dodge
Iowa City, Iowa 52245

and the Contractor:

Sheets Design Build LLC
18284 IA-64
Maquoketa, Iowa 52060

for the following Project:

Shimek Elementary Lunchroom/Commons Addition
1400 Grissel Place
Iowa City, Iowa 52245

The Architect:

Farnsworth Group, Inc.
14225 University Avenue, Suite 110
Waukegan, Iowa 50263

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

The parties should complete A101®-2017, Exhibit A, Insurance and Bonds, contemporaneously with this Agreement. AIA Document A201®-2017, General Conditions of the Contract for Construction, is adopted in this document by reference. Do not use with other general conditions unless this document is modified.

TABLE OF ARTICLES

- 1 THE CONTRACT DOCUMENTS
- 2 THE WORK OF THIS CONTRACT
- 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
- 4 CONTRACT SUM
- 5 PAYMENTS
- 6 DISPUTE RESOLUTION
- 7 TERMINATION OR SUSPENSION
- 8 MISCELLANEOUS PROVISIONS
- 9 ENUMERATION OF CONTRACT DOCUMENTS

EXHIBIT A INSURANCE AND BONDS

ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be:

(Paragraphs deleted)

☒ [X] The date of this Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve Substantial Completion of the entire Work:

(Paragraph deleted)

☒ [X] By the following date: July 21, 2023

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial Completion of such portions by the following dates:

(Table deleted)

Not Applicable

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if any, shall be assessed as set forth in Section 4.5.

Init.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the Contract. The Contract Sum shall be one million six hundred seven thousand four hundred dollars and no cents (\$ 1,607,400.00), subject to additions and deductions as provided in the Contract Documents.

§ 4.2 Alternates

§ 4.2.1 Alternates, if any, included in the Contract Sum:

(Table deleted)

Not Applicable

(Table deleted)

(Paragraphs deleted)

§ 4.3 Allowances, if any, included in the Contract Sum:

None

(Table deleted)

§ 4.4 Unit prices, if any:

(Paragraph deleted)

Item	Units and Limitations	Price per Unit (\$0.00)
1. Over excavation and fill beneath building slab	Per Cubic Yard	Add: \$55.00
2. Over excavation and fill beneath building footings	Per Cubic Yard	Add: \$60.00
3. Over excavation and fill beneath pavement on grade	Per Cubic Yard	Add: \$55.00

§ 4.5 Liquidated damages, if any:

(Paragraph deleted)

The Contractor agrees to pay the Owner liquidated damages in the sum of \$250 per day for each calendar day if any, which elapses between the date stated in the Construction Agreement, as extended by any extensions of time under the provisions of the General Conditions of the Contract, and the date when the entire phase or project is Substantially Complete within the meaning of the General Conditions of the Contract.

(Paragraphs deleted)

ARTICLE 5 PAYMENTS**§ 5.1 Progress Payments**

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the month.

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the last day of a month, the Owner shall make payment of the amount certified to the Contractor not later than the last day of the following month. If an Application for Payment is received by the Architect after the application date fixed above, payment of the amount certified shall be made by the Owner not later than thirty (30) days after the Architect receives the Application for Payment.

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing the Contractor's Applications for Payment.

Init:

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201™-2017, General Conditions of the Contract for Construction, and subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as follows:

§ 5.1.6.1 The amount of each progress payment shall first include:

- .1 That portion of the Contract Sum properly allocable to completed Work;
- .2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably stored at the site for subsequent incorporation in the completed construction, or, if approved in advance by the Owner, suitably stored off the site at a location agreed upon in writing; and
- .3 That portion of Construction Change Directives that the Architect determines, in the Architect's professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

- .1 The aggregate of any amounts previously paid by the Owner;
- .2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;
- .3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, unless the Work has been performed by others the Contractor intends to pay;
- .4 For Work performed or defects discovered since the last payment application, any amount for which the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided in Article 9 of AIA Document A201-2017; and
- .5 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage

§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the following amount, as retainage, from the payment otherwise due:

(Paragraph deleted)

5% of the value of the items identified in 5.1.6.1

§ 5.1.7.1.1 The following items are not subject to retainage:

None

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:

(Paragraph deleted)

In accordance with the laws of the State of Iowa and as outlined in the Supplementary Conditions of the Contract

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as follows:

(Paragraph deleted)

In accordance with Article 9.8 of the General and Supplementary Conditions

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay the Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

§ 5.1.9 Except with the Owner's prior approval, the Contractor shall not make advance payments to suppliers for materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment

§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the Contractor when

Init.

- .1 the Contractor has fully performed the Contract except for the Contractor's responsibility to correct Work as provided in Article 12 of AIA Document A201-2017, and to satisfy other requirements, if any, which extend beyond final payment; and
- .2 a final Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner's final payment to the Contractor shall be made no later than 30 days after the issuance of the Architect's final Certificate for Payment, or as follows:

Final payment shall be made in compliance with the laws of the State of Iowa.

§ 5.3 Interest

Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.

(Paragraph deleted)

As specified by Iowa Code 573.14

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017 unless the parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.

Not Applicable

§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201-2017, the method of binding dispute resolution shall be as follows:

(Paragraph deleted)

☒ Litigation in a court of competent jurisdiction

(Paragraphs deleted)

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of competent jurisdiction.

ARTICLE 7 TERMINATION OR SUSPENSION

§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document A201-2017.

§ 7.1.1 If the Contract is terminated for the Owner's convenience in accordance with Article 14 of AIA Document A201-2017, then the Owner shall pay the Contractor a termination fee as follows:

Not Applicable

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another Contract Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract Documents.

§ 8.2 The Owner's representative:

Jeff Barnes, Director of Facilities Management
Iowa City Community School District
Iowa City, Iowa 52246

Init.

§ 8.3 The Contractor's representative:

Mark Sheets, President
 Sheets Design Build LLC
 18284 IA-64
 Maquoketa, Iowa 52060
 563-652-8399

§ 8.4 Neither the Owner's nor the Contractor's representative shall be changed without ten days' prior notice to the other party.

§ 8.5 Insurance and Bonds

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™-2017 Exhibit A, and elsewhere in the Contract Documents.

(Paragraphs deleted)

§ 8.7 Other provisions:

None

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 This Agreement is comprised of the following documents:

- .1 AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor
- .3 AIA Document A201™-2017, General Conditions of the Contract for Construction
- .5 Drawings
 See Attachment A – List of Drawing Sheets – Dated July 12, 2022
- .6 Specifications
 See Attachment B – Table of Contents – Dated July 12, 2022
- .7 Addenda, if any:

Number	Date	Pages
Addendum No. 1	August 2, 2022	3 plus attachments
Addendum No. 2	August 9, 2022	4 plus attachments

(Paragraphs deleted)

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

.8

(Paragraphs deleted)

☒ [X] Supplementary and other Conditions of the Contract:


Document	Title	Date	Pages
00 7300	Supplementary Conditions of the Contract	July 12, 2022	25

Init.

(Paragraphs deleted)

This Agreement entered into as of the day and year first written above.

DocuSigned by:



OWNER (Signature)

Ruthina Malone, ICCSD Board President
(Printed name and title)



CONTRACTOR (Signature)

Mark Sheets, President
(Printed name and title)

init.

ATTACHMENT A

SECTION 00 0115 LIST OF DRAWING

GENERAL

- COVER
- G0.1 GENERAL INFORMATION
- LS1.1 FIRST FLOOR LIFE SAFETY

CIVIL

- CD100 EXISTING FEATURES AND SITE DEMOLITION PLAN
- C001 LAYDOWN, STAGING, AND CONTRACTOR ACCESS EXHIBIT
- C120 OVERALL SITE LAYOUT & DIMENSION PLAN
- C121 DETAILED LAYOUT AND DIMENSION PLAN
- C140 OVERALL EROSION CONTROL AND SWPPP
- C141 DETAILED EROSION CONTROL AND GRADING PLAN
- C160 SITE UTILITY PLAN
- C500 GENERAL NOTES AND DETAILS

LANDSCAPING

- L100 SITE RESTORATION AND LANDSCAPE PLAN

STRUCTURAL

- S0.1 STRUCTURAL NOTES
- S1.1 FOUNDATION PLAN
- S1.2 FLOOR FRAMING PLAN
- S5.1 STRUCTURAL SECTIONS
- S5.2 STRUCTURAL SECTIONS

ARCHITECTURAL

- AD1.1 FIRST FLOOR DEMOLITION PLAN
- AD9.1 FIRST FLOOR REFLECTED CEILING DEMOLITION PLAN
- A1.0 OVERALL FLOOR PLAN
- A1.1 ENLARGED FIRST FLOOR PLAN
- A2.1 ROOF PLAN
- A3.1 EXTERIOR ELEVATIONS
- A4.1 BUILDING SECTION
- A5.1 WALL SECTIONS
- A5.2 WALL SECTIONS
- A6.1 FOUNDATION & ROOF DETAILS
- A7.1 SCHEDULES & DOOR & WINDOW TYPES & DETAILS

A7.2 DETAILS
A7.3 DETAILS
A8.2 INTERIOR SCHEDULES & DETAILS
A8.1 INTERIOR SCHEDULES & DETAILS
A9.1 FIRST FLOOR REFLECTED CEILING PLAN

FIRE PROTECTION

F1.0 FIRE PROTECTION PLAN

PLUMBING

PD1.0 PLUMBING DEMOLITION
P1.0 PLUMBING PLAN
P3.0 PLUMBING DETAILS
P6.0 PLUMBING SCHEDULES

MECHANICAL

M0.0 MECHANICAL GENERAL NOTES & SYMBOLS
MD1.0 MECHANICAL DEMOLITION
M1.0 MECHANICAL HVAC PLAN
M3.0 MECHANICAL DETAILS
M4.0 MECHANICAL CONTROLS
M5.0 MECHANICAL SCHEDULES

ELECTRICAL

E0.0 ELECTRICAL GENERAL NOTES & SYMBOLS
E1.0 ELECTRICAL FLOOR PLANS
E2.0 ELECTRICAL SCHEDULES
E3.0 ELECTRICAL DETAILS
END OF SECTION

END OF SECTION

ATTACHMENT B

ICCSO -- SHIMEK ELEMENTARY LUNCHROOM ADDITION

PROJECT NO.: 0211213.00

SECTION 00 0110 - TABLE OF CONTENTS

PROCUREMENT AND CONTRACTING REQUIREMENTS

PAGES

1.01 DIVISION 00-- PROCUREMENT AND CONTRACTING REQUIREMENTS

A.	00 0105	CERTIFICATIONS PAGE	1
B.	00 0110	TABLE OF CONTENTS	4
C.	00 0115	LIST OF DRAWINGS	4
D.	00 1113	ADVERTISEMENT FOR BIDS	2
E.	00 0115	NOTICE OF PUBLIC HEARING	1
F.	00 2113	INSTRUCTIONS TO BIDDERS	4
G.	00 3100	AVAILABLE PROJECT INFORMATION	1
H.	00 3113	SCHEDULES AND LIQUIDATED DAMAGES	2
I.	00 4100	BID FORM	4
J.	00 5000	CONTRACTING FORMS AND SUPPLEMENTS	2
K.	00 7300	SUPPLEMENTARY CONDITIONS	25

SPECIFICATIONS

2.01 DIVISION 01 -- GENERAL REQUIREMENTS

A.	01 0000	SUMMARY	3
B.	01 2000	PRICE AND PAYMENT PROCEDURES	2
C.	01 2200	UNIT PRICES	2
D.	01 0500	SUBSTITUTION PROCEDURES	3
E.	01 0000	ADMINISTRATIVE REQUIREMENTS	5
F.	01 4000	QUALITY REQUIREMENTS	3
G.	01 0500	SPECIAL INSPECTIONS AND TESTS	8
H.	01 0000	TEMPORARY FACILITIES AND CONTROLS	3
I.	01 5100	TEMPORARY UTILITIES	2
J.	01 5713	TEMPORARY EROSION AND SEDIMENT CONTROL	6
K.	01 6000	PRODUCT REQUIREMENTS	3
L.	01 7000	EXECUTION AND CLOSEOUT REQUIREMENTS	9
M.	01 7419	CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL	3
N.	01 7800	CLOSEOUT SUBMITTALS	3
O.	01 7900	DEMONSTRATION AND TRAINING	3
P.	01 9113	GENERAL COMMISSIONING REQUIREMENTS	8

2.02 DIVISION 02 -- EXISTING CONDITIONS

A.	02 4100	DEMOLITION	3
----	---------	------------	---

2.03 DIVISION 03 -- CONCRETE

A.	03 3000	CAST-IN-PLACE CONCRETE	14
----	---------	------------------------	----

2.04 DIVISION 04 -- MASONRY

A.	04 2000	UNIT MASONRY	7
----	---------	--------------	---

2.05 DIVISION 05 -- METALS

A.	05 1200	STRUCTURAL STEEL FRAMING	6
B.	05 3100	STEEL DECKING	4
C.	05 4000	COLD-FORMED METAL FRAMING	6

2.06 DIVISION 06 -- WOOD, PLASTICS, AND COMPOSITES

A.	06 1000	ROUGH CARPENTRY	5
B.	06 4100	ARCHITECTURAL WOOD CASEWORK	3

2.07 DIVISION 07 -- THERMAL AND MOISTURE PROTECTION

Iowa City Community School District

Shimek Elementary Lunchroom Addition

Iowa City, Iowa

TABLE OF CONTENTS
00 0110 1

ICCSB -- SHIMEK ELEMENTARY LUNCHROOM ADDITION

PROJECT NO.: 0211213.00

A.	07 2100	THERMAL INSULATION	4
B.	07 2119	FOAMED IN PLACE INSULATION	3
C.	07 2500	WEATHER BARRIERS	3
D.	07 3116	METAL SHINGLES	3
E.	07 4113	METAL SOFFIT PANELS	3
F.	07 4646	FIBER-CEMENT SIDING	3
G.	07 5400	THERMOPLASTIC MEMBRANE ROOFING	8
H.	07 6200	SHEET METAL FLASHING AND TRIM	3
I.	07 7200	ROOF ACCESSORIES	1
J.	07 9200	JOINT SEALANTS	4
2.08 DIVISION 08 -- OPENINGS			
A.	08 1113	HOLLOW METAL DOORS AND FRAMES	4
B.	08 1416	FLUSH WOOD DOORS	3
C.	08 3100	ACCESS DOORS AND PANELS	2
D.	08 4313	ALUMINUM FRAMED STOREFRONTS	4
E.	08 7101	DOOR HARDWARE	15
F.	08 8000	GLAZING	5
G.	08 8300	MIRRORS	2
2.09 DIVISION 09 -- FINISHES			
A.	09 2116	GYPSUM BOARD ASSEMBLIES	5
B.	09 3000	TILING	4
C.	09 5100	ACOUSTICAL CEILINGS	3
D.	09 6500	RESILIENT FLOORING	4
E.	09 8400	ACOUSTICAL PANELS	2
F.	09 9113	EXTERIOR PAINTING	4
G.	09 9123	INTERIOR PAINTING	6
2.10 DIVISION 10 -- SPECIALTIES			
A.	10 2113.19	PLASTIC TOILET COMPARTMENTS	2
B.	10 2601	WALL AND CORNER GUARDS	2
C.	10 2800	TOILET, BATH, AND LAUNDRY ACCESSORIES	3
D.	10 4400	FIRE PROTECTION SPECIALTIES	2
2.11 DIVISION 12 -- FURNISHINGS			
A.	12 2400	WINDOW SHADES	3
B.	12 3600	COUNTERTOPS	3
2.12 DIVISION 21 -- FIRE SUPPRESSION			
A.	21 0517	SLEEVES AND SLEEVE SEALS FOR FIRE-SUPPRESSION PIPING	2
B.	21 0518	ESCUTCHEONS FOR FIRE-SUPPRESSION PIPING	1
C.	21 0553	IDENTIFICATION FOR FIRE-SUPPRESSION PIPING AND EQUIPMENT	2
D.	21 0313	WET-PIPE SPRINKLER SYSTEMS	10
2.13 DIVISION 22 -- PLUMBING			
A.	22 0517	SLEEVES AND SLEEVE SEALS FOR PLUMBING PIPING	3
B.	22 0518	ESCUTCHEONS FOR PLUMBING PIPING	1
C.	22 0523	GENERAL-DUTY VALVES FOR PLUMBING PIPING	6
D.	22 0529	HANGERS AND SUPPORTS FOR PLUMBING PIPING AND EQUIPMENT	8
E.	22 0553	IDENTIFICATION FOR PLUMBING PIPING AND EQUIPMENT	3
F.	22 0719	PLUMBING PIPING INSULATION	10
G.	22 0116	DOMESTIC WATER PIPING	7

ICCSB --SHIMEK ELEMENTARY LUNCHROOM ADDITION

PROJECT NO.: 0211213.00

H.	22 1119	DOMESTIC WATER PIPING SPECIALTIES	5
I.	22 1316	SANITARY WASTE AND VENT PIPING	10
J.	22 1319	SANITARY WASTE PIPING SPECIALTIES	4
K.	22 4213	COMMERCIAL WATER CLOSETS	3
L.	22 4216	COMMERCIAL LAVATORIES	3
M.	22 4217	COMMERCIAL SINKS	3

2.14 DIVISION 23 -- HEATING, VENTILATING, AND AIR-CONDITIONING (HVAC)

A.	23 0513	COMMON MOTOR REQUIREMENTS FOR HVAC EQUIPMENT	2
B.	23 0529	HANGERS AND SUPPORTS FOR HVAC PIPING AND EQUIPMENT	7
C.	23 0553	IDENTIFICATION FOR HVAC PIPING AND EQUIPMENT	3
D.	23 0593	TESTING, ADJUSTING, AND BALANCING FOR HVAC	15
E.	23 0713	DUCT INSULATION	8
F.	23 0800	COMMISSIONING OF HVAC	4
G.	23 0900	INSTRUMENTATION AND CONTROL FOR HVAC	3
H.	23 1123	FACILITY NATURAL-GAS PIPING	12
I.	23 3113	METAL DUCTS	8
J.	23 3300	AIR-DUCT ACCESSORIES	4
K.	23 3346	FLEXIBLE DUCTS	2
L.	23 3423	HVAC POWER VENTILATORS	3
M.	23 3713	REGISTERS AND GRILLES	2
N.	23 7413	PACKAGED OUTDOOR CENTRAL STATION AIR HANDLING UNITS	7
O.	23 8239	CABINET UNIT HEATERS	3

2.15 DIVISION 26 -- ELECTRICAL

A.	26 0500	COMMON WORK RESULTS FOR ELECTRICAL	10
B.	26 0519	LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES	4
C.	26 0526	GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS	2
D.	26 0529	HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS	3
E.	26 0533	RACEWAYS AND BOXES FOR ELECTRICAL SYSTEMS	5
F.	26 0544	SLEEVES AND SLEEVE SEALS FOR ELECTRICAL RACEWAYS AND CABLING	3
G.	26 0553	IDENTIFICATION FOR ELECTRICAL SYSTEMS	4
H.	26 0923	LIGHTING CONTROL DEVICES	5
I.	26 2416	PANELBOARDS	4
J.	26 2726	WIRING DEVICES	5
K.	26 2816	ENCLOSED SWITCHES AND CIRCUIT BREAKERS	3
L.	26 5119	INTERIOR LIGHTING	4

2.16 DIVISION 27 -- COMMUNICATIONS

A.	27 0000	GENERAL REQUIREMENTS FOR COMMUNICATIONS SYSTEMS	8
B.	27 0505	SELECTIVE DEMOLITION OF COMMUNICATIONS SYSTEMS	4
C.	27 0528	PATHWAYS FOR COMMUNICATIONS SYSTEMS	8
D.	27 0544	SLEEVES AND SLEEVE SEALS FOR COMMUNICATIONS PATHWAYS AND CABLING	4
E.	27 5117	IP PUBLIC ADDRESS AND INTERCOM SYSTEM	5
F.	27 5313	CLOCK SYSTEMS	3

2.17 DIVISION 28 -- ELECTRONIC SAFETY AND SECURITY

A.	28 0000	GENERAL REQUIREMENTS FOR ELECTRONIC SAFETY & SECURITY SYSTEMS	7
B.	28 0505	SELECTIVE DEMOLITION OF ELECTRONIC SAFETY AND SECURITY SYSTEMS	4
C.	28 0528	PATHWAYS FOR ELECTRONIC SAFETY AND SECURITY	8
D.	28 0544	SLEEVES & SEALS FOR ELECTRONIC SAFETY & SECURITY PATHWAYS & CABLING	4
E.	28 1316	SECURITY MANAGEMENT SYSTEM	16
F.	28 1500	SECURITY MANAGEMENT SYSTEM HARDWARE DEVICES	6

ICCSB -- SHIMEK ELEMENTARY LUNCHROOM ADDITION

PROJECT NO.: 0211213.00

G.	28 3100	INTRUSION DETECTION	5
H.	28 4600	FIRE DETECTION AND ALARM SYSTEM	9
2.18 DIVISION 31 -- EARTHWORK			
A.	31 2000	SITE PREPARATION	2
B.	31 2000	EARTH MOVING FOR BUILDING	6
C.	31 2200	GRADING	4
D.	31 2316	EXCAVATION	2
E.	31 2316.13	TRENCHING	4
F.	31 2323	FILL	6
2.19 DIVISION 32 -- EXTERIOR IMPROVEMENTS			
A.	32 123	AGGREGATE BASE COURSES	4
B.	32 1313	CONCRETE PAVING	6
C.	32 1313.13	PAINTED PAVEMENT MARKINGS	4
D.	32 3232	SEGMENTAL RETAINING WALLS	6
E.	32 9223	SODDING	4
F.	32 9300	PLANTS	6
2.20 DIVISION 33 -- UTILITIES			
A.	33 0513	MANHOLES AND STRUCTURES	2
B.	33 4111	SITE STORM UTILITY DRAINAGE PIPING	4
C.	33 4600	SUBDRAINAGE	2

END OF TABLE OF CONTENTS