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DOCUMENT 00 11 16 

NOTICE TO BIDDERS 

1. Notice is hereby given that the governing board (“Board”) of the Tracy Unified School 
District (“District”) will receive sealed bids for the following project, Bid 
No.2024-101, Bid Section 1 & Bid Section 2 for the Williams Middle School Re-
Roofing Project 

2. The Project consists of: 

Williams Middle School Re-Roofing Project Project No.2024-101   

3. To bid on this Project, the Bidder is required to possess one or more of the following 
State of California contractors’ license(s):  

C-39 

The Bidder's license(s) must remain active and in good standing throughout the term 
of the Contract. 

4. To bid on this Project, the Bidder is required to be registered as a public works 
contractor with the Department of Industrial Relations pursuant to the Labor Code. 

5. Contract Documents will be available on or after March 11, 2024, for review at the 
District Facilities Office, and may be downloaded from the District’s website, 
www.tracyusd.k12.ca.us, using the [“Facilities Projects and Information”] link.  
In addition, Contract Documents are available for bidders’ review at the following 
builders’ exchanges: 

A. Builder’s Exchange of San Joaquin County  

6. Contract Documents are also available for purchase for _______________ dollars 
($_______) at the District Facilities Office.  This fee is refundable if the Contract 
Documents are returned in clean condition back to the District Facilities Office no 
later than ten (10) calendar days after the date of the bid opening. 

7. Sealed bids will be received until 1:00 p.m., April 3, 2024, at the District Facilities 
Office, 1875 West Lowell Avenue, Tracy, California 95376 at or after which time the 
bids will be opened and publicly read aloud.  Any bid that is submitted after this time 
shall be nonresponsive and returned to the bidder.  Any claim by a bidder of error in 
its bid must be made in compliance with section 5100 et seq. of the Public Contract 
Code. 

8. Pursuant to Public Contract Code section 20111.5, only prequalified bidders will be 
eligible to submit a bid for this Project.  Any bid submitted by a bidder who is not 
prequalified shall be non-responsive and returned unopened to the bidder. 

9. All bids shall be on the form provided by the District.  Each bid must conform and be 
responsive to all pertinent Contract Documents, including, but not limited to, the 
Instructions to Bidders. 
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10. A bid bond by an admitted surety insurer on the form provided by the District  a 
cashier's check or a certified check, drawn to the order of the Tracy Unified School 
District, in the amount of ten percent (10%) of the total bid price, shall accompany 
the Bid Form and Proposal, as a guarantee that the Bidder will, within seven (7) 
calendar days after the date of the Notice of Award, enter into a contract with the 
District for the performance of the services as stipulated in the bid. 

11. A mandatory pre-bid conference and site visit will be held on March 20, 2024, at 
10:00 a.m. at Williams Middle School 1600 Tennis Lane Tracy, California. All 
participants are required to sign in front of the Office Building. The site visit is 
expected to take approximately two hours. Failure to attend or tardiness will render 
bid ineligible. 

12. The successful Bidder shall be required to furnish a 100% Performance Bond and a 
100% Payment Bond if it is awarded the Contract for the Work. 

13. The successful Bidder may substitute securities for any monies withheld by the 
District to ensure performance under the Contract, in accordance with the provisions 
of section 22300 of the Public Contract Code. 

14. The Contractor and all Subcontractors under the Contractor shall pay all workers on 
all Work performed pursuant to this Contract not less than the general prevailing rate 
of per diem wages and the general prevailing rate for holiday and overtime work as 
determined by the Director of the Department of Industrial Relations, State of 
California, for the type of work performed and the locality in which the work is to be 
performed within the boundaries of the District, pursuant to section 1770 et seq. of 
the California Labor Code.  Prevailing wage rates are also available from the District 
or on the Internet at: <http://www.dir.ca.gov>. 

15. This Project is subject to labor compliance monitoring and enforcement by the 
Department of Industrial Relations pursuant to Labor Code section 1771.4 and 
subject to the requirements of Title 8 of the California Code of Regulations.  The 
successful Bidder shall comply with all requirements of Division 2, Part 7, Chapter 1, 
Articles 1-5 of the Labor Code. 

16. The District’s Board has found and determined that the following item(s) shall be 
used on this Project based on the purpose(s) indicated.  (Public Contract Code 
section 3400(c).)  A particular material, product, thing, or service is designated by 
specific brand or trade name for the following purpose(s): 

(1) In order that a field test or experiment may be made to determine the 
product’s suitability for future use: 

(2) In order to match other products in use on a particular public 
improvement either completed or in the course of completion:  

(3) In order to obtain a necessary item that is only available from one 
source:  

(4) In order to respond to an emergency declared by a local agency:  
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17. The District shall award the Contract, if it awards it at all, to the lowest responsive 
responsible bidder based on:   

A. The base bid amount for: 

          Bid Section 1 

          Bid Section 2 

18. The Board reserves the right to reject any and all bids and/or waive any irregularity 
in any bid received.  If the District awards the Contract, the security of unsuccessful 
bidder(s) shall be returned within sixty (60) days from the time the award is made.  
Unless otherwise required by law, no bidder may withdraw its bid for ninety (90) 
days after the date of the bid opening. 

END OF DOCUMENT

TRACY UNIFIED SCHOOL DISTRICT NOTICE TO BIDDERS 
 DOCUMENT 00 11 16-  3



DOCUMENT 00 21 13 

INSTRUCTIONS TO BIDDERS 

Bidders shall follow the instructions in this document, and shall submit all documents, 
forms, and information required for consideration of a bid. 

Tracy Unified School District (“District”) will evaluate information submitted by the apparent 
low Bidder and, if incomplete or unsatisfactory to District, Bidder’s bid may be rejected at 
the sole discretion of District. 

1. Bids are requested for a general construction contract, or work described in general, 
for the following project (“Project” or “Contract”): 

Williams Middle School Re-Roofing Project, Project No.2024-101  

2. A Bidder and its subcontractors must possess the appropriate State of California 
contractors’ license and must maintain the license throughout the duration of the 
project.  Bidders must also be registered as a public works contractor with the 
Department of Industrial Relations pursuant to the Labor Code.  Bids submitted by a 
contractor who is not properly licensed or registered shall be deemed nonresponsive 
and will not be considered. 

3. The District has prequalified bidders pursuant to Public Contract Code section 
20111.5.  Only prequalified bidders will be eligible to submit a bid for this Project.  
Any bid submitted by a bidder who is not prequalified shall be deemed nonresponsive 
and will not be considered. 

4. District will receive sealed bids from bidders as stipulated in the Notice to Bidders.   

a. All bids must be sealed in an envelope, marked with the name and address of 
the Bidder, name of the Project, the Project Number and/or bid number, and 
time of bid opening. 

b. Bids must be submitted to the District Office by date and time shown in the 
Notice to Bidders. 

c. Bids must contain all documents as required herein. 

5. Bidders are advised that on the date that bids are opened, telephones will not be 
available at the District Offices for use by bidders or their representatives. 

6. Bids will be opened at or after the time indicated for receipt of bids. 

7. Bidders must submit bids on the documents titled Bid Form and Proposal and must 
submit all other required District forms.  Bids not submitted on the District's required 
forms shall be deemed nonresponsive and shall not be considered.  Additional sheets 
required to fully respond to requested information are permissible. 

8. Bidders shall not modify the Bid Form and Proposal or qualify their bids.  Bidders 
shall not submit to the District a re-formatted, re-typed, altered, modified, or 
otherwise recreated version of the Bid Form and Proposal or other District-provided 
document. 
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9. Bids shall be clearly written and without erasure or deletions.  District reserves the 
right to reject any bid containing erasures, deletions, or illegible contents. 

10. Bidders must supply all information required by each Bid Document.  Bids must be 
full and complete.  District reserves the right in its sole discretion to reject any bid as 
nonresponsive as a result of any error or omission in the bid.  Bidders must complete 
and submit all of the following documents with the Bid Form and Proposal: 

a. Bid Bond on the District's form, or other security. 

b. Designated Subcontractors List. 

c. Site Visit Certification, if a site visit was required. 

d. Non-Collusion Declaration. 

11. Bidders must submit with their bids cash, a cashier's check or a certified check 
payable to District, or a bid bond by an admitted surety insurer of not less than ten 
percent (10%) of amount of Base Bid, plus all additive alternates (“Bid Bond”).  If 
Bidder chooses to provide a Bid Bond as security, Bidder must use the required form 
of corporate surety provided by District.  The Surety on Bidder’s Bid Bond must be an 
insurer admitted in the State of California and authorized to issue surety bonds in 
the State of California.  Bids submitted without necessary bid security will be deemed 
nonresponsive and will not be considered. 

12. If Bidder to whom the Contract is awarded fails or neglects to enter into the Contract 
and submit required bonds, insurance certificates, and all other required documents, 
within SEVEN (7) calendar days after the date of the Notice of Award, District may 
deposit Bid Bond, cash, cashier's check, or certified check for collection, and 
proceeds thereof may be retained by District as liquidated damages for failure of 
Bidder to enter into Contract, in the sole discretion of District.  It is agreed that 
calculation of damages District may suffer as a result of Bidder's failure to enter into 
the Contract would be extremely difficult and impractical to determine and that the 
amount of the Bidder’s required bid security shall be the agreed and conclusively 
presumed amount of damages. 

13. Bidders must submit with the bid the Designated Subcontractors List for those 
subcontractors who will perform any portion of Work, including labor, rendering of 
service, or specially fabricating and installing a portion of the Work or improvement 
according to detailed drawings contained in the plans and specifications, in excess of 
one half of one percent (0.5%) of total bid.  Failure to submit this list when required 
by law shall result in bid being deemed nonresponsive and the bid will not be 
considered. 

14. All of the listed subcontractors are required to be registered as a public works 
contractor with the Department of Industrial Relations pursuant to the Labor Code.   

a. An inadvertent error in listing the California contractor license number on the 
Designated Subcontractors List shall not be grounds for filing a bid protest or 
grounds for considering the bid nonresponsive if the correct contractor’s 
license number is submitted to the District within 24 hours after the bid 
opening and the corrected number corresponds with the submitted name and 
location for that subcontractor. 
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b. An inadvertent error listing an unregistered subcontractor shall not be 
grounds for filing a bid protest or grounds for considering the bid 
nonresponsive provided that any of the following apply: 

(1) The subcontractor is registered prior to the bid opening. 

(2) The subcontractor is registered and has paid the penalty registration 
fee within 24 hours after the bid opening. 

(3) The subcontractor is replaced by another registered subcontractor 
pursuant to Public Contract Code section 4107. 

15. If a mandatory pre-bid conference and site visit (“Site Visit”) is required as 
referenced in the Notice to Bidders, then Bidders must submit the Site Visit 
Certification with their Bid. District will transmit to all prospective Bidders of record 
such Addenda as District in its discretion considers necessary in response to 
questions arising at the Site Visit. Oral statements shall not be relied upon and will 
not be binding or legally effective. Addenda issued by the District as a result of the 
Site Visit, if any, shall constitute the sole and exclusive record and statement of the 
results of the Site Visit. 

16. Bidders shall submit the Non-Collusion Declaration with their bids.  Bids submitted 
without the Non-Collusion Declaration shall be deemed nonresponsive and will not be 
considered. 

17. The Contractor and all Subcontractors under the Contractor shall pay all workers on 
all work performed pursuant to the Contract not less than the general prevailing rate 
of per diem wages and the general prevailing rate for holiday and overtime work as 
determined by the Director of the Department of Industrial Relations, State of 
California, for the type of work performed and the locality in which the work is to be 
performed within the boundaries of the District, pursuant to sections 1770 et seq. of 
the California Labor Code.  Copies of the general prevailing rates of per diem wages 
for each craft, classification, or type of worker needed to execute the Contract, as 
determined by Director of the Department of Industrial Relations, are available upon 
request at the District’s principal office.  Prevailing wage rates are also available on 
the internet at http://www.dir.ca.gov. 

18. Submission of bid signifies careful examination of Contract Documents and complete 
understanding of the nature, extent, and location of Work to be performed.  Bidders 
must complete the tasks listed below as a condition to bidding, and submission of a 
bid shall constitute the Bidder's express representation to District that Bidder has 
fully completed the following: 

a. Bidder has visited the Site, if required, and has examined thoroughly and 
understood the nature and extent of the Contract Documents, Work, Site, 
locality, actual conditions, as-built conditions, and all local conditions and 
federal, state and local laws, and regulations that in any manner may affect 
cost, progress, performance, or furnishing of Work or that relate to any 
aspect of the means, methods, techniques, sequences, or procedures of 
construction to be employed by Bidder and safety precautions and programs 
incident thereto; 

b. Bidder has conducted or obtained and has understood all examinations, 
investigations, explorations, tests, reports, and studies that pertain to the 
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subsurface conditions, as-built conditions, underground facilities, and all other 
physical conditions at or contiguous to the Site or otherwise that may affect 
the cost, progress, performance, or furnishing of Work, as Bidder considers 
necessary for the performance or furnishing of Work at the Contract Sum, 
within the Contract Time, and in accordance with the other terms and 
conditions of Contract Documents, including specifically the provisions of the 
General Conditions; and no additional examinations, investigations, 
explorations, tests, reports, studies, or similar information or data are or will 
be required by Bidder for such purposes; 

c. Bidder has correlated its knowledge and the results of all such observations, 
examinations, investigations, explorations, tests, reports, and studies with the 
terms and conditions of the Contract Documents; 

d. Bidder has given the District prompt written notice of all conflicts, errors, 
ambiguities, or discrepancies that it has discovered in or among the Contract 
Documents and the actual conditions, and the written resolution(s) thereof by 
the District is/are acceptable to Bidder; 

e. Bidder has made a complete disclosure in writing to the District of all facts 
bearing upon any possible interest, direct or indirect, that Bidder believes any 
representative of the District or other officer or employee of the District 
presently has or will have in this Contract or in the performance thereof or in 
any portion of the profits thereof; 

f. Bidder must, prior to bidding, perform the work, investigations, research, and 
analysis required by this document and that Bidder represented in its Bid 
Form and Proposal and the Agreement that it performed prior to bidding.  
Contractor under this Contract is charged with all information and knowledge 
that a reasonable bidder would ascertain from having performed this required 
work, investigation, research, and analysis.  Bid prices must include entire 
cost of all work “incidental” to completion of the Work. 

g. Conditions Shown on the Contract Documents:  Information as to 
underground conditions, as-built conditions, or other conditions or 
obstructions, indicated in the Contract Documents, e.g., on Drawings or in 
Specifications, has been obtained with reasonable care, and has been 
recorded in good faith.  However, District only warrants, and Bidder may only 
rely, on the accuracy of limited types of information. 

(1) As to above-ground conditions or as-built conditions shown or 
indicated in the Contract Documents, there is no warranty, express or 
implied, or any representation express or implied, that such 
information is correctly shown or indicated.  This information is 
verifiable by independent investigation and Bidder is required to make 
such verification as a condition to bidding.  In submitting its Bid, 
Bidder shall rely on the results of its own independent investigation.  
In submitting its Bid, Bidder shall not rely on District-supplied 
information regarding above-ground conditions or as-built conditions. 

(2) As to any subsurface condition shown or indicated in the Contract 
Documents, Bidder may rely only upon the general accuracy of actual 
reported depths, actual reported character of materials, actual 
reported soil types, actual reported water conditions, or actual 
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obstructions shown or indicated.  District is not responsible for the 
completeness of such information for bidding or construction; nor is 
District responsible in any way for any conclusions or opinions that the 
Bidder has drawn from such information; nor is the District responsible 
for subsurface conditions that are not specifically shown (for example, 
District is not responsible for soil conditions in areas contiguous to 
areas where a subsurface condition is shown). 

h. Conditions Shown in Reports and Drawings Supplied for Informational 
Purposes: Reference is made to the document entitled Geotechnical Data, and 
the document entitled Existing Conditions, for identification of: 

(1) Subsurface Conditions: Those reports of explorations and tests of 
subsurface conditions at or contiguous to the Site that have been 
utilized by Architect in preparing the Contract Documents; and 

(2) Physical Conditions: Those drawings of physical conditions in or 
relating to existing surface or subsurface structures at or contiguous to 
the Site that has been utilized by Architect in preparing the Contract 
Documents. 

(3) These reports and drawings are not Contract Documents and, except 
for any “technical” data regarding subsurface conditions specifically 
identified in Geotechnical Data and Existing Conditions, and 
underground facilities data, Bidder may not in any manner rely on the 
information in these reports and drawings.  Subject to the foregoing, 
Bidder must make its own independent investigation of all conditions 
affecting the Work and must not rely on information provided by 
District. 

19. Bids shall be based on products and systems specified in Contract Documents or 
listed by name in Addenda.  Whenever in the Specifications any materials, process, 
or article is indicated or specified by grade, patent, or proprietary name, or by name 
of manufacturer, that Specification shall be deemed to be followed by the words “or 
equal.”  Bidder may, unless otherwise stated, offer any material, process, or article 
that shall be substantially equal or better in every respect to that so indicated or 
specified.  The District is not responsible and/or liable in any way for a Contractor’s 
damages and/or claims related, in any way, to that Contractor’s basing its bid on any 
requested substitution that the District has not approved in advance and in writing.  
Contractors and materials suppliers who submit requests for substitutions prior to 
the award of the Contract must do so in writing and in compliance with Public 
Contract Code section 3400.  All requests must comply with the following: 

a. District must receive any notice of request for substitution of a specified item 
a minimum of TEN (10) calendar days prior to bid opening.  The Successful 
Bidder will not be allowed to substitute specified items unless properly 
noticed. 

b. Within 35 days after the date of the Notice of Award, the Successful Bidder 
shall submit data substantiating the request(s) for all substitution(s) 
containing sufficient information to assess acceptability of product or system 
and impact on Project, including, without limitation, the requirements 
specified in the Special Conditions and the Specifications.  Insufficient 
information shall be grounds for rejection of substitution. 
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c. Approved substitutions, if any, shall be listed in Addenda.  District reserves 
the right not to act upon submittals of substitutions until after bid opening. 

d. Substitutions may be requested after Contract has been awarded only if 
indicated in and in accordance with requirements specified in the Special 
Conditions and the Specifications. 

20. Bidders may examine any available “as-built” drawings of previous work by giving 
District reasonable advance notice.  District will not be responsible for accuracy of 
“as-built” drawings.  The document entitled Existing Conditions applies to all supplied 
“as-built” drawings. 

21. All questions about the meaning or intent of the Contract Documents are to be 
directed via email to the District to Jamie Quintana.  Interpretations or clarifications 
considered necessary by the District in response to such questions will be issued in 
writing by Addenda and emailed, faxed, mailed, or delivered to all parties recorded 
by the District as having received the Contract Documents or posted on the District’s 
website at www.tracyusd.k12.ca.us.  Questions received less than SEVEN (7) 
calendar days prior to the date for opening bids may not be answered.  Only 
questions answered by formal written Addenda will be binding.  Oral and other 
interpretations or clarifications will be without legal effect. 

22. Addenda may also be issued to modify other parts of the Contract Documents as 
deemed advisable by the District. 

23. Each Bidder must acknowledge each Addendum in its Bid Form and Proposal by 
number or its Bid shall be considered non-responsive.  Each Addendum shall be part 
of the Contract Documents.  A complete listing of Addenda may be secured from the 
District. 

24. This Contract may include alternates.  Alternates are defined as alternate products, 
materials, equipment, systems, methods, or major elements of the construction that 
may, at the District's option and under terms established in the Contract and 
pursuant to section 20103.8 of the Public Contract Code, be selected for the Work. 

25. The District shall award the Contract, if it awards it at all, to the lowest responsive 
responsible bidder based on the criteria as indicated in the Notice to Bidders.  In the 
event two or more responsible bidders submit identical bids, the District shall select 
the Bidder to whom to award the Contract by lot.  

26. Discrepancies between written words and figures, or words and numerals, will be 
resolved in favor of figures or numerals. 

27. Bidders in contention for contract awards shall be required to attend a Post-Bid 
interview, which will be set within three (3) calendar days following bid opening.  A 
duly authorized representative of the apparent low bidder is required to attend the 
Post Bid Interview, in person.  The apparent low bidder’s authorized 
representative(s) must have (1) knowledge of how the bid submitted was prepared, 
(2) the person responsible for supervising performance of the Work, and (3) the 
authority to bind the apparent low bidder.  Failure to attend the Post Bid Interview as 
scheduled will be considered just cause for the District to reject the Bid as 
nonresponsive.  
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28. Any bid protest by any Bidder regarding any other bid must be submitted in writing 
to the District, before 5:00 p.m. of the THIRD (3rd) business day following bid 
opening. 

a. Only a Bidder who has actually submitted a bid, and who could be awarded 
the Contract if the bid protest is upheld, is eligible to submit a bid protest.  
Subcontractors are not eligible to submit bid protests.  A Bidder may not rely 
on the bid protest submitted by another Bidder. 

b. A bid protest must contain a complete statement of any and all bases for the 
protest and all supporting documentation. Materials submitted after the bid 
protest deadline will not be considered. 

c. The protest must refer to the specific portions of all documents that form the 
basis for the protest. 

(1) Without limitation to any other basis for protest, an inadvertent error 
in listing the California contractor’s license number on the Designated 
Subcontractors List shall not be grounds for filing a bid protest or 
grounds for considering the bid nonresponsive if the correct 
contractor’s license number is submitted to the District within 24 hours 
after the bid opening and the corrected number corresponds with the 
submitted name and location for that subcontractor. 

(2) Without limitation to any other basis for protest, an inadvertent error 
listing an unregistered subcontractor shall not be grounds for filing a 
bid protest or grounds for considering the bid nonresponsive provided 
that any of the following apply: 

(i) The subcontractor is registered prior to the bid opening. 

(ii) The subcontractor is registered and has paid the penalty 
registration fee within 24 hours after the bid opening. 

(iii) The subcontractor is replaced by another registered 
subcontractor pursuant to Public Contract Code section 4107. 

d. The protest must include the name, address and telephone number of the 
person representing the protesting party. 

e. The party filing the protest must concurrently transmit a copy of the protest 
and any attached documentation to all other parties with a direct financial 
interest that may be adversely affected by the outcome of the protest.  Such 
parties shall include all other bidders or proposers who appear to have a 
reasonable prospect of receiving an award depending upon the outcome of 
the protest. 

f. The procedure and time limits set forth in this paragraph are mandatory and 
are each bidder’s sole and exclusive remedy in the event of bid protest.  
Failure to comply with these procedures shall constitute a waiver of any right 
to further pursue the bid protest, including filing a Government Code Claim or 
legal proceedings. 
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29. The Bidder to whom Contract is awarded shall execute and submit the following 
documents by 5:00 p.m. of the SEVENTH (7th) calendar day following the date of 
the Notice of Award.  Failure to properly and timely submit these documents entitles 
District to reject the bid as nonresponsive. 

a. Agreement: To be executed by successful Bidder.  Submit four (4) copies, 
each bearing an original signature. 

b. Escrow of Bid Documentation: This must include all required documentation.  
See the document titled Escrow Bid Documentation for more information. 

c. Performance Bond (100%): On the form provided in the Contract Documents 
and fully executed as indicated on the form. 

d. Payment Bond (Contractor's Labor and Material Bond) (100%):  On the form 
provided in the Contract Documents and fully executed as indicated on the 
form. 

e. Insurance Certificates and Endorsements as required. 

f. Workers’ Compensation Certification. 

g. Prevailing Wage and Related Labor Requirements Certification  

h. Drug-Free Workplace Certification.   

i. Tobacco-Free Environment Certification.   

j. Drug and Alcohol-Free Schools Certification. 

k. Hazardous Materials Certification.   

l. Lead-Based Materials Certification.   

m. Imported Materials Certification.  

n. Criminal Background Investigation/Fingerprinting Certification. 

o. Roofing Project Certification: from Contractor  

p. Registered Subcontractors List:  Must include Department of Industrial 
Relations (DIR) registration number of each subcontractor for all tiers.  

30. Time for Completion:  District may issue a Notice to Proceed within NINETY (90) 
days from the date of the Notice of Award.  Once Contractor has received the Notice 
to Proceed, Contractor shall complete the Work within the period of time indicated in 
the Contract Documents. 

a. In the event that the District desires to postpone issuing the Notice to 
Proceed beyond this 90-day period, it is expressly understood that with 
reasonable notice to the Contractor, the District may postpone issuing the 
Notice to Proceed. 
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b. It is further expressly understood by Contractor that Contractor shall not be 
entitled to any claim of additional compensation as a result of the 
postponement of the issuance of the Notice to Proceed beyond a 90-day 
period.  If the Contractor believes that a postponement of issuance of the 
Notice to Proceed will cause a hardship to the Contractor, the Contractor may 
terminate the Contract.  Contractor’s termination due to a postponement 
beyond this 90-day period shall be by written notice to District within TEN 
(10) calendar days after receipt by Contractor of District's notice of 
postponement. 

c. It is further understood by the Contractor that in the event that Contractor 
terminates the Contract as a result of postponement by the District, the 
District shall only be obligated to pay Contractor for the Work that Contractor 
had performed at the time of notification of postponement and which the 
District had in writing authorized Contractor to perform prior to issuing a 
Notice to Proceed. 

d. Should the Contractor terminate the Contract as a result of a notice of 
postponement, District shall have the authority to award the Contract to the 
next lowest responsive responsible bidder. 

31. District reserves the right to reject any or all bids, including without limitation the 
right to reject any or all nonconforming, nonresponsive, unbalanced, or conditional 
bids, to re-bid, and to reject the bid of any bidder if District believes that it would not 
be in the best interest of the District to make an award to that bidder, whether 
because the bid is not responsive or the bidder is unqualified or of doubtful financial 
ability or fails to meet any other pertinent standard or criteria established by District.  
District also reserves the right to waive any inconsequential deviations or 
irregularities in any bid.  For purposes of this paragraph, an “unbalanced bid” is one 
having nominal prices for some work items and/or enhanced prices for other work 
items. 

32. It is the policy of the District that no qualified person shall be excluded from 
participating in, be denied the benefits of, or otherwise be subjected to discrimination 
in any consideration leading to the award of contract, based on race, religious creed, 
color, national origin, ancestry, physical disability, mental disability, reproductive 
health decisionmaking, medical condition, genetic information, marital status, sex, 
gender, gender identity, gender expression, age, sexual orientation, or veteran or 
military status.  The Successful Bidder and its subcontractors shall comply with 
applicable federal and state laws, including, but not limited to the California Fair 
Employment and Housing Act, beginning with Government Code section 12900, and 
Labor Code section 1735. 

33. Prior to the award of Contract, District reserves the right to consider the 
responsibility of the Bidder.  District may conduct investigations as District deems 
necessary to assist in the evaluation of any bid and to establish the responsibility, 
including, without limitation, qualifications and financial ability of Bidders, proposed 
subcontractors, suppliers, and other persons and organizations to perform and 
furnish the Work in accordance with the Contract Documents to District's satisfaction 
within the prescribed time. 

END OF DOCUMENT
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DOCUMENT 00 21 13.1 

BIDDER INFORMATION AND FORMS 

[INTENTIONALLY LEFT BLANK UNLESS PROVIDED IN SPECIAL CONDITIONS 
– SEPARATE PREQUALIFICATION PROCESS RECOMMENDED] 

END OF DOCUMENT
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DOCUMENT 00 31 19 

EXISTING CONDITIONS 

1. Summary 

This document describes existing conditions at or near the Project, and use of 
information available regarding existing conditions.  This document is not part of the 
Contract Documents.  See General Conditions for definition(s) of terms used herein. 

2. Reports and Information on Existing Conditions 

a. Documents providing a general description of the Site and conditions of the 
Work may have been collected by the Tracy Unified School District (“District“), 
its consultants, contractors, and tenants.  These documents may, but are not 
required to, include previous contracts, contract specifications, tenant 
improvement contracts, as-built drawings, utility drawings, and information 
regarding underground facilities. 

b. Information regarding existing conditions may be inspected at the District 
offices or the Construction Manager’s offices, if any, and copies may be 
obtained at cost of reproduction and handling upon Bidder's agreement to pay 
for such copies.  These reports, documents, and other information are not 
part of the Contract Documents.  These reports, documents, and other 
information do not excuse Contractor from fulfilling Contractor’s obligation to 
independently investigate any or all existing conditions or from using 
reasonable prudent measures to avoid damaging existing improvements. 

c. Information regarding existing conditions may also be included in the Project 
Manual, but shall not be considered part of the Contract Documents. 

d. Prior to commencing this Work, Contractor and the District’s representative 
shall survey the Site to document the condition of the Site.  Contractor will 
record the survey in digital videotape format and provide an electronic copy 
to the District within fourteen (14) days of the survey. 

e. Contractor may also document any pre-existing conditions in writing, provided 
that both the Contractor and the District’s representative agree on said 
conditions and sign a memorandum documenting the same. 

f. The reports and other data or information regarding existing conditions and 
underground facilities at or contiguous to the Project are the following: 

(1) Original Construction Drawings. 
(2) Survey of Site. 
(3) Geotechnical Report(s). 
(4) Hazardous Material Report(s). 
(5) Videotaped Survey(s). 
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3. Use of Information 

a. Information regarding existing conditions was obtained only for use of District 
and its consultants, contractors, and tenants for planning and design and is 
not part of the Contract Documents. 

b. District does not warrant, and makes no representation regarding, the 
accuracy or thoroughness of any information regarding existing conditions.  
Bidder represents and agrees that in submitting a bid it is not relying on any 
information regarding existing conditions supplied by District. 

c. Under no circumstances shall District be deemed to warrant or represent 
existing above-ground conditions, as-built conditions, or other actual 
conditions, verifiable by independent investigation.  These conditions are 
verifiable by Bidder by the performance of its own independent investigation 
that Bidder must perform as a condition to bidding and Bidder should not and 
shall not rely on this information or any other information supplied by District 
regarding existing conditions. 

d. Any information shown or indicated in the reports and other data supplied 
herein with respect to existing underground facilities at or contiguous to the 
Project may be based upon information and data furnished to District by the 
District's employees and/or consultants or builders of such underground 
facilities or others.  District does not assume responsibility for the 
completeness of this information, and Bidder is solely responsible for any 
interpretation or conclusion drawn from this information. 

e. District shall be responsible only for the general accuracy of information 
regarding underground facilities, and only for those underground facilities that 
are owned by District, and only where Bidder has conducted the independent 
investigation required of it pursuant to the Instructions to Bidders, and 
discrepancies are not apparent. 

4. Investigations/Site Examinations 

a. Before submitting a bid, each Bidder is responsible for conducting or obtaining 
any additional or supplementary examinations, investigations, explorations, 
tests, studies, and data concerning conditions (surface, subsurface, and 
underground facilities) at or contiguous to the Site or otherwise, that may 
affect cost, progress, performance, or furnishing of Work or that relate to any 
aspect of the means, methods, techniques, sequences, or procedures of 
construction to be employed by Bidder and safety precautions and programs 
incident thereto or that Bidder deems necessary to determine its Bid for 
performing and furnishing the Work in accordance with the time, price, and 
other terms and conditions of Contract Documents. 

b. On request, District will provide each Bidder access to the Site to conduct 
such examinations, investigations, explorations, tests, and studies, as each 
Bidder deems necessary for submission of a bid.  Bidders must fill all holes 
and clean up and restore the Site to its former condition upon completion of 
its explorations, investigations, tests, and studies.  Such investigations and 
Site examinations may be performed during any and all Site visits indicated in 
the Notice to Bidders and only under the provisions of the Contract 
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Documents, including, but not limited to, proof of insurance and obligation to 
indemnify against claims arising from such work, and District’s prior approval. 

END OF DOCUMENT

TRACY UNIFIED SCHOOL DISTRICT EXISTING CONDITIONS 
 DOCUMENT 00 31 19-  3



DOCUMENT 00 41 13 

BID FORM AND PROPOSAL 

To: Governing Board of the Tracy Unified School District (“District” or “Owner”) 

From:   
 (Proper Name of Bidder) 

The undersigned declares that Bidder has read and understands the Contract Documents, 
including, without limitation, the Notice to Bidders and the Instructions to Bidders, and 
agrees and proposes to furnish all necessary labor, materials, and equipment to perform and 
furnish all work in accordance with the terms and conditions of the Contract Documents, 
including, without limitation, the Drawings and Specifications of Bid No.2024-101, for the 
following project known as: 

 Williams Middle School Re-Roofing Project 

(“Project” or “Contract”) and will accept in full payment for that Work the following total 
lump sum amount, all taxes included: 

 
         dollars $     
BASE BID +10% CONTINGENCY, BID SECTION 1 

Bidder acknowledges and agrees that the Base Bid accounts for any and all 
Allowance(s). 

 
         dollars $     
BASE BID + 10% CONTINGENCY, BID SECTION 2 

Bidder acknowledges and agrees that the Base Bid accounts for any and all 
Allowance(s). 

Descriptions of alternates are primarily scope definitions and do not necessarily detail the 
full range of materials and processes needed to complete the construction. 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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Additional Detail Regarding Calculation of Base Bid 

1. Unit Prices.  The Bidder’s Base Bid includes the following unit prices, which the 
Bidder must provide and the District may, at its discretion, utilize in valuing additive 
and/or deductive change orders (Unit Prices shall include all labor, materials, 
services, profit, overhead, insurance, bonds, taxes, and all other incidental costs of 
Contractor, subcontractors, and suppliers): 

SCHEDULE OF UNIT PRICES  

Where scope of Work is decreased, all Work pertaining to the item, whether 
specifically stated or not, shall be omitted, and where scope of Work is increased, all 
work pertaining to that item required to render same ready for use on the Project in 
accordance with intentions of the Drawings and Specifications shall be included in the 
above agreed-upon price amount.  

2. Allowance.  The Bidder’s Base Bid shall include the following Allowances for the 
Tasks/Work as noted here: 

The Allowance Value for an Allowance Item includes the direct cost of labor, 
materials, equipment, transportation, taxes and insurance associated with the 
applicable Allowance Item.  All other costs, including Contractor’s overall project 
management and general conditions costs, overhead and fee, are deemed to be 
included in the Base Bid, and are not subject to adjustment regardless of the actual 
amount of the Allowance Item. 

The District shall have sole discretion to authorize all expenditures from the 
Allowances. The District shall process expenditures from the Allowances in the form 
of an Allowance Expenditure Directive (“AED”). Any unused Allowance or unused 

Item No. Description Unit of 
Measure

Estimated 
Quantity

Unit Price Total Cost = 
Unit Price x 
Estimated 
Quantity 
(Included in 
Base Bid)

1 Roof Decking Sq. Ft. 100 $________ $________

$________ $________

Task/Work Allowance Value

Unforeseen Conditions such as Dryrot 10% of the Base Bid Price

Total Allowance Value
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portion thereof shall be deducted from the Contract Price to the benefit of the 
District.  

3. The undersigned has reviewed the Work outlined in the Contract Documents and fully 
understands the scope of Work required in this Proposal, understands the 
construction and project management function(s) is described in the Contract 
Documents, and that each Bidder who is awarded a contract shall be in fact a prime 
contractor, not a subcontractor, to the District, and agrees that its Proposal, if 
accepted by the District, will be the basis for the Bidder to enter into a contract with 
the District in accordance with the intent of the Contract Documents. 

4. The undersigned has notified the District in writing of any discrepancies or omissions 
or of any doubt, questions, or ambiguities about the meaning of any of the Contract 
Documents and has contacted the Construction Manager before bid date to verify the 
issuance of any clarifying Addenda. 

5. The undersigned agrees to commence work under this Contract on the date 
established in the Contract Documents and to complete all work within the time 
specified in the Contract Documents. 

6. The liquidated damages clause of the General Conditions and Agreement is hereby 
acknowledged. 

7. It is understood that the District reserves the right to reject this bid and that the bid 
shall remain open to acceptance and is irrevocable for a period of ninety (90) days. 

8. The following documents are attached hereto: 

• Bid Bond on the District's form or other security 
• Designated Subcontractors List 
• Site Visit Certification  
• Non-Collusion Declaration 

11. Receipt and acceptance of the following Addenda is hereby acknowledged: 

12. Bidder acknowledges that the license required for performance of the Work is a C-39 
license. 

13. Bidder hereby certifies that Bidder is able to furnish labor that can work in harmony 
with all other elements of labor employed or to be employed on the Work. 

 
No.      , Dated    

 
No.      , Dated    

 
No.      , Dated    

 
No.      , Dated    

 
No.      , Dated    

 
No.      , Dated    
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14. Bidder specifically acknowledges and understands that if it is awarded the Contract, 
that it shall perform the Work of the Project while complying with all requirements of 
the Department of Industrial Relations. 

15. Bidder hereby certifies that its bid includes sufficient funds to permit Bidder to 
comply with all local, state or federal labor laws or regulations during the Project, 
including payment of prevailing wage, and that Bidder will comply with the provisions 
of Labor Code section 2810(d) if awarded the Contract. 

16. Bidder represents that it is competent, knowledgeable, and has special skills with 
respect to the nature, extent, and inherent conditions of the Work to be performed.  
Bidder further acknowledges that there are certain peculiar and inherent conditions 
existent in the construction of the Work that may create, during the Work, unusual or 
peculiar unsafe conditions hazardous to persons and property. 

17. Bidder expressly acknowledges that it is aware of such peculiar risks and that it has 
the skill and experience to foresee and to adopt protective measures to adequately 
and safely perform the Work with respect to such hazards. 

18. Bidder expressly acknowledges that it is aware that if a false claim is knowingly 
submitted (as the terms “claim” and “knowingly” are defined in the California False 
Claims Act, Gov. Code, § 12650 et seq.), the District will be entitled to civil remedies 
set forth in the California False Claim Act.  It may also be considered fraud and the 
Contractor may be subject to criminal prosecution. 

19. The undersigned Bidder certifies that it is, at the time of bidding, and shall be 
throughout the period of the Contract, licensed by the State of California to do the 
type of work required under the terms of the Contract Documents and registered as 
a public works contractor with the Department of Industrial Relations.  Bidder further 
certifies that it is regularly engaged in the general class and type of work called for in 
the Contract Documents. 

[SIGNATURE ON FOLLOWING PAGE] 
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Bidder hereby certifies to the District that all representations, certifications, and statements 
made by Bidder, as set forth in this bid form, are true and correct and are made under 
penalty of perjury. 

Dated this    day of   20   

Name of Bidder:   

Type of Organization:   

Signature: ________________________________________________________________ 

Print Name:   

Title:   

Address of Bidder:   

Taxpayer Identification No. of Bidder:   

Telephone Number:   

Fax Number:   

E-mail:    Web Page:   

Contractor's License No(s): No.:   Class:   Expiration Date:   

 No.:   Class:  Expiration Date:   

 No.:   Class:  Expiration Date:   

Public Works Contractor Registration No.:    

END OF DOCUMENT
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DOCUMENT 00 43 13 

BID BOND 

(Note: If Bidder is providing a bid bond as its bid security, Bidder must use this 
form, NOT a surety company form.) 

KNOW ALL PERSONS BY THESE PRESENTS: 

That the undersigned,      , as Principal (“Principal”), 

and             , as 
Surety (“Surety”), a corporation organized and existing under and by virtue of the laws of 
the State of California and authorized to do business as a surety in the State of California, 
are held and firmly bound unto the Tracy Unified School District (“District”) of San Joaquin 
County, State of California, as Obligee, in an amount equal to ten percent (10%) of the Base 
Bid plus alternates, in the sum of 

         Dollars ($    ) 

lawful money of the United States of America, for the payment of which sum well and truly 
to be made, we, and each of us, bind ourselves, our heirs, executors, administrators, 
successors, and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted a 
bid to the District for all Work specifically described in the accompanying bid for the 
following project:        (“Project” or “Contract”). 

NOW, THEREFORE, if the Principal is awarded the Contract and, within the time and manner 
required under the Contract Documents, after the prescribed forms are presented to 
Principal for signature, enters into a written contract, in the prescribed form in accordance 
with the bid, and files two bonds, one guaranteeing faithful performance and the other 
guaranteeing payment for labor and materials as required by law, and meets all other 
conditions to the Contract between the Principal and the Obligee becoming effective, or if 
the Principal shall fully reimburse and save harmless the Obligee from any damage 
sustained by the Obligee through failure of the Principal to enter into the written contract 
and to file the required performance and labor and material bonds, and to meet all other 
conditions to the Contract between the Principal and the Obligee becoming effective, then 
this obligation shall be null and void; otherwise, it shall be and remain in full force and 
effect.  The full payment of the sum stated above shall be due immediately if Principal fails 
to execute the Contract within seven (7) days of the date of the District's Notice of Award to 
Principal. 

Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the Contract or the call for bids, or to the work to be 
performed thereunder, or the specifications accompanying the same, shall in any way affect 
its obligation under this bond, and it does hereby waive notice of any such change, 
extension of time, alteration or addition to the terms of the Contract or the call for bids, or 
to the work, or to the specifications. 

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the 
Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable 
attorneys' fee to be fixed by the Court. 
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If the District awards the bid, the security of unsuccessful bidder(s) shall be returned within 
sixty (60) days from the time the award is made.  Unless otherwise required by law, no 
bidder may withdraw its bid for ninety (90) days after the date of the bid opening. 

IN WITNESS WHEREOF, this instrument has been duty executed by the Principal and Surety 
above named, on the    day of      , 20___. 

   
 Principal 

   
 By 

    
 Surety 

    
 By 

   
 Name of California Agent of Surety 

   
 Address of California Agent of Surety 

   
  Telephone Number of California Agent of Surety 

Bidder must attach Power of Attorney and Certificate of Authority for Surety and a 
Notarial Acknowledgment for all Surety's signatures.  The California Department of 
Insurance must authorize the Surety to be an admitted Surety Insurer. 

END OF DOCUMENT
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DOCUMENT 00 43 36 

DESIGNATED SUBCONTRACTORS LIST 
(Public Contact Code Sections 4100-4114) 

PROJECT:  

Bidder acknowledges and agrees that it must clearly set forth below the name, location and 
California contractor license number of each subcontractor who will perform work or labor or 
render service to the Bidder in or about the construction of the Work or who will specially 
fabricate and install a portion of the Work according to detailed drawings contained in the 
plans and specifications in an amount in excess of one-half of one percent (0.5%) of 
Bidder’s total Base Bid and the kind of Work that each will perform.  Vendors or suppliers of 
materials only do not need to be listed. 

Bidder acknowledges and agrees that, if Bidder fails to list as to any portion of Work, or if 
Bidder lists more than one subcontractor to perform the same portion of Work, Bidder must 
perform that portion itself or be subjected to penalty under applicable law.  In case more 
than one subcontractor is named for the same kind of Work, state the portion of the kind of 
Work that each subcontractor will perform. 

If alternate bid(s) is/are called for and Bidder intends to use subcontractors different from 
or in addition to those subcontractors listed for work under the Base Bid, Bidder must list 
subcontractors that will perform Work in an amount in excess of one half of one percent 
(0.5%) of Bidder’s total Base Bid plus alternate(s). 

If further space is required for the list of proposed subcontractors, attach additional copies 
of page 2 showing the required information, as indicated below. 

Subcontractor Name:    

 CA Cont. Lic. #:     Location:   

 DIR Registration #:     

 Portion of Work:     

Subcontractor Name:    

 CA Cont. Lic. #:      Location:   

 DIR Registration #:     

 Portion of Work:     

Subcontractor Name:    

 CA Cont. Lic. #:     Location:   

 DIR Registration #:     

 Portion of Work:     
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Subcontractor Name:    

 CA Cont. Lic. #:      Location:   

 DIR Registration #:     

 Portion of Work:     

Subcontractor Name:    

 CA Cont. Lic. #:     Location:   

 DIR Registration #:     

 Portion of Work:     

Subcontractor Name:    

 CA Cont. Lic. #:      Location:   

 DIR Registration #:     

 Portion of Work:     

Subcontractor Name:    

 CA Cont. Lic. #:     Location:   

 DIR Registration #:     

 Portion of Work:     

Subcontractor Name:    

 CA Cont. Lic. #:      Location:   

 DIR Registration #:     

 Portion of Work:     

Date:   

Proper Name of Bidder:   

Signature:   

Print Name:    

Title:   
   END OF DOCUMENT
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DOCUMENT 00 45 01 

SITE VISIT CERTIFICATION 

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
IF SITE VISIT WAS MANDATORY 

 PROJECT:               

Check option that applies: 

_____ I certify that I visited the Site of the proposed Work, received the attached _____ 
pages of information, and became fully acquainted with the conditions relating to 
construction and labor.  I fully understand the facilities, difficulties, and restrictions 
attending the execution of the Work under contract. 

_____ I certify that       (Bidder's representative) visited the Site 
of the proposed Work, received the attached _____ pages of information, and became fully 
acquainted with the conditions relating to construction and labor.  The Bidder's 
representative fully understood the facilities, difficulties, and restrictions attending the 
execution of the Work under contract. 

Bidder fully indemnifies the Tracy Unified School District, its Architect, its Engineers, its 
Construction Manager, and all of their respective officers, agents, employees, and 
consultants from any damage, or omissions, related to conditions that could have been 
identified during my visit and/or the Bidder's representative’s visit to the Site. 

I certify under penalty of perjury under the laws of the State of California that the foregoing 
is true and correct. 

Date:    

Proper Name of Bidder:    

Signature:    

Print Name:    

Title:    
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ATTACHMENTS: 

1.    

2.    

3.

END OF DOCUMENT
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DOCUMENT 00 45 19 

NON-COLLUSION DECLARATION  
(Public Contract Code Section 7106) 

The undersigned declares: 

I am the ______________ of ____________________, the party making the foregoing bid. 
  [Title]   [Name of Firm] 
The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation. The bid is genuine and not collusive or 
sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in 
a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, 
or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. 
The bidder has not in any manner, directly or indirectly, sought by agreement, 
communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other 
bidder. All statements contained in the bid are true. The bidder has not, directly or 
indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, 
or divulged information or data relative thereto, to any corporation, partnership, company, 
association, organization, bid depository, or to any member or agent thereof, to effectuate a 
collusive or sham bid, and has not paid, and will not pay, any person or entity for such 
purpose. 

Any person executing this declaration on behalf of a bidder that is a corporation, 
partnership, joint venture, limited liability company, limited liability partnership, or any 
other entity, hereby represents that he or she has full power to execute, and does execute, 
this declaration on behalf of the bidder. 

I declare under penalty of perjury under the laws of the State of California that the 
foregoing is true and correct and that this declaration is executed on __________________,  
           [Date] 
at ______________________,  _____. 
  [City]       [State] 

Date:    

Proper Name of Bidder:    

Signature:    

Print Name:    

Title:    

END OF DOCUMENT
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DOCUMENT 00 45 26 

WORKERS' COMPENSATION CERTIFICATION 

PROJECT/CONTRACT NO.:         between the Tracy Unified School 
District (“District”) and          (“Contractor” or 
“Bidder”) (“Contract” or “Project”). 

Labor Code section 3700, in relevant part, provides: 

Every employer except the State shall secure the payment of compensation in one or 
more of the following ways: 

a. By being insured against liability to pay compensation by one or more 
insurers duly authorized to write compensation insurance in this state; and/or 

b. By securing from the Director of Industrial Relations a certificate of consent to 
self-insure, which may be given upon furnishing proof satisfactory to the 
Director of Industrial Relations of ability to self-insure and to pay any 
compensation that may become due to his employees. 

I am aware of the provisions of section 3700 of the Labor Code which require every 
employer to be insured against liability for workers' compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the Work of this Contract. 

Date:    

Proper Name of Contractor:    

Signature:    

Print Name:    

Title:    

(In accordance with Labor Code sections 1860 and 1861, the above certificate must be 
signed and filed with the awarding body prior to performing any Work under this Contract.) 

END OF DOCUMENT
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DOCUMENT 00 45 46.01 

PREVAILING WAGE AND 
RELATED LABOR REQUIREMENTS CERTIFICATION 

PROJECT/CONTRACT NO.:        between the Tracy Unified School 
District (“District”) and           
(“Contractor” or “Bidder”) (“Contract” or “Project”). 

I hereby certify that I will conform to the State of California Public Works Contract 
requirements regarding prevailing wages, benefits, on-site audits with 48-hours’ notice, 
payroll records, and apprentice and trainee employment requirements, for all Work on the 
above Project including, without limitation, labor compliance monitoring and enforcement by 
the Department of Industrial Relations. 

Date:    

Proper Name of Contractor:    

Signature:    

Print Name:    

Title:    

END OF DOCUMENT
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DOCUMENT 00 45 46.03 

DRUG-FREE WORKPLACE CERTIFICATION 

PROJECT/CONTRACT NO.:        between the Tracy Unified School 
District (“District”) and            
(“Contractor” or “Bidder”) (“Contract” or “Project”). 

This Drug-Free Workplace Certification form is required from the successful Bidder pursuant 
to Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990.  The Drug-
Free Workplace Act of 1990 requires that every person or organization awarded a contract 
or grant for the procurement of any property or service from any state agency must certify 
that it will provide a drug-free workplace by doing certain specified acts.  In addition, the 
Act provides that each contract or grant awarded by a state agency may be subject to 
suspension of payments or termination of the contract or grant, and the contractor or 
grantee may be subject to debarment from future contracting, if the contracting agency 
determines that specified acts have occurred. 

The District is not a “state agency” as defined in the applicable section(s) of the 
Government Code, but the District is a local agency and public school district under 
California law and requires all contractors on District projects to comply with the provisions 
and requirements of the Drug-Free Workplace Act of 1990.   

Contractor must also comply with the provisions of Health & Safety Code section 11362.3 
which prohibits the consumption or possession of cannabis or cannabis products in any 
public place, including school grounds, and specifically on school grounds while children are 
present.   

Contractor shall certify that it will provide a drug-free workplace by doing all of the 
following: 

a. Publishing a statement notifying employees that the unlawful manufacture, 
distribution, dispensation, possession, or use of a controlled substance is 
prohibited in the person’s or organization’s workplace and specifying actions 
which will be taken against employees for violations of the prohibition. 

b. Establishing a drug-free awareness program to inform employees about all of 
the following: 

(1) The dangers of drug abuse in the workplace. 

(2) The person’s or organization’s policy of maintaining a drug-free 
workplace. 

(3) The availability of drug counseling, rehabilitation, and employee-
assistance programs. 

(4) The penalties that may be imposed upon employees for drug abuse 
violations. 

c. Requiring that each employee engaged in the performance of the contract or 
grant be given a copy of the statement required above, and that, as a 
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condition of employment on the contract or grant, the employee agrees to 
abide by the terms of the statement. 

I, the undersigned, agree to fulfill the terms and requirements of Government Code section 
8355 listed above and will publish a statement notifying employees concerning (a) the 
prohibition of controlled substance at the workplace, (b) establishing a drug-free awareness 
program, and (c) requiring that each employee engaged in the performance of the Contract 
be given a copy of the statement required by section 8355(a), and requiring that the 
employee agree to abide by the terms of that statement. 

I also understand that if the District determines that I have either (a) made a false 
certification herein, or (b) violated this certification by failing to carry out the requirements 
of section 8355, that the Contract awarded herein is subject to termination, suspension of 
payments, or both.  I further understand that, should I violate the terms of the Drug-Free 
Workplace Act of 1990, I may be subject to debarment in accordance with the requirements 
of the aforementioned Act. 

I acknowledge that I am aware of the provisions of and hereby certify that I will adhere to 
the requirements of the Drug-Free Workplace Act of 1990 and Health and Safety Code 
section 11362.3. 

Date:    

Proper Name of Contractor:    

Signature:    

Print Name:    

Title:    

END OF DOCUMENT
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DOCUMENT 00 45 46.08 

CRIMINAL BACKGROUND INVESTIGATION/ 
FINGERPRINTING CERTIFICATION 

PROJECT/CONTRACT NO.:      between the Tracy Unified School District 
(“District”) and           (“Contractor” 
or “Bidder”) (“Contract” or “Project”). 

The undersigned does hereby certify to the District that I am a representative of the 
Contractor currently under contract with the District; that I am familiar with the facts herein 
certified; and that I am authorized and qualified to execute this certificate on behalf of 
Contractor. 

Contractor certifies that it has taken at least one of the following actions (check all that 
apply):  

□ Pursuant to Education Code section 45125.2(a), Contractor has installed or will install, 

prior to commencement of Work, a physical barrier at the Work Site, that will limit 
contact between Contractor's employees, Subcontractors or suppliers and District pupils 
at all times; and/or 

□ Pursuant to Education Code section 45125.2(a), Contractor certifies that all employees 

will be under the continual supervision of, and monitored by, an employee of the 
Contractor who the California Department of Justice (“DOJ”) has ascertained, or as 
described below, will ascertain, has not been convicted of a violent or serious felony.  
The name and title of the employee who will be supervising Contractor's and its 
subcontractors' or suppliers’ employees is: 

Name:             

Title:              

NOTE: If Contractor is a sole proprietor, and elects the above option, Contractor must 
have the above-named employee’s fingerprints prepared and submitted by District for 
submission to the DOJ, in accordance with Education Code section 45125.1(h).  No work 
shall commence until such determination by DOJ has been made.   

□ Pursuant to Education Code section 45125.2(a), the District will take appropriate steps 

to protect the safety of any pupils that may come in contact with Contractor’s 
employees, subcontractors or suppliers so that the fingerprinting and criminal 
background investigation requirements of Education Code section 45125.2 shall not 
apply to Contractor under the Contract.   

□ The Work on the Contract is either (i) at an unoccupied school site and no employee of 

Contractor and/or subcontractor or supplier of any tier of the Contract shall come in 
contact with the District pupils or (ii) if Contractor’s employees or any subcontractor or 
supplier of any tier of the Contract interacts with pupils, such interaction shall only take 
place under the immediate supervision and control of the pupil’s parent or guardian or a 
school employee, so that the fingerprinting and criminal background investigation 
requirements of Education Code section 45125.1 shall not apply to Contractor under the 
Contract.   
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□ The Contractor, who is not a sole proprietor, has complied with the fingerprinting 

requirements of Education Code section 45125.1 with respect to all Contractor’s 
employees and all of its Subcontractors’ employees who may have contact with District 
pupils in the course of providing services pursuant to the Contract, and the DOJ has 
determined (A) that none of those employees has been convicted of a felony, as that 
term is defined in Education Code section 45122.1 and/or (B) that the prohibition does 
not apply to an employee as provided by Education Code section 45125.1(e)(2) or (3).  
When the Contractor performs the criminal background check, it shall immediately 
provide any subsequent arrest and conviction information it receives to the District 
pursuant to the subsequent arrest service.  No work shall commence until the 
Department of Justice ascertains that Contractor’s employees and any subcontractors’ 
employees have not been convicted of a felony as defined in Education Code Section 
45122.1.   

 A complete and accurate list of Contractor's employees and of all of its 
subcontractors' employees who may come in contact with District pupils during 
the course and scope of the Contract is attached hereto as ATTACHMENT “A;” 
and/or 

□ The Contractor is a sole proprietor and intends to comply with the fingerprinting 

requirements of Education Code section 45125.1(h) with respect to all Contractor’s 
employees who may have contact with District pupils in the course of providing services 
pursuant to the Contract, and hereby agrees to the District’s preparation and submission 
of fingerprints such that the DOJ may determine (A) that none of those employees has 
been convicted of a felony, as that term is defined in Education Code section 45122.1 
and/or (B) that the prohibition does not apply to an employee as provided by Education 
Code section 45125.1(e)(2) or (3).  No work shall commence until the Department of 
Justice ascertains that Contractor’s employees and any subcontractors’ employees have 
not been convicted of a felony as defined in Education Code Section 45122.1.   

Contractor’s responsibility for background clearance extends to all of its employees, 
Subcontractors or suppliers, and employees of Subcontractors or suppliers coming into 
contact with District pupils regardless of whether they are designated as employees or 
acting as independent contractors of the Contractor. 

Date:    

Proper Name of Contractor:    

Signature:    

Print Name:    

Title:    

[CONTINUED ON NEXT PAGE] 
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ATTACHMENT “A” 

List of Employees/Subcontractors 

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

If further space is required for the list of employees/subcontractors, attach additional copies 
of this page. 

END OF DOCUMENT
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DOCUMENT 00 45 46.10 

ROOFING PROJECT CERTIFICATION 

PROJECT/CONTRACT NO.:        between the Tracy Unified School 
District (“District”) and            
(“Contractor” or “Bidder”) (“Contract” or “Project”). 

Pursuant to Public Contract Code section 3000, et seq. this form shall be executed by all 
contractors, materials manufacturers, or vendors involved in a bid or proposal for the repair 
or replacement of a roof of a public school building where the project is either for repair of 
more than 25% of the roof or that has a total cost more than $21,000 (“roofing project”) 
and submitted to the District when the award is made. 

Certification of: □ Contractor □ Materials Manufacturer 
 □ Vendor □ Other      

I,     ,       , certify that I have not 
 [Name]    [Name of Firm] 
offered, given, or agreed to give, received, accepted, or agreed to accept, any gift, 
contribution, or any financial incentive whatsoever to or from any person in connection with 
the roofing project contract.  As used in this certification, “person” means any natural 
person, business, partnership, corporation, union, committee, club, or other organization, 
entity, or group of individuals. 

Furthermore, I,     ,       , certify that 
   [Name]    [Name of Firm] 
I do not have, and throughout the duration of the contract, I will not have, any financial 
relationship in connection with the performance of this contract with any architect, engineer, 
roofing consultant, materials manufacturer, distributor, or vendor that is not disclosed 
below. 

I,    ,       , have the following  
 [Name]    [Name of Firm] 
financial relationships with an architect, engineer, roofing consultant, materials 
manufacturer, distributor, or vendor, or other person in connection with the following roofing 
project contract (provide Name and Address of Building, and Contract Date and Number): 
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By my signature below, I hereby certify that, to the best of my knowledge, the contents of 
this disclosure are true, or are believed to be true.  I further certify on behalf of the Firm 
that I am aware of section 3000 et seq. of the California Public Contract Code, and the 
sections referenced therein regarding the penalties for providing false information or failing 
to disclose a financial relationship in this disclosure.  I further certify that I am authorized to 
make this certification on behalf of the Firm. 

Date:    

Proper Name of Firm:    

Signature:    

Print Name:    

Title:    

END OF DOCUMENT
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DOCUMENT 00 52 13 

AGREEMENT 

THIS AGREEMENT IS MADE AND ENTERED INTO THIS    DAY OF 
   , 20___, by and between the Tracy Unified School District (“District”) 
and            (“Contractor”) 
(“Agreement”). 

WITNESSETH: That the parties hereto have mutually covenanted and agreed, and by these 
presents do covenant and agree with each other, as follows: 

1. The Work:  Contractor agrees to furnish all tools, equipment, apparatus, facilities, 
labor, and material necessary to perform and complete in a good and workmanlike 
manner, the work of the following project: 

         

(“Project” or “Contract” or “Work”) 

It is understood and agreed that the Work shall be performed and completed as 
required in the Contract Documents including, without limitation, the Drawings and 
Specifications and submission of all documents required to secure funding or by the 
Division of the State Architect for close-out of the Project, under the direction and 
supervision of, and subject to the approval of, the District or its authorized 
representative. 

2. The Contract Documents:  The complete Contract consists of all Contract 
Documents as defined in the General Conditions and incorporated herein by this 
reference.  Any and all obligations of the District and Contractor are fully set forth 
and described in the Contract Documents.  All Contract Documents are intended to 
cooperate so that any Work called for in one and not mentioned in the other or vice 
versa is to be executed the same as if mentioned in all Contract Documents. 

3. Interpretation of Contract Documents:  Should any question arise concerning 
the intent or meaning of Contract Documents, including the Drawings or 
Specifications, the question shall be submitted to the District for interpretation.  If a 
conflict exists in the Contract Documents, valid, written modifications, beginning with 
the most recent, shall control over this Agreement (if any), which shall control over 
the Special Conditions, which shall control over any Supplemental Conditions, which 
shall control over the General Conditions, which shall control over the remaining 
Division 0 documents, which shall control over Division 1 Documents which shall 
control over Division 2 through Division 49 documents, which shall control over 
figured dimensions, which shall control over large-scale drawings, which shall control 
over small-scale drawings.  In the case of a discrepancy or ambiguity solely between 
and among the Drawings and Specifications, the discrepancy or ambiguity shall be 
resolved in favor of the interpretation that will provide District with the functionally 
complete and operable Project described in the Drawings and Specifications.  In no 
case shall a document calling for lower quality and/or quantity material or 
workmanship control.  The decision of the District in the matter shall be final. 

4. Time for Completion:  It is hereby understood and agreed that the Work under this 
Contract shall be completed within         ( ) 
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consecutive calendar days (“Contract Time”) from the date specified in the District's 
Notice to Proceed.   

5. Completion - Extension of Time:  Should the Contractor fail to complete this 
Contract, and the Work provided herein, within the time fixed for completion, due 
allowance being made for the contingencies provided for herein, the Contractor shall 
become liable to the District for all loss and damage that the District may suffer on 
account thereof.  The Contractor shall coordinate its Work with the Work of all other 
contractors.  The District shall not be liable for delays resulting from Contractor's 
failure to coordinate its Work with other contractors in a manner that will allow 
timely completion of Contractor's Work.  Contractor shall be liable for delays to other 
contractors caused by Contractor's failure to coordinate its Work with the Work of 
other contractors. 

6. Liquidated Damages:  Time is of the essence for all work under this Agreement.  It 
is hereby understood and agreed that it is and will be difficult and/or impossible to 
ascertain and determine the actual damage that the District will sustain in the event 
of and by reason of Contractor's delay; therefore, Contractor agrees that it shall pay 
to the District the sum of          
dollars ($   ) per day as liquidated damages for each and every 
day's delay beyond the time herein prescribed in completion of the Work.   

It is hereby understood and agreed that this amount is not a penalty. 

In the event that any portion of the liquidated damages is not paid to the District, 
the District may deduct that amount from any money due or that may become due 
the Contractor under this Agreement, and such deduction does not constitute a 
withholding or penalty.  The District's right to assess liquidated damages is as 
indicated herein and in the General Conditions. 

The time during which the Contract is delayed for cause, as hereinafter specified, 
may extend the time of completion for a reasonable time as the District may grant, 
provided that Contractor has complied with the claims procedure of the Contract 
Documents.  This provision does not exclude the recovery of damages by either 
party under other provisions in the Contract Documents. 

7. Loss Or Damage:  The District and its agents and authorized representatives shall 
not in any way or manner be answerable or suffer loss, damage, expense, or liability 
for any loss or damage that may happen to the Work, or any part thereof, or in or 
about the same during its construction and before acceptance, and the Contractor 
shall assume all liabilities of every kind or nature arising from the Work, either by 
accident, negligence, theft, vandalism, or any cause whatsoever; and shall hold the 
District and its agents and authorized representatives harmless from all liability of 
every kind and nature arising from accident, negligence, or any cause whatsoever. 

8. Limitation Of District Liability:  District’s financial obligations under this Contract 
shall be limited to the payment of the compensation provided in this Contract.  
Notwithstanding any other provision of this Contract, in no event shall District be 
liable, regardless of whether any claim is based on contract or tort, for any special, 
consequential, indirect or incidental damages, including, but not limited to, lost 
profits or revenue, lost bonding capacity, arising out of or in connection with this 
Contract for the services performed in connection with this Contract. 
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9. Insurance and Bonds:  Prior to issuance of the Notice to Proceed by the District, 
Contractor shall provide all required certificates of insurance, insurance 
endorsements, and payment and performance bonds as evidence thereof. 

10. Prosecution of Work:  If the Contractor should neglect to prosecute the Work 
properly or fail to perform any provisions of this Contract, the District, may, pursuant 
to the General Conditions and without prejudice to any other remedy it may have, 
make good such deficiencies and may deduct the cost thereof from the payment then 
or thereafter due the Contractor. 

11. Authority of Architect, Project Inspector, and DSA: Contractor hereby 
acknowledges that the Architect(s), the Project Inspector(s), and the Division of the 
State Architect (“DSA”) have authority to approve and/or suspend Work if the 
Contractor’s Work does not comply with the requirements of the Contract 
Documents, Title 24 of the California Code of Regulations, and all applicable laws and 
regulations.  The Contractor shall be liable for any delay caused by its non-compliant 
Work. 

12. Assignment of Contract:  Neither the Contract, nor any part thereof, nor any 
moneys due or to become due thereunder, may be assigned by the Contractor 
without the prior written approval of the District, nor without the written consent of 
the Surety on the Contractor's Performance Bond (the “Surety”), unless the Surety 
has waived in writing its right to notice of assignment. 

13. Classification of Contractor’s License:  Contractor hereby acknowledges that it 
currently holds valid Type    Contractor's license(s) issued by the State of 
California, Contractors’ State License Board, in accordance with division 3, chapter 9, 
of the Business and Professions Code and in the classification called for in the 
Contract Documents. 

14. Registration as Public Works Contractor:  The Contractor and all Subcontractors 
currently are registered as public works contractors with the Department of 
Industrial Relations, State of California, in accordance with Labor Code section 
1771.1. 

15. Payment of Prevailing Wages:  The Contractor and all Subcontractors shall pay all 
workers on all Work performed pursuant to this Contract not less than the general 
prevailing rate of per diem wages and the general prevailing rate for holiday and 
overtime work as determined by the Director of the Department of Industrial 
Relations, State of California, for the type of work performed and the locality in 
which the work is to be performed within the boundaries of the District, pursuant to 
sections 1770 et seq. of the California Labor Code. 

16. Labor Compliance Monitoring and Enforcement:  This Project is subject to labor 
compliance monitoring and enforcement by the Department of Industrial Relations 
pursuant to Labor Code section 1771.4 and Title 8 of the California Code of 
Regulations.  Contractor specifically acknowledges and understands that it shall 
perform the Work of this Agreement while complying with all the applicable 
provisions of Division 2, Part 7, Chapter 1, of the Labor Code, including, without 
limitation, the requirement that the Contractor and all of its Subcontractors shall 
timely submit complete and accurate electronic certified payroll records as required 
by the Contract Documents, or the District may not issue payment. 
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17. Contract Price:  In consideration of the foregoing covenants, promises, and 
agreements on the part of the Contractor, and the strict and literal fulfillment of each 
and every covenant, promise, and agreement, and as compensation agreed upon for 
the Work and construction, erection, and completion as aforesaid, the District 
covenants, promises, and agrees that it will well and truly pay and cause to be paid 
to the Contractor in full, and as the full Contract Price and compensation for 
construction, erection, and completion of the Work hereinabove agreed to be 
performed by the Contractor, the following price: 

            Dollars 

($      ), 

in lawful money of the United States, which sum is to be paid according to the 
schedule provided by the Contractor and accepted by the District and subject to 
additions and deductions as provided in the Contract.  This amount supersedes any 
previously stated and/or agreed to amount(s). Contract Price includes Allowance(s), 
if any. 

18. No Representations:  No representations have been made other than as set forth 
in writing in the Contract Documents, including this Agreement.  Each of the Parties 
to this Agreement warrants that it has carefully read and understood the terms and 
conditions of this Agreement and all Contract Documents, and that it has not relied 
upon the representations or advice of any other Party or any attorney not its own.   

19. Entire Agreement:  The Contract Documents, including this Agreement, set forth 
the entire agreement between the parties hereto and fully supersede any and all 
prior agreements, understandings, written or oral, between the parties hereto 
pertaining to the subject matter thereof.   

20. Severability:  If any term, covenant, condition, or provision in any of the Contract 
Documents is held by a court of competent jurisdiction to be invalid, void or 
unenforceable, the remainder of the provisions in the Contract Documents shall 
remain in full force and effect and shall in no way be affected, impaired, or 
invalidated thereby. 

21. Authority of Signatories:  Each party has the full power and authority to enter into 
and perform this Contract, and the person signing this Contract on behalf of each 
party has been properly authorized and empowered to enter into this Contract. This 
Contract may be executed in one or more counterparts, each of which shall be 
deemed an original.  For this Agreement, and for all Contract Documents requiring a 
signature, a facsimile or electronic signature shall be deemed to be the equivalent of 
the actual original signature.  All counterparts so executed shall constitute one 
Contract binding all the Parties hereto. 

[SIGNATURES ON FOLLOWING PAGE] 
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IN WITNESS WHEREOF, accepted and agreed on the date indicated above: 

[CONTRACTOR NAME]  TRACY UNIFIED SCHOOL DISTRICT 

    

By:   By:   

Title:   Title:   

NOTE: If the party executing this Contract is a corporation, a certified copy of the by-laws, 
or of the resolution of the Board of Directors, authorizing the officers of said 
corporation to execute the Contract and the bonds required thereby must be 
attached hereto. 

END OF DOCUMENT
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DOCUMENT 00 61 13.13 

PERFORMANCE BOND  
(100% of Contract Price) 

(Note:  Contractor must use this form, NOT a surety company form.) 

KNOW ALL PERSONS BY THESE PRESENTS: 

WHEREAS, the governing board (“Board”) of the Tracy Unified School District, (“District”) and  
          (“Principal”) have entered into a 
contract for the furnishing of all materials and labor, services and transportation, necessary, 
convenient, and proper to perform the following project: 

            

(“Project” or “Contract”) which Contract dated     , 20___, and all of the 
Contract Documents attached to or forming a part of the Contract, are hereby referred to and made 
a part hereof; and 

WHEREAS, said Principal is required under the terms of the Contract to furnish a bond for the 
faithful performance of the Contract. 

NOW, THEREFORE, the Principal and          
           (“Surety”) are held 
and firmly bound unto the Board of the District in the penal sum of 

              

Dollars ($   ), lawful money of the United States, for the payment of which sum 
well and truly to be made we bind ourselves, our heirs, executors, administrators, successors, and 
assigns jointly and severally, firmly by these presents, to: 

- Promptly perform all the work required to complete the Project; and 

- Pay to the District all damages the District incurs as a result of the Principal’s failure to 
perform all the Work required to complete the Project. 

Or, at the District’s sole discretion and election, the Surety shall obtain a bid or bids for completing 
the Contract in accordance with its terms and conditions, and upon determination by the District of 
the lowest responsible bidder, arrange for a contract between such bidder and the District and make 
available as Work progresses sufficient funds to pay the cost of completion less the “balance of the 
Contract Price,” and to pay and perform all obligations of Principals under the Contract, including, 
without limitation, all obligations with respect to warranties, guarantees and the payment of 
liquidated damages.  The term “balance of the Contract Price,” as used in this paragraph, shall 
mean the total amount payable to Principal by the District under the Contract and any modifications 
thereto, less the amount previously paid by the District to the Principal, less any withholdings by the 
District allowed under the Contract.  District shall not be required or obligated to accept a tender of 
a completion contractor from the Surety for any or no reason. 

The condition of the obligation is such that, if the above bound Principal, its heirs, executors, 
administrators, successors, or assigns, shall in all things stand to and abide by, and well and truly 
keep and perform the covenants, conditions, and agreements in the Contract and any alteration 
thereof made as therein provided, on its part to be kept and performed at the time and in the intent 
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and meaning, including all contractual guarantees and warrantees of materials and workmanship, 
and shall indemnify and save harmless the District, its trustees, officers and agents, as therein 
stipulated, then this obligation shall become null and void, otherwise it shall be and remain in full 
force and virtue. 

Surety expressly agrees that the District may reject any contractor or subcontractor proposed by 
Surety to fulfill its obligations in the event of default by the Principal.  Surety shall not utilize 
Principal in completing the Work nor shall Surety accept a Bid from Principal for completion of the 
Work if the District declares the Principal to be in default and notifies Surety of the District’s 
objection to Principal’s further participation in the completion of the Work. 

As a condition precedent to the satisfactory completion of the Contract, the above obligation shall 
hold good for a period equal to the warranty and/or guarantee period of the Contract, during which 
time Surety’s obligation shall continue if Contractor shall fail to make full, complete, and satisfactory 
repair and replacements and totally protect the District from loss or damage resulting from or 
caused by defective materials or faulty workmanship.  The obligations of Surety hereunder shall 
continue so long as any obligation of Contractor remains. Nothing herein shall limit the District’s 
rights or the Contractor or Surety’s obligations under the Contract, law or equity, including, but not 
limited to, California Code of Civil Procedure section 337.15. 

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration, or addition to the terms of the contract or to the work to be performed thereunder or the 
specifications accompanying the same shall in any way affect its obligation on this bond.  The 
Surety also stipulates and agrees that it shall not be exonerated or released from the obligation of 
this bond by any overpayment or underpayment by the District that is based upon estimates 
approved by the Architect.  The Surety does hereby waive notice of any such change, extension of 
time, alteration, or addition to the terms of the Contract or to the work or to the specifications. 

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall for all 
purposes be deemed an original thereof, have been duly executed by the Principal and Surety 
above named, on the    day of    , 20___. 

Contractor must attach a Notarial Acknowledgment for all Surety's signatures and a 
Power of Attorney and Certificate of Authority for Surety.  The California Department of 
Insurance must authorize the Surety to be an admitted surety insurer. 

END OF DOCUMENT

Principal Surety

By By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone No. of California Agent of Surety
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DOCUMENT 00 61 13.16 

PAYMENT BOND 
Contractor's Labor & Material Bond  

(100% Of Contract Price) 

(Note: Contractor must use this form, NOT a surety company form.) 

KNOW ALL PERSONS BY THESE PRESENTS: 

WHEREAS, the governing board (“Board”) of the Tracy Unified School District, (“District”) 
and          ,  (“Principal”) have entered 
into a contract for the furnishing of all materials and labor, services and transportation, 
necessary, convenient, and proper to perform the following project: 

            

(“Project” or “Contract”) which Contract dated     , 20___, and all of 
the Contract Documents attached to or forming a part of the Contract, are hereby referred 
to and made a part hereof; and 

WHEREAS, pursuant to law and the Contract, the Principal is required, before entering upon 
the performance of the work, to file a good and sufficient bond with the body by which the 
Contract is awarded in an amount equal to one hundred percent (100%) of the Contract 
price, to secure the claims to which reference is made in sections 9000 through 9510 and 
9550 through 9566 of the Civil Code, and division 2, part 7, of the Labor Code. 

NOW, THEREFORE, the Principal and         
           (“Surety”) are held 
and firmly bound unto all laborers, material men, and other persons referred to in said 
statutes in the sum of            
Dollars ($   ), lawful money of the United States, being a sum not less than 
the total amount payable by the terms of Contract, for the payment of which sum well and 
truly to be made, we bind ourselves, our heirs, executors, administrators, successors, or 
assigns, jointly and severally, by these presents. 

The condition of this obligation is that if the Principal or any of its subcontractors, or their 
heirs, executors, administrators, successors, or assigns of any, all, or either of them shall 
fail to pay for any labor, materials, provisions, or other supplies, used in, upon, for or about 
the performance of the work contracted to be done, or for any work or labor thereon of any 
kind, or for amounts required to be deducted, withheld, and paid over to the Employment 
Development Department from the wages of employees of the Principal or any of his or its 
subcontractors of any tier under Section 13020 of the Unemployment Insurance Code with 
respect to such work or labor, that the Surety will pay the same in an amount not exceeding 
the amount herein above set forth, and also in case suit is brought upon this bond, will pay 
a reasonable attorney’s fee to be awarded and fixed by the court, and to be taxed as costs 
and to be included in the judgment therein rendered. 

It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any 
and all persons, companies, and corporations entitled to file claims under section 9100 of 
the Civil Code, so as to give a right of action to them or their assigns in any suit brought 
upon this bond. 
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Should the condition of this bond be fully performed, then this obligation shall become null 
and void; otherwise it shall be and remain in full force and affect. 

And the Surety, for value received, hereby stipulates and agrees that no change, extension 
of time, alteration, or addition to the terms of Contract or the specifications accompanying 
the same shall in any manner affect its obligations on this bond, and it does hereby waive 
notice of any such change, extension, alteration, or addition. 

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which 
shall for all purposes be deemed an original thereof, have been duly executed by the 
Principal and Surety above named, on the    day of    , 20___. 

Contractor must attach a Notarial Acknowledgment for all Surety's signatures and 
a Power of Attorney and Certificate of Authority for Surety.  The California 
Department of Insurance must authorize the Surety to be an admitted surety 
insurer. 

END OF DOCUMENT

Principal Surety

By By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone No. of California Agent of Surety
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DOCUMENT 00 63 57 

PROPOSED CHANGE ORDER FORM 

Contractor hereby submits for District’s review and evaluation this Proposed Change Order (“PCO”), 
submitted in accordance with and subject to the terms of the Contract Documents, including Sections 
17.7 and 17.8 of the General Conditions.  Any spaces left blank below are deemed no change to cost 
or time.  

Contractor understands and acknowledges that documentation supporting Contractor’s PCO must be 
attached and included for District review and evaluation.  Contractor further understands and 
acknowledges that failure to include documentation sufficient to, in District’s discretion, support some 
or all of the PCO, shall result in a rejected PCO. 

Tracy Unified School District 
1875 West Lowell Avenue 
Tracy, CA  95376

PCO NO.:

Project:  ________________________________ 
Bid No.: ________________________________ 
RFI #:__________________________________

Date: ________________ 
DSA File No.: __________ 
DSA Appl. No.:_________

WORK PERFORMED OTHER THAN BY CONTRACTOR ADD DEDUCT

Material (attach suppliers’ invoice or itemized quantity 
and unit cost plus sales tax)

Add Labor (attach itemized hours and rates, fully 
Burdened, and specify the hourly rate for each additional 
labor burden, for example, payroll taxes, fringe benefits, 
etc.)

Add Equipment (attach suppliers’ invoice)

Subtotal

Add overhead and profit for any and all tiers of 
Subcontractor, the total not to exceed ten percent 
(10%) of Item (d)

Subtotal

Add General Conditions (if Time is Compensable) 
(attach supporting documentation)

Subtotal

Add Overhead and Profit for Contractor, not to 
exceed five percent (5%) of Item (h)

Subtotal

Add Bond and Insurance, not to exceed two percent 
(2%) of Item (j)
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TOTAL

Time (zero unless indicated; “TBD” not permitted) ____ Calendar 
Days
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The undersigned Contractor approves the foregoing as to the changes, if any, to the 
Contract Price specified for each item, and as to the extension of time allowed, if any, for 
completion of the entire Work as stated herein, and agrees to furnish all labor, materials, 
and service, and perform all work necessary to complete any additional work specified for 
the consideration stated herein.  Submission of sums which have no basis in fact or which 
Contractor knows are false are at the sole risk of Contractor and may be a violation of the 
False Claims Act set forth under Government Code section 12650 et seq.  It is understood 
that the changes herein to the Contract shall only be effective when approved by the 
governing board of the District. 

It is expressly understood that the value of the extra Work or changes expressly includes 
any and all of the Contractor’s costs and expenses, direct and indirect, resulting from 
additional time required on the Project or resulting from delay to the Project including, 
without limitation, cumulative impacts.  Contractor is not entitled to separately recover 
amounts for overhead or other indirect costs. Any costs, expenses, damages, or time 
extensions not included are deemed waived. 

WORK PERFORMED BY CONTRACTOR ADD DEDUCT

Material (attach itemized quantity and unit cost plus 
sales tax)

Add Labor (attach itemized hours and rates, fully 
Burdened, and specify the hourly rate for each additional 
labor burden, for example, payroll taxes, fringe benefits, 
etc.)

Add Equipment (attach suppliers’ invoice)

Add General Conditions (if Time is Compensable) 
(attach supporting documentation)

Subtotal

Add Overhead and Profit for Contractor, not to 
exceed fifteen percent (15%) of Item (e)

Subtotal

Add Bond and Insurance, not to exceed two percent 
(2%) of Item (g)

TOTAL

Time (zero unless indicated; “TBD” not permitted) ____ Calendar 
Days
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END OF DOCUMENT 

SUBMITTED BY: 

Contractor: 

           
[Name]  Date
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DOCUMENT 00 63 63 

CHANGE ORDER FORM  

CHANGE ORDER 

The following parties agree to the terms of this Change Order: 

Tracy Unified School District 
1875 West Lowell Avenue 
Tracy, CA 95376

CHANGE ORDER NO.:

Project:  ________________________________ 
Bid No.: ________________________________

Date: _______________ 
DSA File No.: _________ 
DSA Appl. No.:________

Owner:  ________________________ 
[Name / Address] 
___________________________________ 
___________________________________ 

Contractor: ________________________ 
[Name / Address] 
________________________________________ 
________________________________________ 

Architect: ______________________ 
[Name / Address] 
___________________________________ 
___________________________________ 

Project Inspector: ___________________ 
[Name / Address] 
_______________________________________ 
_______________________________________

Reference Description Cost Days Ext.

PCO # 
Requested by: 
Performed by: 
Reason:

[Description of change] 
[Requester] 
[Performer] 
[Reason]

$ 

PCO # 
Requested by: 
Performed by: 
Reason:

[Description of change] 
[Requester] 
[Performer] 
[Reason]

$ 

PCO # 
Requested by: 
Performed by: 
Reason:

[Description of change] 
[Requester] 
[Performer] 
[Reason]

$ 

Contract time will be adjusted as follows: 

Previous Completion Date:    [Date] 

            [#]  Calendar Days Extension (zero 
unless otherwise indicated) 

Original Contract Amount: $ 

Amount of Previously 
Approved Change Order(s):

$
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The undersigned Contractor approves the foregoing as to the changes, if any, to the 
Contract Price specified for each item, and as to the extension of time allowed, if any, for 
completion of the entire work as stated therein, and agrees to furnish all labor, materials 
and services and perform all work necessary to complete any additional work specified for 
the consideration stated therein.  Submission of sums which have no basis in fact or which 
Contractor knows are false are at the sole risk of Contractor and may be a violation of the 
False Claims Act set forth under Government Code section 12650 et seq.  

This change order is subject to approval by the governing board of this District and must be 
signed by the District.  Until such time as this change order is approved by the District’s 
governing board and executed by a duly authorized District representative, this change 
order is not effective and not binding. 

It is expressly understood that the compensation and time, if any, granted herein represent 
a full accord and satisfaction for any and all time and cost impacts of the items herein, and 
Contractor waives any and all further compensation or time extension based on the items 
herein.  The value of the extra work or changes expressly includes any and all of the 
Contractor’s costs and expenses, and its subcontractors, both direct and indirect, resulting 
from additional time required on the project or resulting from delay to the project including 
without limitation, cumulative impacts.  Any costs, expenses, damages or time extensions 
not included are deemed waived. 

Signatures: 

District:    Contractor: 

        
[Name]   Date  [Name]  Date 

Architect:    Project Inspector: 

        
[Name]   Date  [Name]  Date 

END OF DOCUMENT

            [#]  Calendar Days Extension (zero 
unless otherwise indicated) 

Current Completion Date:     [Date]

Amount of this Change 
Order:

$

Contract Amount: $
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DOCUMENT 00 65 19.26 

AGREEMENT AND RELEASE OF ANY AND ALL CLAIMS 

THIS AGREEMENT AND RELEASE OF CLAIMS (“Agreement and Release”) IS MADE AND 
ENTERED INTO THIS    DAY OF    , 20___ by and between the 
TRACY UNIFIED SCHOOL DISTRICT (“District”) and        
  (“Contractor”), whose place of business is        
 . 

RECITALS  

WHEREAS, District and Contractor entered into PROJECT/CONTRACT NO.:     
(“Contract” or “Project”) in the County of San Joaquin, California; and 

WHEREAS, the Work under the Contract was completed on __________, and a 
Notice of Completion was recorded with the County Recorder on _______. 

NOW, THEREFORE, it is mutually agreed between District and Contractor as follows: 

AGREEMENT AND RELEASE 

1. Contractor will only be assessed liquidated damages as detailed below: 

 Original Contract Sum $     

 Modified Contract Sum $     

 Payment to Date  $     

 Liquidated Damages  $     

 Payment Due Contractor $     

2. Subject to the provisions hereof, District shall forthwith pay to Contractor the 
undisputed sum of       Dollars ($  ) under the 
Contract, less any amounts represented by any notice to withhold funds on file with 
District as of the date of such payment. 

3. Contractor acknowledges and hereby agrees that there are no unresolved or 
outstanding claims in dispute against District arising from the performance of work 
under the Contract, except for the claims described in Paragraph 4 and continuing 
obligations described in Paragraph 6.  It is the intention of the parties in executing 
this Agreement and Release that this Agreement and Release shall be effective as a 
full, final and general release of all claims, demands, actions, causes of action, 
obligations, costs, expenses, damages, losses and liabilities of Contractor against 
District and all of its respective agents, employees, trustees, inspectors, assignees, 
consultants and transferees, except for any Disputed Claim that may be set forth in 
Paragraph 4 and the continuing obligations described in Paragraph 6 hereof. 
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4. The following claims are disputed (hereinafter, the "Disputed Claims") and are 
specifically excluded from the operation of this Agreement and Release: 

Claim No.  Description of Claim  Amount of Claim  Date Claim    
     Submitted 

    $    

    $    

    $    

    $    

    $    

    $    

[If further space is required, attach additional sheets showing the required 
information.] 

5. Consistent with California Public Contract Code section 7100, Contractor hereby 
agrees that, in consideration of the payment set forth in Paragraph 2 hereof, 
Contractor hereby releases and forever discharges District, all its agents, employees, 
inspectors, assignees, and transferees from any and all liability, claims, demands, 
actions, or causes of action of whatever kind or nature arising out of or in any way 
concerned with the Work under the Contract. 

6. Guarantees and warranties for the Work, and any other continuing obligation of 
Contractor, including without limitation, the duty to defend, indemnify and hold 
harmless the District, shall remain in full force and effect as specified in the Contract 
Documents. 

7. Contractor hereby waives the provisions of California Civil Code section 1542 which 
provides as follows: 

A GENERAL RELEASE DOES NOT EXTEND TO CLAIMS THAT THE 
CREDITOR OR RELEASING PARTY DOES NOT KNOW OR SUSPECT TO 
EXIST IN HIS OR HER FAVOR AT THE TIME OF EXECUTING THE 
RELEASE AND THAT, IF KNOWN BY HIM OR HER, WOULD HAVE 
MATERIALLY AFFECTED HIS OR HER SETTLEMENT WITH THE DEBTOR 
OR RELEASED PARTY. 

8. The provisions of this Agreement and Release are contractual in nature and not mere 
recitals and shall be considered independent and severable.  If any such provision or 
any part thereof shall be at any time held invalid in whole or in part under any 
federal, state, county, municipal, or other law, ruling, or regulations, then such 
provision, or part thereof, shall remain in force and effect to the extent permitted by 
law, and the remaining provisions of this Agreement and Release shall also remain in 
full force and effect, and shall be enforceable. 
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9. All rights of District shall survive completion of the Work or termination of Contract, 
and execution of this Release. 

* * * CAUTION: THIS IS A RELEASE - READ BEFORE EXECUTING * * * 

TRACY UNIFIED SCHOOL DISTRICT 

Signature:    

Print Name:    

Title:     

CONTRACTOR:     

Signature:    

Print Name:    

Title:    

END OF DOCUMENT
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DOCUMENT 00 65 36 

GUARANTEE FORM 

      ("Contractor") hereby agrees that the     
  (“Work” of Contractor) which Contractor has installed for the Tracy Unified School 
District ("District") for the following project: 

 PROJECT:          

(“Project” or “Contract”) has been performed in accordance with the requirements of the 
Contract Documents and that the Work as installed will fulfill the requirements of the 
Contract Documents. 

The undersigned agrees to repair or replace any or all of such Work that may prove to be 
defective in workmanship or material together with any other adjacent Work that may be 
displaced in connection with such replacement within a period of Five (5) year(s) from the 
date of completion as defined in Public Contract Code section 7107, subdivision (c), ordinary 
wear and tear and unusual abuse or neglect excepted.  The date of completion is 
_________________, 20___. 

In the event of the undersigned’s failure to comply with the above-mentioned conditions 
within a reasonable period of time, as determined by the District, but not later than seven 
(7) days after being notified in writing by the District, the undersigned authorizes the 
District to proceed to have said defects repaired and made good at the expense of the 
undersigned.  The undersigned shall pay the costs and charges therefor upon demand. 

Date:    

Proper Name of Contractor:    

Signature:    

Print Name:    

Title:    

Representatives to be contacted for service subject to terms of Contract: 

Name:    

Address:    

Phone No.:    

Email:   

END OF DOCUMENT 
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DOCUMENT 00 72 13 

GENERAL CONDITIONS 

1. CONTRACT TERMS AND DEFINITIONS 

1.1. Definitions 

Wherever used in the Contract Documents, the following terms shall have the meanings 
indicated, which shall be applicable to both the singular and plural thereof: 

1.1.1. Adverse Weather:  Shall be only weather that satisfies all of the 
following conditions: (1) unusually severe precipitation, sleet, snow, hail, or 
extreme temperature conditions in excess of the norm for the location and time 
of year it occurred based on the closest weather station data averaged over the 
past five years, (2) that is unanticipated and would cause unsafe work conditions 
and/or is unsuitable for scheduled work that should not be performed during 
inclement weather (i.e., exterior finishes), and (3) at the Project. 

1.1.2. Allowance(s): The Allowance Item(s) identified in the Bid Form and 
Proposal and included in the Contract Price. Any unused portion of the Allowance 
will revert to the District documented by a deductive Change Order. Contractor 
hereby authorizes the District to execute a unilateral deductive Change Order at 
or near the end of the Project for all or any portion of the Allowance not 
allocated. 

1.1.3. Allowance Expenditure Directive:  Written authorization for 
expenditure of an Allowance, if any. Contractor shall not bill for or be due any 
portion of an Allowance unless the District has identified specific work, Contractor 
has submitted a price for that work or the District has proposed a price for that 
work, the District has accepted the cost for that work, and the District has 
executed an Allowance Expenditure Directive incorporating that work.   

1.1.4. Approval, Approved, and/or Accepted:  Written authorization, unless 
stated otherwise. 

1.1.5. Architect (or “Design Professional in General Responsible 
Charge”):  The individual, partnership, corporation, joint venture, or any 
combination thereof, named as Architect, who will have the rights and authority 
assigned to the Architect in the Contract Documents.  The term Architect means 
the Design Professional in General Responsible Charge as defined in DSA PR 
13-02 on this Project or the Architect’s authorized representative. 

1.1.6. As-Builts: Reproducible blue line prints of drawings to be prepared on a 
monthly basis pursuant to the Contract Documents, that reflect changes made 
during the performance of the Work, recording differences between the original 
design of the Work and the Work as constructed since the preceding monthly 
submittal.  See Record Drawings. 

1.1.7. Bidder:  A contractor who intends to provide a proposal to the District to 
perform the Work of this Contract. 
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1.1.8. Burdened:  The labor rate for Contractor or any Subcontractor inclusive 
of any and all burden costs including, but not limited to, health and welfare pay, 
vacation and holiday pay, pension contributions, training rates, benefits of any 
kind, insurance of any kind, workers’ compensation, liability insurance, truck 
expenses, supply expenses of any kind, payroll taxes, and any other taxes of any 
kind. 

1.1.9. Change Order:  A written order to the Contractor authorizing an addition 
to, deletion from, or revision in the Work, and/or authorizing an adjustment in 
the Contract Price or Contract Time. 

1.1.10. Claim:  A Contractor Claim within the meaning of Public Contract Code 
sections 9204 and/or 20104 et seq. 

1.1.11. Construction Change Directive:  A written order prepared and issued 
by the District, the Construction Manager, and/or the Architect and signed by the 
District and the Architect, directing a change in the Work. 

1.1.12. Construction Manager:  The individual, partnership, corporation, joint 
venture, or any combination thereof, or its authorized representative, named as 
such by the District.  If no Construction Manager is used on the Project that is the 
subject of this Contract, then all references to Construction Manager herein shall 
be read to refer to District. 

1.1.13. Construction Schedule:  The progress schedule of construction of the 
Project as provided by Contractor and approved by District. 

1.1.14. Contract, Contract Documents:  The Contract consists exclusively of 
the documents evidencing the agreement of the District and Contractor, identified 
as the Contract Documents.  The Contract Documents consist of the following 
documents: 

1.1.14.1. Notice to Bidders 
1.1.14.2. Instructions to Bidders 
1.1.14.3. Bid Form and Proposal 
1.1.14.4. Bid Bond 
1.1.14.5. Designated Subcontractors List 
1.1.14.6. Site Visit Certification (if a site visit was required) 
1.1.14.7. Non-Collusion Declaration 
1.1.14.8. Off-Road Diesel-Fueled Fleet Certification (if applicable) 
1.1.14.9. Notice of Award 
1.1.14.10. Notice to Proceed 
1.1.14.11. Agreement 
1.1.14.12. Escrow of Bid Documentation 
1.1.14.13. Escrow Agreement for Security Deposits in Lieu of Retention (if 

applicable) 
1.1.14.14. Performance Bond 
1.1.14.15. Payment Bond (Contractor’s Labor & Material Bond) 
1.1.14.16. General Conditions 
1.1.14.17. Special Conditions (if applicable) 
1.1.14.18. Project Labor Agreement (if applicable) 
1.1.14.19. Hazardous Materials Procedures and Requirements 
1.1.14.20. Workers’ Compensation Certification 
1.1.14.21. Prevailing Wage Certification 
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1.1.14.22. Disabled Veteran Business Enterprise Participation Certification (if 
applicable) 

1.1.14.23. Drug-Free Workplace Certification (if applicable) 
1.1.14.24. Tobacco-Free Environment Certification (if applicable) 
1.1.14.25. Drug and Alcohol-Free Schools Certification (if applicable) 
1.1.14.26. Hazardous Materials Certification (if applicable) 
1.1.14.27. Lead-Based Materials Certification (if applicable) 
1.1.14.28. Imported Materials Certification (if applicable) 
1.1.14.29. Criminal Background Investigation/Fingerprinting Certification 
1.1.14.30. Roofing Project Certification (if applicable) 
1.1.14.31. Registered Subcontractors List 
1.1.14.32. Iran Contracting Act Certification (if applicable) 
1.1.14.33. Federal Debarment Certification (if applicable) 
1.1.14.34. Federal Byrd Anti-Lobbying Certification (if applicable) 
1.1.14.35. Post Bid Interview (if used) 
1.1.14.36. All Plans, Technical Specifications, and Drawings 
1.1.14.37. Any and all addenda to any of the above documents 
1.1.14.38. Any and all change orders or written modifications to the above 

documents if approved in writing by the District 

1.1.15. Contract Price:  The total monies payable to the Contractor under the 
terms and conditions of the Contract Documents. 

1.1.16. Contract Time:  The time period stated in the Agreement for the 
completion of the Work. 

1.1.17. Contractor:  The person or persons identified in the Agreement as 
contracting to perform the Work to be done under this Contract, or the legal 
representative of such a person or persons. 

1.1.18. Daily Job Report(s):  Daily Project reports prepared by the Contractor's 
employee(s) who are present on Site, which shall include the information 
required herein. 

1.1.19. Day(s):  Unless otherwise designated, day(s) means calendar day(s). 

1.1.20. Department of Industrial Relations (or “DIR”): is responsible, among 
other things, for labor compliance monitoring and enforcement of California 
prevailing wage laws and regulations for public works contracts. 

1.1.21. Design Professional in General Responsible Charge:  See definition 
of Architect above. 

1.1.22. Dispute:  A separate demand by Contractor for a time extension, or 
payment of money or damages arising from Work done by or on behalf of the 
Contractor pursuant to the Contract and payment of which is not otherwise 
expressly provided for or Contractor is not otherwise entitled to; or an amount of 
payment disputed by the District. 

1.1.23. District:  The public agency or the school district for which the Work is 
performed.  The governing board of the District or its designees will act for the 
District in all matters pertaining to the Contract.  The District may, at any time, 
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1.1.23.1.Direct the Contractor to communicate with or provide notice to the 
Construction Manager or the Architect on matters for which the Contract 
Documents indicate the Contractor will communicate with or provide notice to the 
District; and/or 

1.1.23.2.Direct the Construction Manager or the Architect to communicate with or 
direct the Contractor on matters for which the Contract Documents indicate the 
District will communicate with or direct the Contractor. 

1.1.24. Drawings (or “Plans”):  The graphic and pictorial portions of the 
Contract Documents showing the design, location, scope and dimensions of the 
work, generally including plans, elevations, sections, details, schedules, sequence 
of operation, and diagrams. 

1.1.25. DSA:  Division of the State Architect. 

1.1.26. Force Account Directive:  A process that may be used when the District 
and the Contractor cannot agree on a price for a specific portion of work or 
before the Contractor prepares a price for a specific portion of work and whereby 
the Contractor performs the work as indicated herein on a time and materials 
basis. 

1.1.27. Job Cost Reports:  Any and all reports or records detailing the costs 
associated with work performed on or related to the Project that Contractor shall 
maintain for the Project. Specifically, Job Cost Reports shall contain, but are not 
limited by or to, the following information: a description of the work performed or 
to be performed on the Project; quantity, if applicable, of work performed (hours, 
square feet, cubic yards, pounds, etc.) for the Project; Project budget; costs for 
the Project to date; estimated costs to complete the Project; and expected costs 
at completion.  The Job Cost Reports shall also reflect all Contract cost codes, 
change orders, elements of non-conforming work, back charges, and additional 
services. 

1.1.28. Labor Commissioner’s Office (or “Labor Commissioner”, also 
known as the Division of Labor Standards Enforcement (“DLSE”)):  
Division of the DIR responsible for adjudicating wage claims, investigating 
discrimination and public works complaints, and enforcing Labor Code statutes 
and Industrial Welfare Commission orders. 

1.1.29. Municipal Separate Storm Sewer System (or “MS4”):  A system of 
conveyances used to collect and/or convey storm water, including, without 
limitation, catch basins, curbs, gutters, ditches, man-made channels, and storm 
drains. 

1.1.30. Plans:  See Drawings. 

1.1.31. Premises:  The real property owned by the District on which the Site is 
located. 

1.1.32. Product(s):  New material, machinery, components, equipment, fixtures 
and systems forming the Work, including existing materials or components 
required and approved by the District for reuse. 
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1.1.33. Product Data:  Illustrations, standard schedules, performance charts, 
instructions, brochures, diagrams, and other information furnished by the 
Contractor to illustrate a material, product, or system for some portion of the 
Work. 

1.1.34. Program Manager:  The individual, partnership, corporation, joint 
venture, or any combination thereof, or its authorized representative, named as 
such by the District.  If no Program Manager is designated for Project that is the 
subject of this Contract, then all references to Project Manager herein shall be 
read to refer to District. 

1.1.35. Project:  The planned undertaking as provided for in the Contract 
Documents. 

1.1.36. Project Inspector (or “Inspector”):  The individual(s) retained by the 
District in accordance with title 24 of the California Code of Regulations to 
monitor and inspect the Project. 

1.1.37. Project Labor Agreement (or “PLA”):  a prehire collective bargaining 
agreement in accordance with Public Contract Code section 2500 et seq. that 
establishes terms and conditions of employment for a specific construction 
project or projects and/or is an agreement described in Section 158(f) of Title 29 
of the United States Code. 

1.1.38. Proposed Change Order (or “PCO”):  a written request prepared by 
the Contractor requesting that the District and the Architect issue a Change Order 
based upon a proposed change to the Work. 

1.1.39. Provide:  Shall include “provide complete in place,” that is, “furnish and 
install,” and “provide complete and functioning as intended in place” unless 
specifically stated otherwise. 

1.1.40. Qualified SWPPP Practitioners (or “QSP”):  certified personnel that 
attended a State Water Resources Control Board sponsored or approved training 
class and passed the qualifying exam. 

1.1.41. Record Drawings:  Reproducible drawings (or Plans) prepared pursuant 
to the requirements of the Contract Documents that reflect all changes made 
during the performance of the Work, recording differences between the original 
design of the Work and the Work as constructed upon completion of the Project.  
See also As-Builts. 

1.1.42. Request for Information (or “RFI”):  A written request prepared by 
the Contractor requesting that the Architect provide additional information 
necessary to clarify or amplify an item in the Contract Documents that the 
Contractor believes is not clearly shown or called for in the Drawings or 
Specifications or other portions of the Contract Documents, or to address 
problems that have arisen under field conditions. 

1.1.43. Request for Substitution for Specified Item:  A request by Contractor 
to substitute an equal or superior material, product, thing, or service for a 
specific material, product, thing, or service that has been designated in the 
Contract Documents by a specific brand or trade name. 
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1.1.44. Safety Orders:  Written and/or verbal orders for construction issued by 
the California Division of Occupational Safety and Health (“CalOSHA”) or by the 
United States Occupational Safety and Health Administration (“OSHA”). 

1.1.45. Safety Plan:  Contractor’s safety plan specifically adapted for the Project.  
Contractor's Safety Plan shall comply with all provisions regarding Project safety, 
including all applicable provisions in these General Conditions. 

1.1.46. Samples:  Physical examples that illustrate materials, products, 
equipment, finishes, colors, or workmanship and that, when approved in 
accordance with the Contract Documents, establish standards by which portions 
of the Work will be judged. 

1.1.47. Shop Drawings:  All drawings, prints, diagrams, illustrations, brochures, 
schedules, and other data that are prepared by the Contractor, a subcontractor, 
manufacturer, supplier, or distributor, that illustrate how specific portions of the 
Work shall be fabricated or installed. 

1.1.48. Site:  The Project site as shown on the Drawings. 

1.1.49. Specifications:  That portion of the Contract Documents, Division 1 
through Division 49, and all technical sections, and addenda to all of these, if 
any, consisting of written descriptions and requirements of a technical nature of 
materials, equipment, construction methods and systems, standards, and 
workmanship. 

1.1.50. State:  The State of California. 

1.1.51. Storm Water Pollution Prevention Plan (or “SWPPP”):  A document 
which identifies sources and activities at a particular facility that may contribute 
pollutants to storm water and contains specific control measures and time frames 
to prevent or treat such pollutants. 

1.1.52. Subcontractor:  A contractor and/or supplier who is under contract with 
the Contractor or with any other subcontractor, regardless of tier, to perform a 
portion of the Work of the Project. 

1.1.53. Submittal Schedule:  The schedule of submittals as provided by 
Contractor and approved by District. 

1.1.54. Surety:  The person, firm, or corporation that executes as surety the 
Contractor’s Performance Bond and Payment Bond, and must be a California 
admitted surety insurer as defined in the Code of Civil Procedure section 
995.120. 

1.1.55. Work:  All labor, materials, equipment, components, appliances, 
supervision, coordination, and services required by, or reasonably inferred from, 
the Contract Documents, that are necessary for the construction and completion 
of the Project. 

1.2. Laws Concerning the Contract; Venue 

Contract is subject to all provisions of the Constitution and laws of California and the 
United States governing, controlling, or affecting District, or the property, funds, 
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operations, or powers of District, and such provisions are by this reference made a part 
hereof.  Any provision required by law to be included in this Contract shall be deemed to 
be inserted. 

To the fullest extent permitted by California law, the county in which the District 
administration office is located shall be the venue for any action or proceeding that may 
be brought or arise out of, in connection with or by reason of this Contract. 

1.3. No Oral Agreements 

No oral agreement or conversation with any officer, agent, or employee of District, either 
before or after execution of Contract, shall affect or modify any of the terms or 
obligations contained in any of the documents comprising the Contract. 

1.4. No Assignment 

Contractor shall not assign this Contract or any part thereof including, without limitation, 
any Work or money to become due hereunder without the prior written consent of the 
District.  Assignment without District’s prior written consent shall be null and void.  Any 
assignment of money due or to become due under this Contract shall be subject to a 
prior lien for services rendered or material supplied for performance of work called for 
under this Contract in favor of all persons, firms, or corporations rendering services or 
supplying material to the extent that claims are filed pursuant to the Civil Code, Code of 
Civil Procedure, Government Code, Labor Code, and/or Public Contract Code, and shall 
also be subject to deductions for liquidated damages or withholding of payments as 
determined by District in accordance with this Contract.  Contractor shall not assign or 
transfer in any manner to a Subcontractor or supplier the right to prosecute or maintain 
an action against the District. 

1.5. Notice and Service Thereof 

1.5.1. Any notice from one party to the other or otherwise under Contract shall 
be in writing and shall be dated and signed by the party giving notice or by a duly 
authorized representative of that party.  Any notice shall not be effective for any 
purpose whatsoever unless served in one of the following manners: 

1.5.1.1.If notice is given by personal delivery thereof, it shall be considered 
delivered on the day of delivery. 

1.5.1.2.If notice is given by overnight delivery service, it shall be considered 
delivered one (1) day after date deposited, as indicated by the delivery service. 

1.5.1.3.If notice is given by depositing same in United States mail, enclosed in a 
sealed envelope, it shall be considered delivered three (3) days after date 
deposited, as indicated by the postmarked date. 

1.5.1.4.If notice is given by registered or certified mail with postage prepaid, 
return receipt requested, it shall be considered delivered on the day the notice is 
signed for. 

1.5.1.5.Electronic mail may be used for convenience but is not a substitute for 
the notice and service requirements herein. 
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1.6. No Waiver 

The failure of District in any one or more instances to insist upon strict performance of 
any of the terms of this Contract or to exercise any option herein conferred shall not be 
construed as a waiver or relinquishment to any extent of the right to assert or rely upon 
any such terms or option on any future occasion.  No action or failure to act by the 
District, Architect, or Construction Manager shall constitute a waiver of any right or duty 
afforded the District under the Contract, nor shall any action or failure to act constitute 
an approval of or acquiescence in any breach thereunder, except as may be specifically 
agreed in writing. 

1.7. Substitutions for Specified Items 

Unless the Special Conditions contain different provisions, Contractor shall not substitute 
different items for any items identified in the Contract Documents without prior written 
approval of the District. 

1.8. Materials and Work 

1.8.1. Except as otherwise specifically stated in this Contract, Contractor shall 
provide and pay for all materials, labor, tools, equipment, transportation, 
supervision, temporary constructions of every nature, and all other services, 
management, and facilities of every nature whatsoever necessary to execute and 
complete this Contract, in a good and workmanlike manner, within the Contract 
Time. 

1.8.2. Unless otherwise specified, all materials shall be new and of the best 
quality of their respective kinds and grades as noted or specified, workmanship 
shall be of good quality, and Contractor shall use all diligence to inform itself fully 
as to the required manufacturer’s instructions and to comply therewith. 

1.8.3. Materials shall be furnished in ample quantities and at such times as to 
insure uninterrupted progress of Work and shall be stored properly and protected 
from the elements, theft, vandalism, or other loss or damage as required. 

1.8.4. For all materials and equipment specified or indicated in the Drawings, the 
Contractor shall provide all labor, materials, equipment, and services necessary 
for complete assemblies and complete working systems, functioning as intended.  
Incidental items not indicated on Drawings, nor mentioned in the Specifications, 
that can legitimately and reasonably be inferred to belong to the Work described, 
or be necessary in good practice to provide a complete assembly or system, shall 
be furnished as though itemized here in every detail.  In all instances, material 
and equipment shall be installed in strict accordance with each manufacturer’s 
most recent published recommendations and specifications. 

1.8.5. Contractor shall, after award of Contract by District and after relevant 
submittals have been reviewed, place orders for materials and/or equipment as 
specified so that delivery of same may be made without delays to the Work.  
Contractor shall, upon five (5) days’ demand from District, present documentary 
evidence showing that orders have been placed. 

1.8.6. District reserves the right but has no obligation, in response to 
Contractor’s neglect or failure in complying with the above instructions, to place 
orders for such materials and/or equipment as the District may deem advisable in 
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order that the Work may be completed at the date specified in the Contract, and 
all expenses incidental to the procuring of said materials and/or equipment shall 
be paid for by Contractor or deducted from payment(s) to Contractor. 

1.8.7. Contractor warrants good title to all material, supplies, and equipment 
installed or incorporated in Work and agrees upon completion of all Work to 
deliver the Site to District, together with all improvements and appurtenances 
constructed or placed thereon by it, and free from any claims, liens, or charges.  
Contractor further agrees that neither it nor any person, firm, or corporation 
furnishing any materials or labor for any work covered by the Contract shall have 
any right to lien any portion of the Premises or any improvement or 
appurtenance thereon, except that Contractor may install metering devices or 
other equipment of utility companies or of political subdivision, title to which is 
commonly retained by utility company or political subdivision.  In the event of 
installation of any such metering device or equipment, Contractor shall advise 
District as to owner thereof. 

1.8.7.1.If a lien or a claim based on a stop payment notice of any nature should 
at any time be filed against the Work or any District property, by any entity that 
has supplied material or services at the request of the Contractor, Contractor and 
Contractor’s Surety shall promptly, on demand by District and at Contractor’s and 
Surety’s own expense, take any and all action necessary to cause any such lien 
or a claim based on a stop payment notice to be released or discharged 
immediately therefrom. 

1.8.7.2.If the Contractor fails to furnish to the District within ten (10) calendar 
days after demand by the District, satisfactory evidence that a lien or a claim 
based on a stop payment notice has been so released, discharged, or secured, 
the District may discharge such indebtedness and deduct the amount required 
therefor, together with any and all losses, costs, damages, and attorney’s fees 
and expense incurred or suffered by District from any sum payable to Contractor 
under the Contract. 

1.8.8. Nothing contained in this Article, however, shall defeat or impair the rights 
of persons furnishing materials or labor under any bond given by Contractor for 
their protection or any rights under any law permitting such protection or any 
rights under any law permitting such persons to look to funds due Contractor in 
hands of District (e.g., stop payment notices), and this provision shall be inserted 
in all subcontracts and material contracts and notice of its provisions shall be 
given to all persons furnishing material for work when no formal contract is 
entered into for such material. 

1.8.9. Title to new materials and/or equipment for the Work of this Contract and 
attendant liability for its protection and safety shall remain with Contractor until 
incorporated in the Work of this Contract and accepted by District.  No part of any 
materials and/or equipment shall be removed from its place of storage except for 
immediate installation in the Work of this Contract.  Should the District, in its 
discretion, allow the Contractor to store materials and/or equipment for the Work 
off-site, Contractor will store said materials and/or equipment at a bonded 
warehouse and with appropriate insurance coverage at no cost to District.  
Contractor shall keep an accurate inventory of all materials and/or equipment in 
a manner satisfactory to District or its authorized representative and shall, at the 
District’s request, forward it to the District. 
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1.8.10. [RESERVED] 

2. [RESERVED] 

3. ARCHITECT 

  The Architect shall represent the District during the Project and will 
observe the progress and quality of the Work on behalf of the District.  Architect shall 
have the authority to act on behalf of District to the extent expressly provided in the 
Contract Documents and to the extent determined by District.  Architect shall have 
authority to reject materials, workmanship, and/or the Work whenever rejection may be 
necessary, in Architect’s reasonable opinion, to ensure the proper execution of the 
Contract. 

  Architect shall, with the District and on behalf of the District, 
determine the amount, quality, acceptability, and fitness of all parts of the Work, and 
interpret the Specifications, Drawings, and shall, with the District, interpret all other 
Contract Documents. 

  Architect shall have all authority and responsibility established by law, 
including title 24 of the California Code of Regulations. 

  Contractor shall provide District and the Construction Manager with a 
copy of all written communication between Contractor and Architect at the same time as 
that communication is made to Architect, including, without limitation, all RFIs, 
correspondence, submittals, claims, and proposed change orders. 

4. CONSTRUCTION MANAGER 

  If a Construction Manager is used on this Project (“Construction 
Manager” or “CM”), the Construction Manager will provide administration of the Contract 
on the District's behalf.  After execution of the Contract and Notice to Proceed, all 
correspondence and/or instructions from Contractor and/or District shall be forwarded 
through the Construction Manager.  The Construction Manager will not be responsible for 
and will not have control or charge of construction means, methods, techniques, 
sequences, or procedures or for safety precautions in connection with the Work, which 
shall all remain the Contractor’s responsibility. 

  The Construction Manager, however, will have authority to reject 
materials and/or workmanship not conforming to the Contract Documents, as 
determined by the District, the Architect, and/or the Project Inspector.  The Construction 
Manager shall also have the authority to require special inspection or testing of any 
portion of the Work, whether it has been fabricated, installed, or fully completed.  Any 
decision made by the Construction Manager, in good faith, shall not give rise to any duty 
or responsibility of the Construction Manager to:  the Contractor; any Subcontractor; the 
Contractor or Subcontractor’s respective agents, employees; or other persons 
performing any of the Work.  The Construction Manager shall have free access to any or 
all parts of Work at any time. 

  If the District does not use a Construction Manager on this Project, all 
references within the Contract Documents to Construction Manager or CM shall be read 
as District. 

TRACY UNIFIED SCHOOL DISTRICT GENERAL CONDITIONS 
 DOCUMENT 00 72 13 -  x



5. INSPECTOR, INSPECTIONS, AND TESTS 

5.1. Project Inspector 

5.1.1. One or more Project Inspector(s), including special Project Inspector(s), 
as required, will be assigned to the Work by District, in accordance with 
requirements of title 24, part 1, of the California Code of Regulations, to enforce 
the building code and monitor compliance with Plans and Specifications for the 
Project previously approved by the DSA.  Duties of Project Inspector(s) are 
specifically defined in section 4-342 of said part 1 of title 24.  

5.1.2. No Work shall be carried on except with the knowledge and under the 
inspection of the Project Inspector(s).  The Project Inspector(s) shall have free 
access to any or all parts of Work at any time.  Contractor shall furnish Project 
Inspector(s) reasonable opportunities for obtaining such information as may be 
necessary to keep Project Inspector(s) fully informed respecting progress and 
manner of work and character of materials, including, but not limited to, 
submission of form DSA 156 (or the most current version applicable at the time 
the Work is performed) to the Project Inspector at least 48 hours in advance of 
the commencement and completion of construction of each and every aspect of 
the Work.  Forms are available on the DSA’s website at: http://www.dgs.ca.gov/
dsa/Forms.aspx.  Inspection of Work shall not relieve Contractor from an 
obligation to fulfill this Contract.  Project Inspector(s) and the DSA are authorized 
to suspend work whenever the Contractor and/or its Subcontractor(s) are not 
complying with the Contract Documents.  Any work stoppage by the Project 
Inspector(s) and/or DSA shall be without liability to the District.  Contractor shall 
instruct its Subcontractors and employees accordingly. 

5.1.3. If Contractor and/or any Subcontractor requests that the Project 
Inspector(s) perform any inspection off-site, this shall only be done if it is 
allowable pursuant to applicable regulations and DSA approval, if the Project 
Inspector(s) agree to do so, and at the expense of the Contractor. 

5.2. Tests and Inspections 

5.2.1. Tests and Inspections shall comply with title 24, part 1, California Code of 
Regulations, group 1, article 5, section 4-335, and with the provisions of the 
Specifications. 

5.2.2. The District will select an independent testing laboratory to conduct the 
tests.  Selection of the materials required to be tested shall be by the laboratory 
or the District's representative and not by the Contractor.  The Contractor shall 
notify the District's representative a sufficient time in advance of its readiness for 
required observation or inspection. 

5.2.3. The Contractor shall notify the District's representative a sufficient time in 
advance of the manufacture of material to be supplied under the Contract 
Documents, which must by terms of the Contract Documents be tested, in order 
that the District may arrange for the testing of same at the source of supply.  
This notice shall be provided, at a minimum, seventy-two (72) hours prior to the 
manufacture of the material that needs to be tested. 

5.2.4. Any material shipped by the Contractor from the source of supply prior to 
having satisfactorily passed such testing and inspection or prior to the receipt of 
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notice from said representative that such testing and inspection will not be 
required, shall not be incorporated into and/or onto the Project. 

5.2.5. The District will select the testing laboratory and pay for the cost of all 
tests and inspections, excepting those inspections performed at Contractor’s 
request and expense.  Contractor shall reimburse the District for any and all 
laboratory costs or other testing costs for any materials found to be not in 
compliance with the Contract Documents.  At the District’s discretion, District 
may elect to deduct laboratory or other testing costs for noncompliant materials 
from the Contract Price, and such deduction shall not constitute a withholding. 

5.3. Costs for After Hours and/or Off Site Inspections 

If the Contractor performs Work outside the Inspector’s regular working hours or 
requests the Inspector to perform inspections off Site, costs of any inspections required 
outside regular working hours or off Site shall be borne by the Contractor and may be 
invoiced to the Contractor by the District or the District may deduct those expenses from 
the next Progress Payment. 

6. CONTRACTOR 

Contractor shall construct and complete, in a good and workmanlike manner, the Work for 
the Contract Price including any adjustment(s) to the Contract Price pursuant to provisions 
herein regarding changes to the Contract Price.  Except as otherwise noted, Contractor shall 
provide and pay for all labor, materials, equipment, permits (excluding DSA), fees, licenses, 
facilities, transportation, taxes, bonds and insurance, and services necessary for the proper 
execution and completion of the Work, except as indicated herein. 

6.1. Status of Contractor 

6.1.1. Contractor represents and warrants that Contractor is an independent 
contractor or business entity that is:  (i) free from the control and direction of the 
District in connection with the performance of the Services, (ii) performing 
Services that are outside the usual course of the District’s business, and (iii) 
customarily engaged in an independently established trade, occupation, or 
business of the same nature as that involved in the Services performed, District 
being interested only in the results obtained.  Contractor understands and agrees 
that it and all of its employees and its Subcontractors shall not be considered 
officers, employees, agents, partner, or joint venture of the District, and are not 
entitled to benefits of any kind or nature normally provided employees of the 
District and/or to which District's employees are normally entitled, including, but 
not limited to, State Unemployment Compensation or Worker's Compensation.  
Contractor shall assume full responsibility for payment of all federal, state, and 
local taxes or contributions, including unemployment insurance, social security, 
and income taxes with respect to Consultant's employees.  Contractor is and shall 
at all times be wholly responsible for the manner in which it, its agents, and its 
Subcontractors perform the services required of it by the Contract Documents.  
Nothing herein contained shall be construed as creating the relationship of 
employer and employee, or principal and agent, between the District, or any of 
the District's employees or agents, and Contractor or any of Contractor’s 
Subcontractors, agents or employees.  District shall be permitted to monitor the 
Contractor’s activities to determine compliance with the terms of this Contract. 
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6.1.2. As required by law, Contractor and all Subcontractors shall be properly 
licensed and regulated by the Contractors State License Board, 9821 Business 
Park Drive, Sacramento, California 95827, http://www.cslb.ca.gov. 

6.1.3. As required by law, Contractor and all Subcontractors shall be properly 
registered as public works contractors by the Department of Industrial Relations 
at: https://efiling.dir.ca.gov/PWCR/ActionServlet?
action=displayPWCRegistrationForm or current URL. 

6.1.4. Contractor represents that Contractor and all Subcontractors shall not be 
presently debarred, suspended, proposed for disbarment, declared ineligible or 
excluded pursuant to either Labor Code section 1777.1 or Labor Code section 
1777.7. 

6.1.5. [RESERVED] 

6.1.6. Contractor represents that it has no existing interest and will not acquire 
any interest, direct or indirect, which could conflict in any manner or degree with 
the performance of Work required under this Contract and that no person having 
any such interest shall be employed by Contractor. 

6.1.7. [RESERVED] 

6.1.8. If Contractor intends to make any change in the name or legal nature of 
the Contractor’s entity, Contractor must first notify the District in writing prior to 
making any contemplated change.  The District shall determine in writing if 
Contractor’s intended change is permissible while performing this Contract. 

6.2. Project Inspection Card(s) 

Contractor shall verify that forms DSA 152 (or the current version applicable at the time 
the Work is performed) are issued for the Project prior to the commencement of 
construction. 

6.3. Contractor’s Supervision 

6.3.1. During progress of the Work, Contractor shall keep on the Premises, and 
at all other locations where any Work related to the Contract is being performed, 
an experienced and competent project manager and construction superintendent 
who are employees of the Contractor, to whom the District does not object and at 
least one of whom shall be fluent in English, written and verbal. 

6.3.2. The project manager and construction superintendent shall both speak 
fluently the predominant language of the Contractor’s employees. 

6.3.3. Before commencing the Work herein, Contractor shall give written notice 
to District of the name of its project manager and construction superintendent.  
Neither the Contractor’s project manager nor construction superintendent shall 
be changed except with prior written notice to District.  If the Contractor’s project 
manager and/or construction superintendent proves to be unsatisfactory to 
Contractor, or to District, any of the District's employees, agents, the 
Construction Manager, or the Architect, the unsatisfactory project manager and/
or construction superintendent shall be replaced.  However, Contractor shall 
notify District in writing before any change occurs, but no less than two (2) 
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business days prior.  Any replacement of the project manager and/or construction 
superintendent shall be made promptly and must be satisfactory to the District.  
The Contractor’s project manager and construction superintendent shall each 
represent Contractor, and all directions given to Contractor’s project manager 
and/or construction superintendent shall be as binding as if given to Contractor. 

6.3.4. Contractor shall give efficient supervision to Work, using its best skill and 
attention.  Contractor shall carefully study and compare all Contract Documents, 
Drawings, Specifications, and other instructions and shall at once report to 
District, Construction Manager, and Architect any error, inconsistency, or omission 
that Contractor or its employees and Subcontractors may discover, in writing, 
with a copy to District's Project Inspector(s).  The Contractor shall have 
responsibility for discovery of errors, inconsistencies, or omissions. 

6.4. Duty to Provide Fit Workers 

6.4.1. Contractor and Subcontractor(s) shall at all times enforce strict discipline 
and good order among their employees and shall not employ or work any unfit 
person or anyone not skilled in work assigned to that person.  It shall be the 
responsibility of Contractor to ensure compliance with this requirement.  District 
may require Contractor to permanently remove unfit persons from Project Site. 

6.4.2. Any person in the employ of Contractor or Subcontractor(s) whom District 
may deem incompetent or unfit shall be excluded from working on the Project 
and shall not again be employed on the Project except with the prior written 
consent of District. 

6.4.3. The Contractor shall furnish labor that can work in harmony with all other 
elements of labor employed or to be employed in the Work. 

6.4.4. Fingerprinting.  Contractor shall comply with the provisions of Education 
Code section 45125.2 regarding the submission of employee fingerprints to the 
California Department of Justice and the completion of criminal background 
investigations of its employees, its subcontractor(s), and its subcontractors’ 
employees.  Contractor shall not permit any employee to have any contact with 
District pupils until such time as Contractor has verified in writing to the 
governing board of the District, (A) that such employee has not been convicted of 
a violent or serious felony, as defined in Education Code section 45122.1 and/or 
(B) that the prohibition does not apply to an employee as provided by Education 
Code section 45125.1(e)(2) or (3).  Contractor shall fully complete and perform 
all tasks required pursuant to the Criminal Background Investigation/ 
Fingerprinting Certification. 

6.5. Field Office 

6.5.1. Contractor shall provide a temporary office on the Site for the District’s 
use exclusively, during the term of the Contract. 

6.6. Purchase of Materials and Equipment 

The Contractor is required to order, obtain, and store materials and equipment 
sufficiently in advance of its Work at no additional cost or advance payment from District 
to assure that there will be no delays. 
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6.7. Documents on Work 

6.7.1. Contractor shall at all times keep on the Site, or at another location as the 
District may authorize in writing, one legible copy of all Contract Documents, 
including Addenda and Change Orders, and Titles 19 and 24 of the California 
Code of Regulations, the specified edition(s) of the Uniform Building Code, all 
approved Drawings, Plans, Schedules, and Specifications, and all codes and 
documents referred to in the Specifications, and made part thereof.  These 
documents shall be kept in good order and available to District, Construction 
Manager, Architect, Architect’s representatives, the Project Inspector(s), and all 
authorities having jurisdiction.  Contractor shall be acquainted with and comply 
with the provisions of these titles as they relate to this Project.  (See particularly 
the duties of Contractor, Title 24, Part 1, California Code of Regulations, section 
4-343.)  Contractor shall also be acquainted with and comply with all California 
Code of Regulations provisions relating to conditions on this Project, particularly 
Titles 8 and 17.  Contractor shall coordinate with Architect and Construction 
Manager and shall submit its verified report(s) according to the requirements of 
Title 24. 

6.7.2. Daily Job Reports. 

6.7.2.1.Contractor shall maintain, at a minimum, at least one (1) set of Daily Job 
Reports on the Project.  These must be prepared by the Contractor's employee(s) 
who are present on Site, and must include, at a minimum, the following 
information: 

6.7.2.1.1.A brief description of all Work performed on that day. 
6.7.2.1.2. A summary of all other pertinent events and/or occurrences on 

that day. 
6.7.2.1.3.The weather conditions on that day. 
6.7.2.1.4. A list of all Subcontractor(s) working on that day, including DIR 

registration numbers. 
6.7.2.1.5. A list of each Contractor employee working on that day and the 

total hours worked for each employee. 
6.7.2.1.6. A complete list of all equipment on Site that day, whether in 

use or not. 
6.7.2.1.7. A complete list of all materials, supplies, and equipment 

delivered on that day. 
6.7.2.1.8. A complete list of all inspections and tests performed on that 

day. 

6.7.2.2.Each day Contractor shall provide a copy of the previous day’s Daily Job 
Report to the District or the Construction Manager. 

6.8. Preservation of Records 

Contractor shall maintain, and District shall have the right to inspect, Contractor’s 
financial records for the Project, including, without limitation, Job Cost Reports for the 
Project in compliance with the criteria set forth herein. The District shall have the right 
to examine and audit all Daily Job Reports or other Project records of Contractor’s 
project manager(s), project superintendent(s), and/or project foreperson(s), all certified 
payroll records and/or related documents including, without limitation, Job Cost Reports, 
payroll, payment, timekeeping and tracking documents; all books, estimates, records, 
contracts, documents, bid documents, bid cost data, subcontract job cost reports, and 
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other data of the Contractor, any Subcontractor, and/or supplier, including computations 
and projections related to bidding, negotiating, pricing, or performing the Work or 
Contract modification, in order to evaluate the accuracy, completeness, and currency of 
the cost, manpower, coordination, supervision, or pricing data at no additional cost to 
the District.  These documents may be duplicative and/or be in addition to any Bid 
Documents held in escrow by the District.  The Contractor shall make available at its 
office at all reasonable times the materials described in this paragraph for the 
examination, audit, or reproduction until three (3) years after final payment under this 
Contract.  Notwithstanding the provisions above, Contractor shall provide any records 
requested by any governmental agency, if available, after the time set forth above. 

6.9. Integration of Work 

6.9.1. Contractor shall do all cutting, fitting, patching, and preparation of Work 
as required to make its several parts come together properly, to fit it to receive 
or be received by work of other contractors, and to coordinate tolerances to 
various pieces of work, showing upon, or reasonably implied by, the Drawings 
and Specifications for the completed structure, and shall conform them as District 
and/or Architect may direct. 

6.9.2. Contractor shall make its own layout of lines and elevations and shall be 
responsible for the accuracy of both Contractor’s and Subcontractors’ work 
resulting therefrom. 

6.9.3. Contractor and all Subcontractors shall take all field dimensions required 
in performance of the Work and shall verify all dimensions and conditions on the 
Site.  All dimensions affecting proper fabrication and installation of all Work must 
be verified prior to fabrication by taking field measurements of the true 
conditions.  If there are any discrepancies between dimensions in drawings and 
existing conditions which will affect the Work, Contractor shall bring such 
discrepancies to the attention of the District and Architect for adjustment before 
proceeding with the Work.  In doing so, it is recognized that Contractor is not 
acting in the capacity of a licensed design professional, and that Contractor’s 
examination is made in good faith to facilitate construction and does not create 
an affirmative responsibility of a design professional to detect errors, omissions 
or inconsistencies in the Contract Documents or to ascertain compliance with 
applicable laws, building codes or regulations.  However, nothing in this provision 
shall abrogate Contractor’s responsibilities for discovering and reporting any 
error, inconsistency, or omission pursuant to the Contract within the Contractor’s 
standard of care including, without limitation, any applicable laws, ordinance, 
rules, or regulations.  Following receipt of written notice from Contractor, the 
District and/or Architect shall inform Contractor what action, if any, Contractor 
shall take with regard to such discrepancies. 

6.9.4. All costs caused by noncompliant, defective, or delayed Work shall be 
borne by Contractor, inclusive of repair work.  Schedule delays resulting from 
unauthorized work shall be Contractor’s responsibility. 

6.9.5. Contractor shall not endanger any work performed by it or anyone else by 
cutting, excavating, or otherwise altering work and shall not cut or alter work of 
any other contractor except with consent of District. 
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6.10. Notifications 

6.10.1. Contractor shall notify the Architect and Project Inspector, in writing, of 
the commencement of construction of each and every aspect of the Work at least 
48 hours in advance by submitting form DSA 156 (or the most current version 
applicable at the time the Work is performed) to the Project Inspector.  Forms are 
available on the DSA’s website at: http://www.dgs.ca.gov/dsa/Forms.aspx. 

6.10.2. Contractor shall notify the Architect and Project Inspector, in writing, of 
the completion of construction of each and every aspect of the Work at least 48 
hours in advance by submitting form DSA 156 (or current version) to the Project 
Inspector. 

6.11. Obtaining of Permits, Licenses and Registrations 

6.11.1. Contractor shall secure and pay for all permits (except DSA), licenses, 
registrations, approvals and certificates necessary for prosecution of Work, 
including but not limited to those listed in the Special Conditions, if any, before 
the date of the commencement of the Work or before the permits, licenses, 
registrations, approvals and certificates are legally required to continue the Work 
without interruption.  The Contractor shall obtain and pay, only when legally 
required, for all licenses, registrations, approvals, permits, inspections, and 
inspection certificates required to be obtained from or issued by any authority 
having jurisdiction over any part of the Work included in the Contract.  All final 
permits, licenses, registrations, approvals and certificates shall be delivered to 
District before demand is made for final payment. 

6.11.2. General Permit For Storm Water Discharges Associated With Construction 
and Land Disturbance Activities. 

6.11.2.1.Contractor acknowledges that all California school districts are obligated 
to develop and implement the following requirements for the discharge of storm 
water to surface waters from its construction and land disturbance activities 
pursuant to the Clean Water Act and Porter Cologne Water Quality Act.  District 
has determined that the construction of this Project requires enrollment in the 
Construction Storm Water Permit.  District has filed certain submittals referred to 
as Permit Registration Documents (“PRDS”) with the Regional Water Control 
Board (“Storm Water Pollution Prevention Plan” or “SWPPP”). 

6.11.2.2.Contractor shall comply with any District SWPPP that is approved by the 
District and applicable to the Project, at no additional cost to the District.  
Contractor shall pay any fees and any penalties that may imposed by a 
regulatory agency for its non-compliance with the SWPPP during the course of 
Work. 

6.11.2.3.Contractor shall provide a Qualified Storm Water Practitioner (“QSP”) at 
no additional cost to the District, who shall perform on-site inspections and 
implement and monitor any and all SWPPP requirements applicable to the 
Project, including required visual observations, sampling, analysis, reporting and 
record keeping, including of Total Maximum Daily Loads (“TMDL”) of pollutants 
and construction dewatering and discharge, and Best Management Practices 
(“BMPs”). 
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6.12. Royalties and Patents 

6.12.1. Contractor shall obtain and pay, only when legally required, all royalties 
and license fees necessary for prosecution of Work before the earlier of the date 
of the commencement of the Work or the date that the license is legally required 
to continue the Work without interruption.  Contractor shall defend suits or claims 
of infringement of patent, copyright, or other rights and shall hold the District, 
the Architect, and the Construction Manager harmless and indemnify them from 
loss on account thereof except when a particular design, process, or make or 
model of product is required by the Contract Documents.  However, if the 
Contractor has reason to believe that the required design, process, or product is 
an infringement of a patent or copyright, the Contractor shall indemnify and 
defend the District, Architect and Construction Manager against any loss or 
damage unless the Contractor promptly informs the District of its information. 

6.12.2. The review by the District or Architect of any method of construction, 
invention, appliance, process, article, device, or material of any kind shall be only 
its adequacy for the Work and shall not approve use by the Contractor in violation 
of any patent or other rights of any person or entity. 

6.13. Work to Comply With Applicable Laws and Regulations 

6.13.1. Contractor shall give all notices and comply with the following specific 
laws, ordinances, rules, and regulations and all other applicable laws, ordinances, 
rules, and regulations bearing on conduct of Work as indicated and specified, 
including but not limited to the appropriate statutes and administrative code 
sections.  If Contractor observes that Drawings and Specifications are at variance 
therewith, or should Contractor become aware of the development of conditions 
not covered by Contract Documents that may result in finished Work being at 
variance therewith, Contractor shall promptly notify District in writing and any 
changes deemed necessary by District shall be made as provided in Contract for 
changes in Work. 

6.13.1.1.National Electrical Safety Code, U. S. Department of Commerce 

6.13.1.2.National Board of Fire Underwriters’ Regulations 

6.13.1.3.International Building Code, latest addition, and the California Code of 
Regulations, title 24, and other amendments 

6.13.1.4.Manual of Accident Prevention in Construction, latest edition, published 
by A.G.C. of America 

6.13.1.5.Industrial Accident Commission’s Safety Orders, State of California 

6.13.1.6.Regulations of the State Fire Marshall (title 19, California Code of 
Regulations) and Pertinent Local Fire Safety Codes 

6.13.1.7.Americans with Disabilities Act 

6.13.1.8.Education Code of the State of California 

6.13.1.9.Government Code of the State of California 
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6.13.1.10.Labor Code of the State of California, division 2, part 7, Public Works 
and Public Agencies 

6.13.1.11.Public Contract Code of the State of California 

6.13.1.12.California Art Preservation Act 

6.13.1.13.U. S. Copyright Act 

6.13.1.14.U. S. Visual Artists Rights Act 

6.13.2. Contractor shall comply with all applicable mitigation measures, if any, 
adopted by any public agency with respect to this Project pursuant to the 
California Environmental Quality Act (Public Resources Code section 21000 et 
seq.). 

6.13.3. If Contractor performs any Work that it knew, or through exercise of 
reasonable care should have known, to be contrary to any applicable laws, 
ordinance, rules, or regulations, Contractor shall bear all costs arising therefrom 
and arising from the correction of said Work. 

6.13.4. Where Specifications or Drawings state that materials, processes, or 
procedures must be approved by the DSA, State Fire Marshall, or other body or 
agency, Contractor shall be responsible for satisfying requirements of such bodies 
or agencies applicable at the time the Work is performed, and as determined by 
those bodies or agencies. 

6.13.5. [RESERVED] 

6.14. Safety/Protection of Persons and Property 

6.14.1. The Contractor will be solely and completely responsible for conditions of 
the Site, including safety of all persons and property during performance of the 
Work.  This requirement will apply continuously and not be limited to normal 
working hours. 

6.14.2. The wearing of hard hats will be mandatory at all times for all personnel 
on Site.  Contractor shall supply sufficient hard hats to properly equip all 
employees and visitors. 

6.14.3. Any construction review of the Contractor’s performance is not intended to 
include review of the adequacy of the Contractor’s safety measures in, on, or 
near the Site. 

6.14.4. Implementation and maintenance of safety programs shall be the sole 
responsibility of the Contractor. 

6.14.5. The Contractor shall furnish to the District a copy of the Contractor's 
safety plan within the time frame indicated in the Contract Documents and 
specifically adapted for the Project. 

6.14.6. Contractor shall be responsible for all damages to persons or property that 
occur as a result of its fault or negligence in connection with the prosecution of 
this Contract and shall take all necessary measures and be responsible for the 
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proper care and completion and final acceptance by District.  All Work shall be 
solely at Contractor’s risk with the exception of damage to the Work caused by 
“acts of God” as defined in Public Contract Code section 7105. 

6.14.7. Contractor shall take, and require Subcontractors to take, all necessary 
precautions for safety of workers on the Project and shall comply with all 
applicable federal, state, local, and other safety laws, standards, orders, rules, 
regulations, and building codes to prevent accidents or injury to persons on, 
about, or adjacent to premises where Work is being performed and to provide a 
safe and healthful place of employment.  Contractor shall furnish, erect, and 
properly maintain at all times, all necessary safety devices, safeguards, 
construction canopies, signs, nets, barriers, lights, and watchmen for protection 
of workers and the public and shall post danger signs warning against hazards 
created by such features in the course of construction. 

6.14.8. Hazards Control – Contractor shall store volatile wastes in covered metal 
containers and remove them from the Site daily.  Contractor shall prevent 
accumulation of wastes that create hazardous conditions.  Contractor shall 
provide adequate ventilation during use of volatile or noxious substances. 

6.14.9. Contractor shall designate a responsible member of its organization on the 
Project, whose duty shall be to post information regarding protection and 
obligations of workers and other notices required under occupational safety and 
health laws, to comply with reporting and other occupational safety 
requirements, and to protect the life, safety, and health of workers.  Name and 
position of person so designated shall be reported to District by Contractor. 

6.14.10. Contractor shall correct any violations of safety laws, rules, orders, 
standards, or regulations.  Upon the issuance of a citation or notice of violation 
by the Division of Occupational Safety and Health, Contractor shall correct such 
violation promptly. 

6.14.11. Contractor shall comply with any District storm water requirements that 
are approved by the District and applicable to the Project, at no additional cost to 
the District. 

6.14.12. In an emergency affecting safety of life or of work or of adjoining 
property, Contractor, without special instruction or authorization, shall act, at its 
discretion, to prevent such threatened loss or injury.  Any compensation claimed 
by Contractor on account of emergency work shall be determined by agreement. 

6.14.13. All salvage materials will become the property of the Contractor and shall 
be removed from the Site unless otherwise called for in the Contract Documents. 
However, the District reserves the right to designate certain items of value that 
shall be turned over to the District unless otherwise directed by District. 

6.14.14. All connections to public utilities and/or existing on-site services, 
including, without limitation, internet, phone and data connections, shall be made 
and maintained in such a manner as to not interfere with the continuing use of 
same by the District during the entire progress of the Work. 

6.14.15. Contractor shall provide such heat, covering, and enclosures as are 
necessary to protect all Work, materials, equipment, appliances, and tools 
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against damage by weather conditions, such as extreme heat, cold, rain, snow, 
dry winds, flooding, or dampness. 

6.14.16. Contractor shall protect and preserve the Work from all damage or 
accident, providing any temporary roofs, window and door coverings, boxings, or 
other construction as required by the Architect.  The Contractor shall be 
responsible for existing structures, walks, roads, trees, landscaping, and/or 
improvements in working areas; and shall provide adequate protection therefore.  
If temporary removal is necessary of any of the above items, or damage occurs 
due to the Work, the Contractor shall replace same at his expense with same 
kind, quality, and size of Work or item damaged.  This shall include any adjoining 
property of the District and others. 

6.14.17. Contractor shall take adequate precautions to protect existing roads, 
sidewalks, curbs, pavements, utilities, adjoining property, and structures 
(including, without limitation, protection from settlement or loss of lateral 
support), and to avoid damage thereto, and repair any damage thereto caused by 
construction operations. 

6.14.18. Contractor shall confine apparatus, the storage of materials, and the 
operations of workers to limits indicated by law, ordinances, permits, or 
directions of Architect, and shall not interfere with the Work or unreasonably 
encumber Premises or overload any structure with materials.  Contractor shall 
enforce all instructions of District and Architect regarding signs, advertising, fires, 
and smoking, and require that all workers comply with all regulations while on 
Project Site. 

6.14.19. Contractor, Contractor’s employees, Subcontractors, Subcontractors’ 
employees, or any person associated with the Work shall conduct themselves in a 
manner appropriate for a school site.  No verbal or physical contact with 
neighbors, students, and faculty, profanity, or inappropriate attire and/or logos, 
or behavior will be permitted.  District may require Contractor to temporarily or 
permanently remove non-complying persons from Project Site. 

6.14.20. Contractor shall take care to prevent disturbing or covering any survey 
markers, monuments, or other devices marking property boundaries or corners.  
If such markers are disturbed, Contractor shall have a civil engineer, registered 
as a professional engineer in California, replace them at no cost to District. 

6.14.21. In the event that the Contractor enters into any agreement with owners of 
any adjacent property to enter upon the adjacent property for the purpose of 
performing the Work, Contractor shall fully indemnify, defend, and hold harmless 
each person, entity, firm, or agency that owns or has any interest in adjacent 
property.  The form and content of the agreement of indemnification shall be 
approved by the District prior to the commencement of any Work on or about the 
adjacent property.  The Contractor shall also indemnify the District as provided in 
the indemnification provision herein.  These provisions shall be in addition to any 
other requirements of the owners of the adjacent property. 

6.15. Working Evenings and Weekends 

Contractor may be required to work increased hours, evenings, and/or weekends at no 
additional cost to the District.  Contractor shall give the District seventy-two (72) hours’ 
notice prior to performing any evening and/or weekend work.  Contractor shall perform 
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all evening and/or weekend work only upon District’s approval and in compliance with all 
applicable rules, regulations, laws, and local ordinances including, without limitation, all 
noise and light limitations.  Contractor shall reimburse the District for any increased or 
additional Inspector charges as a result of Contractor’s increased hours, or evening and/
or weekend work. 

6.16. Cleaning Up 

6.16.1. The Contractor shall provide all services, labor, materials, and equipment 
necessary for protecting and securing the Work, all school occupants, furnishings, 
equipment, and building structure from damage until its completion and final 
acceptance by District.  Dust barriers shall be provided to isolate dust and dirt 
from construction operations.  At completion of the Work and portions thereof, 
Contractor shall clean to the original state any areas beyond the Work area that 
become dust laden as a result of the Work.  The Contractor must erect the 
necessary warning signs and barricades to ensure the safety of all school 
occupants.  The Contractor at all times must maintain good housekeeping 
practices to reduce the risk of fire damage and must make a fire extinguisher, fire 
blanket, and/or fire watch, as applicable, available at each location where cutting, 
braising, soldering, and/or welding is being performed or where there is an 
increased risk of fire. 

6.16.2. Contractor at all times shall keep Premises, including property 
immediately adjacent thereto, free from debris such as waste, rubbish (including 
personal rubbish of workers, e.g., food wrappers, etc.), and excess materials and 
equipment caused by the Work.  Contractor shall not leave debris under, in, or 
about the Premises (or surrounding property or neighborhood), but shall 
promptly remove same from the Premises on a daily basis.  If Contractor fails to 
clean up, District may do so and the cost thereof shall be charged to Contractor.  
If Contract is for work on an existing facility, Contractor shall also perform 
specific clean-up on or about the Premises upon request by the District as it 
deems necessary for continued operations.  Contractor shall comply with all 
related provisions of the Specifications. 

6.16.3. If the Construction Manager, Architect, or District observes the 
accumulation of trash and debris, the District will give the Contractor a 24-hour 
written notice to mitigate the condition. 

6.16.4. Should the Contractor fail to perform the required clean-up, or should the 
clean-up be deemed unsatisfactory by the District, the District may, at its sole 
discretion, then perform the clean-up.  All cost associated with the clean-up work 
(including all travel, payroll burden, and costs for supervision) will be deducted 
from the Contract Price.  

6.17. No Relief from Obligations Based on Review by Other Persons 

6.17.1. Contractor shall not be relieved of obligations to perform the Work in 
accordance with the Contract Documents by act or omission of the District, 
Architect, Construction Manager, Project Inspector, or DSA or other entities 
having jurisdiction including, but not limited to, administration of the Contract, 
review of submittals, or by tests, observation, inspection, or permit/
interconnection approvals. 
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7. SUBCONTRACTORS 

  Contractor shall provide the District with information for all 
Subcontracts as indicated in the Contractor’s Submittals and Schedules Section herein. 

  No contractual relationship exists between the District and any 
Subcontractor, supplier, or sub-subcontractor by reason of this Contract. 

  Contractor agrees to bind every Subcontractor by terms of this 
Contract as far as those terms that are applicable to Subcontractor’s work including, 
without limitation, all labor, wage & hour, apprentice and related provisions and 
requirements.  If Contractor shall subcontract any part of this Contract, Contractor shall 
be as fully responsible to District for acts and omissions of any Subcontractor and of 
persons either directly or indirectly employed by any Subcontractor, including 
Subcontractor caused Project delays, as it is for acts and omissions of persons directly 
employed by Contractor.  The divisions or sections of the Specifications and/or the 
arrangement of the drawings are not intended to control the Contractor in dividing the 
Work among Subcontractors or limit the work performed by any trade. 

  District's consent to, or approval of, or failure to object to, any 
Subcontractor under this Contract shall not in any way relieve Contractor of any 
obligations under this Contract and no such consent shall be deemed to waive any 
provisions of this Contract. 

  Contractor is directed to familiarize itself with sections 4100 through 
4114 of the Public Contract Code of the State of California, as regards subletting and 
subcontracting, and to comply with all applicable requirements therein.  In addition, 
Contractor is directed to familiarize itself with sections 1720 through 1861 of the Labor 
Code of the State of California, as regards the payment of prevailing wages and related 
issues, and to comply with all applicable requirements therein including, without 
limitation, section 1775 and the Contractor’s and Subcontractors’ obligations and liability 
for violations of prevailing wage law and other applicable laws. 

  No Contractor whose Bid is accepted shall, without consent of the 
awarding authority and in full compliance with section 4100 et seq. of the Public 
Contract Code, including, without limitation, sections 4107, 4107.5, and 4109 of the 
Public Contract Code, and section 1771.1 of the Labor Code, either: 

7.1.1. Substitute any person as a Subcontractor in place of the Subcontractor 
designated in the original Bid; or 

7.1.2. Permit any Subcontract to be assigned or transferred, or allow any portion 
of the Work to be performed by anyone other than the original Subcontractor 
listed in the Bid; or 

7.1.3. Sublet or subcontract any portion of the Work in excess of one-half of one 
percent (0.5%) of the Contractor’s total bid as to which his original bid did not 
designate a Subcontractor. 

  The Contractor shall be responsible for the coordination of the trades, 
Subcontractors, sub-subcontractors, and material or equipment suppliers working on the 
Project. 
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7.1.4. If the Contract is valued at $1 million or more and uses, or plans to use, 
state bond funds, then Contractor is responsible for ensuring that first tier 
Subcontractors holding C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-38, C-42, 
C-43, and/or C-46 licenses are prequalified by the District to work on the Project 
pursuant to Public Contract Code section 20111.6. 

7.1.5. Contractor is responsible for ensuring that all Subcontractors are properly 
registered as public works contractors by the Department of Industrial Relations. 

  Contractor is solely responsible for settling any differences between 
the Contractor and its Subcontractor(s) or between Subcontractors. 

  Contractor must include in all of its subcontracts the assignment 
provisions as indicated in the Termination section of these General Conditions. 

8. OTHER CONTRACTS/CONTRACTORS 

  District reserves the right to let other contracts, and/or to perform 
work with its own forces, in connection with the Project.  Contractor shall afford other 
contractors reasonable opportunity for introduction and storage of their materials and 
execution of their work and shall properly coordinate and connect Contractor’s Work with 
the work of other contractors. 

  In addition to Contractor’s obligation to protect its own Work, 
Contractor shall protect the work of any other contractor that Contractor encounters 
while working on the Project. 

  If any part of Contractor’s Work depends for proper execution or 
results upon work of District or any other contractor, the Contractor shall inspect and, 
before proceeding with its Work, promptly report to the District in writing any defects in 
District’s or any other contractor’s work that render Contractor’s Work unsuitable for 
proper execution and results.  Contractor shall be held accountable for damages to 
District for District’s or any other contractor’s work that Contractor failed to inspect or 
should have inspected.  Contractor’s failure to inspect and report shall constitute 
Contractor’s acceptance of all District’s or any other contractor’s work as fit and proper 
for reception of Contractor’s Work, except as to defects that may develop in District’s or 
any other contractor’s work after execution of Contractor’s Work and not caused by 
execution of Contractor’s Work. 

  To ensure proper execution of its subsequent work, Contractor shall 
measure and inspect work already in place and shall at once report to the District in 
writing any discrepancy between that executed work and the Contract Documents. 

  Contractor shall ascertain to its own satisfaction the scope of the 
Project and nature of District’s or any other contracts that have been or may be awarded 
by District in prosecution of the Project to the end that Contractor may perform this 
Contract in light of the other contracts, if any. 

  Nothing herein contained shall be interpreted as granting to Contractor 
exclusive occupancy of the Site, the Premises, or of the Project.  Contractor shall not 
cause any unnecessary hindrance or delay to the use and/or operation(s) of the 
Premises and/or to District or any other contractor working on the Project.  If 
simultaneous execution of any contract or Premises operation is likely to cause 
interference with performance of Contractor’s Contract, Contractor shall coordinate with 
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those contractor(s), person(s), and/or entity(s) and shall notify the District of the 
resolution. 

9. DRAWINGS AND SPECIFICATIONS 

  A complete list of all Drawings that form a part of the Contract is to be 
found as an index on the Drawings themselves, and/or may be provided to the 
Contractor and/or in the Table of Contents. 

  Materials or Work described in words that so applied have a well-
known technical or trade meaning shall be deemed to refer to recognized standards, 
unless noted otherwise. 

  Trade Name or Trade Term.  It is not the intention of this Contract 
to go into detailed descriptions of any materials and/or methods commonly known to the 
trade under “trade name” or “trade term.”  The mere mention or notation of “trade 
name” or “trade term” shall be considered a sufficient notice to Contractor that it will be 
required to complete the work so named, complete, finished, and operable, with all its 
appurtenances, according to the best practices of the trade. 

  The naming of any material and/or equipment shall mean furnishing 
and installing of same, including all incidental and accessory items thereto and/or labor 
therefor, as per best practices of the trade(s) involved, unless specifically noted 
otherwise. 

  Contract Documents are complementary, and what is called for by one 
shall be binding as if called for by all.  As such, Drawings and Specifications are intended 
to be fully cooperative and to agree.  However, if Contractor observes that Drawings and 
Specifications are in conflict with the Contract Documents, Contractor shall promptly 
notify District and Architect in writing, and any necessary changes shall be made as 
provided in the Contract Documents. 

  In the case of discrepancy or ambiguity in the Contract Documents, 
the order of precedence in the Agreement shall prevail.  However, in the case of 
discrepancy or ambiguity solely between and among the Drawings and Specifications, 
the discrepancy or ambiguity shall be resolved in favor of the interpretation that will 
provide District with the functionally complete and operable Project described in the 
Drawings and Specifications.  In case of ambiguity, conflict, or lack of information, 
District will furnish clarifications with reasonable promptness. 

  Drawings and Specifications are intended to comply with all laws, 
ordinances, rules, and regulations of constituted authorities having jurisdiction, and 
where referred to in the Contract Documents, the laws, ordinances, rules, and 
regulations shall be considered as a part of the Contract within the limits specified.  
Contractor shall bear all expense of correcting work done contrary to said laws, 
ordinances, rules, and regulations. 
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  As required by Section 4-317(c), Part 1, Title 24, CCR:  “Should any 
existing conditions such as deterioration or non-complying construction be discovered 
which is not covered by the DSA-approved documents wherein the finished work will not 
comply with Title 24, California Code of Regulations, a construction change document, or 
a separate set of plans and specifications, detailing and specifying the required repair 
work shall be submitted to and approved by DSA before proceeding with the repair 
work.” 

  Ownership of Drawings 

All copies of Plans, Drawings, Designs, Specifications, and copies of other incidental 
architectural and engineering work, or copies of other Contract Documents furnished by 
District, are the property of District.  They are not to be used by Contractor in other 
work and, with the exception of signed sets of Contract Documents, are to be returned 
to District on request at completion of Work, or may be used by District as it may 
require without any additional costs to District.  Neither the Contractor nor any 
Subcontractor, or material or equipment supplier shall own or claim a copyright in the 
Drawings, Specifications, and other documents prepared by the Architect.  District 
hereby grants the Contractor, Subcontractors, sub-subcontractors, and material or 
equipment suppliers a limited license to use applicable portions of the Drawings 
prepared for the Project in the execution of their Work under the Contract Documents. 

10. CONTRACTOR’S SUBMITTALS AND SCHEDULES 

Contractor’s submittals shall comply with the provisions and requirements of the 
Specifications including, without limitation Submittals. 

10.1. Schedule of Work, Schedule of Submittals, and Schedule of Values 

10.1.1. Within TEN (10) calendar days after the date of the Notice to Proceed 
(unless otherwise specified in the Specifications), the Contractor shall prepare 
and submit to the District for review, in a form supported by sufficient data to 
substantiate its accuracy as the District may require: 

10.1.1.1.Preliminary Schedule.  A preliminary schedule of construction indicating 
the starting and completion dates of the various stages of the Work, including 
any information and following any form as may be specified in the Specifications.  
Once approved by District, this shall become the Construction Schedule.  This 
schedule shall include and identify all tasks that are on the Project’s critical path 
with a specific determination of the start and completion of each critical path task 
as well as all Contract milestones and each milestone’s completion date(s) as 
may be required by the District. 

10.1.1.1.1.The District is not required to approve a preliminary schedule of 
construction with early completion, i.e., one that shows early completion 
dates for the Work and/or milestones.  Contractor shall not be entitled to 
extra compensation if the District approves a Construction Schedule with an 
early completion date and Contractor completes the Project beyond the date 
shown in the schedule but within the Contract Time.  A Construction Schedule 
showing the Work completed in less than the Contract Time, the time 
between the early completion date and the end of the Contract Time shall be 
Float. 
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10.1.1.2.Preliminary Schedule of Values.  A preliminary schedule of values for all 
of the Work, which must include quantities and prices of items aggregating the 
Contract Price and must subdivide the Work into component parts in sufficient 
detail to serve as the basis for progress payments during construction.  Unless 
the Special Conditions contain different limits, this preliminary schedule of values 
shall include, at a minimum, the following information and the following 
structure: 

10.1.1.2.1.Divided into at least the following categories: 

10.1.1.2.1.1.Overhead and profit; 
10.1.1.2.1.2.Supervision; 
10.1.1.2.1.3.General conditions; 
10.1.1.2.1.4.Layout; 
10.1.1.2.1.5.Mobilization; 
10.1.1.2.1.6.Submittals; 
10.1.1.2.1.7.Bonds and insurance; 
10.1.1.2.1.8.Close-out/Certification documentation; 
10.1.1.2.1.9.Demolition; 
10.1.1.2.1.10.Installation; 
10.1.1.2.1.11.Rough-in; 
10.1.1.2.1.12.Finishes; 
10.1.1.2.1.13.Testing; 
10.1.1.2.1.14.Punchlist and District acceptance. 

10.1.1.2.2.And also divided by each of the following areas: 

10.1.1.2.2.1.Site work; 
10.1.1.2.2.2.By each building; 
10.1.1.2.2.3.By each floor. 

10.1.1.2.3.The preliminary schedule of values shall not provide for values any 
greater than the following percentages of the Contract value: 

10.1.1.2.3.1. Mobilization and layout combined to equal not more than 
1%; 

10.1.1.2.3.2. Submittals, samples and shop drawings combined to 
equal not more than 3%; 

10.1.1.2.3.3. Bonds and insurance combined to equal not more than 
2.5%. 

10.1.1.2.3.4. Closeout documentation shall have a value in the 
preliminary schedule of not less than 3%. 

10.1.1.2.4.Notwithstanding any provision of the Contract Documents to the 
contrary, payment of the Contractor's overhead, supervision, general 
conditions costs, and profit, as reflected in the Cost Breakdown, shall be paid 
based on percentage complete, with the disbursement of Progress Payments 
and the Final Payment. 

10.1.1.2.5.Contractor shall certify that the preliminary schedule of values as 
submitted to the District is accurate and reflects the costs as developed in 
preparing Contractor’s bid. For example, without limiting the foregoing, 
Contractor shall not “front-load” the preliminary schedule of values with dollar 
amounts greater than the value of activities performed early in the Project. 
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10.1.1.2.6.The preliminary schedule of values shall be subject to the District's 
review and approval of the form and content thereof.  In the event that the 
District objects to any portion of the preliminary schedule of values, the 
District shall notify the Contractor, in writing, of the District's objection(s) to 
the preliminary schedule of values.  Within five (5) calendar days of the date 
of the District's written objection(s), Contractor shall submit a revised 
preliminary schedule of values to the District for review and approval. The 
foregoing procedure for the preparation, review and approval of the 
preliminary schedule of values shall continue until the District has approved 
the entirety of the preliminary schedule of values. 

10.1.1.2.7.Once the preliminary schedule of values is approved by the 
District, this shall become the Schedule of Values.  The Schedule of Values 
shall not be thereafter modified or amended by the Contractor without the 
prior consent and approval of the District, which may be granted or withheld 
in the sole discretion of the District. 

10.1.1.3.Preliminary Schedule of Submittals.  A preliminary schedule of 
submittals, including Shop Drawings, Product Data, and Samples submittals.  
Once approved by District, this shall become the Submittal Schedule.  All 
submittals shall be forwarded to the District by the date indicated on the 
approved Submittal Schedule, unless an earlier date is necessary to maintain the 
Construction Schedule, in which case those submittals shall be forwarded to the 
District so as not to delay the Construction Schedule.  Upon request by the 
District, Contractor shall provide an electronic copy of all submittals to the 
District.  All submittals shall be submitted no later than 90 days after the Notice 
to Proceed. 

10.1.1.4.Safety Plan.  Contractor’s Safety Plan specifically adapted for the 
Project.  Contractor's Safety Plan shall comply with the following requirements: 

10.1.1.4.1.All applicable requirements of California Division of Occupational 
Safety and Health (“CalOSHA”) and/or of the United States Occupational 
Safety and Health Administration (“OSHA”). 

10.1.1.4.2.All provisions regarding Project safety, including all applicable 
provisions in these General Conditions. 

10.1.1.4.3.Contractor’s Safety Plan shall be in English and in the language(s) 
of the Contractor’s and its Subcontractors’ employees. 

10.1.1.5.Update Registered Subcontractors List.  The name, address, 
telephone number, facsimile number, California State Contractors License number, 
classification, DIR registration number and monetary value of all Subcontracts of 
any tier for parties furnishing labor, material, or equipment for completion of the 
Project. 

10.1.2. Contractor must provide all schedules both in hard copy and electronically, 
in a format (e.g., Microsoft Project or Primavera) approved in advance by the 
District. 

10.1.3. The District will review the schedules submitted and the Contractor shall 
make changes and corrections in the schedules as requested by the District and 
resubmit the schedules until approved by the District. 
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10.1.4. The District shall have the right at any time to revise the schedule of 
values if, in the District's sole opinion, the schedule of values does not accurately 
reflect the value of the Work performed. 

10.1.5. All schedules must be approved by the District before Contractor can rely 
on them as a basis for payment. 

10.2. Monthly Progress Schedule(s) 

10.2.1. Contractor shall provide Monthly Progress Schedule(s) to the District.  A 
Monthly Progress Schedule shall update the approved Construction Schedule or 
the last Monthly Progress Schedule, showing all work completed and to be 
completed as well as updating the Registered Subcontractors List.  The monthly 
Progress Schedule shall be sent within the timeframe requested by the District 
and shall be in a format acceptable to the District and contain a written narrative 
of the progress of work that month and any changes, delays, or events that may 
affect the work.  The process for District approval of the Monthly Progress 
Schedule shall be the same as the process for approval of the Construction 
Schedule. 

10.2.2. Contractor shall submit Monthly Progress Schedule(s) with all payment 
applications. 

10.2.3. Contractor must provide all schedules both in hard copy and electronically, 
in a format (e.g., Microsoft Project or Primavera) approved in advance by the 
District.   

10.2.4. The District will review the schedules submitted and the Contractor shall 
make changes and corrections in the schedules as requested by the District and 
resubmit the schedules until approved by the District. 

10.2.5. The District shall have the right at any time to revise the schedule of 
values if, in the District’s sole opinion, the schedule of values does not accurately 
reflect the value of the Work performed.   

10.2.6. All schedules must be approved by the District before Contractor can rely 
on them as a basis for payment. 

10.3. Material Safety Data Sheets (MSDS) 

Contractor is required to ensure Material Safety Data Sheets are available in a readily 
accessible place at the Site for any material requiring a Material Safety Data Sheet per 
the federal “Hazard Communication” standard, or employees’ “right to know” law.  The 
Contractor is also required to ensure proper labeling on substances brought onto the job 
site and that any person working with the material or within the general area of the 
material is informed of the hazards of the substance and follows proper handling and 
protection procedures.  Two additional copies of the Material Safety Data Sheets shall 
also be submitted directly to the District. 

10.4. Submittals 

10.4.1. Architect’s favorable review shall neither be construed as a complete 
check nor relieve the Contractor, Subcontractor, manufacturer, fabricator, or 
supplier from responsibility for any deficiency that may exist or from any 
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departures or deviations from the requirements of the Contract Documents 
unless the Contractor has, in writing, called Architect’s attention to the deviations 
at the time of submission and the Architect has given specific written response. 
“Favorable review” shall mean merely that Architect has no objection to 
Contractor using, upon Contractor’s own full responsibility, plan or method of 
Work proposed, or furnishing materials or equipment proposed. 

11. SITE ACCESS, CONDITIONS, AND REQUIREMENTS 

11.1. Site Investigation 

Before bidding on this Work, Contractor shall make a careful investigation of the Site and 
thoroughly familiarize itself with the requirements of the Contract.  By the act of 
submitting a bid for the Work included in this Contract, Contractor shall be deemed to 
have made a complete study and investigation, and to be familiar with and accepted the 
existing conditions of the Site. 

Prior to commencing the Work, Contractor and the District’s representative shall survey 
the Site to document the condition of the Site.  Contractor will record the survey in 
digital videotape format and provide an electronic copy to the District within fourteen 
(14) days of the survey.  This electronic record shall serve as a basis for determining any 
damages caused by the Contractor during the Project.  The Contractor may also 
document any pre-existing conditions in writing, provided that both the Contractor and 
the District’s representative agree on said conditions and sign a memorandum 
documenting the same. 

11.2. Soils Investigation Report 

11.2.1. When a soils investigation report obtained from test holes at Site or for 
the Project is available, that report may be available to the Contractor but shall 
not be a part of this Contract and shall not alleviate or excuse the Contractor’s 
obligation to perform its own investigation.  Any information obtained from that 
report or any information given on Drawings as to subsurface soil condition or to 
elevations of existing grades or elevations of underlying rock is approximate only, 
is not guaranteed, does not form a part of this Contract, and Contractor may not 
rely thereon.  By submitting its bid, Contractor acknowledges that it has made 
visual examination of Site and has made whatever tests Contractor deems 
appropriate to determine underground condition of soil.  Although any such 
report is not a part of this Contract, recommendations from the report may be 
included in the Drawings, Specifications, or other Contract Documents.  It is 
Contractor’s sole responsibility to thoroughly review all Contract Documents, 
Drawings, and Specifications. 

11.2.2. Contractor agrees that no claim against District will be made by 
Contractor for damages and hereby waives any rights to damages if, during 
progress of Work, Contractor encounters subsurface or latent conditions at Site 
materially differing from those shown on Drawings or indicated in Specifications, 
or for unknown conditions of an unusual nature that differ materially from those 
ordinarily encountered in the work of the character provided for in Plans and 
Specifications, except as indicated in the provisions of these General Conditions 
regarding trenches, trenching, and/or existing utility lines. 
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11.3. Access to Work 

District and its representatives shall at all times have access to Work wherever it is in 
preparation or progress, including storage and fabrication.  Contractor shall provide safe 
and proper facilities for such access so that District's representatives may perform their 
functions. 

11.4. Layout and Field Engineering 

11.4.1. All field engineering required for layout of this Work and establishing 
grades for earthwork operations shall be furnished by Contractor at its expense.  
This Work shall be done by a qualified, California-registered civil engineer 
approved in writing by District and Architect.  Any required Record and/or As-
Built Drawings of Site development shall be prepared by the approved civil 
engineer. 

11.4.2. The Contractor shall be responsible for having ascertained pertinent local 
conditions such as location, accessibility, and general character of the Site and for 
having satisfied itself as to the conditions under which the Work is to be 
performed.  Contractor shall follow best practices, including but not limited to 
potholing to avoid utilities.  District shall not be liable for any claim for allowances 
because of Contractor’s error, failure to follow best practices, or negligence in 
acquainting itself with the conditions at the Site. 

11.4.3. Contractor shall protect and preserve established benchmarks and 
monuments and shall make no changes in locations without the prior written 
approval of District.  Contractor shall replace any benchmarks or monuments that 
are lost or destroyed subsequent to proper notification of District and with 
District's approval. 

11.5. Utilities 

Utilities shall be provided as indicated in the Specifications. 

11.6. Sanitary Facilities 

Sanitary facilities shall be provided as indicated in the Specifications. 

11.7. Surveys 

Contractor shall provide surveys done by a California-licensed civil engineer surveyor to 
determine locations of construction, grading, and site work as required to perform the 
Work. 

11.8. Regional Notification Center 

The Contractor, except in an emergency, shall contact the appropriate regional 
notification center at least two (2) days prior to commencing any excavation if the 
excavation will be conducted in an area or in a private easement that is known, or 
reasonably should be known, to contain subsurface installations other than the 
underground facilities owned or operated by the District, and obtain an inquiry 
identification number from that notification center.  No excavation shall be commenced 
and/or carried out by the Contractor unless an inquiry identification number has been 
assigned to the Contractor or any Subcontractor and the Contractor has given the 
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District the identification number.  Any damages arising from Contractor's failure to 
make appropriate notification shall be at the sole risk and expense of the Contractor.  
Any delays caused by failure to make appropriate notification shall be at the sole risk of 
the Contractor and shall not be considered for an extension of the Contract Time. 

11.9. Existing Utility Lines 

11.9.1. Pursuant to Government Code section 4215, District assumes the 
responsibility for removal, relocation, and protection of main or trunk utility lines 
and facilities located on the construction Site at the time of commencement of 
construction under this Contract with respect to any such utility facilities that are 
not identified in the Plans and Specifications.  Contractor shall not be assessed 
for liquidated damages for delay in completion of the Project caused by failure of 
District or the owner of a utility to provide for removal or relocation of such utility 
facilities. 

11.9.2. Locations of existing utilities provided by District shall not be considered 
exact but approximate within a reasonable margin and shall not relieve 
Contractor of responsibilities to exercise reasonable care or costs of repair due to 
Contractor’s failure to do so.  District shall compensate Contractor for the costs of 
locating, repairing damage not due to the failure of Contractor to exercise 
reasonable care, and removing or relocating such utility facilities not indicated in 
the Plans and Specifications with reasonable accuracy, and for equipment 
necessarily idle during such work. 

11.9.3. No provision herein shall be construed to preclude assessment against 
Contractor for any other delays in completion of the Work.  Nothing in this Article 
shall be deemed to require District to indicate the presence of existing service 
laterals, appurtenances, or other utility lines, within the exception of main or 
trunk utility lines or whenever the presence of these utilities on the Site of the 
construction Project can be inferred from the presence of other visible facilities, 
such as buildings, meter junction boxes, on or adjacent to the Site of the 
construction. 

11.9.4. If Contractor, while performing Work under this Contract, discovers utility 
facilities not identified by District in Contract Plans and Specifications, Contractor 
shall immediately notify the District and the utility in writing.  The cost of repair 
for damage to above-mentioned discovered facilities without prior written 
notification to the District shall be borne by the Contractor. 

11.10. Notification 

Contractor understands, acknowledges and agrees that the purpose for prompt 
notification to the District pursuant to these provisions is to allow the District to 
investigate the condition(s) so that the District shall have the opportunity to decide how 
the District desires to proceed as a result of the condition(s).  Accordingly, failure of 
Contractor to promptly notify the District in writing, pursuant to these provisions, shall 
constitute Contractor's waiver of any claim for damages or delay incurred as a result of 
the condition(s). 
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11.11. Hazardous Materials 

Contractor shall comply with all provisions and requirements of the Contract Documents 
related to hazardous materials including, without limitation, Hazardous Materials 
Procedures and Requirements. 

11.12. No Signs 

Neither the Contractor nor any other person or entity shall display any signs not required 
by law or the Contract Documents at the Site, fences trailers, offices, or elsewhere on 
the Site without specific prior written approval of the District. 

12. TRENCHES 

12.1. Trenches Greater Than Five Feet 

Pursuant to Labor Code section 6705, if the Contract Price exceeds $25,000 and involves 
the excavation of any trench or trenches five (5) feet or more in depth, the Contractor 
shall, in advance of excavation, promptly submit to the District and/or a registered civil 
or structural engineer employed by the District or Architect, a detailed plan, stamped by 
a licensed engineer retained by the Contractor, showing the design of shoring for 
protection from the hazard of caving ground during the excavation of such trench or 
trenches. 

12.2. Excavation Safety 

If such plan varies from the Shoring System Standards established by the Construction 
Safety Orders, the plan shall be prepared by a registered civil or structural engineer, but 
in no case shall such plan be less effective than that required by the Construction Safety 
Orders.  No excavation of such trench or trenches shall be commenced until said plan 
has been accepted by the District or by the person to whom authority to accept has 
been delegated by the District. 

12.3. No Tort Liability of District 

Pursuant to Labor Code section 6705, nothing in this Article shall impose tort liability 
upon the District or any of its employees. 

12.4. No Excavation without Permits 

The Contractor shall not commence any excavation Work until it has secured all 
necessary permits including the required CalOSHA excavation/shoring permit.  Any 
permits shall be prominently displayed on the Site prior to the commencement of any 
excavation. 

12.5. Discovery of Hazardous Waste and/or Unusual Conditions 

12.5.1. Pursuant to Public Contract Code section 7104, if the Work involves 
digging trenches or other excavations that extend deeper than four feet below 
the Surface, the Contractor shall promptly, and before the following conditions 
are disturbed, notify the District, in writing, of any: 

12.5.1.1.Material that the Contractor believes may be material that is hazardous 
waste, as defined in section 25117 of the Health and Safety Code, is required to 
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be removed to a Class I, Class II, or Class III disposal site in accordance with 
provisions of existing law. 

12.5.1.2.Subsurface or latent physical conditions at the Site differing from those 
indicated. 

12.5.1.3.Unknown physical conditions at the Site of any unusual nature, different 
materially from those ordinarily encountered and generally recognized as 
inherent in work of the character provided for in the Contract. 

12.5.2. The District shall promptly investigate the conditions, and if it finds that 
the conditions do materially so differ, or do involve hazardous waste, and cause a 
decrease or increase in the Contractor’s cost of, or the time required for, 
performance of any part of the Work, shall issue a Change Order under the 
procedures described herein. 

12.5.3. In the event that a dispute arises between District and the Contractor 
whether the conditions materially differ, or involve hazardous waste, or cause a 
decrease or increase in the Contractor’s cost of, or time required for, performance 
of any part of the Work, the Contractor shall not be excused from any scheduled 
completion date provided for by the Contract, but shall proceed with all work to 
be performed under the Contract.  The Contractor shall retain any and all rights 
provided either by Contract or by law that pertain to the resolution of disputes 
and protests. 

13. INSURANCE AND BONDS 

13.1. Insurance 

Unless different provisions and/or limits are indicated in the Special Conditions, all 
insurance required of Contractor and/or its Subcontractor(s) shall be at least as broad as 
the amounts and include the provisions set forth herein. 

13.1.1. Commercial General Liability and Automobile Liability Insurance 

13.1.1.1.Contractor shall procure and maintain, during the life of this Contract, 
Commercial General Liability Insurance and Automobile Liability Insurance in a 
form at least as broad as Insurance Services (ISO) Form CG 00 01 that shall 
protect Contractor, its agents, representative, employees, or subcontractors, 
District, State, Construction Manager(s), Project Inspector(s), and Architect(s) 
from all claims for products and completed operations, property damage, bodily 
injury and personal injury, death, advertising injury, and medical payments 
arising from, or in connection with, the performance of the Work of the Project 
within the Contract Documents at the required limits, or Contractor shall procure 
and maintain these coverages separately.  Contractor shall procure and maintain 
Automobile Liability Insurance in a form at least as broad as ISO Form CA 0001 
covering Code 1 (any auto) at the required limits, or Contractor shall procure and 
maintain these coverages separately.  

13.1.1.2.Contractor’s deductible or self-insured retention for its Commercial 
General Liability Insurance policy shall not exceed five thousand dollars ($5,000) 
for deductible or twenty-five thousand dollars ($25,000) for self-insured 
retention, respectively, unless approved in writing by District. 
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13.1.1.3.All such policies shall be written on an occurrence form. 

13.1.2. Excess Liability Insurance 

13.1.2.1.If Contractor’s underlying policy limits are less than required, subject to 
the District’s sole discretion, Contractor may procure and maintain, during the life 
of this Contract, an Excess Liability Insurance Policy to meet the policy limit 
requirements of the required policies in order to satisfy, in the aggregate with its 
underlying policy, the insurance requirements herein including, but not limited to, 
primary and non-contributory, additional insured, Self-Insured Retentions (SIRs), 
indemnity, and defense requirements. The Excess Liability Insurance Policy shall 
be provided on a true “following form” or broader coverage basis, with coverage 
at least as broad as provided on the underlying Commercial General Liability 
insurance. No insurance policies maintained by the Additional Insureds, whether 
primary or excess, and which also apply to a loss covered hereunder, shall be 
called upon to contribute to a loss until Contractor’s primary and excess liability 
policies are exhausted.   

13.1.2.2.There shall be no gap between the per occurrence amount of any 
underlying policy and the start of the coverage under the Excess Liability 
Insurance Policy.  Any Excess Liability Insurance Policy shall be written on a 
following form and shall protect Contractor, District, State, Construction 
Manager(s), Project Manager(s), and Architect(s) in amounts and including the 
provisions as set forth in the Supplementary Conditions (if any) and/or Special 
Conditions, and that complies with all requirements for Commercial General 
Liability and Automobile Liability and Employers’ Liability Insurance.  

13.1.2.3.The District, in its sole discretion, may accept the Excess Liability 
Insurance Policy that brings Contractor’s primary limits to the minimum 
requirements herein. 

13.1.3. Subcontractor(s):  Contractor shall require its Subcontractor(s), if any, 
to procure and maintain Commercial General Liability Insurance, Automobile 
Liability Insurance, and Excess Liability Insurance (if Subcontractor elects to 
satisfy, in part the insurance required herein by procuring and maintaining an 
Excess Liability Insurance Policy) with minimum limits at least equal to the 
amount required of Contractor except where smaller minimum limits are 
permitted as set forth below.  For Commercial General Liability coverage, 
subcontractors shall provide coverage with a form at least as broad as CG 20 38 
04 13. 

13.1.4. Workers’ Compensation and Employers’ Liability Insurance 

13.1.4.1.In accordance with provisions of section 3700 of the California Labor 
Code, the Contractor and every Subcontractor shall be required to secure the 
payment of compensation to its employees. 

13.1.4.2.Contractor shall procure and maintain, during the life of this Contract, 
Workers’ Compensation Insurance and Employers’ Liability Insurance for all of its 
employees engaged in work under this Contract, on/or at the Site of the Project.  
This coverage shall cover, at a minimum, medical and surgical treatment, 
disability benefits, rehabilitation therapy, and survivors' death benefits.  
Contractor shall require its Subcontractor(s), if any, to procure and maintain 
Workers’ Compensation Insurance and Employers’ Liability Insurance for all 
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employees of Subcontractor(s).  Any class of employee or employees not covered 
by a Subcontractor’s insurance shall be covered by Contractor’s insurance.  If any 
class of employee or employee engaged in Work under this Contract, on or at the 
Site of the Project, is not protected under the Workers’ Compensation Insurance, 
Contractor shall provide, or shall cause a Subcontractor to provide, adequate 
insurance coverage for the protection of any employee(s) not otherwise protected 
before any of those employee(s) commence work. 

13.1.4.3.The Workers’ Compensation policy shall be endorsed with a waiver of 
subrogation in favor of District for all work performed by Contractor, its 
employees, agents and subcontractors. 

13.1.5. Builder's Risk Insurance: Builder's Risk “All Risk” Insurance 

Contractor shall procure and maintain, during the life of this Contract, Builder’s Risk 
(Course of Construction) insurance utilizing an “All Risk” (Special Perils) coverage 
form, with limits equal to the completed value of the Project and no coinsurance 
penalty provisions.  The cost value basis shall be consistent with the total 
replacement cost of all insurable Work of the Project included within the Contract 
Documents.  Coverage is to insure against all risks of accidental physical loss and 
shall include without limitation the perils of vandalism and/or malicious mischief 
(both without any limitation regarding vacancy or occupancy), sprinkler leakage, civil 
authority, theft, sonic disturbance, earthquake, flood, collapse, wind, rain, dust, fire, 
war, terrorism, lightning, smoke, and rioting.  Coverage shall include debris removal, 
demolition, increased costs due to enforcement of all applicable ordinances and/or 
laws in the repair and replacement of damaged and undamaged portions of the 
property, and reasonable costs for the Architect’s and engineering services and 
expenses required as a result of any insured loss upon the Work and Project, 
including completed Work and Work in progress, to the full insurable value thereof. 

13.1.6. Pollution Liability Insurance 

13.1.6.1.Contractor shall procure and maintain Pollution Liability Insurance in a 
form at least as broad as ISO Form CG 2415 that shall protect Contractor, 
District, State, Construction Manager(s), Project Inspector(s), and Architect(s) 
from all claims for bodily injury, property damage, including natural resource 
damage, cleanup costs, removal, storage, disposal, and/or use of the pollutant 
arising from operations under this Contract, and defense, including costs and 
expenses incurred in the investigation, defense, or settlement of claims, or 
Contractor shall procure and maintain these coverages separately.  Coverage 
shall apply to sudden and/or gradual pollution conditions resulting from the 
escape or release of smoke, vapors, fumes, acids, alkalis, toxic chemicals, liquids, 
or gases, natural gas, waste materials, or other irritants, contaminants, or 
pollutants, including asbestos.   

13.1.6.2.Contractor warrants that any retroactive date applicable to coverage 
under the policy shall predate the effective date of the Contract and that 
continuous coverage will be maintained or an extended reporting or discovery 
period will be exercised for a period of three (3) years, beginning from the time 
that the Work under the Contract is completed. 

13.1.6.3.If the services involve lead-based paint or asbestos identification/ 
remediation, Contractor’s Pollution Liability policy shall not contain lead-based 
paint or asbestos exclusions. If the services involve mold identification/ 
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remediation, Contractor’s Pollution Liability policy shall not contain a mold 
exclusion, and the definition of Pollution shall include microbial matter, including 
mold. 

13.1.6.4.If Contractor is responsible for removing any pollutants from a site, then 
Contractor shall ensure that Any Auto, including owned, non-owned, and hired, is 
included within the above policies and at the required limits, to cover its 
automobile exposure from transporting the pollutants from the site to an 
approved disposal site.  This coverage shall include the Motor Carrier Act 
Endorsement, MCS 90. 

13.1.7. Proof of Insurance and Other Requirements: Endorsements and 
Certificates 

13.1.7.1.Contractor shall not commence Work nor shall it allow any 
Subcontractor to commence Work under this Contract, until Contractor and its 
Subcontractor(s) have procured all required insurance and Contractor has 
delivered in duplicate to the District complete endorsements (or entire insurance 
policies) and certificates indicating the required coverages have been obtained, 
and the District has approved these documents. 

13.1.7.2.Endorsements, certificates, and insurance policies shall include the 
following: 

13.1.7.2.1.A clause stating the following, or other language acceptable to the 
District: 

“This policy shall not be canceled until written notice to District, Architect, and 
Construction Manager stating date of the cancellation by the insurance carrier.  
Date of cancellation may not be less than thirty (30) days after date of 
mailing notice.” 

13.1.7.2.2.Language stating in particular those insured, extent of insurance, 
location and operation to which insurance applies, expiration date, to whom 
cancellation and reduction notice will be sent, and length of notice period. 

13.1.7.2.3.All endorsements, certificates and insurance policies shall state 
that District, its trustees, employees and agents, the State of California, 
Construction Manager(s), Project Manager(s), Inspector(s) and Architect(s) 
are named additional insureds under all policies except Workers’ 
Compensation Insurance and Employers’ Liability Insurance. General liability 
coverage can be provided in the form of an endorsement to the Contractor’s 
insurance (at least as broad as ISO Form CG 20 10, CG 11 85 or both CG 20 
10, CG 20 26, CG 20 33, or CG 20 38; and CG 20 37 forms if later revisions 
used). 

13.1.7.2.4.All endorsements shall waive any right to subrogation against any 
of the named additional insureds. 

13.1.7.2.5.Contractor’s and Subcontractors’ insurance coverage at least as 
broad as ISO CG 20 01 04 13 shall be primary and non-contributory to any 
insurance or self-insurance maintained by District, its trustees, employees 
and/or agents, the State of California, Construction Manager(s), Project 
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Manager(s), Inspector(s), and/or Architect(s). This requirement shall also 
apply to any Excess liability policies. 

13.1.7.2.6.Contractor’s insurance limit shall apply separately to each insured 
against whom a claim is made or suit is brought. 

13.1.7.3.No policy shall be amended, canceled or modified, and the coverage 
amounts shall not be reduced, until Contractor or Contractor’s broker has 
provided written notice to District, Architect(s), and Construction Manager(s) 
stating date of the amendment, modification, cancellation or reduction, and a 
description of the change.  Date of amendment, modification, cancellation or 
reduction may not be less than thirty (30) days after date of mailing notice. 

13.1.7.4.Insurance written on a “claims made” basis shall be retroactive to a date 
that coincides with or precedes Contractor’s commencement of Work, including 
subsequent policies purchased as renewals or replacements.  Said policy is to be 
renewed by the Contractor and all Subcontractors for a period of five (5) years 
following completion of the Work or termination of this Agreement.  Such 
insurance must have the same coverage and limits as the policy that was in effect 
during the term of this Agreement and will cover the Contractor and all 
Subcontractors for all claims made. If coverage is cancelled or non-renewed, and 
not replaced with another claims-made policy from with a retroactive date prior 
to the effective date of this Agreement, or the start of Work date, the Contractor 
must purchase extended reporting period coverage for a minimum of five (5) 
years after completion of contract work.  A copy of the claims reporting 
requirements must be submitted to the District for review. 

13.1.7.5.Contractor’s and Subcontractors’ insurance policy(s) shall be primary 
and non-contributory to any insurance or self-insurance maintained by District, 
its Board Members, employees and/or agents, the State of California, 
Construction Manager(s), Project Manager(s), Inspector(s), and/or Architect(s).   

13.1.7.6.Unless otherwise stated in the Special Conditions, all of Contractor’s 
insurance shall be with insurance companies with an A.M. Best rating of no less 
than A: VII. 

13.1.7.7.The insurance requirements set forth herein shall in no way limit the 
Contractor’s liability arising out of or relating to the performance of the Work or 
related activities. 

13.1.7.8.Failure of Contractor and/or its Subcontractor(s) to comply with the 
insurance requirements herein shall be deemed a material breach of the 
Contract. 

[REMAINDER OF PAGE LEFT BLANK INTENTIONALLY] 
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13.1.8. Insurance Policy Limits 

13.1.8.1.Unless different limits are indicated in the Special Conditions, the limits 
of insurance shall not be less than the following amounts: 

13.1.8.2.If Contractor normally carries insurance in an amount greater than the 
minimum amounts required by District, that greater amount shall become the 
minimum required amount of insurance for purposes of the Contract. Therefore, 
Contractor hereby acknowledges and agrees that all insurance carried by it shall 
be deemed liability coverage for all actions it performs in connection with the 
Contract. 

13.2. Contract Security - Bonds 

13.2.1. Contractor shall furnish two surety bonds issued by a California admitted 
surety insurer as follows: 

13.2.1.1.Performance Bond:  A bond in an amount at least equal to one hundred 
percent (100%) of Contract Price as security for faithful performance of this 
Contract. 

13.2.1.2.Payment Bond:  A bond in an amount at least equal to one hundred 
percent (100%) of the Contract Price as security for payment of persons 
performing labor and/or furnishing materials in connection with this Contract. 

13.2.2. Cost of bonds shall be included in the Bid and Contract Price. 

13.2.3. All bonds related to this Project shall be in the forms set forth in these 
Contract Documents and shall comply with all requirements of the Contract 
Documents, including, without limitation, the bond forms. 

Commercial 
General Liability

Product Liability and 
Completed Operations, Fire 
Damage Liability – Split Limit

$2,000,000 per 
occurrence; 
$4,000,000 aggregate

Automobile 
Liability 

Any Auto – Combined Single 
Limit

$1,000,000

Workers’ 
Compensation

Statutory limits 
pursuant to State law

Employers’ 
Liability

$1,000,000 per 
accident for bodily 
injury or disease

Builder’s Risk 
(Course of 
Construction)

Full replacement value 
for scope of Work 

Pollution Liability $1,000,000 per claim; 
$2,000,000 aggregate
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14. WARRANTY/GUARANTEE/INDEMNITY 

14.1. Warranty/Guarantee 

14.1.1. The Contractor shall obtain and preserve for the benefit of the District, 
manufacturer’s warranties on materials, fixtures, and equipment incorporated 
into the Work. 

14.1.2. In addition to guarantees required elsewhere, Contractor shall, and hereby 
does guarantee and warrant all Work furnished on the job against all defects for a 
period of ONE (1) year after the later of the following dates, unless a longer 
period is provided for in the Contract Documents: 

14.1.2.1.The acceptance by the District’s governing board of the Work, subject to 
these General Conditions, or 

14.1.2.2.The date that commissioning for the Project, if any, was completed. 

At the District’s sole option, Contractor shall repair or replace any and all of that 
Work, together with any other Work that may be displaced in so doing, that may 
prove defective in workmanship and/or materials within a ONE (1) year period from 
date of completion as defined above, unless a longer period is provided for in the 
Contract Documents, without expense whatsoever to District.  In the event of failure 
of Contractor and/or Surety to commence and pursue with diligence said 
replacements or repairs within ten (10) days after being notified in writing, 
Contractor and Surety hereby acknowledge and agree that District is authorized to 
proceed to have defects repaired and made good at expense of Contractor and/or 
Surety who hereby agree to pay costs and charges therefore immediately on 
demand. 

14.1.3. If, in the opinion of District, defective work creates a dangerous condition 
or requires immediate correction or attention to prevent further loss to District or 
to prevent interruption of District operations, District will attempt to give the 
notice required above.  If Contractor or Surety cannot be contacted or neither 
complies with District's request for correction within a reasonable time as 
determined by District, District may, notwithstanding the above provision, 
proceed to make any and all corrections and/or provide attentions the District 
believes are necessary.  The costs of correction or attention shall be charged 
against Contractor and Surety of the guarantees provided in this Article or 
elsewhere in this Contract. 

14.1.4. The above provisions do not in any way limit the guarantees on any items 
for which a longer guarantee is specified or on any items for which a 
manufacturer gives a guarantee for a longer period.  Contractor shall furnish to 
District all appropriate guarantee or warranty certificates as indicated in the 
Specifications or upon request by District. 

14.1.5. Nothing herein shall limit any other rights or remedies available to District. 

14.2. Indemnity and Defense 

14.2.1. To the furthest extent permitted by California law, the Contractor shall 
indemnify, keep and hold harmless the District, the Architect(s), and the 
Construction Manager(s), their respective consultants, separate contractors, 
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board members, officers, representatives, agents, and employees, in both 
individual and official capacities (“Indemnitees”), against all suits, claims, injury, 
damages, losses, and expenses (“Claims”), including but not limited to attorney’s 
fees, caused by, arising out of, resulting from, or incidental to the performance of 
the Work under this Contract by the Contractor, its Subcontractors, vendors, or 
suppliers.  However, the Contractor’s indemnification and hold harmless 
obligation shall be reduced by the proportion of the Indemnitees’ and/or 
Architect’s liability to the extent the Claim(s) is/are caused by the active 
negligence or willful misconduct of the Indemnitees, and/or defects in design 
furnished by the Architect, as found by a court or arbitrator of competent 
jurisdiction.   This indemnification and hold harmless obligation of the Contractor 
shall not be construed to negate, abridge, or otherwise reduce any right or 
obligation of indemnity that would otherwise exist or arise as to any Indemnitee 
or other person described herein.  This indemnification and hold harmless 
obligation includes, but is not limited to, any failure or alleged failure by 
Contractor to comply with any provision of law, any failure or alleged failure to 
timely and properly fulfill all of its obligations under the Contract Documents in 
strict accordance with their terms, and without limitation, any failure or alleged 
failure of Contractor’s obligations regarding any stop payment notice actions or 
liens, including Civil Wage and Penalty Assessments and/or Orders by the DIR.   

14.2.2. To the furthest extent permitted by California law, Contractor shall also 
defend Indemnitees, at its own expense, including but not limited to attorneys’ 
fees and costs, against all Claims caused by, arising out of, resulting from, or 
incidental to the performance of the Work under this Contract by the Contractor, 
its Subcontractors, vendors, or suppliers.  However, without impacting 
Contractor’s obligation to provide an immediate and ongoing defense of 
Indemnitees, the Contractor’s defense obligation shall be retroactively reduced by 
the proportion of the Indemnitees’ and/or Architect’s liability to the extent caused 
by the active negligence or willful misconduct of the Indemnitees, and/or defects 
in design furnished by the Architect, as found by a court or arbitrator of 
competent jurisdiction.  The District shall have the right to accept or reject any 
legal representation that Contractor proposes to defend the Indemnitees.  If a 
conflict-of-interest bars joint representation of Contractor and Indemnitees, 
District shall have the right to select its own counsel, subject to Contractor’s 
reasonable right of rejection.  If any Indemnitee provides its own defense due to 
failure to timely respond to tender of defense, rejection of tender of defense, or 
conflict of interest of proposed counsel, Contractor shall reimburse such 
Indemnitee for any expenditures.  Even if the Contractor assumes the defense of 
the District with acceptable counsel, the District, at its sole option, may 
participate in the defense, at its own expense, with counsel of its own choice 
without relieving the Contractor of any of its obligations hereunder.  Contractor’s 
defense obligation shall not be construed to negate, abridge, or otherwise reduce 
any right or obligation of defense that would otherwise exist as to any 
Indemnitee or other person described herein.  Contractor’s defense obligation 
includes, but is not limited to, any failure or alleged failure by Contractor to 
comply with any provision of law, any failure or alleged failure to timely and 
properly fulfill all of its obligations under the Contract Documents in strict 
accordance with their terms, and without limitation, any failure or alleged failure 
of Contractor’s obligations regarding any stop payment notice actions or liens, 
including Civil Wage and Penalty Assessments and/or Orders by the DIR.  The 
Contractor shall give prompt notice to the District in the event of any Claim(s).     
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14.2.3. Without limitation of the provisions herein, if the Contractor’s obligation to 
indemnify and hold harmless the Indemnitees or its obligation to defend 
Indemnitees as provided herein shall be determined to be void or unenforceable, 
in whole or in part, it is the intention of the parties that these circumstances shall 
not otherwise affect the validity or enforceability of the Contractor’s agreement to 
indemnify, defend, and hold harmless the rest of the Indemnitees, as provided 
herein.  Further, the Contractor shall be and remain fully liable on its agreements 
and obligations herein to the fullest extent permitted by law. 

14.2.4. Pursuant to Public Contract Code section 9201, the District shall provide 
timely notification to Contractor of the receipt of any third-party Claim relating to 
this Contract.  The District shall be entitled to recover its reasonable costs 
incurred in providing said notification. 

14.2.5. In any and all Claims against any of the Indemnitees by any employee of 
the Contractor, any Subcontractor, anyone directly or indirectly employed by any 
of them or anyone for whose acts any of them may be liable, the Contractor’s 
indemnification obligation herein shall not be limited in any way by any limitation 
on the amount or type of damages, compensation, or benefits payable by or for 
the Contractor or any Subcontractor under workers’ compensation acts, disability 
benefit acts, or other employee benefit acts. 

14.2.6. The District may retain so much of the moneys due the Contractor as shall 
be considered necessary, until disposition of any such Claims or until the District, 
Architect(s) and Construction Manager(s) have received written agreement from 
the Contractor that they will unconditionally defend the District, Architect(s) and 
Construction Manager(s), their respective officers, agents and employees, and 
pay any damages due by reason of settlement or judgment. 

14.2.7. The Contractor’s defense and indemnification obligations hereunder shall 
survive the completion of Work, the warranty/guarantee period, and the 
termination of the Contract. 

15. TIME 

15.1. Notice to Proceed 

15.1.1. District may issue a Notice to Proceed within ninety (90) days from the 
date of the Notice of Award.  Once Contractor has received the Notice to Proceed, 
Contractor shall complete the Work within the period of time indicated in the 
Contract Documents. 

15.1.2. In the event that the District desires to postpone issuing the Notice to 
Proceed beyond ninety (90) days from the date of the Notice of Award, it is 
expressly understood that with reasonable notice to the Contractor, the District 
may postpone issuing the Notice to Proceed.  It is further expressly understood 
by Contractor that Contractor shall not be entitled to any claim of additional 
compensation as a result of the postponement of the issuance of the Notice to 
Proceed. 

15.1.3. If the Contractor believes that a postponement of issuance of the Notice to 
Proceed will cause a hardship to Contractor, Contractor may terminate the 
Contract.  Contractor’s termination due to a postponement shall be by written 
notice to District within ten (10) days after receipt by Contractor of District's 
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notice of postponement.  It is further understood by Contractor that in the event 
that Contractor terminates the Contract as a result of postponement by the 
District, the District shall only be obligated to pay Contractor for the Work that 
Contractor had performed at the time of notification of postponement.  Should 
Contractor terminate the Contract as a result of a notice of postponement, 
District shall have the authority to award the Contract to the next lowest 
responsive responsible bidder. 

15.2. Computation of Time / Adverse Weather 

15.2.1. The Contractor will only be allowed a time extension for Adverse Weather 
conditions if requested by Contractor in compliance with the time extension 
request procedures and only if all of the following conditions are met: 

15.2.1.1.The weather conditions constitute Adverse Weather, as defined herein; 

15.2.1.2.Contractor can verify that the Adverse Weather caused delays in excess 
of five (5) hours of the indicated labor required to complete the scheduled tasks 
of Work on the day affected by the Adverse Weather; 

15.2.1.3.The Contractor’s crew is dismissed as a result of the Adverse Weather; 

15.2.1.4.Said delay adversely affects the critical path in the Construction 
Schedule; and 

15.2.1.5.Exceeds twelve (12) days of delay per year. 

15.2.2. If the aforementioned conditions are met, a non-compensable day-for-day 
extension will only be allowed for those days in excess of those indicated herein. 

15.2.3. The Contractor shall work seven (7) days per week, if necessary, 
irrespective of inclement weather, to maintain access and the Construction 
Schedule, and to protect the Work under construction from the effects of Adverse 
Weather, all at no further cost to the District. 

15.2.4. The Contract Time has been determined with consideration given to the 
average climate weather conditions prevailing in the County in which the Project 
is located. 

15.3. Hours of Work 

15.3.1. Sufficient Forces 

Contractor and Subcontractors shall continuously furnish sufficient and competent 
work forces with the required levels of familiarity with the Project and skill, training 
and experience to ensure the prosecution of the Work in accordance with the 
Construction Schedule. 
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15.3.2. Performance During Working Hours 

Work shall be performed during regular working hours as permitted by the 
appropriate governmental agency except that in the event of an emergency, or when 
required to complete the Work in accordance with job progress, Work may be 
performed outside of regular working hours with the advance written consent of the 
District and approval of any required governmental agencies. 

15.3.3. No Work during State Testing 

Contractor shall, at no additional cost to the District and at the District’s request, 
coordinate its Work to not disturb District students including, without limitation, not 
performing any Work when students at the Site are taking State or Federally-
required tests.  The District or District’s Representative will provide Contractor with a 
schedule of test dates concurrent with the District’s issuance of the Notice to 
Proceed, or as soon as test dates are made available to the District. 

15.4. Progress and Completion 

15.4.1. Time of the Essence 

Time limits stated in the Contract Documents are of the essence to the Contract.  By 
executing the Agreement, the Contractor confirms that the Contract Time is a 
reasonable period for performing the Work. 

15.4.2. No Commencement Without Insurance or Bonds 

The Contractor shall not commence operations on the Project or elsewhere prior to 
the effective date of insurance and bonds.  The date of commencement of the Work 
shall not be changed by the effective date of such insurance or bonds.  If Contractor 
commences Work without insurance and bonds, all Work is performed at Contractor’s 
peril and shall not be compensable until and unless Contractor secures bonds and 
insurance pursuant to the terms of the Contract Documents and subject to District 
claim for damages. 

15.5. Schedule 

Contractor shall provide to District, Construction Manager, and Architect a schedule in 
conformance with the Contract Documents and as required in the Notice to Proceed and 
the Contractor’s Submittals and Schedules section of these General Conditions. 

15.6. Expeditious Completion 

The Contractor shall proceed expeditiously with adequate forces and shall achieve 
Completion within the Contract Time. 

16. EXTENSIONS OF TIME – LIQUIDATED DAMAGES 

16.1. Liquidated Damages 

Contractor and District hereby agree that the exact amount of damages for failure to 
complete the Work within the time specified is extremely difficult or impossible to 
determine.  If the Work is not completed within the time specified in the Contract 
Documents, it is understood that the District will suffer damage.  It being impractical 
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and unfeasible to determine the amount of actual damage, it is agreed the Contractor 
shall pay to District as fixed and liquidated damages, and not as a penalty, the amount 
set forth in the Agreement for each calendar day of delay in completion.  Contractor and 
its Surety shall be liable for the amount thereof pursuant to Government Code section 
53069.85. 

16.2. Excusable Delay 

16.2.1. Contractor shall not be charged for liquidated damages because of any 
delays in completion of the Work which are not the fault of Contractor or its 
Subcontractors, including adverse weather delays, strikes, acts of God as defined 
in Public Contract Code section 7105, acts of enemy, epidemics, and quarantine 
restrictions.  Contractor shall, within five (5) calendar days of beginning of any 
delay, including a Force Majeure event, notify District in writing of causes of delay 
including documentation and facts explaining the delay and the direct correlation 
between the cause and effect (“Notice of Delay”).  District shall review the facts 
and extent of any delay and shall grant extension(s) of time for completing Work 
when, in its judgment, the findings of fact justify an extension.  Extension(s) of 
time shall apply only to that portion of Work affected by delay and shall not apply 
to other portions of Work not so affected.  An extension of time may only be 
granted if Contractor has timely submitted the Construction Schedule as required 
herein. 

16.2.2. Contractor’s Notice of Delay and request for a time extension pursuant to 
subparagraph 16.2 is a condition precedent to Contractor’s submittal of and/or 
entitlement to a claim pursuant to Article 25 of these Construction Provisions. 
Contractor shall notify the District pursuant to the Claims Process provisions in 
these General Conditions of any anticipated delay and its cause.  Following 
submission of a claim, the District may determine whether the delay is to be 
considered avoidable or unavoidable, how long it continues, and to what extent 
the prosecution and completion of the Work might be delayed thereby. 

16.2.3. In the event the Contractor requests an extension of Contract Time for 
unavoidable delay, such request shall be submitted in accordance with the 
provisions in the Contract Documents governing changes in Work.  When 
requesting time, requests must be submitted with full justification and 
documentation.  If the Contractor fails to submit justification, it waives its right to 
a time extension at a later date.  Such justification must be based on the official 
Construction Schedule as updated at the time of occurrence of the delay or 
execution of Work related to any changes to the Scope of Work.  Any claim for 
delay must include the following information as support, without limitation: 

16.2.3.1.The duration of the activity relating to the changes in the Work and the 
resources (manpower, equipment, material, etc.) required to perform the 
activities within the stated duration. 

16.2.3.2.Specific logical ties to the Contract Schedule for the proposed changes 
and/or delay showing the activity/activities in the Construction Schedule that are 
affected by the change and/or delay.  In particular, Contractor must show an 
actual impact to the schedule, after making a good faith effort to mitigate the 
delay by rescheduling the work, by providing an analysis of the schedule (“Time 
Impact Analysis”).  Such Time Impact Analysis shall describe in detail the cause 
and effect of the delay and the impact on the critical dates in the Project schedule 
and main sequence of schedule activities to enable District to evaluate the impact 
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of changed Work to the scheduled critical path. (This information must be 
provided for any portion of any delay of seven (7) days or more.) The Contractor 
shall be responsible for all costs associated with the preparation of Time Impact 
Analyses. 

16.2.4. A recovery schedule must be submitted within twenty (20) calendar days 
of written notification to the District of causes of delay to recover the lost time 
within seven (7) calendar days. As part of this submittal, the Contractor shall 
provide a written narrative for each revision made to recapture the lost time. If 
the revisions include sequence changes, the Contractor shall provide a schedule 
diagram comparing the original sequence to the revised sequence of work.  The 
revisions shall not be incorporated into any schedule update until the revisions 
have been reviewed by District.  At District’s discretion, the Contractor can be 
required to provide Subcontractor certifications for revisions affecting said 
Subcontractors. 

16.2.5. Contractor must comply with requirements in subsection 16.2 for a Notice 
of Delay and supporting justification notwithstanding if Contractor contends the 
specific delay period is unknown and continuing. When submitting a Notice of 
Delay and supporting justification, Contractor must provide an estimated delay 
duration to critical path activities at the time the Notice of Delay and supporting 
justification is required to be submitted. Failure of the Contractor to perform in 
accordance with the current schedule update shall not be excused by submittal of 
a Notice of Delay.  If Contractor contends the delaying event(s) are continuing, 
Contractor must update monthly the estimated delay period with supporting 
justification.  

16.2.6.  Contractor’s failure to timely submit a written Notice of Delay and/or 
provide the justification required in subparagraph 16.2 shall constitute 
Contractor’s waiver of any right to later submit a Proposed Change Order or 
pursue a Claim on the circumstances giving rise to the request, or to later pursue 
any additional money or time extensions in any manner related to that issue, 
regardless of the merits because the Contractor will not have satisfied a condition 
precedent or exhausted administrative remedies required to show entitlement to 
a Contract Time adjustment. Contractor acknowledges that these written notices 
and justification requirements are critically important to District’s Work, Project 
management, and evaluating potential options and alternatives to implement 
mitigation efforts to reduce or eliminate additional Project costs and delays. 

16.3. No Additional Compensation for Delays Within Contractor’s Control 

16.3.1. Contractor is aware that governmental agencies, including, without 
limitation, the Division of the State Architect, the Department of General 
Services, gas companies, electrical utility companies, water districts, and other 
agencies may have to approve Contractor-prepared drawings or approve a 
proposed installation.  Accordingly, Contractor shall include in its bid, time for 
possible review of its drawings and for reasonable delays and damages that may 
be caused by such agencies.  Thus, Contractor is not entitled to make a claim for 
damages or delays arising from the review of Contractor’s drawings. 

16.3.2. Contractor shall only be entitled to compensation for delay when all of the 
following conditions are met: 

16.3.2.1.The District is responsible for the delay; 
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16.3.2.2.The delay is unreasonable under the circumstances involved; 

16.3.2.3.The delay was not within the contemplation of the District and 
Contractor;  

16.3.2.4.The delay could not have been avoided or mitigated by Contractor’s 
reasonable diligence; and 

16.3.2.5.Contractor timely complies with the claims procedure of the Contract 
Documents. 

16.3.3. Where an event for which District is responsible impacts the projected 
Completion Date, the Contractor shall provide a written mitigation plan, including 
a schedule diagram, which explains how (e.g., increase crew size, overtime, etc.) 
the impact can be mitigated. The Contractor shall also include a detailed cost 
breakdown of the labor, equipment, and material the Contractor would expend to 
mitigate District-caused time impact. The Contractor shall submit its mitigation 
plan to District within fourteen (14) calendar days from the date of discovery of 
the impact.  The Contractor is responsible for the cost to prepare the mitigation 
plan. 

16.3.4. Where a change in the Work extends the Contract Time, Contractor may 
request and recover additional, actual direct costs, provided that Contractor can 
demonstrate such additional costs are: 

16.3.4.1.Actually incurred performing the Work; 

16.3.4.2.Not compensated by the Markup allowed; and 

16.3.4.3.Directly result from the extended Contract Time. 

16.3.5. Contractor shall comply with all required procedures, documentation and 
time requirements in the Contract Documents.  Contractor may not seek or 
recover such costs using formulas (e.g. Eichleay, labor factors).  No time will be 
granted under this Contract for cumulative effect of changes. 

16.4. Force Majeure 

“Force Majeure” means any event or circumstance unknown at the time of contracting 
that is beyond the parties’ control and makes performance of the contract impractical or 
impossible.  The Party seeking to have its performance obligation(s) excused must 
demonstrate that there was such an insuperable interference occurring without the 
party’s intervention as could not have been prevented by the exercise of prudence, 
diligence, and care, by providing prompt notice to the other Party, including full 
particulars of such event, of its inability to perform its obligations due to such event, 
following commencement of the claiming Party’s inability to so perform its obligations.  
To the extent satisfying these conditions, Force Majeure events include the following:  
acts of God, war, civil unrest, epidemic, fire, smoke, volcanic eruption, earthquake, 
strike, unusually severe weather, flood, or shortage of transportation facilities, lock out, 
or commandeering of materials, product, plant, or facilities by the government.  Force 
Majeure shall not be based on a Party’s financial inability to perform under this 
Agreement unless there exists extreme and unreasonable difficulty, expense, injury, or 
loss involved.  A Force Majeure event does not include an act of negligence or intentional 
wrongdoing by a Party.  Any Party claiming a Force Majeure event shall use reasonable 
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diligence to remove the condition that prevents performance and shall not be entitled to 
suspend performance of its obligations in any greater scope or for any longer duration 
than is required by the Force Majeure event. Each Party shall use its best efforts to 
mitigate the effects of such Force Majeure event, remedy its inability to perform, and 
resume full performance of its obligations hereunder. No obligation that arose before the 
Force Majeure event that could and should have been fully performed before such Force 
Majeure event is excused as a result of such Force Majeure event. 

16.5. Float or Slack in the Schedule 

Float or slack is the amount of time between the early start date and the late start date, 
or the early finish date and the late finish date, of any of the activities in the schedule.  
Float or slack is not for the exclusive use of or benefit of either the District or the 
Contractor, but its use shall be determined solely by the District. 

17. CHANGES IN THE WORK 

17.1. No Changes Without Authorization 

17.1.1. There shall be no change whatsoever in the Drawings, Specifications, or in 
the Work without an executed Change Order or a written Construction Change 
Directive authorized by the District as herein provided.  District shall not be liable 
for the cost of any extra work or any substitutions, changes, additions, 
omissions, or deviations from the Drawings and Specifications unless the 
District's governing board has authorized the same and the cost thereof has been 
approved in writing by Change Order or Construction Change Directive in advance 
of the changed Work being performed.  No extension of time for performance of 
the Work shall be allowed hereunder unless claim for such extension is made at 
the time changes in the Work are ordered, and such time duly adjusted and 
approved in writing in the Change Order or Construction Change Directive.  
Contractor shall be responsible for any costs incurred by the District for 
professional services and DSA fees and/or delay to the Project Schedule, if any, 
for DSA to review any request for changes to the DSA approved plans and 
specifications for the convenience of the Contractor and/or to accommodate the 
Contractor’s means and methods.  The provisions of the Contract Documents 
shall apply to all such changes, additions, and omissions with the same effect as 
if originally embodied in the Drawings and Specifications. 

17.1.2. Contractor shall perform immediately all work that has been authorized by 
a fully executed Change Order or Construction Change Directive.  Contractor shall 
be fully responsible for any and all delays and/or expenses caused by 
Contractor's failure to expeditiously perform this Work. 

17.1.3. Should any Change Order result in an increase in the Contract Price or 
extend the Contract Time, the cost of or length of extension in that Change Order 
shall be agreed to, in writing, by the District in advance of the Work by 
Contractor and shall be subject to the monetary limitations set forth in Public 
Contract Code section 20118.4.  In the event that Contractor proceeds with any 
change in Work without a Change Order executed by the District or Construction 
Change Directive, Contractor waives any claim of additional compensation or time 
for that additional work. Under no circumstances shall Contractor be entitled to 
any claim of additional compensation or time not expressly requested by 
Contractor in a Proposed Change Order or approved by District in an executed 
Change Order.  
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17.1.4. A Change Order or Construction Change Directive will become effective 
when approved by the Board, notwithstanding that Contractor has not signed it.  
A Change Order or Construction Change Directive will become effective without 
Contractor’s signature provided District indicates it as a “Unilateral Change 
Order”.  Any dispute as to the adjustment in the Contract Price or Contract Time, 
if any, of the Unilateral Change Order shall be resolved pursuant to the Payments 
and Claims Process provisions herein. 

17.1.5. Contractor understands, acknowledges, and agrees that the reason for 
District authorization is so that District may have an opportunity to analyze the 
Work and decide whether the District shall proceed with the Change Order or 
alter the Project so that a change in Work becomes unnecessary. 

17.2. Architect Authority 

The Architect will have authority to order minor changes in the Work not involving any 
adjustment in the Contract Price, or an extension of the Contract Time, or a change that 
is inconsistent with the intent of the Contract Documents.  These changes shall be 
effected by written Change Order, Construction Change Directive, by Architect’s 
response(s) to RFI(s), or by Architect’s Supplemental Instructions (“ASI”). 

17.3. Price Request 

17.3.1. Definition of Price Request 

A Price Request is a written request prepared by the Architect requesting the 
Contractor to submit to the District and the Architect an estimate of the effect of a 
proposed change in the Work on the Contract Price and the Contract Time. 

17.3.2. Scope of Price Request 

A Price Request shall contain adequate information, including any necessary 
Drawings and Specifications, to enable Contractor to provide the cost breakdowns 
required herein.  The Contractor shall not be entitled to any additional compensation 
for preparing a response to a Price Request, whether ultimately accepted or not. 

17.4. Change Orders 

17.4.1. A Change Order is a written instrument prepared and issued by the 
District and/or the Architect and signed by the District (as authorized by the 
District's Governing Board), the Contractor, the Architect, and approved by the 
Project Inspector (if necessary) and DSA (if necessary), stating their agreement 
regarding all of the following: 

17.4.1.1.A description of a change in the Work; 

17.4.1.2.The amount of the adjustment in the Contract Price, if any; and 

17.4.1.3.The extent of the adjustment in the Contract Time, if any. 
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17.5. Proposed Change Order 

17.5.1. Definition of Proposed Change Order 

A Proposed Change Order (“PCO”) is a written request prepared by the Contractor 
requesting that the District and the Architect issue a Change Order based upon a 
proposed change to the Work. 

17.5.2. Changes in Contract Price 

A PCO shall include breakdowns and backup documentation pursuant to the revisions 
herein and sufficient, in the District’s judgment, to validate any change in Contract 
Price.  In no case shall Contractor or any of its Subcontractors be permitted to 
reserve rights for additional compensation for Change Order Work. 

17.5.3. Changes in Time 

A PCO shall also include any changes in time required to complete the Project.  Any 
additional time requested shall not be the number of days to make the proposed 
change but must be based upon the impact to the Construction Schedule as defined 
in the Contract Documents.  The Contractor shall justify the proposed change in time 
by submittal of a schedule analysis that accurately shows the impact of the change 
on the critical path of the Construction Schedule (“Time Impact Analysis”).  If 
Contractor fails to request a time extension in a PCO, including the Time Impact 
Analysis, then the Contractor is thereafter precluded from requesting, and waives 
any right to request, additional time and/or claim a delay.  In no case shall 
Contractor or any of its Subcontractors be permitted to reserve rights for additional 
time for Change Order Work. A PCO that leaves the amount of time requested blank, 
or states that such time requested is “to be determined”, is not permitted and shall 
also constitute a waiver of any right to request additional time and/or claim a delay.   

17.5.4. Allowances 

If there is an Allowance, then Contractor shall not bill for or be due any portion of an 
Allowance unless the District has identified specific work, Contractor has submitted a 
price for that work or the District has proposed a price for that work, the District has 
accepted the cost for that work, and the District has executed an Allowance 
Expenditure Directive incorporating that work. Allowance Expenditure Directives shall 
be based on Contractor’s costs, without overhead and profit, for products, delivery, 
installation, labor, insurance, payroll, taxes, bonding and equipment rental will be 
included in Allowance Expenditure Directive authorizing expenditure of funds from 
the Allowance. No overhead and profit shall be added to the Allowance Expenditure 
Directive.  

Any unused portion of the Allowance will revert to the District documented by a 
deductive Change Order. Contractor authorizes the District to execute a unilateral 
deductive Change Order at or near the end of the Project for all or any portion of the 
Allowance not allocated. 

17.5.5. Unknown and/or Unforeseen Conditions 

Separate from what is provided in the Allowance, if Contractor requests an increase 
in Contract Price and/or Contract Time that is based at least partially on Contractor’s 
assertion that Contractor has encountered unknown and/or unforeseen condition(s) 
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on the Project, then Contractor shall base the PCO on provable information that, 
beyond a reasonable doubt and to the District’s satisfaction, demonstrates that the 
unknown and/or unforeseen condition(s) were actually unknown and/or unforeseen 
and that the condition(s) were reasonably unknown and/or unforeseen.  If not, the 
District shall deny the PCO as unsubstantiated, and the Contractor shall complete the 
Project without any increase in Contract Price and/or Contract Time based on that 
PCO. 

17.5.6. Time to Submit Proposed Change Order 

Contractor shall submit its PCO, using Document 00 63 57 (Proposed Change Order 
Form), within five (5) working days of the date Contractor discovers, or reasonably 
should have discovered, the circumstances giving rise to the PCO, unless additional 
time to submit a PCO is granted in writing by the District.  Time is of the essence in 
Contractor’s submission of PCOs so that the District can promptly investigate the 
basis for the PCO.  Accordingly, if Contractor fails to submit its PCO within this 
timeframe, Contractor waives, releases, and discharges any right to assert or claim 
any entitlement to an adjustment of the Contract Price and/or Time based on 
circumstances giving rise to the PCO. 

17.5.7. Proposed Change Order Certification 

In submitting a PCO, Contractor certifies and affirms that the cost and/or time 
request is submitted in good faith, that the cost and/or time request is accurate and 
in accordance with the provisions of the Contract Documents, and the Contractor 
submits the cost and/or request for extension of time recognizing the significant civil 
penalties and treble damages which follow from making a false claim or presenting a 
false claim under Government Code section 12650 et seq. 

It is expressly understood that the value of the extra Work or changes expressly 
includes any and all of the Contractor’s costs and expenses, direct and indirect, 
resulting from additional time required on the Project or resulting from delay to the 
Project including, without limitation, cumulative impacts.  Contractor is not entitled 
to separately recover amounts for overhead or other indirect costs.  Any costs, 
expenses, damages, or time extensions not included are deemed waived. 

[THE REMAINDER OF THIS PAGE LEFT BLANK INTENTIONALLY] 
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17.6.Format for Proposed Change Order 

17.6.1.The following format shall be used as applicable by the District and the 
Contractor (e.g. Change Orders, PCO’s) to communicate proposed additions and 
deductions to the Contract, supported by attached documentation.  Any spaces left 
blank will be deemed no change to cost or time. 

  
[REMAINDER OF THIS PAGE LEFT BLANK INTENTIONALLY] 

WORK PERFORMED OTHER THAN BY CONTRACTOR ADD DEDUCT

Material (attach suppliers’ invoice or itemized quantity 
and unit cost plus sales tax)

Add Labor (attach itemized hours and rates, fully 
Burdened, and specify the hourly rate for each additional 
labor burden, for example, payroll taxes, fringe benefits, 
etc.)

Add Equipment (attach suppliers’ invoice)

Subtotal

Add Overhead and Profit for any and all Tiers of 
Subcontractor, the total not to exceed ten percent 
(10%) of Item (d)

Subtotal

Add General Conditions Cost (if Time is Compensable) 
(attach supporting documentation)

Subtotal

Add Overhead and Profit for Contractor, not to 
exceed five percent (5%) of Item (h)

Subtotal

Add Bond and Insurance, not to exceed two and one-
half percent (2.5%) of Item (j)

TOTAL

Time (zero unless indicated; “TBD” not permitted) ____ Calendar Days

WORK PERFORMED BY CONTRACTOR ADD DEDUCT

Material (attach itemized quantity and unit cost plus 
sales tax)
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17.6.2. Mandatory Use of Forms. Contractor shall only submit PCOs by 
completing Document 00 63 57 (Proposed Change Order Form). Contractor 
acknowledges and agrees that use of this specific and consistent format is 
essential to District’s evaluation of PCOs. Accordingly, Contractor waives, 
releases, and discharges any right to assert or claim any entitlement to an 
adjustment of the Contract Price and/or Time for any purported PCO that does 
not comply with Document 00 63 57 (Proposed Change Order Form). 

17.6.3. Labor.  Contractor shall be compensated for the costs of labor actually 
and directly utilized in the performance of the Work.  Such labor costs shall be 
the actual cost, use of any formulas (e.g. labor factors) is not allowed, not to 
exceed prevailing wage rates established by the bid advertisement date or when 
the Contract was awarded, whichever is applicable, in the locality of the Site and 
shall be in the labor classification(s) necessary for the performance of the Work, 
fully Burdened.  Labor costs shall exclude costs incurred by the Contractor in 
preparing estimate(s) of the costs of the change in the Work, in the maintenance 
of records relating to the costs of the change in the Work, coordination and 
assembly of materials and information relating to the change in the Work or 
performance thereof, or the supervision and other overhead and general 
conditions costs associated with the change in the Work or performance thereof, 
including but not limited to the cost for the job superintendent. If applicable, 
District will pay Contractor the reasonable costs for room and board, supported 
with appropriate backup documentation, without markup for profit or overhead as 
provided by U.S. General Services Administration per diem rates for California 
lodging, meals and incidentals, https://www.gsa.gov/travel/plan-book/per-diem-
rates/per-diem-rates-lookup.  

17.6.4. Materials.  Contractor shall be compensated for the costs of materials 
necessarily and actually used or consumed in connection with the performance of 

Add Labor (attach itemized hours and rates, fully 
Burdened, and specify the hourly rate for each additional 
labor burden, for example, payroll taxes, fringe benefits, 
etc.)

Add Equipment (attach suppliers’ invoice)

Add General Conditions Cost (if Time is Compensable) 
(attach supporting documentation)

Subtotal

Add Overhead and Profit for Contractor, not to 
exceed fifteen percent (15%) of Item (e)

Subtotal

Add Bond and Insurance, not to exceed two and one-
half percent (2.5%) of Item (g)

TOTAL

Time (zero unless indicated; “TBD” not permitted) ____ Calendar Days
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the change in the Work.  Costs of materials may include reasonable costs of 
transportation from a source closest to the Site of the Work and delivery to the 
Site. If discounts by material suppliers are available for materials necessarily 
used in the performance of the change in the Work, they shall be credited to the 
District.  If materials necessarily used in the performance of the change in the 
Work are obtained from a supplier or source owned in whole or in part by the 
Contractor, compensation therefor shall not exceed the current wholesale price 
for such materials.  If, in the reasonable opinion of the District, the costs asserted 
by the Contractor for materials in connection with any change in the Work are 
excessive, or if the Contractor fails to provide satisfactory evidence of the actual 
costs of such materials from its supplier or vendor of the same, the costs of such 
materials and the District’s obligation to pay for the same shall be limited to the 
then lowest wholesale price at which similar materials are available in the 
quantities required to perform the change in the Work.  The District may elect to 
furnish materials for the change in the Work, in which event the Contractor shall 
not be compensated for the costs of furnishing such materials or any mark-up 
thereon. 

17.6.5. Equipment.  As a precondition to the District’s duty to pay for Equipment 
rental or loading and transportation, Contractor shall provide satisfactory 
evidence of the actual costs of Equipment from the supplier, vendor or rental 
agency of same.  Contractor shall be compensated for the actual cost of the 
necessary and direct use of Equipment in the performance of the change in the 
Work.  Use of such Equipment in the performance of the change in the Work shall 
be compensated in increments of fifteen (15) minutes. Rental time for Equipment 
moved by its own power shall include time required to move such Equipment to 
the site of the Work from the nearest available rental source of the same.  If 
Equipment is not moved to the Site by its own power, Contractor will be 
compensated for the loading and transportation costs in lieu of rental time.  The 
foregoing notwithstanding, neither moving time or loading and transportation 
time shall be allowed if the Equipment is used for performance of any portion of 
the Work other than the change in the Work.  Unless prior approval in writing is 
obtained by the Contractor from the Architect, the Project Inspector and the 
District, no costs or compensation shall be allowed for time while Construction 
Equipment is inoperative, idle or on standby, for any reason.  Contractor shall not 
be entitled to an allowance or any other compensation for Equipment or tools 
used in the performance of change in the Work where such Equipment or tools 
have a replacement value of $500.00 or less.  Equipment costs claimed by the 
Contractor in connection with the performance of any Work shall not exceed 
rental rates established by distributors or construction equipment rental agencies 
in the locality of the Site; any costs asserted which exceed such rental rates shall 
not be allowed or paid.  Unless otherwise specifically approved in writing by the 
Architect, the Project Inspector and the District, the allowable rate for the use of 
Equipment in connection with the Work shall constitute full compensation to the 
Contractor for the cost of rental, fuel, power, oil, lubrication, supplies, necessary 
attachments, repairs or maintenance of any kind, depreciation, storage, 
insurance, labor (exclusive of labor costs of the Equipment operator), and any 
and all other costs incurred by the Contractor incidental to the use of such 
Equipment. 

17.6.6. General Conditions Cost.  The phrase “General Conditions Cost” shall 
mean, other than expressly limited or excluded herein, the costs of Contractor 
during the construction phase, including but not limited to: payroll costs for 
project manager for Work conducted at the Site, payroll costs for the 
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superintendent and full-time general foremen, workers not included as direct 
labor costs engaged in support functions (e.g., loading/unloading, clean-up), 
costs of offices and temporary facilities including office materials, office supplies, 
office equipment, minor expenses, utilities, fuel, sanitary facilities and telephone 
services at the Site, costs of consultants not in the direct employ of Contractor or 
Subcontractors, and fees for permits and licenses. 

17.6.7. Overhead and Profit.  The phrase “Overhead and Profit” shall include 
field and office supervisors and assistants, watchperson, use of small tools, 
consumable, insurance other than construction bonds and insurance required 
herein, general conditions costs and home office expenses. 

17.7. Change Order Certification 

17.7.1. All Change Orders and PCOs include the following certification by the 
Contractor, either in the form specifically or incorporated by this reference: 

17.7.1.1.The undersigned Contractor approves the foregoing as to the changes, if 
any, to the Contract Price specified for each item, and as to the extension of time 
allowed, if any, for completion of the entire Work as stated herein, and agrees to 
furnish all labor, materials, and service, and perform all work necessary to 
complete any additional work specified for the consideration stated herein.  
Submission of sums which have no basis in fact or which Contractor knows are 
false are at the sole risk of Contractor and may be a violation of the False Claims 
Act set forth under Government Code section 12650 et seq.  It is understood that 
the changes herein to the Contract shall only be effective when approved by the 
governing board of the District. 

17.7.1.2.It is expressly understood that the value of the extra Work or changes 
expressly includes any and all of the Contractor’s costs and expenses, direct and 
indirect, resulting from additional time required on the Project or resulting from 
delay to the Project including, without limitation, cumulative impacts.  Contractor 
is not entitled to separately recover amounts for overhead or other indirect costs.  
Any costs, expenses, damages, or time extensions not included are deemed 
waived. 

17.7.2. Accord and Satisfaction: Contractor’s execution of any Change Order shall 
constitute a full accord and satisfaction, and release, of all Contractor (and if 
applicable, Subcontractor) claims for additional time, money or other relief 
arising from or relating to the subject matter of the change including, without 
limitation, impacts of all types, cumulative impacts, inefficiency, overtime, delay 
and any other type of claim.  

17.7.3. Mandatory Use of Forms. Contractor shall only submit Change Orders 
by completing Document 00 63 63 (Change Order Form). Contractor 
acknowledges and agrees that use of this specific and consistent format is 
essential to District’s processing of Change Orders. Accordingly, Contractor 
waives, releases, and discharges any right to assert or claim any entitlement to 
an adjustment of the Contract Price and/or Time for any change that does not 
comply with Document 00 63 63 (Change Order Form). 
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17.8. Determination of Change Order Cost 

17.8.1. The amount of the increase or decrease in the Contract Price from a 
Change Order, if any, shall be determined in one or more of the following ways as 
applicable to a specific situation and at the District's discretion: 

17.8.1.1. District acceptance of a PCO; 

17.8.1.2. By unit prices contained in Contractor’s original bid; 

17.8.1.3. By agreement between District and Contractor. 

17.9. Deductive Change Orders 

All deductive Change Order(s) must be prepared pursuant to the provisions herein.  
Where a portion of the Work is deleted from the Contract, the reasonable value of the 
deducted work less the value of work performed shall be considered the appropriate 
deduction.  The value submitted on the Schedule of Values shall be used to calculate the 
credit amount unless the bid documentation is being held in escrow as part of the 
Contract Documents.  Unit Prices, if any, may be used in District’s discretion in 
calculating reasonable value. If Contractor offers a proposed amount for a deductive 
Change Order(s), Contractor shall include a minimum of five percent (5%) total profit 
and overhead to be deducted with the amount of the work of the Change Order(s).  If 
Subcontractor work is involved, Subcontractors shall also include a minimum of five 
percent (5%) profit and overhead to be deducted with the amount of its deducted work.  
Any deviation from this provision shall not be allowed. 

17.10. Addition or Deletion of Alternate Bid Item(s) 

If the Bid Form and Proposal includes proposal(s) for Alternate Bid Item(s), during 
Contractor’s performance of the Work, the District may elect to add or delete any such 
Alternate Bid Item(s) if not included in the Contract at the time of award.  If the District 
elects to add or delete Alternate Bid Item(s) after Contract award, the cost or credit for 
such Alternate Bid Item(s) shall be as set forth in the Bid Form and Proposal unless the 
parties agree to a different price and the Contract Time shall be adjusted by the number 
of days allocated in the Contract Documents.  If days are not allocated in the Contract 
Documents, the Contract Time shall be equitably adjusted. 

17.11. Discounts, Rebates, and Refunds 

For purposes of determining the cost, if any, of any change, addition, or omission to the 
Work hereunder, all trade discounts, rebates, refunds, and all returns from the sale of 
surplus materials and equipment shall accrue and be credited to the Contractor, and the 
Contractor shall make provisions so that such discounts, rebates, refunds, and returns 
may be secured, and the amount thereof shall be allowed as a reduction of the 
Contractor’s cost in determining the actual cost of construction for purposes of any 
change, addition, or omission in the Work as provided herein. 

17.12. Construction Change Directives 

17.12.1. A Construction Change Directive is a written order prepared and issued by 
the District, the Construction Manager, and/or the Architect and signed by the 
District and the Architect, directing a change in the Work.  The District may, as 
provided by law, by Construction Change Directive and without invalidating the 
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Contract, order changes in the Work consisting of additions, deletions, or other 
revisions.  The adjustment to the Contract Price or Time, if any, is subject to the 
provisions of this section regarding Changes in the Work.  If all or a portion of the 
Project is being funded by funds requiring approval by the State Allocation Board 
(“SAB”), these revisions may be subject to compensation once approval of same 
is received and funded by the SAB, and funds are released by the Office of Public 
School Construction (“OPSC”).  Any dispute as to the adjustment in the Contract 
Price, if any, of the Construction Change Directive or timing of payment shall be 
resolved pursuant to the Payments and Claims Process provisions herein. 

17.12.2. The District may issue a Construction Change Directive in the absence of 
agreement on the terms of a Change Order. 

17.13. Force Account Directives 

17.13.1. When work, for which a definite price has not been agreed upon in 
advance, is to be paid for on a force account basis, all direct costs necessarily 
incurred and paid by the Contractor for labor, material, and equipment used in 
the performance of that Work, shall be subject to the approval of the District and 
compensation will be determined as set forth herein. 

17.13.2. The District will issue a Force Account Directive to proceed with the Work 
on a force account basis, and a not-to-exceed budget will be established by the 
District. 

17.13.3. All requirements regarding direct cost for labor, labor burden, material, 
equipment, and markups on direct costs for overhead and profit described in this 
section shall apply to Force Account Directives.  However, the District will only 
pay for actual costs verified in the field by the District or its authorized 
representative(s) on a daily basis. 

17.13.4. The Contractor shall be responsible for all cost related to the 
administration of Force Account Directive.  The markup for overhead and profit 
for Contractor modifications shall be full compensation to the Contractor to 
administer Force Account Directive, and Contractor shall not be entitled to 
separately recover additional amounts for overhead and/or profit. 

17.13.5. The Contractor shall notify the District or its authorized representative(s) 
at least twenty-four (24) hours prior to proceeding with any of the force account 
work.  Furthermore, the Contractor shall notify the District when it has consumed 
eighty percent (80%) of the budget, and shall not exceed the budget unless 
specifically authorized in writing by the District.  The Contractor will not be 
compensated for force account work in the event that the Contractor fails to 
timely notify the District regarding the commencement of force account work, or 
exceeding the force account budget. 

17.13.6. The Contractor shall diligently proceed with the work, and on a daily basis, 
submit a daily force account report using Document 00 63 47, “Daily Force 
Account Report,” no later than 5:00 p.m. each day.  The report shall contain a 
detailed itemization of the daily labor, material, and equipment used on the force 
account work only.  The names of the individuals performing the force account 
work shall be included on the daily force account reports.  The type and model of 
equipment shall be identified and listed.  The District will review the information 
contained in the reports, and sign the reports no later than the next work day, 
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and return a copy of the report to the Contractor for their records.  The District 
will not sign, nor will the Contractor receive compensation for work the District 
cannot verify.  The Contractor will provide a weekly force account summary 
indicating the status of each Force Account Directive in terms of percent complete 
of the not-to-exceed budget and the estimated percent complete of the work. 

17.13.7. In the event the Contractor and the District reach a written agreement on 
a set cost for the work while the work is proceeding based on a Force Account 
Directive, the Contractor’s signed daily force account reports shall be 
discontinued, and all previously signed reports shall be invalid. 

17.14. Accounting Records 

With respect to portions of the Work performed by Change Orders and Construction 
Change Directives, the Contractor shall keep and maintain cost-accounting records 
satisfactory to the District, including, without limitation, Job Cost Reports as provided in 
these General Conditions, which shall be available to the District on the same terms as 
any other books and records the Contractor is required to maintain under the Contract 
Documents.  Such records shall include without limitation hourly records for Labor and 
Equipment and itemized records of materials and Equipment used that day in connection 
with the performance of any Work.  All records maintained hereunder shall be subject to 
inspection, review and/or reproduction by the District, the Architect or the Project 
Inspector upon request.  In the event that the Contractor fails or refuses, for any 
reason, to maintain or make available for inspection, review and/or reproduction such 
records, the District’s reasonable good faith determination of the extent of adjustment to 
the Contract Price shall be final, conclusive, dispositive and binding upon Contractor. 

17.15. Notice Required 

If the Contractor desires to make a claim for an increase in the Contract Price, or any 
extension in the Contract Time for completion, it shall notify the District pursuant to the 
provisions herein including, without limitation, Article 25 Claims Process provisions.  No 
claim shall be considered unless made in accordance with this subparagraph.  Contractor 
shall proceed to execute the Work even though the adjustment may not have been 
agreed upon.  Any change in the Contract Price or extension of the Contract Time 
resulting from such claim shall be authorized by a Change Order. 

17.16. Applicability to Subcontractors 

Any requirements under this Article shall be equally applicable to Change Orders or 
Construction Change Directives issued to Subcontractors by the Contractor to the extent 
as required by the Contract Documents. 

17.17. Alteration to Change Order Language 

Contractor shall not alter Change Orders or reserve time in Change Orders.  Change 
Orders altered in violation of this provision, if in conflict with the terms set forth herein, 
shall be construed in accordance with the terms set forth herein.  Contractor shall 
execute finalized Change Orders and proceed under the provisions herein with proper 
notice. 
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17.18. Failure of Contractor to Execute Change Order 

Contractor shall be in default of the Contract if Contractor fails to execute a Change 
Order when the Contractor agrees with the addition and/or deletion of the Work in that 
Change Order. 

18. REQUEST FOR INFORMATION 

 Any Request for Information shall reference all applicable Contract 
Document(s), including Specification section(s), detail(s), page number(s), drawing 
number(s), and sheet number(s), etc.  The Contractor shall make suggestions and 
interpretations of the issue raised by each Request for Information.  A Request for 
Information cannot modify the Contract Price, Contract Time, or the Contract 
Documents.  Upon request by the District, Contractor shall provide an electronic copy of 
the Request for Information in addition to the hard copy. 

 The Contractor shall be responsible for any costs incurred for professional 
services that District may deduct from any amounts owing to the Contractor, if a Request 
for Information requests an interpretation or decision of a matter where the information 
sought is equally available to the party making the request.  District, at its sole 
discretion, shall deduct from and/or invoice Contractor for all the professional services 
arising herein. 

19. PAYMENTS 

19.1. Contract Price 

The Contract Price is stated in the Agreement and, including authorized adjustments, is 
the total amount payable by the District to the Contractor for performance of the Work 
under the Contract Documents. 

19.2. Applications for Progress Payments 

19.2.1. Procedure for Applications for Progress Payments 

19.2.1.1.Application for Progress Payment 

19.2.1.1.1.Not before the fifth (5th) day of each calendar month during the 
progress of the Work, Contractor shall submit to the District and the Architect 
an itemized Application for Payment for operations completed in accordance 
with the Schedule of Values.  Such application shall be notarized, if required, 
and supported by the following or each portion thereof unless waived by the 
District in writing: 

19.2.1.1.1.1.The amount paid to the date of the Application to the 
Contractor, to all its Subcontractors, and all others furnishing labor, 
material, or equipment for its Contract; 

19.2.1.1.1.2.The amount being requested under the Application for 
Payment by the Contractor on its own behalf and separately stating the 
amount requested on behalf of each of the Subcontractors and all others 
furnishing labor, material, and equipment under the Contract; 
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19.2.1.1.1.3.The balance that will be due to each of such entities after 
said payment is made; 

19.2.1.1.1.4.A certification that the As-Built Drawings and annotated 
Specifications are current; 

19.2.1.1.1.5.Itemized breakdown of work done for the purpose of 
requesting partial payment; 

19.2.1.1.1.6.An updated and acceptable construction schedule in 
conformance with the provisions herein; 

19.2.1.1.1.7.The additions to and subtractions from the Contract Price and 
Contract Time; 

19.2.1.1.1.8.A total of the retentions held; 

19.2.1.1.1.9.Material invoices, evidence of equipment purchases, rentals, 
and other support and details of cost as the District may require from time 
to time; 

19.2.1.1.1.10.The percentage of completion of the Contractor’s Work by 
line item; 

19.2.1.1.1.11.Schedule of Values updated from the preceding Application 
for Payment; 

19.2.1.1.1.12.A duly completed and executed conditional waiver and 
release upon progress payment compliant with Civil Code section 8132 
from the Contractor and each subcontractor of any tier and supplier to be 
paid from the current progress payment; 

19.2.1.1.1.13.A duly completed and executed unconditional waiver and 
release upon progress payment compliant with Civil Code section 8134 
from the Contractor and each subcontractor of any tier and supplier that 
was paid from the previous progress payment(s); and 

19.2.1.1.1.14.A certification by the Contractor of the following: 

The Contractor warrants title to all Work performed as of the date of this 
payment application has been completed in accordance with the Contract 
Documents for the Project.  The Contractor further warrants that all 
amounts have been paid for work which previous Certificates for Payment 
were issued and payments received and all Work performed as of the date 
of this payment application is free and clear of liens, claims, security 
interests, or encumbrances in favor of the Contractor, Subcontractors, 
material and equipment suppliers, workers, or other persons or entities 
making a claim by reason of having provided labor, materials, and 
equipment relating to the Work, except those of which the District has 
been informed.  Submission of sums which have no basis in fact or which 
Contractor knows are false are at the sole risk of Contractor and may be a 
violation of the False Claims Act set forth under Government Code section 
12650 et seq.   
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19.2.1.1.1.15.The Contractor shall be subject to the False Claims Act set 
forth in Government Code section 12650 et seq. for information provided 
with any Application for Progress Payment. 

19.2.1.1.1.16.All remaining certified payroll records (“CPR(s)”) for each 
journeyman, apprentice, worker, or other employee employed by the 
Contractor and/or each Subcontractor in connection with the Work for the 
period of the Application for Payment.  As indicated herein, the District 
shall not make any payment to Contractor until: 

19.2.1.1.1.16.1.Contractor and/or its Subcontractor(s) provide 
electronic CPRs directly to the DIR on no less than every 30 days while 
Work is being performed and within 30 days after the final day of Work 
performed on the Project for any journeyman, apprentice, worker or 
other employee was employed in connection with the Work, or within 
ten (10) days of any request by the District or the DIR to the 
requesting entity, and 

19.2.1.1.1.16.2.Any delay in Contractor and/or its Subcontractor(s) 
providing CPRs in a timely manner may directly delay the Contractor’s 
payment. 

19.2.1.1.2.Applications received after June 20th will not be paid until the 
second week of July and applications received after December 12th will not be 
paid until the first week of January. 

19.2.2. Prerequisites for Progress Payments 

19.2.2.1.First Payment Request:  The following items, if applicable, must 
be completed before the District will accept and/or process the Contractor's 
first payment request: 

19.2.2.1.1.Installation of the Project sign; 

19.2.2.1.2.Installation of field office; 

19.2.2.1.3.Installation of temporary facilities and fencing; 

19.2.2.1.4.Schedule of Values; 

19.2.2.1.5.Contractor’s Construction Schedule; 

19.2.2.1.6.Schedule of unit prices, if applicable; 

19.2.2.1.7.Submittal Schedule; 

19.2.2.1.8.Receipt by Architect of all submittals due as of the date of the 
payment application; 

19.2.2.1.9.Copies of necessary permits; 

19.2.2.1.10.Copies of authorizations and licenses from governing authorities; 

19.2.2.1.11.Initial progress report; 
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19.2.2.1.12.Surveyor qualifications; 

19.2.2.1.13.Written acceptance of District's survey of rough grading, if 
applicable; 

19.2.2.1.14.List of all Subcontractors, with names, license numbers, 
telephone numbers, and Scope of Work; 

19.2.2.1.15.All bonds and insurance endorsements; and 

19.2.2.1.16.Resumes of Contractor’s project manager, and if applicable, job 
site secretary, record documents recorder, and job site superintendent. 

19.2.2.2.Second Payment Request:  The District will not process the second 
payment request until and unless all submittals and Shop Drawings have been 
accepted for review by the Architect. 

19.2.2.3.No Waiver of Criteria:  Any payments made to Contractor where 
criteria set forth herein have not been met shall not constitute a waiver of said 
criteria by District.  Instead, such payment shall be construed as a good faith 
effort by District to resolve differences so Contractor may pay its Subcontractors 
and suppliers.  Contractor agrees that failure to submit such items may constitute 
a breach of contract by Contractor and may subject Contractor to termination. 

19.3. Progress Payments 

19.3.1. District’s Approval of Application for Payment 

19.3.1.1.Upon receipt of an Application for Payment, The District shall act in 
accordance with both of the following: 

19.3.1.1.1.Each Application for Payment shall be reviewed by the District as 
soon as practicable after receipt for the purpose of determining that the 
Application for Payment is a proper Application for Payment. 

19.3.1.1.2.Any Application for Payment determined not to be a proper 
Application for Payment suitable for payment shall be returned to the 
Contractor as soon as practicable, but not later than seven (7) days, after 
receipt.  An Application for Payment returned pursuant to this paragraph shall 
be accompanied by a document setting forth in writing the reasons why the 
Application for Payment is not proper.  The number of days available to the 
District to make a payment without incurring interest pursuant to this section 
shall be reduced by the number of days by which the District exceeds this 
seven-day return requirement. 

19.3.1.1.3.An Application for Payment shall be considered properly executed 
if funds are available for payment of the Application for Payment, and 
payment is not delayed due to an audit inquiry by the financial officer of the 
District. 

19.3.1.2.The District’s review of the Contractor’s Application for Payment will be 
based on the District’s and the Architect’s observations at the Site and the data 
comprising the Application for Payment that the Work has progressed to the point 
indicated and that, to the best of the District’s and the Architect’s knowledge, 
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information, and belief, the quality of the Work is in accordance with the Contract 
Documents.  The foregoing representations are subject to: 

19.3.1.2.1.Observation of the Work for general conformance with the Contract 
Documents, 

19.3.1.2.2.Results of subsequent tests and inspections, 

19.3.1.2.3.Minor deviations from the Contract Documents correctable prior to 
completion, and 

19.3.1.2.4.Specific qualifications expressed by the Architect. 

19.3.1.3.District’s approval of the certified Application for Payment shall be based 
on Contractor complying with all requirements for a fully complete and valid 
certified Application for Payment. 

19.3.2. Payments to Contractor 

19.3.2.1.Within thirty (30) days after approval of the Application for Payment, 
Contractor shall be paid a sum equal to ninety-five percent (95%) of the value of 
the Work performed (as verified by Architect and Inspector and certified by 
Contractor) up to the last day of the previous month, less the aggregate of 
previous payments and amount to be withheld.  The value of the Work completed 
shall be Contractor’s best estimate.  No inaccuracy or error in said estimate shall 
operate to release the Contractor, or any Surety upon any bond, from damages 
arising from such Work, or from the District's right to enforce each and every 
provision of this Contract, and the District shall have the right subsequently to 
correct any error made in any estimate for payment. 

19.3.2.2.The Contractor shall not be entitled to have any payment requests 
processed or be entitled to have any payment made for Work performed, so long 
as any lawful or proper direction given by the District concerning the Work, or 
any portion thereof, remains incomplete. 

19.3.2.3.If the District fails to make any progress payment within thirty (30) 
days after receipt of an undisputed and properly submitted Application for 
Payment from the Contractor, the District shall pay interest to the Contractor 
equivalent to the legal rate set forth in subdivision (a) of Section 685.010 of the 
Code of Civil Procedure. 

19.3.3. No Waiver 

No payment by District hereunder shall be interpreted so as to imply that District has 
inspected, approved, or accepted any part of the Work.  Notwithstanding any 
payment, the District may enforce each and every provision of this Contract.  The 
District may correct or require correction of any error subsequent to any payment. 

19.4. Decisions to Withhold Payment 

19.4.1. Reasons to Withhold Payment 

The District may withhold payment in whole, or in part, to the extent reasonably 
necessary to protect the District if, in the District's opinion, the representations to 
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the District required herein cannot be made.  The District may withhold payment, in 
whole, or in part, to such extent as may be necessary to protect the District from 
loss because of, but not limited to any of the following: 

19.4.1.1. Defective Work not remedied within FORTY-EIGHT (48) hours of 
written notice to Contractor. 

19.4.1.2. Stop Payment Notices or other liens served upon the District as a 
result of the Contract.  Contractor agrees that the District may withhold up to 
125% of the amount claimed in the Stop Payment Notice to answer the claim 
and to provide for the District’s reasonable cost of any litigation pursuant to the 
stop payment notice. 

19.4.1.3. Written notice to withhold payment from Contractor by payment and/
or performance bond surety(ies). 

19.4.1.4. Liquidated damages assessed against the Contractor. 

19.4.1.5. The cost of completion of the Contract if there exists a reasonable 
doubt that the Work can be completed for the unpaid balance of the Contract 
Price or by the completion date. 

19.4.1.6. Damage to the District or other contractor(s). 

19.4.1.7. Unsatisfactory prosecution of the Work by the Contractor. 

19.4.1.8. Failure to store and properly secure materials. 

19.4.1.9. Failure of the Contractor to submit, on a timely basis, proper, 
sufficient, and acceptable documentation required by the Contract Documents, 
including, without limitation, a Construction Schedule, Schedule of Submittals, 
Schedule of Values, Monthly Progress Schedules, Shop Drawings, Product Data 
and samples, Proposed product lists, executed Change Orders, and/or verified 
reports. 

19.4.1.10. Failure of the Contractor to maintain As-Built Drawings. 

19.4.1.11. Erroneous estimates by the Contractor of the value of the Work 
performed, or other false statements in an Application for Payment. 

19.4.1.12. Unauthorized deviations from the Contract Documents. 

19.4.1.13. Failure of the Contractor to prosecute the Work in a timely manner in 
compliance with the Construction Schedule, established progress schedules, 
and/or completion dates. 

19.4.1.14. Failure to provide acceptable electronic certified payroll records, as 
required by the Labor Code, by these Contract Documents, or by written 
request; for each journeyman, apprentice, worker, or other employee employed 
by the Contractor and/or by each Subcontractor in connection with the Work for 
the period of the Application for Payment or if payroll records are delinquent or 
inadequate. 
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19.4.1.15. Failure to properly pay prevailing wages as required in Labor Code 
section 1720 et seq., failure to comply with any other Labor Code requirements, 
and/or failure to comply with labor compliance monitoring and enforcement by 
the DIR. 

19.4.1.16. Allowing an unregistered subcontractor, as described in Labor Code 
section 1725.5, to engage in the performance of any work under this Contract. 

19.4.1.17. Failure to comply with any applicable federal statutes and regulations 
regarding minimum wages, withholding, payrolls and basic records, apprentice 
and trainee employment requirements, equal employment opportunity 
requirements, Copeland Act requirements, Davis-Bacon Act and related 
requirements, Contract Work Hours and Safety Standards Act requirements, if 
applicable. 

19.4.1.18. Failure to properly maintain or clean up the Site. 

19.4.1.19. Failure to timely indemnify, defend, or hold harmless the District. 

19.4.1.20. Any payments due to the District, including but not limited to 
payments for failed tests, utilities changes, or permits. 

19.4.1.21. Failure to pay Subcontractor(s) or supplier(s) as required by law and 
by the Contract Documents. 

19.4.1.22. Failure to pay any royalty, license or similar fees. 

19.4.1.23. Contractor is otherwise in breach, default, or in substantial violation 
of any provision of this Contract. 

19.4.1.24. Failure to perform any implementation and/or monitoring required by 
any SWPPP for the Project and/or the imposition of any penalties or fines 
therefore whether imposed on the District or Contractor. 

19.4.2. Reallocation of Withheld Amounts 

19.4.2.1.District may, in its discretion, apply any withheld amount to pay 
outstanding claims or obligations as defined herein.  In so doing, District shall 
make such payments on behalf of Contractor.  If any payment is so made by 
District, then that amount shall be considered a payment made under Contract by 
District to Contractor and District shall not be liable to Contractor for any 
payment made in good faith.  These payments may be made without prior 
judicial determination of claim or obligation.  District will render Contractor an 
accounting of funds disbursed on behalf of Contractor. 

19.4.2.2.If Contractor defaults or neglects to carry out the Work in accordance 
with the Contract Documents or fails to perform any provision thereof, District 
may, after FORTY-EIGHT (48) hours’ written notice to the Contractor and, 
without prejudice to any other remedy, make good such deficiencies.  The District 
shall adjust the total Contract Price by reducing the amount thereof by the cost of 
making good such deficiencies.  If District deems it inexpedient to correct Work 
that is damaged, defective, or not done in accordance with Contract provisions, 
an equitable reduction in the Contract Price (of at least one hundred fifty percent 
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(150%) of the estimated reasonable value of the nonconforming Work) shall be 
made therefor. 

19.4.3. Payment After Cure 

When Contractor removes the grounds for declining approval, payment shall be 
made for amounts withheld because of them.  No interest shall be paid on any 
retainage or amounts withheld due to the failure of the Contractor to perform in 
accordance with the terms and conditions of the Contract Documents. 

19.5. Subcontractor Payments 

19.5.1. Payments to Subcontractors 

No later than seven (7) days after receipt, or pursuant to Business and Professions 
Code section 7108.5 and Public Contract Code section 7107, the Contractor shall pay 
to each Subcontractor, out of the amount paid to the Contractor on account of such 
Subcontractor’s portion of the Work, the amount to which said Subcontractor is 
entitled.  The Contractor shall, by appropriate agreement with each Subcontractor, 
require each Subcontractor to make payments to its Sub-subcontractors in a similar 
manner. 

19.5.2. No Obligation of District for Subcontractor Payment 

The District shall have no obligation to pay, or to see to the payment of, money to a 
Subcontractor except as may otherwise be required by law. 

19.5.3. Joint Checks 

District shall have the right in its sole discretion, if necessary for the protection of the 
District, to issue joint checks made payable to the Contractor and Subcontractors 
and/or material or equipment suppliers.  The joint check payees shall be responsible 
for the allocation and disbursement of funds included as part of any such joint 
payment.  In no event shall any joint check payment be construed to create any 
contract between the District and a Subcontractor of any tier, or a material or 
equipment supplier, any obligation from the District to such Subcontractor or a 
material or equipment supplier, or rights in such Subcontractor or a material or 
equipment supplier against the District. 

20. COMPLETION OF THE WORK 

20.1. Completion 

20.1.1. District will accept completion of Contract and have the Notice of 
Completion recorded when the entire Work shall have been completed to the 
satisfaction of District. 

20.1.2. The Work may only be accepted as complete by action of the governing 
board of the District. 

20.1.3. District, at its sole option, may accept completion of Contract and have 
the Notice of Completion recorded when the entire Work shall have been 
completed to the satisfaction of District, except for minor corrective items, as 
distinguished from incomplete items.  If Contractor fails to complete all minor 
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corrective items within fifteen (15) days after the date of the District’s acceptance 
of completion, District shall withhold from the final payment one hundred fifty 
percent (150%) of an estimate of the amount sufficient to complete the 
corrective items, as determined by District, until the item(s) are completed. 

20.1.4. At the end of the 15-day period, if there are any items remaining to be 
corrected, District may elect to proceed as provided herein related to 
adjustments to Contract Price, and/or District’s right to perform the Work of the 
Contractor. 

20.2. Close-Out/Certification Procedures 

20.2.1. Punch List 

The Contractor shall notify the Architect when Contractor considers the Work 
complete.  Upon notification, Architect will prepare a list of minor items to be 
completed or corrected (“Punch List”).  The Contractor and/or its Subcontractors 
shall proceed promptly to complete and correct items on the Punch List.  Failure to 
include an item on Punch List does not alter the responsibility of the Contractor to 
complete all Work in accordance with the Contract Documents. 

20.2.2. Close-Out/Certification Requirements 

20.2.2.1.Utility Connections 

Buildings shall be connected to water, gas, sewer, and electric services, complete 
and ready for use.  Service connections shall be made and existing services 
reconnected. 

20.2.2.2.Record Drawings and Record Specifications 

20.2.2.2.1.Contractor shall provide exact Record Drawings of the Work (“As-
Builts”) and Record Specifications upon completion of the Project and as a 
condition precedent to approval of final payment. 

20.2.2.2.2.Contractor shall obtain the Inspector’s approval of the corrected 
prints and employ a competent draftsman to transfer the Record Drawings 
information to the most current version of AutoCAD that is, at that time, 
currently utilized for plan check submission by either the District, the 
Architect, OPSC, and/or DSA, and print a complete set of transparent sepias.  
When completed, Contractor shall deliver to the District corrected sepias and 
data storage device acceptable to District with AutoCAD file. 

20.2.2.2.3.Contractor is liable and responsible for any and all inaccuracies in 
the Record Drawings and Record Specifications, even if inaccuracies become 
evident at a future date. 

20.2.2.3.Construction Storm Water Permit, if applicable 

Contractor shall submit to District all electronic or hard copy records required by 
the Construction Storm Water Permit, if applicable, within seven (7) days of 
Completion of the Project. 

20.2.2.4.Spare Parts and Maintenance Manuals:   
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20.2.2.4.1.Contractor shall provide products, spare parts, maintenance, and 
extra materials in quantities specified in the Specifications and in 
Manufacturer's recommendations. 

20.2.2.4.2.Contractor shall prepare all operation and maintenance manuals 
and date as indicated in the Specifications. 

20.2.2.5.Instruction of District Personnel: 

20.2.2.5.1.Before final inspection, at agreed upon times, Contractor shall 
instruct District's designated personnel in operation, adjustment, and 
maintenance of products, equipment, and systems. 

20.2.2.5.2.For equipment requiring seasonal operation, Contractor shall 
perform instructions for other seasons within six months or by the change of 
season. 

20.2.2.5.3.Contractor shall use operation and maintenance manuals as basis 
for instruction. Contractor shall review contents of manual with personnel in 
detail to explain all aspects of operation and maintenance. 

20.2.2.5.4.Contractor shall prepare and insert additional data in Operation 
and Maintenance Manual when the need for such data becomes apparent 
during instruction. 

20.2.2.5.5.Contractor shall review contents of manual with personnel in detail 
to explain all aspects of operation and maintenance. 

20.2.2.6.Source Programming:  Contractor shall provide all source 
programming for all items in the Project. 

20.2.2.7.Verified Reports:  Contractor shall completely and accurately fill out 
and file forms DSA 6-C or DSA 152 (or current form), as appropriate.  Refer to 
section 4-336 and section 4-343 of Part 1, Title 24 of the California Code of 
Regulations. 

20.3. Final Inspection 

20.3.1. Contractor shall comply with Punch List procedures as provided herein and 
maintain the presence of a Project Superintendent and Project Manager until the 
Punch List is complete to ensure proper and timely completion of the Punch List.  
Under no circumstances shall Contractor demobilize its forces prior to completion 
of the Punch List without District’s prior written approval.  Upon receipt of 
Contractor’s written notice that all of the Punch List items have been fully 
completed and the Work is ready for final inspection and District acceptance, 
Architect and Project Inspector will inspect the Work and shall submit to 
Contractor and District a final inspection report noting the Work, if any, required 
in order to complete in accordance with the Contract Documents.  Absent unusual 
circumstances, this report shall consist of the Punch List items not yet 
satisfactorily completed. 

20.3.2. Upon Contractor’s completion of all items on the Punch List and any other 
uncompleted portions of the Work, the Contractor shall notify the District and 
Architect, who shall again inspect such Work.  If the Architect finds the Work 
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complete and acceptable under the Contract Documents, the Architect will notify 
Contractor, who shall then jointly submit to the Architect and the District its final 
Application for Payment. 

20.3.3. Final Inspection Requirements 

20.3.3.1.Before calling for final inspection, Contractor shall determine that the 
following have been performed: 

20.3.3.1.1.The Work has been completed. 

20.3.3.1.2.All life safety items are completed and in working order. 

20.3.3.1.3.Mechanical and electrical Work including, without limitation, 
security system, data, and fire alarm, are complete and tested, fixtures are in 
place, connected, and ready for tryout. 

20.3.3.1.4.Electrical circuits scheduled in panels and disconnect switches 
labeled. 

20.3.3.1.5.Replace filters of operating equipment. 

20.3.3.1.6.Painting and special finishes complete. 

20.3.3.1.7.Doors complete with hardware, cleaned of protective film, relieved 
of sticking or binding, and in working order. 

20.3.3.1.8.Tops and bottoms of doors sealed. 

20.3.3.1.9.Floors waxed and polished as specified. 

20.3.3.1.10.Carpeted and soft surfaces vacuumed. 

20.3.3.1.11.Broken glass replaced and interior and exterior glass and all 
surfaces exposed to view cleaned. 

20.3.3.1.12.Equipment and fixtures cleaned to a sanitary condition. 

20.3.3.1.13.Grounds cleared of Contractor’s equipment, raked clean of debris, 
and remove waste and surplus materials, rubbish, and construction facilities 
from the Site and surrounding areas. 

20.3.3.1.14.Site cleaned, paved areas swept, and clean landscaped surfaces 
raked. 

20.3.3.1.15.Roofs, gutters, down spouts, and drainage systems cleaned of 
debris. 

20.3.3.1.16.Work cleaned, free of stains, scratches, and other foreign matter, 
and damaged and broken material replaced. 

20.3.3.1.17.Temporary labels, tape, stains, and foreign substances removed, 
transparent and glossy surfaces polished, 
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20.3.3.1.18.Finished and decorative work shall have marks, dirt, and 
superfluous labels removed. 

20.3.3.1.19.Final cleanup, as provided herein. 

20.4. Costs of Multiple Inspections 

More than two (2) requests of the District to make a final inspection shall be considered 
an additional service of District, Architect, Construction Manager, and/or Project 
Inspector, and all subsequent costs will be invoiced to Contractor and if funds are 
available, withheld from remaining payments. 

20.5. Partial Occupancy or Use Prior to Completion 

20.5.1. District’s Rights to Occupancy 

The District may occupy or use any completed or partially completed portion of the 
Work at any stage, and such occupancy shall not constitute the District’s Final 
Acceptance of any part of the Work.  Neither the District’s Final Acceptance, the 
making of Final Payment, any provision in Contract Documents, nor the use or 
occupancy of the Work, in whole or in part, by District shall constitute acceptance of 
Work not in accordance with the Contract Documents nor relieve the Contractor or 
the Contractor's Performance Bond Surety from liability with respect to any 
warranties or responsibility for faulty or defective Work or materials, equipment and 
workmanship incorporated therein.  In the event that the District occupies or uses 
any completed or partially completed portion of the Work, the Contractor shall 
remain responsible for payments, security, maintenance, heat, utilities, damage to 
the Work, insurance, the period for correction of the Work, and the commencement 
of warranties required by the Contract Documents unless the Contractor requests in 
writing, and the District agrees, to otherwise divide those responsibilities.  Any 
dispute as to responsibilities shall be resolved pursuant to the Claims Process 
provisions herein, with the added provision that during the dispute process, the 
District shall have the right to occupy or use any portion of the Work that it needs or 
desires to use. 

20.5.2. Inspection Prior to Occupancy or Use 

Immediately prior to partial occupancy or use, the District, the Contractor, and the 
Architect shall jointly inspect the area to be occupied or portion of the Work to be 
used in order to determine and record the condition of the Work. 

20.5.3. No Waiver 

Unless otherwise agreed upon, partial or entire occupancy or use of a portion or 
portions of the Work shall not constitute beneficial occupancy or District’s acceptance 
of the Work not complying with the requirements of the Contract Documents. 

21. FINAL PAYMENT AND RETENTION 

21.1. Final Payment 

Upon receipt and approval of a valid and final Application for Payment, the Architect will 
issue a final Certificate of Payment.  The District shall thereupon jointly inspect the Work 
and either accept the Work as complete or notify the Architect and the Contractor in 
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writing of reasons why the Work is not complete.  Upon District’s acceptance of the Work 
of the Contractor as fully complete by the Governing Board of the District (that, absent 
unusual circumstances, will occur when the Punch List items have been satisfactorily 
completed), the District shall record a Notice of Completion with the County Recorder, 
and the Contractor shall, upon receipt of final payment from the District, pay the amount 
due Subcontractors. 

21.2. Prerequisites for Final Payment   

The following conditions must be fulfilled prior to Final Payment: 

21.2.1. A full release of all Stop Payment Notices served in connection with the 
Work shall be submitted by Contractor. 

21.2.2. A duly completed and executed conditional waiver and release upon final 
payment compliant with Civil Code section 8136, from the Contractor and each 
subcontractor of any tier and supplier to be paid from the final payment. 

21.2.3. A duly completed and executed unconditional waiver and release upon 
progress payment compliant with Civil Code section 8134, from the Contractor 
and each subcontractor of any tier and supplier that was paid from the previous 
progress payments. 

21.2.4. A duly completed and executed Document 00 65 19.26, “AGREEMENT AND 
RELEASE OF ANY AND ALL CLAIMS” from the Contractor. 

21.2.5. The Contractor shall have made all corrections to the Work that are 
required to remedy any defects therein, to obtain compliance with the Contract 
Documents or any requirements of applicable codes and ordinances, or to fulfill 
any of the orders or directions of District required under the Contract Documents. 

21.2.6. Each Subcontractor shall have delivered to the Contractor all written 
guarantees, warranties, applications, and bonds required by the Contract 
Documents for its portion of the Work. 

21.2.7. Contractor must have completed all requirements set forth under “Close-
Out/Certification Procedures,” including, without limitation, submission of an 
approved set of complete Record Drawings. 

21.2.8. Architect shall have issued its written approval that final payment can be 
made. 

21.2.9. The Contractor shall have delivered to the District all manuals and 
materials required by the Contract Documents, which must be approved by the 
District. 

21.2.10. The Contractor shall have completed final clean-up as provided herein. 

21.3. Retention 

21.3.1. The retention, less any amounts disputed by the District or that the 
District has the right to withhold pursuant to provisions herein, shall be paid: 
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21.3.1.1.After approval by the Architect of the Application and Certificate of 
Payment, 

21.3.1.2.After the satisfaction of the conditions set forth herein, and 

21.3.1.3.After forty-five (45) days after the recording of the Notice of Completion 
by District. 

21.3.2. No interest shall be paid on any retention, or on any amounts withheld 
due to a failure of the Contractor to perform, in accordance with the terms and 
conditions of the Contract Documents, except as provided to the contrary in any 
Escrow Agreement between the District and the Contractor pursuant to Public 
Contract Code section 22300. 

21.4. Substitution of Securities 

The District will permit the substitution of securities in accordance with the provisions of 
Public Contract Code section 22300.   

22. UNCOVERING OF WORK 

If a portion of the Work is covered without Inspector or Architect approval or not in 
compliance with the Contract Documents, it must, if required in writing by the District, the 
Project Inspector, or the Architect, be uncovered for the Project Inspector’s or the Architect’s 
observation and be corrected, replaced, and/or recovered at the Contractor’s expense 
without change in the Contract Price or Contract Time. 

23. NONCONFORMING WORK AND CORRECTION OF WORK 

23.1. Nonconforming Work 

23.1.1. Contractor shall promptly remove from Premises all Work identified by 
District as failing to conform to the Contract Documents whether incorporated or 
not.  Contractor shall promptly replace and re-execute its own Work to comply 
with the Contract Documents without additional expense to the District and shall 
bear the expense of making good all work of other contractors destroyed or 
damaged by any removal or replacement pursuant hereto and/or any delays to 
the District or other Contractors caused thereby. 

23.1.2. If Contractor does not remove Work that District has identified as failing to 
conform to the Contract Documents within a reasonable time, not to exceed 
FORTY-EIGHT (48) hours, District may remove it and may store any material at 
Contractor’s expense.  If Contractor does not pay expense(s) of that removal 
within ten (10) days’ time thereafter, District may, upon ten (10) days’ written 
notice, sell any material at auction or at private sale and shall deduct all costs 
and expenses incurred by the District and/or District may withhold those amounts 
from payment(s) to Contractor. 

23.2. Correction of Work 

23.2.1. Correction of Rejected Work 

Pursuant to the notice provisions herein, the Contractor shall immediately correct the 
Work rejected by the District, the Architect, or the Project Inspector as failing to 
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conform to the requirements of the Contract Documents, whether observed before or 
after Completion and whether or not fabricated, installed, or completed.  The 
Contractor shall bear costs of correcting the rejected Work, including additional 
testing, inspections, and compensation for the Inspector’s or the Architect’s services 
and expenses made necessary thereby. 

23.2.2. One-Year Warranty Corrections 

If, within one (1) year after the date of Completion of the Work or a designated 
portion thereof, or after the date for commencement of warranties established 
hereunder, or by the terms of an applicable special warranty required by the Contract 
Documents, any of the Work is found to be not in accordance with the requirements 
of the Contract Documents, the Contractor shall correct it promptly after receipt of 
written notice from the District to do so.  This period of one (1) year shall be 
extended with respect to portions of the Work first performed after Completion by 
the period of time between Completion and the actual performance of the Work.  
This obligation hereunder shall survive District’s acceptance of the Work under the 
Contract and termination of the Contract.  The District shall give such notice 
promptly after discovery of the condition. 

23.3. District's Right to Perform Work 

23.3.1. If the Contractor should neglect to prosecute the Work properly or fail to 
perform any provisions of this contract, the District, after FORTY-EIGHT (48) 
hours’ written notice to the Contractor, may, without prejudice to any other 
remedy it may have, make good such deficiencies and may deduct the cost 
thereof from the payment then or thereafter due the Contractor. 

23.3.2. If it is found at any time, before or after completion of the Work, that 
Contractor has varied from the Drawings and/or Specifications, including, but not 
limited to, variation in material, quality, form, or finish, or in the amount or value 
of the materials and labor used, District may require at its option: 

23.3.2.1.That all such improper Work be removed, remade or replaced, and all 
work disturbed by these changes be made good by Contractor at no additional 
cost to the District; 

23.3.2.2.That the District deduct from any amount due Contractor the sum of 
money equivalent to the difference in value between the work performed and 
that called for by the Drawings and Specifications; or 

23.3.2.3.That the District exercise any other remedy it may have at law or under 
the Contract Documents, including but not limited to the District hiring its own 
forces or another contractor to replace the Contractor’s nonconforming Work, in 
which case the District shall either issue a deductive Change Order, a 
Construction Change Directive, or invoice the Contractor for the cost of that 
work.  Contractor shall pay any invoices within thirty (30) days of receipt of same 
or District may withhold those amounts from payment(s) to Contractor. 
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24. TERMINATION AND SUSPENSION 

24.1. District’s Request for Assurances 

If District at any time reasonably believes Contractor is or may be in default under this 
Contract, District may in its sole discretion notify Contractor of this fact and request 
written assurances from Contractor of performance of Work and a written plan from 
Contractor to remedy any potential default under the terms this Contract that the 
District may advise Contractor of in writing. Contractor shall, within ten (10) calendar 
days of District’s request, deliver a written cure plan that meets the District’s 
requirements in its request for assurances. Contractor’s failure to provide such written 
assurances of performance and the required written plan, within ten (10) calendar days 
of request, will constitute a material breach of this Contract sufficient to justify 
termination for cause. 

24.2. District's Right to Terminate Contractor for Cause 

24.2.1. Grounds for Termination:  The District, in its sole discretion, may 
terminate the Contract and/or terminate the Contractor’s right to perform the 
work of the Contract based upon any of the following: 

24.2.1.1. Contractor refuses or fails to execute the Work or any separable part 
thereof with sufficient diligence as will ensure its completion within the time 
specified or any extension thereof, or 

24.2.1.2. Contractor fails to complete said Work within the time specified or any 
extension thereof, or 

24.2.1.3. Contractor persistently fails or refuses to perform Work or provide 
material of sufficient quality as to be in compliance with Contract Documents; or 

24.2.1.4. Contractor persistently refuses, or repeatedly fails, except in cases for 
which extension of time is provided, to supply enough properly skilled workers 
or proper materials to complete the Work in the time specified; or 

24.2.1.5. Contractor fails to make prompt payment to Subcontractors, or for 
material, or for labor; or 

24.2.1.6. Contractor persistently disregards laws, or ordinances, or instructions 
of District; or 

24.2.1.7. Contractor fails to supply labor, including that of Subcontractors, that 
is sufficient to prosecute the Work or that can work in harmony with all other 
elements of labor employed or to be employed on the Work; or 

24.2.1.8.Contractor or its Subcontractor(s) is/are otherwise in breach, default, or 
in substantial violation of any provision of this Contract, including but not limited 
to a lapse in licensing or registration.  
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24.2.2. Notification of Termination 

24.2.2.1.Upon the occurrence at District's sole determination of any of the above 
conditions, District may, without prejudice to any other right or remedy, serve 
written notice upon Contractor and its Surety of District's termination of this 
Contract and/or the Contractor’s right to perform the work of the Contract.  This 
notice will contain the reasons for termination.  Unless, within three (3) days 
after the service of the notice, any and all condition(s) shall cease, and any and 
all violation(s) shall cease, or arrangement satisfactory to District for the 
correction of the condition(s) and/or violation(s) be made, this Contract and/or 
the Contractor’s right to perform the Work of the Contract shall cease and 
terminate.  Upon termination, Contractor shall not be entitled to receive any 
further payment until the entire Work is finished. 

24.2.2.2.Upon termination, District may immediately serve written notice of 
tender upon Surety whereby Surety shall have the right to take over and perform 
this Contract only if Surety: 

24.2.2.2.1.Within three (3) days after service upon it of the notice of tender, 
gives District written notice of Surety’s intention to take over and perform this 
Contract; and 

24.2.2.2.2.Commences performance of this Contract within three (3) days 
from date of serving of its notice to District. 

24.2.2.3.Surety shall not utilize Contractor in completing the Project if the District 
notifies Surety of the District’s objection to Contractor’s further participation in 
the completion of the Project.  Surety expressly agrees that any contractor which 
Surety proposes to fulfill Surety’s obligations is subject to District’s approval.  
District’s approval shall not be unreasonably withheld, conditioned or delayed. 

24.2.2.4.If Surety fails to notify District or begin performance as indicated herein, 
District may take over the Work and execute the Work to completion by any 
method it may deem advisable at the expense of Contractor and/or its Surety.  
Contractor and/or its Surety shall be liable to District for any excess cost or other 
damages the District incurs thereby.  Time is of the essence in this Contract.  If 
the District takes over the Work as herein provided, District may, without liability 
for so doing, take possession of and utilize in completing the Work such 
materials, appliances, plan, and other property belonging to Contractor as may 
be on the Site of the Work, in bonded storage, or previously paid for.  

24.2.2.5.In the alternative, the District shall have the right (but shall have no 
obligation) to assume and/or assign to a general contractor or construction 
manager or other third party who is qualified and has sufficient resources to 
complete the Work, the rights of the Contractor under its subcontracts with any 
or all Subcontractors.  In the event of an assumption or assignment by the 
District, no Subcontractor shall have any claim against the District or third party 
for Work performed by Subcontractor or other matters arising prior to 
termination of the Contract and/or the Contractor’s right to perform the work of 
the Contract.  The District or any third party, as the case may be, shall be liable 
only for obligations to the Subcontractor arising after assumption or assignment.  
Should the District so elect, the Contractor shall execute and deliver all 
documents and take all steps, including the legal assignment of its contractual 
rights, as the District may require, for the purpose of fully vesting in the District 
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the rights and benefits of its Subcontractor under Subcontracts or other 
obligations or commitments.  All payments due the Contractor hereunder shall be 
subject to a right of offset by the District for expenses and damages suffered by 
the District as a result of any default, acts, or omissions of the Contractor.  
Contractor must include this assignment provision in all of its contracts with its 
Subcontractors. 

24.2.3. In the event of a termination for cause, if the expense to the District to 
finish the Work exceeds the unpaid Contract Price, Contractor and Surety shall 
pay difference to District within twenty-one (21) days of District's request. 

24.2.4. In the event a termination for cause is later determined to have been 
made wrongfully or without cause, then the termination shall be treated as a 
termination for convenience, effective as of the same date as the purported 
termination for cause, and the Contractor shall have no greater rights than it 
would have had following a termination for convenience.  Any Contractor claim 
arising out of a termination for cause shall be made in accord with Article 12 
herein.  No other loss, cost, damage, expense or liability may be claimed, 
requested or recovered by the Contractor. 

24.3. Termination of Contractor for Convenience 

24.3.1. District in its sole discretion may terminate the Contract in whole or in 
part upon three (3) days’ written notice to the Contractor.   

24.3.2. Upon notice, Contractor shall: 

24.3.2.1.Cease operations as directed by the District in the notice; 

24.3.2.2.Take necessary actions for the protection and preservation of the Work 
as soon as possible; and 

24.3.2.3.Terminate all existing subcontracts and purchase orders and enter into 
no further subcontracts and purchase orders. 

24.3.3. Within 30 days of the notice, Contractor submit to the District a payment 
application for the actual cost for labor, materials, and services performed, 
including all Contractor's and Subcontractor(s)’ mobilization and/or 
demobilization costs, that is unpaid.  Contractor shall have no claims against the 
District except for the actual cost for labor, materials, and services performed 
that adequately documented through timesheets, invoices, receipts, or otherwise.  
District shall pay all undisputed invoice(s) for work performed until the notice of 
termination. 

24.3.4. If Contractor objects to the termination for convenience, including 
disagreement on the actual cost due Contractor, the District retains the right to 
all the options available to the District under a termination for cause.   

24.4. Effect of Termination 

24.4.1. Contractor shall, only if ordered to do so by the District, immediately 
remove from the Site all or any materials and personal property belonging to 
Contractor that have not been incorporated in the construction of the Work, or 
which are not in place in the Work.  The District retains the right, but not the 
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obligation, to keep and use any materials and personal property belonging to 
Contractor that have not been incorporated in the construction of the Work, or 
which are not in place in the Work.  The Contractor and its Surety shall be liable 
upon the Performance Bond for all damages caused to the District by reason of 
the Contractor’s failure to complete the Contract. 

24.4.2. In the event that the District shall perform any portion of, or the whole of 
the Work, pursuant to the provisions of the General Conditions, the District shall 
not be liable nor account to the Contractor in any way for the time within which, 
or the manner in which, the Work is performed by the District or for any changes 
the District may make in the Work or for the money expended by the District in 
satisfying claims and/or suits and/or other obligations in connection with the 
Work. 

24.4.3. In the event that the Contract is terminated for any reason, no allowances 
or compensation will be granted for the loss of any anticipated profit by the 
Contractor or any impact or impairment of Contractor’s bonding capacity. 

24.4.4. The foregoing provisions are in addition to and not in limitation of any 
other rights or remedies available to District. 

24.5. Emergency Termination of Public Contracts Act of 1949 

24.5.1. This Contract is subject to termination as provided by sections 4410 and 
4411 of the Government Code of the State of California, being a portion of the 
Emergency Termination of Public Contracts Act of 1949. 

24.5.1.1.Section 4410 of the Government Code states: 

In the event a national emergency occurs, and public work, being performed by 
contract, is stopped, directly or indirectly, because of the freezing or diversion of 
materials, equipment or labor, as the result of an order or a proclamation of the 
President of the United States, or of an order of any federal authority, and the 
circumstances or conditions are such that it is impracticable within a reasonable 
time to proceed with a substantial portion of the work, then the public agency 
and the contractor may, by written agreement, terminate said contract. 

24.5.1.2.Section 4411 of the Government Code states: 

Such an agreement shall include the terms and conditions of the termination of 
the contract and provision for the payment of compensation or money, if any, 
which either party shall pay to the other or any other person, under the facts and 
circumstances in the case. 

24.5.2. Compensation to the Contractor shall be determined at the sole discretion 
of District on the basis of the reasonable value of the Work done, including 
preparatory work.  As an exception to the foregoing and at the District's 
discretion, in the case of any fully completed separate item or portion of the Work 
for which there is a separate previously submitted unit price or item on the 
accepted schedule of values, that price shall control.  The District, at its sole 
discretion, may adopt the Contract Price as the reasonable value of the work 
done or any portion thereof. 
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24.6. Suspension of Work 

24.6.1. District in its sole discretion may suspend, delay or interrupt the Work in 
whole or in part for such period of time as the District may determine upon three 
(3) days written notice to the Contractor. 

24.6.1.1.An adjustment may be made for changes in the cost of performance of 
the Work caused by any such suspension, delay or interruption.  No adjustment 
shall be made to the extent: 

24.6.1.1.1.That performance is, was or would have been so suspended, 
delayed or interrupted by another cause for which Contractor is responsible; 
or 

24.6.1.1.2.That an equitable adjustment is made or denied under another 
provision of the Contract; or 

24.6.1.1.3.That the suspension of Work was the direct or indirect result of 
Contractor’s failure to perform any of its obligations hereunder. 

24.6.1.2.Any adjustments in cost of performance may have a fixed or percentage 
fee as provided in the section on Format for Proposed Change Order herein.  This 
amount shall be full compensation for all Contractor’s and its Subcontractor(s)’ 
changes in the cost of performance of the Contract caused by any such 
suspension, delay or interruption. 

25. CLAIMS PROCESS 

25.1. Obligation to File Claims for Disputes 

25.1.1. Should Contractor otherwise seek extra time or compensation for any 
reason whatsoever, then Contractor shall first follow procedures set forth in the 
Contract Documents including, without limitation, Articles 15, 16 and 17, all of 
which are conditions precedent to submitting a Claim pursuant to Article 25.   A 
Notice of Delay or Proposed Change Order are less formal procedures that 
proceed the formal claim and do not constitute a Claim.  A Claim also does not 
include correspondence, RFIs, vouchers, invoices, progress payment applications, 
or other routine or authorized form of requests for progress payments in 
compliance with the Contract.  If a dispute remains, then Contractor shall give 
written notice to District that expressly invokes this Article 25 within the time 
limits set forth herein.   

25.1.2. Contractor’s sole and exclusive remedy for a Dispute is to file a written 
claim setting forth Contractor’s position as required herein within the time limits 
set forth herein. 

25.2. Duty to Perform during Claim Process 

Contractor and its subcontractors shall continue to perform its Work under the Contract 
including the disputed work and shall not cause a delay of the Work during any dispute, 
claim, negotiation, mediation, or arbitration proceeding, except by written agreement by 
the District.   
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25.3. Definition of Claim  

25.3.1. Pursuant to Public Contract Code section 9204, the term “Claim” means a 
separate demand by the Contractor sent by registered mail or certified mail with 
return receipt requested, for one or more of the following: 

25.3.1.1.A time extension, including without limitation, for relief of damages or 
penalties for delay assessed by the District under the Contract; 

25.3.1.2.Payment by the District of money or damages arising from work done 
by, or on behalf of, the Contractor pursuant to the Contract and payment of which 
is not otherwise expressly provided for or to which Contractor is not otherwise 
entitled to; or 

25.3.1.3.An amount of payment disputed by the District. 

25.4. Claims Presentation  

25.4.1. Form and Contents of Claim 

25.4.1.1.If Contractor intends to submit a Claim for an increase in the Contract 
Price and/or Contract Time for any reason including, without limitation, the acts 
of District or its agents, Contractor shall, within thirty (30) days after the event 
giving rise to the Claim, give notice of the Claim (“Notice of Potential Claim”) in 
writing specifically identifying Contractor is invoking this Article 25 Claims 
Presentation.  The Notice of Potential Claim shall provide Contractor’s preliminary 
request for an adjustment to the Contract Price and/or Contract Time, with a 
description of the grounds therefore. 

25.4.1.2.Within thirty (30) days after serving the written Notice of Potential 
Claim, Contractor shall provide a Claim including an itemized statement of the 
details and amounts of its Claim for any increase in the Contract Price of Contract 
Time as provided below, including a Time Impact Analysis and any and all other 
documentation substantiating Contractor’s claimed damages: 

25.4.1.2.1.The issues, events, conditions, circumstances and/or causes giving 
rise to the dispute, and shall show, in detail, the cause and effect of same; 

25.4.1.2.2.Citation to provisions in the Contract Documents, statute sections, 
and/or case law entitling Contractor to an increase in the Contract Price or 
Contract Time; 

25.4.1.2.3.The pertinent dates and/or durations and actual and/or anticipated 
effects on the Contract Price, Contract Schedule milestones and/or Contract 
Time adjustments;  

25.4.1.2.4.The Time Impact Analysis of all time delays that shows actual time 
impact on the critical path; and 

25.4.1.2.5.The line-item costs for labor, material, and/or equipment, if 
applicable, for all cost impacts priced like a change order according to Article 
17 and must be updated monthly as to cost and entitlement if a continuing 
claim.     
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25.4.1.3.The Claim shall include the following certification by the Contractor: 

25.4.1.3.1.The undersigned Contractor certifies under penalty of perjury that 
the attached dispute is made in good faith; that the supporting data is 
accurate and complete to the best of my knowledge and belief; that the 
amount requested accurately reflects the adjustment for which Contractor 
believes the District is liable; and that I am duly authorized to certify the 
dispute on behalf of the Contractor. 

25.4.1.3.2.Furthermore, Contractor understands that the value of the 
attached dispute expressly includes any and all of the Contractor’s costs and 
expenses, direct and indirect, resulting from the Work performed on the 
Project, additional time required on the Project and/or resulting from delay to 
the Project including, without limitation, cumulative impacts.  Contractor may 
not separately recover for overhead or other indirect costs.  Any costs, 
expenses, damages, or time extensions not included are deemed waived. 

25.4.2. Contractor shall bear all costs incurred in the preparation and submission 
of a Claim. 

25.4.3. Failure to timely submit a Claim and the requisite supporting 
documentation shall constitute a waiver of Contractor’s claim(s) against the 
District and Contractor’s Claim(s) for compensation or an extension of time shall 
be deemed waived, released, and discharged as to any entitlement for 
adjustment to Contract Price and/or Contract Time.   

25.5. Claim Resolution pursuant to Public Contract Code section 9204 

Contractor may request to waive the claims procedure under Public Contract Code 
section 9204 and proceed directly to the commencement of a civil action or binding 
arbitration.  If Contractor chooses to proceed, Contractor shall comply with the 
following steps: 

25.5.1. STEP 1: 

25.5.1.1.Upon receipt of a Claim by registered or certified mail, return receipt 
requested, including the documents necessary to substantiate it, the District shall 
conduct a reasonable review of the Claim and, within a period not to exceed 
forty-five (45) days, shall provide the Contractor a written statement identifying 
what portion of the Claim is disputed and what portion is undisputed.  Upon 
receipt of a Claim, the District and Contractor may, by mutual agreement, extend 
the time period to provide a written statement. If the District needs approval 
from its governing body to provide the Contractor a written statement identifying 
the disputed portion and the undisputed portion of the Claim, and the governing 
body does not meet within the forty-five (45) days or within the mutually agreed 
to extension of time following receipt of Claim sent by registered mail or certified 
mail, return receipt requested, the District shall have up to three (3) days 
following the next duly publicly noticed meeting of the governing body after the 
45-day period, or extension, expires to provide Contractor a written statement 
identifying the disputed portion and the undisputed portion. 

25.5.1.1.1.Any payment due on an undisputed portion of the Claim shall be 
processed and made within sixty (60) days after the District issues its written 
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statement. Amounts not paid in a timely manner as required by this section 
shall bear interest at seven percent (7%) per annum. 

25.5.1.2.Upon receipt of a Claim, the parties may mutually agree to waive, in 
writing, mediation and proceed directly to the commencement of a civil action or 
binding arbitration, as applicable.  In this instance, District and Contractor must 
comply with the sections below regarding Public Contract Code section 20104, et 
seq. and Government Code Claim Act Claims. 

25.5.1.3.If the District fails to issue a written statement, or to otherwise meet 
the time requirements of this section, this shall result in the Claim being deemed 
rejected in its entirety.  A Claim that is denied by reason of the District’s failure to 
have responded to a Claim, or its failure to otherwise meet the time requirements 
of this section, shall not constitute an adverse finding with regard to the merits of 
the Claim or the responsibility or qualifications of Contractor. 

25.5.2. STEP 2: 

25.5.2.1.If Contractor disputes the District’s written response, or if the District 
fails to respond to a Claim within the time prescribed, Contractor may demand in 
writing an informal conference to meet and confer for settlement of the issues in 
dispute.  Upon receipt of a demand in writing sent by registered mail or certified 
mail, return receipt requested, the District shall schedule a meet and confer 
conference within thirty (30) days for settlement of the dispute.  Within ten (10) 
business days following the conclusion of the meet and confer conference, if the 
Claim or any portion of the Claim remains in dispute, the District shall provide the 
Contractor a written statement identifying the portion of the Claim that remains 
in dispute and the portion that is undisputed. 

25.5.2.1.1.1.Any payment due on an undisputed portion of the Claim shall 
be processed and made within sixty (60) days after the District issues its 
written statement.  Amounts not paid in a timely manner as required by 
this section shall bear interest at seven percent (7%) per annum. 

25.5.3. STEP 3: 

25.5.3.1.Any disputed portion of the Claim, as identified by Contractor in writing, 
shall be submitted to nonbinding mediation, with the District and Contractor 
sharing the associated costs equally. The District and Contractor shall mutually 
agree to a mediator within ten (10) business days after the disputed portion of 
the Claim has been identified in writing. If the parties cannot agree upon a 
mediator, each party shall select a mediator and those mediators shall select a 
qualified neutral third party to mediate with regard to the disputed portion of the 
Claim. Each party shall bear the fees and costs charged by its respective 
mediator in connection with the selection of the neutral mediator. If mediation is 
unsuccessful, the parts of the Claim remaining in dispute shall be subject to 
applicable procedures outside this section. 

25.5.3.1.1.For purposes of this section, mediation includes any nonbinding 
process, including, but not limited to, neutral evaluation or a dispute review 
board, in which an independent third party or board assists the parties in 
dispute resolution through negotiation or by issuance of an evaluation. Any 
mediation utilized shall conform to the timeframes in this section. 
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25.5.3.2.Unless otherwise agreed to by the District and Contractor in writing, the 
mediation conducted pursuant to this section shall excuse any further obligation 
under Public Contract Code section 20104.4 to mediate after litigation has been 
commenced. 

25.5.4. STEP 4: 

25.5.4.1.If mediation under this section does not resolve the parties’ dispute, the 
District may, but does not require arbitration of disputes under private arbitration 
or the Public Works Contract Arbitration Program. 

25.6. Subcontractor Pass-Through Claims 

25.6.1. If a subcontractor or a lower tier subcontractor lacks legal standing to 
assert a claim against a District because privity of contract does not exist, the 
contractor may present to the District a Claim on behalf of a subcontractor or 
lower tier subcontractor.  A subcontractor may request in writing, either on his or 
her own behalf or on behalf of a lower tier subcontractor, that Contractor present 
a Claim for work which was performed by the subcontractor or by a lower tier 
subcontractor on behalf of the subcontractor. The subcontractor requesting that 
the Claim be presented to the District shall furnish reasonable documentation to 
support the Claim. 

25.6.2. Within forty-five (45) days of receipt of this written request from a 
subcontractor, Contractor shall notify the subcontractor in writing as to whether 
the Contractor presented the Claim to the District and, if Contractor did not 
present the Claim, provide the subcontractor with a statement of the reasons for 
not having done so. 

25.6.3. The Contractor shall bind all its Subcontractors to the provisions of this 
section and will hold the District harmless against Claims by Subcontractors. 

25.7. Government Code Claim Act Claim 

25.7.1. If a claim, or any portion thereof, remains in dispute upon satisfaction of 
all applicable Claim Resolution requirements the Contractor shall comply with all 
claims presentation requirements as provided in Chapter 1 (commencing with 
section 900) and Chapter 2 (commencing with section 910) of Part 3 of Division 
3.6 of Title 1 of Government Code as a condition precedent to the Contractor’s 
right to bring a civil action against the District.   

25.7.2. Contractor shall bear all costs incurred in the preparation, submission and 
administration of a Claim.  Any claims presented in accordance with the 
Government Code must affirmatively indicate Contractor’s prior compliance with 
the claims procedure herein of the claims asserted. 

25.7.3. For purposes of those provisions, the running of the time within which a 
claim pursuant to Public Contract Code section 20104.2 only must be presented 
to the District shall be tolled from the time the claimant submits his or her 
written claim until the time that claim is denied as a result of the meet and confer 
process, including any period of time utilized by the meet and confer process.   
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25.8. Claim Resolution pursuant to Public Contract Code section 20104 et seq. 

25.8.1. In the event of a disagreement between the parties as to performance of 
the Work, the interpretation of this Contract, or payment or nonpayment for Work 
performed or not performed, the parties shall attempt to resolve all claims of 
three hundred seventy-five thousand dollars ($375,000) or less which arise 
between Contractor and District by those procedures set forth in Public Contract 
Code section 20104, et seq., to the extent applicable.  

25.8.1.1.Contractor shall file with the District any written Claim, including the 
documents necessary to substantiate it, upon the application for final payment. 

25.8.1.2.For claims of less than fifty thousand dollars ($50,000), the District shall 
respond in writing within forty-five (45) days of receipt of the Claim or may 
request in writing within thirty (30) days of receipt of the Claim any additional 
documentation supporting the Claim or relating to defenses or claims the District 
may have against the Contractor. 

25.8.1.2.1.If additional information is required, it shall be requested and 
provided by mutual agreement of the parties. 

25.8.1.2.2.District's written response to the documented Claim shall be 
submitted to the Contractor within fifteen (15) days after receipt of the 
further documentation or within a period of time no greater than that taken 
by the Contractor to produce the additional information, whichever is greater. 

25.8.1.3.For claims of over fifty thousand dollars ($50,000) and less than or 
equal to three hundred seventy-five thousand dollars ($375,000), the District 
shall respond in writing to all written Claims within sixty (60) days of receipt of 
the claim, or may request, in writing, within thirty (30) days of receipt of the 
Claim any additional documentation supporting the Claim or relating to defenses 
or claims the District may have against the Contractor. 

25.8.1.3.1.If additional information is required, it shall be requested and 
provided upon mutual agreement of the District and the Contractor. 

25.8.1.3.2.The District's written response to the Claim, as further 
documented, shall be submitted to the Contractor within thirty (30) days after 
receipt of the further documentation, or within a period of time no greater 
than that taken by the Contractor to produce the additional information or 
requested documentation, whichever is greater. 

25.8.1.4.If Contractor disputes the District’s written response, or the District fails 
to respond within the time prescribed, Contractor may so notify the District, in 
writing, either within fifteen (15) days of receipt of the District's response or 
within fifteen (15) days of the District's failure to respond within the time 
prescribed, respectively, and demand an informal conference to meet and confer 
for settlement of the issues in dispute.  Upon a demand, the District shall 
schedule a meet and confer conference within thirty (30) days for settlement of 
the dispute. 

25.8.1.5.Following the meet and confer conference, if the Claim or any portion of 
it remains in dispute, the Contractor may file a claim as provided in Chapter 1 
(commencing with Section 900) and Chapter 2 (commencing with Section 910) of 
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Part 3 of Division 3.6 of Title 1 of the Government Code.  For purposes of those 
provisions the running of the time within which a claim must be filed shall be 
tolled from the time the Contractor submits its written Claim until the time the 
Claim is denied, including any period of time utilized by the meet and confer 
process. 

25.8.1.6.For any civil action filed to resolve claims filed pursuant to this section, 
within sixty (60) days, but no earlier than thirty (30) days, following the filing of 
responsive pleadings, the court shall submit the matter to nonbinding mediation 
unless waived by mutual stipulation of both parties.  The mediation process shall 
provide for the selection within fifteen (15) days by both parties of a disinterested 
third person as mediator, shall be commenced within thirty (30) days of the 
submittal, and shall be concluded within fifteen (15) days from the 
commencement of the mediation unless a time requirement is extended upon a 
good cause showing to the court or by stipulation of both parties.  If the parties 
fail to select a mediator within the 15-day period, any party may petition the 
court to appoint the mediator. 

25.8.1.7.If the matter remains in dispute, the case shall be submitted to judicial 
arbitration pursuant to Chapter 2.5 (commencing with Section 1141.10) of the 
Title 3 of Part 3 of the Code of Civil Procedure, notwithstanding Section 1141.11 
of that code.  The Civil Discovery Act of 1986, (Article 3 (commencing with 
Section 2016) of Chapter 3 of Title 3 of part 4 of the Code of Civil Procedure) 
shall apply to any proceeding brought under this subdivision consistent with the 
rules pertaining to judicial arbitration. 

25.8.1.8.The District shall not fail to pay money as to any portion of a Claim 
which is undisputed except as otherwise provided in the Contract Documents.  In 
any suit filed pursuant to this section, the District shall pay interest due at the 
legal rate on any arbitration award or judgment.  Interest shall begin to accrue 
on the date the suit is filed in a court of law. 

25.8.2. Contractor shall bind its Subcontractors to the provisions of this Article 
and will hold the District harmless against disputes by Subcontractors. 

25.9. Claim Procedure Compliance 

25.9.1. Failure to submit and administer claims as required in Article 25 shall 
waive Contractor’s right to claim on any specific issues not included in a timely 
submitted claim. Claim(s) not raised in a timely protest and timely claim 
submitted under this Article 25 may not be asserted in any subsequent litigation, 
Government Code Claim, or legal action. 

25.9.2. District shall not be deemed to waive any provision under this Article 25, if 
at District’s sole discretion, a claim is administered in a manner not in accord with 
this Article 25.  Waivers or modifications of this Article 25 may only be made by a 
signed change order approved as to form by legal counsel for both District and 
Contractor; oral or implied modifications shall be ineffective. 

25.10. Claim Resolution Non-Applicability 

25.10.1. The procedures for dispute and claim resolutions set forth in this Article 
shall not apply to the following: 
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25.10.1.1.Personal injury, wrongful death or property damage claims; 

25.10.1.2.Latent defect or breach of warranty or guarantee to repair; 

25.10.1.3.Stop payment notices; 

25.10.1.4.District’s rights set forth in the Article on Suspension and Termination; 

25.10.1.5.Disputes arising out of labor compliance enforcement by the 
Department of Industrial Relations; or 

25.10.1.6.District rights and obligations as a public entity set forth in applicable 
statutes; provided, however, that penalties imposed against a public entity by 
statutes, including, but not limited to, Public Contract Code sections 20104.50 
and 7107, shall be subject to the Claim Resolution requirements provided in this 
Article. 

25.11. Attorney’s Fees 

25.11.1. Should litigation be necessary to enforce any terms or provisions of this 
Agreement, then each party shall bear its own litigation and collection expenses, 
witness fees, court costs, and attorney’s fees. 

26. STATE LABOR, WAGE & HOUR, APPRENTICE, AND RELATED PROVISIONS 

26.1. Labor Compliance and Enforcement 

Since this Project is subject to labor compliance and enforcement by the Department of 
Industrial Relations (“DIR”), Contractor specifically acknowledges and understands that 
it shall perform the Work of this Agreement while complying with all the applicable 
provisions of Division 2, Part 7, Chapter 1, of the Labor Code and Title 8 of the California 
Code of Regulations, including, without limitation, the requirement that the Contractor 
and all Subcontractors shall timely furnish complete and accurate electronic certified 
payroll records directly to the DIR.  The District may not issue payment if this 
requirement is not met. 

26.2. Wage Rates, Travel, and Subsistence 

26.2.1. Pursuant to the provisions of Article 2 (commencing at section 1770), 
Chapter 1, Part 7, Division 2, of the Labor Code, the general prevailing rate of per 
diem wages and the general prevailing rate for holiday and overtime work in the 
locality in which this public work is to be performed for each craft, classification, 
or type of worker needed to execute this Contract are on file at the District’s 
principal office and copies will be made available to any interested party on 
request or available online at http://www.dir.ca.gov/.  Contractor shall obtain and 
post a copy of these wage rates at the job site. 

26.2.2. Holiday and overtime work, when permitted by law, shall be paid for at 
the general prevailing rate of per diem wages for holiday and overtime work on 
file with the Director of the Department of Industrial Relations, unless otherwise 
specified.  The holidays upon which those rates shall be paid need not be 
specified by the District but shall be all holidays recognized in the applicable 
collective bargaining agreement.  If the prevailing rate is not based on a 

TRACY UNIFIED SCHOOL DISTRICT GENERAL CONDITIONS 
 DOCUMENT 00 72 13 -  lxxxv



collectively bargained rate, the holidays upon which the prevailing rate shall be 
paid shall be as provided in Section 6700 of the Government Code. 

26.2.3. Contractor shall pay and shall cause to be paid each worker engaged in 
Work on the Project the general prevailing rate of per diem wages determined by 
the Director of the Department of Industrial Relations, regardless of any 
contractual relationship which may be alleged to exist between Contractor or any 
Subcontractor and such workers. 

26.2.4. If during the period this bid is required to remain open, the Director of the 
Department of Industrial Relations determines that there has been a change in 
any prevailing rate of per diem wages in the locality in which the Work under the 
Contract is to be performed, such change shall not alter the wage rates in the 
Notice to Bidders or the Contract subsequently awarded. 

26.2.5. Pursuant to Labor Code section 1775, Contractor shall, as a penalty to 
District, forfeit the statutory amount up to two hundred dollars ($200) for each 
calendar day, or portion thereof, for each worker paid less than the prevailing 
rates, determined by the District and/or the Director, for the work or craft in 
which that worker is employed for any public work done under Contract by 
Contractor or by any Subcontractor under it.  The difference between such 
prevailing wage rates and the amount paid to each worker for each calendar day 
or portion thereof for which each worker was paid less than the prevailing wage 
rate shall be paid to each worker by Contractor. 

26.2.6. Any worker employed to perform Work on the Project, which Work is not 
covered by any classification listed in the general prevailing wage rate of per 
diem wages determined by the Director, shall be paid not less than the minimum 
rate of wages specified therein for the classification which most nearly 
corresponds to Work to be performed by him, and such minimum wage rate shall 
be retroactive to time of initial employment of such person in such classification. 

26.2.7. Pursuant to Labor Code section 1773.1, per diem wages are deemed to 
include employer payments for health and welfare, pension, vacation, travel time, 
subsistence pay, and apprenticeship or other training programs authorized by 
Labor Code section 3093, and similar purposes. 

26.2.8. Contractor shall post at appropriate conspicuous points on the Site of 
Project, a schedule showing all determined minimum wage rates and all 
authorized deductions, if any, from unpaid wages actually earned.  In addition, 
Contractor shall post a sign-in log for all workers and visitors to the Site, a list of 
all subcontractors of any tier on the Site, and the required Equal Employment 
Opportunity poster(s). 

26.3. Hours of Work 

26.3.1. As provided in article 3 (commencing at section 1810), chapter 1, part 7, 
division 2, of the Labor Code, eight (8) hours of labor shall constitute a legal 
day’s work.  The time of service of any worker employed at any time by 
Contractor or by any Subcontractor on any subcontract under this Contract upon 
the Work or upon any part of the Work contemplated by this Contract shall be 
limited and restricted by Contractor to eight (8) hours per day, and forty (40) 
hours during any one week, except as hereinafter provided.  Notwithstanding the 
provisions hereinabove set forth, Work performed by employees of Contractor in 
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excess of eight (8) hours per day and forty (40) hours during any one week, shall 
be permitted upon this public work upon compensation for all hours worked in 
excess of eight (8) hours per day at not less than one and one-half times the 
basic rate of pay. 

26.3.2. Contractor shall keep and shall cause each Subcontractor to keep an 
accurate record showing the name of and actual hours worked each calendar day 
and each calendar week by each worker employed by Contractor in connection 
with the Work or any part of the Work contemplated by this Contract.  The record 
shall be kept open at all reasonable hours to the inspection of District and to the 
Division of Labor Standards Enforcement of the DIR. 

26.3.3. Pursuant to Labor Code section 1813, Contractor shall as a penalty to the 
District forfeit the statutory amount (believed by the District to be currently 
twenty-five dollars ($25)) for each worker employed in the execution of this 
Contract by Contractor or by any Subcontractor for each calendar day during 
which such worker is required or permitted to work more than eight (8) hours in 
any one calendar day and forty (40) hours in any one calendar week in violation 
of the provisions of article 3 (commencing at section 1810), chapter 1, part 7, 
division 2, of the Labor Code. 

26.3.4. Any Work necessary to be performed after regular working hours, or on 
Sundays or other holidays shall be performed without additional expense to the 
District. 

26.4. Payroll Records 

26.4.1. Contractor shall upload, and shall cause each Subcontractor performing 
any portion of the Work under this Contract to upload, an accurate and complete 
certified payroll record (“CPR”) electronically using DIR’s eCPR System by 
uploading the CPRs by electronic XML file or entering each record manually using 
the DIR’s iform (or current form) online on no less than every thirty (30) days 
while Work is being performed and within thirty (30) days after the final day of 
Work performed on the Project and within ten (10) days of any request by the 
District or Labor Commissioner at http://www.dir.ca.gov/Public-Works/Certified-
Payroll-Reporting.html or current application and URL, showing the name, 
address, social security number, work classification, straight-time, and overtime 
hours worked each day and week, and the actual per diem wages paid to each 
journeyman, apprentice, worker, or other employee employed by the Contractor 
and/or each Subcontractor in connection with the Work. 

26.4.1.1.The CPRs enumerated hereunder shall be filed directly with the DIR on a 
weekly basis or to the requesting party, whether the District or DIR, within ten 
(10) days after receipt of each written request.  The CPRs from the Contractor 
and each Subcontractor for each week shall be provided on or before Wednesday 
of the week following the week covered by the CPRs.  District may not make any 
payment to Contractor until: 

26.4.1.1.1.Contractor and/or its Subcontractor(s) provide CPRs acceptable to 
the DIR; and 

26.4.1.1.2.Any delay in Contractor and/or its Subcontractor(s) providing CPRs 
to the DIR in a timely manner may directly delay Contractor’s payment. 
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26.4.2. All CPRs shall be available for inspection at all reasonable hours at the 
principal office of Contractor on the following basis: 

26.4.2.1.A certified copy of an employee’s CPR shall be made available for 
inspection or furnished to the employee or his/her authorized representative on 
request. 

26.4.2.2.CPRs shall be made available for inspection or furnished upon request to 
a representative of District, Division of Labor Standards Enforcement, Division of 
Apprenticeship Standards, and/or the DIR. 

26.4.2.3.CPRs shall be made available upon request by the public for inspection 
or copies thereof made; provided, however, that a request by the public shall be 
made through the District, Division of Apprenticeship Standards, or the Division 
of Labor Standards Enforcement.  If the requested CPRs have not been provided 
pursuant to the provisions herein, the requesting party shall, prior to being 
provided the records, reimburse the costs of preparation by Contractor, 
Subcontractors, and the entity through which the request was made.  The public 
shall not be given access to the records at the principal office of Contractor. 

26.4.3. Any copy of records made available for inspection as copies and furnished 
upon request to the public or any public agency by District, Division of 
Apprenticeship Standards, or Division of Labor Standards Enforcement shall be 
marked or obliterated in such a manner as to prevent disclosure of an individual’s 
name, address, and social security number.  The name and address of Contractor 
awarded Contract or performing Contract shall not be marked or obliterated. 

26.4.4. Contractor shall inform District of the location of the records enumerated 
hereunder, including the street address, city, and county, and shall, within five (5) 
working days, provide a notice of change of location and address. 

26.4.5. In the event of noncompliance with the requirements of this section, 
Contractor shall have ten (10) days in which to comply subsequent to receipt of 
written notice specifying in what respects Contractor must comply with this 
section.  Should noncompliance still be evident after the ten (10) day period, 
Contractor shall, as a penalty to District, forfeit up to one hundred dollars ($100) 
for each calendar day, or portion thereof, for each worker, until strict compliance 
is effectuated.  Upon the request of the Labor Commissioner, these penalties shall 
be withheld from progress payments then due. 

26.4.6. [RESERVED] 

26.5. [RESERVED] 

26.6. Apprentices 

26.6.1. Contractor acknowledges and agrees that, if this Contract involves a dollar 
amount greater than, or a number of working days greater than that specified in 
Labor Code section 1777.5, then this Contract is governed by the provisions of 
Labor Code Section 1777.5.  It shall be the responsibility of Contractor to ensure 
compliance with this Article and with Labor Code section 1777.5 for all 
apprenticeship occupations. 
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26.6.2. Apprentices of any crafts or trades may be employed and, when required 
by Labor Code section 1777.5, shall be employed provided they are properly 
registered in full compliance with the provisions of the Labor Code. 

26.6.3. Every such apprentice shall be paid the standard wage paid to apprentices 
under the regulations of the craft or trade at which he/she/they is employed, and 
shall be employed only at the work of the craft or trade to which he/she/they is 
registered. 

26.6.4. Only apprentices, as defined in section 3077 of the Labor Code, who are in 
training under apprenticeship standards and written apprentice agreements under 
chapter 4 (commencing at section 3070), division 3, of the Labor Code, are 
eligible to be employed.  The employment and training of each apprentice shall 
be in accordance with the provisions of the apprenticeship standards and 
apprentice agreements under which he/she/they is training. 

26.6.5. Pursuant to Labor Code section 1777.5, if that section applies to this 
Contract as indicated above, Contractor and any Subcontractors employing 
workers in any apprenticeable craft or trade in performing any Work under this 
Contract shall apply to the applicable joint apprenticeship committee for a 
certificate approving the Contractor or Subcontractor under the applicable 
apprenticeship standards and fixing the ratio of apprentices to journeymen 
employed in performing the Work. 

26.6.6. Pursuant to Labor Code section 1777.5, if that section applies to this 
Contract as indicated above, Contractor and any Subcontractor may be required 
to make contributions to the apprenticeship program. 

26.6.7. If Contractor or Subcontractor willfully fails to comply with Labor Code 
section 1777.5, then, upon a determination of noncompliance by the 
Administrator of Apprenticeship, it shall: 

26.6.7.1.Be denied the right to bid on any subsequent project for one (1) year 
from the date of such determination; 

26.6.7.2.Forfeit as a penalty to District the full amount as stated in Labor Code 
section 1777.7.  Interpretation and enforcement of these provisions shall be in 
accordance with the rules and procedures of the California Apprenticeship Council 
and under the authority of the Chief of the Division of Apprenticeship Standards. 

26.6.8. Contractor and all Subcontractors shall comply with Labor Code section 
1777.6, which section forbids certain discriminatory practices in the employment 
of apprentices. 

26.6.9. Contractor shall become fully acquainted with the law regarding 
apprentices prior to commencement of the Work.  Special attention is directed to 
sections 1777.5, 1777.6, and 1777.7 of the Labor Code, and title 8, California 
Code of Regulations, section 200 et seq.  Questions may be directed to the State 
Division of Apprenticeship Standards, 455 Golden Gate Avenue, 9th floor, San 
Francisco, California 94102. 
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26.7. Non-Discrimination 

26.7.1. Contractor herein agrees to comply with the provisions of the California 
Fair Employment and Housing Act as set forth in part 2.8 of division 3 of the 
California Government Code, commencing at section 12900; the Federal Civil 
Rights Act of 1964, as set forth in Public Law 88-352, and all amendments 
thereto; Executive Order 11246; and all administrative rules and regulations 
found to be applicable to Contractor and Subcontractor.  

26.7.2. Special requirements for Federally Assisted Construction Contracts:  
During the performance of this Contract, Contractor agrees to incorporate in all 
subcontracts the provisions set forth in Chapter 60-1.4(b) of Title 41 published in 
Volume 33 No. 104 of the Federal Register dated May 28, 1968. 

26.8. Labor First Aid 

Contractor shall maintain emergency first aid treatment for Contractor’s workers on the 
Project which complies with the Federal Occupational Safety and Health Act of 1970 (29 
U.S.C. § 651 et seq.) and the California Occupational Safety and Health Act of 1973 
(Lab. Code, § 6300 et seq.; 8 Cal. Code of Regs., § 330 et seq.). 

27. [RESERVED] 

28. MISCELLANEOUS 

28.1. Assignment of Antitrust Actions 

28.1.1. Section 7103.5(b) of the Public Contract Code states: 

In entering into a public works contract or subcontract to supply goods, services, or 
materials pursuant to a public works contract, the Contractor or subcontractor offers 
and agrees to assign to the awarding body all rights, title, and interest in and to all 
causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) 
or under the Cartwright Act (Chapter 2 (commending with Section 16700) of Part 2 
of Division 7 of the Business and Professions Code), arising from purchases of goods, 
which assignment shall be made and become effective at the time the awarding body 
tenders final payment to the Contractor, without further acknowledgment by the 
parties. 

28.1.2. Section 4552 of the Government Code states: 

In submitting a bid to a public purchasing body, the bidder offers and agrees that if 
the bid is accepted, it will assign to the purchasing body all rights, title, and interest 
in and to all causes of action it may have under Section 4 of the Clayton Act (15 
U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 
16700) of Part 2 of Division 7 of the Business and Professions Code), arising from 
purchases of goods, materials, or services by the bidder for sale to the purchasing 
body pursuant to the bid.  Such assignment shall be made and become effective at 
the time the purchasing body tenders final payment to the bidder. 
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28.1.3. Section 4553 of the Government Code states: 

If an awarding body or public purchasing body receives, either through judgment or 
settlement, a monetary recovery for a cause of action assigned under this chapter, 
the assignor shall be entitled to receive reimbursement for actual legal costs incurred 
and may, upon demand, recover from the public body any portion of the recovery, 
including treble damages, attributable to overcharges that were paid by the assignor 
but were not paid by the public body as part of the bid price, less the expenses 
incurred in obtaining that portion of the recovery. 

28.1.4. Section 4554 of the Government Code states: 

Upon demand in writing by the assignor, the assignee shall, within one year from 
such demand, reassign the cause of action assigned under this part if the assignor 
has been or may have been injured by the violation of law for which the cause of 
action arose and (a) the assignee has not been injured thereby, or (b) the assignee 
declines to file a court action for the cause of action. 

28.1.5. Under this Article, “public purchasing body” is District and “bidder” is 
Contractor. 

28.2. Excise Taxes 

If, under Federal Excise Tax Law, any transaction hereunder constitutes a sale on which 
a Federal Excise Tax is imposed and the sale is exempt from such Federal Excise Tax 
because it is a sale to a State or Local Government for its exclusive use, District, upon 
request, will execute documents necessary to show (1) that District is a political 
subdivision of the State for the purposes of such exemption, and (2) that the sale is for 
the exclusive use of District.  No Federal Excise Tax for such materials shall be included 
in any Contract Price. 

28.3. Taxes 

Contract Price is to include any and all applicable sales taxes or other taxes that may be 
due in accordance with section 7051 et seq. of the Revenue and Taxation Code, 
Regulation 1521 of the State Board of Equalization or any other tax code that may be 
applicable. 

28.4. Shipments 

Contractor is responsible for any or all damage or loss to shipments until delivered and 
accepted on Site, as indicated in the Contract Documents.  There must be no charge for 
containers, packing, unpacking, drayage, or insurance.  The total Contract Price shall be 
all inclusive (including sales tax) and no additional costs of any type will be considered. 

28.5. Compliance with Government Reporting Requirements 

If this Contract is subject to federal or other governmental reporting requirements 
because of federal or other governmental financing in whole or in part for the Project of 
which it is part, or for any other reason, Contactor shall comply with those reporting 
requirements at the request of the District at no additional cost. 

END OF DOCUMENT
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Williams Middle School Re-Roofing Project                                                              Project No.2024-101 
Tracy Unified School District   

SECTION 01 11 00 

SUMMARY OF WORK 

PART 1 — GENERAL 

1.1      WORK REQUIRED BY CONTRACT DOCUMENTS 

A. Drawings and general provisions of the Contract, including the Conditions of the Contract 
and Division 01 Specification Sections apply to this Section. 

B. The work of this project consists of, but is not limited to the Scope of Work listed below.  
This scope is preliminary and for information purposes only.  It is the responsibility of 
the contractor to perform all work as shown, specified and required based upon the 
contract documents (drawings, specifications, addenda, etc.) 

1.2      SUMMARY 

A. Section includes removal and replacement of the existing roofing systems as specified 
with all applicable details for a complete watertight warrantied roofing assembly per the 
manufacturers instructions.  

B. Related Work Specified Elsewhere: 

1. Section 01 - Owner Supplied Materials 

2. Section 06 - Rough Carpentry 

3. Section 07 - Roof Insulation 

4. Section 07 - KEE Stone Membrane Roofing 

5. Section 07 - Fluid Applied Roofing Restoration 

6. Section 07 - Sheet Metal Flashing and Trim 

1.3      WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification: Williams Middle School Roofing Project 

B. Project Location: Williams Middle School 1600 Tennis Ln. Tracy, CA 95376  

C. Owner: Tracy Unified School District 1875 W. Lowell Tracy, CA 95376 

D. General scope of work but not limited to; 

1. Bid Section 1 Building’s A-K per the attached site map: 

2. Includes removal and disposal of existing roofing system(s), insulation board, gutters, 
downspouts, flashings, copings, etc. for a complete prepared roof surface. 
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3. Include one hundred (100) square feet of decking replacement included in the base bid 
price. A per square foot price will be inserted into the bid form for anything needed and 
approved by the district over 100 square feet. Photos are required of all dryrot 
replacement with billing for anything over 100 square feet. Install one layer of rosin 
paper over the entire wood roof deck at the low slope roof section only.    

4. Install one layer of 2” Polyiso Insulation Board and Tapered Polyiso Insulation Crickets, 
loose laid over one layer of Red Rosin Paper. 

5. Install one layer of ½” Six Sided Woodfiber insulation board with screws and plates, 16 
per 4’x 8’ sheet.  

6. Install one layer of Stressbase 80 in Greenlock Adhesive at all horizontal and vertical 
surfaces.  

7. Install KEE Stone FB 60 mil membrane adhered at all horizontal surfaces per 
manufactures details.  

8. Install KEE Stone NF 60 mil membrane adhered at all vertical surfaces per 
manufacturers details.   

9. Install new KEE prefabricated boots at all pipe penetrations.  

10.Install new vents at all locations and incorporate into the roof system per manufacturers 
details. Includes all fiberglass vent hoods, remove and replace with custom sheet metal 
curb cap style sheet metal vents.  

11.Install new equipment support blocking with a 24 gauge sheet metal pan at the fixed 
pipe support locations.  

12.Install new C-Port or equal rubber blocks at all condensate, electrical, etc. for support 
blocking. 

13.Install KEE walkway pad from the ladder access or roof hatch to and around all HVAC units 
and under all support blocking. H 

14.Install new 24 gauge pre-finished coping with 22 gauge cleat at all perimeter walls and 
where existing sloped to the interior.  

15.Install new 24 gauge galvanized sheet metal skirt flashing at all HVAC and roof curbs. 

16.Install new PVC condensate lines from all HVAC units to the roof drains or condensate 
drain. Install new rubber blocking with a walkpad slip sheet to support the new condensate 
line. 

17. Bid Section 2 Buildings L & M per the attached map: 

18.Includes a complete pressure washing of all roof areas, remove and dispose of all debris 
per manufacturers specifications and installation guidelines for restoration over metal 
roof surfaces. 

19.Install Uni-Bond Self Adhering Tape over all expansion joints and coping caps. Seal all 
penetrations through the metal roof surface. 
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20.Install the Garland Cool Sil Metal Roof Restoration System per manufacturers 
specifications and installation guidelines for restoration over metal roof surfaces. 

1.4      WORK COMPLETED BY THE DISTRICT 

A. No work will be completed by the district. 

1.5      TYPE OF CONTRACT 

A. Work will be completed under a single prime contract. 

1.6      USE OF PREMISES 

A. General: Contractor will have limited use of premises for construction operations. 

B. Use of site: Limit use of premises to work areas required. Do not disturb portions of the 
project site beyond areas in which the work is indicated. 

C. The building interior is off limits to the contractor. All access shall be from the exterior. 

D. The point of exterior access must be approved by the owner. 

E. Entrances: Keep all entrances serving the building clear and available to the owner, 
owner’s employees, and emergency vehicles. 

F. Use of existing building: Maintain existing building in a weather tight condition 
throughout the construction period. Repair damage caused by construction operations. 
Protect building and occupants during construction. 

G. Vehicle Parking: Contractor parking is available on site and will need to be approved by 
the owner. 

H. Assume full responsibility for protection and safekeeping of materials stored on 
premises. Coordinate the location of materials and equipment to be stored on premises. 
Provide barricades, barriers, and enclosures as required to ensure safety.  

1.7      OWNERS OCCUPANCY REQUIREMENTS 

A. The owner will occupy the building during the entire construction phase. Cooperate with 
the owner during construction operations to minimize owner conflicts and facilitate 
owner usage. Perform the work as to not interfere with owners operations. 

B. A minimum of 72 hours notice is needed for all activities that will affect the owners 
operations. 

1.8      WORK RESTRICTIONS 

A. On site work hours: Work shall generally be performed from the hours of 7:00 am – 
5:00 pm Monday through Friday except as otherwise indicated or approved by the 
owner. 

1. Weekend hours, early morning hours, utility shut down, and noisy activity requires 
owner’s authorization a minimum of 72 hours in advance. 

1.9      UNIT PRICES 

A. The following unit prices will be used to add or deduct from the total contract amount. 
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a. Unit-1 Replacement of dryrot wood roof decking, add a line items per square foot 
cost to proposal form. 

b. Unit-2 Replacement of dryrot wood fascia board, add a line item per square foot 
cost to proposal form. 

1.10      SCHEDULE OF ALTERNATES 

A. None 

1.11      PROJECT CONDITIONS 

A. Proceed with roofing work only when existing and forecasted weather conditions will 
permit a unit of work to be installed in accordance with manufacturer's 
recommendations and warranty requirements. 

B. Do not apply roofing insulation or membrane to damp deck surface. 

C. Do not expose materials subject to water or solar damage in quantities greater than can be 
weatherproofed during same day. 

1.12      SEQUENCING AND SCHEDULING 

A. Sequence installation of roofing with related units of work specified in other sections to 
ensure that roof assemblies, including roof accessories, flashing, trim and joint sealers, are 
protected against damage from effects of weather, corrosion and adjacent construction 
activity. 

B. Complete all roofing field assembly work each day. Phased construction will not be accepted 

   1.14      PROJECT TIME LINE 

A. Project Complete - 8/2/24 

B. Project Start - 6/1/24 

C. Board Meeting to Award - 4/23/24 

D. Bid Date - 4/3/24 @ 1:00 pm 

E. Last Day for Questions - 3/27/24 

F. Pre Bid Meeting - 3/20/24 @ 10:00 am 

END OF SECTION 01 11 00 – SUMMARY OF WORK
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SECTION 01 33 00 

SUBMITTALS AND SUBSTITUTIONS 

PART 1 – GENERAL  
  
1.1 DESCRIPTION 

 A. Work included: 

1. Wherever possible throughout the Contract Documents, the maximum 
acceptable quality of workmanship and materials has been defined by 
manufacturer’s name and catalog number, reference to recognized 
industry and government standards, or description of required attributes 
and performance. 

2. To ensure that the specified products are furnished and installed in 
accordance with design intent, procedures have been established for 
advance submittal of design data and for their review by the Architect. 

3. Make all submittals required by the Contract Documents and revise and 
re-submit as necessary to establish compliance with the specified 
requirements. 

B. Related work described elsewhere: Individual requirements for submittals are 
described in pertinent sections of these Specifications. Refer also to General 
Conditions, Article 11. Substitutions. 

1.2 QUALITY ASSURANCE 

A. Coordination of submittals: Prior to each submittal, carefully review and 
coordinate all aspects of each item being submitted and verify that each item and 
the submittal for it conforms in all respects with the requirements of the Contract 
Documents. By affixing the Contractor’s signature to each submittal, certify that 
this coordination has been performed. 

 B. Certificates of compliance: 

1. Certify that all materials used in the work comply with all specified 
provisions thereof.  Certification shall not be construed as relieving the 
Contractor from furnishing satisfactory materials if, after tests are 
performed on selected samples, the material is found to not meet 
specified requirement. 

2. Show on each certification the name and location of the Work, name and 
address of Contractor, quantity and date or dates of shipment or delivery 
to which the certificate applies, and name of the manufacturing or 
fabricating company. Certification shall be in the form of letter or 
company-standard forms containing all required data.  Certificates shall be 
signed by an officer of the manufacturing or fabricating company. 

3. In addition to the above information, all laboratory test reports submitted 
with certificates of compliance shall show the date or dates of testing, the 
specified requirements for which testing was performed, and results of the 
test or tests. 
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1.3 SUBMITTALS 

A. Certificates of Compliance: Upon completion of the work, and as a condition of its 
acceptance, submit to the Architect all certificates of compliance. 

B. Procedures: Make submittals in strict accordance with provisions of this section. 

C. Quantity:  Provide a minimum of seven (7) submittals.  Two (2) to be retained by 
the Architect and Consultant/Engineer; One (1): District; One (1) Inspector of 
Record, and a minimum of Three (3) to be returned to the Contractor. 

  
D. Submittal Schedule: Pursuant to Article 3 of the General Conditions, provide a 

submittal schedule as outlined.  Provide updated copies of the schedule, including 
status of all submittals, at the project meetings. 

E. Provide digital copies of submittal. 

PART 2 – PRODUCTS  

2.1 SHOP DRAWINGS AND COORDINATION DRAWINGS 

 A. Shop drawings: 

1. Scale and measurements: Make all shop drawings accurately to a scale 
sufficiently large to show all pertinent aspects of the item and its method 
of connection to the work.  Specifically call to the Architect’s attention any 
deviation from the Contract requirements. 

2. Copying of the Contract Documents for purposes of revisions or as base 
sheets for the required submittal is expressly prohibited. 

3. Quantities and type of prints required:  Submit all shop drawings in the 
form of one sepia transparency of each sheet plus 3 blue-line or black-line 
prints of each sheet.  Blueprints will not be acceptable. Additionally on a 
digital DVD containing PDF files. 

4. Reproduction of review shop drawings:  Printing and distribution of review 
shop drawings for the Architect’s use will be by the Architect.  All review 
comments of the Architect will be shown on the sepia transparency when 
it is returned to the Contractor.  The Contractor shall make and distribute 
a minimum of six (6) copies as directed by the Architect. 

5. Provide digital copies of shop drawings. 

2.2 MANUFACTURERS’ LITERATURE 

A. General:  Where contents of submitted literature from manufacturers includes 
data not pertinent to the submittal, clearly indicate which portion of the contents 
is being submitted for review. 

B. Number of copies required:  Submit the number of copies required to be returned 
plus four (4) copies that will be distributed by the Architect. 

2.3 SAMPLES 

A. Accuracy of samples:  Samples shall be of the precise article proposed to be 
furnished. 
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B. Number of samples required:  Unless otherwise specified, submit all samples in 
the quantity that is required to be returned plus 2 that will be retained by the 
Architect. 

C. Reuse of Samples:  In situations specifically so approved by the Architect, the 
Architect’s retained sample may be used in the construction as one of the 
installed items. 

2.4 COLORS AND PATTERNS 

A. Unless the precise color and pattern is specifically described in the Contract 
Documents, and whenever a choice of color or pattern is available in a specified 
product, submit accurate color and pattern charts to the Architect for review and 
selection. 

2.5 SUBSTITUTIONS  

 A. Approval required by the owner and architect: 
  

1. The Contract is based on the standards of quality established in the 
Contract Documents.  All substitutions of the specified product(s) shall be 
submitted 10 days prior to the opening of the bid. 

2.        The Products specified are intended and the Standard of Quality for the 
products required for this project. If other products are proposed the 
bidder must disclose in the bid the manufacturer and the products that 
they intend to use on the Project.  If no manufacturer and products are 
listed, the bid may be accepted only with the use of products specified. 

3.        Bidder will not be allowed to change materials after the bid opening date. 

4.  If alternate products are included in the bid, the products must be equal to 
or exceed the products specified. Supporting technical data shall be 
submitted to the Architect/ Owner for approval prior to acceptance. 

5.  In making a request for substitution, the Bidder/Roofing Contractor 
represents  that it has: 

a. Personally investigated the proposed product or method, and 
determined that it is equal or superior in all respects to that 
specified. 

b. Will provide the same guarantee for substitution as for the product 
and method specified. 

c. Will coordinate installation of accepted substitution in work, making 
such changes as may be required for work to be completed in all 
respects. 

d. Will waive all claims for additional cost related to substitution, which 
consequently become apparent. 

e. Cost data is complete and includes all related cost under his/her 
contract or other contracts, which may be affected by the 
substitution. 

f. Will reimburse the Owner for all redesign cost by the Architect for 
accommodation of the substitution. 
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6. Architect/ Owner reserves the right to be the final authority on the 
acceptance or rejection of any or all bids, proposed alternate roofing 
systems or materials that has met ALL specified requirement criteria. 

7. Failure to submit substitution package, or any portion thereof requested, 
will result in immediate disqualification and consideration for that particular 
contractors request for manufacturer substitution. 

PART 3 – EXECUTION  

3.1 IDENTIFICATION OF SUBMITTALS 

 A. General: 

  1. Forward all submittals to the office of the Project Manager. 
  2. All shipping charges shall be prepaid. 
  3. Consecutively number all submittals. 

4. Accompany each submittal with a letter of transmittal containing all 
pertinent information required for identification and checking of 
submittals, including the following: 

a. Project name and location. 
b. Architect’s job number. 
c. Subcontractor’s, vendor’s and/or manufacturer’s name and 

address. 
d. Product identification. 
e. Drawing title, number, and date: and revision number and date, if 

applicable. 
f. Applicable Contract Drawings’ sheet and detail numbers, along 

with Specifications’ section number and specific paragraphs. 
g. Numbers of applicable reference standards specified (ASTM, FS, 

etc.) and all other additional data as may be required by the 
Specifications. 

h. State any deviation from Contract documents and Justification 
therefore. 

B. Internal identification: On at least the first page of each copy of each submittal, 
and elsewhere as required for positive identification, clearly indicate the submittal 
number in which the item was included. 

C. Re-submittals: When material is re-submitted for any reason, transmit under a 
new letter of transmittal and with a new submittal number and reference to 
original submittal number. 

D. Submittal log: Maintain an accurate submittal log for the duration of the Contract, 
showing current status of all submittals at all times.  Make the submittal log 
available for the Architect’s review upon request and distribute copies monthly to 
Architect and District. 

3.2 COORDINATION OF SUBMITTALS 

A. General: Prior to submittal for approval, use all means necessary to fully 
coordinate all materials including, but not necessarily limited to: 
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1. Determining and verifying all interface conditions, catalog numbers, and 
similar data. 

  2. Coordination with other trades as required. 
3. Clearly indicating all deviations from requirements of the Contract 

Documents. 

B. Group of submittals: Unless otherwise specified, make all submittals in groups 
containing all associated items to ensure that information is available for checking 
each item when it is received.  Partial submittals may be rejected as not 
complying with the provisions of the Contract Documents and the Contractor shall 
be strictly liable for all delays so occasioned. 

3.3 TIMING OF SUBMITTALS 

A. General: Within 35 days after Contract award, Contractor shall submit for 
Architect’s written approval a list of all items he and his subcontractors propose to 
use in the work; also the particular brand of any article where more than one is 
specified as a standard.  Make all submittals far enough in advance of scheduled 
dates for installation to provide all time required for reviews, for securing 
necessary approvals form the Division of the State Architect, including the 
Department of Fire and Life Safety (formerly referred to as the State Fire 
Marshall), for possible revisions and re-submittals, and for placing orders and 
securing delivery. 

B. Review time: In scheduling, allow at least 14 calendar days for review by the 
District following receipt of the submittal. 

C. Delays: Delays caused by tardiness in receipt of submittals will not be an 
acceptable basis for extension of the Contract completion date. 

3.4 ARCHITECT’S REVIEW 

A. General: Review by the Architect shall not be construed as a complete check, but 
only that the general method of construction and detailing is satisfactory. Review 
shall not relieve the Contractor from responsibility for errors that may exist. 

  
B. Authority to proceed: The notations “reviewed”, or “Furnish As Corrected” 

authorize the Contractor to proceed with fabrication, purchase, or both, of the 
items so noted, subject to the revisions, if any, required by the Architect’s review 
comments. 

C. Revisions: Make all revisions required by the Architect.  If the Contractor 
considers any required revision to be a change, he shall so notify the Architect as 
proved for under “Changes and Extra Work” in the General Conditions, Show 
each drawings revision by number, date, and subject in a revision block on the 
drawing. Make only those revisions directed or approved by the Architect. 

5. APPROVED SUBMITTALS 

A. Materials, fabricated articles and other items to be installed in permanent work 
shall be those of approved submittals only and shall not be fabricated, delivered 
or incorporated in the work until submittals are approved as provided herein. 
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B. Approval or acceptance of items will not preclude rejection of any item upon 
discovery of defects in them prior to final acceptance of completed work. 

C. After an item has been approved, no charge in brand or make will be permitted 
unless: 

1. Satisfactory written evidence is presented to and approved by the 
Architect that manufacturer cannot make scheduled delivery of approved 
item; or 

2. The item delivered has been rejected and substitution of a suitable item is 
an urgent necessity; or other conditions become apparent that indicate 
approval of such substitute item to be best interest of District. 

3.6 CALCULATIONS OR TEST DATA 

A. The manufacturer or supplier of certain products will be required to submit 
substantiating data to show compliance with structural requirements (including 
seismic) for items in this Specification. 

B. All calculations shall be prepared by a structural engineer licensed in California, 
and all test data shall be by an independent testing lab. 

C. Submittals shall be made to Architect, who will review and comment and forward 
to the Division of the State Architect for final approval. 

END OF SECTION 
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SECTION 01 64 00 

OWNER FURNISHED CONTRACTOR INSTALLED (O.F.C.I) 

PART 1 - GENERAL 

1. SUMMARY 

A. DESCRIPTION: The Owner shall procure and provide certain products for 
installation as shown and specified per Contract Documents. 

B. RELATED WORK SPECIFIED ELSEWHERE: 

1. General:  Products furnished and paid for by the Owner are described 
in the following technical sections and /or in the Drawings as O.F.C.I. 
materials.  

2. Note that this project includes the installation of owner-supplied 
materials as noted in this specification section only. All materials not 
specifically listed below will be the responsibility of the contractor to 
provide and install.  

2. DEFINITIONS 

A. GENERAL: The following are used to identify products as noted on the 
Drawings. 

B. OWNER FURNISHED CONTRACTOR INSTALLED (O.F.C.I.): Products or 
equipment furnished by the Owner for installation under this contract. 

C. OWNER FURNISHED OWNER INSTALLED (O.F.O.I.): Products or equipment to 
be provided and installed by the Owner, but requiring surfacing, backing, 
utility connections or other preparation under this contract, for proper 
installation. 

D. NOT IN CONTRACT (N.I.C.): Products or equipment to be provided and 
installed by Owner, not requiring surfacing, backing, utility connections or 
other preparation under this contract. 

PART 2 - PRODUCTS 

1. PRODUCTS 

A. ROOFING MATERIAL FURNISHED BY OWNER (O.F.C.I.): District supplied 
material. Related specification sections include;  

1. Section 07 22 00 – Roof Insulation 
2. Section 07 55 00 - Modified KEE Membrane Roofing 
3. Section 07 56 30 - Fluid Applied Roofing Restoration  
4. Section 07 62 00 - Sheet Metal Flashing and Trim 

OWNER FURNISHED CONTRACTOR INSTALLED 
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B. MATERIAL LIST 

1. The Owner will only supply the quantity listed in the owner supplied 
materials section of this specification below. All additional materials 
and accessories will be the full responsibility of the contractor to 
provide and install per the specification and project requirements.  

2. Any and all material or accessories required for the installation of the 
roof system in excess of the district provided material must be 
supplied and installed by the Contractor. It is up to the Contractor to 
determine the precise amount of material required for the completion 
of this project; and to provide excess material, as required.  The cost 
to handle and break flashing metal from the District provided flat stock 
is contractor’s responsibility. 

3. All required flashings as required per each specification section for 
plumbing, electrical, gas, etc. will be the Contractors responsibility to 
provide and install as well as to be included in the bid cost. 

4. All materials not specifically included in the owner supplied materials 
section will be the responsibility of the contractor to provide and install 
in compliance with the respective specification section. Below is the list 
of materials the owner will provide.  

5. Freight charges of owner supplied materials will be the responsibility of 
the Owner. 

6. Contractor must coordinate and take delivery of materials, count all 
materials and ensure it matches the list below, unload and properly 
locate materials at the job site, and properly protect, cover and store 
at the job site. Owner supplied list below.  

7. Contractor must be able to provide certification in writing from roof 
system manufacturer that the contractor is approved to install the 
specified roof system and provide all warranty requirements of each 
respective specification section. 

8. Materials specifically provided by the owner;  

OWNER FURNISHED CONTRACTOR INSTALLED 
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Bid Section 1 - 

Bid Section 2 -  

PART 3 - EXECUTION 

1. OWNER'S RESPONSIBILITIES 

A. SUBMITTALS:  Arrange for and deliver necessary shop drawings, product data 
and samples to Contractor. 

B. DELIVERY: 

1. General:  Arrange and pay for product delivery to site, in accordance 
with construction schedule. 

2. Bill of Materials:  Deliver supplier's documentation to Contractor. 
3. Inspection:  Inspect jointly with Contractor. 
4. Claims:  Submit for transportation damage and replacement of 

otherwise damaged, defective, or missing items. 

OWNER FURNISHED CONTRACTOR INSTALLED 
01 64 00 - 3

225.00 KEE-Stone FB 60 8’ X 50’ - 400 sq ft per roll (Field)

735.00 Stressbase 80, 150 sq ft per rl

60.00 Tuff Stuff Urethane Caulking 10.1 oz tube (White)

100.00 KEE-Stone NF 60 4’ X50’ - 200 sq ft per roll (Walls)

20.00 KEE-Stone Reinforced Stripping Roll 8”x100’

360.00 Green Lock Plus Membrane Adhesive, 5 gal pail

38.00 KEE-Lock Spatter Spray Foam - Canisters, 2400 sq ft/kit 

100.00 KEE-Lock WB Vertical Flashing Adhesive 3.5 gal pail 

50.00 Solar Bright KEE 1”-6” Boot each

10.00 Solar Bright KEE T-Joint Covers 100 per case

2.00 Solar Bright 60 mil Flashing Membrane 24” x 50’

20.00 Solar Bright KEE Clad Metal 4’ x 8’ Sheet

30.00 Solar Bright KEE Inside Corners each

100.00 Solar Bright KEE Outside Corners each

15.00 Solar Bright KEE Walkway Roll 30” x 60’

50.00 Cool-Sil Silicone Coating 5 gallon pail (Base Coat Grey)

60.00 Cool-Sil Silicone Coating 5 gallon pail (Top Coat White)

10.00 Cool-Sil Silicone FG Flashing Grade 2 gal pail

15.00 Metal Roof Primer, 5 gal pail

20.00 Uni-Bond 4” x 50’ per roll

30.00 All Sil Caulking 10 oz tube
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C. GUARANTEES: Arrange for manufacturer's warranties, bonds, service, 
inspections, as required. 

2. CONTRACTOR'S RESPONSIBILITIES 

A. SUBMITTALS:  Review shop drawings, product data and samples and submit 
to Architect  and/ or Owner with notification of any discrepancies or problems 
anticipated in use of product. 

B. DELIVERY: 

1. General:  Designate delivery date for each product in Progress 
Schedule. 

2. Receiving:  Receive and unload products at site. Handle products at 
site, including uncrating and storage. 

3. Inspection: Promptly inspect products jointly with Owner; record 
shortages, damaged or defective items. Shortages and/or damage 
must be noted at the time of delivery by the contractor no claims may 
be made after the fact.  

4. Storage:  Protect products from damage or exposure to elements per 
the manufactures requirements. 

C. INSTALLATION: 

1. General: Assemble, install, connect, adjust and finish products, as 
stipulated in the respective section of Specifications. 

2. Repair and Replacement: Items damaged during handling and 
installation. 

3. Install all O.F.C.I. products per the specifications and manufacturer 
instructions.  

4. All products not supplied by the owner are the responsibility of the 
contractor to supply and install per manufacturers instructions.  

END OF SECTION 

OWNER FURNISHED CONTRACTOR INSTALLED 
01 64 00 - 4
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SECTION 06 10 00  
ROUGH CARPENTRY 

  
PART 1 - GENERAL 

1.1 RELATED DOCUMENTS: 

A. Drawings and general provisions of Contract, including General and 
Supplementary Conditions and other Division-1 Specification sections, apply 
to work of this section. 

 B. Related work specified elsewhere:  

1. Division 01: Summary of Work 

2. Section 07 - Roof Insulation 

3. Division 07: Modified Membrane Roofing 

4. Division 07: Sheet Metal Flashing and Trim 

1.2 SUMMARY: 

A. This portion of the specification sets forth the general requirements, including 
the quality and type of materials required for the installation of all pressure 
treated and non pressure treated lumber used for wood curbs, nailing strips, 
miscellaneous blocking material, unexposed fillers, fascia, edging strips, deck 
replacement, etc 

1.3 STORAGE: 

A. All material specified herein shall be stored (after delivery to the site) so that 
it will be fully protected from damage and weather, and shall be stacked to 
prevent damage. All lumber shall be fully protected to maintain the original 
required moisture content as specified in item titled "Moisture Content". 

1.4 OTHER REQUIREMENTS: 

A. Dimensions indicated on the drawings are nominal dimensions (except where 
details show actual sizes) and shall be subject to the standard reductions 
required for surfacing or tolerances permitted by the grading rules.  Unless 
otherwise indicated on drawings, all material shall be S4S (surfaced four 
sides). 

1.5 PROTECTION: 

A. All finished work shall be adequately protected against damage from any 
source. 

1.6 COORDINATION: 

A. Carpenters shall coordinate their work with that of the other trades so that 
progress continues without interruption. 
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PART 2 - PRODUCTS 

2.1 WOOD - FRAMING AND CURBS: 

 A. GRADING RULES, GRADES, AND SPECIES  

1. Lumber:  Southern Pine, yellow pine, Douglas fir, spruce, ponderosa 
pine, larch or Hemlock and shall meet the following minimum grade 
requirement of construction standard ( 75% #1 and 25% #2); free 
from warping and visible decay.  Lumber shall be graded according to 
the standard grading rules of the Southern Pine Inspection Bureau, the 
West Coast Lumber Inspection Bureau, or the Western Wood Products 
Association. 

 B. MOISTURE CONTENT 

1. All lumber shall be air-dried or kiln-dried before treatment, so that the 
moisture content is not more than 19%.  After treatment, it shall be 
kiln-dried at temperatures not exceeding 160 degrees F. (71 degrees 
C) so that the moisture content is not more than 19% at time of 
shipment 

  
 C. DECAY-RESISTANT TREATMENT: 

1. Lumber in contact with roofing or acting as fascias, and all other 
exterior lumber, shall be pressure-treated with a waterborne 
preservative in accordance with AWPA Specification P5. Creosote and 
oil-borne preservatives are not acceptable. 

2. Treating processes, material conditions, plant equipment, and other 
pertinent requirements shall conform to AWPA Specifications C1 and 
C2 for specific kind of lumber and type of preservative to be used.  
Retention shall be as required for intended use. 

3. All treated lumber shall bear the mark of a code recognized third party 
agency such as the AWPA. 

 D. PLYWOOD: 

   Grade:  CDX or Cyme exterior Grade. Description:  5/8" thick 
  
E. WOOD SIDING: 

  1. T 111 or approved equal. 

2.2 MECHANICAL FASTENERS: 

 A. WOOD TO STEEL: 

  1. Acceptable Manufacturers:   
a. Roofgrip screw with Climaseal coating; plastic disc - Buildex 

Div. of ITW, Itasca, IL. 

SECTION 06 10 00 – ROUGH CARPENTRY
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b. Dekfast screw with Sentri coating:  plastic disc – Construction 
Fasteners, Inc., Wyomissing, PA. 

c. Fabco Fastening Systems, West Newton, PA:  Insul-Fixx screw 
with Fabcote coating; plastic plate,  Plate-Fixx screw with 
Fabcote coat; plastic disc. 

d. Kwik-Deck screw with Oxyseal coating; plastic disc - Atlas Bolt 
& Screw Div., Trans Union Fastener Corp., Ashland, OH. 

e. Olympic #12-11 Standard Steel Deck Screw or #14-10 Heavy 
Duty All Purpose Screw with CR-10 coating; three inch diameter 
plastic - Olympic Manufacturing Group, Inc., Agawam, MA. 

f. Glasfast (plastic disc) - Owens-Corning Fiberglas Corp., Toledo, 
OH. 

   g. Perma Fastener screw with permaseal coating; plastic plate -   
    International Permalite, Inc., Oak Brook, IL. 

  2. Screw Length:  Sufficient to engage steel, wood deck 1 inch. 

 B. WOOD TO WOOD: 

1. Type:  Galvanized, common, annular ring nail.  Length:  Sufficient to 
penetrate underlay blocking 1-1/4 inches. 

  2. Acceptable Manufacturers: 

   a. Hillwood Manufacturing Co., Cleveland, OH. 
   b. Independent Nail, Inc., Bridgewater, MA. 
   c. W.H. Maze Co., Peru, IL. 
   d. National Nail Corp., Grand Rapids, MI. 

 C. WOOD TO MASONRY: 

  1. Acceptable Manufacturers: 

a. Tapcon 1/4" diameter, Phillips pan head anchor - Buildex Div. of 
ITW, Itasca, IL. 

   b. Confas - Construction Fasteners, Inc., Wyomissing, PA. 
   c. Con-fixx - Fabco Fastening Systems, West Newton, PA. 

d. #14-10 Heavy Duty all Purpose Screw – Olympic Manufacturing 
Group, Inc., Agawam, MA. 

   e. Tru-Fast fastener (stainless steel) - The Tru-Fast Corp.,   
   Bryan, OH. 
     
  2. Length:  Sufficient to provide 1-1/2 inch embedment. 
 . 
 D. WOOD TO HOLLOW MASONRY: 

  1. Acceptable Manufacturers: 

   a. Sleeve Anchor by Hilti Fastening Systems, Tulsa, OK. 
b. Rawly Hollow Masonry Anchor by the Rawlplug Co., Inc., New 

Rochelle, NY. 

  2. Length:  As recommended by manufacturer 

SECTION 06 10 00 – ROUGH CARPENTRY



Williams Middle School Re-Roofing Project                                           Project No.2024-101 
Tracy Unified School District   

PART 3 - EXECUTION 

3.1 CARPENTRY: 

A. At roof edge to receive metal fascia, around all roof top penetration 
perimeters, and under any flashing component that is to have a roof flange 
mechanically fastened to roofing substrate; mechanically attach wood 
blocking.  Blocking thickness: Equal to common 1 x 4”, 1 x 6” 2x4”, 2x6”, 
2x8”, 2x10”, 2x12”. 

B. Fasteners shall be installed in two rows staggered.  Spacing in any one row 
shall not exceed 24 inches. Within eight feet of outside corners, spacing shall 
not exceed twelve inches in any one row. 

 C. Where required, offset blocking layers twelve inches, weave corners. 

D. When preservative treated wood is cut, the cut end shall be treated in 
accordance with AWPA Specification M4. 

E. Lumber shall be accurately cut to the work requirements and shall be well 
fastened. 

F. Bolted fastenings shall have washers of adequate size under both heads and 
nuts.  Nails shall be of correct size and quantity for proper fastening.  
Oversized nails that will result in splitting shall not be used.  All fasteners 
shall be galvanized per ASTM A 153. 

END OF SECTION 
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SECTION 07 22 00 

ROOF INSULATION 

PART 1 – GENERAL 

1. RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including the Conditions 
of the Contract and Division 01 Specification Sections apply to this 
section. 

2. SUMMARY 

A. Section includes roof insulation over the properly prepared deck 
substrate. 

B. Related Sections: 

1. Section 01 11 00 - Summary of Work 

2. Section 01 30 00 - Submittals 

3. Section 06 10 00 - Rough Carpentry 

4. Section 07 50 50 - Modified KEE Membrane Roofing 

5. Section 07 62 00 – Sheet Metal Flashing and Trim 

3. REFERENCES 

A. American Society for Testing and materials (ASTM): 
1. ASTM C165 Standard Test Method for Measuring Compressive 

Properties of Thermal Insulation. 
2. ASTM C208 Standard Specification for Cellulosic Fiber Insulation 

Board. 
3. ASTM C209 Standard Test Method for Cellulosic Fiber Insulating 

Board. 
4. ASTM C272 Standard Test Method for Water Absorption of Core 

Materials for Structural Sandwich Constructions. 
5. ASTM C1396 Standard Specification for Gypsum Wallboard. 
6. ASTM C518 Standard Test Method for Steady-State Heat Flux 

Measurements and Thermal Transmission Properties by Means of 
the Heat Flow Meter Apparatus. 

7. ASTM C578 Standard Specification for Perlite Thermal Insulation 
Board. 

8. ASTM C728 Standard Test Methods for Fire Test of Roof Coverings. 
9. ASTM C1289 Standard Specification for Faced Rigid 

Polyisocyanurate Thermal Insulation. 
10. ASTM D5 Standard Test Method for Penetration of Bituminous 

Materials. 
11. ASTM D36 Standard Test Method for Softening Point of Bitumen 

(Ring and Ball Apparatus). 
12. ASTM D312 Standard Specification for Asphalt Used in Roofing. 
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13. ASTM D412 Standard Test Methods for Vulcanized Rubber and 
Thermoplastic Rubbers and Thermoplastic Elastomers-Tension. 

14. ASTM D1621 Standard Test Method for Compressive Properties of 
Rigid Cellular Plastics. 

15. ASTM D1622 Standard Test Method for Apparent Density of Rigid 
Cellular Plastics. 

16. ASTM D2126 Standard Test Method for Response off Rigid Cellular 
Plastics to Thermal Humid Aging. 

17. ASTM D2178 Standard Specification for Asphalt Glass Felts used in 
Roofing and Waterproofing. 

18. ASTM D4601 Standard Specification for Asphalt-Coated Glass Fiber 
Base Sheet Used in Roofing. 

19. ASTM D5147 Standard Sampling and Testing Modified Bituminous 
Sheet Material. 

B. Factory Mutual Research (FM): 
1. Roof Assembly Classifications. 

D. National Roofing Contractors Association (NRCA): 
1. Roofing and Waterproofing Manual. 

E. Underwriters Laboratories, Inc. (UL): 
1. Fire Hazard Classifications. 

F. Warnock Hersey (WH): 
1. Fire Hazard Classifications. 

G. Sheet Metal and Air Conditioning Contractors National Association 
(SMACNA) 

H. Steel Deck Institute, St. Louis, Missouri (SDI) 

I. Southern Pine Inspection Bureau, Pensacola, Florida (SPIB) 

J. Insulation Board, Polyisocyanurate (FS HH-I-1972) 

K. Insulation Board, Thermal (Fiberboard) (FS LLL-1-535B) 

1.4. SUBMITTALS 

A. Product Data: Provide manufacturer’s specification data sheets for each 
product in accordance with Division 01 Section Submittal Procedures. 
013000. 

B. Provide approval letters from insulation manufacturer for use of their 
insulation within this particular roofing system type. 

C. Provide a sample of each insulation type. 

D. Shop Drawings 
1. Submit manufacturer’s shop drawings indicating complete 

installation details of tapered insulation system, tapered insulation 
crickets, including identification of each insulation block, sequence 
of installation, layout, drain locations, roof slopes, thicknesses, 
crickets and saddles. 
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2. Shop drawing shall include: Outline of roof, location of drains, a 
complete board layout of tapered insulation components, thickness 
and the average “R” value for the completed insulation system. 

E. Certification 
1. Submit roof manufacturer’s certification that insulation fasteners 

furnished are acceptable to roof manufacturer. 
2. Submit roof manufacturer’s certification that insulation furnished is 

acceptable to roofing manufacturer as a component of roofing 
system and is eligible for roof manufacturer’s system warranty. 

3. Roof manufacturer's certification that insulation fasteners furnished 
are acceptable to roof manufacturer. 

4. Roof manufacturer's certification that insulation furnished is 
acceptable to roofing manufacturer as a component of roofing 
system and is eligible for roof manufacturer's system warranty. 

5. Wind uplift calculation, per CBC, Chapter 15, 1504 utilizing ASCE 
7-10. Wind uplift shall be provided by the roofing system 
manufacturer.  Calculation shall be reviewed by a CA licensed 
Structural II engineer. 

1.5. QUALITY ASSURANCE 

A. Fire Classification, ASTM E-108. 

B. Manufacturer’s Certificate: Certify that roof system furnished is approved 
by Factory Mutual, Underwriters Laboratories, Warnock Hersey or 
approved third party testing facility in accordance with ASTM E108, Class 
A for external fire and meets local or nationally recognized building codes. 

C. Manufacturer’s Certificate: Certify that the roof system is adhered 
properly to meet or exceed the requirements of FM 1-90. 

D. Pre-installation meeting: Refer to Division 07 roofing specifications for 
pre-installation meeting requirements. 

1.6. DELIVERY, STORAGE AND HANDLING 

A. Deliver products to site with seals and labels intact, in manufacturer’s 
original containers, dry and undamaged. 

B. Store all insulation materials in a manner to protect them from the wind, 
sun and moisture damage prior to and during installation.  Any insulation 
that has been exposed to any moisture shall be removed from the project 
site. 

C. Keep materials enclosed in a watertight, ventilated enclosure (i.e. 
tarpaulins). 

D. Store materials off the ground.  Any warped, broken or wet insulation 
boards shall be removed from the site. 
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1.7. WARRANTY 

A. Provide warranty coordinated with the requirements of other sections 
specifying roof products. 

PART 2 – PRODUCTS 

2.1   PRODUCTS, GENERAL 

A. Refer to Division 01 Section “Common Product Requirements.” 

B. Basis of Design: Materials, manufacturer’s product designations, and/or 
manufacturer’s names specified herein shall be regarded as the minimum 
standard of quality required for work of this Section. Comply with all 
manufacturer and contractor/fabricator quality and performance criteria 
specified in Part 1. 

C. Substitutions: Products proposed as equal to the products specified in this 
Section shall be submitted in accordance with Bidding Requirements and 
Division 01 provisions. 
1. Proposals shall be accompanied by a copy of the manufacturer’s 

standard specification section.  That specification section shall be 
reviewed by a professional engineer licensed in the state in which 
the installation is to take place.  Substitution requests containing 
specifications without licensed engineer certification shall be 
rejected for non-conformance. 

2. Include a list of three (3) projects of similar type and extent, 
located within a one hundred mile radius from the location of the 
project.  In addition, the three projects must be at least five (5) 
years old and be available for inspection by the Architect, Owner or 
Owner’s Representative. 

3. Equivalency of performance criteria, warranty terms, submittal 
procedures, and contractual terms will constitute the basis of 
acceptance. 

4. The Owner’s decision regarding substitutions will be considered 
final.  Unauthorized substitutions will be rejected. 

2.2   INSULATION MATERIALS 

A. Thermal Insulation Properties and Approved Insulation Boards. 
1. Rigid Polyisocyanurate Roof Insulation; ASTM C1289: 

a. Qualities: Rigid, closed cell polyisocyanurate foam core 
bonded to heavy duty glass fiber mat facers. 

b. Thickness: 2.0” 
c. R-Value: 11.4 
d. Attachment: Mechanically attached per roofing manufactures 

ASCE 7-16 Wind Uplift requirements. 
e. Compliances: UL, WH or FM listed under Roofing Systems 

Federal Specification HH-I-1972, Class 1. 
f. Acceptable Products: 

1) ENRGY-3; Johns Manville 
2) H-Shield; Hunter 
3) EnergyGuard; GAF 
4) Approved Equivalent 
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2. Tapered Polyisocyanurate Roof Insulation; ASTM C1289: 
a. Qualities: Factory Tapered, closed cell polyisocyanurate foam 

core bonded to heavy duty glass fiber mat facers. 
b. Thickness: Slope to drain 
c. Average R-Value: N/A 
d. Tapered Slope: (Field) N/A 
e. Tapered Slope: (Crickets) 1/2” 
f. Attachment: Mechanically attached per roofing manufactures 

ASCE 7-16 Wind Uplift requirements. 
g. Compliances: UL, WH or FM listed under Roofing Systems 

Federal Specification HH-I-1972, Class 1 
h. Acceptable Products: 

1) ENRGY 3; Johns Manville 
2) EnergyGuard; GAF 
3) H-Shield; Hunter 
4) Approved Equivalent 

3. High Density Six Side Primed Fiberboard Roof insulation; ASTM 
C208 
a. Qualities: Rigid, composed of interlocking fibers factory 

blended treated with asphalt on six sides. 
b. Board Size: Four feet by Eight feet (4’ x 8’) 
c. Thickness: 1/2" 
d. Attachment: Mechanically attached per roofing manufacturers 

ASCE 7-16 wind uplift requirements.  
e. Compliances: UL, WH, FM listed under Roofing Systems.  

Federal Specification LLL-I-535-B. 
f. Acceptable Manufacturers: 

1) Blue Ridge; Celotex 
2) Temple Inland 
3) GAF Building Materials Corporation 
4) Georgia-Pacific 
5) Approved Equivalent 

4. Dens-Deck Prime Roof Board 
a. Qualities: Nonstructural glass mat faced, noncombustible, 

water-resistant treated gypsum core panel. 
b. Board Size: Four feet by Eight feet (4’x8’). 
c. Thickness: N/A 
d. R-Value: N/A 
e. Attachment: Mechanically attached per roofing manufacturers 

ASCE 7-16 wind uplift requirements. 
f. Compliances: UL, WH or FM listed under Roofing Systems. 

2.3   RELATED MATERIALS 

A. Fiber Cant and Tapered Edge Strips: Performed rigid insulation units of 
sizes/shapes indicated, matching insulation board or of perlite or organic 
fiberboard, as per the approved manufacturer. 
1. Acceptable Manufacturers: 

a. The Garland Company, Inc. 
b. Celotex 
c. Johns Manville 
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d. GAF 
e. Approved Equivalent 

B. Protection Board: Pre-molded semi-rigid asphalt composition board one 
half (1/2) inch. 

C. Roof Board Joint Tape:  Six (6) inches wide glass fiber mat with adhesive 
compatible with insulation board facers. 

D. Asphalt: ASTM D312, Type III Steep Asphalt. 

E. Roof Deck Insulation Adhesive: Insul-Lock HR - Dual-component, high 
rise foam adhesive with 45% rapidly renewable material content as 
recommended by insulation manufacturer and approved by FM indicated 
ratings. 
1.    Tensile Strength (ASTM D412)……250 psi 
2. Density (ASTM D1875)……..8.5 lbs./gal. 
3. Viscosity (ASTM D2556)……22,000 to 60,000 cP. 
4. 2 ˋPeel Strength (ASTM D903)…..17 lb/in. 
5. 3 ˋFlexibility (ASTM D816)……Pass @ -70°F 

F. Fasteners: Corrosion resistant screw fastener as recommended by roof 
membrane manufacturer. 
1. Factory Mutual Tested and Approved with three (3) inches coated 

disc for I-90 rating, length required to penetrate metal deck one 
inch. 

2. Screws: Concealor #14-13 DP1 as specified per ASCE 7 
calculations.  

PART 3 – EXECUTION 

3.1   EXECUTION, GENERAL 

A. Comply with requirements of Division 01 Section “Common Execution 
Requirements.” 

3.2.  EXAMINATION 

A. Roofing contractor shall be responsible to verify that roof framing system 
is complete and ready to receive insulation system. Do not proceed with 
installation until unsatisfactory conditions have been corrected. 
1. Verify that work which penetrates roof deck has been completed. 
2. Verify that wood nailers are properly and securely installed. 
3. Verify the roof deck has proper slope to drain. 
4. Verify that penetrations are a minimum of 24” aways from all 

waterways and will not obstruct the proper roof drainage.  
5. Examine surfaces for defects, rough spots, ridges, depressions, 

foreign material, moisture, and unevenness. 
6. Do not proceed until defects are corrected. 
7. Do not apply insulation until substrate is sufficiently dry. 
8. Broom clean substrate immediately prior to application. 
9. Use additional insulation to fill depressions and low spots that would 

otherwise cause ponding water. 
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10. Verify that temporary roof has been completed (IF REQUIRED) 

3.3   INSTALLATION 

A. Comply with built-up roofing manufacturer's written instructions, as 
submitted and reviewed by Architect during the submittal process, for 
installing roof insulation. 

B. (Wood Roof Decks Only) Install one lapped rosin sheet course and 
mechanically fasten to substrate according to built-up roofing 
manufacturer's written instructions and as called for in these 
specifications and on the drawings. 

C. Insulation Cant Strips: Install and secure preformed 45-degree 
insulation cant strips at junctures of built-up roofing with vertical 
surfaces or angle changes greater than 45 degrees. 

D. Install tapered insulation under area of roofing to conform to slopes 
indicated. Install insulation with long joints of insulation in a 
continuous straight line with end joints staggered between rows, 
abutting edges and ends between boards.  Fill gaps exceeding 1/4 
inch with insulation. 

1. Cut and fit insulation within 1/4 inch of nailers, projections, 
and penetrations. 

E. Install insulation under area of roofing to achieve required thickness.  
Where overall insulation thickness is 2.7 inches or greater, install two 
or more layers with joints of each succeeding layer staggered from 
joints of previous layer a minimum of 6 inches in each direction. 

F. Trim surface of insulation where necessary at roof drains so completed 
surface is flush and does not restrict flow of water. 

G. Mechanically Fastened and Adhered Insulation: Install first layer of 
insulation to deck using mechanical fasteners specifically designed 
and sized for fastening specified board-type roof insulation to deck 
type. 

1. Fasten first layer of insulation to resist uplift pressure at 
corners, perimeter, and field of the roof. 

a. Field: 16 screws per 4 foot by 8 foot panel (2 square 
feet per screw). 

b. Perimeter: 24 screws per 4 foot by 8 foot panel (1.33 
square feet per screw). 

c. Corners: 32 screws per 4 foot by 8 foot panel (1 square 
foot per screw). 

2. Set each subsequent layer of insulation in insulation adhesive 
a d h e r e d p e r t h e r o o f i n g s y s t e m m a n u f a c t u r e s 
recommendations.  
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H. Install cover boards over insulation with long joints in continuous 
straight lines with end joints staggered between rows. Offset joints of 
insulation below a minimum of 6 inches in each direction.  Loosely 
butt cover boards together and adhere in place per manufacturers 
instructions. Tape joints if required by the roofing manufacturer. 

I. Apply insulation adhesive to underside and immediately bond cover 
board to substrate. 

J. Approved base layer of insulation board shall be fully attached to the 
deck with an approved mechanical fastening system, (all subsequent 
layers are to be adhered). As a minimum, the amount of fasteners 
shall be in accordance with manufacturer’s recommendation ASCE 
7-16. 

K. Filler pieces of insulation require at least two fasteners per piece if 
size of insulation is less than four square feet. 

L. Spacing pattern of fasteners shall be as per manufacturer’s 
recommendations to meet the ASCE 7-16 requirements. Placement of 
any fastener from edge of insulation board shall be a minimum of 
three inches, and a maximum of six (6) inches. 

M. Minimum penetration into deck shall be as recommended by the 
fastener manufacturer. There is a one (1) inch minimum for metal, 
wood and structural concrete decks where not specified by the 
manufacturer.  For gypsum and cement-wood fiber decks, penetration 
shall be determined from pull-out test results with a minimum 
penetration of one and one-half (1 ½) inches. 

N. Gypsum and cementitious wood fiber decks: Where the roof deck is 
visible from the building interior, the contractor shall ensure no 
penetration of fasteners through underside of the deck.  Any holes or 
spalling caused by fastener installation shall be repaired by the 
roofing contractor.  Where the new roof system thickness exceeds an 
amount so that a minimum of 1 ½ of penetration cannot be achieved 
with an Olympic TB Fastener, or approved equivalent, then (and only 
then) toggle bolts may be used to secure installation to the deck. 

O. Tape joints of insulation as per manufacturer’s requirements. 

P. Attachment with Insulation Adhesive Approved by Factory Mutual 
(FM). 

Q. Ensure all surfaces are clean, dry, free of dirt, debris, oils, loose ore 
embedded gravel, unadhered coatings, deteriorated membrane and 
other contaminants that may inhibit adhesion. 

R. Apply insulation adhesive directly to the substrate using a ribbon 
pattern with one quarter to one half (1/4-1/2) inch wide beads 12 
inches o.c., using either the manual applicator or an automatic 
applicator, at a rate of one (1) gallon per one hundred (150) square 
feet per cartridge. 
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S. Immediately place insulation boards into wet adhesive.  Do not slide 
boards into place.  Do not allow the adhesive to skin over before 
installing insulation boards. 

T. Briefly step each board into place to ensure contact with the adhesive.  
Substrates with irregular surfaces may prevent the insulation board 
from making positive contact with the adhesive.  Relief cuts or 
temporary weights may be required to ensure proper contact. 

U. All boards shall be cut and fitted where the roof deck intersects a 
vertical surface.  The boards shall be cut to fit a minimum of one 
quarter (1/4) inch away from the vertical surface. 

V. Tape joints of insulation as per manufacturer’s requirements. 

3.4   CLEANING 

A. Remove debris and cartons from roof deck.  Leave insulation clean and 
dry, ready to receive roofing membrane. 

5. CONSTRUCTION WASTE MANAGEMENT 

A. Remove and properly dispose of waste products generated during 
installation.  Comply with requirements of authorities having jurisdiction. 

END OF SECTION 
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SECTION 07 55 00 
MODIFIED KEE MEMBRANE ROOFING 

1.GENERAL 

1.1. SECTION INCLUDES 

A. Includes all labor, materials, and equipment to install a Cold Applied 2-Ply 
Thermoplastic Hybrid Roof System roof (KEE-Stone FB 60) over the properly 
prepared substrate. 

B. Includes removal and disposal of existing roofing system(s), insulation board, 
flashings, sheet metal items, copings, etc. for a complete prepared roof surface 
to receive the new roofing system.  

C. Includes a new cold applied 2-ply hybrid roofing system with all accessories as 
needed for a complete warrantable roofing system.  

D. See section 011100 Summary of Work for a detailed scope of work.  

1.2. RELATED SECTIONS 

A. Section 01 11 00 – Summary of Work 

B. Section 01 30 00 - Submittals  

C. Section 06 10 00 - Rough Carpentry 

D. Section 07 22 00 - Roof Insulation 

E. Section 07 62 00 - Sheet Metal Flashing and Trim 

1.3. REFERENCES 

A. ASTM C1289 - Standard Specification for Faced Rigid Cellular Polyisocyanurate 
Thermal Insulation Board. 

B. ASTM D 41 - Standard Specification for Asphalt Primer Used in Roofing, 
Dampproofing, and Waterproofing. 

C. ASTM D 312 - Standard Specification for Asphalt used in Roofing. 

D. ASTM D 1079 Standard Terminology Relating to Roofing, Waterproofing and 
Bituminous Materials. 

E. ASTM D 1863 Standard Specification for Mineral Aggregate Used as a Protective 
Coating for Roofing. 

F. ASTM D 2822 Standard Specification for Asphalt Roof Cement. 

G. ASTM D 5147 Standard Test Method for Sampling and Testing Modified 
Bituminous Sheet Materials. 

H. ASTM D 6754 Standard Specification for Ketone Ethylene Ester (KEE) Sheet 
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Roofing 

I. ASTM D 6162 Standard Specification for Styrene Butadiene Styrene (SBS) 
Modified Bituminous Sheet Materials Using a Combination of Polyester and Glass 
Fiber Reinforcements. 

J. ASTM D 6163 Standard Specification for Styrene Butadiene Styrene (SBS) 
Modified Bituminous Sheet Materials Using Glass Fiber Reinforcements. 

K. ASTM D 6164 - Standard Specification for Styrene Butadiene Styrene (SBS) 
Modified Bituminous Sheet Materials Using Polyester Reinforcements. 

L. ASTM E 108 - Standard Test Methods for Fire Test of Roof Coverings 

M. Factory Mutual Research (FM): Roof Assembly Classifications. 

N. National Roofing Contractors Association (NRCA): Roofing and Waterproofing 
Manual. 

O. Sheet Metal and Air Conditioning Contractors National Association, Inc. 
(SMACNA) - Architectural Sheet Metal Manual. 

P. Underwriters Laboratories, Inc. (UL): Fire Hazard Classifications. 

Q. Warnock Hersey (WH): Fire Hazard Classifications. 

R. ANSI-SPRI ES-1 Wind Design Standard for Edge Systems used with Low Slope 
Roofing Systems. 

S. ASCE 7-16, Minimum Design Loads for Buildings and Other Structures 

T. UL - Fire Resistance Directory. 

U. FM Approvals - Roof Coverings and/or RoofNav assembly database. 

V. California Title 24 Energy Efficient Standards. 

W. California Code of Regulations, Title 24, Part 2, California Building Code (CBC), 
International Building Code. 

1.4. DESIGN / PERFORMANCE REQUIREMENTS 

A. Perform work in accordance with all federal, state and local codes. 

B. Exterior Fire Test Exposure: Roof system shall achieve a UL, FM or WH Class 
rating for roof slopes indicated on the Drawings as follows: 
1. Factory Mutual Class A Rating. 
2. Underwriters Laboratory Class A Rating. 
3. Warnock Hersey Class A Rating. 

C. Design Requirements: 
1. Uniform Wind Uplift Load Capacity 

a. Installed roof system shall withstand negative (uplift) design wind 
loading pressures complying with the following criteria. 
1. Design Code: ASCE 7, Method 2 for Components and Cladding. 
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2. Importance Category: 
a. III 

3. Importance Factor of: 
a. 1.0 

4. Wind Speed: 100 mph 
5. Exposure Category: 

a. C 
6. Design Roof Height: 50 feet. 
7. Minimum Building Width: 30 feet. 
8. Roof Pitch: 0.5 :12. 
9. Roof Area Design Uplift Pressure: 

a. Zone 1 - Field of roof 14.3 psf 
b. Zone 2 - Eaves, ridges, hips and rakes 24 psf 
c. Zone 3 - Corners 36 psf 

2. Snow Load: N/A psf. 
3. Live Load: 20 psf, or not to exceed original building design. 
4. Dead Load: 

a. Installation of new roofing materials shall not exceed the dead load 
capacity of the existing roof structure. 

D. Energy Star: Roof System shall comply with the initial and aged reflectivity 
required by the U.S. Federal Government's Energy Star program. 

E. LEED: Roof system shall meet the reflectivity and emissivity criteria to qualify for 
one point under the LEED credit category, Credit 7.2, Landscape & Exterior 
Design to Reduce Heat Island - Roof. 

F. Roof System membranes containing recycled or bio-based materials shall be 
third party certified through UL Environment. 

G. Roof system shall have been tested in compliance with the following codes and 
test requirements:  
1. Miami-Dade County: 

a. Self-Adhered Membrane Systems Over: 
1. Wood Decks N.O.A. 

b. Torch and Mop Membrane Systems Over 
1. Wood Decks N.O.A. 

c. Roofing Underlayments 
1. Garland Underlayments N.O.A. 

d. Roofing Cements and Coatings 
1. Garland Coatings and Mastics N.O.A. 

2. Cool Roof Rating Council: 
a. CRRC Directory: CRRC 0700-0034 

3. International Code Council Evaluation Service (ICC-ES): 
a. Membrane Systems 

1. ESR-3460 
4. FM Approvals: 

a. RoofNav Website  

1.5. SUBMITTALS 

A. Submit under provisions of Section 01300. 
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B. Product Data: Manufacturer's data sheets on each product to be used, including: 
1. Preparation instructions and recommendations. 
2. Storage and handling requirements and recommendations. 
3. Installation instructions. 

C. Shop Drawings: Submit shop drawings including installation details of roofing, 
flashing, fastening, insulation and vapor barrier, including notation of roof slopes, 
tapered insulation design if applicable, and fastening patterns of insulation and 
base modified bitumen membrane, prior to job start. 

D. Design Pressure Calculations: Submit design pressure calculations for the roof 
area in accordance with ASCE 7 and local Building Code requirements. Include a 
roof system attachment analysis report, certifying the system's compliance with 
applicable wind load requirements before Work begins. Report shall be reviewed 
by a Professional Engineer registered in the State of the Project who has 
provided roof system attachment analysis for not less than 5 consecutive years. 

E. LEED Submittals: Provide documentation of how the requirements of Credit will 
be met: 
1. List of proposed materials with recycled content. Indicate post-consumer 

recycled content and pre-consumer recycled content for each product 
having recycled content. 

2. Product data and certification letter indicating percentages by weight of 
post-consumer and pre-consumer recycled content for products having 
recycled content. 

3. Product reflectivity and emissivity criteria to qualify for one point under the 
LEED credit category, Credit 7.2, Landscape & Exterior Design to Reduce 
Heat Island - Roof. 

F. Recycled or Bio-Based Materials: Provide third party certification through UL 
Environment of roof System membranes containing recycled or bio based 
materials 

G. Verification Samples: For each modified bituminous membrane ply product 
specified, two samples, minimum size 6 inches (150 mm) square, representing 
actual product, color, and patterns. 

H. Provide written certification from the roofing system manufacturer certifying the 
applicator is currently authorized to install the specified roof system and ability 
to provide the specified warranty.  

I. Sample Warranty: Provide an unexecuted copy of the warranty specified for this 
project clearly stating the terms required of the owner, contractor, and 
manufacturer.  

J. Manufacturer's Certificates: Provide to certify products meet or exceed specified 
requirements. 

K. Test Reports:  Submit test reports, prepared by an independent testing agency, 
for all modified bituminous sheet roofing, indicating compliance with ASTM 
D5147. 

L. Manufacturer's Fire Compliance Certificate: Certify that the roof system 
furnished is approved by Factory Mutual (FM), Underwriters Laboratories (UL), 
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Warnock Hersey (WH) or approved third party testing facility in accordance with 
ASTM E108, Class A for external fire and meets local or nationally recognized 
building codes. 

M. Closeout Submittals: Provide manufacturer's maintenance instructions that 
include recommendations for periodic inspection and maintenance of all 
completed roofing work. Provide product warranty executed by the 
manufacturer. Assist Owner in preparation and submittal of roof installation 
acceptance certification as may be necessary in connection with fire and 
extended coverage insurance on roofing and associated work. 

N. Any material submitted as equal to or better than the specified material must be 
accompanied by a report signed and sealed by a professional engineer licensed 
in the state in which the installation is to take place. This report shall show that 
the submitted equal meets the Design and Performance criteria in this 
specification. Substitution requests submitted without licensed engineer stamp 
will be rejected for non-conformance. 

1.6. QUALITY ASSURANCE 

A. Perform Work in accordance with NRCA Roofing and Waterproofing Manual and 
all manufacturer’s instructions. 

B. Manufacturer Qualifications: Company specializing in manufacturing products 
specified with documented ISO 9001 certification and minimum of twelve years 
of documented experience and must not have been in Chapter 11 bankruptcy 
during the last five years. 

C. Installer Qualifications: Company specializing in performing Work of this section 
with minimum five years documented experience and a certified Pre-Approved 
Garland Contractor. 

D. Installer's Field Supervision: Maintain a full-time Supervisor/Foreman on job site 
during all phases of roofing work while roofing work is in progress. 

E. Product Certification: Provide manufacturer's certification that materials are 
manufactured in the United States and conform to requirements specified 
herein, are chemically and physically compatible with each other, and are 
suitable for inclusion within the total roof system specified herein. 

F. Source Limitations: Obtain all components of roof system from a single 
manufacturer. Secondary products that are required shall be recommended and 
approved in writing by the roofing system Manufacturer. Upon request of the 
Architect or Owner, submit Manufacturer's written approval of secondary 
components in list form, signed by an authorized agent of the Manufacturer. 

1.7. PRE-INSTALLATION MEETINGS 

A. Coordinate with installation of associated flashings and counterflashings installed 
by other sections. 

B. Preinstallation Meeting: 
1. Convene two weeks before starting work of this section. Meet at Project site 

with Installer, installer of each component of associated work, installers of 
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deck or substrate construction to receive roofing work, installers of rooftop 
units and other work in the around roofing that must precede or follow roofing 
work (including mechanical work if any), Architect/Owner, roofing system 
manufacturer's representative, and other representatives directly concerned 
with performance of the Work, including (where applicable) Owner's insurers, 
test agencies, and governing authorities.  Objectives to include: 

2. Review preparation and installation procedures and coordinating and 
scheduling required with related work. 

a. Review methods and procedures related to roofing work. 
b. Review structural loading limitations of new deck. 
c. Review roofing systems requirements (drawings, specifications, and other 

contract documents). 
d. Review required submittals, both completed and yet to be completed. 
e. Review and finalize construction schedule related to roofing work and 

verify availability of materials, Installer's personnel, equipment, and 
facilities needed to make progress and avoid delays. 

f. Review required inspection, testing, certifying, and material usage 
accounting procedures. 

g. Review weather and forecasted weather conditions and procedures for 
coping with unfavorable conditions, including provision of temporary 
roofing over occupied spaces. 

h. Record discussion of conference, including decisions and agreements (or 
disagreements) reached, and furnish copy of record to each party 
attending.  If substantial disagreements exist at conclusion of conference, 
determine how disagreements will be resolved and set date for 
reconvening conference. 

i. Review notification procedures for weather or non-working days. 

C. Sequence installation of roofing with related units of work specified in other 
sections to ensure that roof assemblies, including roof accessories, flashing, trim, 
and joint sealers, are protected against damage from effects of weather, 
corrosion, and adjacent construction activity. 

B. Inspect and make notes of job conditions prior to installation: 
1. Record minutes of the conference and provide copies to all parties present. 
2. Identify all outstanding issues in writing designating the responsible party 

for follow-up action and the timetable for completion. 
3. Installation of roofing system shall not begin until all outstanding issues 

are resolved to the satisfaction of the Owner and Architect. 

1.8. DELIVERY, STORAGE, AND HANDLING 

A. Deliver and store products in manufacturer's unopened packaging with labels 
intact until ready for installation. 

B. Store all roofing materials in a dry place, on pallets or raised platforms, out of 
direct exposure to the elements until time of application. Store materials at least 
4 inches above ground level and covered with "breathable" tarpaulins. 

C. Stored in accordance with the instructions of the manufacturer prior to their 
application or installation. Store roll goods on end on a clean flat surface except 
store KEE-Stone FB 60 rolls flat on a clean flat surface. No wet or damaged 
materials will be used in the application. 
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D. Store at room temperature wherever possible, until immediately prior to 
installing the roll. During winter, store materials in a heated location with a 50 
degree F (10 degree C) minimum temperature, removed only as needed for 
immediate use. Keep materials away from open flame or welding sparks. 

E. Avoid stockpiling of materials on roofs without first obtaining acceptance from 
the Architect/Engineer. 

F. Adhesive storage shall be between the range of above 50 degree F (10 degree 
C) and below 80 degree F (27 degree C).  Area of storage shall be constructed 
for flammable storage. 

1.9. COORDINATION 

A. Coordinate Work with installing associated metal flashings as work of this section 
proceeds. 

1.10.PROJECT CONDITIONS 

A. Maintain environmental conditions (temperature, humidity, and ventilation) 
within limits recommended by manufacturer for optimum results. Do not install 
products under environmental conditions outside manufacturer's absolute limits. 

B. Do not apply roofing membrane to damp or frozen deck surface or when 40% 
chance of precipitation is expected or occurring. 

C. Proceed with roofing work only when existing and forecasted weather conditions 
will permit unit of work to be installed in accordance with manufacturer's 
recommendations and warranty requirements. 

D. Do not expose materials vulnerable to water or sun damage in quantities greater 
than can be weatherproofed the same day. 

1.11.WARRANTY 

A. Special Warranty: Manufacturer's No Dollar Limit Warranty, Manufacturer agrees 
to repair or replace components of roofing system that fail in materials or 
workmanship within specified warranty period. 

1. Special warranty includes membrane roofing, base flashing, roof insulation, 
fasteners, cover boards, substrate boards, vapor retarders (where included) , 
and walkway product. 

2. Warranty Period: 30 years from date of Substantial Completion. 
3. Must cover calculated wind speed. 

B. Special Project Warranty: Submit roofing Installer's warranty, on warranty form at 
end of this Section, signed by Installer, covering the Work of this Section, 
including all components of roofing system such as membrane roofing, base 
flashing, roof insulation, fasteners, cover boards, substrate boards, vapor 
retarders (where included) , and walkway products, for the following warranty 
period: 
1. Correct defective Work within a five (5) year period after Date of Substantial 

Completion. 
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2.PRODUCTS 

2.1. MANUFACTURERS 

A. Acceptable Manufacturer: The Garland Company, Inc.; 3800 E. 91st St., 
Cleveland, OH  44105.  Local Representative: Rich Jones Phone: (559) 
647-1196. rjones@garlandco.com Web Site: www.garlandco.com. 

B. Requests for substitutions will not be considered for this project on all owner 
supplied materials.  

C. The Products specified are intended and the Standard of Quality for the products 
required for this project. If other products are proposed the bidder must disclose 
in the bid the manufacturer and the products that they intend to use on the 
Project.  If no manufacturer and products are listed, the bid may be accepted 
only with the use of products specified. 
1. Bidder will not be allowed to change materials after the bid opening date. 
2. If alternate products are included in the bid, the products must be equal to 

or exceed the products specified. Supporting technical data shall be 
submitted to the Architect/ Owner for approval prior to acceptance. 

3. In making a request for substitution, the Bidder/Roofing Contractor 
represents  that it has: 
a. Personally investigated the proposed product or method, and 

determined that it is equal or superior in all respects to that 
specified. 

b. Will provide the same guarantee for substitution as for the product 
and method specified. 

c. Will coordinate installation of accepted substitution in work, making 
such changes as may be required for work to be completed in all 
respects. 

d. Will waive all claims for additional cost related to substitution, which 
consequently become apparent. 

e. Cost data is complete and includes all related cost under his/her 
contract or other contracts, which may be affected by the 
substitution. 

f. Will reimburse the Owner for all redesign cost by the Architect for 
accommodation of the substitution. 

4. Architect/ Owner reserves the right to be the final authority on the 
acceptance or rejection of any or all bids, proposed alternate roofing 
systems or materials that has met ALL specified requirement criteria. 

5. Failure to submit substitution package, or any portion thereof requested, 
will result in immediate disqualification and consideration for that particular 
contractors request for manufacturer substitution. 

2.2. COLD APPLIED 2-PLY ROOF SYSTEM 

A. Rosin Sheet: One ply of mechanically attached to the prepared substrate. 
1. Red Rosin Paper: 

B. Insulation: As specified in Section 07220 and shown on Drawings.  

1. Insulation assembly; taper or constant thickness as indicated on Drawings. 
Where tapered insulation is indicated, provide slopes as indicated, and as 
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required to ensure positive drainage and minimum slope at valleys of 1/4 
inch in 12 inches. 

C. Insulation: As specified in Section 07220 and shown on Drawings;  
1. One layer of six side primed ½” woodfiber insulation board 

D. Base (Ply) Sheet: One ply bonded to the prepared substrate with Interply 
Adhesive (1): 
1. Stressbase 80 Base Sheet (80 mil): 

E. Interply Adhesive (1): 
1. Green Lock Plus Membrane Adhesive: 

F. Thermoplastic Sheet: One ply bonded to the prepared substrate with Interply 
Adhesive (2): 
1. KEE Stone FB 60: 

G. Interply Adhesive (2): 
1. KEE-Lock Spatter Spray:  

H. Base & Wall Flashing (Ply) Sheet: One ply bonded to the prepared substrate with 
Interply Adhesive (3). 

1. Stressbase 80 Base Sheet (80 mil) 

I. Flashing Membrane Adhesive: Adhesive (3) 
1. Green Lock Plus Flashing Adhesive 

J. Flashing Membrane Sheet: One ply bonded to the prepared substrate with 
Adhesive (4): 
1. KEE-Stone NF 60: 

K. Flashing Membrane Adhesive: Adhesive (4) 
1. KEE-Lock WB Flashing Adhesive 

2.3. ACCESSORIES: 

A. Roof Insulation Thermal Value (R), nominal as indicated on drawings and as 
follows:  Provide insulation of thickness required to develop drainage patterns as 
indicated, as required to eliminate ponding and to meet thermal requirements 
noted on drawings.  

B. Roof Insulation Field Layer: Provide and install one layer of ½” six side primed 
Blue Ridge Structodek High Density Fiberboard Roof Insulation. ASTM C 208, 
Type II.    

C. Vapor Retarder: Red Rosin Paper; Install layer rosin sheet shingled uniformly to 
achieve one ply over the entire prepared substrate. Shingle in direction of slope 
of roof to shed water on each area of roof. 
1. Red Rosin Paper by WR Meadows  

a. Weight – 12 lb./roll 
b. Size – 500 square feet p/roll 
c. 36” wide by 167’ long 
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D. Nails and Fasteners: Non-ferrous metal or galvanized steel, except that hard 
copper nails shall be used with copper; aluminum or stainless steel nails shall be 
used with aluminum; and stainless steel nails shall be used with stainless steel, 
Fasteners shall be self-clinching type of penetrating type as recommended by the 
deck manufacturer. Fasten nails and fasteners flush-driven through flat metal 
discs not less than 1 inch (25 mm) diameter. Omit metal discs when one-piece 
composite nails or fasteners with heads not less than 1 inch (25 mm) diameter 
are used. 

E. Walkway Pads - As recommended and furnished by the membrane manufacturer 
adhered to control foot traffic on roof top surface and provide a durable system 
compliant non-slip walkway. 
1. SolarBright Walkway Roll by WPG, A Garland Company.  

a. 30” x 60’ walk way roll 
b. Install walk way pads in a path from all roof access points to and 

around all HVAC and serviceable mechanical equipment, to and 
around roof hatches, and as designated by the owner. 

c. Walkway Pads shall not be installed over field seams or flashing 
seams of the membrane.  

F. Urethane Sealant Hybrid - Tuff-Stuff MS: One part, non-sag sealant as approved 
and furnished by the membrane manufacturer for moving joints. 
1. Tensile Strength, ASTM D 412: 250 psi 
2. Elongation, ASTM D 412: 450% 
3. Hardness, Shore A ASTM C 920: 35 
4. Adhesion-in-Peel, ASTM C 92: 30 pli 

G. Sealant - Green-Lock Structural Adhesive: Single component, 100% solids 
structural adhesive as furnished and recommended by the membrane 
manufacturer. 
1. Elongation, ASTM D 412: 300% 
2. Hardness, Shore A, ASTM C 920: 50 
3. Shear Strength, ASTM D 1002: 300 psi 

H. Butyl Tape: 100% solids, asbestos free and compressive tape designed to seal as 
recommended and furnished by the membrane manufacturer. 

I. Glass Fiber Cant - Glass Cant: Continuous triangular cross Section made of 
inorganic fibrous glass used as a cant strip as recommended and furnished by 
the membrane manufacturer. 

2.4. EDGE TREATMENT AND ROOF PENETRATION FLASHINGS 

A. Pre-Manufactured Edge Metal Finishes: 
1. Exposed and unexposed surfaces for mill finish flashing, fascia, and coping 

cap, as shipped from the mill 
2. Exposed surfaces for coated panels: 

a. Steel Finishes: fluorocarbon finish.  Epoxy primer baked both sides, 
.2-.25 mils thickness as approved by finish coat manufacturer. 
Weathering finish as referred by National Coil Coaters Association 
(NCCA). Provided with the following properties. 
1. Pencil Hardness: ASTM D3363,  HB-H / NCCA II-2. 
2. Bend: ASTM D-4145, O-T / NCCA II-19 
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3. Cross-Hatch Adhesion: ASTM D3359, no loss of adhesion 
4. Gloss (60 deg. angle): ASTM D523, 25+/-5% 
5. Reverse Bend: ASTM D2794,  no cracking or loss of adhesion 
6. Nominal Thickness: ASTM D1005 

a. Primer: 0.2 mils 
b. Topcoat, 0.7 mils min 
c. Clear Coat (optional, only used with 22 ga. steel) 0.3 mils 

7. Color: Provide as specified. (Subject to minimum quantities) 

B. Flashing Boot - SolarBright Flashing Boot: KEE pipe boot for sealing single or 
multiple pipe penetrations adhered in approved adhesives as recommended and 
furnished by the membrane manufacturer. 

C. Vents and Breathers: Heavy gauge aluminum and fully insulated vent that allows 
moisture and air to escape but not enter the roof system as recommended and 
furnished by the membrane manufacturer. 

D. Pitch pans, Rain Collar 24 gauge stainless or 20oz (567gram) copper. All joints 
should be welded/soldered watertight. See details for design. 

E. Drain Flashings should be 4lb (1.8kg) sheet lead formed and rolled. 

F. Plumbing stacks are too have SolarBright Flashing Boots. Caulking and banding 
will be required with the specified sealant.  

G. Liquid Flashing - Tuff-Flash: An asphaltic-polyurethane, low odor, liquid flashing 
material designed for specialized details unable to be waterproofed with typical 
modified membrane flashings. 
1. Tensile Strength, ASTM D 412: 400 psi 
2. Elongation, ASTM D 412: 300% 
3. Density @77 deg. F 8.5 lb/gal typical 

H. Fabricated Flashings: Fabricated flashings and trim are specified in Section 
07620. 
1. Fabricated flashings and trim shall conform to the detail requirements of 

SMACNA "Architectural Sheet Metal Manual" and/or the CDA Copper 
Development Association "Copper in Architecture - Handbook" as 
applicable. 

I. Manufactured Roof Specialties: Shop fabricated copings, fascia, gravel stops, 
control joints, expansion joints, joint covers and related flashings and trim are 
specified in Section 07. 
1. Manufactured roof specialties shall conform to the detail requirements of 

SMACNA "Architectural Sheet Metal Manual" and/or the NRCA "Roofing and 
Waterproofing Manual" as applicable. 

3.EXECUTION 

3.1. EXAMINATION 

A. Do not begin installation until substrates have been properly prepared. 

B. Inspect and approve the deck condition, slopes and fastener backing if 
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applicable, parapet walls, expansion joints, roof drains, stack vents, vent outlets, 
nailers and surfaces and elements. 

C. Verify that work penetrating the roof deck, or which may otherwise affect the 
roofing, has been properly completed. 

D. If substrate preparation and other conditions are the responsibility of another 
installer, notify Architect of unsatisfactory preparation before proceeding. 

3.2. PREPARATION 

A. General: Clean surfaces thoroughly prior to installation. 
1. Prepare surfaces using the methods recommended by the manufacturer for 

achieving the best result for the substrate under the project conditions. 
2. Fill substrate surface voids that are greater than 1/4 inch wide with an 

acceptable fill material. 
3. Roof surface to receive roofing system shall be smooth, clean, free from 

loose gravel, dirt and debris, dry and structurally sound. 
4. Wherever necessary, all surfaces to receive roofing materials shall be 

power broom and vacuumed to remove debris and loose matter prior to 
starting work. 

5. Do not apply roofing during inclement weather. Do not apply roofing 
membrane to damp, frozen, dirty, or dusty surfaces. 

6. Fasteners and plates for fastening components mechanically to the 
substrate shall provide a minimum pull-out capacity of 300 lbs. (136 k) per 
fastener. Base or ply sheets attached with cap nails require a minimum 
pullout capacity of 40 lb. per nail. 

7. Prime decks where required, in accordance with requirements and 
recommendations of the primer and deck manufacturer. 

B. Wood Deck: 
1. Dimensional wood deck shall be minimum 1 inch (25 mm) thick, knotholes 

and cracks larger than 1/4 inch shall be covered with sheet metal. All 
boards shall be appropriately nailed and have adequate end bearing to the 
centers of beams/rafters. Lumber shall be kiln dried. 

2. Plywood shall be a minimum 15/32 inch (11.9 mm) thick and conform to 
the standards and installation requirements of the American Plywood 
Association (APA). 

3. If no roof insulation is specified, provide a suitable dry sheathing paper, 
followed by an approved base sheet nailed appropriately for the specified 
roof system, with 1 inch (25 mm) diameter caps and annular nails unless 
otherwise required by the applicable Code or Approval agency. 

4. Insulation is to be mechanically attached in accordance with the insulation 
manufacturer's recommendations unless otherwise required by the 
applicable Code. 

5. In all retrofit roof applications, it is required that deck be inspected for 
defects. Any defects are to be corrected per the deck manufacturer's 
recommendations and standards of the APA/Engineered Wood Association 
prior to new roof application. 

6. Light metal wall ties or other structural metal exposed on top of the wood 
deck shall be covered with one ply of a heavy roofing sheet, such as HPR 
Glasbase Base Sheet, extending 2 inches to 6 inches (51 mm to 152 mm) 
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beyond the metal in all directions. Nail in place before applying the base 
ply. 

3.3. INSTALLATION - GENERAL 

A. Install modified bitumen membranes and flashings in accordance with 
manufacturer's instructions and with the recommendations provided by the 
National Roofing Contractors Association's Roofing & Waterproofing Manual, the 
Asphalt Roofing Manufacturers Association, and applicable codes. 

B. General: Avoid installation of modified bitumen membranes at temperatures 
lower than 40-45 degrees F. When work at such temperatures unavoidable use 
the following precautions: 
1. Take extra care during cold weather installation and when ambient 

temperatures are affected by wind or humidity, to ensure adequate 
bonding is achieved between the surfaces to be joined. Use extra care at 
material seam welds and where adhesion of the applied product to the 
appropriately prepared substrate as the substrate can be affected by such 
temperature constraints as well. 

2. Unrolling of cold materials, under low ambient conditions must be avoided 
to prevent the likelihood of unnecessary stress cracking. Rolls must be at 
least 40 degrees F at the time of application. If the membrane roll 
becomes stiff or difficult to install, it must be replaced with roll from a 
heated storage area. 

C. Commence installation of the roofing system at the lowest point of the roof (or 
roof area), working up the slope toward the highest point. Lap sheets shingle 
fashion so as to constantly shed water 

D. All slopes greater than 2:12 require back-nailing to prevent slippage of the ply 
sheets.  Use ring or spiral-shank 1 inch cap nails, or screws and plates at a rate 
of 1 fastener per ply (including the membrane) at each insulation stop.  Place 
insulation stops at 16 ft o.c. for slopes less than 3:12 and 4 feet o.c. for slopes 
greater than 3:12.  On non-insulated systems, nail each ply directly into the 
deck at the rate specified above.  When slope exceeds 2:12, install all plies 
parallel to the slope (strapping) to facilitate backnailing.  Install 4 additional 
fasteners at the upper edge of the membrane when strapping the plies. 

3.4. INSULATION INSTALLATION: 

A. Attachment of Insulation: 
1. Mechanically fasten base layers of insulation to deck in accordance with 

roofing manufacturer's wind uplift calculation.  
 a. Use fastener type and fastening pattern as required to achieve wind 

resistance specified. 
2.  Embed tapered insulation, crickets and cover board as specified in 07220 Roof 

Insulation and in accordance with roofing and insulation manufacturers' 
instructions. 

3. Cover board shall be installed as specified in Section 07220 Roof Insulation.   

B. Provide insulation with joints staggered minimum 6 inch from joints of proceeding 
layer. 
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C. Place tapered insulation to the required slope pattern in accordance with 
manufacturer's instructions. 

D. Lay boards with edges in moderate contact without forcing. Cut insulation to fit 
neatly to perimeter blocking and around penetrations through roof. 

E. At roof drains, use factory-tapered boards to slope down to roof drains over a 
distance of 18 inches. 

G. Do not apply more insulation than can be covered with membrane in same day. 

3.5. INSTALLATION OF COLD APPLIED ROOF SYSTEM 

A. Base Ply: Cut base ply sheets into 18 foot lengths and allow plies to relax before 
installing. Install base sheet in Interply Adhesive: applied at the rate required by 
the manufacturer. Shingle base sheets uniformly to achieve one ply throughout 
over the prepared substrate. Shingle in proper direction to shed water on each 
large area of roofing. 
1. Lap ply sheet ends 8 inches. Stagger end laps 12 inches minimum. 
2. Solidly bond to the substrate and adjacent ply with specified cold adhesive 

at the rate of 2 to 2-1/2 gallons per 100 square feet. 
3. Roll must push a puddle of adhesive in front of it with adhesive slightly 

visible at all side laps. Use care to eliminate air entrapment under the 
membrane. 

4. Install subsequent rolls of modified across the roof as above with a 
minimum of 4 inch side laps and 8 inch staggered end laps. Lay modified 
membrane in the same direction as the underlayers but the laps shall not 
coincide with the laps of the base layers. 

5. Extend plies 2 inches beyond top edges of cants at wall and projection 
bases. 

6. Install base flashing ply to all perimeter and projection details. 
7. Allow the one ply of base sheet to cure at least 30 minutes before installing 

the KEE membrane.  
8. Thermoplastic Cap Ply: Allow the membrane to relax before installing. 

Install in interply adhesive applied at the rate required by the 
manufacturer. Shingle sheets uniformly over the prepared substrate to 
achieve the number of plies specified. Shingle in proper direction to shed 
water on each large area of roofing. 

9. All field seams exceeding 10 feet in length shall be welded with an 
approved automatic welder.  

10. All field seams must be clean and dry prior to initiating any field welding. 
Remove foreign materials from the seams (dirt, oils, etc.) with acetone or 
authorized alternative. Use CLEAN WHITE COTTON cloths and allow 
approximately five minutes for solvents to dissipate before initiating the 
automatic welder.  Do not use denim or synthetic rags for cleaning.  

11. Contaminated areas within a membrane seam will inhibit proper welding 
and will require a membrane patch or strip.  

12. All welding shall be performed only by qualified personnel to ensure the 
quality and continuity of the weld. The lap or seam area of the membrane 
may be intermittently tack welded to hold the membrane in place.  

13. The back interior edge of the membrane shall be welded first, with a thin, 
continuous weld to concentrate heat along the exterior edge of the lap 
during the final welding pass.  

14. Follow local code requirements for electric supply, grounding and surge 
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protection. The use of a dedicated, portable generator is highly 
recommended to ensure a consistent electrical supply, without fluctuations 
that can interfere with weld consistency.  

15. Properly welded seams shall utilize a 1.5 inch wide nozzle, to create a 
homogeneous weld, a minimum of 1.5 inches in width. 

B. Fibrous Cant Strips: Provide non-combustible perlite or glass fiber cant strips at 
all wall/curb detail treatments where angle changes are greater than 45 degrees. 
Cant may be set in approved cold adhesives, hot asphalt or mechanically 
attached with approved plates and fasteners. 

C. Wood Blocking, Nailers and Cant Strips: Provide wood blocking, nailers and cant 
strips as specified in Section 06114. 
1. Provide nailers at all roof perimeters and penetrations for fastening 

membrane flashings and sheet metal components. 
2. Wood nailers should match the height of any insulation, providing a smooth 

and even transition between flashing and insulation areas. 
3. Nailer lengths should be spaced with a minimum 1/8 inch gap for 

expansion and contraction between each length or change of direction. 
4. Nailers and flashings should be fastened in accordance with Factory Mutual 

"Loss Prevention Data Sheet 1- 49, Perimeter Flashing" and be designed to 
be capable of resisting a minimum force of 200 lbs/lineal foot in any 
direction. 

D. Metal Work: Provide metal flashings, counter flashings, parapet coping caps and 
thru-wall flashings as specified in Section 07620 or Section 07710. Install in 
accordance with the SMACNA "Architectural Sheet Metal Manual" or the NRCA 
Roofing Waterproofing manual. 

E. Termination Bar: Provide a metal termination bar or approved top edge 
securement at the terminus of all flashing sheets at walls and curbs. Fasten the 
bar a minimum of 8 inches (203 mm) o/c to achieve constant compression. 
Provide suitable, sealant at the top edge if required. 

F. Flashing Base Ply: Install flashing sheets by the same application method used 
for the base ply. 
1. Seal curb, wall and parapet flashings with an application of mastic and 

mesh on a daily basis. Do not permit conditions to exist that will allow 
moisture to enter behind, around or under the roof or flashing membrane. 

2. Prepare all walls, penetrations, expansion joints and where shown on the 
Drawings to be flashed with required primer at the rate of 100 square feet 
per gallon. Allow primer to dry tack free. 

3. Adhere to the underlying base ply with specified flashing ply adhesive 
unless otherwise specified. Nail off at a minimum of 8 inches (203 mm) 
o.c. from the finished roof at all vertical surfaces. 

4. Solidly adhere the entire flashing ply to the substrate. Secure the tops of 
all flashings that are not run up and over curb through termination bar 
fastened at 6 inches (152 mm) O.C. and sealed at top. 

5. Coordinate counter flashing, cap flashings, expansion joints and similar 
work with modified bitumen roofing work as specified. 

6. Coordinate roof accessories, miscellaneous sheet metal accessory items, 
including piping vents and other devices with the roofing system work. 

7. Secure the top edge of the flashing sheet using a termination bar only 
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when the wall surface above is waterproofed, or nailed 4 inches on center 
and covered with an acceptable counter flashing. 

G. Flashing Cap Ply: 
1. Seal curb, wall and parapet flashings with an application of mastic and 

mesh on a daily basis. Do not permit conditions to exist that will allow 
moisture to enter behind, around or under the roof or flashing membrane. 

2. Prepare all walls, penetrations, expansion joints and where shown on the 
Drawings to be flashed with required primer at the rate of 100 square feet 
per gallon. Allow primer to dry tack free. 

3. Adhere to the underlying base flashing ply with specified flashing ply 
adhesive unless otherwise specified. Nail off at a minimum of 8 inches (203 
mm) o.c. from the finished roof at all vertical surfaces. 

4. Coordinate counter flashing, cap flashings, expansion joints and similar 
work with modified bitumen roofing work as specified. 

5. Coordinate roof accessories, miscellaneous sheet metal accessory items 
with the roofing system work. 

6. All stripping shall be installed prior to flashing cap sheet installation. 
7. Heat and scrape granules when welding or adhering at cut areas and 

seams to granular surfaces at all flashings. 
8. Secure the top edge of the flashing sheet using a termination bar only 

when the wall surface above is waterproofed, or nailed 4 inches on center 
and covered with an acceptable counter flashing. 

H. Roof Walkways: Provide walkways in areas indicated on the Drawings or at a 
minimum; 

a. Install walk way pads in a path from all roof access points to and 
around all HVAC and serviceable mechanical equipment, to and 
around roof hatches, and as designated by the owner.  

3.6. INSTALLATION EDGE TREATMENT AND ROOF PENETRATION FLASHING 

A. Fabricated Flashings: Fabricated flashings and trim are provided as specified in 
Section 07620. 
1. Fabricated flashings and trim shall conform to the detail requirements of 

SMACNA "Architectural Sheet Metal Manual" and/or the Copper 
Development Association "Copper in Architecture - Handbook" as 
applicable. 

B. Metal Edge: 
1. Inspect the nailers to assure proper attachment and configuration. 
2. Run one ply over the edge. Assure coverage of all wood nailers. Fasten 

plies with ring shank nails at 8 inches (203 mm) o.c. 
3. Install continuous cleat and fasten at 6 inches (152 mm) o.c. 
4. Install new Clad Metal edge hooked to continuous cleat. Fasten flange to 

wood nailers every 3 inches (76 mm) o.c. staggered. 
5. Strip in flange with  KEE Stripping Membrane with 6 inches (152 mm) on to 

the field of roof. Assure ply laps do not coincide with metal laps. 

C. Roof Edge With Gutter: 
1. Inspect the nailer to assure proper attachment and configuration. Increase 

slope at metal edge by additional degree of slope in first board. 
2. Run one ply over the edge. Assure coverage of all wood nailers. Fasten 
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plies with ring shank nails at 8 inches (203 mm) o.c. 
3. Install gutter and strapping. 
4. Install continuous cleat and fasten at 6 inches (152 mm) o.c. 
5. Install new Clad Metal metal edge hooked to continuous cleat and Fasten 

flange to wood nailer every 3 inches (76 mm) o.c. staggered. 
6. Strip in flange with KEE Membrane Stripping ply covering entire flange. 

Assure ply laps do not coincide with metal laps. 

D. Scupper Through Wall (Overflow): 
1. Inspect the nailer to assure proper attachment and configuration. 
2. Run one ply over nailer up the overflow, into the scupper hole and up 

flashing as in typical wall flashing detail. Assure coverage of all wood 
nailers. 

3. Install scupper box in a 1/4 inch (6 mm) bed of mastic. Assure all box 
seams are soldered and have a minimum 4 inch (101 mm) flange. Make 
sure all corners are closed and soldered.  

4. Fasten flange of scupper box every 3 inches (76 mm) o.c. staggered. 
5. Strip in flange scupper box with KEE Stripping ply covering entire area with 

6 inch (152 mm) overlap on to the field of the roof and wall flashing. 

E. Coping Cap: 
1. Minimum flashing height is 8 inches (203 mm) above finished roof height. 

Maximum flashing height is 24 inches (609 mm).  
2. Set cant in bitumen. Run all field plies over cant a minimum of 2 inches 

(50 mm). 
3. Attach tapered board to top of wall. 
4. Install base flashing ply covering entire wall and wrapped over top of wall 

and down face with 6 inches (152 mm) on to field of roof and set in cold 
adhesive. Nail membrane at 8 inches (203 mm) o.c. 

5. Install continuous cleat and fasten at 6 inches (152 mm) o.c. to outside 
wall. 

6. Install new metal coping cap hooked to continuous cleat. 
7. Fasten inside cap 24 inches (609 mm) o.c. with approved fasteners and 

neoprene washers through slotted holes, which allow for expansion and 
contraction. 

F. Surface Mounted Counterflashing: 
1. Minimum flashing height is 8 inches (203 mm) above finished roof height. 

Maximum flashing height is 24 inches (609 mm). Prime vertical wall at a 
rate of 100 square feet per gallon and allow to dry. 

2. Set cant in bitumen. Run all field plies over cant a minimum of 2 inches 
(50 mm). 

3. Install base flashing ply covering wall set in bitumen with 6 inches (152 
mm) on to field of the roof. 

4. Install KEE Membrane ply in adhesive over the base flashing ply, 9 inches 
(228 mm) on to the field of the roof. 

5. Apply butyl tape to wall behind flashing. Secure termination bar through 
flashing, butyl tape and into wall. Alternatively use caulk to replace the 
butyl tape. 

6. Secure counterflashing set on butyl tape above flashing at 8 inches (203 
mm) o.c. and caulk top of counterflashing. 

G. Curb Detail/Air Handling Station: 
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1. Minimum curb height is 8 inches (203 mm) above finished roof height. Set 
cant in bitumen. Run all field plies over cant a minimum of 2 inches (50 
mm). 

2. Install base flashing ply covering curb set in bitumen with 6 inches (152 
mm) on to field of the roof. 

3. Install a KEE Membrane ply in adhesive over the base flashing ply, 9 inches 
(228 mm) on to the field of the roof.  

4. Install pre-manufactured counterflashing with fasteners and neoprene 
washers or per manufacturer's recommendations. 

5. Set equipment on neoprene pad and fasten as required by equipment 
manufacturer. 

H. Roof Drain: 
1. Plug drain to prevent debris from entering plumbing. 
2. Taper insulation to drain minimum of 24 inches (609 mm) from center of 

drain. 
3. Install base flashing ply (40 inch square minimum) in bitumen. 
4. Set lead/copper flashing (30 inch square minimum) in 1/4 inch (6 mm) bed 

of mastic. Run lead/copper into drain a minimum of 2 inches (50 mm). 
Prime lead/copper at a rate of 100 square feet per gallon and allow to dry. 

5. Run roof system plies over drain. Cut out plies inside drain bowl. 
6. Install modified membrane (48 inch square minimum) in bitumen. 
7. Install clamping ring and assure that all plies are under the clamping ring. 
8. Remove drain plug and install strainer. 

I. Plumbing Stack: 
1. Minimum stack height is 12 inches (609 mm). 
2. Run roof system over the entire surface of the roof. Seal the base of the 

stack with elastomeric sealant. 
3. Set lead/copper flashing in 1/4 inch (6 mm) bed of mastic. 
4. Caulk the intersection of the membrane with elastomeric sealant. 
5. Install KEE Membrane Boot, clamp and seal the top with urethane sealant.  

J. Heat Stack: 
1. Minimum stack height is 12 inches (609 mm). 
2. Run roof system over the entire surface of the roof. Seal the base of the 

stack with elastomeric sealant. 
3. Prime flange of new sleeve. Install properly sized sleeves set in 1/4 inch (6 

mm) bed of roof cement. 
4. Install base flashing ply in bitumen. 
5. Install modified membrane in bitumen. 
6. Caulk the intersection of the membrane with elastomeric sealant. 
7. Install new collar over cape. Weld collar or install stainless steel draw 

brand. 

3.7. CLEANING 

A. Clean-up and remove daily from the site all wrappings, empty containers, paper, 
loose particles and other debris resulting from these operations. 

B. Remove asphalt markings from finished surfaces. 

C. Repair or replace defaced or disfigured finishes caused by Work of this section. 
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3.8. PROTECTION 

A. Provide traffic ways, erect barriers, fences, guards, rails, enclosures, chutes and 
the like to protect personnel, roofs and structures, vehicles and utilities. 

B. Protect exposed surfaces of finished walls with tarps to prevent damage. 

C. Plywood for traffic ways required for material movement over existing roofs shall 
be not less than 5/8 inch (16 mm) thick. 

D. In addition to the plywood listed above, an underlayment of minimum 1/2 inch 
(13 mm) recover board is required on new roofing. 

E. Special permission shall be obtained from the Manufacturer before any traffic 
shall be permitted over new roofing. 

3.9. FIELD QUALITY CONTROL 

A. Inspection: Provide manufacturer's field observations at start-up and two (2) 
days per week through project completion. Provide a final inspection upon 
completion of the Work. 
1. Warranty shall be issued upon manufacturer's acceptance of the 

installation. 
2. Field observations shall be performed by a representative employed full-

time by the manufacturer and whose primary job description is to assist, 
inspect and approve membrane installations for the manufacturer. 

3. Provide observation reports from the representative indicating procedures 
followed, weather conditions and any discrepancies found during 
inspection. 

4. Provide a final report from the representative, certifying that the roofing 
system has been satisfactorily installed according to the project 
specifications, approved details and good general roofing practice. 

3.10.SCHEDULES 

A. Base (Ply) Sheet: Stressbase 80 Base Sheet (80 mil): 80 mil SBS (Styrene-
Butadiene-Styrene) rubber modified roofing membrane reinforced with a 
fiberglass scrim, performance requirements according to ASTM D 6163. 

a. Tensile Strength, ASTM D 5147 
1. 2 in/min. @ 73.4 +/- 3.6 deg. F MD 100 lbf/in XD 100 lbf/in 
2. 50mm/min. @ 23 +/- 2 deg. C MD 8.75 kN/m XD 8.75 kN/m 

b. Tear Strength, ASTM D 5147 
1. 2 in/min. @ 73.4 +/- 3.6 deg. F MD 110 lbf XD 100 lbf 
2. 50mm/min. @ 23 +/- 2 deg. C MD 444.8 N XD 444.8 N 

c. Elongation at Maximum Tensile, ASTM D 5147 
1. 2 in/min. @ 73.4 +/- 3.6 deg. F MD 4.0 % XD 4.0 %  
2. 50mm/min@ 23 +/- 2 deg. C MD 4.0 % XD 4.0 % 

d. Low Temperature Flexibility, ASTM D 5147, Passes -30 deg. F (-28.8 
deg. C) 

B. Thermoplastic/Modified Cap (Ply) Sheet: 
1. KEE-Stone FB 60: 60 mil thermoplastic, ketone ethylene ester (KEE) 

roofing membrane with polyester scrim. ASTM D6754  
a. Breaking Strength, ASTM D 751, Proc. B, strip  
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1. 375 lbf. (1,668 N) 
b. Tear Strength ASTM D 751  

1. 120 lbf. min. (534 N) 
c. Elongation at Break (%), ASTM D 751, Proc. B, Strip  

1. 40.0% 

C. Interply Adhesive’s: 
1. Green-Lock Plus Membrane Adhesive: Cold applied solvent free membrane 

adhesive: zero V.O.C. compliant performance requirements: 
a. Non-Volatile Content ASTM D 4586 100% 
b. Density ASTM D 1475 11.4 lbs./gal. (1.36 g/m3) 
c. Viscosity Brookfield 20,000-50,000 cPs. 
d. Flash Point ASTM D 93 400 deg. F min. (232 deg. C) 
e. Slope: up to 3:12 

2. Flashing Ply Adhesive: Green-Lock Plus Flashing Adhesive: Cold applied 
solvent free flashing adhesive: zero V.O.C. 
a. Non-Volatile Content ASTM D 4586 100% 
b. Density ASTM D 1475 11.8 lbs./gal. (1.17 g/cm3) 
c. Viscosity Brookfield 400,000 cPs. 
d. Flash Point ASTM D 93 400 deg. F min. (232 deg. C) G 

3. KEE-Lock Spatter Spray: Dual component, single bead (spatter applied) 
urethane insulation/membrane adhesive.  
a. Tensile Strength (ASTM D 412)  250 psi  
b. Density (ASTM D 1875) 8.5 lbs./gal.  
c. Viscosity (ASTM D 2556)  22,000 - 60,000 cP  
d. Peel Strength (ASTM D 903) 17 lb./in.  
e. Flexibility (ASTM D 816) Pass @ -70 deg. F (-56.7 deg. C) 

4. Flashing Ply Adhesive: KEE-Lock WB Bonding Adhesive: Contact bonding 
adhesive specifically designed for bonding KEE membranes and flashings to 
vertical substrates.  
a. Coverage: 1 - 1.5 gal per sq both sides  
b. Color: Blue 
c. VOC: 0 g/l  

D. Surfacing: 
1. Flashing Membrane Sheet: 
2. KEE-Stone NF 60 Flashing  

1. Breaking Strength: 375 
2. Tear Strength: 145 x 200 
3. Color: White 
4. Thickness: 60 mil 
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3.10 ROOFING INSTALLER'S WARRANTY 

A. WHEREAS _______________________________ of 
___________________________, herein called the "Roofing Installer," has 
performed roofing and associated work ("work") on the following project: 
1. Owner: __________________. 
2. Address: _________________. 
3. Building Name/Type: _________________. 
4. Address: ________________. 
5. Area of Work: _____________________. 
6. Acceptance Date: _________________. 
7. Warranty Period: Five Years. 
8. Expiration Date: __________________. 

B. AND WHEREAS Roofing Installer has contracted (either directly with Owner or 
indirectly as a subcontractor) to warrant said work against leaks and faulty or 
defective materials and workmanship for designated Warranty Period, 

C. NOW THEREFORE Roofing Installer hereby warrants, subject to terms and 
conditions herein set forth, that during Warranty Period he will, at his own cost 
and expense, make or cause to be made such repairs to or replacements of said 
work as are necessary to correct faulty and defective work and as are necessary 
to maintain said work in a watertight condition. 

D. This Warranty is made subject to the following terms and conditions: 
1. Specifically excluded from this Warranty are damages to work and other parts 

of the building, and to building contents, caused by: 
a. lightning; 
b. peak gust wind speed exceeding 120 MPH; 
c. fire; 
d. failure of roofing system substrate, including cracking, settlement, 

excessive deflection, deterioration, and decomposition; 
e. faulty construction of parapet walls, copings, chimneys, skylights, vents, 

equipment supports, and other edge conditions and penetrations of the 
work; 

f. vapor condensation on bottom of roofing; and 
g. activity on roofing by others, including construction contractors, 

maintenance personnel, other persons, and animals, whether authorized 
or unauthorized by Owner. 

2. When work has been damaged by any of foregoing causes, Warranty shall be 
null and void until such damage has been repaired by Roofing Installer and 
until cost and expense thereof have been paid by Owner or by another 
responsible party so designated. 

3. Roofing Installer is responsible for damage to work covered by this Warranty 
but is not liable for consequential damages to building or building contents 
resulting from leaks or faults or defects of work. 

4. During Warranty Period, if Owner allows alteration of work by anyone other 
than Roofing Installer, including cutting, patching, and maintenance in 
connection with penetrations, attachment of other work, and positioning of 
anything on roof, this Warranty shall become null and void on date of said 
alterations, but only to the extent said alterations affect work covered by this 
Warranty. If Owner engages Roofing Installer to perform said alterations, 
Warranty shall not become null and void unless Roofing Installer, before 
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starting said work, shall have notified Owner in writing, showing reasonable 
cause for claim, that said alterations would likely damage or deteriorate work, 
thereby reasonably justifying a limitation or termination of this Warranty. 

5. During Warranty Period, if original use of roof is changed and it becomes used 
for, but was not originally specified for, a promenade, work deck, spray-cooled 
surface, flooded basin, or other use or service more severe than originally 
specified, this Warranty shall become null and void on date of said change, 
but only to the extent said change affects work covered by this Warranty. 

6. Owner shall promptly notify Roofing Installer of observed, known, or 
suspected leaks, defects, or deterioration and shall afford reasonable 
opportunity for Roofing Installer to inspect work and to examine evidence of 
such leaks, defects, or deterioration. 

7. This Warranty is recognized to be the only warranty of Roofing Installer on 
said work and shall not operate to restrict or cut off Owner from other 
remedies and resources lawfully available to Owner in cases of roofing failure. 
Specifically, this Warranty shall not operate to relieve Roofing Installer of 
responsibility for performance of original work according to requirements of 
the Contract Documents, regardless of whether Contract was a contract 
directly with Owner or a subcontract with Owner's General Contractor. 

E. IN WITNESS THEREOF, this instrument has been duly executed this ___________ 
day of ___________________, ________________. 

1. Authorized Signature: _______________________________________. 
2. Name: ______________________________________. 
3. Title: _______________________________________. 

END OF SECTION
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SECTION 07 56 30 
FLUID APPLIED ROOFING RESTORATION 

1.GENERAL 

1.1. SECTION INCLUDES 

A. Includes all labor, materials, and equipment to install a Fluid Applied Metal Roof 
Restoration System over the properly prepared substrate. 

B. See section 011100 Summary of Work for a detailed scope of work. 

1.2. RELATED SECTIONS 

A. Section 01 11 00 – Summary of Work 

B. Section 01 30 00 - Submittals  

C. Section 06 10 00 - Rough Carpentry 

D. Section 07 22 00 - Roof Insulation 

E. Section 07 62 00 - Sheet Metal Flashing and Trim 

1.3. REFERENCES 

A. ASTM C 78 - Standard Test Method for Flexural Strength of Concrete. 

B. ASTM C 92 - Standard Test Methods for Sieve Analysis and Water Content of 
Refractory Materials. 

C. ASTM C 109 - Standard Test Method for Compressive Strength of Hydraulic 
Cement Mortars. 

D. ASTM C 920 - Standard Specification for Elastomeric Joint Sealants. 

E. ASTM D 93 - Standard Test Methods for Flash Point by Pensky-Martens Closed 
Cup Tester. 

F. ASTM D 562 - Standard Test Method for Consistency of Paints Measuring Krebs 
Unit (KU) Viscosity Using a Stormer-Type Viscometer. 

G. ASTM D 624 - Standard Test Method for Tear Strength of Conventional 
Vulcanized Rubber and Thermoplastic Elastomers 

H. ASTM D 1002 - Standard Test Method for Apparent Shear Strength of Single-
Lap-Joint Adhesively Bonded Metal Specimens by Tension Loading (Metal-to-
Metal). 

I. ASTM D 2196 - Standard Test Methods for Rheological Properties of Non-
Newtonian Materials by Rotational (Brookfield type) Viscometer. 

J. ASTM D 2369 - Standard Test Method for Volatile Content of Coatings. 
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K. ASTM D 4212 - Standard Test Method for Viscosity by Dip-Type Viscosity Cups. 

L. ASTM D 4402 - Standard Test Method for Viscosity Determination of Asphalt at 
Elevated Temperatures Using a Rotational Viscometer. 

M. SMACNA Architectural Sheet Metal Manual. 

N. National Roofing Contractors Association (NRCA) - Roofing and Waterproofing 
Manual. 

1.4. SYSTEM DESCRIPTION 

A. Metal Surface Roof Restoration: Renovation work includes: 
1. Surface preparation: Remove loose flaking rust, dust, dirt, debris, secure 

all gaped panels and replace all loose fasteners with next size larger. 
2. Metal Flashings: Repair/Replace metal flashings, pitch pockets, etc. 
3. Primer: Prime entire roof surface. 
4. Base coat: Apply base coat and fabric on seams and around penetrations/

let cure/Apply base coat over the entire roof surface/let cure. 
5. Topcoat: Apply coating over entire roof surface.  

1.5. SUBMITTALS 

A. Submit under provisions of Section 01300. 

B. Product Data: Manufacturer's data sheets on each product to be used, including: 
1. Preparation instructions and recommendations. 
2. Storage and handling requirements and recommendations. 
3. Installation methods. 

C. Shop Drawings: Submit shop drawings including installation details of fluid 
applied roofing and flashing prior to job start. 

D. LEED Submittals: Provide documentation of how the requirements of Credit will 
be met: 
1. List of proposed materials with recycled content. Indicate post-consumer 

recycled content and pre-consumer recycled content for each product 
having recycled content. 

2. Product data and certification letter indicating percentages by weight of 
post-consumer and pre-consumer recycled content for products having 
recycled content. 

3. Product reflectivity and emissivity criteria to qualify for one point under the 
LEED credit category, Credit 7.2, Landscape & Exterior Design to Reduce 
Heat Island - Roof. 

E. Verification Samples: For each product specified, two samples, minimum size 6 
inches (150 mm) square, representing actual product, and color. 

F. Manufacturer's Certificates: Certify products meet or exceed specified 
requirements. 

G. Closeout Submittals: Provide manufacturer's maintenance instructions that 
include recommendations for periodic inspection and maintenance of all 
completed roofing work. Provide product warranty executed by the 
manufacturer. Assist Owner in preparation and submittal of roof installation 
acceptance certification as may be necessary in connection with fire and 
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extended coverage insurance on roofing and associated work. 

1.6. QUALITY ASSURANCE 

A. Perform Work in accordance with manufacturer's current Application and 
Installation Guidelines and the NRCA Roofing and Waterproofing Manual. 

B. Manufacturer Qualifications: Manufacturer: Company specializing in 
manufacturing products specified in this section with documented ISO 9001 
certification and minimum twelve years and experience. 

C. Installer Qualifications: Company specializing in performing Work of this section 
with minimum five years documented experience and a certified Pre-Approved 
Garland Contractor. 

D. Installer's Field Supervision: Maintain a full-time Supervisor/Foreman on job site 
during all phases of roofing work while roofing work is in progress.  

E. Product Certification: Provide manufacturer's certification that materials are 
manufactured in the United States and conform to requirements specified 
herein, are chemically and physically compatible with each other, and are 
suitable for inclusion within the total roof system specified herein. 

F. Source Limitations: Obtain all components of roof system from a single 
manufacturer. Secondary products that are required shall be recommended and 
approved in writing by the roofing system Manufacturer. Upon request of the 
Architect or Owner, submit Manufacturer's written approval of secondary 
components in list form, signed by an authorized agent of the Manufacturer. 

1.7. PRE-INSTALLATION CONFERENCE 

A. Convene a pre-roofing conference approximately two weeks before scheduled 
commencement of roofing system installation and associated work. 

B. Require attendance of installers of deck or substrate construction to receive 
roofing, installers of rooftop units and other work in and around roofing which 
must precede or follow roofing work including mechanical work, Architect, 
Owner, roofing system manufacturer's representative. 

C. Objectives include: 
1. Review foreseeable methods and procedures related to roofing work, 

including set up and mobilization areas for stored material and work area. 
2. Tour representative areas of roofing substrates, inspect and discuss 

condition of substrate, roof drains, curbs, penetrations and other 
preparatory work. 

3. Review structural loading limitations of deck and inspect deck for loss of 
flatness and for required attachment. 

4. Review roofing system requirements, Drawings, Specifications and other 
Contract Documents. 

5. Review and finalize schedule related to roofing work and verify availability 
of materials, installer's personnel, equipment and facilities needed to make 
progress and avoid delays. 

6. Review required inspection, testing, certifying procedures. 
7. Review weather and forecasted weather conditions and procedures for 

coping with unfavorable conditions, including possibility of temporary 
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roofing. 
8. Record conference including decisions and agreements reached. Furnish a 

copy of records to each party attending. 

1.8. DELIVERY, STORAGE, AND HANDLING 

A. Deliver and store products in manufacturer's unopened packaging with labels 
intact until ready for installation. 

B. Store all roofing materials in a dry place, on pallets or raised platforms, out of 
direct exposure to the elements until time of application. Store materials at least 
4 inches above ground level and covered with "breathable" tarpaulins. 

C. Stored in accordance with the instructions of the manufacturer prior to their 
application or installation. Store roll goods on end on a clean flat surface. No wet 
or damaged materials will be used in the application.  

D. Storage temperatures should be between 60 degrees F to 80 degrees F (15.6 
degrees to 26.7 degrees C). Indoor ventilated storage is recommended. Ensure 
jobsite storage is in a shaded and ventilated area. Do not store in direct sunlight. 
Keep materials away from open flame or welding sparks. 

E. Avoid stockpiling of materials on roofs without first obtaining acceptance from 
the Architect/Engineer. 

1.9. PROJECT CONDITIONS 

A. Maintain environmental conditions (temperature, humidity, and ventilation) 
within limits recommended by manufacturer for optimum results. Do not install 
products under environmental conditions outside manufacturer's absolute limits. 

B. Weather Condition Limitations: Product application must not be done when rain 
or other conditions such as fog or heavy dew are possible within a 24 hour 
period. Roof surface must be at least 6 Fahrenheit degrees or 3 Celsius degrees 
above the dew point and rising. 

C. Proceed with roofing work only when existing and forecasted weather conditions 
will permit unit of work to be installed in accordance with manufacturer's 
recommendations and warranty requirements. 

D. Do not expose materials vulnerable to water or sun damage in quantities greater 
than can be weatherproofed during same day. 

E. When applying materials with spray equipment, take precautions to prevent over 
spray from damaging or defacing surrounding walls, building surfaces, vehicles 
or other property. Care should be taken to do the following: 
1. Close air intakes into the building. 
2. Have a dry chemical fire extinguisher available at the jobsite. 
3. Post and enforce "No Smoking" signs. 

F. Avoid inhaling spray mist; take precautions to ensure adequate ventilation. 

G. Protect completed roof sections from foot traffic for a period of at least 48 hours 
at 75 degrees F (24 degrees C) and 50 percent relative humidity or until fully 
cured. 
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H. Take precautions to ensure that materials do not freeze. 

I. Minimum temperature for application of White-Knight Plus/ White-Stallion Plus, 
White-Knight Plus WC, LiquiTec and Cool-Sil coatings is 50 degrees F (10 
degrees C) and rising. 

1.10.WARRANTY 

A. Warranty Period: 10 years. 
1. Upon completion of the work, provide the Manufacturer's written and 

signed limited labor and materials Warranty, warranting that, if a leak 
develops in the roof during the term of this warranty, due either to 
defective material or defective workmanship by the installing contractor, 
the manufacturer shall provide the Owner, at the Manufacturer's expense, 
with the labor and material necessary to return the defective area to a 
watertight condition. 
a. Metal Surface Roof Restoration:  

B. Warranty Period: Installer is to guarantee all work against defects in materials 
and workmanship for a period indicated following final acceptance of the Work.  
1. Warranty Period:  

a. 3 years from date of acceptance.   

2.PRODUCTS 

2.1. MANUFACTURERS 

A. Acceptable Manufacturer: The Garland Company, Inc.; 3800 E. 91st St., 
Cleveland, OH  44105.  Local Representative: Rich Jones Phone: (559) 
647-1196. rjones@garlandco.com Web Site: www.garlandco.com. 

B. Requests for substitutions will not be considered for this project on all owner 
supplied materials.  

C. The Products specified are intended and the Standard of Quality for the products 
required for this project. If other products are proposed the bidder must disclose 
in the bid the manufacturer and the products that they intend to use on the 
Project.  If no manufacturer and products are listed, the bid may be accepted 
only with the use of products specified. 
1. Bidder will not be allowed to change materials after the bid opening date. 
2. If alternate products are included in the bid, the products must be equal to 

or exceed the products specified. Supporting technical data shall be 
submitted to the Architect/ Owner for approval prior to acceptance. 

3. In making a request for substitution, the Bidder/Roofing Contractor 
represents  that it has: 
a. Personally investigated the proposed product or method, and 

determined that it is equal or superior in all respects to that 
specified. 

b. Will provide the same guarantee for substitution as for the product 
and method specified. 

c. Will coordinate installation of accepted substitution in work, making 
such changes as may be required for work to be completed in all 
respects. 

d. Will waive all claims for additional cost related to substitution, which 
consequently become apparent. 
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e. Cost data is complete and includes all related cost under his/her 
contract or other contracts, which may be affected by the 
substitution. 

f. Will reimburse the Owner for all redesign cost by the Architect for 
accommodation of the substitution. 

4. Architect/ Owner reserves the right to be the final authority on the 
acceptance or rejection of any or all bids, proposed alternate roofing 
systems or materials that has met ALL specified requirement criteria. 

5. Failure to submit substitution package, or any portion thereof requested, 
will result in immediate disqualification and consideration for that particular 
contractors request for manufacturer substitution. 

2.2. METAL SURFACE ROOF RESTORATION 

A. Cool Sil HB:  
1. Primer: Metal Primer (for priming metal components only)  
2. Coating: Cool Sil HB:   
3. Flashing: Cool Sil HB  
4. Reinforcement: Partial reinforcement on metal panel seams only.  

a. UniBond ST 

2.3. ACCESSORlES: 

A. Roof Insulation: In accordance with Section 07220. 

B. Nails and Fasteners: Non-ferrous metal or galvanized steel, except that hard 
copper nails shall be used with copper; aluminum or stainless steel nails shall be 
used with aluminum; and stainless steel nails shall be used with stainless steel, 
Fasteners shall be self-clinching type of penetrating type as recommended by the 
deck manufacturer. Fasten nails and fasteners flush-driven through flat metal 
discs not less than 1 inch (25 mm) diameter. Omit metal discs when one-piece 
composite nails or fasteners with heads not less than 1 inch (25 mm) diameter 
are used. 

C. Silicone Sealant - All-Sil: One part, medium modulus, high-performance sealant 
intended for use in expansion and control joints, reglets,panels, tilt-up walls, 
metal curtain walls, copings, window and door perimeters, panel bedding, and 
glazing details.  
1. Tensile Strength, ASTM D 412: 230 psi  
2. V Elongation, ASTM D 412: 360%  
3. Hardness, Shore A ASTM C 920: 24  

D. Silicone Sealer - Cool-Sil FG: One part, 100% silicone, moisture-cure sealer for 
sealing roof penetrations, drains, existing membrane seams and other flashing 
details.  
1. Tensile Strength, ASTM D 412: 130 psi  
2. Elongation, ASTM D 412: 275%  
3. Hardness, Shore A, ASTM C 920: 35  
4. Adhesion-in-Peel, ASTM C 92: 30 pli  

E. Silicone Dampproofing - Seal-A-Pore HP: Transparent and colorless solution 
designed to damp-proof above grade masonry surfaces as recommended and 
furnished by the membrane manufacturer. 
1. Density @77 degrees F 8.4 lb/gal min. 
2. Viscosity (Zahn #2 cup) Typical 14 sec. 

07563 -  6



Williams Middle School Re-Roofing Project                              Project No. 2024-101 
Tracy Unified School District  

F. Acrylic Damp-Proofing Tuff-Coat: Damp-proofing that provides heavy body 
protection while bridging small hair line cracks and masonry imperfections as 
recommended and furnished by the membrane manufacturer. 
1. Density @77 degrees F 12.25 lb/gal typical 
2. Viscosity, ASTM D 562: 95 KU 

G. Butyl Tape: 100% solids, asbestos free and compressive tape designed to seal as 
recommended and furnished by the membrane manufacturer. 

H. Non-Shrink Grout: GarRock all-weather fast setting chemical action concrete 
material to fill pitch pans. 
1. Flexural Strength, ASTM C 78: (modified) 7 days 1100psi 
2. High Strength, ASTM C 109: (modified) 24 days 8400lbs (3810kg) 

I. Pitch Pocket Sealer - Universal Pitch-Pocket Sealer: Two-part, 100% solids, self-
leveling, polyurethane sealant. 

J. Glass Fiber Cant - Glass Cant: Continuous triangular cross Section made of 
inorganic fibrous glass used as a cant strip as recommended and furnished by 
the membrane manufacturer. 

2.4. EDGE TREATMENT AND ROOF PENETRATION FLASHINGS 

A. Flashing Boot - Rubbertite Flashing Boot: Neoprene pipe boot for sealing single 
or multiple pipe penetrations adhered in approved adhesives as recommended 
and furnished by the membrane manufacturer. 

B. Vents and Breathers: Heavy gauge aluminum and fully insulated vent that allows 
moisture and air to escape but not enter the roof system as recommended and 
furnished by the membrane manufacturer. 

C. Pitch pans, Rain Collar 24 gauge stainless or 20oz (567gram) copper. All joints 
should be welded/soldered watertight. See details for design. 

D. Drain Flashing should be 4lb (1.8kg) sheet lead formed and rolled. 

E. Plumbing stacks should be 4lb (1.8kg) sheet lead formed and rolled. 

F. Fabricated Flashing: Fabricated flashings and trim are specified in Section 07620.  
1. Fabricated flashings and trim shall conform to the detail requirements of 

SMACNA "Architectural Sheet Metal Manual" and/or the CDA Copper 
Development Association "Copper in Architecture - Handbook" as 
applicable. 

G. Manufactured Roof Specialties: Manufactured copings, fascia, gravel stops, 
control joints, expansion joints, joint covers and related flashings and trim are 
specified in Section 07710.  
1. Manufactured roof specialties shall conform to the detail requirements of 

SMACNA "Architectural Sheet Metal Manual" and/or the NRCA "Roofing and 
Waterproofing Manual" as applicable. 

3.EXECUTION 

3.1. EXAMINATION 
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A. Do not begin installation until substrates have been properly prepared. 

B. Verify that work penetrating the roof deck, or which may otherwise affect the 
roofing, has been properly completed. 

C. If substrate preparation is the responsibility of another installer, notify Architect 
of unsatisfactory preparation before proceeding. 

3.2. ROOF PREPARATION AND REPAIR 

A. General: All necessary field and flashing repairs must be done according to good 
construction practices, including the removal of all wet insulation and defective 
materials as identified through a moisture detection survey such as an infrared 
scan and replacement with like-materials.  
1. Remove damaged roof flashings from curbs and parapet walls down to the 

surface of the roof. Remove damaged existing flashings at roof drains and 
roof penetrations. 

2. Existing roof surfaces shall be primed as necessary and allowed to dry prior 
to installing the roofing system. 

B. Prepare surfaces using the methods recommended by the manufacturer for 
achieving the best result for the substrate under the project conditions. 

C. Repair all defects such as deteriorated roof decks, saturated materials, loose or 
brittle membrane or membrane flashings, etc. Verify that existing conditions 
meet the following requirements: 
1. Existing membrane is either fully adhered or that the membranes 

mechanical fasteners are secured and functional. 
2. Application of roofing materials over a brittle, damaged or poor condition 

roof membrane is not permitted. 

D. Remove all loose dirt and foreign debris from the roof surface. Do not damage 
roof membrane in cleaning process. 

E. Clean and seal all parapet walls, gutters and coping caps, and repair any 
damaged metal where necessary. Seal watertight all fasteners, pipes, drains, 
vents, joints and penetrations where water could enter the building envelope. 

F. Confirm local water run-off ordinances and restrictions prior to cleaning roof. 
Clean the entire roof surface by removing all dirt, algae, mold, moss, paint, oil, 
talc, rust or other foreign substance. Use a bio-degradable cleaner like Simple 
Green Oxy Solve when necessary and warm water. Scrub heavily soiled areas 
with a brush. Power wash roof thoroughly with an industrial surface cleaner 
equipped with one piece balanced spray rotating jets for streak free close 
contact cleaning. Rinse with fresh water to completely remove all residuals. 
Allow roof to dry thoroughly before continuing. 

G. Repair existing roof membrane as necessary to provide a sound substrate for the 
liquid membrane. All surface defects must be repaired/renovated and be made 
watertight.  Any repairs must be with be only with materials compatible with the 
fluid-applied roofing restoration system. 

H. Power washing of metal roof surfaces to remove all loose rust or scale is 
mandatory before application. Use a high volume air broom or compressed air to 
remove residual dust rust perforations, etc. Deteriorated metal roof decks must 
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be repaired or replaced prior to the application of the coating system.  

3.3. INSTALLATION 

A. General Installation Requirements:  
1. Install in accordance with manufacturer's current Application and 

Installation Guidelines and the NRCA Roofing and Waterproofing Manual. 
2. Adequate coating thickness is essential to performance. If the applicator is 

unfamiliar in gauging application rates, we suggest that a controllable area 
be measured and the specified material be applied. In all cases, all 
minimum specified material must be applied and proper minimum dry film 
thicknesses must be achieved. Care must be taken to ensure that all areas 
completed including all flashings, roof penetrations, etc. are coated 
sufficiently to ensure a watertight seal.  

3. Cooperate with manufacturer, inspection and test agencies engaged or 
required to perform services in connection with installing the roof system. 

4. Insurance/Code Compliance: Where required by code, install and test the 
roofing system to comply with governing regulation and specified insurance 
requirements. 

5. Protect work from spillage of roofing materials and prevent materials from 
entering or clogging drains and conductors. Replace or restore adjacent 
work damaged by installation of the roofing system. 

6. All primers must be top coated within 24 hours after application, preferably 
immediately after drying. Clean and re-prime if more time passes after 
priming.  

7. Coordinate counter flashing, cap flashings, expansion joints and similar 
work with work specified in other Sections under Related Work. 

8. Coordinate roof accessories and miscellaneous sheet metal accessory 
items, including piping vents and other devices with work specified in other 
Sections under Related Work. 

B. Metal Surface Roof Restoration: Renovation work includes: 
1. Surface Preparation: Remove loose flaking rust, dust, dirt, debris, secure 

all gaped panels and replace all loose fasteners with next size larger.  
a. Remove rust by the most rigorous method suitable for the particular 

project and as approved by Garland. 
b. Tighten all fasteners and verify that neoprene washers are in place. 
c. Replace missing fasteners using oversize fasteners as necessary.  
d. Seal all fastener heads by applying a heavy dab of compatible sealant 

to the tops and around of all fastener heads. 
e. Repair gaps, holes and joints in the metal roof with appropriate 

patching materials.  
f. Completely remove existing seam coatings, mastics and sealants.    
g. Ensure skylights, scuppers, gutters, penetrations and structures are 

firmly secured, watertight and in good working condition.  
h. Where necessary, install water deflecting crickets behind rooftop 

mechanical units.  
i. All roof areas must promote positive drainage.  
j. Previously coated roofs with well-adhered polyurethane or polyurea 

coating surfacing must be solvent-wiped with acetone after cleaning 
to reactivate surface for overcoating. 

2. Flashing: Repair/Replace metal flashings, pitch pockets, etc. 
3. Primer:  

a. Prime entire roof surface with Metal Primer rust inhibitive primer at 
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1/4 gallon per 100 SF.  
4. Reinforcement: Treatment of field seams and around penetrations: 

a. Application of UniBond ST seam tape with Base Coat on metal panel 
end laps, flashings and around penetrations. 
1. Verify that the surface to be coated is properly prepared.   
2. Remove the clear release liner from the back in workable 

sections  
3. Center 6 inch wide UniBond ST over the middle of the lap.  
4. Use care to install the tape uniformly.  Do not stretch or cause 

air pockets, wrinkles or fishmouths.  
5. Apply pressure to tape starting at the center and work toward 

outside edge with a steel roller to activate the bonding process.  
6. Inspect the tape to ensure that it is properly installed.  Verify 

edges are tightly fixed to surface.  If any discrepancies are 
present, repair before the coating is applied.  

7. Saturate the tape with coating or baser as specified. 
5. Coating: Ensure the fluid-applied coverage rates are obtained throughout 

the entire roof surface. 
a. Material: Apply base coat in a uniform manner at 1.5 gallons per 100 

SF over the entire roof surface.  Allow to cure thoroughly, but no 
more than 72 hours.  Apply a top coating over base coat at 1.0 
gallons per 100 SF. 

b. Use special attention to coating flashings and other critical areas to 
build adequate membrane thickness.  

c. Use multiple coats on verticals or steep slopes to prevent sagging 
and to obtain the required total coverage rate. 

d. Apply to Garland's minimum membrane thickness over the entire roof 
surface. 

3.4. REPAIR OF EDGE TREATMENT AND ROOF PENETRATION FLASHING 

A. General 
1. Repair flashing in accordance with the requirements/recommendations of 

the Membrane manufacturer and as indicated on the manufacturer's 
standard drawings. Provide system with base flashing, edge flashing, 
penetration flashing, counter flashing, and all other flashings required for a 
complete watertight system. 

2. Install and repair flashings concurrently with the roofing as the job 
progresses. 

3. Terminate flashings as required by the membrane manufacturer.  

B. Manufactured Roof Specialties: Manufactured copings, fascia, gravel stops, 
control joints, expansion joints, joint covers and related flashings and trim are 
provided as specified in Section 07710.  
1. Manufactured roof specialties shall conform to the detail requirements of 

SMACNA "Architectural Sheet Metal Manual" and/or the National Roofing 
Contractor's Association "Roofing and Waterproofing Manual" as applicable. 

3.5. CLEANING 

A. Clean-up and remove daily from the site all wrappings, empty containers, paper, 
loose particles and other debris resulting from these operations. 

B. Remove coating markings from finished surfaces. 
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C. Repair or replace defaced or disfigured finishes caused by Work of this section. 

3.6. PROTECTION 

A. Provide traffic ways, erect barriers, fences, guards, rails, enclosures, chutes and 
the like to protect personnel, roofs and structures, vehicles and utilities. 

B. Protect exposed surfaces of finished walls with tarps to prevent damage. 

C. Plywood for traffic ways required for material movement over existing roofs shall 
be not less than 5/8 inch (16 mm) thick. 

D. In addition to the plywood listed above, an underlayment of minimum 1/2 inch 
(13 mm) recover board is required on new roofing. 

E. Special permission shall be obtained from the Manufacturer before any traffic 
shall be permitted over new roofing. 

3.7. FIELD QUALITY CONTROL 

A. Require attendance of roofing materials manufacturers' representatives at site 
during installation of the roofing system.  

B. Perform field inspection and [and testing] as required under provisions of 
Section 01410. 

C. Correct defects or irregularities discovered during field inspection. 

3.8. FINAL INSPECTION 

A. At completion of roofing installation and associated work, meet with Contractor, 
Architect, installer, installer of associated work, roofing system manufacturer's 
representative and others directly concerned with performance of roofing 
system. 

B. Walk roof surface areas, inspect perimeter building edges as well as flashing of 
roof penetrations, walls, curbs and other equipment. Identify all items requiring 
correction or completion and furnish copy of list to each party in attendance. 

C. If core cuts verify the presence of damp or wet materials, the installer shall be 
required to replace the damaged areas at his own expense. 

D. Repair or replace deteriorated or defective work found at time above inspection 
as required to a produce an installation that is free of damage and deterioration 
at time of Substantial Completion and according to warranty requirements. 

E. Notify Architect upon completion of corrections. 

F. Following the final inspection, provide written notice of acceptance of the 
installation from the roofing system manufacturer. 

3.9. SCHEDULES 

A. Primers: 
1. Metal Primer:  
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a. Flash Point: 40 degrees F (4.4 degrees C) min  
b. Solids by Weight: 69.9% plus/minus 2.0%  
c. Solids by Volume: 52.5% plus/minus 2.0%  
d. Viscosity @ 77 degrees F (25 degrees C):70 plus/minus 5 KU 

B. Reinforcement:  
1. UniBond ST: Fatigue resistant, polyester-faced adhesive tape.  

a. Tensile Strength 4500 psi.  
b. Elongation, 500%  
c. Low Temperature Flexibility, -70 degrees F (-56.6 degrees C).  
d. Service Temperature, -30 to 200 degrees F (-34.4 to 93.3 degrees 

C).  
e. Permeance ASTM 96b, .001 perms.  
f. Adhesion Greater than 20 ibs./in.  

C. Coatings: 
1. Coating: Cool-Sil HB Gray Silicone Coating (Roller Grade): Single-

component 100 % silicone, liquid waterproofing membrane.  
a. Tensile Strength: ASTM D 412, 350 psi  
b. Elongation: ASTM D 412, 174%  
c. Flash Point: ASTM D 93, 141 degrees F min. (60.6 degrees C)  
d. Solids Content: ASTM D 2369, Typical 95%  
e. VOC: < 50 g/l  

2. Coating: Cool-Sil HB White Silicone Coating (Roller Grade): Highly 
reflective, multi - purpose, single-component 100% silicone, liquid 
waterproofing membrane.  
a. Tensile Strength: ASTM D 412, 350 psi  
b. Elongation: ASTM D 412, 174%  
c. Flash Point: ASTM D 93, 141 degrees F min. (60.6 degrees C)  
d. Solids Content: ASTM D 2369, Typical 95%  
e. VOC: < 50 g/l  
f. Reflectance: 0.89  
g. Emittance: 0.90  
h. SRI: 113 

D. Sealant.  
1. Sealant: All-Sil: Low modulus, high extension/compression and excellent 

adhesion to most building materials s,  
a. Tensile Strength: ASTM D 412, 130 psi  
b. Elongation: ASTM D 412, 275%  
c. Solids Content: ASTM D 2369, Typical 95%  
d. VOC: < 50 g/l 
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3.10 ROOFING INSTALLER'S WARRANTY 

A. WHEREAS _______________________________ of 
___________________________, herein called the "Roofing Installer," has 
performed roofing and associated work ("work") on the following project: 
1. Owner: __________________. 
2. Address: _________________. 
3. Building Name/Type: _________________. 
4. Address: ________________. 
5. Area of Work: _____________________. 
6. Acceptance Date: _________________. 
7. Warranty Period: Three Years. 
8. Expiration Date: __________________. 

B. AND WHEREAS Roofing Installer has contracted (either directly with Owner or 
indirectly as a subcontractor) to warrant said work against leaks and faulty or 
defective materials and workmanship for designated Warranty Period, 

C. NOW THEREFORE Roofing Installer hereby warrants, subject to terms and 
conditions herein set forth, that during Warranty Period he will, at his own cost 
and expense, make or cause to be made such repairs to or replacements of said 
work as are necessary to correct faulty and defective work and as are necessary 
to maintain said work in a watertight condition. 

D. This Warranty is made subject to the following terms and conditions: 
1. Specifically excluded from this Warranty are damages to work and other parts 

of the building, and to building contents, caused by: 
a. lightning; 
b. peak gust wind speed exceeding 120 MPH; 
c. fire; 
d. failure of roofing system substrate, including cracking, settlement, 

excessive deflection, deterioration, and decomposition; 
e. faulty construction of parapet walls, copings, chimneys, skylights, vents, 

equipment supports, and other edge conditions and penetrations of the 
work; 

f. vapor condensation on bottom of roofing; and 
g. activity on roofing by others, including construction contractors, 

maintenance personnel, other persons, and animals, whether authorized 
or unauthorized by Owner. 

2. When work has been damaged by any of foregoing causes, Warranty shall be 
null and void until such damage has been repaired by Roofing Installer and 
until cost and expense thereof have been paid by Owner or by another 
responsible party so designated. 

3. Roofing Installer is responsible for damage to work covered by this Warranty 
but is not liable for consequential damages to building or building contents 
resulting from leaks or faults or defects of work. 

4. During Warranty Period, if Owner allows alteration of work by anyone other 
than Roofing Installer, including cutting, patching, and maintenance in 
connection with penetrations, attachment of other work, and positioning of 
anything on roof, this Warranty shall become null and void on date of said 
alterations, but only to the extent said alterations affect work covered by this 
Warranty. If Owner engages Roofing Installer to perform said alterations, 
Warranty shall not become null and void unless Roofing Installer, before 
starting said work, shall have notified Owner in writing, showing reasonable 
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cause for claim, that said alterations would likely damage or deteriorate work, 
thereby reasonably justifying a limitation or termination of this Warranty. 

5. During Warranty Period, if original use of roof is changed and it becomes used 
for, but was not originally specified for, a promenade, work deck, spray-cooled 
surface, flooded basin, or other use or service more severe than originally 
specified, this Warranty shall become null and void on date of said change, 
but only to the extent said change affects work covered by this Warranty. 

6. Owner shall promptly notify Roofing Installer of observed, known, or 
suspected leaks, defects, or deterioration and shall afford reasonable 
opportunity for Roofing Installer to inspect work and to examine evidence of 
such leaks, defects, or deterioration. 

7. This Warranty is recognized to be the only warranty of Roofing Installer on 
said work and shall not operate to restrict or cut off Owner from other 
remedies and resources lawfully available to Owner in cases of roofing failure. 
Specifically, this Warranty shall not operate to relieve Roofing Installer of 
responsibility for performance of original work according to requirements of 
the Contract Documents, regardless of whether Contract was a contract 
directly with Owner or a subcontract with Owner's General Contractor. 

E. IN WITNESS THEREOF, this instrument has been duly executed this ___________ 
day of ___________________, ________________. 

1. Authorized Signature: _______________________________________. 
2. Name: ______________________________________. 
3. Title: _______________________________________. 

END OF SECTION
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SECTION 07 62 00  

SHEET METAL FLASHING AND TRIM 

1.GENERAL 

1. RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to 
this Section. 

2. SUMMARY 

A. Section Includes: 

1. Manufactured through-wall flashing with counterflashing 
2. Formed low-slope roof sheet metal fabrications. 
3. Formed wall, coping, and soffit sheet metal fabrications. 
4. Formed equipment support flashing 
5. Surface mounted counter flashing 
6. Manufactured reglets and counter flashing 
7. Edge metal / gravel stop and cleat flashing  
8. Gutters & Downspouts 

B. Related Requirements: 

1. Division 06 "Rough Carpentry" for wood nailers, curbs, and blocking. 
2. Division 07 “Membrane Roofing” for materials and installation of sheet 

metal flashing and trim integral with roofing. 
3. Division 07 “Metal Roofing” for materials and installation of sheet 

metal flashing and trim integral with roofing.  
4. Division 07 "Roof Accessories" for set-on-type curbs, equipment 

supports, roof hatches, vents, and other manufactured roof accessory 
units. 

3. COORDINATION 

A. Coordinate sheet metal flashing and trim layout and seams with sizes and 
locations of penetrations to be flashed, and joints and seams in adjacent 
materials. 

B. Coordinate sheet metal flashing and trim installation with adjoining roofing 
and wall materials, joints, and seams to provide leak proof, secure, and 
noncorrosive installation. 
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4. PREINSTALLATION MEETINGS 

A. Pre Installation Conference: Conduct conference at Project site. 

1. Review construction schedule. Verify availability of materials, 
Installer's personnel, equipment, and facilities needed to make 
progress and avoid delays. 

2. Review special roof details, roof drainage, roof-penetration flashing, 
equipment curbs, and condition of other construction that affect sheet 
metal flashing and trim. 

3. Review requirements for insurance and certificates if applicable. 
4. Review sheet metal flashing observation and repair procedures after 

flashing installation. 

5. SUBMITTALS 

A. Product Data: For each type of product. 

1. Include construction details, material descriptions, dimensions of 
individual components and profiles, and finishes for each manufactured 
product and accessory. 

B. Shop Drawings: For sheet metal flashing and trim. 

1. Include plans, elevations, sections, and attachment details. 
2. Detail fabrication and installation layouts, expansion-joint locations, 

and keyed details. Distinguish between shop- and field-assembled 
work. 

3. Include identification of material, thickness, weight, and finish for each 
item and location in Project. 

4. Include details for forming, including profiles, shapes, seams, and 
dimensions. 

5. Include details for joining, supporting, and securing, including layout 
and spacing of fasteners, cleats, clips, and other attachments. Include 
pattern of seams. 

6. Include details of termination points and assemblies. 
7. Include details of expansion joints and expansion-joint covers, 

including showing direction of expansion and contraction from fixed 
points. 

8. Include details of roof-penetration flashing. 
9. Include details of edge conditions, including eaves, ridges, valleys, 

rakes, crickets, and counter flashings as applicable. 
10. Include details of special conditions. 
11. Include details of connections to adjoining work. 
12. Detail formed flashing and trim at scale of not less than 3 inches per 

12 inches 

C. Samples for Initial Selection: For each type of sheet metal and accessory 
indicated with factory-applied finishes. 

D. Samples for Verification: For each type of exposed finish. 
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1. Sheet Metal Flashing: 12 inches (300 mm) long by actual width of unit, 
including finished seam and in required profile. Include fasteners, 
cleats, clips, closures, and other attachments. 

2. Trim, Metal Closures, Expansion Joints, Joint Intersections, and 
Miscellaneous Fabrications: 12 inches (300 mm) long and in required 
profile. Include fasteners and other exposed accessories. 

6. INFORMATIONAL SUBMITTALS 

A. Qualification Data: For fabricator. 

B. Product Certificates: For each type of coping and roof edge flashing that is 
ANSI SPRI ES-1 tested. 

C. Product Test Reports: For each product, for tests performed by a qualified 
testing agency. 

D. Sample Warranty: For special warranty. 

7. CLOSEOUT SUBMITTALS 

A. Maintenance Data: For sheet metal flashing and trim, and its accessories, to 
include in maintenance manuals. 

8. QUALITY ASSURANCE 

A. Fabricator Qualifications: Employs skilled workers who custom fabricate 
sheet metal flashing and trim similar to that required for this Project and 
whose products have a record of successful in-service performance. 

1. For copings and roof edge flashings that are SPRI ES-1 tested, shop 
shall be listed as able to fabricate required details as tested and 
approved. 

9. DELIVERY, STORAGE, AND HANDLING 

A. Do not store sheet metal flashing and trim materials in contact with other 
materials that might cause staining, denting, or other surface damage. Store 
sheet metal flashing and trim materials away from uncured concrete and 
masonry. 

B. Protect strippable protective covering on sheet metal flashing and trim from 
exposure to sunlight and high humidity, except to extent necessary for 
period of sheet metal flashing and trim installation. 
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10. WARRANTY 

A. Owner shall receive one (1) 30 Year No Dollar Limit warranty from 
manufacturer of roofing materials covering all of the following criteria. 
Multiple warranties are not acceptable. 

1. Pre-finished metal material shall require a written twenty (20)-year 
non-prorated warranty covering fade, chalking and film integrity. The 
material shall not show a color change greater than 5 NBS color units 
per ASTM D2244 or chalking excess of 8 units per ASTM D659. If 
either occurs material shall be replaced per warranty, at no cost to the 
Owner. 

2. Changes: Changes or alterations in the edge metal system without 
prior written consent from the manufacturer shall render the system 
unacceptable for a warranty. 

3. Warranty shall commence on date of substantial completion or final 
payment, whichever is agreed by contract. 

4. The Contractor shall provide the Owner with a notarized written 
warranty assuring that all sheet metal work including caulking and 
fasteners to be watertight and secure for a period of two years from 
the date of final acceptance of the building. Warranty shall include all 
materials and workmanship required to repair any leaks that develop, 
and make good any damage to other work or equipment caused by 
such leaks or the repairs thereof. 

5. Installing roofing contractor shall be responsible for the installation of 
the edge metal system in general accordance with the membrane 
manufacturer's recommendations. 

6. Installing contractor shall certify that the edge metal system has been 
installed per the manufacturer's printed details and specifications. 

7. One manufacturer shall provide a 30 Year No Dollar Limit Warranty as 
a single warranty for all accessory metal for flashings, metal edges and 
copings, along with the warranty for metal roof areas, membrane roof 
areas, and any transitions between two different material types. 

2.PRODUCTS 

1. PERFORMANCE REQUIREMENTS 

A. General: Sheet metal flashing and trim assemblies shall withstand wind 
loads, structural movement, thermally induced movement, and exposure to 
weather without failure due to defective manufacture, fabrication, 
installation, or other defects in construction. Completed sheet metal flashing 
and trim shall not rattle, leak, or loosen, and shall remain watertight. 
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B. Sheet Metal Standard for Flashing and Trim: Comply with NRCA's "The NRCA 
Roofing Manual" and SMACNA's "Architectural Sheet Metal Manual" 
requirements for dimensions and profiles shown unless more stringent 
requirements are indicated. 

C. Sheet Metal Standard for Copper: Comply with CDA's "Copper in 
Architecture Handbook." Conform to dimensions and profiles shown unless 
more stringent requirements are indicated. 

D. SPRI Wind Design Standard: Manufacture and install roof edge flashings 
tested according to SPRI ES-1 and capable of resisting the following design 
pressure: 

1. Design Pressure: As indicated on Drawings. 

E. Thermal Movements: Allow for thermal movements from ambient and 
surface temperature changes to prevent buckling, opening of joints, 
overstressing of components, failure of joint sealants, failure of connections, 
and other detrimental effects. Base calculations on surface temperatures of 
materials due to both solar heat gain and nighttime-sky heat loss. 

1. Temperature Change: 120 deg F (67 deg C), ambient; 180 deg F (100 
deg C), material surfaces. 

2. COPING 

A. The design is based upon roofing systems engineered and manufactured 
by the Garland Company: 

The Garland Company, Inc. 
Rich Jones  
Telephone: 559-647-1196 
Email: rjones@garlandco.com 

1. General: Product designations for the materials used in this section shall 
be based on performance characteristics of the R-MER Edge System 
manufactured by the Garland Company, Cleveland, OH, and shall form 
the basis of the contract documents. 

2. R-Mer Edge Fascia or Extruded Fascia Continuous Cant  

a. Zinc-coated steel, ASTM A653, coating designation G-90, in 
thickness of 0.0299 nom./ 22 gauge, 36" to 48" by coil length, 
chemically treated, commercial or lock-forming quality. 

3. R-Mer Edge Coping Chairs 

a.           Zinc-coated steel, ASTM A653, coating designation G-90, in 
thickness of 0.0635 nom./ 16 gauge, 36" to 48" by coil length, 
chemically treated, commercial or lock-forming quality. 

4.            R-Mer Edge Fascia/drip edge 
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a. Zinc-coated steel, ASTM A653, coating designation G-90, in 
thickness of  22 gauge, 36" to 48" by coil length, chemically 
treated, commercial or lock-forming quality. 

5. R-Mer Edge Coping 

a.           Zinc-coated steel, ASTM A653, coating designation G-90, in 
thickness of 22 gauge 36" to 48" by coil length, chemically treat-
ed, commercial or lock-forming quality. 

3. SHEET METALS 

A. General: Protect mechanical and other finishes on exposed surfaces from 
damage by applying strippable, temporary protective film before shipping. 

B. Metallic-Coated Steel Sheet: Provide zinc-coated (galvanized) steel sheet 
according to ASTM A 653/A 653M, G90 (Z275) coating designation; 
prepainted by coil-coating process to comply with ASTM A 755/A 755M. 

1. Surface: Smooth, flat and with manufacturer's standard clear acrylic 
coating on both sides. 

2. Exposed Coil-Coated Finish: 
a. Two-Coat Fluoropolymer: AAMA 621. Fluoropolymer finish 

containing not less than 70 percent PVDF resin by weight in both 
color coat and clear topcoat. Prepare, pretreat, and apply coating 
to exposed metal surfaces to comply with coating and resin 
manufacturers' written instructions. 

3. Color: Match Architect's sample  
4. Concealed Finish: Pretreat with manufacturer's standard white or light-

colored acrylic or polyester backer finish, consisting of prime coat and 
wash coat with minimum total dry film thickness of 0.5 mil (0.013 
mm). 

4. UNDERLAYMENT MATERIALS 

A. Self-Adhering, High-Temperature Sheet: Minimum 45 mils thick, consisting 
of a slip-resistant polyethylene- or polypropylene-film top surface laminated 
to a layer of butyl- or SBS-modified asphalt adhesive, with release-paper 
backing; specifically designed to withstand high metal temperatures beneath 
metal roofing. Provide primer according to written recommendations of 
underlayment manufacturer. 

1. The Garland Company Inc., 3800 E. 91st Street Cleveland OH 44105; 
R-Mer Seal self-adhering underlayment.  Local Representative: Richard 
Jones (559) 647-1196 rjones@garlandco.com 

2. Thermal Stability: ASTM D 1970; stable after testing at 240 deg F or 
higher. 

3. Low-Temperature Flexibility: ASTM D 1970; passes after testing at 
minus 20 deg F or lower. 
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B. Slip Sheet: Rosin-sized building paper, 3 lb/100 sq. ft. minimum. 

5. MISCELLANEOUS MATERIALS 

A. General: Provide materials and types of fasteners, solder, protective 
coatings, sealants, and other miscellaneous items as required for complete 
sheet metal flashing and trim installation and as recommended by 
manufacturer of primary sheet metal unless otherwise indicated. 

B. Fasteners: Wood screws, annular threaded nails, self-tapping screws, self-
locking rivets and bolts, and other suitable fasteners designed to withstand 
design loads and recommended by manufacturer of primary sheet metal or 
manufactured item. 

1. General: Blind fasteners or self-drilling screws, gasketed, with hex-
washer head. 

a. Exposed Fasteners: Heads matching color of sheet metal using 
plastic caps or factory-applied coating. Provide metal-backed 
EPDM or PVC sealing washers under heads of exposed fasteners 
bearing on weather side of metal. 

b. Blind Fasteners: High-strength aluminum or stainless-steel rivets 
suitable for metal being fastened. 

c. Spikes and Ferrules: Same material as gutter; with spike with 
ferrule matching internal gutter width. 

2. Fasteners for Zinc-Tin Alloy-Coated Stainless-Steel Sheet: Series 300 
stainless steel. 

C. Solder: 

1. For Zinc-Coated (Galvanized) Steel: ASTM B 32, Grade Sn50, 50 
percent tin and 50 percent lead or Grade Sn60, 60 percent tin and 40 
percent lead with maximum lead content of 0.2 percent. 

D. Sealant Tape: Pressure-sensitive, 100 percent solids, polyisobutylene 
compound sealant tape with release-paper backing. Provide permanently 
elastic, nonsag, nontoxic, nonstaining tape 1/2 inch wide and 1/8 inch thick. 

E. Elastomeric Sealant: ASTM C 920, elastomeric polyurethane polymer 
sealant; of type, grade, class, and use classifications required to seal joints 
in sheet metal flashing and trim and remain watertight. 

F. Butyl Sealant: ASTM C 1311, single-component, solvent-release butyl rubber 
sealant; polyisobutylene plasticized; heavy bodied for hooked-type 
expansion joints with limited movement. 

G. Bituminous Coating: Cold-applied asphalt emulsion according to 
ASTM D 1187. 

H. Asphalt Roofing Cement: ASTM D 4586, asbestos free, of consistency 
required for application. 

   
 SECTION 076200 – SHEET METAL FLASHING / TRIM 
  

 of  7 15



Williams Middle School Re-Roofing Project                                 Project No.2024-101 
Tracy Unified School District                                       

6. FABRICATION, GENERAL 

A. General: Custom fabricate sheet metal flashing and trim to comply with 
details shown and recommendations in cited sheet metal standard that 
apply to design, dimensions, geometry, metal thickness, and other 
characteristics of item required. Fabricate sheet metal flashing and trim in 
shop to greatest extent possible. 

1. Fabricate sheet metal flashing and trim in thickness or weight needed 
to comply with performance requirements, but not less than that 
specified for each application and metal. 

2. Obtain field measurements for accurate fit before shop fabrication. 
3. Form sheet metal flashing and trim to fit substrates without excessive 

oil canning, buckling, and tool marks; true to line, levels, and slopes; 
and with exposed edges folded back to form hems. 

4. Conceal fasteners and expansion provisions where possible. Do not use 
exposed fasteners on faces exposed to view. 

B. Fabrication Tolerances: Fabricate sheet metal flashing and trim that is 
capable of installation to a tolerance of 1/4 inch in 20 feet on slope and 
location lines indicated on Drawings and within 1/8-inch offset of adjoining 
faces and of alignment of matching profiles. 

C. Expansion Provisions: Form metal for thermal expansion of exposed flashing 
and trim. 

1. Form expansion joints of intermeshing hooked flanges, not less than 1 
inch deep, filled with butyl sealant concealed within joints. 

2. Use lapped expansion joints only where indicated on Drawings. 

D. Sealant Joints: Where movable, non expansion-type joints are required, 
form metal to provide for proper installation of elastomeric sealant according 
to cited sheet metal standard. 

E. Fabricate cleats and attachment devices from same material as accessory 
being anchored or from compatible, noncorrosive metal. 

F. Seams: Fabricate nonmoving seams with flat-lock seams. Form seams and 
seal with elastomeric sealant unless otherwise recommended by sealant 
manufacturer for intended use. 

G. Do not use graphite pencils to mark metal surfaces. 

7. ROOF-DRAINAGE SHEET METAL FABRICATIONS 

A. Hanging Gutters: Fabricate to cross section required, complete with end 
pieces, outlet tubes, and other accessories as required. Fabricate in 
minimum 96-inch- long sections. Furnish flat-stock gutter brackets and flat-
stock gutter spacers and straps fabricated from same metal as gutters, of 
size recommended by cited sheet metal standard but with thickness not less 
than dimension indicated on Drawings. Fabricate expansion joints, 
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expansion-joint covers, gutter bead reinforcing bars, and gutter accessories 
from same metal as gutters.  Shop fabricate interior and exterior corners. 

1. Gutter Profile: Style B according to cited sheet metal standard. 
2. Expansion Joints: Butt type with cover plate. 
3. Accessories: Continuous, removable leaf screen with sheet metal 

frame and hardware cloth screen. 
4. Gutters with Girth up to 15 Inches: Fabricate from the following 

materials: 
a. Galvanized Steel: 22 gauge thickness. 

B. Downspouts: Fabricate downspouts per plans and details or per size per CA 
plumbing code. Fabricate from the following materials unless otherwise 
shown on drawings. 
1. Galvanized Steel: 22 gauge thickness.  

C. Conductor Heads: Fabricate conductor heads with flanged back and stiffened 
top edge and of dimensions and shape required, complete with outlet 
tubes, exterior flange trim, and built-in overflows. Fabricate from the 
following materials: 

1. Galvanized Steel: 22 gauge thickness. 

8. WALL SHEET METAL FABRICATIONS 

A. Through-Wall Flashing: Fabricate continuous flashings in minimum 96-inch- 
long, but not exceeding 12-foot long, sections, under copings, and at shelf 
angles. Fabricate discontinuous lintel, sill, and similar flashings to extend 6 
inches beyond each side of wall openings; and form with 2-inch high, end 
dams. Fabricate from the following materials: 

1. Galvanized Steel: 22 gauge thickness. 

B. Opening Flashings in Frame Construction: Fabricate head, sill, jamb, and 
similar flashings to extend 4 inches beyond wall openings. Form head and 
sill flashing with 2-inch  high, end dams. Fabricate from the following 
materials: 

1. Galvanized Steel: 22 gauge thickness. 

C. Wall Expansion-Joint Cover: Fabricate from the following materials: 

1. Galvanized Steel: 22 gauge thickness. 

9. MISCELLANEOUS SHEET METAL FABRICATIONS 

A. Equipment Support Flashing: Fabricate from the following materials: 

1. Galvanized Steel: 22 gauge thickness. 
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B. Overhead-Piping Safety Pans: Fabricate from the following materials: 

1. Galvanized Steel: 22 gauge thickness. 

3.EXECUTION 

1. EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for 
compliance with requirements for installation tolerances, substrate, and 
other conditions affecting performance of the Work. 

1. Verify compliance with requirements for installation tolerances of 
substrates. 

2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, 
and securely anchored. 

3. Verify that air- or water-resistant barriers have been installed over 
sheathing or backing substrate to prevent air infiltration or water 
penetration. 

B. Proceed with installation only after unsatisfactory conditions have been 
corrected. 

2. UNDERLAYMENT INSTALLATION 

A. Self-Adhering Sheet Underlayment: Install self-adhering sheet 
underlayment, wrinkle free. Prime substrate if recommended by 
underlayment manufacturer. Comply with temperature restrictions of 
underlayment manufacturer for installation; use primer for installing 
underlayment at low temperatures. Apply in shingle fashion to shed water, 
with end laps of not less than 6 inches staggered 24 inches between 
courses. Overlap side edges not less than 3-1/2 inches. Roll laps and edges 
with roller. Cover underlayment within 14 days. 

B. Apply slip sheet, wrinkle free, directly on substrate before installing sheet 
metal flashing and trim. 

3. INSTALLATION, GENERAL 

A. General: Anchor sheet metal flashing and trim and other components of the 
Work securely in place, with provisions for thermal and structural 
movement. Use fasteners, solder, protective coatings, separators, sealants, 
and other miscellaneous items as required to complete sheet metal flashing 
and trim system. 

1. Install sheet metal flashing and trim true to line, levels, and slopes. 
Provide uniform, neat seams with minimum exposure of solder, welds, 
and sealant. 
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2. Install sheet metal flashing and trim to fit substrates and to result in 
watertight performance. Verify shapes and dimensions of surfaces to 
be covered before fabricating sheet metal. 

3. Space cleats not more than 12 inches apart. Attach each cleat with at 
least two fasteners. Bend tabs over fasteners. 

4. Install exposed sheet metal flashing and trim with limited oil canning, 
and free of buckling and tool marks. 

5. Torch cutting of sheet metal flashing and trim is not permitted. 
6. Do not use graphite pencils to mark metal surfaces. 

B. Metal Protection: Where dissimilar metals contact each other, or where 
metal contacts pressure-treated wood or other corrosive substrates, protect 
against galvanic action or corrosion by painting contact surfaces with 
bituminous coating or by other permanent separation as recommended by 
sheet metal manufacturer or cited sheet metal standard. 

1. Coat concealed side of stainless-steel sheet metal flashing and trim 
with bituminous coating where flashing and trim contact wood, ferrous 
metal, or cementitious construction. 

2. Underlayment: Where installing sheet metal flashing and trim directly 
on cementitious or wood substrates, install underlayment and cover 
with slip sheet. 

C. Expansion Provisions: Provide for thermal expansion of exposed flashing and 
trim. Space movement joints at maximum of 10 feet with no joints within 
24 inches of corner or intersection. 

1. Form expansion joints of intermeshing hooked flanges, not less than 1 
inch deep, filled with sealant concealed within joints. 

2. Use lapped expansion joints only where indicated on Drawings. 

D. Fasteners: Use fastener sizes that penetrate wood blocking or sheathing not 
less than 1-1/4 inches for nails and not less than 3/4 inch for wood screws. 

E. Conceal fasteners and expansion provisions where possible in exposed work 
and locate to minimize possibility of leakage. Cover and seal fasteners and 
anchors as required for a tight installation. 

F. Seal joints as required for watertight construction. 

1. Use sealant-filled joints unless otherwise indicated. Embed hooked 
flanges of joint members not less than 1 inch into sealant. Form joints 
to completely conceal sealant. When ambient temperature at time of 
installation is between 40 and 70 deg F, set joint members for 50 
percent movement each way. Adjust setting proportionately for 
installation at higher ambient temperatures. Do not install sealant-type 
joints at temperatures below 40 deg F. 

2. Prepare joints and apply sealants to comply with requirements in 
Section 079200 "Joint Sealants." 

G. Soldered Joints: Clean surfaces to be soldered, removing oils and foreign 
matter. Pre-tin edges of sheets with solder to width of 1-1/2 inches; 
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however, reduce pre-tinning where pre-tinned surface would show in 
completed Work. 

1. Do not solder metallic-coated steel sheet. 
2. Do not pre-tin zinc-tin alloy-coated stainless steel. 
3. Do not use torches for soldering. 
4. Heat surfaces to receive solder, and flow solder into joint. Fill joint 

completely. Completely remove flux and spatter from exposed 
surfaces. 

5. Stainless-Steel Soldering: Tin edges of uncoated sheets, using solder 
for stainless steel and acid flux. Promptly remove acid flux residue 
from metal after tinning and soldering. Comply with solder 
manufacturer's recommended methods for cleaning and neutralization. 

6. Copper Soldering: Tin edges of uncoated sheets, using solder for 
copper. 

7. Copper-Clad Stainless-Steel Soldering: Tin edges of uncoated sheets, 
using solder for copper-clad stainless steel. 

H. Rivets: Rivet joints in zinc where necessary for strength. 

4. ROOF-DRAINAGE SYSTEM INSTALLATION 

A. General: Install sheet metal roof-drainage items to produce complete roof-
drainage system according to cited sheet metal standard unless otherwise 
indicated. Coordinate installation of roof perimeter flashing with installation 
of roof-drainage system. 

B. Hanging Gutters: Join sections with riveted and soldered joints or joints 
sealed with sealant as shown and specified on drawings or summary/scope 
of work. Provide for thermal expansion. Attach gutters at eave or fascia to 
firmly anchor them in position. Provide end closures and seal watertight with 
sealant. Slope to downspouts. 

1. Fasten gutter spacers to front and back of gutter. 
2. Anchor and loosely lock back edge of gutter to continuous cleat, eave 

or apron flashing. 
3. Anchor back of gutter that extends onto roof deck with cleats spaced 

not more than 24 inches apart. 
4. Anchor gutter with gutter brackets and straps spaced not more than 

24 inches apart to roof deck, unless otherwise indicated, and loosely 
lock to front gutter bead. 

5. Anchor gutter with spikes and ferrules spaced not more than 24 inches 
apart. 

6. Install gutter with expansion joints at locations indicated, but not 
exceeding, 50 feet apart. Install expansion-joint caps. 

7. Install continuous gutter screens on gutters with noncorrosive 
fasteners, removable for cleaning gutters. 

C. Conductor Heads: Anchor securely to wall, with elevation of conductor head 
rim at minimum of 1 inch below gutter discharge. 
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D. Expansion-Joint Covers: Install expansion-joint covers at locations and of 
configuration indicated. Lap joints minimum of 4 inches in direction of water 
flow. 

5. ROOF FLASHING INSTALLATION 

A. General: Install sheet metal flashing and trim to comply with performance 
requirements, sheet metal manufacturer's written installation instructions, 
and cited sheet metal standard. Provide concealed fasteners where possible, 
and set units true to line, levels, and slopes. Install work with laps, joints, 
and seams that are permanently watertight and weather resistant. 

B. Roof Edge Flashing: Anchor to resist uplift and outward forces according to 
recommendations in FM Global Property Loss Prevention Data Sheet 1-49 for 
FM Approvals' listing for required windstorm classification. All roof edge 
flashings are to incorporate a minimum 22 gauge continuous cleat.  

C. Copings: Anchor to resist uplift and outward forces according to 
recommendations in cited sheet metal standard unless otherwise indicated. 

1. Interlock exterior bottom edge of coping with continuous cleat 
anchored to substrate at 24-inch centers. 

2. Anchor interior leg of coping with washers and screw fasteners through 
slotted holes at 24-inch centers. 

D. Copings: Anchor to resist uplift and outward forces according to 
recommendations in FM Global Property Loss Prevention Data Sheet 1-49 for 
specified FM Approvals' listing for required windstorm classification. 

E. Pipe or Post Counterflashing: Install counterflashing umbrella with close-
fitting collar with top edge flared for elastomeric sealant, extending 
minimum of 4 inches over base flashing. Install stainless-steel draw band 
and tighten. 

F. Counterflashing: Coordinate installation of counterflashing with installation 
of base flashing. Insert counterflashing in reglets or receivers and fit tightly 
to base flashing. Extend counterflashing 4 inches over base flashing. Lap 
counterflashing joints minimum of 4 inches. Secure in waterproof manner by 
means of interlocking folded seam or blind rivets and sealant, anchor and 
washer at 36-inch centers unless otherwise indicated. 

G. Roof-Penetration Flashing: Coordinate installation of roof-penetration 
flashing with installation of roofing and other items penetrating roof. Seal 
with elastomeric sealant and clamp flashing to pipes that penetrate roof. 

6. WALL FLASHING INSTALLATION 

A. General: Install sheet metal wall flashing to intercept and exclude 
penetrating moisture according to cited sheet metal standard unless 
otherwise indicated. Coordinate installation of wall flashing with installation 
of wall-opening components such as windows, doors, and louvers. 
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B. Through-Wall Flashing: Installation of through-wall flashing is specified in 
Section 042000 "Unit Masonry."Section092400 "Cement Plastering." 

C. Opening Flashings in Frame Construction: Install continuous head, sill, jamb, 
and similar flashings to extend 4 inches beyond wall openings. 

7. MISCELLANEOUS FLASHING INSTALLATION 

A. Equipment Support Flashing: Coordinate installation of equipment support 
flashing with installation of roofing and equipment. Weld or seal flashing 
with elastomeric sealant to equipment support member. 

B. Overhead-Piping Safety Pans: Suspend pans from structure above, 
independent of other overhead items such as equipment, piping, and 
conduit, unless otherwise indicated on Drawings. Pipe and install drain line 
to plumbing waste or drainage system. 

8. ERECTION TOLERANCES 

A. Installation Tolerances: Shim and align sheet metal flashing and trim within 
installed tolerance of 1/4 inch in 20 feet on slope and location lines indicated 
on Drawings and within 1/8-inch offset of adjoining faces and of alignment 
of matching profiles. 

B. Installation Tolerances: Shim and align sheet metal flashing and trim within 
installed tolerances specified in MCA's "Guide Specification for Residential 
Metal Roofing." 

9. CLEANING AND PROTECTION 

A. Clean exposed metal surfaces of substances that interfere with uniform 
oxidation and weathering. 

B. Clean and neutralize flux materials. Clean off excess solder. 

C. Clean off excess sealants. 

D. Remove temporary protective coverings and strippable films as sheet metal 
flashing and trim are installed unless otherwise indicated in manufacturer's 
written installation instructions. On completion of sheet metal flashing and 
trim installation, remove unused materials and clean finished surfaces as 
recommended by sheet metal flashing and trim manufacturer. Maintain 
sheet metal flashing and trim in clean condition during construction. 

E. Replace sheet metal flashing and trim that have been damaged or that have 
deteriorated beyond successful repair by finish touchup or similar minor 
repair procedures. 

END OF SECTION 07 62 00 
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