TRACY UNIFIED SCHOOL DISTRICT

ADDENDUM #1

Issued 3-29-24

Bid Date 4- 3-24 @ 1:30

West High School Re-Roofing Project Bid No. 2024-102

This addendum to the bid package (contract documents) issued on the above date sets forth changes and amendments to the previously published description of work for this project. Questions regarding the following listed changes should be directed to Tracy Unified School District, Jamie Quintana via email jquintana@tusd.net

<u>Item #1</u> – Bidding contractors are required to be pre-qualified per AB 2031 Pre Qualification. https://pqbids.com/tracy-unified-school-district/

Item #2 - Pre-Bid Sign In Sheet

Item #3 – See the revised site map adding three sections to the scope of work.

<u>Item #4</u> – Modify Section 01 11 00 Summary of Work 1.3, D, 4 to 1.5" polyiso insulation board.

Item #5 – Add to Section 01 11 00 Summary of Work 1.3, D, 21; Repair all foam blisters through the roof area as discussed at the pre bid meeting.

Item #6 – Add to Section 01 11 00 Summary of Work 1.3, D, 21; At all membrane roof areas re-secure loose wall membranes to the substrate prior to the installation of the restoration coating system.

<u>Item #7</u> – Clarification; Liquidated Damages for this project will be \$1,000.00 per day after the scheduled completion date.

Item #8 – The project completion date of for this project is <u>August 2, 2024.</u> Any and all work not completed by this date will need to be completed during weekends or off hours past the project completion date unless otherwise reviewed and approved by the district. All work including punch list and final inspection will need to be completed by <u>8/30/24.</u> Liquidated damages will apply after <u>8/30/2024.</u>

End of addendum 1

Addendum must be signed, dated and returned with bid to confirm receipt and acknowledgment

Signed_____

Date_____

Print Name_____

Tracy Unified School District - Sign-In Sheet West High School Re-Roofing Project

3/21/24 Project No. 2024-102

Name	Company	Phone	Emall
Javier Sois	Best contractions	510-953-0740	estimating @
LANYER BEFMAN	BXMTOON OFFINE.	925-028-4020	Laurenbernal27 egmail.con
Camedal Jewas	KBC Compression	510 706 9548	Camal KBC COMMER and Services. COM.
JOSE LOZANO	WESTERN POOFING SERVICE 415-850-5268	415-850-526B	lozano Questract, cour
Mat Walton	Universal continues	contings 559.233-6300	Matto universal coat ingsoloct
Rubed GONCALEZ	DRazos	866-527-2967	866-527-2967 C.O.El@ B. Lazosine. Com
teri Burrery	Alliance contraction	2 SIO SI4-77-25	Heri DAlliance - cs. Met
Theman SWARP		559-790-2044	CAF 559-790-2044 dustin shaft aport, dom
Rich forts	1	989 - 647 - 1196	(10nes Dansland do, 100)

			5	N. Com						
	lapizcor egacsheld, com	DNUD of American Manuler parte, (W)	Stronger Building 925-339-5256 joseestrongerbuilding.com	Hechocir @ is contracted inc. com	M-cortez@ouctloak, won					
	(209) 831-0071	914 410 3546	9325-529-5256	2261 -512 - 1259	408.551.516Y	-				
5	PAC Shield	American Fonm	Stronger Building	It Contraction INC. 650-315-1922	Tony Area Rookers 408.591.5164					
1 .	lafael Lapized	David Wymu	Jose Vead	Hecher Barra	Hector Corter					

.

