ADDENDUM NO. 2

Project: Mt Diablo Unified School District
1940 BID VOLUME 01

Date: April 24, 2024

To all bidders submitting proposals for the above captioned project. This Addendum is hereby included in the
Contract Documents to the same extent as though it were originally included therein. The following items modify, add
to, delete from, or explain the drawings and/or specifications. The contents of this Addendum shall take precedence over
the original specifications and plans.

A. CHANGES TO SPECIFICATIONS

Item 1. 00 01 15 - List of Drawings, Tables, and Schedules
e Update list of drawings and milestone schedule
Item 2. 00 11 16 — Notice to Bidders
e Updated Bid Date
e Updated Agreement executions
e Updated "Total Base Bid” determination
Item 3. 00 21 13 - Instructions to Bidders
o Updated Agreement executions
e Updated "Total Base Bid” determination
Item 4. 00 41 13 - Bid Form
e Added unit price item #1 — LBP Disposal
e Added list of Addenda to the Bid Form for acknowledgment
Item 5. 00 43 36 - Subcontractors List
e Updated to be submitted as a list per site
Item 6. 00 45 00 — Notice of Award
e Updated to Form
Item 7. 00 45 10 - Agreement
e Updated to Form
Item 8 00 65 10 — Notice to Proceed
e Updated to Form
Item 9 00 71 00 - Special Conditions
e Updated to include District Furniture Delivery

ATTACHMENTS

A. SPECIFICATIONS
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DOCUMENT 0001 15

LIST OF DRAWINGS, TABLES AND SCHEDULES

DRAWINGS

1. Meadow Homes Elementary School

Sheet Number Description

General

Information

1G-001 Title Sheet

1G-002 Cal Green Code Compliance
1G-100 Code Site Plan

1G-900 Accessibility Clearances

Civil

1C11 Demolition Plan

1C2.1 Drainage & Grading Plan

1C3.1 Notes, Details, & Legend

1C3.2 Details

Architectural

1A-021 Demolition Plan -Bldg F, G
1A-022 Demolition Plan - Bldg H, |
1A-023 Demolition Plan - Building J & D
1A-101 Enlarged Site Plan

1A-111 Site Details

1A-201 Floor Plan-BldgF, G

1A-202 Floor Plan - Bldg H, |

1A-203 Floor Plan - BldgJ

1A-221 Demo & New Roof Plan - Bldg H1
1A-251 Finish Plan - Bldg F, G

1A-252 Finish Plan - Bldg H, |

1A-253 Finish Plan - Bldg J& D

1A-301 Exterior Elevations

1A-302 Exterior Elevations

1A-501 Enlarged Plans

1A-502 Enlarged Plans

1A-601 Interior Elevations

1A-801 Door Schedule

1A-901 Wall and Door Details

1A-921 Interior Details

1A-923 Signage Details
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Structural

1S-100 General Notes

15-201 gl:tiil: Roof Framing Plan &
Mechanical

1MP-001 Legends & Notes

1MP-002 Schedules

1MP-003 Schedules

1MP-201 Bldgs F & D.1-Demo & New Floor
1MP-202 Bldgs G.2-G.4-Demo & New Floor
1MP-203 Bldgs H.1-H.4-Demo & New Floor
1MP-204 Bldgs 1.2, 1.3-Demo & New Floor
1MP-205 Bldgs J.1, J.2-Demo & New Floor
1MP-301 Bldgs D & H.1 Demo & New Roof
1MP-501 Controls

1MP-601 Details

1MP-602 Details

1MP-801 T24-Mechanical

1MP-802 T24-Mechanical

Electrical

1E000 General Information

1E001 Schedules

1E100 Site Plan

1E301 Power & Signal Plans

1E302 Power & Signal Plans

1E303 Power & Signal Plans

1E304 Power & Signal Plans

1E305 Power & Signal Plans

Fire Alarm

1F000 General Information

1F001 Schedules

1F100 Site plan

1F301 Power & Signal Plans

1F301 Diagrams

1F401 Details

Technology

1T-000 Cover Sheet

1T-010 Site Plan Demo

1T-020 Floor plans Demo

1T-021 Floor plans Demo

1T-100 Site Plan New

1T-200 Floor Plans New
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1T-201

Floor Plans New

1T-700 Single Lines
1T-701 Single Lines
17-800 Details
1T-801 Details
1T-802 Details

2. Mt.Diablo Elementary School

Sheet Number Description

General

Information

1G-001 Title Sheet

1G-002 Cal Green Code Compliance
1G-101 Overall Site Plan

1G-201 Building 1 & 5 Exit Analysis Plan
1G-202 Building 8 Exit Analysis Plan
1G-900 Accessibility Clearances

Civil

C1.1 Demolition Plan

Cc2.1 Drainage & Grading Plan

C3.1 Underground Utilities Plan

C4.1 Notes, Legend, & Details

C4.2 Details

C5.1 Horizontal Control Plan
Architectural

1A-021 Bldg K &1 Demolition Floor Plan
1A-022 ilediﬁngdmln-Demo Floor &
1A-023 Bldg 7&8-Demo Floor Plan
1A-031 Bldg K&1-Demo Ceiling Plan
1A-111 Site Details

1A-201 Bldg K&1 Floor Plan & Ceiling Plan
1A-202 E:SESAdmin-Floor Plan & Ceiling
1A-203 E:SESAdmin-Demo&New Roof
1A-205 Bldg 7&8-Floor & Roof Plan
1A-251 E::f K, 1,5, &8 - Finish & Signage
1A-301 Bldg K, 1, & 5 - Exterior Elevations
1A-304 Bldg 7 & 8 - Exterior Elevations
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1A-401 Bldg 5 - Sections

1A-501 Enlarged Plans and Elevations
1A-502 Enlarged Plans and Elevations
1A-503 Enlarged Plans and Elevations
1A-601 Bldg K & 1 Interior Elevations
1A-602 Bldg 1 & 5 Interior Elevations
1A-603 Bldg 8 - Interior Elevations
1A-604 Casework Elevations

1A-701 Exterior & Roof Details

1A-801 Door Schedule

1A-811 Window Schedule

1A-821 Door and Window Details
1A-911 Wall Types & Details

1A-921 Interior Details

1A-922 Ceiling Details

1A-925 Signage Details

1A-931 Casework Details

Structural

1S-100 General Notes

Root Framing Plans
1S-501 Typical Concrete Details

1S-800 Nailing Schedule

1S-801 Framing Details

1S-802 Framing Details

Mechanical

1MP-001 Legends & Notes

1MP-002 Schedules

1MP-003 Schematics & Sequences
1MP-201 Bldg 1 - Demo & New Floor Plans
1MP-202 Bldg 5 - Demo & New Floor Plans
1MP-203 Bldg 7 - Demo & New Floor Plans
1MP-204 Bldg 8 - Demo & New Floor Plans
1MP-301 Bldg 7 & - Demo & New Roof Plans
015 oo e
1MP-601 Details

1MP-602 Details

1MP-801 T24-Mechanical

1MP-802 T24-Mechanical

Electrical

1E-000 General Information
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1E-001 General Information
1E-002 Schedules

1E-003 Schedules

1E-100 Site Plan

1E-201 Lighting Plans
1E-202 Lighting Plans
1E-203 Lighting Plans
1E-301 Power & Signal Plans
1E-302 Power & Signal Plans
1E-303 Power & Signal Plans
1E-304 Power & Signal Plans
1E-305 Power & Signal Plans
1E401 Details

1E402 Details

1E403 Details

1E501 Title 24

1E502 Title 24

Fire Protection

1F000 General Information
1F001 Schedules

1F100 Site Plan

1F201 Fire Alarm Plans
1F202 Fire Alarm Plans
1F203 Fire Alarm Plans
1F204 Fire Alarm Plans
1F301 Details

1F401 Details

Technology

1T-000 Cover Sheet

1T-010 Site Plan Demo
1T-020 Floor plans Demo
1T-021 Floor Plans Demo
1T-100 Site Plan New
1T-200 Floor Plans New
1T-201 Floor Plans New
1T-300 RCP New

1T-301 RCP New

1T-700 Single Lines

1T-701 Single Lines

1T-800 Details

1T-801 Details

1T-802 Details
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3. Rio Vista Elementary School

Sheet Number

Description

General

Information

1G-001 Title Sheet

1G-002 Cal Green Code Compliance
1G-101 Fire Authority Site plan
1G-201 Bldg 1&2 Exit Analysis
1G-202 Bldg 5&7 Exit Analysis
1G-900 Accessibility Clearances
Civil

1-C1.1 Demolition Plan

1-C2.1 Grading & Drainage Plan
1-C3.1 Notes, Legend & Details
1-C3.2 Details

Architectural

1A-021 Bldg 1&2 - Demo Floor Plan
1A-022 Bldg 5&7 - Demo Floor Plan
1A-023 Bldg 2 - Demo RCP

1A-024 Bldg 5&7 - Demo RCP

1A-031 E::§a1t;%;2r]; Demo Exterior
1A-032 Ells\,clgaiiz]; Demo Exterior
Clrd S Por Domos
1A-111 Site Details

1A-201 Bldg 1&2 Floor Plan

1A-202 Bldg 5&7 Floor Plan

1A-205 Bldg 1&2 Roof Plan

1A-206 Bldg 5&7 Roof Plan

1A-211 Bldg 2 - RCP

1A-212 Bldg 5&7 RCP

1A-251 Bldg 2 - Finish & Signage Plan
1A-252 Bldg 5&7 - Finish & Signage Plan
1A-301 Bldg 1&2 - Exterior Elevations
1A-302 Bldg 5&7 - Exterior Elevations
1A-401 Building Sections

1A-501 Restroom Plan Enlargement
1A-502 Restroom Plan Enlargement
1A-601 Bldg 2 - Interior Elevations
1A-602 Bldg 2 - Interior Elevations
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1A-603

Bldg 2 - Interior Elevations

1A-604 Bldg 5 - Interior Elevations
1A-605 Bldg 5 - Interior Elevations
1A-606 Bldg 5 - Interior Elevations
1A-607 Bldg 7 - Interior Elevations
1A-608 Bldg 7 - Interior Elevations
1A-609 Casework Elevations

1A-701 Exterior Details

1A-702 Exterior Details

1A-801 Door schedule

1A-811 Window Scheule

1A-821 Door and Window Details
1A-911 Wall Types & Details

1A-921 Interior Details

1A-922 Ceiling Details

1A-923 Ceiling Details

1A-924 Ceiling Details

1A-925 Signage Details

1A-931 Casework Details

Structural

1S-100 General Notes

1S-201 Bldg 1&2 - Foundation Plans
1S-202 Bldg 5&7 - Foundation Plans
1S-203 Bldg 1&2 - Roof Framing Plans
1S-204 Bldg 5&7 Framing Plans

1S-501 Typical Concrete Details
1S-502 Concrete Details

1S-800 Nailing Schedule

1S-801 Framing Details

1S-802 Framing Details

Mechanical

1MP-001 Legends & Notes

1MP-002 Schedules-Mechanical
1MP-003 Schedules-Plumbing

1MP-201 E::ﬁ; MPR-Demo & New Floor
1MP-202 Bldg 2-Demo & New Floor Plans
1MP-203 Bldg 5-Demo & New Floor Plans
1MP-204 Bldg 7-Demo & New Floor Plans
1MP-301 E::rg]z 1&5-Demo & New Roof
1MP-401 Bldg 2-Demo & New Restroom

Plans
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Bldg 5 Admin-Demo & New

TMP-402 Restroom Plans
1MP-501 Controls

1MP-502 Controls

1MP-601 Details

1MP-602 Details

1MP-801 T24-Mechanical
1MP-802 T24-Mechanical
Electrical

1.E-000 General Information
1.E-001 General Information
1.E-002 Schedules

1.E-003 Schedules

1.E-004 Site Plan

1.E-201 Lighting Plans
1.E-202 Lighting Plans
1.E-203 Lighting Plans
1.E-204 Lighting Plans
1.E-301 Power & Signal Plans
1.E-302 Power & Signal Plans
1.E-303 Power & Signal Plans
1.E-304 Power & Signal Plans
1.E-305 Power & Signal Plans
1E401 Details

1E402 Details

1E403 Details

1E501 Title 24

1E502 Title 24

1E503 Title 24

1E504 Titel 24

Fire Alarm

1F000 General Information
1F001 Schedules

1F002 Schedules

1F100 Site Plan

1F200 Fire Alarm Plans
1F201 Fire Alarm Plans
1F202 Fire Alarm Plans
1F203 Fire Alarm Plans
1F204 Fire Alarm Plans
1F205 Fire Alarm Plans
1F301 Diagrams
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1F302 Diagrams

1F401 Details

Technology

1T-000 Cover Sheet

1T-010 Site Plan Demo

1T-020 Floor plans Demo

1T-021 Floor Plans Demo

1T-100 Site Plan New

1T-200 Floor Plans New

1T-201 Floor Plans New

1T-300 RCP New

1T-301 RCP New

1T-700 Single Lines

1T-701 CCTV Views

1T-800 Details

1T-801 Details

1T-802 Details

1T-803 Details
SCHEDULES

The following is the anticipated schedule for the projects;

1. Projected Bid Package Activities

Publish

Mandatory Bid Walk

Request for Information Deadline
Mandatory Bid Walk

Bids Due

Board Action

Notice of Awards

Contractor Documentation

Anticipated Notices to Proceed
Construction Begins-

Rio Vista, Meadow Homes, Mt. Diablo
Furniture Delivery-Owner

Certificate of Occupancy-

Project Completion-Meadow Homes ES
Project Completion-Mt. Diablo ES
Project Completion-Rio Vista ES
Anticipated Close Out Documentation
Anticipated Board Action NOC

Date

March 22, 2024 and March 29, 2024

April 17,2024 2:00p.m.
April 19,2024 @ 3:00 p.m.
April 17,2024 @ 2:00 p.m.
April 30,2024 @ 1:00 p.m.
May 8, 2024

May 9, 2024

May 17, 2024

June 5, 2024

June 5, 2024

July 29, 2024

August 2, 2024
August 20, 2024
August 20, 2024
September 19, 2024
October19, 2024
November 13, 2024
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2. Anticipated Project Milestones

Meadow Homes Elementary:

Milestone #1: Certificate of Occupancy by August 2"% 2024

Completion of Classroom Interiors (including cleaning), Restroom work, HVAC installation, and technology
required prior to Certificate of Occupancy. Path of travel and ADA parking stall site work is required to be
completed prior to Certificate of Occupancy.

Contractor to coordinate contract work with furniture delivery and installation by Meteor Education

Contractor to coordinate contract work with Construction Manager and District Technology Team on
installation of Owner Provided Equipment.

Any work happening after August 2, 2024 should be coordinated with the District and assumed to be
after hours.

Milestone #2: Project Completion by August 20", 2024

Exterior Door Installation and Final punch list

Mt Diablo Elementary:

Milestone #1: Certificate of Occupancy by August 2"* 2024

Completion of Classroom Interiors (including cleaning), Completion of Administration Interiors, Restroom
work, HVAC installation and repairs, Electrical work, and technology work required prior to Certificate of
Occupancy. New Windows at all classrooms are needed for certificate of occupancy. Site work is required to
be completed prior to Certificate of Occupancy.

Contractor to coordinate contract work with furniture delivery and installation by Meteor Education

Contractor to coordinate contract work with Construction Manager and District Technology Team on
installation of Owner Provided Equipment.

Any work happening after August 2, 2024 should be coordinated with the District and assumed to be
after hours

Milestone #2: Project Completion by August 20", 2024

Exterior Door Installation, Classroom Casework, Roof patching, and Final punch list

Rio Vista Elementary:

Milestone #1: Certificate of Occupancy by August 2"* 2024

Completion of Classroom Interiors (including cleaning), Completion of Administration Interiors, Restroom
work, HVAC installation, and technology required prior to Certificate of Occupancy. New Windows at all
classrooms are needed for certificate of occupancy. New Exterior Doors at buildings 2, 5, & 7 are needed for
certificate of occupancy. Site work is required to be completed prior to Certificate of Occupancy.

Mt. Diablo Unified School District LIST OF DRAWINGS, TABLES AND SCHEDULES
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Contractor to coordinate contract work with furniture delivery and installation by Meteor Education

Contractor to coordinate contract work with Construction Manager and District Technology Team on
installation of Owner Provided Equipment.

Any work happening after August 2, 2024 should be coordinated with the District and assumed to be
after hours

Milestone #2: Project Completion by September 19%

Door Installation (replacement in kind), Classroom Casework, Roof patching, and Final punch list

END OF DOCUMENT
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DOCUMENT 001116

NOTICE TO BIDDERS / INVITATION TO BID

Notice is hereby given that the governing board (“Board”) of the Mt. Diablo Unified School District
(“District”) will receive sealed bids to construct the following project:

Modernization of Three Elementary School Campuses, Phase 1 (“Project” or “Contract”)

To bid on this Project, the Bidder is required to have been prequalified by the District. In addition, if the
Project has electrical, mechanical, or plumbing components that will be performed by subcontractors
performing under the following license classification(s), then each of those subcontractors that intend to
bid as a first-tier subcontractor to a general contractor (prime contractor) are required to have been
prequalified by the District: C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-38, C-42, C-43, and/or C-46. All
prequalification questionnaires will be received until _3:00 p.m., April 15th, , 2024_, through the
District’s Prequalification Vendor, Quality Bidders at https://www.qualitybidders.com/users/sign_up.

Contractors must submit sealed bids on or before 1:00 p.m., April30 , 2024, at the District
Office, located at Purchasing and Warehouse, 2326 Bisso Lane,, Concord, California 94520, at or after
which time the District will open the bids and publicly read them aloud. Any claim by a Bidder of error in
its bid must be made in compliance with Public Contract Code § 5100, et seq. Any bid that is submitted
after this time shall be non-responsive and returned to the Bidder. The District is not responsible for Bids
that are received after the deadline noted above.

This Contract is subject to the District’s Project Labor Agreement.

The Project consists of:

Modernization of Three Elementary School Campuses; Meadow Homes Elementary
School, Mt. Diablo Elementary School, Rio Vista Elementary School. Work includes, but
is not limited to Selective demolition and construction, including associated civil,
architectural, structural, plumbing, mechanical and/or electrical work. Some work may
include abatement of hazardous materials.

All bids shall be on the form provided by the District. Each bid must conform and be responsive to all
pertinent Contract Documents, including, but not limited to, the Instructions to Bidders. A contract must
be executed by site and will include payment and performance bonds and insurance by site.

To bid on this Project, the Bidder is required to possess one or more of the following State of California
Contractor Licenses:

A -General Engineering Contractor
B — General Building Contractor

The Bidder's license(s) must be active and in good standing at the time of the bid opening and must
remain so throughout the term of the Contract.

As security for its Bid, each Bidder shall provide with its Bid form
e abidbond issued by an admitted surety insurer on the form provided by the District,
e cash,or

Mt. Diablo Unified School District INVITATION TO BID
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10.

11.

12.

13.

14,

15.

e acashier's check or a certified check, drawn to the order of the Mt. Diablo Unified School
District, in the amount of ten percent (10%) of the Total Base Bid. This bid security shall be a
guarantee that the Bidder shall, within seven (7) calendar days after the date of the Notice of
Award, enter into a contract with the District for the performance of the services as stipulated in
the bid.

The successful Bidder shall be required to furnish a 100% Performance Bond and a 100% Payment Bond
if itis awarded the contract for the Project. A contract must be executed by site and will include payment
and performance bonds and insurance by site.

The successful Bidder may substitute securities for any monies withheld by the District to ensure
performance under the Contract, in accordance with the provisions of Public Contract Code § 22300.

The successful Bidder and its subcontractors shall pay all workers on the Project not less than the
general prevailing rate of per diem wages and the general prevailing rate for holiday and overtime work as
determined by the Director of the Department of Industrial Relations, State of California, for the type of
work performed and the locality in which the work is to be performed within the boundaries of the
District, pursuant to Labor Code § 1770 et seq. Prevailing wage rates are on file with the District and are
available to any interested party on request or at www.dir.ca.gov/oprl/statistics_and_databases.html.
Bidders and Bidders’ subcontractors shall comply with the registration and qualification requirements
pursuant to Labor Code 88 1725.5 & 1771.1

A mandatory-bid conference and site visit will be held on April __17__2024_, at2__p.m. starting at Rio
Vista Elementary School in Bay Point, CA (611 Pacific Ave., Bay Point, CA 94565) and then continue on to
Meadow Homes Elementary Schoolin Concord, CA (1371 Detroit, Ave., Concord, CA 94520), and then
conclude at Mt. Diablo Elementary School in Clayton, CA (5880 Mt. Zion Dr, Clayton, CA 94517). All
prospective Bidders are required to sign in at the Administration Building. The Site Visit is expected to
take approximately three hours. Failure to attend or tardiness will render bid ineligible.

Contract Documents are available on April 2, 2024.1n addition, Contract Documents are available for
review at the following builders’ exchanges:

Bay Area Builders Exchange (510) 483 - 8880
A list of these builders' exchanges is available at the District’s Facilities Office.

Contract Documents are also available for review and download on the District’s Purchasing &
Warehouse webpage: https://www.mdusd.org/departments/purchasing-whse/purchasing-whse.

The District’s Board reserves the right to reject any and all bids and/or waive any irregularity in any bid
received. If the District awards the Contract, the security of unsuccessful Bidder(s) shall be returned
within sixty (60) days from the time the award is made. Unless otherwise required by law, no Bidder may
withdraw its bid for ninety (90) days after the date of the bid opening.

District shall award the Contract, if it awards it at all, to the lowest responsive responsible Bidder based
on:

The Base Bid amount only.

END OF DOCUMENT
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DOCUMENT 002113

INSTRUCTIONS TO BIDDERS

Bidders shall follow the instructions in this document, and shall submit all documents, forms, and
information required for consideration of a Bid.

Mt. Diablo Unified School District (“District”) will evaluate information submitted by the apparent low
Bidder and, ifincomplete or unsatisfactory to District, Bidder's bid may be rejected at the sole discretion of

District.
1. Project. Bids are requested for a general construction contract, or work described in general, for the

1.

2.

following project:
Modernization of Three Elementary School Campuses, Phase 1 (“Project” or “Contract”)

The Bidder is required to have been prequalified by the District. In addition, if the Project has electrical,
mechanical, or plumbing components that will be performed by subcontractors performing under the
following license classification(s), then each of those subcontractors that intend to bid as a first-tier
subcontractor to a general contractor (prime contractor) are required to have been prequalified by the
District: C-4, C-7,C-10, C-16, C-20, C-34, C-36, C-38, C-42, C-43, and/or C-46. All prequalification
questionnaires will be accepted online until 3:00 PM, April 15, 2024, through the District’s
Prequalification Vendor, Quality Bidders at https://www.qualitybidders.com/users/sign_up.

Submittal of Bids. District will receive sealed Bids from Bidders as indicated in the Invitation to Bid and
each Bidder shall ensure that its Bid contains all documents as required herein and is submitted by date
and time shown in the Invitation to Bid.

a. Contractors must ensure the District receives its bid, sealed and marked with name and address of
the Bidder, the Project name and number, the bid number and bid package (if applicable), and the
date for opening bids.

Bid Opening. Bids will be opened at or after the time indicated for receipt of bids.

Complete Bids. Bidders must supply all information required by each Bid Document. Bids must be full
and complete. District reserves the right in its sole discretion to reject any Bid as non-responsive as a
result of any error or omission in the Bid. Each Bidder must complete and submit all of the following
documents as its Bid:

e Bid Form

e Bid Bond or other security

e Designated Subcontractors List
e Noncollusion Declaration

e Iran Contracting Act Certification

a. Bid Form. Bidders must submit Bids on the Bid Form and all other required District forms. Bids not
submitted on the District's required forms shall be deemed non-responsive and shall not be
considered. Additional sheets required to fully respond to requested information are permissible.
Bidders shall not modify the Bid Form or qualify their Bids. Bidders shall not submit scanned, re-
typed, word-processed, or otherwise recreated versions of the Bid Form or other District-provided
documents.
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b. Bid Bond or Other Security. Bidders must submit their Bid Form with cash, a cashier's check or a
certified check payable to District, or a bid bond by an admitted surety insurer of not less than ten
percent (10%) of their Total Base Bid amount, including all additive alternates. Required form of
corporate surety, Bid Bond, is provided by District and must be used and fully completed by Bidders
choosing to provide a Bid Bond as security. The Surety on Bidders’ Bid Bond must be an insurer
admitted in the State of California and authorized to issue surety bonds in the State of California.
Bids submitted without necessary bid security will be deemed non-responsive and will not be
considered.

c. Designated Subcontractors List: A subcontractors list per site must be submitted. Bidders must
submit with the Bid the Designated Subcontractors List for those subcontractors who will perform
any portion of Work, including labor, rendering of service, or specially fabricating and installing a
portion of the Work or improvement according to detailed drawings contained in the plans and
specifications, in excess of one half of one percent (0.5%) of the Bidder’s total Bid. Failure to fully
complete and submit this list when required by law shall result in Bid being deemed non-responsive
and the Bid will not be considered.

d. Noncollusion Declaration. Bidders shall submit the Noncollusion Declaration with their Bids. Bids
submitted without the Noncollusion Declaration shall be deemed non-responsive and will not be
considered.

e. Iran Contracting Act Certification. Bidders shall submit the Iran Contracting Act Certification with
their Bids. Bids submitted without the Iran Contracting Act Certification shall be deemed non-
responsive and will not be considered.

Erasures. Bids shall be clearly written without erasure or deletions. District reserves the right to reject
any Bid containing erasures or deletions.

Prevailing Wages. Pursuant to sections 1770 et seq. of the California Labor Code, Bidder and all
Subcontractors under the Bidder shall pay all workers on all work performed pursuant to the Contract
not less than the general prevailing rate of per diem wages and the general prevailing rate for holiday and
overtime work as determined by the Director of the State of California Department of Industrial Relations
(DIR) for the type of work performed and the locality in which the work is to be performed within the
boundaries of the District. Copies of the general prevailing rates of per diem wages for each craft,
classification, or type of worker needed to execute the Contract, as determined by the DIR are on file
with the District and are available to any interested party on request or at
www.dir.ca.gov/oprl/statistics_and_databases.html.

Contractor Registration. Bidder shall ensure that it and its Subcontractors comply with the registration
and compliance monitoring provisions of Labor Code section 1771.4, including furnishing its CPRs to the
Labor Commissioner, and are registered pursuant to Labor Code section 1725.5. Bidder and its
subcontractors shall comply with Labor Code section 1725.5 to be qualified to bid on, be listed in a bid
proposal, subject to the requirements of Section 4104 of the Public Contract Code, or engage in the
performance of the Contract.

Project Labor Agreement. The District is implementing a Project Labor Agreement on this Project. (See
Document 00 73 49)

DVBE. Section 17076.11 of the Education Code requires school districts using funds allocated pursuant
to the State of California School Facility Program for the construction and/or modernization of school
building(s) to have a participation goal for disabled veteran business enterprises (“DVBE”) of at least
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three percent (3%) per year of the overall dollar amount expended on projects that receive state funding.
For any project that is at least partially state-funded, the low Bidder must submit certification of
compliance with the procedures for implementation of DVBE contracting goals with its sighed
Agreement. DVBE Certification Participation Forms are attached. Bidders should not submit these
forms with their Bids.

Bidder Diligence. Submission of Bid signifies careful examination of the Contract Documents and a
complete understanding of the nature, extent, and location of Work to be performed. Bidders must
complete the tasks listed below as a condition to bidding, and submission of Bid shall constitute the
Bidder's express representation to District that Bidder has fully completed the following:

a. Bidder has visited the Project Site, if required, and has examined thoroughly and understood the
nature and extent of the Contract Documents, Work, Site, locality, actual conditions, as-built
conditions, and all local conditions and federal, state and local laws, and regulations that in any
manner may affect cost, progress, performance, or furnishing of Work or that relate to any aspect of
the means, methods, techniques, sequences, or procedures of construction to be employed by
Bidder and safety precautions and programs incident thereto;

b. Bidder has conducted or obtained and has understood all examinations, investigations,
explorations, tests, reports, and studies that pertain to the subsurface conditions, as-built
conditions, underground facilities, and all other physical conditions at or contiguous to the Site or
otherwise that may affect the cost, progress, performance, or furnishing of Work, as Bidder
considers necessary for the performance or furnishing of Work at the Contract Price, within the
Contract Time, and in accordance with the other terms and conditions of Contract Documents,
including specifically the provisions of the General Conditions. Bidder has notified the District if it
contends that it requires additional examinations, investigations, explorations, tests, reports,
studies, or similar information or data prior to submitting its bid;

c. Bidder has correlated its knowledge and the results of all observations, examinations,
investigations, explorations, tests, reports, and studies with the terms and conditions of the
Contract Documents;

d. Bidder has given the District prompt written notice of all conflicts, errors, ambiguities, or
discrepancies that it has discovered in or among the Contract Documents and the actual conditions,
and the written resolution thereof by the District is acceptable to Bidder;

e. Bidder has made a complete disclosure in writing to the District of all facts bearing upon any
possible interest, direct or indirect, that Bidder believes any representative of the District or other
officer or employee of the District presently has or will have in this Contract or in the performance
thereof or in any portion of the profits thereof;

f. Bidder must, prior to bidding, perform the work, investigations, research, and analysis required by
the Instructions to Bidders and that Bidder represented in its Bid Form and the Agreement that it
performed prior to bidding. Bidder is charged with all information and knowledge that a reasonable
bidder would ascertain from having performed this required work, investigation, research, and
analysis. Bid prices mustinclude entire cost of all work “incidental” to completion of the Work.

g. Conditions Shown on the Contract Documents: Information as to underground conditions, as-
built conditions, or other conditions or obstructions, indicated in the Contract Documents, e.g., on
Drawings or in Specifications, has been obtained with reasonable care, and has been recorded in
good faith. However, District only warrants, and Bidder may only rely, on the accuracy of limited
types of information.
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10.

11.

(1) As to above-ground conditions or as-built conditions shown or indicated in the Contract
Documents, there is no warranty, express or implied, or any representation express or
implied, that this information is correctly shown or indicated. This information is verifiable
by independent investigation and Bidder is required to make that verification as a condition
to bidding. In submitting its Bid, Bidder shall rely on the results of its own independent
investigation. In submitting its Bid, Bidder shall not rely on District-supplied information
regarding above-ground conditions or as-built conditions.

(2) As to any subsurface condition shown or indicated in the Contract Documents, Bidder may
rely only upon the general accuracy of actual reported depths, actual reported character of
materials, actual reported soil types, actual reported water conditions, or actual
obstructions shown or indicated. Districtis not responsible for the completeness of this
information for bidding or construction; nor is District responsible in any way for any
conclusions or opinions of Bidder drawn from that information; nor is District responsible for
subsurface conditions that are not specifically shown if those subsurface conditions are
reasonably determinable by above-ground conditions and observation or as-built
conditions (e.g., subsurface soil conditions in areas contiguous to areas where an above-
ground condition is shown; utility pipes between a manhole and a water source, etc.).

h. Conditions Shown in Reports and Drawings Supplied for Informational Purposes: Reference is
made to the document entitled Existing Information and Documentation Regarding Project Site, for
identification of:

(1) Subsurface Conditions: Those reports of explorations and tests of subsurface conditions at
or contiguous to the Project Site that have been utilized by Architect in preparing the
Contract Documents; and

(2) Physical Conditions: Those drawings of physical conditions in or relating to existing surface
or subsurface structures at or contiguous to the Project Site that has been utilized by
Architect in preparing the Contract Documents.

(3) These reports and drawings are not Contract Documents and, except for any “technical”
data regarding subsurface conditions specifically identified in Existing Information and
Documentation Regarding Project Site, and underground facilities data, Bidder may notin
any manner rely on the information in these reports and drawings.

As-Builts. Bidders may examine any available “as-built” drawings of previous work by giving District
reasonable advance notice. District will not be responsible for accuracy of “as-built” drawings. The
document entitled Existing Information and Documentation Regarding Project Site applies to all supplied
“as-built” drawings.

Questions. All questions about the meaning or intent of the Contract Documents are to be directed in
writing to the District representative, Mike Torres via email at mike.torres@6dpmcm.com.
Interpretations or clarifications considered necessary by the District in response to those questions will
be issued in writing by Addenda faxed, mailed, or delivered to all parties recorded by the District as
having received the Contract Documents. Questions received less than eleven (11) calendar days prior
to the date for opening Bids may not be answered. Only questions answered by formal written Addenda
will be binding. Oral and other interpretations or clarifications will be without legal effect.

Addenda. Addenda may also be issued to modify parts of the Contract Documents as deemed
advisable by the District. Bidder must acknowledge each Addendum in its Bid Form by number or its Bid
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may be considered non-responsive. Each Addenda shall be part of the Contract Documents. A
complete listing of Addenda may be obtained from the District.

12. Substitution for Specified Items. Bids shall be based on products and systems specified in the
Contract Documents or listed by name in Addenda. All requests must comply with the requirements
specified in the General Conditions, the Specifications and the following:

a. Request for Substitution Prior to Bid.

(1) District must receive any request for substitution a minimum of FOURTEEN (14) calendar
days prior to the date of bid opening.

(2) Information with Request. Requests for substitutions shall contain sufficient information
to assess acceptability of the product or system and impact to Project, including, without
limitation, the requirements specified in the General Conditions and the Specifications.
Insufficient information shall be grounds for rejection of substitution.

(3) The District’s denial of a substitution request prior to the date of bid opening shall be
conclusive, requiring Bidders to list only approved items. The Districtis not responsible
and/or liable in any way for a Bidder’s damages and/or claims related, in any way, to that
Bidder’s basing its bid on any requested substitution that the District has not approved.
Bidder’s Bid shall be deemed non-responsive if it identifies a product or manufacturer of a
non-approved substitution.

(4) Approved substitutions shall be listed in Addenda.

(5) District reserves the right not to act upon submittals of substitutions until after the date of
bid opening. If the District does not act on a substitution request prior to the date of bid
opening, Bidders must bid based on products and systems specified in Contract
Documents or listed by name in Addenda.

b. Request for Substitution after Bid Award. Substitutions may be requested after the Contract has
been awarded only if indicated in and in accordance with requirements specified in the General
Conditions, as may be modified in the Special Conditions.

13. Alternates. The Contract may include alternates. Alternates are defined as alternate products,
materials, equipment, systems, methods, or major elements of the construction, that may, at the
District's option and under terms established in the Contract and pursuant to section 20103.8 of the
Public Contract Code, be selected for the Work. The District shall award the Contract, if it awards it at
all, to the lowest responsive responsible bidder based on the criteria as indicated in the Invitation to Bid.

14. Notice of Award. The Bidder awarded the Contract shall execute and submit the following documents
by 5:00 p.m. of the SEVENTH (7™) calendar day following the date of the Notice of Award. The projects
will be separated and all documents post bid will be required to be submitter per each site. All awards
will be made in the District’s best interest. No award will be made to a bidder which is not prequalified
and no award will be made to a Bidder tht is not registered in accordance with
Failure to properly and timely submit these documents entitles District to, among other remedies, make
a claim against Bidder’s Bid Bond or deposit Bidder’s cash, cashier's check, or certified check. The
proceeds thereof may be retained by District as liquidated damages, in District’s sole discretion.
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15.

Agreement-A contract must be executed by site and will include payment and performance
bonds and insurance by site: To be executed by successful Bidder. Submit four (3) copies, each
bearing an original signature.

Escrow of Bid Documentation: This must include all required documentation. See the document
Escrow of Bid Documentation for more information.

Performance Bond (100%): On the form provided in the Contract Documents and fully executed as
indicated on the form.

Payment Bond (100%) (Contractor's Labor and Material Bond): On the form provided in the Contract
Documents and fully executed as indicated on the form.

Insurance Certificates and Endorsements as required.
Certifications to be Completed by Contractor
Disabled Veterans' Business Enterprise Participation Certification.

Criminal Background Investigation/Fingerprinting Certification.

Notice to Proceed. District may issue a Notice to Proceed within THREE (3) months from the date of the

Notice of Award. Upon receipt of the Notice to Proceed, Contractor shall complete the Work within the
period of time indicated in the Contract Documents. Itis further expressly understood by Contractor
that Contractor shall not be entitled to any claim of additional compensation or additional time when the
Notice to Proceed is issued within the 3-month period.

The District may postpone issuing the Notice to Proceed beyond the 3-month period, upon
reasonable notice to Contractor.

If the Contractor believes that a postponement of issuance of the Notice to Proceed will cause a
hardship to Contractor, the Contractor may, by written notice to District within SEVEN (7) calendar
days after receipt by Contractor of District's notice of postponement, take one of the following
actions:

(1) Agree with the postponement. This would be at no additional cost to the District.

(2) Terminate the Contract. District shall only be obligated to pay Contractor for any Work that
Contractor had performed at the time of notification of postponement and that the District
had in writing authorized Contractor to perform, if any, prior to issuing a Notice to Proceed.

(3) Request additional compensation. Contractor must submit detailed documentation
demonstrating the need for that additional compensation, compared to the calculations
and amounts that Contractor used to prepare its bid. If the Parties do not agree on an
amount for the requested additional compensation, the Contractor can agree to the
postponement without any additional compensation, or either Party may terminate the
Contract.

If the Contract is terminated as a result of a notice of postponement, District shall have the authority
to award the Contract to the next lowest responsive responsible Bidder.

16. Bid Protests. Any bid protest by any Bidder regarding any other bid on this Project must be submitted in
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17.

18.

19.

writing to the District, before 5:00 p.m. of the THIRD (3") Business Day following the date of bid opening.
a. The protest must contain a complete statement of any and all bases for the protest.

b. The protest must refer to the specific portions of all documents that form the bases for the protest,
including the specific portion(s) of the bid(s) that the Bidder is protesting.

c. The protest mustinclude the name, address and telephone number of the person representing the
protesting party.

d. The party filing the protest must concurrently transmit a copy of the protest and any attached
documentation to all other parties with a direct financial interest that may be adversely affected by
the outcome of the protest, which must include all other Bidders or proposers who appear to have a
reasonable prospect of receiving an award depending upon the outcome of the protest.

e. The procedure and time limits set forth in this paragraph are mandatory and are each Bidder's sole
and exclusive remedy in the event of bid protest. Failure to comply with these procedures shall
constitute a waiver of any right to further pursue the bid protest, including filing a Government Code
Claim or legal proceedings.

Rejection of Bids. District reserves the right to reject any or all bids, including without limitation the right
to reject any or all nonconforming, non-responsive, unbalanced, or conditional bids, to re-bid, and to
reject the bid of any Bidder if District believes that it would not be in the best interest of the District to
make an award to that Bidder, whether because the bid is not responsive or the Bidder is unqualified or
of doubtful financial ability or fails to meet any other pertinent standard or criteria established by
District. District also reserves the right to waive inconsequential deviations not involving price, time, or
changes in the Work. For purposes of this paragraph, an “unbalanced bid” is one having nominal prices
for work item(s) that represent substantive work and/or overly-enhanced prices for nominal work item(s).

Bidder’s Representative’s Authority. Each bid must be executed by an authorized representative of the
Bidder. Bidders may be asked to provide documentation of that authority (e.g., an authenticated
resolution of its Board of Directors, a power of attorney evidencing the capacity of the person signing the
Bid Form to bind the Bidder to its bid, etc.).

Bidder Responsibility. Prior to the award of Contract, District reserves the right to consider the
responsibility of the Bidder. District may conduct investigations as District deems necessary to assist in
the evaluation of any bid and to establish the responsibility, including, without limitation, qualifications
and financial ability of Bidders, proposed subcontractors, suppliers, and other persons and
organizations to perform and furnish the Work in accordance with the Contract Documents to District's
satisfaction within the Contract Time.

END OF DOCUMENT
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To:

2.

DOCUMENT 004113

BID FORM

Governing Board of Mt. Diablo Unified School District (“District”)

From:

(Proper Name of Bidder)

Total Bid. The undersigned declares that the Contract Documents including, without limitation, the
Invitation to Bid, the Instructions to Bidders, and the Special Conditions have been read, and agrees and
proposes to furnish all necessary labor, materials, and equipment to perform and furnish all work in
accordance with the terms and conditions of the Contract Documents, including, without limitation, the

Drawings and Specifications for the following project:

Modernization of Three Elementary School Campuses, Phase 1 (“Project” or “Contract”)

and will accept in full payment for that Work the following total lump sum amount, all taxes included:

NOTE: IF THERE ARE ALLOWANCES IDENTIFIED IN THIS BID
FORM, DO NOT INCLUDE ANY ALLOWANCE(S) AMOUNTS IN
THESE BID AMOUNTS.

Bid Item No. 1 for Rio Vista Elementary School Modernization — $ Dollars
Increment 01
Bid Item No. 2 for Meadow Homes Elementary School $ Dollars
Modernization — Increment 01
Bid Item No. 3 for Mt. Diablo Elementary School Modernization — $ Dollars
Increment 01
TOTAL BASE BID (Sum of Bid Item No.1, Bid Item No. 2, and Bid
Iltem No.3)

$ Dollars

Unit Price(s). The Bidder’s Base Bid includes the following unit price(s), which the Bidder must provide

and the District may, at its discretion, utilize in valuing additive and/or deductive change orders:

Unit Price #1

Cost per disposal unit to remove and dispose of hazardous

4x4 and 75-4x9 total windows)

Lead-Based Paint window frames as RCRA (estimated to be 100-

$

Dollars/disposal unit




3. Allowance(s). The Bidder’s Total Base Bid shall NOT include the following potential Allowance(s). The
District will add some or all of the following Allowance(s) amount(s) to the successful bidder’s Contract,
at the District’s discretion. Contractor shall be permitted to invoice for Work under an Allowance in the
identical structure as a Change Order.

Owner Allowance - Bid Item No. 1 for Rio Vista $ Dollars (15% of Bid

Elementary School Modernization — Phase 1 Item No. 1 for Rio Vista Elementary School
Modernization — Phase 01)

Owner Allowance - Bid Item No. 2 for Meadow $ Dollars (15% of Bid

Homes Elementary School Modernization — Phase 1 Item No. 2 for Meadow Homes Elementary
School Modernization — Phase 01)

Owner Allowance - Bid Item No. 3 for Mt. Diablo $ Dollars (15% of Bid
Elementary School Modernization — Phase 1 Item No. 3 for Mt. Diablo Elementary School
Modernization — Phase 01)

4. Contract Review. The undersigned has reviewed the Work outlined in the Contract Documents and fully
understands the scope of Work required in this bid, understands the construction and project
management function(s) is described in the Contract Documents, and that each Bidder who is awarded
a contract shall be in fact a prime contractor, not a subcontractor, to the District, and agrees that its bid,
if accepted by the District, will be the basis for the Bidder to enter into a contract with the District in
accordance with the intent of the Contract Documents.

5. Requests for Clarification. The undersigned has notified the District in writing of any discrepancies or
omissions or of any doubt, questions, or ambiguities about the meaning of any of the Contract
Documents, and has contacted the Construction Manager before bid date to verify the issuance of any
clarifying Addenda.

6. Contract Time. The undersigned agrees to commence work under this Contract on the date established
in the Contract Documents and to complete all work within the time specified in the Contract
Documents.

7. Contractual Provisions. The undersigned hereby acknowledges and agrees to be bound by following
provisions and all provisions in the Contract Documents:

o The liquidated damages clause of the General Conditions and Agreement.

. The “Changes in the Work” provisions in the General Conditions that limit the permitted
charges and mark-ups on change orders and on the amount of home office overhead that
the successful bidder can receive from the District.

. The “Claims” provisions in the General Conditions that delineate the required process to
submit and process disputes and claims.

. The “COVID-19” provisions in the Contract Documents related to the Contractor’s staffing
requirements and its compliance with all applicable and existing federal, state, and/or local
statutes, orders, rules, regulations, ordinances, and/or directives relating to construction
site safety in connection with COVID-19, and/or any similar virus or derivative strain.

8. Bid Open for 90 Days. Itis understood that the District reserves the right to reject this bid and that the
bid shall remain open to acceptance and is irrevocable for a period of ninety (90) days.

9. Attachments. The following documents are attached hereto:



10.

1.

12.

13.

14.

15.

16.

. The Bid Bond on the District's form or other security

. The Designated Subcontractors List
) The Noncollusion Declaration
o Iran Contracting Act Certification

Addenda Acknowledgement. Receipt and acceptance of the following addenda is hereby
acknowledged (please date each item listed below):

No. 1-Meadow Homes ES, No.2-Meadow Homes ES,
Dated Dated

No. 1-Mt. Diablo ES, No.2-Mt. Diablo ES,
Dated Dated

No.1-Rio Vista ES, No.2-Rio Vista ES,

Dated Dated

No.2-Volume 1 _,

Dated

|:| Or check here if no addenda were issued.

Bidder’s License. Bidder acknowledges that the license required for performance of the Work is as
stated in the Invitation to Bid. Bidder certifies that it is, at the time of bidding, and shall be throughout the
period of the contract, licensed by the State of California to do the type of work required under the terms
of the Contract Documents. Bidder further certifies that it is regularly engaged in the general class and
type of work called for in the Contract Documents.

Labor Harmony. The undersigned hereby certifies that Bidder is able to furnish labor that can work in

harmony with all other elements of labor employed or to be employed on the Work.

Project Labor Agreement. The District is implementing a Project Labor Agreement (PLA) on this Project
and Bidder shall ensure that it and its Subcontractors comply with all the provisions of the PLA.

DIR Registration. Bidder shall ensure that it and its Subcontractors comply with the registration and
compliance monitoring provisions of Labor Code section 1771.4, including furnishing its CPRs to the
Labor Commissioner, and are registered pursuant to Labor Code section 1725.5.

Prequalification. The Bidder confirms that it has been prequalified by the District. In addition, the
Bidder confirms that, if the Project has electrical, mechanical, or plumbing components that will be
performed by first-tier subcontractor with the following license classifications, then those
subcontractors have also been prequalified by the District: C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-
38, C-42, C-43, and/or C-46.

General Acknowledgement. The Bidder represents that it is competent, knowledgeable, and has
special skills with respect to the nature, extent, and inherent conditions of the Work to be performed.
Bidder further acknowledges that there are certain peculiar and inherent conditions existent in the
construction of the Work that may create, during the Work, unusual or peculiar unsafe conditions
hazardous to persons and property. Bidder expressly acknowledges that it is aware of such peculiar



risks and that it has the skill and experience to foresee and to adopt protective measures to adequately
and safely perform the Work with respect to such hazards.

17. False Claims Act. Bidder expressly acknowledges that it is aware that if a false claim is knowingly
submitted (as the terms “claim” and “knowingly” are defined in the California False Claims Act, Cal.
Gov. Code, §12650 et seq.), the District will be entitled to civil remedies set forth in the California False
Claim Act. It may also be considered fraud and the Contractor may be subject to criminal prosecution.

Furthermore, Bidder hereby certifies to the District that all representations, certifications, and statements
made by Bidder, as set forth in this bid form, are true and correct and are made under penalty of perjury.

Dated this day of 20

Signature

Signed by (Print Name)

Title of Person Signing

Name of Bidder

Type of Organization

Address of Bidder

Taxpayer's Identification No. of Bidder

Telephone Number

Fax Number

E-mail Web page

Bidder’s DIR Registration No.: No.:

Contractor's License No(s): No.: Class: Expiration Date:
No.: Class: Expiration Date:
No.: Class: Expiration Date:

If Bidder is a corporation, provide the following:

Name of Corporation:

President:

Secretary:

Treasurer:

END OF DOCUMENT
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DOCUMENT 00 43 36

DESIGNATED SUBCONTRACTORS LIST

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
Modernization of Three Elementary School Campuses, Phase 1 (“Project” or “Contract”)

Listed. A subcontractors list per site must be submitted. Bidder must list hereinafter the name and
location of each subcontractor who will be employed, and the scope of Work that each will perform if the
Contract is awarded to the Bidder. Bidder acknowledges and agrees that under Public Contract Code
section 4100, et seq., it must clearly identify the name and location of each subcontractor who will
perform work or labor or render service to the Bidder in or about the construction of the Work in an
amount in excess of one-half of one percent (1/2 of 1%) of Bidder’s total Bid.

CSLB Number. Bidder must provide the Contactor State License Board number (“CSLB No.”) for all
listed subcontractors.

DIR Number. Bidder must provide the Department of Industrial Relations registration number (“DIR
No.”) for all listed subcontractors.

Same Scope. If more than one subcontractor is named for the same scope of Work, state with
specificity the particular scope or portion that each subcontractor will perform.

No Vendors or Suppliers. Bidder need not list entities that are only vendors or suppliers of materials.

Not Listed. As to any Work that Bidder fails to list that is in excess of one-half of one percent (1/2 of 1%)
of Bidder’s total Bid, Bidder agrees that it is qualified to perform that scope of Work and will perform that
scope of Work, or be subjected to penalty under applicable law.

Alternate Work. If alternate bids are called for and Bidder intends to use Subcontractors different from
or in addition to those Subcontractors listed for work under the base Bid, Bidder must list Subcontractors
that will perform Work in an amount in excess of one half of one percent (1/2 of 1%) of Bidder’s total Bid,
including alternates.

Prequalification. If the Project has electrical, mechanical, or plumbing components that will be
performed by subcontractors performing under the following license classification(s), then each of those
subcontractors must also have been prequalified by the District: C-4, C-7, C-10, C-16, C-20, C-34, C-36,
C-38, C-42, C-43, and/or C-46.

DVBEs. Bidder mustindicate which, if any, of its subcontractors are disabled veteran business
enterprises (DVBE) and the estimated percentage of the Work those subcontractor(s) will perform.

Bidders may correct inadvertent error(s) in listing subcontractors’ CSLB Nos. or DIR Nos. within
twenty-four (24) hours after bid opening.

Additional Sheets. If further space is required for the list of proposed subcontractors, additional sheets
showing the required information, as indicated below, shall be attached hereto and made a part of this
document and submitted with this form.

Mt. Diablo Unified School District DESIGNATED SUBCONTRACTORS LIST
SUBMIT AS PART OF BID DOCUMENT 0043 36- 1
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| certify and declare under penalty of perjury under the laws of the State of California that

all the information listed on the following page(s) is complete, true, and correct.
Date:

Proper Name of Bidder:

Signature:
Print Name:
Title:
Site: Rio Vista Elementary School
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:

Mt. Diablo Unified School District
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If DVBE, % of Work:

Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:

Mt. Diablo Unified School District
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Mt. Diablo Unified School District DESIGNATED SUBCONTRACTORS LIST
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| certify and declare under penalty of perjury under the laws of the State of California that
all the information listed on the following page(s) is complete, true, and correct.

Date:

Proper Name of Bidder:

Signature:
Print Name:
Title:
Site: Meadow Homes Elementary School
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:

Mt. Diablo Unified School District
SUBMIT AS PART OF BID
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If DVBE, % of Work:

Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:

Mt. Diablo Unified School District
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If DVBE, % of Work:

| certify and declare under penalty of perjury under the laws of the State of California that

all the information listed on the following page(s) is complete, true, and correct.

Date:

Proper Name of Bidder:

Signature:
Print Name:
Title:
Site: Mt. Diablo Elementary School
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
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Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:
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Subcontractor Portion of Work Location of CSLB No.:
Name (Scope) Business
DIR No.:
If DVBE, % of Work:

END OF DOCUMENT
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Dated:

DOCUMENT 00 45 00

NOTICE OF AWARD

To:

,20_

(“Contractor”)

(Address)

From: Governing Board (“Board”) of Mt. Diablo Unified School District (“District”)

Re: Project/Site Name - Description, BP # (“Project” or “Contract”)

Contractor was awarded the Contract on ,20___, by action of the District's Board pursuant
to a delegation of authority by the District’s Board.

The Contract Priceis $ Dollars and includes alternates

Three (3) copies of each of the Contract Documents (except Drawings) accompany the Notice of Award.
Three (3) sets of the Drawings will be delivered separately or otherwise made available. Additional copies are
available at cost of reproduction.

Contractor must comply with the following conditions precedent within SEVEN (7) calendar days of the date
of this Notice of Award.

Contractor shall execute and submit the following Contract Documents by 5:00 p.m. of the SEVENTH (7™)
calendar day following the date of the Notice of Award. Failure to properly and timely submit the following
Contract Documents entitles District to foreclose on Contractor’s bid bond and award the contract to the

next responsive,

responsible bidder.

a. Agreement: Submit four (4) copies, each bearing an original signature. If Contractoris a
corporation, Contractor must attach a certified copy of the corporation’s by-laws, or
the resolution of the Board of Directors of the corporation, authorizing the signatory to
execute the Agreement and the bonds required by the Contract Documents.

b. Escrow of Bid Documentation: Include all required documentation. Refer to the Escrow of
Bid Documentation document for details.

c. Performance Bond (100%): Fully executed form provided in the Contract Documents.

d. Payment Bond (100%) (Contractor's Labor and Material Bond): Fully executed form
provided in the Contract Documents.

e. Insurance Certificates and Endorsements as required.

f. Certifications to be Completed by Contractor

g. Disabled Veterans' Business Enterprise Participation Certification.

Mt. Diablo Unified School District NOTICE OF AWARD
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h. Criminal Background Investigation/Fingerprinting Certification.

i. All documents required pursuant to the District’s Project Labor Agreement.

Failure to comply with these conditions within the time specified will entitle District to consider Contractor’s
bid abandoned, to annul the Notice of Award, and to declare Contractor’s Bid Security forfeited, as well as

any other rights the District may have against Contractor.
District will return to Contractor one fully signed counterpart of the Agreement.

Mt. Diablo Unified School District

SIGNATURE:

NAME:

TITLE:

END OF DOCUMENT

NOTICE OF AWARD

Mt. Diablo Unified School District
DOCUMENT 00 45 00- 2
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DOCUMENT 0045 10

AGREEMENT
(ONE AGREEMENT T PER SITE MUST BE EXECUTED)

This agreement is made and entered into on ,202 , by and
between the Mt. Diablo Unified School District (“District”) and
(“Contractor”) (“Agreement”). The District

and the Contractor agree as follows:

1. The Work: Contractor shall furnish all tools, equipment, apparatus, facilities, labor, and material
necessary to perform and complete in a good and workmanlike manner, the work of the following
project:

Project/Site Name - Description, BP # (“Project” or “Contract” or “Work?”)

The Work shall be performed and completed as required in the Contract Documents as defined in the
General Conditions including, without limitation, the Drawings and Specifications, under the direction
and supervision of, and subject to, the approval of the District or its authorized representative.

2. The Contract Documents:

a. The complete Contract consists of all Contract Documents as defined in the General Conditions and
incorporated herein by this reference. All obligations of the District and Contractor are fully set forth
and described in the Contract Documents. The Contract Documents are intended to cooperate so
that Work called for in one and not mentioned in the other or vice versa is to be performed the same
as if mentioned in all Contract Documents.

b. Interpretation of Contract Documents/Order of Precedence: Questions concerning the intent,
precedence, or meaning of the Contract Documents, including the Drawings or Specifications, shall
be submitted to the District for interpretation. Inconsistencies in the Contract Documents shall be
resolved by giving precedence in the following order:

(i) District-approved modifications (e.g., Change Orders, Force Account Directives, etc.),
beginning with the most recent (if any);

(ii) Agreement;

(iii) Special Conditions (if any);

(iv) Supplemental Conditions (if any);

(v) General Conditions;

(vi) Remaining Division 0 documents (Documents beginning with “00”);

(vii) Division 1 Documents (Documents beginning with “01”);

(viii) Division 2 through Division 49 documents (Technical Specifications);

(ix) Figured dimensions;

(x) Large-scale drawings;

(xi) Small-scale drawings.

In case of conflict, the greater quantity and/or higher standard of workmanship shall apply unless
the District expressly in writing (e.g., via a Change Order) accepts a lesser quantity or lower quality of
workmanship and the Contract Price is adjusted accordingly. The decision of the District in the
matter shall be final.

3. Integration / Modification. The Contract Documents and any documents specifically incorporated by

Mt. Diablo Unified School District AGREEMENT
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reference are completely integrated as the complete and exclusive statement of the terms of the
Agreement. This Agreement supersedes all previous contracts, agreements, and / or communications,
both oral and written, and constitutes the entire understanding of the District and Contractor. No
extrinsic evidence whatsoever shall be admissible or used to explain or supplement the terms of the
Contract, Contract Documents, or any items incorporated by reference. No changes, amendments or
alterations shall be effective unless in writing, signed by both Parties, and unless provided otherwise by
the Contract Documents.

Classification of Contractor’s License: Contractor hereby acknowledges that it currently holds valid
Type Contractor's license(s) issued by the State of California, Contractor's State Licensing
Board, in accordance with division 3, chapter 9, of the Business and Professions Code and in the
classification called for in the Contract Documents.

Time for Completion: Itis hereby understood and agreed that the Contractor shall complete the Work
within (XX) consecutive calendar days (“Contract Time”) from the date specified in the District's Notice
to Proceed. The District shall not approve an early completion schedule by Contractor. A schedule
showing the Work completed in less than the Contract Time indicated in the Contract, shall be
considered to have Project Float. Certificate of Occupancy to be completed no later than August 02,
2024.

Completion-Extension of Time: If Contractor fails to complete the Work within the Contract Time, due
allowance being made for the contingencies provided for herein, Contractor shall become liable to
District for all loss and damage that District may suffer on account thereof. Contractor shall coordinate
its Work with the work of all other contractors. The District shall not be liable for delays resulting from
Contractor's failure to coordinate its Work with other contractors in a manner that allows for timely
completion of Contractor's Work. Contractor shall be liable for delays to other contractors caused by
Contractor's failure to coordinate its Work with the work of other contractors.

Liquidated Damages: Time is of the essence for all Work to be performed. Itis hereby understood and
agreed that it is and will be difficult and/or impossible to ascertain and determine the actual damage that
District will sustain in the event of and by reason of Contractor's delay; therefore, pursuant to
Government Code section 53069.85 and Public Contract Code section 7203, Contractor shall forfeit and
pay to District the following sum(s) as liquidated damages (“Liquidated Damages”):

e Milestone No. 1 (Certificate of Occupancy): $2,000.00 dollars [two thousand dollars]
per day as Liquidated Damages for each and every day's delay beyond the time herein
prescribed in finishing the Work of Milestone No. 1.

e Milestone No. 2 (Project Completion): $2,000.00 dollars [two thousand dollars] per day
as Liguidated Damages for each and every day's delay beyond the time herein prescribed in
finishing the Work of Milestone No. 1.

a. Each portion of the Liquidated Damages shall be calculated cumulatively. For example, if Contractor
is late in completing two milestones and the entire Project, Contractor will forfeit and pay three
separate Liquidated Damages amounts. Itis hereby understood and agreed that neither the total
cumulative Liquidate Damages amount nor any portion of the Liquidated Damage amount are
penalties.

b. District may deduct Liquidated Damages from money due or that may become due Contractor under
this Agreement. Contractor’s forfeiture of Liquidated Damages to District, and District's right to retain

Mt. Diablo Unified School District AGREEMENT
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Liquidated Damages, are as indicated in Government Code section 53069.85 and as indicated herein
and in the General Conditions. Liquidated Damages are automatically and without notice of any kind
forfeited and payable by Contractor upon the accrual of each day of delay. Neither District’s failure or
delay in deducting Liquidated Damages from payments otherwise due the Contractor, nor District’s
failure or delay in notifying Contractor of the forfeiture and payment of Liquidated Damages, shall be
deemed a waiver of District’s right to Liquidated Damages and/or the District’s right to withhold
Liquidated Damages from any amounts that would otherwise be payable to the Contractor.

c. Contractor and Surety shall be liable for and pay to District the entire amount of Liquidated Damages
including any portion that exceeds the amount of the Contract Price then held, retained or controlled
by District.

d. Liquidated Damages shall be in addition, and not in lieu of, District's right to charge Contractor for the
District’s cost of completing or correcting items of the Work.

8. Contract Price: In consideration of the foregoing covenants, promises, and agreements, Contractor
offers, in the amounts stated below, to perform the Work according to the Contract Documents. District
covenants, promises, and agrees that it will pay and cause to be paid to Contractor in full, and as the
Contract Price the following amount(s):

$ Dollars
Base Contract Amount

+ $ Dollars

Owner Allowance Amount

Il
L4

Dollars

(“Contract Price”)

a. THE ABOVE ALLOWANCES ARE WITHIN THE CONTRACT PRICE ONLY TO THE EXTENT
CONTRACTOR HAS PERFORMED WORK ENCOMPASSED BY THE ALLOWANCE DESCRIPTION,
CONTRACTOR HAS APPROPRIATELY INVOICED FOR THAT WORK, AND DISTRICT HAS APPROVED
CONTRACTOR’S INVOICE. CONTRACTOR SHALL INVOICE ONLY FOR COMPONENTS OF THE
WORK ENCOMPASSED BY THE ALLOWANCE DESCRIPTION, IN THE IDENTICAL STRUCTURE AS A
CHANGE ORDER. THE UNUSED PORTION OF EACH ALLOWANCE SHALL BE RETAINED BY THE
DISTRICT.

b. The Contract Price shall be paid in lawful money of the United States pursuant to the payment
provisions in the General Conditions.

c. The District may, at its sole discretion, increase or decrease the Contract Price by unit prices or alternates
contained in Contractor’s original bid. If the Bid for the Work included proposal(s) for Alternate Bid
Item(s), during Contractor's performance of the Work, the District may elect to add any such Alternate
Bid Item(s) if the item did not form a basis for award of the Agreement or delete any such Alternate Bid
Item(s) if that item formed a basis for award of the Agreement. If the District elects to add or delete an
Alternate Bid Item(s) pursuant to the foregoing, the cost or credit for that Alternate Bid Item(s) shall be
as set forth in the Contractor’s Bid, at the District’s discretion. If any Alternate Bid Item is added or
deleted from the Work pursuant to the foregoing, the Contract Time shall be adjusted by the number
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10.

11.

12.

13.

14.

15.

16.

17.

18.

of days allocated for the added or deleted Alternate Bid Item in the Contract Documents; if days are
not allocated for any Alternate Bid Item added or deleted pursuant to the foregoing, the Contract Time
shall be equitably adjusted.

Insurance and Bonds: Contractor shall provide all required certificates of insurance, and payment and
performance bonds.

Performance of Work: If Contractor fails to perform the Work properly or fails to perform any provisions
of this Contract, the District, may, pursuant to the General Conditions and without prejudice to any other
remedy it may have, cure the deficiencies and deduct the cost thereof from the payment then or
thereafter due Contractor.

COVID-19. Contractor is responsible for complying with all applicable and existing federal, state, and/or
local statutes, orders, rules, regulations, ordinances, and/or directives relating to construction site
safety in connection with COVID-19, and/or any similar virus or derivative strain. Contractor shall ensure
it has supervisor employees onsite that are trained and knowledgeable of all of these requirements to
ensure full compliance on Project Site(s).

Authority of Architect, Project Inspector, and DSA: Contractor hereby acknowledges that the
Architect(s), the Project Inspector(s), and the Division of the State Architect have authority to approve
and/or stop Work if Contractor’s Work does not comply with the requirements of the Contract
Documents, Title 24 of the California Code of Regulations, and all applicable laws. Contractor shall be
liable for any delay caused by its non-compliant Work.

Assignment of Contract: Neither the Contract, nor any part thereof, nor any moneys due or to become
due thereunder, may be assigned by Contractor without the written approval of District, nor without the
written consent of the Surety on Contractor's Performance Bond (the “Surety”), unless the Surety has
waived in writing its right to notice of assignment.

Payment of Prevailing Wages: Contractor and all Subcontractors under Contractor shall pay all
workers on Work performed pursuant to this Contract not less than the general prevailing rate of per
diem wages and the general prevailing rate for holiday and overtime work as determined by the Director
of the Department of Industrial Relations, State of California, for the type of work performed and the
locality in which the work is to be performed within the boundaries of the District, pursuant to sections
1770 et seq. of the California Labor Code.

Project Labor Agreement: In addition, the Districtis implementing a Project Labor Agreement (PLA) on
this Project and Contractor specifically acknowledges and understands that it shall perform the Work of
this Agreement while complying with all the applicable provisions of the PLA.

Contractor & Subcontractor Registration: Contractor shall comply with the registration and
compliance monitoring provisions of Labor Code section 1771.4, including complying with any
applicable enforcement by the Department of Industrial Relations.

Authority of Contractor’s Representatives: Contractor hereby certifies that the person who executes
this Agreement has the authority and power to legally bind the Contractor. Contractor also certifies that
each person(s) it employees on the Project at or above the level of project superintendent, has the
authority to legally bind the Contractor.

Severability: If any term, covenant, condition, or provision of the Contract Documents is held by a court
of competent jurisdiction to be invalid, void or unenforceable, the remainder of the provisions in the
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19.

Contract Documents shall remain in full force and effect and shall in no way be affected, impaired, or
invalidated thereby.

Notice: Any notice required by the Agreement shall be in writing, dated and signed by the party giving
notice or by a duly authorized representative of that party. Notice shall be served and considered
effective if given in one of the following manners and to the following persons and addresses:

By personal delivery; considered delivered on the day of delivery.

By overnight delivery service; considered delivered one (1) day after date deposited, as indicated by
the delivery service.

By depositing same in United States mail, enclosed in a sealed envelope; considered delivered three
(3) days after date deposited, as indicated by the postmarked date.

By registered or certified mail with postage prepaid, return receipt requested; considered delivered on
the day the notice is signed for.

If to District If to Contractor:

Mt. Diablo Unified School District

Maintenance & Operations Department

1480 Gasoline Alley, CA 94520 , CA
ATTN: Melanie Koslow, Director ATTN:

IN WITNESS WHEREOF, accepted and agreed on the date indicated above:

Dated: , 20 Dated: , 20
Mt. Diablo Unified School District Contractor
Signature: Signature:
Print Name: Print Name:
Print Title: Print Title:

NOTE: Ifthe Contractoris a corporation, Contractor must attach a certified copy of the corporation’s

by-laws, or of the resolution of the Board of Directors of the corporation, authorizing the above
person to execute this Agreement and the bonds required by the Contract Documents.

END OF DOCUMENT
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Dated:

To:

From:

DOCUMENT 00 65 10

NOTICE TO PROCEED

,20_

(“Contractor”)

(Address)
Governing Board (“Board”) of Mt. Diablo Unified School District (“District”)

Re: Project/Site Name - Description, BP # (“Project” or “Contract”)

Contractor is hereby notified that the Contract Time under the Contract will commence to run on

,20___. By that date, Contractor shall start performing its obligations under the Contract

Documents. In accordance with the Agreement executed by Contractor, the Contract Time and Project
Completion is ,20__

Contractor must submit the following documents by 5:00 p.m. of the TENTH (10™) calendar day following the
date of this Notice to Proceed:

Contractor’s preliminary schedule of construction.

Contractor’s preliminary schedule of submittals, including Shop Drawings, Product Data, and
Samples submittals.

Contractor’s preliminary schedule of values for all of the Work.

Contractor’s preliminary Contractor’s Safety Plan specifically adapted for the Project.

A complete subcontractors list (by site), including the name, address, telephone number, facsimile
number, California State Contractor’s License number, classification, and monetary value of all
Subcontracts.

Thank you. We look forward to a successful Project.

Mt. Diablo Unified School District

SIGNATURE:

NAME:

TITLE:

END OF DOCUMENT
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Addendum #2 DOCUMENT 00 65 10- 1



DOCUMENT 0071 00

SPECIAL CONDITIONS

1. Site Specific Conditions

a. Access. Access to the school buildings and entry to buildings, classrooms, restrooms, mechanical
rooms, electrical rooms, or other rooms, for construction purposes, must be coordinated with
District and onsite District personnel before Contractor commences Work. Unless agreed to
otherwise in writing, only a school custodian will be allowed to unlock and lock doors in existing
building(s). The custodian will be available only while schoolis in session. If a custodian is required
to arrive before 7:00 a.m. or leave after 3:30 p.m. to accommodate Contractor’s Work, the overtime
wages for the custodian will be paid by Contractor, unless, at the discretion of District, other
arrangements are made in advance.

b. Master Key. Upon request, District may, at its own discretion, provide a master key to the school
site for the convenience of Contractor. Contractor agrees to pay all expenses to re-key the entire
school site and all other affected District buildings if the master key is lost or stolen or if any
unauthorized party obtains a copy of the key or access to the school.

c. Maintaining Services. Contractor is advised that Work is to be performed in spaces regularly
scheduled for instruction. Interruption and/or periods of shutdown of public access, electrical
service, water service, lighting, or other utilities shall be only as arranged in advance with District.
Contractor shall provide temporary services to all facilities interrupted by Contractor’s Work.

d. Maintaining Utilities. Contractor shall maintain in operation during term of Contract, drainage
lines, storm drains, sewers, water, gas, electrical, steam, and other utility service lines within
working area.

e. Work During Instructional Time. By submitting its bid, Contractor affirms that Work may be
performed during ongoing instruction in existing facilities. If so, Contractor agrees to cooperate to
the best of its ability to minimize any disruption to the school up to, and including, rescheduling
specific work activities, at no additional cost to District.

f. No Work During Student Testing. Contractor shall, at no additional cost to District and at District’s
request, coordinate its Work to not disturb District students including, without limitation, not
performing any Work when students at the Site are taking State-required tests.

g. Badge and Vest Policy for Contractors. Contractor shall provide their workers and all of
Subcontractors’ workers, and delivery personnel or others entering the Site, with identification
badges and a brightly colored construction vest. These badges and vests shall be worn by all
persons who are working on the Project Site.

(1) Badges must be filled out in full and contain the following information:
a) Name of Contractor
b) Name of Employee

c) Contractor's address and phone number

(2) Badges must be worn by all these persons when on Site and must be visible at all times.
Contractors must inform these persons that they are required to allow District employees,
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the Architect, the Construction Manager, the Program Manager, or the Project Inspector to
review the information on the badges upon request to, without limitation, confirm a person’s
identity and a person’s right to be on Site, and in any particular area on the Site, at any time.

(3) Failure to display an identification badge and/or to wear a vest as required by this policy may
result in the assessment of fines against the Contractor.

2. Health & Safety. This provision includes additional requirements related to the Contractor’s
responsibility related to the health of its workers and to the procedures it must follow related to COVID-
19, and is in addition to the requirements already indicated in the Contract Documents including,
without limitation, in the Agreement and the General Conditions.

a. During the work, the Contractor shall comply with all legal, contractual and local government
requirements related to the novel Coronavirus and COVID-19 that apply to the work at the time of
bidding, including masks and hygiene as may be ordered by the State or Conta Costa County and
may be directed in the Contract documents.

b. Each bidder mustinclude lits bid all costs related to these requirements. If additional COVID-19
requirements are imposed after the bid and the Contractor believes that itis entitled to additional
time or money, it must timely submit proper requests pursuant to the Contract Documents.

3. Supplements. Supplement to Article 8, Other Contracts/Contractors:

a. Work under other contracts. Furniture Installation. As shown on the contract documents, the
District has contracted with a furniture manufacturer to install site furniture prior to Certificate of
Occupancy. Anticipated delivery date is reflected in Document 00 01 15 (List of Drawings, Tables and
Schedules) and is subject to change.

b. Work Sequence. The Contractor shall construct the Work in stages and at times to accommodate
Work under Other Contracts during the construction period and shall coordinate with and include the
schedules of Work Under Other Contracts into the Contractor’s Schedules.

c. Cooperation of Contractor and coordination with other work. Should construction work, or work
of any other nature, be underway by other forces or by other contractors within or adjacent to the
limits of the Work at the time of executing the Contract, or should work be performed under the
contracts listed in paragraph A above, the Contractor shall cooperate with all such other contractors
or forces to the end that any delay or hindrance to their work will be avoided. The cost of such
cooperation will be considered as included in the contract price and no additional payment will be
made therefor. Contractor shall coordinate with such other contractors and forces as required by
Document 00 70 00 (General Conditions).

(1) Owner reserves the right to perform other or additional work, within or adjacent to the limits
of the Work specified, at any time by the use of other forces. Contractor shall coordinate
with Owner and any of Owner’s forces, or other forces engaged by Owner, as required by
Document 00700 (General Conditions).

(2) Contractor shall limit use of the Site for Work and for construction operations to allow for:
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a) District Operations
b) Work by other contractors and tenants

(3) Contractor shall coordinate use of and access to the Site with other contractors, utilities and
Owner’s forces, as required by Document 00 70 00 (General Conditions). The district has

final authority over coordination, use of premises, and access to the Site.

(4) Contactor shall cooperate with the District and others who may occupy or begin work on Site
and inside buildings prior to completion of Work of this Contract.

(5) Contractor shall cooperate with contractors for other work, not included n contract, but
which may take place during construction period.

END OF DOCUMENT
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