DOCUMENT 00 52 13

AGREEMENT

THIS AGREEMENT 1S MADE AND ENTERED INTO THIS DAY OF

, 20___, by and between the Tracy Unified School District ("District”) and Stronger

Building Services {"Contractor”) (“Agreement”)}.

WITNESSETH: That the parties hereto have mutually covenanted and agreed, and by these
presents do covenant and agree with each other, as follows:

1.

The Work: Contractor agrees to furnish all tools, equipment, apparatus, facilities,
labor, and material necessary to perform and complete in a good and workmanlike
manner, the work of the following project:

WILLIAMS MIDDLE SCHOOL RE-ROOFING PROJECT-Base Bid Section 1
(“Project” or “Contract” or "Work™)

It is understood and agreed that the Work shall be performed and completed as
required in the Contract Documents including, without limitation, the Drawings and
Specifications and submission of all documents required to secure funding or by the
Division of the State Architect for close-out of the Project, under the direction and
supervision of, and subject to the approval of, the District or its authorized
representative.

The Contract Documents: The complete Contract consists of all Contract
Documents as defined in the General Conditions and incorporated herein by this
reference. Any and all obligations of the District and Contractor are fully set forth
and described in the Contract Documents. All Contract Documents are intended to
cooperate so that any Work called for in one and not mentioned in the other or vice
versa is to be executed the same as if mentioned in all Contract Documents,

Interpretation of Contract Documents: Should any guestion arise concerning
the intent or meaning of Contract Documents, including the Drawings or
Specifications, the question shall be submitted to the District for interpretation. If a
conflict exists in the Contract Documents, valid, written modifications, beginning with
the most recent, shall control over this Agreement (if any), which shall control over
the Special Conditions, which shall control over any Supplemental Conditions, which
shall controf over the General Conditions, which shall control over the remaining
Division 0 documents, which shall contirol over Division 1 Documents which shall
control over Division 2 through Division 49 documents, which shall control over
figured dimensions, which shall control over large-scale drawings, which shall control
over small-scale drawings. In the case of a discrepancy or ambiguity solely between
and among the Drawings and Specifications, the discrepancy or ambiguity shall be
resolved in favor of the interpretation that will provide District with the functionally
complete and operable Project described in the Drawings and Specifications. In no
case shall a document calling for lower quality and/or guantity material or
workmanship control. The decision of the District in the matter shall be final.

Time for Completion: It is hereby understood and agreed that the project
completion date of for this project is August 2, 2024, Any and all work not completed
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by this date will need to be completed during weekends or off hours past the project
completion date unless otherwise reviewed and approved by the district. All work
including punch list and final inspection will need to be completed by 8/30/24.
Liquidated damages will apply after 8/320/2024.

Completion - Extension of Time: Should the Contractor fail to complete this
Contract, and the Work provided herein, within the time fixed for completion, due
allowance being made for the contingencies provided for herein, the Contractor shall
become liable to the District for all loss and damage that the District may suffer on
account thereof. The Contractor shall coordinate its Work with the Work of all other
contractors, The District shall not be liable for delays resulting from Contractor's
failure to coordinate its Work with other contractors in a manner that will allow
timely completion of Contractor's Work. Contractor shall be liable for delays to other
contractors caused by Contractor's failure to coordinate its Work with the Work of
other contractors.

Liquidated Damages: Time is of the essence for all work under this Agreement. It
is hereby understood and agreed that it is and will be difficult and/or impossible to
ascertain and determine the actual damage that the District will sustain in the event
of and by reason of Contractor's delay; therefore, Contractor agrees that it shall pay
to the District the sum of One Thousand dollars ($1,000.00) per day as liquidated
damages for each and every day's delay beyond the time herein prescribed in
completion of the Work.

It is hereby understood and agreed that this amount is not a penalty.

In the event that any portion of the liguidated damages is not paid to the District,
the District may deduct that amount from any money due or that maC-39y become
due the Contractor under this Agreement, and such deduction does not constitute a
withholding or penalty, The District's right to assess liguidated damages is as
indicated herein and in the General Conditions.

The time during which the Contract is delayed for cause, as hereinafter specified,
may extend the time of completion for a reasonable time as the District may grant,
provided that Contractor has complied with the claims procedure of the Contract
Documents. This provision does not exclude the recovery of damages by either
party under other provisions in the Contract Documents,

Loss Or Damage: The District and its agents and authorized representatives shall
not in any way or manner be answerable or suffer loss, damage, expense, or liability
for any loss or damage that may happen to the Work, or any part thereof, or in or
about the same during its construction and before acceptance, and the Contractor
shall assume ali liabilities of every kind or nature arising from the Work, either by
accident, negligence, theft, vandalism, or any cause whatsoever; and shall hold the
District and its agents and authorized representatives harmiess from all liability of
every kind and nature arising from accident, negligence, or any cause whatsoever.

Limitation Of District Liability: District’s financial obligations under this Contract
shall be limited to the payment of the compensation provided in this Contract.
Notwithstanding any other provision of this Contract, in no event shall District be
liable, regardless of whether any claim is based on contract or tort, for any special,
consequential, indirect or incidental damages, including, but not mited to, lost
profits or revenue, lost bonding capacity, arising out of or in connection with this
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10.

11.

12.

13.

14,

15.

i6.

Contract for the services performed in connection with this Contract.

Insurance and Bonds: Prior to issuance of the Notice to Proceed by the District,
Contractor shall provide ail required certificates of insurance, insurance
endorsements, and payment and performance bonds as evidence thereof.

Prosecution of Work: If the Contractor should neglect to prosecute the Wark
properly or fail to perform any provisions of this Contract, the District, may, pursuant
to the General Conditions and without prejudice to any other remedy it may have,
make good such deficiencies and may deduct the cost thereof from the payment
then or thereafter due the Contractor.

Authority of Architect, Project Inspector, and DSA: Contractor hereby
acknowledges that the Architect(s), the Project Inspector(s), and the Division of the
State Architect ("DSA") have authority to approve and/or suspend Work if the
Contractor’s Work does not comply with the requirements of the Contract
Documents, Title 24 of the California Code of Regulations, and all applicable laws and
regulations. The Contractor shall be liable for any delay caused by its non-compliant
Work.

Assignment of Contract: Neither the Contract, nor any part thereof, nor any
moneys due or to become due thereunder, may be assigned by the Contractor
without the prior written approval of the District, nor without the written consent of
the Surety on the Contractor's Performance Bond (the “Surety”), unless the Surety
has waived in writing its right to notice of assignment.

Classification of Contractor’s License: Contractor hereby acknowledges that it
currently holds valid Type C-39 Contractor's license(s) issued by the State of
California, Contractors’ State License Board, in accordance with division 3, chapter 9,
of the Business and Professions Code and in the classification called for in the
Contract Documents.

Registration as Public Works Contractor: The Contractor and all Subcontractors
currently are registered as public works contractors with the Department of
Industrial Relations, State of California, in accordance with Labor Code section
1771.1.

Payment of Prevailing Wages: The Contractor and all Subcontractors shall pay all
workers on all Work performed pursuant to this Contract not less than the general
prevailing rate of per diem wages and the general prevailing rate for holiday and
overtime work as determined by the Director of the Department of Industrial
Relations, State of California, for the type of work performed and the locality in
which the work is to be performed within the boundaries of the District, pursuant to
sections 1770 et seq. of the California Labor Code.

Labor Compliance Monitoring and Enforcement: This Project is subject to labor
compliance monitoring and enforcement by the Department of Industrial Relations
pursuant to Labor Code section 1771.4 and Title 8 of the California Code of
Regulations. Contractor specifically acknowledges and understands that it shali
perform the Work of this Agreement while complying with all the applicable
provisions of Division 2, Part 7, Chapter 1, of the Labor Code, including, without
limitation, the requirement that the Contractor and all of its Subcontractors shall
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17.

18.

19.

20.

21.

timely submit complete and accurate electronic certified payroll records as required
by the Contract Documents, or the District may not issue payment.

Contract Price: In consideration of the foregoing covenants, promises, and
agreements on the part of the Contractor, and the strict and literal fulfiliment of each
and every covenant, promise, and agreement, and as compensation agreed upon for
the Work and construction, erection, and completion as aforesaid, the District
covenants, promises, and agrees that it will well and truly pay and cause to be paid
to the Contractor in full, and as the full Contract Price and compensation for
construction, erection, and completion of the Work hereinabove agreed to be
performed by the Contractor, the following price:

One Million Nine Hundred Eighty Thousand Dollars ($1,980,000.00),

in lawful money of the United States, which sum is to be paid according to the
schedule provided by the Contractor and accepted by the District and subject to
additions and deductions as provided in the Contract. This amount supersedes any
previously stated and/or agreed to amount(s). Contract Price includes Ailowance(s),
if any,

No Representations: No representations have been made other than as set forth
in writing in the Contract Documents, including this Agreement, Each of the Parties
to this Agreement warrants that it has carefully read and understood the terms and
conditions of this Agreement and all Contract Documents, and that it has not relied
upon the representations or advice of any cther Party or any attorney not its own.

Entire Agreement: The Contract Documents, including this Agreement, set forth
the entire agreement between the parties hereto and fully supersede any and all
prior agreements, understandings, written or oral, between the parties hereto
pertaining to the subject matter thereof.

Severability: If any term, covenant, condition, or provision in any of the Contract
Documents is held by a court of competent jurisdiction to be invalid, void or
unenforceable, the remainder of the provisions in the Contract Documents shall
remain in full force and effect and shall in no way be affected, impaired, or
invalidated thereby.

Authority of Signatories: Each party has the full power and authority to enter into
and perform this Contract, and the person signing this Contract on behalf of each
party has been properly authorized and empowered to enter into this Contract. This
Contract may be executed in one or more counterparts, each of which shall be
deemed an original. For this Agreement, and for all Contract Documents requiring a
signature, a facsimile or electronic signature shall be deemed to be the equivaient of
the actual original signature. All counterparts so executed shall constitute one
Contract binding all the Parties hereto.

[SIGNATURES ON FOLLOWING PAGE]
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IN WITNESS WHEREGF, accepted and agreed on the date indicated above:

[CONTRACTOR NAME] TRACY UNIFIED SCHOOL DISTRICT
By: By:
Title: Title:

NOTE: If the party executing this Contract is a corporation, a certified copy of the by-laws,
or of the resolution of the Board of Directors, authorizing the officers of said
corporation to execute the Contract and the bonds required thereby must be
attached hereto.

END OF DOCUMENT
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GARLAND

o —
—_—

since 1895

To:
Altention:

Project:

Representative
Rich Jones

Qty
225.00
735,00
60.00
100.00
20.00
360.00
38.00
100.00
50.00

10,00
2,00
20.00
30.00
100.00
15.00

The Garland Company, Inc.

Service s our Bast Produc|

Tracy Unified School District

Jamie Quintana

Wiliams Middle School Roofing Project

Job Paym

entf Terms

Date:
Proposal #:
Customer ID:

Expiration Date:

March 20, 2024

Section 1

TUsSD

6/1/24

CMAS # 4-20-56-00046B

Williams MS Section 1 ' 1.5% 10 Days / Net 45 Days

Description
KEE-Stone FB 60 8' X 50" - 400 sq ft per roll (Field)
Siressbase 80, 150 sq ft perrl
Tuff Stuff Urethane Caulking 10.1 oz lube (White)
kEE—STone NF 60 4" X50" - 200 sq ft per roll [Walls)
KEE-Stone Reinforced Stripping Roll 8''x100'
Green Lock Plus Membrcﬁe Adhesive, 5 gal péil
KEE-Lock Spatter Spray Foam - Canisters, 2400 sq ft/kit
-K.EE—Lock WB Vertical Flashing Adhesive 3.5 gal pail
Solar Bright KEE 1"-6" Boof each
Solar Bright KEIé T-Joint Covers 100 per case
Solar Bright 6D-mil Flashing Membrane 24" x 50
Solar Bright KEE Clad Metal 4' x 8' Shéet

Solar Bright KEE Inside Corners each

Solar Bright KEE Qutside Corners each

Solar Bright KEE Walkway Roll 30" x 60"

 Site Inspections as Specified (Mo Charge)
Wind Uplift Calculations per ASCE 7-16 (No Charge)
Warranly - 30 Year NDL (No Charge)

|
|
|
|
|

Unit Price
$ 2.369.00
204.00
22.00
1,238.00
421,47
395.00
1,683.00
463.00
105.62
199.78
1,047.53
529.41
21.93
23,59
1,327.34

PR T RV S P P TN [ [T PP OR[N EPONS PPN

Rl s

~ Subtotal

Sales Tax

Estimated Freight (Subject to Change)

Total

Proposal prepared by: Rich Jones, The Garland Company, Inc.

Thank you for your business!

The Garland Company, Inc. Phone. 559.647.1196 Email. rjones@garlandind.com

Bid Date
[4/3/24

Line Total

$

€ B B R R B S A R R A e 4

533,025.00
149,940.00
1,320,00
123,800.00
8,429.40
142,200.00
63,954.00
46,300.00
5281.00
1,997.80
2,095.06
10,588.20
657.90
2.359.00
19.910.10

1.111,857.46

8.25%
36,000.00
1,239,585.70




DOCUMENT 00 52 13

AGREEMENT

THIS AGREEMENT IS MADE AND ENTERED INTO THIS DAY OF

. 20____, by and between the Tracy Unified School District (*District”) and Universal

Coatings Inc ("Contractor”) ("Agreement”).

WITNESSETH: That the parties hereto have mutually covenanted and agreed, and by these
presents do covenant and agree with each other, as follows:

1.

The Work: Contractor agrees to furnish all tools, equipment, apparatus, facilities,
labor, and material necessary to perform and complete in a good and workmanlike
manner, the work of the following project:

WILLIAMS MIDDLE SCHOOL RE-ROOFING PROJECT-Base Bid Section 2
(“Project” or “"Contract” or “Work")

It is understood and agreed that the Work shall be performed and completed as
required in the Contract Documents including, without limitation, the Drawings and
Specifications and submission of all documents required to secure funding or by the
Division of the State Architect for close-out of the Project, under the direction and
supervision of, and subject to the approval of, the District or its authorized
representative.

The Contract Documents: The complete Contract consists of all Contract
Documents as defined in the General Conditions and incorporated herein by this
reference. Any and all obligations of the District and Contractor are fully set forth
and described in the Contract Documents. All Contract Documents are intended to
cooperate so that any Work called for in one and not mentioned in the other or vice
versa is to be executed the same as if mentioned in all Contract Documents.

Interpretation of Contract Documents: Should any question arise concerning
the intent or meaning of Contract Documents, including the Drawings or
Specifications, the question shall be submitted to the District for interpretation. If a
conflict exists in the Contract Documents, valid, written modifications, beginning with
the most recent, shall control over this Agreement (if any), which shall control over
the Special Conditions, which shall control over any Supplemental Conditions, which
shall control over the General Conditions, which shall control over the remaining
Division 0 documents, which shall control over Division 1 Documents which shall
control aver Division 2 through Division 49 documents, which shall control over
figured dimensions, which shall control over large-scale drawings, which shall control
over small-scale drawings. In the case of a discrepancy or ambiguity solely between
and among the Drawings and Specifications, the discrepancy or ambiguity shall be
resolved in favor of the interpretation that will provide District with the functionally
complete and operable Project described in the Drawings and Specifications. In no
case shall a document caliing for lower quality and/or quantity material or
workmanship control. The decision of the District in the matter shall be final.

Time for Completion: It is hereby understood and agreed that the project
completion date of for this project is August 2, 2024. Any and all work not completed
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by this date will need to be completed during weekends or off hours past the project
completion date unless otherwise reviewed and approved by the district. All work
including punch list and final inspection will need to be completed by 8/30/24,
Liguidated damages will apply after 8/30/2024,

Completion - Extension of Time: Should the Contractor fail to complete this
Contract, and the Work provided herein, within the time fixed for completion, due
allowance being made for the contingencies provided for herein, the Contractor shall
become fiable to the District for all loss and damage that the District may suffer on
account thereof. The Contractor shall coordinate its Work with the Work of all other
contractors. The District shall not be liable for delays resulting from Contractor's
failure to coordinate its Work with other contractors in a manner that will allow
timely completion of Contractor's Work. Contractor shall be liable for delays to other
contractors caused by Contractor's failure to coordinate its Work with the Work of
other contractors.

Liquidated Damages: Time is of the essence for all work under this Agreement. It
is hereby understood and agreed that it is and will be difficult and/or impossible to
ascertain and determine the actuai damage that the District will sustain in the event
of and by reason of Contractor's delay; therefore, Contractor agrees that it shall pay
to the District the sum of One Thousand dollars {$1,000.00) per day as liquidated
damages for each and every day's delay beyond the time herein prescribed in
completion of the Work.

It is hereby understood and agreed that this amount is not a penalty.

In the event that any portion of the liquidated damages is not paid to the District,
the District may deduct that amount from any money due or that maC-39y hecome
due the Contractor under this Agreement, and such deduction does not constitute a
withholding or penalty. The District's right to assess liquidated damages is as
indicated herein and in the General Conditions.

The time during which the Contract is delayed for cause, as hereinafter specified,
may extend the time of completion for a reasonable time as the District may grant,
provided that Contractor has complied with the claims procedure of the Contract
Pocuments. This provision does not exclude the recovery of damages by either
party under other provisions in the Contract Documents.

Loss Or Damage: The District and its agents and authorized representatives shall
not in any way or manner be answerable or suffer {oss, damage, expense, or liability
for any loss or damage that may happen to the Work, or any part thereof, or in or
about the same during its construction and before acceptance, and the Contractor
shall assume all liabilities of every kind or nature arising from the Work, either by
accident, negligence, theft, vandalism, or any cause whatsoever; and shall hold the
District and its agents and authorized representatives harmless from all liability of
every kind and nature arising from accident, negligence, or any cause whatsoever,

Limitation Of District Liability: District’s financial obligations under this Contract
shall be fimited to the payment of the compensation provided in this Contract.
Notwithstanding any other provision of this Contract, in no event shall District be
liable, regardless of whether any claim is based on contract or tort, for any special,
consequential, indirect or incidental damages, including, but not limited to, lost
profits or revenue, lost bonding capacity, arising out of or in connection with this
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10.

11.

12.

13.

14.

15.

16.

Contract for the services performed in connection with this Contract.

Insurance and Bonds: Prior o issuance of the Notice to Proceed by the District,
Contractor shall provide all required certificates of insurance, insurance
endorsements, and payment and performance bonds as evidence thereof.

Prosecution of Work: If the Contractor should neglect to prosecute the Work
properly or fail to perform any provisions of this Contract, the District, may, pursuant
to the General Conditions and without prejudice to any other remedy it may have,
make good such deficiencies and may deduct the cost thereof from the payment
then or thereafter due the Contractor.

Authority of Architect, Project Inspector, and DSA: Contractor hereby
acknowledges that the Architect{s), the Project Inspector(s), and the Division of the
State Architect ("DSA") have authority to approve and/or suspend Work if the
Contractor’s Work does not comply with the requirements of the Contract
Documents, Title 24 of the California Code of Requlations, and all applicable laws and
regulations. The Contractor shall be liable for any delay caused by its non-compliant
Work.

Assignment of Contract: Neither the Contract, nor any part thereof, nor any
moneys due or to become due thereunder, may be assigned by the Contractor
without the prior written approval of the District, nor without the written consent of
the Surety on the Contractor's Performance Bond (the “Surety”), unless the Surety
has waived in writing its right to notice of assignment.

Classification of Contractor’s License: Contractor hereby acknowledges that it
currently holds valid Type C-39 Contractor's license(s) issued by the State of
California, Contractors’ State license Board, in accordance with division 3, chapter 9,
of the Business and Professions Code and in the classification called for in the
Contract Documents.

Registration as Public Works Contractor: The Contractor and all Subcontractors
currently are registered as public works contractors with the Department of
Industrial Relations, State of California, in accordance with Labor Code section
1771.1.

Payment of Prevailing Wages: The Contractor and all Subcontractors shall pay all
workers on all Work performed pursuant to this Contract not less than the general
prevailing rate of per diem wages and the general prevailing rate for holiday and
overtime work as determined by the Director of the Department of Industrial
Relations, State of California, for the type of work performed and the locality in
which the work is to be performed within the boundaries of the District, pursuant to
sections 1770 et seq. of the California Labor Code,

Labor Compliance Monitoring and Enforcement: This Project is subject to labor
compliance monitoring and enforcement by the Department of Industrial Relations
pursuant to Labor Code section 1771.4 and Title 8 of the California Code of
Regulations. Contractor specifically acknowledges and understands that it shall
perform the Work of this Agreement while complying with all the applicable
provisions of Division 2, Part 7, Chapter 1, of the Labor Code, including, without
limitation, the requirement that the Contractor and all of its Subcontractors shall
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17.

18.

19.

20,

21.

timely submit complete and accurate electronic certified payroll records as required
by the Contract Documents, or the District may not issue payment.

Contract Price: In consideration of the foregoing covenants, promises, and
agreements on the part of the Contractor, and the strict and literal fulfillment of each
and every covenant, promise, and agreement, and as compensation agreed upon for
the Work and construction, erection, and completion as aforesaid, the District
covenants, promises, and agrees that it will well and truly pay and cause to be paid
to the Contractor in full, and as the full Contract Price and compensation for
construction, erection, and completion of the Work hereinabove agreed to be
performed by the Contractor, the following price:

Sixty-Seven Thousand Dollars ($ 67,000.00),

in lawful money of the United States, which sum is to be paid according to the
schedule provided by the Contractor and accepted by the District and subject to
additions and deductions as provided in the Contract. This amount supersedes any
previously stated and/or agreed to amount(s). Contract Price includes Allowance(s),
if any.

No Representations: No representations have been made other than as set forth
in writing in the Contract Documents, including this Agreement. Each of the Parties
to this Agreement warrants that it has carefully read and understood the terms and
conditions of this Agreement and all Contract Documents, and that it has not relied
upon the representations or advice of any other Party or any attorney not its own.

Entire Agreement: The Contract Documents, including this Agreement, set forth
the entire agreement between the parties hereto and fully supersede any and all
prior agreements, understandings, written or oral, between the parties hereto
pertaining to the subject matter thereof.

Severability: If any term, covenant, condition, or provision in any of the Contract
Documents is held by a court of competent jurisdiction to be invalid, void or
unenforceable, the remainder of the provisions in the Contract Documents shall
remain in full force and effect and shall in no way be affected, impaired, or
invalidated thereby.

Authority of Signatories: Each party has the full power and authority to enter into
and perform this Contract, and the person signing this Contract on behalf of each
party has been properly authorized and empowered to enter into this Contract. This
Contract may be executed in one or more counterparts, each of which shall be
deemed an original. For this Agreement, and for all Contract Documents requiring a
signature, a facsimile or electronic signature shall be deemed to be the equivalent of
the actual original signature. All counterparts so executed shall constitute one
Contract binding all the Parties hereto.

[SIGNATURES ON FOLLOWING PAGE]
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IN WITNESS WHEREOF, accepted and agreed on the date indicated above:

[CONTRACTOR NAME] TRACY UNIFIED SCHOOL DISTRICT
By: By:
Title: Title:

NOTE: If the party executing this Contract is a corporation, a certified copy of the by-laws,
or of the resolution of the Board of Directors, authorizing the officers of said
corporation to execute the Contract and the bonds required thereby must be
attached hereto.

END OF DOCUMENT
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GARLAND

since 1895

The Garland Company, Inc.

To:

Attention:
Project:

Representative

Rich Jones

Qty
50.00
60.00
10.00
15.00
20.00
30.00

Service is our Best Procluct'

Tracy Unified School District
Jamie Quintana
Williams Middle School Roofing Project
Job Payment Terms

Williams Section 2

Description
| Cool-Sil Siﬁcone Coating 5 gallon pail (Base Coat Grey)
| Cool-Sil Slicone Cooh'ng 5 gallon pail (Top Coat White)
| Coolsi Siicone FG Flashing Grade 2 gal pail
| Metal Roof Pimer, 5 gal pail

Uni-Bond 4" x 50" per roll 7
Al Sl Caulking 10 oz tube

Site Inspections as Specified {No Charge)

Manufacturers Warranty as Spebified [No Charge)

Estimated Freight (Subject fo Change) i

Date:
Proposal #:
Customer ID:

Expiration Date:

March 20, 2024

Section 2

TUSD
6/1/24

CMAS it 4-20-56-0006B

1.5% 10 Days / Net 45 Days \

Unit Price

$ 810,00
$ 810.00
$ 544.00 |
$ 31400 |
$ 154,00 [
$ - 2000 |

1

@ |
|

- éubtoml

Sales Tax

Total|

Proposal prepared by: Rich Jones, The Garland Company, Inc.

Thank you for your business!

Bid Date
4/3/24

Line Total

$

$
$
$
3
$

The Garland Company, Inc. Phone. 559.647.1196 Email. rjones@garlandind.com

40,500.00
48,600.00
5,440,00
4,710.00
3,080.00
600.00

102.920.00
8.25%
2,500.00
113,921.73




