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Ad                                     addendum 1 

March 31, 2023  
  
Client:  Alum Rock Unified School District 
Project: Ben Painter and William Sheppard Fencing Project 

 
DSA #: 01-121931 – William Sheppard MS Fencing Project 
                                      01-121192 – Ben Painter ES Fencing Project 

Regards: Bid Documents 
 
Purpose: Addendum #1 
  

        
Notice 
Notice is hereby given to all prospective bidders that the plans and specifications on the subject project are modified as 
here after set forth.  This Addendum shall be attached to and form a part of the plans and specifications.  All bidders 
must acknowledge receipt of the Addendum on the bid Form. In case of difference with previous addendum or 
communications, this Addendum shall take precedence. 
 
It is the responsibility of all bidders to notify all subcontractors from whom they will request bids and from whom they 
accept bids of all changes contained in this Addendum. 
 
 
 
This Addendum consists of:  
 

1. General 
2. Responses to Contractor’s questions 
3. Plans  
4. Specifications 
 

 

1. General 
- Black posts and fence fabric to match existing. 

 
2. Responses to Contractor’s Questions 

 N/A 

 

      3. Plans  
 - Ben Painter ES – A0.01 – Fencing scope of work clarification. 
 - William Sheppard ES – A0.01 – Fencing scope of work clarification. 

 

      4. Specifications  
 N/A 

 
 
 
 
 

5.   Pre-bid Walk Sign-in Sheet
6.   Pre-bid Walk Agenda

5. Pre-bid Walk Sign-in Sheet

6. Pre-bid Walk Agenda

7. Existing Signs
    - Existing signs to be removed and salvaged from fencing and gates that will be            
      demolished.  Reinstall existing signs on new fencing and gates.

7.   Existing Signs
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CONSULTANT

AGENCY STAMP

1901 Harrison Street, Suite 1320, Oakland, CA  94612
t: 510.686.6595

926 Natoma Street, Suite 200, San Francisco, CA  94103
t: 415.839.6418 / f: 415.839.7584

663 Hill Street, San Luis Obispo, CA  93405
t: 805.541.4864 / c: 805.459.0806

1539 Sawtelle Blvd, Suite 14, Los Angeles, CA 90025
t: 310.254.2263 / f: 415.839.7584
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BEN PAINTER ELEMENTARY SCHOOL
500 ROUGH & READY RD., SAN JOSE, CA. 95133

OVERALL SITE PLAN

BEN PAINTER ES
FENCING PROJECT

A0.01

PROJECT ISSUE DATE: YYYY/MM/DD

REVIEWER: XX
DSK JOB NO: 24000

DSA APPLICATION NO: 01-121932

DRAFTER: Author
PM: XX

 1" = 50'-0"1 OVERALL SITE PLAN

KEYNOTE LEGEND
32.01 6'-0'' HIGH CHAIN LINK FENCE
32.03 6'-0'' HIGH CHAIN LINK DOUBLE VEHICULAR GATES
32.06 3'-0'' WIDE X 6'-0'' HIGH CHAIN LINK MAINTENANCE PERSONNEL GATE
A.01 EXISTING CHAIN LINK FENCE
A.02 EXISTING 6' HIGH CHAIN LINK DOUBLE VEHICULAR GATES

N
TRUE

NOTES:
1. FOR GATE SCHEDULE SEE SHEET A2.21

DATE NO. REVISIONS

DSA
D E P A R T M E N T  O F  G E N E R A L  S E R V I C E S

DIVISION OF THE STATE ARCHITECT
DSA
DIVISION OF THE STATE ARCHITECT
DSA
DIVISION OF THE STATE ARCHITECT
DSA
DIVISION OF THE STATE ARCHITECT

IDENTIFICATION STAMP
 DIV. OF THE STATE ARCHITECT

APP: INC:
REVIEWED FOR

SS FLS ACS

DATE:

✔ ✔

01-121932

8/14/2024

- EXISTING FENCE/GATES TO REMAIN UNCHANGED

- EXISTING FENCE/GATES TO CHANGE AS SHOWN IN
APPROVED DRAWINGS

- EXISTING FENCE TO REMAIN - TRIM EXISTING BUSHES/TREES AS NEEDED FOR NEW FENCE INSTALLATION 
- INSTALL NEW FENCE/GATES AS SHOWN IN APPROVED DRAWINGS
- NEW FENCE TO BE INSTALLED 1'-0" FROM EXISTING FENCE

- EXISTING FENCE TO BE REMOVED.
- TRIM EXISTING BUSHES/TREES AS NEEDED FOR NEW FENCE INSTALLATION
- INSTALL NEW FENCE/GATES AS SHOWN IN APPROVED DRAWINGS.

LEGEND - FENCING SCOPE OF WORK CLARIFICATION
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WILLIAM SHEPPARD MIDDLE SCHOOL
480 ROUGH & READY RD., SAN JOSE, CA. 95133

OVERALL SITE PLAN

WILLIAM SHEPPARD
MS FENCING
PROJECT

A0.01

PROJECT ISSUE DATE: YYYY/MM/DD

REVIEWER: XX
DSK JOB NO: 24000

DSA APPLICATION NO: 01-121931

DRAFTER: Author
PM: XX

 1" = 50'-0"1 OVERALL SITE PLAN

KEYNOTE LEGEND
32.01 6'-0'' HIGH CHAIN LINK FENCE
32.03 6'-0'' HIGH CHAIN LINK DOUBLE VEHICULAR GATES
32.06 3'-0'' WIDE X 6'-0'' HIGH CHAIN LINK MAINTENANCE PERSONNEL GATE
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NOTES:
1. FOR GATE SCHEDULE SEE SHEET A2.21
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- EXISTING FENCE/GATES TO REMAIN UNCHANGED

- EXISTING FENCE/GATES TO CHANGE AS SHOWN IN
APPROVED DRAWINGS

- EXISTING FENCE TO REMAIN - TRIM EXISTING BUSHES/TREES AS NEEDED FOR NEW FENCE INSTALLATION 
- INSTALL NEW FENCE/GATES AS SHOWN IN APPROVED DRAWINGS
- NEW FENCE TO BE INSTALLED 1'-0" FROM EXISTING FENCE

- EXISTING FENCE TO BE REMOVED.
- TRIM EXISTING BUSHES/TREES AS NEEDED FOR NEW FENCE INSTALLATION
- INSTALL NEW FENCE/GATES AS SHOWN IN APPROVED DRAWINGS.

LEGEND - FENCING SCOPE OF WORK CLARIFICATION





ALUM ROCK UNION SCHOOL DISTRICT 

Ben Painter Elementary School & Sheppard Middle School Fencing Project  

Mandatory Pre-Bid Job Walk Agenda 

Monday, September 16, 2024 @ 10:00am 

 

1. Introductions  

District (“Owner”):  

Alum Rock Union School District  

 

Project Team:  

Construction Manager – 6D PMCM  

Ian Brakey (CM); ian.brakey@6dpmcm.com, 916-693-0316 

Deshonne Hall (PM); deshonne.hall@6dpmcm.com  

 

2. Bid Date & Time 

Sealed Bids will be received until 1:00 p.m. October 1, 2024, at the District’s O7ice, at or after 

which time the bids will be opened and publicly read aloud. All bids shall be on the form 

provided by the District and must be responsive. No oral, telegraphic, electronic, facsimile, or 

telephonic proposals or modifications will be considered. Proposals received after the 

scheduled submittal deadline will be considered non-responsive and returned unopened. The 

consultant is responsible for the delivery of the proposal, if the proposal is delivered to the 

wrong o7ice, the consultant bears full responsibility. 

 

3. Scope of Work 

Installation of 6’-0” high chain link fence and gates, along with site improvements & parking. 

 

*It’s the responsibility of all bidders to thoroughly review and capture the content of the drawings 

/ contract documents in its entirety. Bidders’ failure to capture drawings in its entirety during bid 

will be responsible for all costs associated with missed scope due to lack of coordination. 

 

4. Bidding Requirements 

See Notice to Bidders 

 

5. Project Schedule  

Milestone #1 – Addendum Posted: 9/23/2024 

Milestone #2 – Bids Due: 10/1/2024 @ 1:00 pm  

Milestone #3 – Post Award Interview: 10/7/2024 (time to be determined)  

Milestone #4 – Notice to Proceed: 10/11/2024 

Milestone #5 – Construction Start: 10/14/2024 

Milestone #6 – Construction Completion: 01/10/2025 

 

6. Legal & Code Requirements 

Contractor will coordinate with local/state/federal agencies (i.e. encroachment permits, utilities, 

etc.). This is a prevailing wage job. All District sites, including the Project site, are tobacco, drug 

and alcohol-free environments. There is a no tolerance policy for any substance use on the 

premises. If the contractor plans to be onsite at the same time students are onsite the contractor 

will have to comply with any/all fingerprinting or background check requirements. 

 



7. Liquidate Damages 

Five Hundred ($500) per calendar day. 

 

8. Site Access/Security /Guidelines 

Site Access – Street parking is available. Visitor and Sta7 Parking areas are o7-limits for the 

construction team. 

  

Contractors are prohibited from disposal of all materials and equipment in District onsite 

trash containers during construction.  

 

Project Security - Contractor is responsible for securing own material and equipment. The 

contractor is responsible for any items left accessible. The District will not be responsible 

for vandalism or theft of any material or equipment.  

 

The contractor is responsible for keeping the site safe, secure, and clean 24 hours a day 

during construction duration. ARUSD provides no security during the project duration.  

The contractor is responsible for providing one portable restroom and is prohibited from 

using District onsite facilities.  

 

Profanity is prohibited on school grounds during instructional time.  

 

Contractor shall not communicate/engage with campus sta7 and/or students. All 

contractor communication should be conducted directly with the Construction Manager. 

 

9. Questions & Answers 

Pre-bid RFI’s are acceptable until 9/19/2024 by 2:00 PM; any RFI’s submitted after this date 

and time may not be answered. Submit questions in the format of an RFI and send via email 

to Maria Martinez at maria.j.martinez@arusd.org; copy Ian Brakey at 

ian.brakey@6dpmcm.com; Deshonne Hall at deshonne.hall@6dpmcm.com; and Architect 

of Record Terry Tran at terry@dskarch.com.  

 

10. Adjournment & Site Walk 

 

 

Important note: Responses to inquiries and discussions occurring at this pre-bid walk-through shall 

in no way change or modify the bid documents. The bid documents will be a#ected only by written 

addenda issued prior to the bid date. 


