
TECHNICAL SPECIFICATIONS

NEW PLAYGROUND STRUCTURE

AT

BILLY MITCHELL ELEMENTARY SCHOOL
14429 South Condon Avenue

Lawndale, CA 90260

LAWNDALE ELEMENTARY SCHOOL DISTRICT
4161 West 147th Street

Lawndale, CA 90260
(310) 973-1300

 
 

WW Project No. 23026.01

January 26, 2024

Contact:  Gang Chen,  Project Architect
WESTBERG+WHITE, Inc.

7700 Irvine Center Drive, Suite 100
Irvine, CA  92618

Tel. (714) 508-1780, ext. 367

DSA Test Mark  - EPR Admin
Change to "INCORPORATE"

N





 

TECHNICAL SPECIFICATIONS 
 

NEW PLAYGROUND STRUCTURE 

AT 

BILLY MITCHELL ELEMENTARY SCHOOL 
14429 South Condon Avenue 

Lawndale, CA 90260 
 

LAWNDALE ELEMENTARY SCHOOL DISTRICT 
4161 West 147th Street 

Lawndale, CA 90260 
(310) 973-1300 

 
DSA Application No. 03-123948 

 
WW Project No. 23026.01 

 
January 26, 3024 

ARCHITECT 
Paul D. Westberg, AIA 
WESTBERG+WHITE, INC.  
7700 Irvine Center Drive, Suite 100 
Irvine, CA  92618 
Tel. 714.508.1780 
  

T
C

D

D

L
U

A

RA

N

E
C

B
E

R
G

SN WE
S

TI
L

ES

E
TI

HC

AT
A

T

E

O
F

S

I

C-11045

EXP.9-2025

NE

P

CA L I FO

R
N

I

DSA
D E P A R T M E N T  O F  G E N E R A L  S E R V I C E S

DIVISION OF THE STATE ARCHITECT
DSA
DIVISION OF THE STATE ARCHITECT
DSA
DIVISION OF THE STATE ARCHITECT
DSA
DIVISION OF THE STATE ARCHITECT

IDENTIFICATION STAMP
 DIV. OF THE STATE ARCHITECT

APP: INC:
REVIEWED FOR

SS FLS ACS

DATE:

✔ ✔ ✔

03-123948

05/21/2024



 

 



NEW PLAYGROUND STRUCTURE 
BILLY MITCHELL ELEMENTARY SCHOOL 

LAWNDALE ELEMENTARY SCHOOL DISTRICT 
 

TABLE OF CONTENTS 
TOC - 1 

 ` 

TABLE OF CONTENTS 

DIVISION 01 GENERAL REQUIREMENTS 

01 1100 Summary of Work 
01 2610 Construction Document Modification Procedures  
01 2976 Progress Payment Procedures 
01 3113 Project Coordination 
01 3119 Project Meetings 
01 3300 Submittal Procedures 
01 4100 Regulatory Requirements 
01 4200 References 
01 4500 Quality Control 
01 5000 Temporary Facilities and Controls 
01 5713 Temporary Erosion and Sediment Controls  
01 6000 Product Requirements 
  Substitution Request Form 
01 7123 Field Engineering 
01 7329 Cutting and Patching 
01 7419 Construction Waste Management and Disposal 
01 7423 Cleaning 
01 7700 Closeout Procedures 
01 7839 Project Record Documents 
 
DIVISION 02 EXISTING CONDITIONS 

02 4113 Selective Site Demolition  
02 4120 Selective Interior Demolition 
 
DIVISION 07 THERMAL AND MOISTURE PROTECTION 

07 9200 Joint Sealants 

DIVISION 09 FINISHES 

09 2900 Gypsum Board 
09 3000 Tile 
09 9100 Painting 

DIVISION 10 SPECIALTIES 

10 1400 Signage 

DIVISION 11 EQUIPMENT 

11 6810 Installation of Playground Structures and Equipment 

DIVISION 31 EARTHWORK 

31 0000 Earthwork  
31 1000 Site Clearing   

DIVISION 32 EXTERIOR IMPROVEMENTS 

32 0117 Asphalt Paving Repair   
32 0523 Concrete for Exterior Improvements 



NEW PLAYGROUND STRUCTURE 
BILLY MITCHELL ELEMENTARY SCHOOL 
LAWNDALE ELEMENTARY SCHOOL DISTRICT 
 

TABLE OF CONTENTS  
TOC - 2 

DIVISION 32 EXTERIOR IMPROVEMENTS (Continued) 

32 1100 Base Course 
32 1216 Asphalt Paving  
32 1313 Concrete Paving  
32 1723 Pavement Markings 
32 1726 Detectable Warning Surfaces 
32 1818 Playground Surfacing Tiles 

END OF TABLE OF CONTENTS  



NEW PLAYGROUND STRUCTURE
BILLY MITCHELL ELEMENTARY SCHOOL

LAWNDALE ELEMENTARY SCHOOL DISTRICT

SUMMARY OF WORK
01 1100 - 1

SECTION 01 1100

SUMMARY OF WORK

PART 1 GENERAL 

1.01 PROJECT DESCRIPTION

A. Project consists of replacing existing playground structure and equipment and 
installation of new playground structure at Billy Mitchell Elementary School, 
Lawndale, CA, for Lawndale Elementary School District, Lawndale, California, as 
shown on Contract Documents prepared by Westberg+White, Inc., Architects.

B. Work includes: 
1. Selective Site Demolition Work Consisting of removal of:

a. Existing playground structure and playground equipment.
b. Portion of concrete sidewalk on path of travel.
c. Portion of asphalt paving at designated parking spaces.

2. Selective Interior Demolition Work Consisting of:
a. Partial demolition in existing toilet rooms as indicated on Drawings.

3. New Construction Consisting of:
a. Installation by Contractor of new Owner furnished playground structure.
b. New Shade Structure per Drawings.
c. Modifications to existing toilet rooms as indicated on Drawings.

4. Site Improvement Work Consisting of:
a. New hardscape, including, but not necessarily limited to:

1) New asphalt and concrete paving for parking areas, walkways, and 
related path of travel.
a) Including pavement markings and detectable warning 

surfaces.
2) New playground surfacing.

b. Revisions to path of travel and parking spaces:
1) Including pavement markings and detectable warning surfaces as 

required.

1.02 PROCUREMENT AND CONTRACTING DOCUMENTS

A. Use Division 00 Procurement and Contracting Requirements provided by Lawndale 
Elementary School District for New Playground Structure at Billy Mitchell Elementary 
School.

1.03 RELATED DOCUMENTS

A. Refer to District�s Division 00 Documents, including General Conditions, and other 
Division 01 Sections, for additional requirements.

B. Comply with requirements of these specifications and District�s Division 00 
documents.
1. Where differences may occur between specifications and District 00 

documents, requirements of District�s 00 documents govern, unless otherwise 
directed.
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SUMMARY OF WORK
01 1100 - 2

2. Changes to approved documents will be made by addenda or change order 
approved by Owner/Architect.

C. Contract Documents are complementary and what is required by one is as binding 
as when required by all.  
1. Report errors, inconsistencies, or omissions discovered by Contractor promptly 

to Owner/Architect as request for information.

D. Related Sections:
1. Section 01 4100: Regulatory Requirements; current Code edition
2. Section 02 4113: Selective Site Demolition
3. Section 02 4120: Selective Interior Demolition.

1.04 CONSTRUCTION REQUIREMENTS

A. Construct Work conforming to requirements of California Code of Regulations 
(CCR), Tile 24, Part 2, California Building Code (CBC), Volumes 1 and 2.
1. Refer to Section 01 4100 for current Code edition.
2. Refer to Section 01 4200 for additional references.

1.05 CONTRACTS

A. Construct Work under single fixed-price contract.

1.06 WORK SEQUENCE

A. General: 
1. Conform to construction schedule as specified.
2. Construction Time: 

a. Starts as of date specified in initial "Notice to Proceed" from Architect to 
Contractor and ends with date of acceptance of Work by Owner.

B. Construction Schedule: 
1. Work will be conducted in single phase and provide least possible interference 

with activities of Owner's personnel and to permit orderly transfer of personnel 
and equipment to new facilities.

C. Liquidated Damages: 
1. Liquidated damages will be assessed under conditions provided in Agreement.

1.07 CONTRACTOR'S USE OF PREMISES

A. General: 
1. During construction period, limit use of premises to immediate area required for 

construction operations. 
2. Use of premises is also limited by Owner's right to perform construction 

operations with its own forces or to employ separate contractors on portions of 
Project.

B. Limit use of premises for Work and for storage as directed, to allow for:
1. Work by other Contractors.
2. Owner occupancy.
3. Use by Public.
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C. Coordinate use of premises under direction of Architect and Owner.

D. Assume full responsibility for protection and safekeeping of products under this 
contract, stored on Project Site.

E. Move stored products under Contractor's control, which interfere with operations of 
Owner or separate contractor.

F. Obtain and pay for use of additional storage or work areas needed for operations.

1.08 WORK DURING SCHOOL SESSIONS

A. Work under this contract will be executed in part during regular sessions of School.
1. Cooperate with School authorities in every way to minimize disturbance.

B. In entrance and exit of workers, and in bringing in, storing, and removal of 
equipment, cooperate with those in authority and prevent interference with 
functioning of School. 
1. Observe rules and regulations in force and avoid unnecessary dust, mud, or 

accumulated debris, or undue interference with convenience, sanitation or 
routine of departmental activities.

C. In connecting new utilities to existing, and similar operations, time and coordinate 
such operations so that there will be no interference with School activities.

1.09 OWNER FURNISHED/CONTRACTOR INSTALLED (OF/CI) PRODUCTS

A. Owner will furnish following items for installation by Contractor:
1. Playground equipment and structures

B. Owner�s Responsibilities:
1. Arrange for and deliver necessary shop drawings, product data, and samples 

to Contractor.
2. Arrange and pay for Product delivery to Project Site, in accordance with 

Contractor�s Construction Schedule.
3. Deliver supplier�s Bill of Materials to Contractor.
4. Inspect deliveries jointly with Contractor.

a. Submit claims for transportation damage.
5. Arrange for replacement of damaged, defective, or missing items.
6. Arrange for manufacturer�s warranties, bonds, service, inspections, as 

required.

C. Contractor�s Responsibilities:
1. Designate delivery date for each Item in Construction Schedule.
2. Review shop drawings, product data, and samples.

a. Submit to Owner/Architect with notification of discrepancies or problems 
anticipated in use of Product.

3. Receive and unload Products at Project Site.
4. Promptly inspect Products jointly with Owner:

a. Record shortages, damaged, or defective items.
5. Handle Products at Project Site, including uncrating and storage.
6. Protect Products from exposure to elements and damage.
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7. Assemble, install, connect, and adjust Products, as stipulated in respective 
Section of Specifications.

8. Repair or replace items damaged by Contractor/installer.

1.10 HAZARDOUS MATERIALS

A. Asbestos or Hazardous Waste: 
1. It is understood and agreed that this contract does not contemplate handling of 

asbestos or other hazardous waste material. 
2. Should asbestos or other hazardous waste material be encountered, notify 

Owner immediately and await direction.
3. Do not disturb, handle, or attempt to remove hazardous waste materials.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION (Not Applicable)

END OF SECTION 01 1100
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SECTION 01 2610

CONSTRUCTION DOCUMENT MODIFICATION PROCEDURES

PART 1 GENERAL

1.01 SUMMARY

A. Section Includes:
1. Administrative and procedural requirements for handling and processing 

Construction Document Modifications to Contract.

1.02 MINOR CHANGES IN WORK

A. Supplemental instructions authorizing minor changes in Work, not involving 
adjustment to Contract Sum or Contract Time, will be issued by Architect on AIA 
form G710 - Architect's Supplemental Instructions.

1.03 CONSTRUCTION CHANGE DOCUMENT APPROVAL REQUESTS 

A. Construction Change Documents will not be allowed without Division of the State 
Architect (DSA) approval.

B. Owner-Initiated Change Requests:  
1. Proposed changes in Work that will require adjustment to Contract Sum or 

Contract Time will be issued by Architect, with detailed description of proposed 
change and supplemental or revised Drawings and Specifications, when 
necessary.

2. Change requests issued by Architect are for information only.  
a. Do not consider them an instruction either to stop Work in progress, or to 

execute proposed change.
3. Unless otherwise indicated in change request, within ten days of receipt of 

change request, submit to Architect for Owner's review, estimate of cost 
necessary to execute proposed change. 
a. When no estimate of cost is submitted within 10 days it will be assumed 

to be �no cost change�.  
b. Include list of quantities of products to be purchased and unit costs, along 

with total amount of purchases to be made. 
c. Provide breakdown of labor cost involved with the proposed change. 

1) Where requested, furnish survey data to substantiate quantities.
d. Indicate applicable taxes, delivery charges, equipment rental, and 

amounts of trade discounts.
e. Include statement indicating effect proposed change in Work will have on 

Contract Time.  

C. Contractor-Initiated Change Requests: 
1. When latent or other unforeseen conditions require modifications to Contract, 

Contractor may propose changes by submitting request for change to Architect.
a. Notify Owner within ten days of occurrence leading to such request or

request will be denied and Contractor will not be entitled to additional 
compensation.
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2. Include statement outlining reasons for change and effect of change on Work.
a. Provide complete description of proposed change.  
b. Indicate effect of the proposed change on Contract Sum and Contract 

Time.
3. Include list of quantities of products to be purchased and unit costs along with 

total amount of purchases to be made.  . 
a. Provide breakdown of labor cost involved with proposed change.  
b. Where requested, furnish survey data to substantiate quantities.

4. Indicate applicable taxes, delivery charges, equipment rental, and amounts of 
trade discounts.

5. Comply with requirements in Section 01 6000, when proposed change in Work 
requires substitution of one product or system for product or system specified.

D. Construction Change Document: 
1. DSA Form 140 � Application for Approval of Construction Change Document �

CCD Category A.
2. Form will be prepared by Architect for approval by DSA.
3. Form must be signed by each of following:

a. A/E of Record.
b. Structural Engineer, when applicable.
c. Delegated professional engineer, when applicable.
d. DSA

1.04 CONSTRUCTION CHANGE DIRECTIVE

A. Construction Change Directive:  
1. When Owner and Contractor are not in total agreement on terms of Change 

Order Proposal Request, Architect may issue Construction Change Directive 
on AIA Form G714, instructing Contractor to proceed with change in Work, for 
subsequent inclusion in Contract.

2. Construction Change Directive will contain complete Construction Change 
Document and designate method to be followed to determine change in 
Contract Sum or Contract Time.

B. Documentation:  
1. Maintain detailed records on time and material basis of work required by 

Construction Change Directive.
2. After completion of change, submit itemized account and supporting data 

necessary to substantiate cost and time adjustments to Contract.

1.05 CONTRACT CHANGE ORDER PROCEDURES

A. Upon DSA approval of Construction Change Document DSA Form 140, Architect will 
issue Construction Change Documents for signatures of Owner and Contractor on 
proper approved form, as provided in General Conditions of the Contract.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION (Not Applicable)

END OF SECTION 01 2610
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SECTION 01 2976

PROGRESS PAYMENT PROCEDURES

PART 1 GENERAL

1.01 SUMMARY

A. Section Includes:
1. Administrative and procedural requirements governing Contractor's 

applications for payment.

B. Related Sections:
1. Section 01 2610: Construction Document Modification Procedures
2. Section 01 7700: Closeout Procedures
3. Section 01 7839: Project Record Documents

C. Related Requirements:
1. Refer to District�s Division 00 Documents, including General Conditions, for 

requirements related to Contractor's Construction Schedule, Submittal 
Schedule, and Progress Payments Procedures.

1.02 SCHEDULE OF VALUES

A. Coordinate preparation of Schedule of Values with preparation of Contractor's 
construction schedule.
1. Correlate line items in Schedule of Values with other required administrative 

schedules and forms, including:
a. Contractor's Construction Schedule.
b. Application for Payment form.
c. List of Subcontractors.
d. Schedule of Alternates.
e. List of products.
f. List of principal suppliers and fabricators.
g. Schedule of Submittals.

2. Submit Schedule of Values to Architect at earliest feasible date, but in no case 
later than fourteen days before date scheduled for submittal of initial application 
for payment.

3. Sub-Schedules:  Where Work is separated into phases that require separately 
phased payments, provide sub-schedules showing values correlated with each 
phase of payment.

B. Format and Content:
1. Include following project identification on Schedule of Values:

a. Project name and location.
b. Name of Architect.
c. Project number.
d. Contractor's name and address.
e. Date of submittal.
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2. Arrange Schedule of Values in tabular form with separate columns to indicate 
following for each item listed:
a. Generic name.
b. Related specification section.
c. Name of subcontractor.
d. Name of manufacturer or fabricator.
e. Name of supplier.
f. Change Orders (numbers) that have affected value.
g. Dollar value.
h. Percentage of Contract sum to nearest one-hundredth percent, adjusted  

to total 100 percent.
3. Provide breakdown of Contract Sum in sufficient detail to facilitate continued 

evaluation of applications for payment and progress reports.  
a. Break principal subcontract amounts down into several line items.

4. Round amounts off to nearest whole dollar, with total equal to Contract Sum.
5. For each part of Work where application for payment may include materials or 

equipment, purchased or fabricated and stored, but not yet installed, provide 
separate line items on Schedule of Values for initial cost of materials, for each 
subsequent stage of completion, and for total installed value of that part of 
Work.

6. Margins of Cost:  
a. Show line items for indirect costs, and margins on actual  costs, only to 

extent that such items will be listed individually in applications for 
payment.

b. Complete each item in Schedule of Values and applications for payment 
including its total cost and proportionate share of general overhead and 
profit margin.

c. At Contractor's option, temporary facilities and other major cost items that 
are not direct cost of actual work-in-place may be shown as separate line 
items in Schedule of Values or distributed as general overhead expense.

7. Schedule Updating:  
a. Update and resubmit Schedule of Values when Change Orders or 

Construction Change Directives result in change in Contract Sum.
b. Submit along with updated construction schedule prior to monthly 

progress payment submittal

1.03 APPLICATIONS FOR PAYMENT

A. Ensure that each application for payment is consistent with previous applications and 
payments as certified by Architect and paid for by Owner.
1. Initial application for payment, application for payment at time of Substantial 

Completion, and final application for payment involve additional requirements.

B. Payment Application Times:  
1. Date for each progress payment is 5th day of each month,  
2. Period of construction Work covered by each application for payment is period 

ending fifteen days prior to date for each progress payment and starting day 
following end of preceding period.

C. Payment Application Forms:  
1. Use AIA Document G702 �Application and Certification For Payment as form 

for application for payment or approved equal.
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D. Application Preparation:  
1. Complete every entry on form, including notarization and execution by person 

authorized to sign legal documents on behalf of Owner.
a. Incomplete applications will be returned without action.

2. Ensure entries match data on Schedule of Values and Contractor's 
construction schedule.  
a. Use updated schedules when revisions have been made.

3. Include amounts of approved Change Orders issued prior to last day of 
construction period covered by application.

E. Transmittal:  
1. Submit five executed copies of each application for payment to Architect by 

means ensuring receipt within twenty-four hours.
a. Transmit one completed copy, including waivers of lien and similar 

attachments, when required.
b. Transmit each copy with transmittal form listing attachments, and 

recording appropriate information related to application in manner 
acceptable to Architect.

F. Waivers of Mechanics Lien:  
1. When requested by Architect or Owner, with each application for payment, 

submit waivers of mechanics lien from every entity who may lawfully be entitled 
to file mechanics lien arising out of Contract, and related to Work covered by 
payment.

G. Initial Application for Payment:  
1. Administrative actions and submittals that must precede or coincide with 

submittal of first application for payment include following:
a. List of subcontractors.
b. List of principal suppliers and fabricators.
c. Schedule of Values.
d. Contractor's Construction Schedule (preliminary if not final).
e. Submittal Schedule (preliminary if not final).
f. Certificates of insurance and insurance policies.
g. Performance and Payment Bonds

H. Application for Payment at Substantial Completion:  
1. Following issuance of Certificate of Substantial Completion, submit application 

for payment.  
2. Submit Application reflecting Certificates of Partial Substantial Completion 

issued previously for Owner occupancy of designated portions of Work.

I. Administrative actions and submittals that precede or coincide with application
include:
1. Occupancy permits and similar approvals.
2. Warranties/guarantees and maintenance agreements.
3. Test/adjust/balance records.
4. Maintenance instructions.
5. Meter readings.
6. Start-up performance reports.
7. Changeover information related to Owner's occupancy, use, operation and 

maintenance.
8. Final cleaning.
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9. Application for reduction of retainage, and consent of surety.
10. Advice on shifting insurance coverage.
11. Record Drawings and Specifications.
12. Final progress photographs.
13. List of incomplete Work, recognized as exceptions to Architect�s Certificate of 

Substantial Completion.

J. Final Payment Application: 
1. Administrative actions and submittals that must precede or coincide with 

submittal of final payment application for payment include following:
a. Completion of project closeout requirements.
b. Completion of items specified for completion after Substantial 

Completion.
c. Assurance that unsettled claims will be settled.
d. Assurance that Work not complete and accepted will be completed 

without undue delay.
e. Transmittal of required project construction records to Owner.
f. Proof that taxes, fees and similar obligations have been paid.
g. Removal of temporary facilities, controls, and services.
h. Removal of surplus materials, rubbish and similar elements.
i. Change of door locks to Owner's access.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION (Not Applicable)

END OF SECTION 01 2976
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SECTION 01 3113

PROJECT COORDINATION

PART 1 GENERAL

1.01 SUMMARY

A. Section Includes:
1. Administrative and supervisory requirements necessary for Project coordination 

including, but not necessarily limited to:
a. Coordination.
b. Administrative and supervisory personnel.
c. General installation provisions.
d. Cleaning and protection.

B. Related Sections:
1. Section 01 3300: Submittal Procedures; product and material submittals.
2. Section 01 7423: Cleaning; general project cleaning

C. Related Requirements:
1. Refer to District�s Division 00 Documents, including General Conditions, for 

requirements related to Contractor's Construction Schedule and Submittal 
Schedule.

1.02 COORDINATION

A. Coordination:  
1. Coordinate construction activities included under various Sections of these 

Specifications to assure efficient and orderly installation of each part of Work.

B. Coordinate construction operations included under different Sections of 
Specifications that are dependent upon each other for proper installation, connection, 
and operation.
1. Where installation of one part of Work is dependent on installation of other 

components, either before or after its own installation, schedule construction 
activities in sequence required to obtain best results.

2. Where availability of space is limited, coordinate installation of different 
components to assure maximum  accessibility for required maintenance, 
service and repair.

3. Make adequate provisions to accommodate items scheduled for later 
installation.

C. Where necessary, prepare memoranda for distribution to each party involved 
outlining special procedures required for coordination.  
1. Include such items as required notices, reports, and attendance at meetings.
2. Prepare similar memoranda for Owner and separate Contractors where 

coordination of their Work is required.
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D. Administrative Procedures:  
1. Coordinate scheduling and timing of required administrative procedures with 

other construction activities to avoid conflicts and ensure orderly progress of 
Work.  

2. Such administrative activities include, but are not necessarily limited to, 
following:
a. Preparation of schedules.
b. Installation and removal of temporary facilities.
c. Delivery and processing of submittals.
d. Progress meetings.
e. Project Close-out activities.

E. Conservation:  
1. Coordinate construction activities to ensure that operations are carried out with 

consideration given to conservation of energy, water and materials.
2. Salvage materials and equipment involved in performance of, but not actually 

incorporated in, Work.  
3. Refer to other sections for disposition of salvaged materials that are designated 

as Owner�s property.

1.03 SUBMITTALS

A. Staff Names:  
1. Within fifteen days of Notice to Proceed, submit list of Contractor's principal 

staff assignments, including Superintendent and other personnel in attendance 
at Project Site

2. Identify individuals, their duties and responsibilities
a. List their addresses and telephone numbers.

3. Post copies of list in Project meeting room, temporary field office and each 
temporary telephone.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION

3.01 GENERAL INSTALLATION PROVISIONS

A. Inspection of Conditions:  
1. Require installer of each major component to inspect both substrate and 

conditions under which Work is to be performed.  
2. Do not proceed until unsatisfactory conditions have been corrected in an 

acceptable manner.

B. Manufacturer's Instructions:  
1. Comply with manufacturer's installation instructions and recommendations, to 

extent that those instructions and recommendations are more explicit or 
stringent than requirements contained in Contract Documents.

C. Inspect materials or equipment immediately upon delivery and again prior to 
installation.  
1. Reject damaged and defective items.
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D. Provide attachment and connection devices and methods necessary for securing 
Work.  
1. Secure Work true to line and level.  
2. Allow for expansion and building movement.

E. Visual Effects:  
1. Provide uniform joint widths in exposed Work.  
2. Arrange joints in exposed Work to obtain best visual effect.  
3. Refer questionable choices to Architect for final decision.

F. Recheck measurements and dimensions before starting each installation.

G. Install each component during weather conditions and Project status that will ensure 
best possible results.  
1. Isolate each part of completed construction from incompatible material as 

necessary to prevent deterioration.

H. Coordinate temporary enclosures with required inspections and tests, to minimize 
necessity of uncovering completed construction for that purpose.

I. Mounting Heights:  
1. Where mounting heights are not indicated, install individual components at 

standard mounting heights recognized within industry for particular application 
indicated.  

2. Comply with requirements of Chapter 11B of CBC for accessible mounting 
heights of toilet accessories and like items.

3. Refer questionable mounting height decisions to Architect for final decision.

3.02 CLEANING AND PROTECTION

A. Comply with requirements of Section 01 7423.

B. During handling and installation, clean and protect construction in progress and 
adjoining materials in place.  
1. Apply protective covering where required to ensure protection from damage or 

deterioration at Substantial Completion.

C. Clean and maintain completed construction as frequently as necessary through 
remainder of construction period.  
1. Adjust and lubricate operable components to ensure operability without 

damaging effects.

D. Limiting Exposures:  

1. Supervise construction activities to ensure that no part of construction, 
completed or in progress, is subject to harmful, dangerous, damaging, or 
otherwise deleterious exposure during construction period.

END OF SECTION 01 3113
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SECTION 01 3119

PROJECT MEETINGS

PART 1 GENERAL 

1.01 SUMMARY

A. Section Includes:
1. Administrative and procedural requirements for project meetings including but 

not limited to:
a. Pre-Construction Conference
b. Progress Meetings
c. Scheduling Conference

B. Related Sections:
1. Section 01 3113: Project Coordination
2. Section 01 3300: Submittals

C. Related Requirements:
1. Refer to various Sections for pre-construction and pre-installation meeting 

requirements
2. Refer to District�s Division 00 Documents, including General Conditions, for 

requirements related to Contractor's Construction Schedule.
3. Requirements for Contractor�s Construction Schedule are included in Section 

01 3300.

1.02 PRE-CONSTRUCTION CONFERENCE

A. Schedule pre-construction conference and organizational meeting at Project Site or  
other convenient location no later than 15 days after execution of Agreement and 
prior to commencement of construction activities.  
1. Conduct meeting to review responsibilities and personnel assignments.

B. Attendees: 
1. Owner, Architect and their consultants.
2. Contractor and his superintendent.
3. Major subcontractors, manufacturers, suppliers.
4. Other concerned parties.
5. Persons representing each party in attendance must be familiar with and 

authorized to conclude matters relating to Work.

C. Agenda:  
1. Discuss items of significance that could affect progress including such topics 

as:
a. Tentative construction schedule.
b. Critical Work sequencing.
c. Designation of responsible personnel.
d. Procedures for processing field decisions and Change Orders.
e. Procedures for processing Applications for Payment.
f. Procedures for processing Requests for Information (RFI).
g. Distribution of Contract Documents.
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h. Submittal of Shop Drawings, Product Data and Samples.
i. Preparation of Record Documents.
j. Access to Project Site and use of premises.
k. Office, Work and storage areas.
l. Equipment deliveries and priorities.
m. Safety procedures.
n. First aid.
o. Security.
p. Working hours.

1.03 PROGRESS MEETINGS

A. Conduct weekly progress meetings at Project Site.  
1. Coordinate dates of meetings with preparation of payment request.

B. Attendees: 
1. Representatives of 

a. Owner and Architect, 
b. Representatives of each subcontractor, supplier, or other entity 

concerned with current progress or involved in planning, coordination, or 
performance of future activities.

c. Persons representing each party in attendance at these meetings must 
be familiar with and authorized to conclude matters relating to progress. 

C. Agenda:  
1. Review and correct or approve minutes of previous progress meeting.  
2. Review other items of significance that could affect progress.  
3. Include topics for discussion as appropriate to current status of Project.
4. Contractor's Construction Schedule:  

a. Review progress since last meeting.  
b. Determine where each activity is in relation to Contractor's Construction 

Schedule, whether on time or ahead or behind schedule.  
c. Determine how construction behind schedule will be expedited

1) Secure commitments from parties involved to do so.  
d. Discuss whether schedule revisions are required to ensure that current 

and subsequent activities will be completed within Contract Time.
5. Review present and future needs of each entity present, including such items 

as:
a. Interface requirements.
b. Time.
c. Sequences
d. Cordination of Work.
e. Deliveries.
f. Off-site fabrication problems.
g. Access.
h. Site utilization.
i. Temporary facilities and services.
j. Hours of Work.
k. Hazards and risks.
l. Housekeeping.
m. Quality and Work standards.
n. Construction progress                                                                   
o. Progress Schedule and Submittals.
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p. Change Orders.
q. Documentation of information for payment requests.

D. Meeting Records:  
1. Recording of minutes of each meeting will be by Contractor. 

a. Furnish copies within reasonable time to Owner, Architect, and other 
attendees.  

b. Unless written objections to contents of meeting minutes are received by
Contractor within five days of distribution of meeting minutes, it is 
understood and agreed upon that minutes are true and complete record 
of meeting.

c. Schedule Updating:  
1) Revise construction schedule after each progress meeting where 

revisions to schedule have been made or recognized.  
2) Issue revised schedule within seven calendar days of meeting.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION (Not Applicable)

END OF SECTION 01 3119
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SECTION 01 3300

SUBMITTAL PROCEDURES

PART 1 GENERAL 

1.01 SUMMARY

A. Section Includes:
1. Procedural requirements for non-administrative submittals for work-related 

submittals required for performance of Work and by Contract Documents, 
including, but not necessarily limited to:
a. Submittal Schedule.
b. Product Data.
c. Shop Drawings.
d. Samples
e. Verified Reports

B. Related Sections:
1. Section 01 3113: Project Coordination
2. Section 01 4100: Regulatory Requirements; submittals to regulatory  

agencies.
3. Section 01 4200: References; submittals to regulatory agencies.
4. Section 01 4500: Quality Control: inspection and testing submittals
5. Section 01 6000: Products Requirements; request for substitution

submittals.
C. Related Requirements:

1. Refer to District�s Division 00 Documents, including General Conditions, and 
other Division 01 Sections, for specifications for administrative submittals and 
additional requirements.
a. Administrative Submittals include, but are not necessarily limited to:

1) Permits.
2) Applications for Payment.
3) Performance and Payment Bonds.
4) Insurance Certificates.
5) Inspection and Test Reports.
6) Schedule of Values.
7) Progress Schedule.
8) Listing or designation of subcontractors.
9) Record Drawings.

2. Refer to Division 02 through 33 Sections where more specific Submittal 
Requirements are indicated

D. Substitutions:
1. Contractor's submittal and Architect's acceptance of Product Data, Shop 

Drawings, or Samples that relate to construction activities not complying with 
Contract Documents does not constitute acceptable or valid request for 
substitution, nor does it constitute approval.

2. Product Data, Shop Drawing and Sample Submittals containing substitutions 
for specified items will be rejected and returned as not in compliance with 
Contract Documents.
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3. Refer to Section 01 6000 for required procedures for submitting substitution 
requests.

1.01 SUBMITTAL PROCEDURES AND REQUIREMENTS

A. Coordination:
1. Coordinate preparation and processing of submittals with performance of 

construction activities.  
2. Designate in Progress Schedule, or in separate coordinated schedule, dates 

for submission and dates reviewed shop drawings, product data and samples 
will be needed for each product.
a. Identify items requiring long lead times.

1) Make submittals for such items as soon as possible, but not later 
than fifteen days after Notice of Award of Contract.

B. Timing of Submittals:
1. Make submittals promptly in accordance with approved schedule, sufficiently in 

advance of performance of related construction activities, and in such 
sequence as to not cause delay in Work or in Work of other contractors.

2. Schedule submissions at least 21 working days before dates reviewed 
submittals will be needed.

C. Number of Submittals Required: 
1. Number stated in each specification section, or as follows:

a. Product Data and Shop Drawings: 
1) One electronic copy as specified under �Electronic Submittals�.

b. Samples:  
1) Number stated in each specification section or, when not stated, 

minimum of four.
c. Warranties, Maintenance Agreements, Industry Standards, and 

Operation/Maintenance Manuals: 
1) Two copies.

D. Submittal Preparation:  
1. Place permanent label or title block on each submittal for identification.  
2. Indicate name of entity that prepared each submittal on label or title block.
3. Include following information on label for processing and recording action 

taken:
a. Project name.
b. Date.
c. Submittal reference number assigned by Contractor; this number should 

not be specification section number.
d. Specification section number to which submittal applies.

1) Do not reference drawing/detail numbers unless accompanied by 
specification section number.

4. Accompany submittals with transmittal form containing:
a. Date.
b. Project title and number.
c. Name and addresss of:

1) Architect.
2) Contractor.
3) Subcontractor.
4) Supplier
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5) Manufacturer.
6) Separate detailer, when pertinent.

d. Number of each shop drawing, product data and sample submitted.
e. Notification of deviations from Contract Documents.
f. Other pertinent data.

1) Interactive Submittal Transmittal Form will be provided to Contractor 
at Pre-Construction Meeting.

E. Include following on Submittals:
1. Data and revision dates:
2. Project title and number.
3. Identification of product or material.
4. Relation to adjacent structure or materials.
5. Field dimensions, clearly identified as such.
6. Specification section number.
7. Applicable standards, such as ASTM number or Federal Specification.
8. Blank space, 8 inches x 3 inches, for Contractor and Architect stamps.
9. Identification of deviations from Contract Documents.
10. Contractor�s stamp, initialed or signed, certifying review of submittal, verification 

of field measurements, and compliance with Contract Documents.  
a. Submittals without Contractor�s stamp and signature will be returned by 

Architect without review.

F. Processing:  
1. Allow sufficient review time so that installation will not be delayed as result of  

time required to process submittals, including time for resubmittals.
2. Allow minimum of 21 days from date of receipt of complete submittal for 

Architect�s initial review and return of submittals.  
3. Allow additional time if processing must be delayed to permit coordination with 

subsequent submittals.  
4. Architect reserves right to withhold action on submittal requiring coordination 

with other submittals until related submittals are received.
5. Architect will promptly advise Contractor when submittal being processed must 

be delayed for coordination. 
6. No extension of Contract Time will be authorized because of failure to transmit 

submittals to Architect sufficiently in advance of Work to permit processing.

G. Electronic Submittals:  
1. Make electronic submittals consisting of one color PDF of each document, 

Product Data Sheet, or Shop Drawing.
2. Should full size hard copies of Submittals be required by District, Contractor, or 

Consultant, Architect will provide one marked-up color copy of PDF to Owner, 
Contractor, or Consultant for their use in printing additional copies.

3. Architect will review and return marked-up PDFs to Contractor.
4. Mark-up one copy of each PDF and maintain as �Record Document".

H. Material Safety Data Sheets/Safety Data Sheets (MSDS/SDS):
1. Do not include MSDS/SDS in submittals to Architect.

a. MSDS/SDS sheets will not be reviewed by Architect and will not be
returned.
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1.02 PRODUCT DATA

A. Collect Product Data into single submittal for each element of construction or system.

B. Product Data includes standard printed information on manufactured products that 
has not been specially prepared for this Project, including, but not necessarily limited 
to following items: 
1. Manufacturer�s product specifications and installation instructions.
2. Catalog cuts.
3. Standard color charts.
4. Roughing-in diagrams and templates. 
5. Standard wiring diagrams. 
6. Printed performance curves.
7. Operational range diagrams.
8. Mill reports.
9. Standard product operating and maintenance manuals.

C. Modify standard data sheets and drawings to delete information which is not  
applicable to Project.
1. Where Product Data must be specially prepared because standard printed data 

is not suitable for use, submit as shop drawings.
a. Mark each copy to show applicable choices and options.  
b. Where printed Product Data includes information on several products, 

some of which are not required, mark copies to indicate applicable 
information.

c. Include following information:
1) Manufacturer's printed recommendations.
2) Compliance with recognized trade association standards.
3) Compliance with recognized testing agency standards.
4) Application of testing agency labels and seals.
5) Notation of dimensions and clearances required and as verified by 

Field measurement.
6) Notation of coordination requirements.

D. Supplement standard information to provide additional information specifically 
applicable to Project:
1. Clearly mark each copy to show applicable choices and options and identify 

pertinent materials, products, or models.
2. Show dimensions and clearances required.
3. Show performance characteristics and capacities.
4. Show wiring or piping diagrams and controls.

E. Do not submit Product Data until compliance with requirements of Contract 
Documents has been confirmed.
1. Unless noncompliance with Contract Document provisions is observed,  

submittal may serve as final submittal.

F. Submittals: 
1. Make electronic submittals as specified in �General Submittal  Procedures and 

Requirements� Article.
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G. Distribution:  
1. Furnish copies of final submittal to installers, subcontractors, suppliers, 

manufacturers, fabricators, and others required for performance of construction 
activities.  
a. Show distribution on transmittal forms.

2. Do not proceed with installation until applicable copy of Product Data is in 
installer�s possession.

H. Do not permit use of unmarked copies of Product Data in connection with 
construction.

1.03 SHOP DRAWINGS

A. Shop drawings are technical drawings and data that have been specially prepared 
for Project, including but not necessarily limited to following items:
1. Prepared information, drawn to accurate scale.
2. Fabrication and installation drawings.
3. Shopwork manufacturing instructions.
4. Setting diagrams.
5. Templates.
6. Patterns.
7. Coordination drawings (for use on Project Site).
8. Schedules.
9. Design mix formulas.
10. Contractor's engineering calculations.

B. Include following information:
1. Dimensions.
2. Identification of products and materials included.
3. Compliance with specified standards.
4. Notation of coordination requirements.
5. Notation of dimensions established by field measurement.
6. Sheet Size:  

a. Except for templates, patterns and similar full-size Drawings, submit Shop 
Drawings on sheets at least 8-1/2 inch by 11 inch but no larger than 30 
inch by 42 inch.

C. Highlight, encircle, or otherwise indicate deviations from Contract Documents.

D. Standard information prepared without specific reference to Project is not considered 
Shop Drawings.

E. Submittals: 
1. Make electronic submittals as specified in �General Submittal Procedures� 

Article.

F. Do not use Shop Drawings without appropriate final stamp indicating action taken in 
connection with construction.

G. Do not reproduce Contract Documents or copy standard information as basis of 
Shop Drawings.
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1.04 SAMPLES

A. Samples are physical examples of Work, including, but not limited to, following items:
1. Partial sections of manufactured or fabricated work
2. Small cuts or containers of materials.
3. Complete units of repetitively- used materials.
4. Swatches showing color, texture and pattern.
5. Color Range Sets.
6. Units of Work to be used for independent inspection and testing.

B. Office Samples:  
1. Sufficient size and quantity to clearly illustrate:

a. Functional characteristics of product or material, with integrally related 
parts and attachment devices.

b. Full range of color, texture and pattern.
2. Where size and quantity are not specified, provide minimum of four samples, 

12 inches by 12 inches, minimum size, where samples are required

C. Field Samples and Mock-Ups:
1. Erect at Project Site in location acceptable to Architect.
2. Construct each sample or mock-up complete, including Work of trades required 

in finished Work.
3. Size of area as specified in respective specification section.
4. Remove mock-ups at conclusion of Work or when acceptable to Architect.

1.05 VERIFIED REPORTS

A. Submit Verified Reports to Division of State Architect (DSA). Comply with California 
Code of Regulations,Title 24, Part 1, Sections 4-336 and 4-343.

1.06 MISCELLANEOUS SUBMITTALS � WORK RELATED

A. Including, but not necessarily limited to, following types of submittals:
1. Specially prepared warranties/guarantees.
2. Standard printed warranties.
3. Maintenance agreements.
4. Printed industry standards.
5. Collected and bound operating/maintenance manuals.
6. Keying schedule, keys, and other security protection safety devices.
7. Maintenance tools and spare parts.

1.07 CONTRACTOR RESPONSIBILITIES

A. As defined in Division 00 General Conditions and following:.
1. Review shops drawings, product data and samples prior to submission to 

Architect.
2. Determine and Verify:

a. Field measurements.
b. Field construction criteria.
c. Catalog numbers and similar data.
d. Conformance with specifications.

3. Coordinate each submittal with requirements of Work and of Contract 
documents.



NEW PLAYGROUND STRUCTURE

BILLY MITCHELL ELEMENTARY SCHOOL

LAWNDALE ELEMENTARY SCHOOL DISTRICT

SUBMITTAL PROCEDURES

01 3300 - 7

4. Notify Architect in writing, at time of submission, of deviations in submittals from 
requirements of Contract Documents

5. Do not begin fabrication of Work that requires submittals until return of 
submittals with Architect approval.

1.08 RESUBMITTAL REQUIREMENTS

A. Shop Drawings:
1. Revise initial drawings as required and resubmit as specified for initial 

submittal.
2. Indicate on drawings changes that have been made other than those requested 

by Architect.

B. Product Data and Samples:  
1. New data and samples, same as required for initial submittal.

C. Multiple Resubmittals:
1. Requirements cover initial submittal review and one resubmittal review when 

necessary.
2. Architect�s and/or Consultant�s cost for evaluationg additional submittals 

requested by Contractor beyond first resubmittal will be paid by Owner with 
reimbursement from Contractor by deductive change order.

1.09 DISTRIBUTION OF SUBMITTALS AFTER REVIEW

A. Distribute reproductions of Shop Drawings and copies of Product Data which carry 
Architect/Engineer stamp to:
1. Project Site file.
2. Record Documents file.
3. Other affected contractors.
4. Subcontractors.
5. Supplier or Fabricator.
6. Owner's Project Inspector.

B. Distribute samples that carry Architect�s review stamps as directed by Architect.

1.10 ARCHITECT'S ACTION

A. Except for submittals for record, information or similar purposes, where action and 
return is required or requested, Architect will review each submittal, mark to indicate 
action taken, and return promptly.
1. Compliance with specified characteristics is Contractor's responsibility.

B. Action Stamp:  
1. Architect will stamp each submittal with uniform, self-explanatory action stamp.
2. Stamp will be appropriately marked, as follows, to indicate action taken:

a. Final Unrestricted Release:  
1) Where submittals are marked "No Exception Taken�, that part of 

Work covered by submittal may proceed provided it complies with 
requirements of the Contract Documents; final acceptance will 
depend upon that compliance.
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b. Final-But-Restricted Release:  
1) When submittals are marked "Make Correction Noted", that part of 

Work covered by submittal may proceed provided it complies with 
notations or corrections on submittal and requirements of Contract 
Documents.

2) Final acceptance will depend on that compliance.
c. Returned for Re-submittal:  

1) When submittal is marked "Revise and Resubmit", do not proceed 
with that part of Work covered by submittal, including purchasing, 
fabrication, delivery, or other activity.  

2) Revise or prepare new submittal in accordance with notations.
3) Resubmit without delay.  
4) Repeat if necessary to obtain different action mark.
5) Do not permit submittals marked "Rejected" or "Revise and 

Resubmit" to be used at Project Site, or elsewhere where Work is in 
progress.

d. Other Action:  
1) Where submittal is primarily for information or record purposes, 

special processing or other activity, submittal will be returned, 
marked "Action Not Required".

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION (Not Applicable)

END OF SECTION 01 3300
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SECTION 01 4100

REGULATORY REQUIREMENTS

PART 1 GENERAL 

1.01 SUMMARY

A. Section Includes:  
1. General regulatory requirements pertaining to Work supplementary to other 

regulatory requirements mentioned or referenced elsewhere in Contract 
Documents.

1.02 REQUIREMENTS OF REGULATORY AGENCIES

A. Pertaining statutes, ordinances, laws, rules, codes, regulations, standards, and 
lawful orders of public authorities having jurisdiction of Work are incorporated into 
these Contract Documents same as if repeated in full, and as such are intended 
where reference is made in either singular or plural to Code or Building Code unless 
otherwise specified including, without limitation, those in list below.  
1. Make available at Project Site such copies of listed documents applicable to 

Work as Architect or Owner may request including mentioned portions of 
California Code of Regulations (CCR).

B. Project is fully governed under State of California's Codes Section Group 1, Chapter 
4, Part 1, CCR, Title 24, as it pertains to school construction:
1. Inspector and Continuous Inspections of Work: 

a. Per Sections 4-333(b) and 4-342.
2. Tests and Testing Laboratory:

a. Per Section 4-335. 
b. Owner pays for testing laboratory.

3. Special Inspections:
a. Per Section 4-333(c).

4. Verified Reports:
a. Submit per Sections 4-336 and 4-343(c).

5. Administration:
a. Duties of Architect and Engineers: 

1) Per Sections 4-333(a) and 4-341.
b. Duties of Contractor: 

1) Per Section 4-343.
c. Verified Reports:

1) Per Section 4-336.
6. Arrange for copies of CCR, Title 24, Part 1, Part 2 Volumes 1 and 2, Part 3,  

and Part 9, to be made available during construction.

C. Public regulatory requirements: Statutes, ordinances, laws, rules, codes, regulations, 
and standards include, but are not necessarily limited to, following:
1. California Code of Regulations (CCR):

a. Title 19 - Public Safety, current edition.
b. Title 24, Part 1 � 2022 California Administrative Code
c. Title 24, Part 2 � 2022 California Building Code (CBC), Volumes 1 and 2.  
d. Title 24, Part 3 � 2022 California Electrical Code (CEC).
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e. Title 24, Part 4 � 2022 California Mechanical Code (CMC)
f. Title 24, Part 5 � 2022 California Plumbing Code (CPC).
g. Title 24, Part 6 � 2022 California Energy Code
h. Title 24, Part 9 � 2022 California Fire Code (CFC).
i. Title 24, Part 10 � 2022 California Existing Building Code (CEBC):

1) Includes Parts 8 and 12:
a) Part 8 � California Historical Building Code (CHBC)
b) Part 12 � California Referenced Standards Code (CRSC)

j. Title 24, Part 11 � 2022 California Green Building Standards Code 
(GBSC) 

2. Other statutes, ordinances, laws, regulations, rules, orders, and codes 
specified in other Sections of Specifications or bearing on Work.

1.03 GOVERNING REGULATIONS/AUTHORITIES

A. Architect has contacted authorities having jurisdiction where necessary to obtain 
information necessary for preparation of Contract Documents
1. Information may or may not be of significance to Contractor. 
2. Owner and Architect, at request of Contractor, are to contact authorities having 

jurisdiction directly for information and decisions having bearing on Work.

1.04 SUBMITTALS

A. Permits, Licenses, and Certificates:  
1. Submit for Owner's records, copies of following, including but not necessarily 

limited to: 
2. Permits
3. Licenses
4. Certifications
5. Inspection reports
6. Releases
7. Jurisdictional settlements
8. Notices
9. Receipts for fee payments
10. Judgments, and similar documents
11. Correspondence, and records established in conjunction with compliance with 

standards and regulations bearing upon performance of Work.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION (Not Applicable)

END OF SECTION 01 4100



NEW PLAYGROUND STRUCTURE

BILLY MITCHELL ELEMENTARY SCHOOL

LAWNDALE ELEMENTARY SCHOOL DISTRICT

REFERENCES

01 4200 - 1

SECTION 01 4200

REFERENCES

PART 1 GENERAL

1.01 DEFINITIONS

A. Basic contract definitions are included in Division 00 General Conditions.

B. Indicated: 
1. Refers to graphic representations, notes or schedules on Drawings, or other 

paragraphs or schedules in Specifications, and similar requirements in Contract 
Documents. 

2. Where terms such as  �shown�, �noted�, �scheduled�, and �specified� are used, 
it is to help locate the reference
a. No limitation of location is intended except as specifically noted.

C. Directed: 
1. Terms such as �directed�, �requested�, �authorized,� �selected�, �approved�, 

�required�, and �permitted� mean �directed by Architect�, �requested by 
Architect�, and similar phrases.  

2. No implied meaning is to be interpreted to extend Architect�s responsibility into
Contractor�s area of construction supervision.

D. Approved: 
1. Where used in conjunction with Architect�s action on Contractor�s submittals, 

applications, and requests, is limited to Architect�s duties and responsibilities as 
stated in General Conditions.

E. Regulations: 
1. Includes laws, ordinances, statutes, and lawful orders issued by authorities 

having jurisdiction, as well as rules, conventions, and agreements within 
construction industry that control performance of Work.

F. Furnish: 
1. Means supply and deliver to Project Site, ready for unloading, unpacking, 

assembly, installation, and similar operations.

G. Install: 
1. Describes operations at Project Site including actual unloading, unpacking, 

assembly, erection, placing, anchoring, applying, working to dimensions, 
finishing, curing, protecting, cleaning, and similar operations.

H. Provide: 
1. Means furnish and install, complete and ready for intended use.

I. Installer: 
1. Contractor or entity engaged by Contractor, either as employee, subcontractor, 

or sub-subcontractor, for performance of particular construction activity, 
including installation, erection, application, and similar operations. 

2. Installers are required to be experienced in operations they are engaged to 
perform.
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J. Project Site:  
1. Space available to Contractor for performance of construction activities, either 

exclusively or in conjunction with others performing other construction activities 
as part of Project.  

2. Extent of Project Site is shown on Drawings and may or may not be identical 
with description of land upon which Project is to be built.

K. Testing Laboratories: 
1. Independent entity engaged to perform specific inspections or tests, either at 

Project Site or elsewhere, and to report on and, when required, to interpret 
results of those inspections or tests.

1.02 INDUSTRY STANDARDS

A. Applicability of Standards: 
1. Except where Contract Documents include more stringent requirements, 

applicable construction industry standards have same force and effect as if 
bound or copied directly into Contract Documents.  
a. Such standards are made part of Contract Documents by reference.  

2. Individual Sections indicate  which codes and standards Contractor must make 
available at Project Site for reference.

B. Publication Dates: 
1. Comply with standard in effect as of date of Contract  Documents.

C. Copies of Standards: 
1. Each entity engaged in construction on Project is required to be familiar with 

industry standards. 
2. Applicable standards are not bound with Contract Documents.
3. Where copies of standards are required by individual specification sections or 

are needed for performance of required construction activity, obtain copies 
directly from publication source.

D. Conflicting Requirements:  
1. Where compliance with two or more standards is specified, and standards 

establish different or conflicting requirements for minimum quantities or quality 
levels,  refer requirements that are different, but apparently equal, and 
uncertainties to Architect for decision before proceeding.

1.03 GOVERNING REGULATIONS/AUTHORITIES

A. Architect has contacted authorities having jurisdiction where necessary to obtain 
information necessary for preparation of Contract Documents
1. That information may or may not be of significance to Contractor.  
2. Owner and Architect, at request of Contractor, are to contact authorities having 

jurisdiction directly for information and decisions having bearing on Work.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION (Not Applicable)

END OF SECTION 01 4200
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SECTION 01 4500

QUALITY CONTROL

PART 1 GENERAL

1.01 SUMMARY

A. Section Includes:
1. Administrative and procedural requirements for quality control services.
2. Quality control services include inspections, tests, and related actions, 

including reports performed by Contractor, by independent agencies, and by 
governing authorities.
a. They do not include contract enforcement activities performed by 

Architect.
3. Inspection and testing services are required to verify compliance with 

requirements specified or indicated.
a. These services do not relieve Contractor of responsibility for compliance 

with Contract Document requirements.
4. Requirements for Contractor to provide quality control services required by 

Architect, Owner, or authorities having jurisdiction are not limited by provisions 
of this Section.

B. Related Requirements Specified Elsewhere:
1. Inspections and testing required by laws, ordinances, rules, regulations or 

orders of public authorities: General Conditions.
2. Certification of Products: 

a. Respective specification sections.
3. Test, Adjust and Balance of Equipment: 

a. Respective specification sections.
4. Tests and Standards: 

a. Each specification section listed.

C. Related Sections:
1. Section 01 4525: Concrete Moisture Testing
2. Section 01 4100: Regulatory Requirements; current Code edition.

1.02 REFERENCES

A. California Code of Regulations (CCR), Title 24, Part 2, California Building Code 
(CBC), Volumes 1 and 2, current edition.

B. American Concrete Institute (ACI):
1. ACI 318 � Building Code Requirements for Structural Concrete and 

Commentary, current edition.

1.03 SELECTION OF TESTING AGENCY

A. Owner will select and employ consultant, testing laboratory or inspection agency to 
perform specified services.
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B. Employment of Testing Laboratory in no way relieves Contractor of his obligation to 
perform Work in accord with Contract.

1.04 PROJECT INSPECTOR

A. Owner will select and employ Project Inspector, approved by DSA.

1.05 PAYMENT

A. Costs of quality control services will be initially paid for by Owner. following quality 
control services, chargeable to Contractor, will be reimbursed to Owner by deductive 
change order:
1. Batch Plant Inspection.
2. Taking and testing cores from concrete.
3. Testing of reinforcing steel test specimens.

1.06 DEFICIENCIES

A. Cost of tests or inspections due to following will be reimbursed to Owner by 
deductive change order.
1. Retesting because of failure of initial samples.
2. Additional costs due to overtime work or extra shifts work because of improper 

scheduling of Work or of delivery of materials by Contractor.
3. Failure to properly notify laboratory.
4. Changes in sources, lots or suppliers of materials after original tests.
5. Changes in methods or materials of construction requested by Contractor that 

require testing, inspection, or other related services in excess of that required 
by original design.

6. Concrete mix designs in excess of first successful design for each concrete 
type.

7. Overtime or extra shift work requiring overtime work by Owner's Inspector.

1.07 TESTS AND INSPECTION

A. Testing laboratory or Owner's Project Inspector, and not Contractor, will make  
selection of material required to be tested.

B. Notify Owner's Project Inspector in sufficient time in advance of manufacture of 
material to be supplied by him under Contract Documents, which must, by terms of 
Contract be tested, in order that Owner may arrange for testing of same at source of 
supply.

C. Do not incorporate into Project, material shipped by Contractor from source of supply 
prior to having satisfactorily passed such testing and inspection or prior to receipt of 
notice from Project Inspector that such testing and inspection will not be required.

1.08 TESTING AGENCY SERVICES

A. Cooperate with Architect and Contractor
1. Provide qualified personnel promptly on notice.
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B. Perform specified inspections, sampling and testing of materials and methods of 
construction:
1. Comply with specified standards; ASTM, other recognized authorities, and as 

specified.
2. Ascertain compliance with requirements of Contract Documents.

C. Attend pre-construction conference and progress meetings when requested by 
Architect or Owner.

D. Perform additional services as required by Owner.

E. Submittals: 
1. Promptly submit copies of reports of inspections and tests, mill analysis, 

concrete mix designs and certifications per applicable sections of specification.
2. Submit one copy of test reports to:

a. Owner.
b. Architect.
c. Contractor.
d. Project Inspector.

3. Include tests made, regardless of whether such tests indicate that material is 
satisfactory or unsatisfactory.

4. Report samples taken but not tested.
5. Report records of special sampling operations as required.
6. Show in report that material or materials were sampled and tested in 

accordance with requirements of Title 24 and with approved specifications.
7. Show specified design strength in test reports.

a. State definitely in test reports whether or not material or materials tested 
comply with requirements.

F. Report Data: 
1. Written reports of each inspection, test, or similar service include, but are not 

limited to, following:
a. Date of issue.
b. Project title and number.
c. Name, address, and telephone number of testing agency.
d. Dates and locations of samples and tests or inspections.
e. Names of individuals making inspection or test.
f. Designation of Work and test method.
g. Identification of product and Specification Section.
h. Complete inspection or test data.
i. Test results and interpretation of test results.
j. Ambient conditions at time of sample taking and testing.
k. Comments or professional opinion on whether inspected or tested Work 

complies with Contract Document requirements.
l. Name and signature of laboratory inspector.
m. Recommendations on retesting.

G. Testing Agency is not authorized to:
1. Release, revoke, alter, or enlarge requirements of Contract Documents or 

approve or accept portions of Work.
2. Perform duties of Contractor.
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1.09 INSPECTION BY OWNER AND PROJECT INSPECTOR

A. Provide full access to Owner and his Project Inspector for purpose of inspection of 
parts of Work and to shops wherein Work is in preparation
1. Maintain proper facilities and provide safe access for such inspection.

1.10 INSPECTION BY OWNER

A. Owner retains right to reject materials and workmanship which are defective, or to 
require their correction.
1. Satisfactorily correct rejected workmanship and remove rejected materials from 

premises without charge to Owner.
2. When Contractor does not correct such rejected work within reasonable time, 

fixed by written notice, Owner may correct same and charge expense to 
Contractor.

B. Should it be considered necessary or advisable by Owner at or before final 
acceptance of entire Work to make examination of Work already completed by 
removing or tearing out same, upon request, promptly furnish necessary facilities, 
labor, and materials.
1. When such Work is found to be defective due to fault of Contractor or his 

subcontractor, defray expenses of such examinations and of satisfactory 
reconstruction.

2. Should such Work be found to meet requirements of Contract, Contractor will 
be allowed additional cost of labor and material necessarily involved in 
examination and replacement.

1.11 WORK BY OWNER'S PROJECT INSPECTOR

A. Owner�s Project Inspector will perform following tests and inspections:
1. Concrete slump tests.
2. Concrete cylinder samples.
3. Continuous inspection of masonry work.
4. Mortar and grout prisms.
5. Special Inspections for Welding.

1.12 CONTRACTOR'S RESPONSIBILITIES

A. Cooperate with agencies performing required inspections, tests, and similar services, 
and provide reasonable auxiliary services as requested .

B. Provide to agency, selected preliminary representative samples of materials to be 
tested, in required quantities or assist agency in taking samples.

C. Furnish incidental labor and facilities:
1. To provide access to Work.
2. To obtain and handle samples at Site.
3. To facilitate inspections and tests.
4. For agency's exclusive use for storage and curing of test samples.
5. To provide security and protection of samples and test equipment at Project 

Site.
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D. Notify testing agency sufficiently in advance of operations to permit assignment of 
personnel and scheduling of tests.

E. Coordination: 
1. Coordinate sequence of activities to accommodate required services with 

minimum of delay.
2. Coordinate activities to avoid necessity of removing and replacing construction 

to accommodate inspections and tests.
3. Contractor is responsible for scheduling times for inspections, tests, taking 

samples, and similar activities.

1.13 MISCELLANEOUS TESTS AND INSPECTIONS

A. Soil and Compaction Testing and Inspection: 
1. Performed by Project Geotechnical (Soils) Engineer employed and paid by 

Owner.
B. Special Tests: 

1. Special tests requested by Owner or Architect or DSA will be paid for by 
Owner, except that when such tests fail, deduct costs from Contract Price by 
Change Order.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION 

3.01 REPAIR AND PROTECTION

A. Upon completion of inspection, testing, sample taking and similar services, repair 
damaged construction and restore substrates and finishes.

B. Protect construction exposed by or for quality control service activities, and protect 
repaired construction.

C. Repair and protection is Contractor's responsibility, regardless of assignment of 
responsibility for inspection, testing, or similar services.

3.02 SCHEDULE OF TESTS, INSPECTIONS, AND METHODS

A. Required Tests and Inspections:
1. Perform required Tests and Inspections as set forth in California Building Code 

and ACI 318, as referenced in DSA Form 103

END OF SECTION 01 4500
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SECTION 01 5000

TEMPORARY FACILITIES AND CONTROLS

PART 1 GENERAL 

1.01 SUMMARY

A. Section Includes:
1. Temporary facilities required for this Work include, but are not necessarily 

limited to:
a. Temporary utilities such as heat, water, electricity, and telephone.
b. Field offices and sheds
c. Sanitary facilities.
d. Construction aids.
e. Barriers.
f. Temporary controls.
g. Temporary tree and plant protection
h. Temporary informational signs.

B. Related Sections:
1. Section 01 5713: Temporary Erosion and Sedimentation Controls
2. Section 02 4113: Selective Site Demolition; additional protection 

requirements.
3. Section 31 1000: Site Clearing

C. Related Requirements:
1. Refer to District�s Division 00 Documents, including General Conditions, and 

other Division 01 Sections, for additional requirements.
2. Refer to Division 32 Sections for additional traffic control requirements.
3. Permanent installation and hook-up of various utility lines are described in 

other pertinent sections.
4. Comply with requirements of pertinent safety regulations for equipment 

furnished by subcontractors.

D. Work Not Part of This Section:
1. Ladders, planks, hoists, and similar items normally furnished by individual 

trades in execution of their own portions of Work.

1.02 PROJECT CONDITIONS

A. Use means necessary to maintain temporary facilities in proper and safe condition 
throughout progress of Work.

PART 2 PRODUCTS 

2.01 UTILITIES

A. Water:
1. Provide necessary temporary water lines and water supply and upon 

completion of Work, remove such temporary facility.
2. Provide and pay for water needed for construction.
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B. Electricity:
1. Provide necessary temporary wiring and upon completion of Work, remove 

such temporary facility.
2. Provide area distribution boxes so located that individual trades may furnish 

and use 100 foot maximum length extension cords to obtain adequate power 
and artificial lighting at points where needed for work, inspection, and safety.

3. Provide and pay for electricity needed for construction.

C. Heating:  
1. Provide and maintain heat necessary for proper conduct of operations needed 

in Work.

D. Telephone:
1. Make necessary arrangements and pay costs for installation and operation of 

telephone service to Contractor�s office on Project Site and Owner�s Project 
Inspector�s office on Project Site.

2. Install telephone on separate line for each temporary office.
a. Where office has more than one occupant, provide telephone for each 

additional occupant.
3. Coin operated telephones are not acceptable.

2.02 FIELD OFFICES AND SHEDS

A. Contractor�s Facilities:
1. Provide field office building and sheds adequate in size and accommodation for 

Contractor�s offices, supply, and storage.

B. Owner's Project Inspector's Office:
1. Provide lockable office at least 10 feet by 12 feet in dimension with lockable 

operable window, serviceable finishes, lighting, heating, and air conditioning, 
for use by Owner's Project Inspector.

2. Furnish with lockable desk, reference table, lockable 4 drawer file cabinet, plan 
rack, and two chairs.

3. Subject to District approval, provide space in Contractor�s Field Office for 
Owner�s Project Inspector, in lieu of separate office.

C. Provide and maintain on premises, where directed, watertight storage sheds for 
materials which might be damaged by weather, including storage facilities for 
concrete test samples or other material samples required for Work.

2.03 SANITARY FACILITIES

A. Sanitary facilities include temporary toilets, wash facilities, and drinking water 
fixtures.
1. Comply with regulations and health codes for type, number, location, operation, 

and maintenance of fixtures and facilities.
2. Install where facilities will best serve Project's needs.
3. Provide toilet tissue, paper towels, paper cups, and similar disposable 

materials for each facility.
4. Provide covered waste containers for used material.
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B. Temporary Toilet Units: 
1. Provide self-contained, single-occupant toilet units of chemical, aerated 

recirculation, or combustion type.
2. Provide units properly vented and fully enclosed with a glass-fiber-reinforced 

polyester shell or similar nonabsorbent material.
3. Provide separate facilities for male and female personnel.
4. Maintain in sanitary condition.

C. Wash Facilities: 
1. Install wash facilities supplied with potable water at convenient locations for 

personnel involved in handling materials that require wash-up for healthy and 
sanitary condition.

2. Dispose of drainage properly.
3. Supply cleaning compounds appropriate for each condition.
4. Provide safety showers, eyewash fountains , and similar facilities for 

convenience, safety, and sanitation of personnel.

D. Drinking-Water Facilities: 
1. Provide containerized, tap-dispenser, bottled water drinking water units, 

including paper supply.

E. Use of Owner�s toilet facilities is not permitted.

2.04 CONSTRUCTION AIDS

A. Provide construction aids and equipment required by personnel and to facilitate 
execution of Work
1. Scaffolds, staging, ladders, stairs, ramps, runways, platforms, railings, hoists, 

cranes, chutes, and other such facilities and equipment.

B. Provide necessary facilities and means of access to structure so that Building 
Inspectors, Special Inspectors, Architect and Structural Engineer may inspect 
structure or portions of structure as necessary.
1. Means of access includes, but is not necessarily limited to, ladders, scaffolds, 

and similar items.

2.05 BARRIERS

A. Temporary Fencing:  
1. Provide temporary fence around entire construction area as required for safety 

and protection. 
2. Construction:  

a. Provide chain link fencing not less than six feet in height, complete with 
metal or wood posts and required bracing, and with suitably locked truck 
and pedestrian gates as required.

3. Provide opaque, fabric or plastic windscreen material, full height and run of 
fencing, including gates.

B. Tree and Plant Protection:  
1. Preserve and protect existing trees and plants at Project Site that are 

designated to remain, and those adjacent to Project Site.
2. Provide temporary barriers around each, or around each group of trees or 

plants.
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3. Trenching Near Trees: 

a. Where utility trenches are required near trees, excavate under or around 
tree roots by hand or with air spade. 

b. Do not cut main lateral tree roots or taproots.
1) Cut only smaller roots that interfere with installation of utilities. 
2) Do not allow exposed roots to dry out before placing permanent 

backfill.

2.06 TEMPORARY CONTROLS

A. Contractor Responsiblility: 
1. Specific safety requirements by governmental authorities, including 

requirements of latest Occupational Safety and Health Act (OSHA) and 
Cal/OSHA.

B. Provide and maintain methods, equipment, and temporary construction, as 
necessary to provide controls over environmental conditions at construction site and 
related areas under Contractor�s control.
1. Remove physical evidence of temporary facilities at completion of Work.  
2. Comply with requirements of authorities having jurisdiction.

C. Dust Control:  
1. Provide positive methods and apply dust control materials to minimize raising 

dust from construction operations, and provide positive means to prevent 
airborne dust from dispersing into atmosphere.

D. Water Control:  
1. Provide methods to control surface water to prevent damage to Project, Site, or 

adjoining properties.
2. Control fill, grading and ditching to direct surface drainage away from 

excavations, pits, tunnels and other construction areas and to direct drainage 
to proper runoff.

3. Provide, operate and maintain hydraulic equipment of adequate capacity to 
control surface water.

4. Dispose of drainage water in manner to prevent flooding, erosion, or other 
damage to Project Site or to adjoining areas.

5. Comply with requirements specified in Section 01 5713.

E. Debris Control:  
1. Maintain areas under Contractor�s control free of extraneous debris.
2. Prevent accumulation of debris at construction site, storage and parking areas, 

or along access roads.
3. Provide containers for deposit of debris as specified in Section 01 7419.

F. Pollution Control:
1. Provide methods, means and facilities required to prevent contamination of 

soil, water and atmosphere by discharge of noxious substances from 
construction operations.

2. Provide equipment and personnel to perform emergency measures required to 
contain spillage, and to remove contaminated soils and liquids.

3. Take special measures to prevent harmful substances from entering public 
waters.
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a. Prevent disposal of wastes, effluents, chemicals, and other such 
substances in sanitary or storm sewers.

G. Temporary Fire Protection: 
1. Install and maintain temporary fire protection facilities of types needed to 

protect against reasonably predictable and controllable fire losses.
2. Comply with NFPA 241 .
3. Prohibit smoking in construction areas.
4. Supervise welding operations, combustion-type temporary heating units, and 

similar sources of fire ignition according to requirements of authorities having 
jurisdiction.

5. Develop and supervise overall fire prevention and protection program for 
personnel at Project Site.
a. Review needs with local fire department and establish procedures to be 

followed.
b. Instruct personnel in methods and procedures.
c. Post warnings and information.

2.07 TEMPORARY INFORMATIONAL SIGNS

A. Provide temporary informational signs as follows:
1. As required by codes, laws and regulatory agencies and to:

a. Inform public and persons seeking entrance to Project.
b. Identify key elements of construction facilities.
c. Direct traffic.

B. Prepare temporary signs of sizes indicated.
1. Erect on Project Site as approved by Architect.
2. Support on posts or framing of preservative treated wood or steel.  
3. Do not permit installation of unauthorized signs..

2.08 OWNERSHIP OF TEMPORARY FACILITIES AND CONTROLS

C. Items provided by Contractor under this Section remain property of Contractor
1. Remove such items from job site immediately upon completion of Work..

PART 3 EXECUTION 

3.01 MAINTENANCE AND REMOVAL

A. Maintain temporary facilities as long as needed for safe and proper completion of 
Work. 

B. Remove such temporary facilities as rapidly as progress of Work will permit, or as 
directed by Architect.

END OF SECTION 01 5000



NEW PLAYGROUND STRUCTURE

BILLY MITCHELL ELEMENTARY SCHOOL

LAWNDALE ELEMENTARY SCHOOL DISTRICT

TEMPORARY FACILITIES AND CONTROLS

01 5000 - 6 



NEW PLAYGROUND STRUCTURE

BILLY MITCHELL ELEMENTARY SCHOOL

LAWNDALE ELEMENTARY SCHOOL DISTRICT

 

TEMPORARY EROSION AND SEDIMENT CONTROL

01 5713 - 1

SECTION 01 5713

TEMPORARY EROSION AND SEDIMENT CONTROL

PART 1 GENERAL 

1.01 SUMMARY

A. Section Includes:
1. Prevention of erosion due to construction activities.
2. Prevention of sedimentation of waterways, open drainage ways, and storm and 

sanitary sewers due to construction activities.
3. Restoration of areas eroded due to insufficient preventive measures.
4. Performance Bond.
5. Compensation of Owner for fines levied by authorities having jurisdiction due to 

non-compliance by Contractor.

B. Related Sections:
1. Section 31 0000: Earthwork; temporary and permanent grade changes for 

erosion control.
2. Section 31 1000: Site Clearing; limits on clearing; disposition of vegetative

clearing debris.

1.02 REFERENCES

A. ASTM International (ASTM):
1. ASTM D 4873 � Standard Guide for Identification, Storage, and Handling of 

Geosynthetic Rolls and Samples.

B. United States Environmental Protection Agency (EPA):
1. National Pollutant Discharge Elimination System (NPDES):

a. Construction General Permit (CGP); current edition.

C. Public Works Standards, Inc.:
1. Standard Specifications for Public Works Construction (SSPWC):

a. The "Greenbook"; current edition.
2. Standard Plans for Public Works Construction (SPPWC); current edition.

D. California Stormwater Quality Association (CASQA):
1. Best Management Practice (BMP) Handbook, current edition.

1.03 PERFORMANCE REQUIREMENTS

A. Comply with requirements of U.S. Environmental Protection Agency (EPA) for 
erosion and sedimentation control, as specified for National Pollutant Discharge 
Elimination System (NPDES), Phases I and II, under requirements for 2017 
Construction General Permit (CGP).

B. Comply with requirements of California State Construction General Permit Order 
2009-0009-DWQ for erosion and sedimentation control, even though this Project is 
not required by law to comply.
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C. Best Management Practices Standard: 
1. Federal Highway Administration Best Management Practices for Erosion and 

Sediment Control.

D. Develop and follow Erosion and Sedimentation Prevention Plan and submit periodic 
inspection reports.

E. Do not begin clearing, grading, or other work involving disturbance of ground surface 
cover until applicable permits have been obtained.
1. Furnish documentation required to obtain applicable permits.

F. Provide to Owner Performance Bond covering erosion and sedimentation preventive 
measures only, in amount equal to 100 percent of cost of erosion and sedimentation 
control work.

G. Timing: 
1. Put preventive measures in place as soon as possible after disturbance of 

surface cover and before precipitation occurs.

H. Storm Water Runoff: 
1. Control increased storm water runoff due to disturbance of surface cover due to 

construction activities for Project.
2. Prevent runoff into storm and sanitary sewer systems, including open drainage 

channels, in excess of actual capacity or amount allowed by authorities having 
jurisdiction, whichever is less.

3. Anticipate runoff volume due to most extreme short term and 24-hour rainfall 
events that might occur in 25 years.

I. Erosion On Site: 
1. Minimize wind, water, and vehicular erosion of soil on Project Site due to 

construction activities for Project.
2. Control movement of sediment and soil from temporary stockpiles of soil.
3. Prevent development of ruts due to equipment and vehicular traffic.
4. When erosion occurs due to non-compliance with these requirements, restore 

eroded areas at no cost to Owner.

J. Erosion Off Site: 
1. Prevent erosion of soil and deposition of sediment on other properties caused 

by water leaving Project Site due to construction activities for Project.
2. Prevent windblown soil from leaving Project Site.
3. Prevent tracking of mud onto public roads outside Project Site.
4. Prevent mud and sediment from flowing onto sidewalks and pavements.
5. When erosion occurs due to non-compliance with these requirements, restore 

eroded areas at no cost to Owner.

K. Sedimentation of Waterways On Site: 
1. Prevent sedimentation of waterways on Project Site, including rivers, streams, 

lakes, ponds, open drainage ways, storm sewers, and sanitary sewers.
2. When sedimentation occurs, install or correct preventive measures immediately 

at no cost to Owner; remove deposited sediments; comply with requirements of 
authorities having jurisdiction.

3. When sediment basins are used as temporary preventive measures, pump dry 
and remove deposited sediment after each storm.
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L. Sedimentation of Waterways Off Site: 
1. Prevent sedimentation of waterways off Project Site, including rivers, streams, 

lakes, ponds, open drainage ways, storm sewers, and sanitary sewers.
2. When sedimentation occurs, install or correct preventive measures immediately 

at no cost to Owner; remove deposited sediments; comply with requirements of 
authorities having jurisdiction.

M. Open Water: 
1. Prevent standing water that could become stagnant.

N. Maintenance: 
1. Maintain temporary preventive measures until permanent measures have been 

established.

1.04 SUBMITTALS

A. Erosion and Sediment Control Plan [and Stormwater Pollution Prevention Plan 
(SWPPP)]:
1. Include:

a. Site plan:
1) Identifying soils and vegetation, existing erosion problems, and 

areas vulnerable to erosion due to topography, soils, vegetation, or 
drainage.

2) Showing grading; new improvements; temporary roads, traffic 
accesses, and other temporary construction; and proposed 
preventive measures.

b. Where extensive areas of soil will be disturbed, include storm water flow 
and volume calculations, soil loss predictions, and proposed preventive 
measures.

c. Schedule of temporary preventive measures, in relation to ground 
disturbing activities.

d. Other information required by law.
e. Format required by law is acceptable, provided additional information 

specified is also included.
2. Obtain approval of Plan by authorities having jurisdiction.
3. Obtain approval of Plan by Owner.

B. Certificate: 
1. Mill certificate for silt fence fabric attesting that fabric and factory seams comply 

with specified requirements.
a. Signed by legally authorized official of manufacturer.
b. indicate actual minimum average roll values.

2. Identify fabric by roll identification numbers.

C. Inspection Reports: 
1. Report of each inspection.
2. Identify each preventive measure, indicate condition, and specify maintenance 

or repair required and accomplished.
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PART 2 PRODUCTS 

2.01 MATERIALS

A. Gravel: 
1. Conforming to Greenbook standard.

B. Grass Seed for Temporary Cover: 
1. Select species appropriate to climate, planting season, and intended purpose. 
2. When same area will later be planted with permanent vegetation, do not use 

species known to be excessively competitive or prone to volunteer in 
subsequent seasons.

PART 3 EXECUTION 

3.01 EXAMINATION

A. Examine Project Site and identify existing features that contribute to erosion 
resistance.

B. Maintain such existing features to greatest extent possible.

3.02 PREPARATION

A. Schedule Work so that soil surfaces are left exposed for minimum amount of time.

3.03 SCOPE OF PREVENTIVE MEASURES

A. In cases, where permanent erosion resistant measures have been installed 
temporary preventive measures are not required.

B. Stabilized Construction Entrances: 
1. Traffic-bearing aggregate surface conforming to BMP TC-1 requirements.

a. Width: 
1) As required � 20 feet, minimum.

b. Length: 
1) 50 feet minimum.

c. Provide at each construction entrance from public right-of-way.
d. Where necessary to prevent tracking of mud onto right-of-way, provide 

wheel washing area out of direct traffic lane, with drain into sediment trap 
or basin.

C. Linear Sediment Barriers: 
1. Made of silt fences or gravel bags.
2. Provide linear sediment barriers as indicated on Drawings.

D. Storm Drain Curb Inlet Sediment Trap: 
1. As detailed on Drawings.

E. Storm Drain Drop Inlet Sediment Traps: 
1. As detailed on Drawings.
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F. Soil Stockpiles: 
1. Protect using one of following measures:

a. Cover with polyethylene film, secured by placing soil on outer edges.
b. Cover with mulch at least 4 inches thickness of pine needles, sawdust, 

bark, wood chips, or shredded leaves, or 6 inches of straw or hay.

3.04 INSTALLATION

A. Stabilized Construction Entrances:
1. Traffic-bearing aggregate surface conforming to BMP TC-1 requirements.

a. Excavate minimum of 6 inches.
b. Place geotextile fabric full width and length, with minimum 12 inch 

overlap at joints.
c. Place and compact at least 6 inches of 1.5 to 3.5 inch diameter stone.

B. Silt Fences:
1. Conforming to BMP SE-1 requirements and following:

a. Store and handle fabric in accordance with ASTM D4873.
b. Where slope gradient is less than 3:1 or barriers will be in place less than 

6 months, use nominal 16 inch high barriers with minimum 36 inch long 
posts spaced at 6 feet maximum, with fabric embedded at least 4 inches 
in ground.

c. Where slope gradient is steeper than 3:1 or barriers will be in place over 6 
months, use nominal 28 inch high barriers, minimum 48 inch long posts 
spaced at 6 feet maximum, with fabric embedded at least 6 inches in 
ground.

d. Where slope gradient is steeper than 3:1 and vertical height of slope 
between barriers is more than 20 feet, use nominal 32 inch high barriers 
with woven wire reinforcement and steel posts spaced at 4 feet 
maximum, with fabric embedded at least 6 inches in ground.

e. Install with top of fabric at nominal height and embedment as specified.
f. Do not splice fabric width; minimize splices in fabric length; splice at post 

only, overlapping at least 18 inches, with extra post.
g. Wherever runoff will flow around end of barrier or over top, provide 

temporary splash pad or other outlet protection
1) At such outlets in run of barrier, make barrier not more than 12 

inches high with post spacing not more than 4 feet.

C. Install gravel bags conforming to BMP SE-6 requirements.

3.05 MAINTENANCE

A. As minimum, maintain BMPs as described in reference BMP Handbook.

B. Inspect preventive measures weekly, within 24 hours after end of storm that 
produces 0.5 inches or more rainfall at Project Site, and daily during prolonged 
rainfall.

C. Repair deficiencies immediately.

D. Silt Fences:
1. Promptly replace fabric that deteriorates unless need for fence has passed.
2. Remove silt deposits that exceed one-third of height of fence.
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3. Repair fences that are undercut by runoff or otherwise damaged, whether by 
runoff or other causes.

E. Clean out temporary sediment control structures weekly and relocate soil on Project 
Site.

F. Place sediment in appropriate locations on Project Site
1. Do not remove sediment from Project Site.

3.01 CLEANING

A. Remove temporary measures after permanent measures have been installed, unless 
permitted to remain by Engineer.

B. Clean out temporary sediment control structures that are to remain as permanent 
measures.

C. Where removal of temporary measures would leave exposed soil, shape surface to 
acceptable grade and finish to match adjacent ground surfaces.

END OF SECTION 01 5713
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SECTION 01 6000

PRODUCT REQUIREMENTS

PART 1 GENERAL 

1.01 SUMMARY

A. Section Includes:
1. Following Administrative and Procedural Requirements:

a. Selection of products for use in Project
b. Product delivery, storage, and handling.
c. Manufacturers' standard warranties on products.
d. Special warranties.
e. Product substitutions.

B. Related Sections:
1. Section 01 4200: References; applicable industry standards for products

specified.
2. Section 01 7700: Closeout Procedures; submittal of warranties for 

contract closeout.

C. Related Requirements:
1. Refer to District�s Division 00 Documents, including General Conditions, and other 

Division 01 Sections, for additional requirements.
2. Specific requirements for warranties on products and installations specified to be 

warranted are included in appropriate Divisions 02 through 33 Sections.

1.02 DEFINITIONS

A. Definitions used in this Article are not intended to change meaning of other terms used 
in Contract Documents, such as "specialties", "systems", "structure", "finishes", 
"accessories", and similar terms.   
1. Such terms are self-explanatory and have well recognized meanings in 

construction industry.

B. Products: 
1. Items purchased for incorporating into Work, whether purchased for Project or 

taken from previously purchased stock. 
2. Term "product" includes terms "material," "equipment," and terms of similar intent.
3. Named Products: 

a. Items identified by manufacturer's product name, including make or model 
number or other designation, shown or listed in manufacturer's published 
product literature, that is current as of date of Contract Documents.

4. New Products: 
a. Items that have not previously been incorporated into another project or 

facility, except that products consisting of recycled-content materials are 
allowed, unless explicitly stated otherwise.
1) Products salvaged or recycled from other projects are not considered 

new products.
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C. Substitutions: 
1. Changes in products, materials, equipment, and methods of construction required 

by Contract Documents and proposed by Contractor
2. Following are not considered substitutions:

a. Substitutions requested during bidding period, and accepted by written 
Addendum prior to opening of bids or award of Contract.

3. Revisions to Contract Documents requested by Owner or Architect.
4. Specified options of products and construction methods included in Contract 

Documents.
5. Compliance with governing regulations and orders issued by governing authorities.

D. Basis-of-Design Product Specification: 
1. Where specific manufacturer's product is named and accompanied by words 

"Basis-of-Design", including make or model number or other designation, to 
establish significant qualities related to type, function, dimension, in-service 
performance, physical properties, appearance, and other characteristics for 
purposes of evaluating comparable products of other named manufacturers.

E. Manufacturer's Warranty: 
1. Preprinted written warranty published by individual manufacturer for particular 

product and specifically endorsed by manufacturer to Owner.

F. Special Warranty: 
1. Written warranty required by or incorporated into Contract Documents, either to 

extend time limit provided by manufacturer's warranty or to provide more rights for  
Owner.

1.03 SUBMITTALS

A. Product Listing Schedule:  
1. Prepare schedule showing products specified in tabular form acceptable to 

Architect to include:
a. Generic names of products required.  
b. Manufacturer's name and proprietary product names for each item listed.

2. Form:  
a. Prepare Product Listing Schedule with information on each item tabulated 

under following column headings:
1) Related Specification Section number.
2) Generic name used in Contract Documents.
3) Proprietary name, model number and similar designations.
4) Manufacturer's name and address.
5) Supplier's name and address.

3. Completed Schedule:  
a. Within fifteen days after date of commencement of Work submit four copies 

of completed Product Listing Schedule.  

1) Furnish written explanation for omissions of data, and for known 
variations from Contract requirements.

1.04 QUALITY ASSURANCE

A. To fullest extent possible, provide products of same kind, from single source.
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1.05 REQUESTS FOR SUBSTITUTIONS

A. Requests for Substitutions received after award of Contract will be considered only in 
case of substantiated product unavailability, or other conditions beyond control of 
Contractor.

B. Substitution Requests: 
1. Submit one electronic copy (PDF) of each request for consideration.
2. Identify product or fabrication or installation method to be replaced.
3. Include Specification Section number and title and Drawing numbers and titles.

a. Refer to Article 2.02, in this Section.
4. Substitution Request Form: 

a. Use form provided by Owner.
1) In absence of Owner furnished form, use form included at end of this 

Section.
b. Other forms will not be accepted.
c. Requests received without properly completed substitution request form will 

be rejected without further review.
5. Documentation: 

a. Show compliance with specified requirements for substitutions and following, 
as applicable:
1) Statement indicating why specified material or product cannot be 

provided.
a) Submit statement on official letterhead of Contractor, supplier, or 

manufacturer, signed by an officer of the Company.
b) Statement will be subject to independent verification by Architect.

2) Product identification, including manufacturer's name and address.
3) Coordination information, including list of changes or modifications 

needed to other parts of Work and to construction performed by Owner 
and separate contractors, that will be necessary to accommodate 
proposed substitution.

4) Detailed, side-by-side comparison of significant qualities including 
attributes such as performance, weight, size, durability, visual effect, 
and specific features and requirements indicated.

5) Product Data, including drawings and descriptions of products and 
fabrication and installation procedures.

6) Structural calculations, where applicable or requested, prepared and 
signed by registered Structural Engineer licensed in California.

7) Samples, where applicable or requested.
8) List of similar installations for completed projects with project names 

and addresses and names and addresses of architects and owners.
9) Material test reports from qualified testing agency indicating and 

interpreting test results for compliance with requirements indicated.
10) Research/evaluation reports evidencing compliance with building code 

in effect for Project, from model code organization acceptable to 
authorities having jurisdiction.

11) Detailed comparison of Contractor's Construction Schedule using 
proposed substitution with products specified for Work, including effect 
on overall Contract Time.
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a) When  specified product or method of construction cannot be 
provided within Contract Time, include letter from manufacturer, 
on manufacturer's letterhead, stating lack of availability or delays 
in delivery.

12) Cost information, including proposal of change, when occurring, in 
Contract Sum.
a) When substitution request is made after award of Contract, for 

other than reasons stated, include in request, benefit to Owner, in 
form of cost reduction.

13) Designation of availability of maintenance services, sources of 
replacement materials.

14) Contractor's certification that proposed substitution complies with 
requirements in Contract Documents and is appropriate for 
applications indicated.

15) Contractor's waiver of rights to additional payment or time that may 
subsequently become necessary because of failure of proposed 
substitution to produce indicated results.

C. Basis-of-Design Product Specification Submittal: 
1. Comply with requirements in Section 01 3300.
2. Show compliance with requirements.

D. Multiple Resubmittals:
1. Requests for Substitutions made after Award of Contract:

a. Requirements cover initial Request for Substitution review and one 
resubmittal review when necessary.

2. Architect�s and/or Consultant�s cost for evaluationg additional submittals requested 
by Contractor beyond first resubmittal will be paid by Owner with reimbursement 
from Contractor by deductive change order.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Deliver, store and handle products using means and methods that will prevent damage, 
deterioration and loss, including theft; comply with manufacturer's written instructions.
1. Schedule delivery to minimize long term storage at Project Site and to prevent 

overcrowding of construction spaces.
2. Coordinate delivery with installation time to ensure minimum holding time for items 

that are flammable, hazardous, easily damaged, or sensitive to deterioration, theft 
and other losses.

3. Deliver products to Project Site in undamaged condition in manufacturer's original 
sealed container, or other packaging system, complete with labels and instructions 
for handling, storing, unpacking, protecting and installing.

4. Inspect products on delivery to ensure compliance with Contract Documents, and 
to ensure products are undamaged and properly protected.

5. Store products in manner to facilitate inspection and measurement of quantity or 
counting of units.

6. Store materials in manner that will not endanger Project structure.
7. Store products subject to damage by elements under cover in weathertight 

enclosure above ground, with ventilation adequate to prevent condensation.
8. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage.
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9. Protect stored products from damage.

1.07 PRODUCT WARRANTIES

A. Warranties specified in other Sections are in addition to, and run concurrent with, other 
warranties required by Contract Documents.
1. Manufacturer's disclaimers and limitations on product warranties do not relieve  

Contractor of obligations under requirements of Contract Documents.

B. Special Warranties: 
1. Prepare written document that contains appropriate terms and identification, ready 

for execution.
a. Submit draft for approval before final execution.

2. Manufacturer's Standard Form: 
a. Modified to include Project-specific information and properly executed.

3. Refer to Division 26 through 32 Sections for specific content requirements and 
particular requirements for submitting special warranties.

C. Submittal Time: 
1. Comply with requirements in Section 01 7700 and General Conditions.

PART 2 PRODUCTS 

2.01 PRODUCT SELECTION

A. General Product Requirements:  
1. Provide products that comply with Contract Documents, that are undamaged and, 

unless otherwise indicated, unused at time of installation.
2. Provide products complete with accessories, trim, finish, safety guards and other 

devices and details needed for complete installation and for intended use and 
effect.

3. Standard Products:  
a. Where available, provide standard products of types that have been 

produced and used successfully in similar situations on other projects.
4. Owner reserves right to limit selection to products with warranties not in conflict 

with requirements of Contract Documents.
5. Where products are accompanied by term "as selected", Architect will make 

selection.
6. Where products are accompanied by term "match sample", sample to be matched 

is Architect's.
7. Descriptive, performance, and reference standard requirements in Specifications 

establish "salient characteristics" of products.

8. Where products are specified by name and accompanied by term "or equal", or "or 
approved equal", or "or approved", comply with provisions in "Product 
Substitutions" Article to obtain approval for use of an unnamed product.

B. Product Selection Procedures: 
1. Procedures for product selection include following:

a. Product: 
1) Where Specification paragraphs or subparagraphs titled "Product" 

name single product and manufacturer, provide product named.
2) Substitutions may be considered, unless otherwise indicated.
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b. Products: 
1) Where Specification paragraphs or subparagraphs titled "Products" 

introduce list of names of both products and manufacturers, provide 
one of products listed that complies with requirements.

2) Products and manufacturers are listed alphabetically and do not 
indicate order of preference, unless otherwise indicated.

c. Manufacturer/Source: 
1) Where Specification paragraphs or subparagraphs titled 

"Manufacturer" or "Source" name single manufacturers or sources, 
provide product by manufacturer or from source named that complies 
with requirements.

2) Substitutions may be considered, unless otherwise indicated.
d. Manufacturers: 

1) Where Specification paragraphs or subparagraphs titled 
"Manufacturers" introduce list of manufacturers' names, provide 
product by one of manufacturers listed that complies with 
requirements.

2) Where manufacturers are specified by name, accompanied by term "or 
equal", or "or approved equal" comply with provisions in "Product 
Substitutions" Article to obtain approval for use of an unnamed 
product.

e. Product Options: 
1) Where Specification paragraph titled "Product Options" indicate that 

size, profiles, and dimensional requirements on Drawings are based on 
specific product or system, provide either specific product or system 
indicated or comparable product or system by another manufacturer.

2) Comply with provisions in "Product Substitutions" Article to obtain 
approval for use of unnamed product.

C. Basis-of-Design Products: 
1. Where Specification paragraphs or subparagraphs titled "Basis-of-Design Product" 

are included and also introduce or refer to list of manufacturers' names, provide 
either specified product or comparable product by one of other named 
manufacturers.

2. Drawings and Specifications indicate sizes, profiles, dimensions, and other 
characteristics that are based on product named.

3. Comply with provisions in "Product Substitutions" Article to obtain approval for use 
of unnamed product.

4. Substitutions may be considered.

D. Visual Matching Specification: 
1. Where Specifications require matching established sample, select product and 

manufacturer that complies with requirements and matches Architect's sample.
2. Architect's decision will be final on whether proposed product matches 

satisfactorily.
3. Where no product is available within specified category that matches satisfactorily 

and complies with other specified requirements, comply with provisions of Contract 
Documents on "substitutions" for selection of matching product.
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E. Visual Selection Specification: 
1. Where Specifications include phrase "as selected from manufacturer's colors, 

patterns, textures" or similar phrase, select product and manufacturer that 
complies with other specified requirements.

2. Standard Range: 
a. Where Specifications include phrase "standard range of colors, patterns, 

textures" or similar phrase, Architect will select color, pattern, or texture from 
manufacturer's product line that does not include premium items.

3. Full Range: 
a. Where Specifications include phrase "full range of colors, patterns, textures" 

or similar phrase, Architect will select color, pattern, or texture from 
manufacturer's product line that includes both standard and premium items.

F. Performance Specification Requirements: 
1. Where Specifications require compliance with performance requirements, provide 

products that comply with requirements, and are recommended by manufacturer 
for application indicated.

2. General overall performance of product is implied where product is specified for 
specific application.

3. Manufacturer's recommendations may be contained in product literature, or by 
manufacturer's certification of performance.

2.02 PRODUCT SUBSTITUTIONS

A. Timing: 
1. Requests for Substitutions are restricted to before bid opening as stated in 

Instruction to Bidders.
2. Requests received after that time may be considered or rejected at discretion of 

Architect.
3. Architect will consider request for substitution after commencement of Work only 

when specified product or construction method cannot:
a. Be provided within Contract Time. 
b. Receive necessary approvals. 
c. Be provided in manner compatible with or coordinate with other materials. 
d. Provide required warranty.

B. Conditions: 
1. Contractor's substitution request will be received and considered by Architect 

when following conditions are satisfied, as determined by Architect; otherwise 
requests will be returned without action except to record noncompliance with these 
requirements
a. Burden of proof of merit of proposed substitution is upon proposer.
b. Extensive revisions to Contract Documents are not required.
c. Requested substitution is consistent with Contract Documents and will 

produce indicated results.
d. Request is timely, fully documented and properly submitted.
e. Request is directly related to "or equal" clause or similar language in 

Contract Documents.
1) Specified product or construction method cannot be provided within 

Contract Time.
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2) Request will not be considered when product or method cannot be 
provided as result of failure to pursue Work promptly, failure to identify 
items requiring long lead times, or failure to coordinate activities 
properly.

f. Specified product or construction method cannot:
1) Receive necessary approval by governing authority, and requested 

substitution can be approved.
2) Be provided in manner that is compatible with other materials, and 

where Contractor certifies that requested substitution will overcome 
incompatibility.

3) Be coordinated with other materials, and where Contractor certifies that 
requested substitution can be coordinated.

4) Provide warranty required by Contract Documents and where 
Contractor certifies that requested substitution provide required 
warranty.

g. Substantial advantage is offered Owner, in cost, time, energy conservation, 
or other considerations of merit, after deducting additional responsibilities 
Owner must assume.
1) Owner's additional responsibilities may include compensation to 

Architect for redesign and evaluation services, increased cost of other 
construction by Owner or separate Contractors, and similar 
considerations.

h. When requested substitution involves more than one contractor, requested 
substitution has been coordinated with other portions of Work, is uniform and 
consistent, is compatible with other products, and is acceptable to 
contractors involved.

C. Architects Action: 
1. When necessary, within one week of receipt of request for substitution, Architect 

will request additional information or documentation for evaluation of request for 
substitution.

2. Within 2 weeks of receipt of request, or one week of receipt of additional 
information or documentation, whichever is later, Architect will notify Contractor of 
acceptance or rejection of requested substitution.

3. Form of Acceptance: Change Order.
4. Use product specified when Architect cannot make decision on use of proposed 

Substitution within time allocated.
5. Architect will not be responsible for locating or securing information which is not 

included in substantiating data.
6. Architect's decision of acceptance or rejection of requested substitution is final.

D. Architect's cost for evaluating substitutions requested by Contractor, including making 
subsequent revisions to Drawings, Specifications and other resulting documentation, will 
be paid by Owner with reimbursement from Contractor by deductive change order.

E. Contractor's submittal and Architect's acceptance of Shop Drawings, Product Data, or 
Samples that relate to construction activities not complying with Contract Documents 
does not constitute acceptable or valid request for substitution, nor does it constitute 
approval.
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PART 3 EXECUTION 

3.01 INSTALLATION OF PRODUCTS

A. Comply with manufacturer's instructions and recommendations for installation of 
products in applications indicated.  
1. Anchor each product securely in place, accurately located and aligned with other 

Work.
2. Clean exposed surfaces and protect as necessary to ensure freedom from 

damage and deterioration at time of Substantial Completion.

END OF SECTION 01 6000
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SUBSTITUTION REQUEST FORM 

Page 1 of 2 

Substitution Request Form 

Project: _____________________________ Substitution Request Number: ____________ 

To: ________________________________ Date:________________________________ 

 ________________________________ A/E Project Number: ___________________ 

Re: ________________________________ Contract For: _________________________ 

 

Specification Title: _____________________________________________________________ 

Section: _______________ Page: ___________  Article/Paragraph: _____________________ 

 
Requested Substitution: ________________________________________________________ 

Manufacturer: __________________  Address: ________________ Phone No.___________ 

Trade Name: ____________________________________________ Model No.: ___________ 

Installer: ________________________Address________________ _Phone No.: ___________ 

History:  □ New Product   □ 2-5 yrs. old   □ 5-10 yrs. old  □ More than 10 yrs. old 

Differences between requested substitution and specified product: _______________________ 

____________________________________________________________________________ 

Provide Point-by-Point Itemized Comparison of requested substitution with specified product 
data attached 
REQUIRED BY A/E – Comply with Division 01 Specification Section 01 6000. 

 
Reason for not providing specified item: ____________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

Similar Installation: 

 Project: ____________________________________ Architect: ___________________ 

 Address: ___________________________________ Owner: _____________________ 

        ___________________________________  Date Installed: _______________ 

Proposed substitution affects other parts of Work:  □ No   □ Yes; explain __________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

 
Benefit to Owner for accepting substitution: _________________________($ ____________) 

Proposed substitution changes Contract Time: □ No  □ Yes;  Add/Deduct _________days. 

Supporting Data Attached (Comply with Division 01 Specification Section 01 6000): 

□ Product Data □ Drawings   □ Tests □  Reports □  Samples □ _____________________ 

  



 
SUBSTITUTION REQUEST FORM             
Page 2 of 2               WW 05/2019 

Undersigned Certifies: 

 Requested substitution has been fully investigated and determined to be equal or 
superior in every respect to specified product. 

 Same warranty will be furnished for requested substitution as for specified product. 

 Same maintenance service and source of replacement parts, as applicable, is available. 

 Requested substitution will have no adverse affect on other trades, and will not affect or 
delay Progress Schedule. 

 Cost data as stated above is complete.  

 Claims for additional costs related to accepted substitution which may subsequently 
become apparent are to be waived. 

 Requested substitution does not affect dimensions and functional clearances. 

 Undersigned will make payment for changes to building design, Including architectural or 
engineering design, detailing, and construction costs caused by requested substitution. 

Submitted by: _________________________________________________________________ 

Signed by: ___________________________________________________________________ 

Firm: _______________________________________________________________________  

Address: ____________________________________________________________________ 

       ____________________________________________________________________ 

Telephone: __________________________________________  

Attachmenls: _________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________

____________________________________________________________________________ 

ARCHITECT'S REVIEW AND ACTION 
 
□  Substitution Approved – Make submittals in accordance with Division 01 Specification 
 Section 01 3300. 
□  Substitution Approved as Noted – Make submittals in accordance with Division 01 
 Specification Section 01 3300. 
□  Substitution Rejected – Use specified materials. 
□  Substitution Request Received Too Late – Use specified materials. 

Signed by: ______________________________________ Date: ________________________ 

Additional Comments: □ Contractor □ Subcontractor □ Supplier □ Manufacturer □ A/E □ ______ 

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________ 
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SECTION 01 7123

FIELD ENGINEERING

PART 1 GENERAL 

1.01 SUMMARY

A. Section Includes:
1. Furnishing services of registered Civil Engineer or licensed Land Surveyor for 

engineering services required for Project.
2. Survey work required in execution of Project.
3. Civil, structural or other professional engineering services specified, or required 

to execute Contractor's construction methods.
4. Coordination with testing laboratory and soils engineer.
5. Contractor furnished assistance.
6. Verification of conditions.

B. Related Sections:
1. Section 01 3300: Submittal Procedures
2. Section 01 7700: Closeout Procedures.

C. Related Requirements:
1. Refer to District�s Division 00 Documents, including General Conditions, for 

additional requirements.

1.02 SUBMITTALS

A. Comply with pertinent provisions of Section 01 3300 and following:
1. Name and address of Surveyor or professional engineer to Architect, including 

changes as they may occur. 
2. Upon request of Architect, provide documentation to verify accuracy of field 

engineering work. 
3. Include certificate signed by registered Civil Engineer or Land Surveyor 

certifying that elevations and locations of improvements are in conformance, or 
non-conformance, with Contract Documents.

B. Record Drawings:
1. At Project completion, obtain and pay for CD�s and Files of Project Plans.  

a. Clearly indicate differences between original drawings and completed 
Work within specified tolerances. 

2. Show as-built locations by coordinates of utilities onsite with top of pipe 
elevations at major grade and alignment changes. 

3. Date, sign and certify completed record drawing transparencies as correct, by 
Licensed Surveyor or Civil Engineer. 

4. Comply with requirements of Section 01 7700. 

1.03 QUALITY ASSURANCE

A. Qualifications of Surveyor or Engineer:  
1. Engage registered Civil Engineer or licensed Land Surveyor acceptable to both 

Contractor and Owner who is qualified to perform land surveying.  
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2. Prior to start of Work, furnish to Owner, name and license (or registration 
number) issued by State of California, Board of Registration for Professional 
Engineers and Land Surveyors.  

3. Provide notice to Owner during course of construction should identification of 
individual responsible for this Work change, and obtain approval of Owner for 
replacement.

B. Perform Field Engineering Services furnished during course of this Project under 
direct supervision and control of named individual civil engineer or land surveyor.

PART 2 PRODUCTS  (Not Applicable)

PART 3 EXECUTION 

3.01 SURVEY REFERENCE POINTS

A. Existing horizontal and vertical control points for Project are those designated on 
Drawings.

B. Locate and protect control points prior to starting site work, and preserve permanent 
reference points during construction.
1. Make no changes or relocations without prior written notice to Architect.
2. Report to Architect when reference point is lost or destroyed, or requires 

relocation because of necessary changes in grades or locations.
3. Identify and protect survey monuments on Project Site discovered during 

construction, which are not referenced on Project Drawings. 
a. Tie out such monuments and notify Architect prior to allowing them to be 

disturbed.
4. Replace permanent boundary markers disturbed during construction with new 

permanent monuments and file required Record of Survey or Corner Record in 
accordance with applicable State and County laws, at no additional cost to 
Owner.

3.02 PROJECT SURVEY REQUIREMENTS

A. Establish minimum of two permanent horizontal and vertical control points on Project 
Site, remote from building area referenced to data established by survey control 
points.
1. Record locations, with horizontal and vertical data, on Project Record 

Documents, including description of monuments in place. 

B. Establish lines and levels, locations and dimensions, by instrumentation or similar 
technical appropriate means:
1. Site Improvements:

a. Utility lines, including, but not necessarily limited to, storm drains, sewers, 
water mains, gas, electric and telephone lines. 

b. Provide adequate horizontal control to locate lines and provide vertical 
control in proportion to slope of line as required for accurate construction.

2. Building Lines and Levels:  
a. Furnish building corner offsets as required to adequately locate buildings.  

3. Provide control lines and levels required for Mechanical and Electrical work.
4. Provide grade stakes and elevations as required to construct paved areas, 

landscaped areas, and other areas as required. 
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a. Calculate and layout subgrade elevations and intermediate controls as 
required to provide smooth transitions between the spot elevations 
indicated on plans. 

b. From time to time, verify layout of Work by same methods. 
5. Provide batter boards or other similar control for drainage, utility, and other 

onsite structures as required.

3.03 RECORDS

A. Maintain complete, accurate surveyor's log of control and survey work as it 
progresses.  
1. Make this log available for reference. 

END OF SECTION 01 7123
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SECTION 01 7329

CUTTING AND PATCHING

PART 1 GENERAL 

1.01 SUMMARY

A. Section Includes
1. Administrative and procedural requirements for cutting and patching.

B. Related Sections:
1. Section 01 1100: Summary of Work
2. Section 01 7419: Construction Waste Management and Disposal
3. Section 01 7423: Cleaning

C. Related Requirements:
1. Refer to Divisions 22 and 23 Sections for cutting, patching, of plumbing and 

mechanical items.
2. Refer to Divisions 26, 27, and 28 Sections for cutting, patching, of electrical 

and related systems.

1.02 QUALITY ASSURANCE

A. Requirements for Structural Work:  
1. Do not cut and patch structural elements in manner that would reduce their 

load-carrying capacity or load-deflection ratio.

B. Operational and Safety Limitations:  
1. Do not cut and patch operating elements or safety related components in 

manner that would result in reducing their capacity to perform as intended or 
result in increased maintenance or decreased operational life or safety.

2. Obtain approval before cutting and patching following operating elements or 
safety related systems:
a. Shoring, bracing, and sheeting.
b. Primary operational systems and equipment.
c. Air or smoke barriers.
d. Water, moisture, or vapor barriers.
e. Membranes and flashings.
f. Fire protection systems.
g. Noise and vibration control elements and systems.
h. Control systems.
i. Communication systems.
j. Conveying systems.
k. Electrical wiring systems.

C. Visual Requirements:  
1. Do not cut and patch construction exposed on exterior or in occupied spaces, 

in manner that would, in Architect's opinion, reduce aesthetic qualities, or result 
in visual evidence of cutting and patching.

2. Remove and replace Work that has been cut and patched in visually 
unsatisfactory manner.
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3. Engage recognized experienced and specialized fabricator to cut and patch 
following categories of exposed Work:
a. Processed concrete finishes.
b. Portland cement plaster (Stucco).

PART 2 PRODUCTS 

2.01 MATERIALS

A. Use materials that are identical to existing materials.
1. Where identical materials are not available or cannot be used where exposed 

surfaces are involved, use materials that match existing adjacent surfaces to 
fullest extent possible with regard to visual effect.  

2. Use materials whose installed performance will equal or surpass that of 
existing materials.

PART 3 EXECUTION 

3.01 INSPECTION

A. Before cutting existing surfaces, examine surfaces to be cut and patched and 
conditions under which cutting and patching is to be performed.  
1. Take corrective action before proceeding if unsafe or unsatisfactory conditions 

are encountered.

3.02 PREPARATION

A. Comply with requirements for temporary protections specified in Section 01 5000.

B. Temporary Support:  
1. Provide temporary support of Work to be cut.
2. Review with Structural Engineer when necessary.

C. Protection: 
1. Protect existing construction during cutting and patching to prevent damage.  
2. Provide protection from adverse weather conditions for portions of Project that 

might be exposed during cutting and patching operations.

D. Avoid interference with use of adjoining areas or interruption of free passage to 
adjoining areas.

E. Take precautions necessary to avoid cutting existing pipe, conduit, or ductwork 
serving building, but scheduled to be removed or relocated until provisions have 
been made to bypass them.

3.03 PERFORMANCE

A. General:  
1. Employ skilled workmen to perform cutting and patching.  
2. Proceed with cutting and patching at earliest feasible time and complete 

without delay.
3. Cut existing construction to provide for installation of other components or 

performance of other construction activities and subsequent fitting and patching 
required to restore surfaces to their original condition.
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B. Cutting: 
1. Cut existing construction using methods least likely to damage elements to be 

retained or adjoining construction.
2. In general, where cutting is required use hand or small power tools designed 

for sawing or grinding, not hammering and chopping.  
3. Cut holes and slots neatly to size required with minimum disturbance of 

adjacent surfaces.  
a. Temporarily cover openings when not in use.

4. To avoid marring existing finished surfaces, cut or drill from exposed or finished 
side into concealed surfaces.

5. Cut through concrete and masonry using cutting machine such as 
carborundum saw or diamond core drill.

6. By-pass utility services such as pipe or conduit, before cutting, where services 
are shown or required to be removed, relocated or abandoned.  

7. Cut-off pipe or conduit in walls or partitions to be removed.  
a. Cap, valve or plug and seal remaining portion of pipe or conduit to 

prevent entrance of moisture or other foreign matter after by-passing and 
cutting.

C. Patching:  
1. Patch with durable seams that are as invisible as possible.  
2. Comply with specified tolerances.

a. Where feasible, inspect and test patched areas to demonstrate integrity of 
installation.

b. Restore exposed finishes of patched areas and extend finish restoration 
into retained adjoining construction in manner that will eliminate evidence 
of patching and refinishing.

3.04 CLEANING

A. Thoroughly clean areas and spaces where cutting and patching is performed or used 
as access.
1. Comply with requirements of Section 01 7423.

END OF SECTION 01 7329
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SECTION 01 7419

CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1 GENERAL 

1.01 SUMMARY

A. Section Includes:
1. References.
2. System description for construction and demolition waste management.
3. Submittals.

B. Related Sections:
1. Section 01 3300: Submittal Procedures.
2. Section 01 4100: Regulatory Requirements.
3. Section 01 5000: Temporary Facilities and Controls.
4. Section 01 7423: Cleaning.
5. Section 01 7700: Closeout Procedures.

1.02 REFERENCES

A. California Integrated Waste Management Act of 1989 (AB 75).

B. California Code of Regulations, Title 14 � Natural Resources
1. Division 7 � Department of Resources Recycling and Recovery

1.03 SYSTEM DESCRIPTION

A. Collection and separation of construction and demolition waste materials generated 
on-site as follows:
1. Re-use or recycling on-site.
2. Transportation to approved recyclers or re-use organizations.
3. Transportation to legally designated landfills for purpose of recycling, 

salvaging, or reusing minimum of 50 percent of construction and demolition 
waste generated.

1.04 SUBMITTALS

A. Construction and Demolition Waste Management Plan (Exhibit 1):  
1. Within 10 calendar days after Notice to Proceed and prior to waste removal, 

submit following to Owner for review and approval:
a. Materials to be recycled, re-used, or salvaged, either on-site or off-site.
b. Estimates of construction and demolition waste quantity (in tons) by type 

of material.
1) When waste is measured by volume, give factors for conversion to 

weight in tons.
c. Procedures for recycling/re-use program.
d. Permit or license and location of Project waste disposal areas.
e. Site Plan for placement of waste containers.
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B. Construction and Demolition Waste Management Monthly Progress Report  
(Exhibit 2):
1. Submit Summary of waste generated by Project, monthly with Application for 

Payment.  Include following:
a. Firms accepting recovered or waste materials.
b. Type and location of accepting facilities (landfill, recovery facility, or used 

materials yard).
1) When materials are to be re-used or recycled on Project Site, 

location should be designated as �On-site Re-use/Recycling�.
c. Type of materials and net weight (tons) of each.
d. Value of materials or disposal fee paid.
e. Attach weigh bills and other documentation confirming amount and 

disposal location of waste materials.

C. Construction and Demolition Waste Management Final Compliance Report:
1. Final update of Waste Management Plan to provide summary of total waste 

generated by Project.

D. Waste management Report for Contractors (Exhibit 3):
1. Complete attached form and submit to Owner.

E. Solid Waste Management and Recycling Plan (Exhibit 4):
1. Complete attached form and submit to Owner.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION 

3.01 IMPLEMENTATION

A. Implement approved Waste Management Plan including collecting, segregating, 
storing, transporting and documenting each type of waste material generated, 
recycled or re-used, or disposed in landfills.

B. Designate on-site person to be responsible for instruction workers and overseeing 
sorting and recording of waste/recyclable materials.

C. Include waste management and recycling in worker orientation and as agenda item 
for regular project meetings.

D. Limit recycle and waste bin areas to approved areas indicated on Waste 
Management Plan.
1. Keep recycle and waste bins neat and clearly marked to avoid contamination of 

materials.

3.02 ATTACHMENTS

A. Exhibit 1:  Construction and Demolition Waste Management Plan.

B. Exhibit 2:  Construction and Demolition Waste Management Monthly Progress 
Report.

C. Exhibit 3:  Waste Management Report for Contractors.
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D. Exhibit 4:  Solid Waste Management and Recycling Plan.

END OF SECTION 01 7419
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EXHIBIT 1

CONSTRUCTION AND DEMOLITION WASTE MANAGEMENT PLAN

CONSTRUCTION/MAINTENANCE/ALTERATION AND DEMOLITION PROJECTS

PROJECT NAME: __________________________________________________________

PROJECT NO: __________________________________________________________

NAME OF COMPANY:
__________________________________________________________

CONTACT PERSON: __________________________________________________________

TELEPHONE:________________________________________________________________

PROJECT SITE LOCATION: ____________________________________________________

PROJECT TYPE:

___New Construction     ____Demolition     ___Maintenance/Alteration Projects

PROJECT SIZE (SQ.FT.): _____________________________________________________

DATE AND ESTIMATED PERIOD _____________________________________________



NEW PLAYGROUND STRUCTURE

BILLY MITCHELL ELEMENTARY SCHOOL

LAWNDALE ELEMENTARY SCHOOL DISTRICT

CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

01 7419 - 6

EXHIBIT 1 FORM

(1)
Material
Type

(2)
Tons
Estimated
Recycle

(3)
Tons
Estimated
Reuse

(4)
Tons
Estimated
Salvage

(5)
Tons
Estimated
Landfill

(6)
Proposed
Disposal or
Recycling
Facility

Total

Diversion Rate:  Columns[(2)+(3)+(4)] / [(2)+(3)+(4)+(5)
=

Signature Title Date

Column 1: �Material Type� � Enter type of materials targeted for recycling, reuse, or requiring 
disposal.

Columns 2 through 4: �Estimated Generation� � Enter estimated quantities (tons) of recyclable,
reusable, or salvageable waste materials anticipated to be generated and

 state number of salvageable items.

Column 5: �Estimated Landfill� � Enter quantities (tons) of materials to be disposed in landfill.

Column 6: �Disposal Location� � Enter end-destination of recycled, salvaged, and disposed 
materials.

General: (1) Attach proposed Recycling and Waste Bin Location Plan.
(2) Attach name and contact data for each recycling or disposal destination to be 

used.
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EXHIBIT 2

CONSTRUCTION AND DEMOLITION WASTE MANAGEMENT MONTHLY PROGRESS 

REPORT

CONSTRUCTION/MAINTENANCE/ALTERATION AND DEMOLITION PROJECTS

PROJECT NAME: __________________________________________________________

PROJECT NO: __________________________________________________________

NAME OF COMPANY:
__________________________________________________________

CONTACT PERSON: __________________________________________________________

TELEPHONE:________________________________________________________________

PROJECT SITE LOCATION: ____________________________________________________

PROJECT TYPE:

___New Construction     ____Demolition     ___Maintenance/Alteration Projects

PROJECT SIZE (SQ.FT.): ____________________________________________________

DATE AND ESTIMATED PERIOD:_______________________________________________
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EXHIBIT 2 FORM

(1)
Material
Type

(2)
Tons
Actual
Recycle

(3)
Tons
Actual
Reuse

(4)
Tons
Actual
Salvage

(5)
Tons
Actual
Landfill Name

(6)
Disposal or
Recycling
Facility (e.g.
Onsite,
of Facility)

Total

Diversion Rate:  Columns[(2)+(3)+(4)] / [(2)+(3)+(4)+(5)
=

Signature Title Date

Column 1: �Material Type� � Enter type of materials targeted for recycling, reuse, or requiring 
disposal.

Columns 2 through 4: �Estimated Generation� � Enter estimated quantities (tons) of recyclable,
reusable, or salvageable waste materials anticipated to be generated and

 state number of salvageable items.

Column 5: �Estimated Landfill� � Enter quantities (tons) of materials to be disposed in landfill.

Column 6: �Disposal Location� � Enter end-destination of recycled, salvaged, and disposed 
materials.

General: (1) Attach proposed Recycling and Waste Bin Location Plan.
(2) Attach name and contact data for each recycling or disposal destination to be

used.
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EXHIBIT 3

WASTE MANAGEMENT REPORT FOR CONTRACTORS

Complete this form each time materials are removed from 

Project Site or reused onsite.  
Submit to Owner�s Project Manager.

PROJECT SITE LOCATION:_____________________________________DATE:___________

COMPANY:__________________________________________________________________
_

MATERIAL:___________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

WAS THE MATERIAL RECYCLED: YES_____NO_____

VOLUME/WEIGHT:____________________________________________________________

RECYCLING COMPANY OR DISPOSAL 
SITE:_______________________________________________________________________

SUBMITTED 
BY:_________________________________________________________________________

PHONE NUMBER:____________________________________________________________
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EXHIBIT 4

SOLID WASTE MANAGEMENT AND RECYCLING PLAN

Prepare Waste Management and Recycling Plan by completing the following form for
Construction and Demolition materials produced because of Work performed at Citrus
Community College District.  Owner requires that Contractors recycle materials when there is
viable recycling company available.

Owner�s Environmental Health and Safety Supervisor will assist applicants in developing and
implementing Waste Management and Recycling Plan.

COMPANY NAME:___________________ CONTACT:_____________________________

ADDRESS:_________________________ PHONE:_______________________________

PROJECT SITE:____________________________________________________________

Please fill out following form for submittal.  
Form will help to identify types of materials, estimated quantities of materials, and how material 
will be transported and recycled or disposed.  

Should you have questions regarding this form or recycling and disposal, please call Jorge 
Ramirez, Director of Maintenance, at 310.973.1300
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EXHIBIT 4 FORM

Circle the material that will be generated at the construction site, estimate the quantity, list
how the materials will be transported, and write in where the materials will be taken.

MATERIALS

ESTIMATED 

QUANTITY

(in yards and tons)

HAULER

(List hauler�s name if 
not self�haul)

RECYCLING 

COMPANY OR 

DISPOSAL SITE

Salvage and used 
building

Wood

Plant Debris

Wallboard

Glass

Soil

Corrugated cardboard

Metals

Masonry/Tile

Concrete/Asphalt

Toilets (porcelain)

Carpet Padding 
(foam)

Other

Mixed Loads (i.e. 
trash)

FOR DISTRICT USE ONLY:

Approval Status:

_____  Approved

_____  Further explanation needed, see attached

_____  Denied

Reviewed by:_____________________________Date:_______________
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SECTION 01 7423

CLEANING

PART 1 GENERAL 

1.01 SUMMARY

A. Section Includes:
1. Performance of cleaning, during progress of Work, and at completion of Work, 

as required by General Conditions.

B. Related Sections:
1. Section 01 5000: Temporary Facilities and Controls; additional 

requirements for dust and debris control.
2. Section 01 7419: Construction Waste Management and Disposal.

C. Related Requirements:
1. Refer to District�s Division 00 Documents, including General Conditions, for 

additional requirements. 
2. Cleaning for specific products of Work: 

a. Specification Section for that Work.

1.02 REFERENCES

A. South Coast Air Quality Management District (SCAQMD):
1. Rule 403 � Fugitive Dust.

1.03 QUALITY ASSURANCE

A. Verify that requirements of cleanliness are being met.

1.04 DISPOSAL REQUIREMENTS

A. Conduct cleaning and disposal operations in compliance with applicable codes, 
ordinances, regulations, and anti-pollution laws.
1. Comply with requirements of Section 01 7419.

B. In addition to specified requirements, comply with applicable requirements of fire and 
governing authorities having jurisdiction.

1.05 PAYMENT WITHHELD

A. Architect reserves right to withhold certification of payment requests for failure on 
part of Contractor to regularly clean Project in conformance with requirements of this 
Section.

PART 2 PRODUCTS    

2.01 CLEANING MATERIALS AND EQUIPMENT

A. Use only those cleaning materials which will not create hazards to health or property 
and which will not damage surfaces.
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B. Use only those cleaning materials and methods recommended by manufacturer of 
surface material to be cleaned.

C. Use cleaning materials only on surfaces recommended by cleaning products 
manufacturer.

PART 3 EXECUTION 

3.01 PROGRESS CLEANING DURING CONSTRUCTION

A. Execute periodic cleaning to keep Work, Project Site and adjacent properties free 
from accumulations of waste materials, rubbish and windblown debris, resulting from 
construction operations.
1. Maintain stored items in orderly arrangement allowing maximum access and 

providing required protection of materials.
a. Provide on-site containers for collection of waste materials, debris and 

rubbish.
2. Provide adequate storage for waste materials awaiting removal from Project 

Site, observing requirements for fire protection and protection of environment.
3. Handle hazardous, dangerous or unsanitary waste materials separately from 

other waste material by placing it in proper containers.
4. Burying or burning of waste materials is not permitted.
5. Remove waste materials, debris and rubbish from Project Site periodically and 

dispose of at legal disposal areas away from Project Site.

B. Project Site:
1. Inspect Project Site daily and pick up scrap, debris, and waste material.  

a. Place waste material in designated containers.
2. Keep flammable waste in sealed metal containers until removed from Project 

Site.
3. Maintain Project Site clear of debris so as not to impede construction and fire 

department access

C. Structures:
1. Weekly, and more often if necessary, inspect structures and pick up scrap, 

debris, and waste material.  
a. Remove items and place in designated container.

2. Weekly, sweep interior spaces clean. 
a. Keep space free from dust and other material capable of being removed 

by handheld broom, (i.e.: �broom clean�).
3. Preparatory to installation of succeeding material, clean structures or pertinent 

portions as required to degree of cleanliness recommended by manufacturer of 
succeeding material.

4. Following installation of finish floor materials, clean finish floor daily, and more 
often if necessary.  
a. Provide adequate protection of finish where Work is being performed in 

space in which finish materials have been installed.
b. For purpose of this subparagraph, term �Clean�, is to be interpreted as 

meaning free from foreign materials that, in opinion of Architect, may be 
injurious to finish floor material, (i.e.: �vacuum clean�).
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3.02 DUST CONTROL

A. Schedule operations so that dust and other contaminants resulting from cleaning 
process will not fall on wet or newly-coated surfaces.

3.03 FINAL CLEANING

B. Prior to completion of Work, remove from Project Site, tools, surplus materials, 
equipment, scrap, debris, and waste.

C. Employ experienced workers for final cleaning.

D. Complete following cleaning operations before requesting inspection for Certification 
of Substantial Completion:
1. Site: 

a. Clean Site, including landscape development areas, of rubbish, litter and 
other foreign substances.  

b. Sweep paved areas broom clean, including public paved areas directly 
adjacent to Project Site.
1) Remove stains, spills and other foreign deposits.

c. Rake grounds that are neither paved nor planted, to smooth even-
textured surface and remove resultant debris.

2. Exterior and Interior: 
a. Clean exposed exterior and interior hard-surfaced finishes to dust-free 

condition
b. Remove traces of soils, waste material, smudges and other foreign 

matter.
c. Remove traces of splashed material from adjacent surfaces.
d. Remove materials using equipment as instructed by manufacturer of 

surface materials to be cleaned.
e.  Leave concrete floors broom clean.

3. Carpeted Surfaces:
a. Use only dry-chemical method of cleaning.
b. Do not use steam cleaning or water based cleaning on carpet.
c. Use materials and methods fully approved by carpet manufacturer, as 

instructed in manufacturer�s published literature.
d. Vacuum carpet.

4. Labels: 
a. Remove labels that are not permanent labels.

5. Transparent Materials: 
a. Clean transparent material, including mirrors and glass in doors and 

windows.
b. Remove glazing compound and other substances that are noticeable 

vision obscuring materials.
c. Replace chipped or broken glass and other damaged transparent 

materials.
d. Restore reflective surfaces to their original reflective condition.
e. Clean glass inside and outside.
f. Polished Surfaces:  

1) Apply polish recommended by manufacturer of material being 
polished to surfaces requiring routine application of buffed polish.
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E. Ventilating Systems:
1. Clean permanent filters and replace disposable filters when units were 

operated during construction.
2. Clean ducts, blowers and coils when units were operated without filters during 

construction.

F. Wipe surfaces of electrical equipment.
1. Remove excess lubrication and other substances.
2. Clean plumbing fixtures to sanitary condition.
3. Clean light fixtures and lamps.

G. Comply with regulations of authorities having jurisdiction and safety standards for 
cleaning.
1. Do not burn waste materials.
2. Do not bury debris or excess materials on Owner's property.
3. Do not discharge volatile, harmful or dangerous materials into drainage 

systems.
4. Remove waste materials from Project Site and dispose of in lawful manner.
5. Where extra materials of value remaining after completion of associated Work 

have become Owner's property, arrange for disposition of these materials as 
directed.

H. Prior to final completion, or Owner occupancy, conduct inspection of sight-exposed 
exterior surfaces, and Work areas, to verify that entire Work is clean.

3.04 CLEANING DURING OWNER�S OCCUPANCY

A. Should Owner occupy portion of Project prior to its final completion by Contractor, 
comply with acceptance of partial occupancy by Owner/Architect in accordance with 
General Conditions of the Contract.

END OF SECTION 01 7423
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SECTION 01 7700

CLOSEOUT PROCEDURES

PART 1 GENERAL 

1.01 SUMMARY

A. Section Includes:
1. Administrative and procedural requirements for Project Closeout, including but 

not necessarily limited to:
a. Inspection procedures.
b. Substantial Completion
c. Final Acceptance

B. Related Sections:
1. Section 01 7423: Cleaning
2. Section 01 7839: Project Record Documents

C. Related Requirements:
1. Closeout requirements for specific construction activities are included in 

appropriate Sections in Divisions 02 through 33.

1.02 BENEFICIAL OCCUPANCY AND ACCEPTANCE OF SUBSTANTIAL COMPLETION

A. Comply with CCR, Title 24, Part 1 � Administrative Code, Section 4-336 CCR 
(Schools) Requirements for Closeout Procedures.
1. Comply with additional requirements in District�s Division 00 Sections and 

General Conditions of the Contract.

B. Preliminary Procedures:  
1. Before requesting inspection for certification of Substantial Completion, 

complete following. 
a. List exceptions in request.

2. In application for payment that coincides with, or first follows, date Substantial 
Completion is claimed, show one hundred percent completion for portion of 
Work claimed as substantially complete.  
a. Include supporting documents for completion as indicated in Contract 

documents and statement showing accounting of changes to Contract 
Sum.

b. When one hundred percent completion cannot be shown, include list of 
incomplete items, value of incomplete construction, and reasons Work is 
not complete.

3. Make required submittals of specific warranties, workmanship bonds, 
maintenance agreements, final certifications and similar documents, along with 
record drawings and similar final record information in accordance with 
requirements in Section 01 7839.

4. Complete final clean up requirements in accordance with Section 01 7423, 
including touch-up painting. 
a. Touch-up and otherwise repair and restore marred exposed finishes.
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C. Inspection Procedures:  
1. Upon receipt of request for inspection, Architect will either proceed with 

inspection or advise Contractor of unfilled requirements. 
2. Should Architect and Owner determine that Work is not substantially complete:

a. Architect will promptly notify Contractor in writing, giving reason(s) for his 
determination.

b. In conjunction with Inspector of Record and Construction Manager, 
Architect will prepare list of items (Punch List) to be completed or 
corrected.  
1) Punch List may be developed for less than entire project, when 

approved by Architect and Owner.
c. Remedy deficiencies and notify Architect when Work is ready for 

reinspection.
d. Architect will prepare Certificate of Substantial Completion, accompanied 

by Punch List, following inspection, or advise Contractor of construction 
that must be completed or corrected before certificate will be issued

3. Architect will repeat inspection when requested and if assured that Work has 
been substantially completed in each phase, will submit Certificate of 
Substantial Completion to Contractor and Owner for their written acceptance of 
responsibilities assigned them in Certificate. 
a. Owner reserves right to occupy each completed phase upon issuance  of 

Certificate of Substantial Completion.  
4. Results of completed inspection will form basis of requirements for final 

acceptance.

D. Mandatory Substantial Completion Submittals:
1. To include, but are not necessarily limited to:

a. Redlined� As-Built Set (marked up drawings). 
b. On As-Built Set and Specifications manual record revisions to original 

contract document with contrasting color. 
c. Operation and Maintenance Manuals for items specified in pertinent 

Sections and for other items approved by Architect.
d. Warranties and Guarantees.
e. Training.
f. Spare parts, materials, and extra stock.
g. Evidence of payment and release of liens, when requested by Owner.
h. List of Subcontractors, service organizations and principal vendors, 

including current names, addresses and telephone numbers, where they 
may be contacted for emergency service, including nights, weekends, 
and holidays.

1.03 FINAL ACCEPTANCE

A. Preliminary Procedures:  
1. Before requesting final inspection for certification of final acceptance and final 

payment, complete following.
a. List exceptions in request.

2. Prepare and submit Project Closeout Request notice that Work is ready for 
final inspection and acceptance.

3. Architect, and Owner�s Project Inspector will verify that Punch List items are 
complete.
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4. Should Architect or Owner�s Project Inspector determine Work is incomplete or 
defective:
a. Architect or Owner�s Project Inspector will promptly notify Contractor in 

writing, listing incomplete or defective work.
b. Remedy deficiencies promptly and notify Owner�s Project Inspector when 

ready for re-inspection.

B. Reinspection Procedure:  
1. Architect will reinspect Work upon receipt of notice that Work, including 

inspection list items from earlier inspections, has been completed, except items 
whose completion has been delayed because of circumstances acceptable to 
Architect.

2. Upon completion of reinspection, Architect will prepare certificate of final 
acceptance, or advise Contractor of Work that is incomplete, or of obligations 
that have not been fulfilled but are required for final acceptance.

3. When necessary, reinspection will be repeated.
4. When Architect determines Work is acceptable under Contract Documents, he 

will notify Owner�s Project Inspector that Project is complete per Contract 
Drawings and Specifications.

5. Upon acceptance, Contractor must certify that Project has been completed in 
compliance with Contract Documents.  
a. Submit copies of this report to following:

1) Architect.
2) Owner�s Project Inspector.

C. Final Payment Procedure.
1. Submit following in accordance with requirements of Section 01 7839:

a. Final payment request with releases and supporting documentation not 
previously submitted and accepted.  

b. Include certificates of insurance for products and completed operations 
where required.

2. Updated final statement, accounting for final additional changes to Contract 
Sum.

3. Certified copy of Architect's final inspection list of items to be completed or 
corrected, stating that each item has been completed or otherwise resolved for 
acceptance, and list has been endorsed and dated by Architect.

4. Consent of surety to final payment.
5. Comply with additional requirements in District�s Division 00 Sections and 

General Conditions of the Contract.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION (Not Applicable)

END OF SECTION 01 7700
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SECTION 01 7839

PROJECT RECORD DOCUMENTS

PART 1 GENERAL 

1.01 SUMMARY

A. Section Includes:
1. Administrative and procedural requirements for preparing, maintaining, and 

submitting following:
a. Project Record Documents.
b. Operating and Maintenance Data and Manuals.
c. Warranties, Guarantees, and Bonds.
d. Spare parts and Maintenance Materials.
e. Instructions to Owner�s Personnel.

B. Related Sections:
1. Section 01 7700: Closeout Procedures

C. Related Requirements:
1. Refer to District�s Division 00 Documents, including General Conditions, for 

additional requirements. 
2. Separate Specification Sections requiring Record Documents.

1.02 PROJECT RECORD DOCUMENTS

A. Dedicated Record Set: 
1. Maintain one set of Contract Drawings and one copy of Project Specifications 

for use during construction to record changes made during construction..  
a. Record revisions with contrasting color.
b. Do not use record documents for construction purposes. 

B. Record Documents and Shop Drawings: 
1. Record in concise and neat manner and on continual basis actual revisions to 

Work.
2. Include reference to appropriate document with date revision/change was 

approved or directed.  
3. Changes/Revisions to Drawings and Specifications include, but are not 

necessarily limited to:
a. Changes made by RFI, CCD, and CO.
b. Changes made to shop drawings.

4. Mark set to show actual installation where installation varies substantially from 
Work as originally shown.  
a. Mark whichever drawing is most capable of showing conditions fully and

accurately.  
b. Where shop drawings are used, record cross-reference at corresponding 

location on Contract drawings.  
c. Give particular attention to concealed elements that would be difficult to 

measure and record at later date.
5. Mark record sets with red erasable pencil; use other colors to distinguish 

between variations in separate categories of Work.
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6. Mark new information that is important to Owner, but was not shown on  
Contract Drawings or shop drawings.

7. Note related Change Order numbers where applicable.
8. Label each document �PROJECT RECORD�  in neat large printed letters.
9. Record information concurrently with construction progress.

a. Do not conceal Work until required information is recorded.
10. Legibly mark each item to record actual construction including:

a. Measured depths of foundations in relation to finish first floor datum.
b. Measured horizontal and vertical locations of underground utilities and 

appurtenances, referenced to permanent surface improvements.  
1) Identify drains and sewers by invert elevation.

c. Measured locations of internal utilities and appurtenances concealed in 
construction, referenced to visible and accessible features of Work.

d. Identify ducts, dampers, valves, access doors and control equipment 
wiring.

e. Field changes of dimension and detail.
f. Details not on original Drawings.

C. Store Record Documents and Samples in Contractor�s Field Office, separate from 
documents used for construction.
1. Protect record documents from deterioration and loss in secure, fire-resistive  

location.  
2. Provide access to record documents for Architect's reference during normal 

working hours.
3. Provide files and racks for storage of Documents
4. Provide secure storage space for storage of samples.
5. Maintain documents in clean, dry, legible condition and in good order.

a. Replace soiled or illegible documents.

D. Record Specifications:  
1. Maintain one complete copy of Project Manual, including addenda, and one 

copy of other written construction documents such as Change Orders and 
modifications issued in printed form during construction.

2. Legibly mark these documents and record at each product section description  
of actual products installed to show substantial variations in actual Work 
performed in comparison with text of specifications and modifications including 
following:
a. Manufacturer's name, trade name, product  model and number and 

supplier.
b. Give particular attention to substitutions, selection of options and similar 

information on elements that are concealed or cannot otherwise be 
readily discerned later by direct observation, including following:
1) Authorized product substitutions or alternates utilized.
2) Changes made by Addenda and Modifications.

3. Note related record drawing information and product data.
4. Upon completion of Work, submit record specifications to Architect for Owner's 

records.

E. Owner�s Project Inspector will verify that Project Record Documents are fully updated 
prior to approving Payment Applications.
1. Obtain Owner�s Inspector�s signature on record set verifying information.

F. Record drawings will be reviewed by Architect for completeness and acceptance.   
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G. As-Built Drawings: 
1. Turn over to Owner in following manner:

a. Separate each discipline (i.e. Civil, Architectural, Mechanical, Electrical,  
Pluming, and so on)

b. Identify disciplines of Drawings by adding white tag.   
c. Tag each discipline. 
d. Tag Size: No. 8, 8-11/16 by 2-3/4 inches. 
e. Legibly write on tag name of Project, and discipline inside tube. 
f. Separately tube each discipline by using U-Line tube or equal.  
g. Size of Tube: 4 inches minimum and 6 inches maximum. 

H. Record of Electronic (Digital) Files:  
1. Immediately before inspection of Substantial Completion, review marked-up 

Record Set with Architect and Owner�s Inspector.
2. When authorized, prepare full set of corrected digital files of Record Documents.
3. Submit following documents:

a. Scan sheets in As-Built Set, furnish annotated PDF electronic files.  
b. CD or CD�s of PDF files and file labeling is to include following information:

1) Project name.
2) Date.
3) Name of Architect.
4) Name of Contractor 
5) Disciplines included in CD (i.e. Title sheet, Civil, Architectural,  

Structural, Mechanical, and so on) 
6) Label and index files contained in CD in sequential order to match 

Title Sheet of Contract Documents.   

I. RFI�s: 
1. Furnish one copy of RFI�s questions and answers submitted on Project.   
2. Submit RFI binder in following manner:

a. Provide binders as specified in �Record Document Storage� Article.  
b. Label binder on cover and spine: RFI�s. 

1) Identify Project Name/Building Name, and Project Number on cover.
c. Furnish tab for each individual RFI. 
d. Submit RFI Binders inside storage boxes as specified in �Record 

Document Storage� Article.
1) Include two labels on face and side of box or boxes.  

1.03 MAINTENANCE AND OPERATING (M&O) DATA AND MANUALS

A. Submit two sets prior to Substantial Completion inspection for Architect�s review and 
approval.

B. Manual Format:
1. Prepare data in form of instructional manual for use by Owner�s personnel.

a. Provide binders as specified in �Record Document Storage� Article.
b. Identify Project Name/Building Name and Project Number on cover of 

manual.
2. Table of Contents: Include in each volume, neatly typewritten.

a. Identify Contractor, name of responsible principal, address, and phone 
number.
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b. List each product included, indexed to content of volume.
c. List, with each product, name, address, and telephone number of 

subcontractor or installer and maintenance contractor, as appropriate and 
nearest source of supply for parts and replacement.

d. Identify location of installed equipment.
e. Submit M&O Manuals inside storage boxes as specified in �Record 

Document Storage� Article.
3. Product Data:

a. Include only those sheets which are pertinent to specific product. 
b. Annotate each sheet to clearly identify specific product or part installed. 
c. Include CD with Product Data information.  

1) Maintenance schedules and equipment list must be in editable Word 
or Excel spreadsheet format.

4. Drawings:
a. Supplement product date with Drawings as necessary to clearly illustrate 

relations of component parts of equipment and systems.
b. Coordinate Drawings with information in Project Record Documents to 

ensure correct illustration of completed installation.
c. Do not use Project Record Documents as maintenance drawings.
d. Full size and half size hard copies of Drawings are required.

5. Copy of each warranty and service contract as specified.

1.04 RECORD DOCUMENT STORAGE

A. Binders:
1. Commercial quality, heavy-duty, three-ring D binders with durable and cleanable 

vinyl-covers at front and spine, with internal pockets to hold CD.
2. Size: 8-1/2 by 11 inches with ring size as required.
3. Provide new white binders.

B. Storage Boxes:
1. �Bankers Box� or equal quality.

a. Size: 11 by 15 inches or equal size.
2. Include two labels on face and side of box.  
3. Label boxes as follows: 

a. Use Avery Label 6573 or equal size. 
b. Type information on label, including Bid  No., Project Name, and Number 

of boxes (i.e. Box 1 of 5).  
1) Refer to attached sample label at end of this Section. 
2) Font for Labels:  

a) Vernada, 48 point for Bid No.
b) Vernada, 16 point for remainder of content on label.

1.05 WARRANTIES, GUARANTEES, AND BONDS

A. Disclaimers and Limitations:  
1. Manufacturer's disclaimers and limitations on product warranties do not relieve 

Contractor of warranty on Work that incorporates products, nor does it relieve 
suppliers, manufacturers, and subcontractors required to countersign special 
warranties with Contractor.
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B. Manufacturer's warranties and guarantees not withstanding, warrant entire Work 
against defects in materials and workmanship for twelve months from Date of 
Acceptance of Substantial Completion.  
1. Warranties and guarantees between Contractor and Owner are not affected by 

warranties and guarantees between Contractor and manufacturers and 
Contractor and suppliers.

1.06 WARRANTY REQUIREMENTS

A. Related Damages and Losses:  
1. When correcting warranted Work that has failed, remove and replace other 

Work that has been damaged as result of such failure or that must be removed 
and replaced to provide access for correction of warranted Work.

B. Reinstatement of Warranty:   
1. When Work covered by warranty has failed and been corrected by replacement 

or rebuilding, reinstate warranty by written endorsement.
2. Provide Reinstated Warranty equal to original warranty with equitable 

adjustment for depreciation.

C. Replacement Cost:  
1. Upon determination that Work covered by warranty has failed, replace or rebuild 

Work to acceptable condition complying with requirements of Contract 
Documents.  

2. Contractor is responsible for cost of replacing or rebuilding defective Work 
regardless of whether Owner has benefited from use of Work through portion of 
its anticipated useful service life.

D. Owner's Recourse:  
1. Written warranties made to Owner are in addition to implied warranties, and do 

not limit duties, obligations, right and remedies otherwise available under law, 
nor are warranty periods be interpreted as limitations on time in which Owner 
can enforce such other duties, obligations, rights, or remedies.

2. Rejection of Warranties:  
a. Owner reserves right to reject warranties and to limit selections to 

products with warranties not in conflict with requirements of Contract 
Documents.

E. Owner reserves right to refuse to accept Work for Project where special warranty, 
certification, or similar commitment is required on such Work or part of Work, until 
evidence is presented that entities required to countersign such commitments are 
willing to do so.

F. Submit warranties and guarantees to Contractor for Architect�s review and approval 
prior to final payment.

G. Do not start warranty period for delayed warranty items, until items have been 
completed.    

H. Furnish two original copies with wet signatures of warranties and guarantees on 
Project. 
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I. Organize warranties/guarantees into orderly sequence based on Table of Contents in 
Project Specifications:
1. Bind warranties/guarantees in 8-1/2 by 11 inch heavy-duty, three ring binders, 

same as specified in �Maintenance And Operating (M&O) Data and Manuals� 
Article.  

2. Identify each binder on front and spine with printed sheet �WARRANTIES�, 
project name and name of contractor. 

3. Contractor to issue Contractor�s and Subcontractor�s Warranties/Guarantees 
using attached Warranties/Guarantees form found at end of this Section. 

1.07 SUBMITTALS

A. Submit written warranties to Architect prior to date certified for Substantial 
Completion.
1. When Architect's Certificate of Substantial Completion designates 

commencement date for warranties other than date of Substantial Completion 
for Work, or designated portion of Work, submit written warranties upon request 
of Architect.

1.08 MANUAL FOR EQUIPMENT AND SYSTEMS

A. Submit (2) copies of final approved manual to Owner�s Project Inspector prior to final 
payment.

B. Content for each unit of mechanical equipment and each mechanical system, as 
applicable and appropriate, including but not limited to following:
1. Description of units, or system and component parts.
2. Operating procedures.
3. Maintenance procedures.
4. Servicing and lubrication schedule, with list of lubricants required.
5. As-installed control diagrams by controls manufacturer.
6. Other data as required in various specification sections.

C. Content, for each electrical and electronic system, as applicable and appropriate, 
including but not limited to following:
1. Description of system and component parts.
2. Circuit directories of panel boards.
3. As-installed color-coded wiring diagrams.
4. Operating procedures.
5. Maintenance procedures.
6. Other data as required in individual sections.

D. Prepare and include additional data as may be required for instruction of Owner�s 
personnel.

E. Additional requirements for operating and maintenance data: As may be specified in 
individual Sections.

F. Provide complete information for products specified in individual Sections.
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1.09 INSTRUCTION OF OWNER�S PERSONNEL

A. Provide instruction/training to Owner personnel as indicated in individual specification 
sections and as required.

B. Provide to Owner, date and list, including signatures, of Owner personnel who 
attended training.
1. Schedule instructional meeting or meetings after instructional manuals have 

been submitted, reviewed, and approved by Architect.
2. Coordinate meetings to include tier subcontractors.

C. Instruction sessions will be held in Owner designated area on Project Site and at 
Owner�s convenience.  
1. Schedule amount of time required for each session as specified in individual

sections.

D. Review contents of Manuals with Owner�s personnel in full detail to explain every 
aspect of operation and maintenance.

1.10 SPARE PARTS AND MAINTENANCE MATERIALS

A. Provide products, spare parts, maintenance and extra materials in quantities specified 
in individual Sections.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION (Not Applicable)

END OF SECTION 01 7839
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WARRANTY/GUARANTEE FORM

FOR_______________________________________________________________WORK

We, the undersigned, do hereby warranty and guaranty that the parts of the Work described 
above which we have furnished or installed for: 

Project Name: (Insert Project Name)

Owner:  (Insert Owner�s Name)

Location:  (Insert Project Location)

Are in accordance with the Contract Documents and that all said work as installed with fulfill 
or exceed all the Warranty and Guaranty requirements.  We agree to repair or replace 
work installed by us, together with any other work which is displaced or damaged by 
so doing, that proves to be defective in workmanship, material, or operation within a 
period of:

(Insert written years) year(s)

from the date of filing of the Notice of Completion, ordinary wear and tear and unusual 
neglect or abuse excepted. 

In the event of our failure to comply with the above-mentioned conditions within a 
reasonable time period determined by the Owner, after notification in writing, we, the 
undersigned, all collectively and separately, hereby authorize the Owner to have said 
defective work repaired and/or replaced and made good, and agree to pay to the 
Owner upon demand all monies that the Owner may expend in making good said 
defective work, including all collection costs and reasonable attorney fees. 

Date: 

(Insert Name of Contractor) (Insert Name of Subcontractor, Manufacturer or 
Supplier)

Signature: Signature:

Name: Name:

Title: Title: 

State License No. State License No.: 

Local Representative: For maintenance, repair, or replacement service, contact: 

Name: 

Address: 

Phone: 
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Bid No. XXXX

[Project Name] DSA No. N/A

RFI BINDERS 01 OF 04 

BINDERS 01 OF 04:  RFI�S 001 THRU 050

BINDERS 02 OF 04:  RFI�S 051 THRU 100

BINDERS 03 OF 04:  RFI�S 101 THRU 150

BINDERS 04 OF 04:  RFI�S 151 THRU 200

Box 1 of 5
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SECTION 02 4113

SELECTIVE SITE DEMOLITION

PART 1 GENERAL

1.01 SUMMARY

A. Section Includes:
1. Furnishing labor, materials, and equipment necessary for selective site 

demolition, dismantling, cutting, and alterations as indicated, specified, or 
required for completion of Work. 

2. General items, including but not necessarily limited to following:
a. Protection of existing improvements to remain.
b. Protection of existing trees and vegetation to remain.
c. Cleaning existing improvements to remain.
d. Removing debris, waste materials, and equipment.
e. Removal of items for performance of Work.
f. Salvageable items to be retained by Owner.

3. Selective Site Demolition Work: 
a. Consisting of, but not necessarily limited to, Work as indicated on 

Drawings:
1) Removal of existing playground structure and related equipment.
2) Removal of existing hardscape only to extent necessary for proper 

installation of Work and interfacing with existing construction.
3) Removal of Above-Grade Improvements Consisting of:

a) Existing surfacing and pavements, including bases for 
pavements.

b) Existing curbs, gutters, walks, and concrete or wood headers. 
c) Debris, waste materials, and equipment

4) Removal of Below-Grade Improvements
a) Removal of concrete footings remaining from removal of 

existing playground structure and related equipment.

B. Related Sections:
1. Section 01 1100: Summary of Work.
2. Section 01 5000: Temporary Facilities and Controls; additional traffic 

control and other protection procedures.
3. Section 01 5723: Temporary Erosion and Sediment Control.
4. Section 01 7419: Construction Waste Management and Disposal.
5. Section 01 7423: Cleaning
6. Section 31 0000: Earthwork; rough grading after demolition.

C. Related Requirements:
1. Refer to Civil Drawings and Specifications for additional selective demolition of 

existing site improvements.

1.02 SUBMITTALS

A. Shop Drawings: 
1. Indicate extent of items and systems to be removed. 
2. Indicate items to be salvaged or items to be protected during demolition. 
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3. Indicate locations of utility terminations and extent of abandoned lines to be 
removed. 
a. Include details indicating methods and location of utility terminations.

1.03 QUALITY ASSURANCE

A. Prior to commencement of Work, schedule walkthrough with Owner�s Authorized 
Representative and Architect to confirm Owner property items have been removed 
from scheduled Work areas.  
1. Identify and mark remaining property items and schedule their removal.
2. Review limits of demolition and items indicated on shop drawings.
3. Perform Work of this Section by employing workers skilled in demolition of site 

improvements, under Contractor�s full time direct supervision.

B. Coordinate demolition for correct sequence, limits, and methods.  
1. Schedule demolition Work to create least possible inconvenience to public and 

facility operations.

1.04 PROJECT CONDITIONS

A. Drawings may not indicate in detail entire demolition Work to be performed.  
1. Examine existing conditions to determine full extent of required demolition.
2. Existence and location of underground utility pipes or structures shown are 

obtained by search of available records.  
a. Contractor is required to take due precautionary measures to protect 

utilities shown and other lines or structures not shown
b. Design Professional is not responsible for location of underground utilities 

or structures whether or not shown on and installed by Contract 
Documents. 

c. It is Contractor�s responsibility to examine conditions before commencing 
operations.
1) Should unidentified conditions or conditions that vary from those 

indicated be encountered, promptly notify Architect for clarification 
before proceeding.

3. Immediately notify Owner and Architect, should such unidentified conditions be 
discovered.

B. Repair damage to existing improvements or damage due to excessive demolition.

C. Provide necessary measures to avoid excessive damage from inadequate or 
improper means and methods, improper shoring, bracing or support.

D. Comply with requirements of Section 01 5000 and additional protections specified in 
other Division 02 Sections

PART 2 PRODUCTS 

2.01 HANDLING OF MATERIALS

A. Items Scheduled for Salvage by Owner:
1. Clean, package and label items for storage.
2. Deliver to location designated by Owner�s authorized representative.  
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B. Items Scheduled for Reuse:
1. Store items on Project Site and protect from damage, theft, and other 

deleterious conditions.

C. Storage or sale of removed items on Project Site will not be permitted.

PART 3 EXECUTION

3.01 GENERAL

A. Protection:
1. Provide safeguards, including, but not necessarily limited to, safety partitions, 

warning signs, lights, barricades, and other forms of protection for protection of 
workers, occupants, and public, are installed.
a. Comply with requirements of Section 01 5000.

B. When safety of existing construction appears to be endangered, take immediate 
measures to correct such conditions.  
1. Cease operations and immediately notify Architect and Owner. 

3.02 SELECTIVE SITE DEMOLITION PROCEDURES

A. General:
1. Remove existing construction only to extent necessary for proper installation of 

new Work and interfacing with existing construction. 
2. Cut back finished surfaces to straight, plumb or level lines as required for 

smooth transition.
3. Where openings are cut oversize or in improper locations, replace or repair to 

required condition.

B. Concrete and Asphalt (Bituminous) Surfacing Removal:
1. Break up and completely remove following existing items:

a. Existing concrete surfacing, curbs, gutters, and walks.
b. Bituminous (asphalt) surfacing to indicated limits.

2. Perform cutting to neat and even line with proper tools or concrete cutting saw.
a. Minimum Depth of Cut: 1-1/2 inches, unless otherwise indicated

C. Remove concrete and asphalt pavement broken beyond indicated limits to nearest 
joint or score line and replace with new paving to match existing.

3.03 CUTTING EXISTING CONCRETE

A. Engage skilled workers familiar with requirements and space necessary for placing 
concrete to perform cutting of existing concrete.  
1. Perform concrete cutting with concrete cutting wheels and hand chisels.  
2. Do not damage concrete intended to remain.

B. Cutting of Non-Structural Concrete:
1. As indicated or as reviewed by Architect. 
2. Replace concrete demolished in excess of amounts indicated.
3. Prior to cutting or coring concrete, determine locations of hidden utilities or 

other existing improvements and provide necessary measures to protect them 
from damage.
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3.04 REMOVAL OF OTHER MATERIALS

A. Remove existing improvements not specifically indicated or required but necessary 
to perform Work. 
1. Cut to clean lines, allowing for installation of Work.

3.05 PATCHING

A. Patch or repair materials to remain when damaged by performance of this Work. 
1. Provide finish material and appearance of patch or repair Work matching 

existing.

3.06 CLEANING

A. Conform to requirements specified in Section 01 7423 and as follows:
1. Clean existing materials to remain with appropriate tools and equipment. 
2. Protect existing improvements during cleaning operations.
3. Dampen debris by fog water spray prior to transporting by truck.
4. Keep debris pick-up area broom-clean and washed daily with clean water.
5. Continuously clean up and remove items as demolition Work progresses.

3.07 REMOVAL AND DISPOSAL

A. Remove waste and debris, other than items to be salvaged. 
1. Turn over salvaged items to Owner, or store and protect for reuse where 

required. 

B. Remove and legally dispose of rubbish, debris, and waste materials off Project Site.
1. Comply with requirements of Section 01 7419
2. Fill and compact excavations in accordance with Section 31 0000.

END OF SECTION 02 4113
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SECTION 02 4120

SELECTIVE INTERIOR DEMOLITION

PART 1 GENERAL

1.01 SUMMARY

A. Section Includes: 
1. Furnishing labor, materials, and equipment necessary for performance of 

selective interior demolition as indicated, specified, or required.
2. Selective removal and subsequent relocation/reinstallation or legal off-site 

disposal of, but not necessarily limited to following:
a. Relocation of existing toilet accessories where indicated on Drawings.
b. Existing non-compliant signage.

3. Coordinate removal from Project Site of debris removed by other trades.

B. Related Sections: 
1. Section 01 1100: Summary of Work
2. Section 01 4100: Regulatory Requirements; current Code edition.
3. Section 01 5000: Temporary Facilities and Controls; temporary 

protections.
4. Section 01 7329: Cutting and Patching
5. Section 02 4113: Selective Site Demolition

1.02 REFERENCES

A. California Code of Regulations (CCR), Title 24, current edition:
1. Part 2, California Building Code (CBC), Volumes 1 and 2:

a. CBC Chapter 33 � Safeguards During Construction,
2. Part 9, California Fire Code (CFC):

a. CFC Chapter 33 � Fire Safety During Construction and Demolition.

1.03 DEFINITIONS

A. Remove: 
1. Remove and legally dispose of items except those indicated to be reinstalled, 

salvaged, or to remain Owner's property.

B. Remove and Salvage: 
1. Items indicated to be removed and salvaged remain Owner's property.
2. Remove, clean, and pack or crate items to protect against damage.
3. Identify contents of containers and deliver to Owner's designated storage area.

C. Partial Removal: 
1. Items of salvable value to Contractor may be removed from structure as Work 

progresses.
2. Salvaged items must be transported from Project Site as they are removed.
3. Storage or sale of removed items on Project Site will not be permitted.

D. Remove and Reinstall: 
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1. Remove items indicated; clean, service, and otherwise prepare them for reuse; 
store and protect against damage.

2. Reinstall items in same locations or in locations indicated.

E. Existing to Remain: 
1. Protect construction indicated to remain against damage and soiling during 

selective demolition.
2. When permitted by Architect, items may be removed to suitable, protected 

storage location during selective demolition and then cleaned and reinstalled in 
their original locations.

1.04 SUBMITTALS

A. Prior to cutting which affects structural safety, submit written request to Architect for 
permission to proceed with cutting.

B. Shop Drawings: 
1. Indicating following:

a. Extent of items and systems to be removed. 
b. Items to be salvaged or items to be protected during demolition. 
c. locations of utility terminations and extent of abandoned lines to be 

removed. 
1) Include details indicating methods and location of utility 

terminations.

C. Schedule of Removal:
1. Indicate elements to be demolished and removed and proposed timing for 

Work.
2. Coordinate with Work of other trades.

D. Record Drawings: 
1. Identify and accurately locate capped utilities and other subsurface structural, 

plumbing, mechanical, or electrical conditions.

1.05 QUALITY ASSURANCE

A. Demolition Firm Qualifications: 
1. Engage experienced firm that has successfully completed selective demolition 

work similar to that indicated for this Project.

B. Pre-Demolition Conference: 
1. Conduct conference at Project Site to comply with Pre-Installation Conference 

requirements of Section 01 3119.
2. Conduct walkthrough with Owner�s Project Representative to confirm Owner 

property items have been removed from scheduled Work areas. 
3. Identify and mark remaining property items and schedule their removal and 

delivery to Owner.

C. Coordination:
1. Coordinate demolition for correct limits and methods.  
2. Schedule demolition work to minimize inconvenience to public, and Owner�s 

facility operations.
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1.06 PROJECT CONDITIONS

A. Occupancy:  
1. Owner will occupy portions of campus immediately adjacent to areas of 

selective demolition.  
2. Conduct selective demolition Work in manner that will minimize need for 

disruption of Owner�s normal operations.  
3. Provide minimum of 48 hour advance notice to Owner of demolition activities 

that will affect Owner�s normal operation.

B. Protections:  
1. Ensure safety of Contractor, Owner personnel, and general public.
2. Institute measures designed to avoid physical harm to public or property 

damage to facilities from inadequate or improper means and methods; 
improper shoring, bracing and structural support; or poorly fenced off areas.

C. Traffic: 
1. Conduct demolition operations and debris removal in manner to ensure 

minimum interference with occupied or used facilities.
2. Do not close, block or otherwise occupied or used facilities without written 

permission from authorities having jurisdiction.
3. Provide alternate routes around closed or obstructed traffic ways where 

required by governing regulations.

D. Drawings may not indicate in detail Demolition Work to be performed.  
1. Examine existing conditions to determine full extent of required demolition.
2. When conditions are encountered that vary from those indicated, promptly 

notify Architect for direction or clarification before proceeding. 

E. Condition of Structures:  
1. Owner assumes no responsibility for actual condition of items or structures to 

be demolished.  
2. Conditions existing at time of contractor inspection for bidding purposes will be 

maintained by Owner insofar as practicable.  
3. Minor variations within structure may occur by Owner�s removal and salvage 

operations prior to start of selective demolition work.

F. Asbestos or Hazardous Waste: 
1. It is understood and agreed that this contract does not contemplate handling of 

asbestos or hazardous waste material.
2. Should asbestos or other hazardous waste material be encountered, notify 

Owner immediately.
3. Do not disturb, handle or attempt to remove.

G. Damages:  
1. Promptly repair damages caused to adjacent facilities by demolition Work. 
2. Repair damage to existing improvements or damage due to excessive 

demolition.

1.07 REGULATORY REQUIREMENTS

A. Intent of Drawings and Specifications is that Work of selective demolition is to be in 
accordance with CCR, Title 24.
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1. Should existing conditions such as deterioration or non-compliant construction 
be discovered which is not covered by Contract Documents, and finished Work 
will not comply with CCR, Title 24:
a. Architect will submit Construction Change Document (CCD) - DSA Form 

140, or separate set of plans and specifications, detailing and specifying 
required Work to, and approved by Division of the State Architect before 
proceeding with Work.

2. Comply with CCR Title 24, Part 2 - CBC, and Part 9 - CFC, Article 87 � �Fire 
Safety During Construction, Alteration or Demolition of a Building.�

3. Comply with governing EPA notification regulations before starting selective 
demolition Work.

4. Comply with requirements of Section 01 5000 and hauling and disposal 
regulations of authorities having jurisdiction.

1.08 MATERIALS OWNERSHIP

A. Except for items or materials indicated to be reused, salvaged, reinstalled, or 
otherwise indicated to remain Owner's property, demolished materials become 
Contractor's property and are be removed from Project Site.

PART 2 PRODUCTS 

2.01 HANDLING OF MATERIALS

A. Deliver items scheduled for salvage by Owner to location designated by Owner.  
1. Clean, package and label Items for storage.

B. Store items scheduled for reuse on Project Site.
1. Secure from theft, and protected from damage, and other deleterious 

conditions.

C. District is responsible for removal and testing of materials suspected of asbestos or 
lead contamination.  
1. Asbestos abatement reports are available from District.   
2. Cease material removal and alert District immediately when suspect materials 

are discovered.

2.02 PRODUCTS FOR PATCHING, EXTENDING AND MATCHING

A. Provide same products or types of construction as that in existing structure, as 
needed to patch, extend or match existing Work.
1. Where identical materials are unavailable or cannot be used for exposed 

surfaces, use materials that visually match existing adjacent surfaces to fullest 
extent possible.

2. Use materials whose installed performance equals or surpasses that of existing 
materials.

3. Generally Contract Documents will not define products or standards of 
workmanship present in existing construction

4. Determine products by inspection and necessary testing, and workmanship by 
use of existing as sample of comparison.
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B. Presence of product, finish, or type of construction, requires that patching, extending, 
or matching, be performed as necessary to make Work complete and consistent to 
identical standards of quality.

PART 3 EXECUTION

3.01 GENERAL

A. Preparation:
1. Conduct demolition operations to prevent injury to people and damage to 

adjacent buildings and facilities to remain.
2. Provide safeguards, including warning signs, lights and barricades, for Owner 

and protection of workers, occupants, and public and to ensure safe passage 
of people around selective demolition area.

3. Erect temporary protection, complying with requirements where required, by 
authorities having jurisdiction.

4. Protect walls, ceilings, floors, and other existing finish work that are to remain 
and are exposed during selective demolition operations.

B. Protection:
1. Always have fully charged, portable fire extinguisher with each demolition crew 

on-site.

3.02 EXAMINATION

A. Examine existing conditions, including elements subject to movement or damage 
during remodeling work.

B. After uncovering Work, examine conditions affecting installation of new work.

C. Discrepancies:
1. Where uncovered conditions are not as anticipated, immediately notify 

Architect and secure needed directions.
2. Do not proceed in areas of discrepancy until such discrepancies have been 

fully resolved.

D. Time extensions or increase or decrease of costs resulting from such changes will be 
adjusted in manner provided in General Conditions.

3.03 POLLUTION CONTROLS

A. Use suitable methods to limit spread of dust and dirt.
1. Comply with governing environmental protection regulations.

B. Remove and transport debris in manner that will prevent spillage on adjacent 
surfaces and areas.

C. Clean adjacent structures and improvements of dust, dirt, and debris caused by 
selective demolition operations.
1. Return adjacent areas to condition existing before start of selective demolition.
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3.04 SELECTIVE INTERIOR DEMOLITION � GENERAL 

A. Adhere to Project Schedule and notify Owner of changes to Schedule imposed by 
unforeseen site conditions or Owner operational activities.

B. Perform selective demolition in systematic manner.  
1. Use such methods as required to complete Work indicated in accordance with 

Project Schedule and governing regulations.

C. Remove existing construction only to extent necessary for proper installation of new 
work and interfacing with existing construction. 
1. Cut back finished surfaces to straight, plumb or level lines as required for 

smooth transition. 
2. Remove debris from elevated portions of building by chute, hoist, or other 

device that will convey debris to grade level.
a. Do not throw or drop materials.

3.05 REMOVAL OF OTHER MATERIALS

A. Remove existing improvements not specifically indicated or required but necessary 
to perform new Work. 
1. Cut to clean lines, allowing for installation of new Work.

3.06 PATCHING

A. Patch or repair materials to remain when damaged by performance of this Work. 
1. Finish material and appearance of patch or repair Work to match existing.

3.07 CLEANING

A. Clean existing materials to remain with appropriate tools and equipment. 

B. Protect existing improvements during cleaning operations.

C. Dampen debris by fog water spray prior to transporting by truck.

D. Keep debris pick-up area broom clean:
1. Wash daily with clean water.

E. Remove waste and debris, other than items to be salvaged. 
1. Turn over salvaged items to Owner, or store and protect for reuse where 

required.  

F. Continuously clean up and remove items as Work progresses and legally dispose of 
off Project Site.
1. Comply with additional requirements in Sections 01 7419 and 01 7423.

END OF SECTION 02 4120
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SECTION 07 9200

JOINT SEALANTS

PART 1 GENERAL 

1.01 SUMMARY

A. Section Includes:
1. Joint sealants as required to seal interior joints to make construction watertight.

B. Related Sections:
1. Section 09 3000: Tile.

1.02 REFERENCES

A. ASTM International (ASTM):
1. ASTM C 920 � Standard Specification for Elastomeric Joint Sealants.
2. ASTM C 1193 � Standard Guide for Use of Joint Sealants.

B. South Coast Air Quality Management District (SCAQMD):
1. Rule 1168 � Adhesive and Sealant Applications

1.03 SUBMITTALS

A. Product Data: 
1. Technical data sheets on sealants, primers and cleaning agents, including 

procedures for priming and cleaning
2. Furnish following from each sealant manufacturer for sealants to be used on 

Project:
a. Product recommendations, including sealant, primer, cleaners, backup and 

bond breaker
b. Certification that recommended sealant and related materials meet 

requirements of this Section
c. Approval of Contractor's sealant joint details
d. Certification that installed materials will perform satisfactorily when applied 

in accordance with the manufacturer's applications instructions and 
Contractor's details

B. Shop Drawings:
1. Details of each joint type, for each combination of materials and each installation 

condition, based on recommendations of manufacturer.
2. Indicate following:

a. Proposed joint size for each condition, designed to accommodate specified 
tolerances, building movements and deflections

b. Details of dual lines of sealant, indicating vent/weep tube location, zone 
dams and bridge seals where required.

C. Samples: 
1. Minimum of four, 3 inch long samples of following�

a. Sealant: Each type of sealant exposed to view for material and color 
required (except black).

b. Backer Rod and Bond Breaker Tape: each type, for material and color.
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D. Compatibility Tests: 
1. Results of each compatibility test to Architect and Contractor for approval prior to 

start of sealant Work.

1.04 QUALITY ASSURANCE

A. Use only qualified workers thoroughly skilled and specially trained in techniques of 
installing sealant, who can acceptably demonstrate to Architect their ability to fill joints 
solidly and neatly.

B. Compatibility Tests: 
1. Prior to start of sealant Work, conduct compatibility tests of sealant for each 

different sealing condition and substrate for entire Project performed by sealant 
manufacturer and sealant installer.

C. Pre-Installation Meeting:
1. Arrange meeting when sealant contractor and sealant manufacturers have been 

selected, but prior to award of contracts.
2. Schedule meeting with Owner and General Contractor

a. Arrange for attendance by sealant contractor and sealant manufacturer�s 
technical representatives

3. Meeting to include, but not limited to, following:
a. Review of preliminary test results on sealants.
b. Details of sealant joints.
c. Sealant application instruction and training of installers.
d. Scheduling and procedures for periodic field inspections by sealant 

manufacturers' technical representatives.
4. Record minutes of meeting and promptly distribute copies of minutes to attendees 

and other interested parties as may be necessary.
a. Include Architect  in distribution of meeting minutes.

5. Record issues resolved during meeting.
a. Include copies of Drawings and application instructions used in meeting.
b. Record changes on Drawings and application instructions made at meeting.

D. Pre-installation Field Testing:
1. Field test adhesion of joint sealant material to Project substrates.
2. Verify joint sealant materials will satisfactorily adhere to substrates.
3. Arrange field testing with manufacturer or designated representative.
4. Notify parties minimum 7 days prior to field testing.
5. Field test sealants in accordance with ASTM C 1193, Appendix X-1, Method A � 

�Field Applied Sealant Joint Hand-pull Tab" in compliance with manufacturer's 
recommendations.

1.05 DELIVERY, STORAGE, AND HANDLING

A. Deliver materials to Project Site in original unopened containers bearing manufacturer's 
name, product designation, date of manufacturer and mixing instructions.
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1.06 WARRANTY

A. Warrant sealants against loss of adhesion, loss of cohesion, cracking, or 
discoloration for period of twenty years; include labor and material to replace defective 
sealant

PART 2 PRODUCTS 

2.01 MATERIALS

A. Sealant Standards � General:
1. Elastomeric Sealant: Manufacturer's standard chemically curing, elastomeric 

sealant of base polymer indicated, complying with requirements of            ASTM 
C 920, including those referenced for Type, Grade, and Class.

B. Silicone Sealant:
1. Silicone construction sealant, certified by manufacturer to meet following criteria:

a. Has physical properties required for both structural and non-structural uses 
under installed conditions

b. Has appropriate movement capability for installation conditions
c. Is suitable for interior and exterior application in joint conditions shown
d. Will produce watertight bond and watertight joints
e. Is compatible with other materials which sealant will contact

2. Primer, backup, and bond breaker-products recommended by sealant 
manufacturer
a. Primer is required unless manufacturer's installation instructions specifically 

advise to contrary for certain materials
3. Sealant manufacturer is to recommend use of products which will perform 

satisfactorily under installation conditions on Work.
a. Product recommendation is to include sealant, primer, backup, bond 

breaker, surface preparation, installation methods, and evaluation of tests 
performed under Article 3.04 A

C. Sealant for Paving Joints:
1. Self-leveling polyurethane, pouring grade, for gun application.
2. Suitable for traffic service
3. Primer, backup, and bond breaker-products recommended by manufacturer

D. Compatibility: 
1. Provide joint sealants, joint fillers, and other related materials that are compatible 

with one another and with joint substrates under conditions of service and 
application, as demonstrated by sealant manufacturer based on testing and field 
experience.

E. VOC Content of Interior Sealants: 
1. Provide sealants and sealant primers for use inside building envelope that comply 

with following limits for VOC content complying with SCAQMD Rule 1168:
a. Architectural Sealants: Not more than 250 g/L.
b. Sealant Primers for Nonporous Substrates: Not more than 250 g/L.
c. Sealant Primers for Porous Substrates: Not more than 775 g/L
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F. Colors: 
1. Provide colors as scheduled or selected by Architect for various 

combinations of materials which form joints.
2. Provide transparent sealant where specified

G. Sealant No. 2: 

1. Two-Component Polyurethane Sealant:
a. Type M, Grade P, Class 25.

2. Provide one of following products:
a. Pacific Polymers Elasto-Thane 227/227R by ITW Polymers Sealants North 

America, Inc.
b. MasterSeal SL 2 Sealant by BASF Corporation, Construction Systems
c. DynaTred by Pecora, Corporation.
d. Sikaflex-2c SL by Sika Corporation

1) Exterior and interior non-vehicular traffic joints
e. Sikaflex-2c NS TG by Sika Corporation

1) Exterior vehicular traffic joints
3. Apply Sealant No.2 to following exterior joints:

a. Horizontal control and expansion joints in concrete slabs and concrete 
paving

H. Sealant No. 3: 

1. Mildew-Resistant One-Part Silicone Rubber Sealant; Type S, Grade NS, Class 
25; compounded specifically for mildew resistance and recommended by 
manufacturer for interior joints in wet areas; passing ANSI A 136.1 test for mold 
growth.

2. Provide one of following products:
a. DOWSIL 786 by Dow Performance Silicones.
b. GE Silicone Sanitary 1702 Sealant by Momentive Performance Materials, 

Inc.
c. Pecora 898NST by Pecora Corporation.
d. Sikasil-M Plus US by Sika Corporation

3. Apply Sealant No. 3 to following interior joints:
a. Joints between plumbing fixtures and other elements

2.02 MISCELLANEOUS MATERIALS

A. Joint Primer: 
1. Provide type of joint primer recommended by sealant manufacturer for joint 

surfaces to be primed or sealed.

B. Bond Breaker Tape: 
1. Polyethylene tape or other plastic tape as recommended by sealant manufacturer 

to be applied to sealant-contact surfaces where bond to substrate or joint filler 
must be avoided for proper performance of sealant.

2. Provide self-adhesive tape where applicable.

C. Sealant Backer Rod: 
1. Compressible rod stock of polyethylene foam, polyethylene jacketed polyurethane 

foam, neoprene foam or other flexible, permanent, durable non-absorptive 
material as recommended by sealant manufacturer for compatibility with sealant.
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2. Provide products by one of following, or approved equal.
a. Denver Foam by Backer Rod Mfg. Inc.
b. Sof-Rod by Nomaco, Inc.
c. Sealtight Kool-Rod by W.R. Meadows, Inc.

2.03 SOURCE QUALITY CONTROL

A. Provide sealant materials of each type to be product of one manufacturer throughout 
Project.

2.04 PERFORMANCE AND TESTING REQUIREMENTS

A. Non-Structural Sealant Tests:
1. Perform testing in accordance with ASTM or other acceptable recognize 

standards
2. Provide sealant manufacturer's laboratory test results on current production 

sealant for applicable characteristics and properties listed in ASTM C 920, 
Section 8

3. Provide sealant manufacturer's laboratory test results on recommended products 
applied on materials which will form joints in actual building construction.

4. Make adhesion tests and bleed/stain tests on each material which forms joints to 
be sealed

5. Provide tests and information on compatibility of sealant with accessory materials 
which may be in contact with sealant.

6. Results of manufacturer's tests are to be available for preconstruction meeting 
specified in 1.03 C.

7. Acceptable Test Results:
a. Peel Adhesion Strength: 

1) Minimum 15 pounds per linear inch when tested according to ASTM C 
794, with results reported after following cure conditions:

2) 7 day dry cure
a) 14 day dry cure
b) 14 day dry plus 1 day wet cure
c) 14 day dry plus 7 day wet cure

b. Bleed/Stain: No visible bleeding or staining on exposed materials in contact 
with sealants

PART 3 EXECUTION 

3.01 EXAMINATION

A. Examine joints, with installer present, for compliance with requirements for joint 
configuration, installation tolerances, and other conditions affecting joint sealant 
performance.
1. Correct improper conditions.

3.02 JOINT PREPARATION

A. Remove dirt, insecure coatings, moisture, and other substances which could interfere 
with bond of sealant.
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B. Prepare joint surfaces, prime as required and install backup, and bond-breaker 
immediately before installation of sealant.
1. Etch concrete and masonry joint surfaces as recommended by sealant 

manufacturer.
2. Roughen vitreous and glazed joint surfaces as recommended by sealant 

manufacturer.

C. Prime joint surfaces where recommended by sealant manufacturer.
1. Do not allow primer to spill or migrate onto adjoining surfaces.

3.03 INSTALLATION OF SEALANT

A. Comply with manufacturer's printed instructions except where more stringent 
requirements are shown or specified, and except where manufacturer's technical 
representative directs otherwise.

B. Set joint filler units at proper depth or position in joint to coordinate with other work, 
including installation of bond breakers, backer rods and sealant.
1. Do not leave voids or gaps between ends of joint filler units.

C. Install sealant backer rod for sealants, except where recommended to be omitted by 
sealant manufacturer for application indicated.

D. Install bond breaker tape where required by manufacturer's recommendations to 
ensure that elastomeric sealants will perform properly.

E. Employ only proven installation techniques, which will ensure that sealants are 
deposited in uniform, continuous ribbons without gaps or air pockets, with complete 
wetting of joint bond surfaces equally on opposite sides.
1. Except as otherwise indicated, fill sealant rabbet to slightly concave surface, 

slightly below adjoining surfaces.
2. Where horizontal joints are between a horizontal surface and vertical surface, fill 

joint to form slight cove, so that joint will not trap moisture and dirt.
3. Tool joints to form smooth, uniform beads with slightly concave surfaces, with 

finished joints straight, uniform, smooth and neatly finished.
4. Remove excess sealant from adjacent surfaces of joint, leaving work in neat, 

clean condition.
5. Do not use tooling agents unless recommended by sealant manufacturer.

F. Coordinate installation of backup and sealant with other work as it progresses.
1. Seal joints before adjacent surfaces are waterproofed or painted.

G. Perform Work under conditions required by sealant manufacturer's application 
instructions, including training of installers
1. Make test applications of sealants under direction of sealant manufacturer's 

technical representative
2. Run neat, full beads without voids
3. Use sufficient pressure to force sealant against internal surfaces of joints
4. Tool sealant faces to smooth surface sealed to adjacent materials
5. Do not stain or overrun adjacent materials

a. Use masking or other protection as necessary
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H. Install sealant to depths recommended by sealant manufacturer but within following 
general limitations, measured at center (thin) section of bead:
1. For sidewalks, pavements and similar joints sealed with elastomeric sealant and 

subject to traffic and other abrasion and indentation exposures, fill joints to depth 
equal to 75 percent of joint width, but neither more than 1/2 inch deep nor less 
than 3/8 inch deep.

2. For normal moving joints sealed with elastomeric sealant but not subject to traffic, 
fill joints to depth equal to 50 percent of joint width, but neither more than 1/2 inch 
deep nor less than 1/4 inch deep.

3. For joints sealed with non-elastomeric sealants, fill joints to depth in range of 75 
percent to 125 percent of joint width.

I. Where irregular surface or sensitive joint border exists apply masking tape at edge of 
joint to insure joint neatness and protection.
1. Remove masking tape after sealant is applied.

J. Spillage: 
1. Do not allow sealants or compounds to overflow or spill onto adjoining surfaces, 

or to migrate into voids of adjoining surfaces.
2. Clean adjoining surfaces by whatever means may be necessary to eliminate 

evidence of spillage.

K. Recess exposed edges of exposed joint fillers slightly behind adjoining surfaces, unless 
otherwise shown, so that compressed units will not protrude from joints.

L. Bond ends of joint filler together with adhesive or join by other means as recommended 
by manufacturer to ensure continuous watertight performance.

3.04 PROTECTION AND CLEANING

A. Protect joint sealants during and after curing period from contact with contaminating 
substances or from damage resulting from construction operations or other causes so 
that they are without deterioration or damage at time of substantial completion.
1. When, despite such protection, damage or deterioration occurs, cut out and 

remove damaged or deteriorated joint sealant immediately and reseal joints with 
new materials to produce joint sealant installations with repaired areas 
indistinguishable from original work.

B. Clean off excess sealant or sealant smears adjacent to joints as Work progresses by 
methods and with cleaning materials approved by manufacturers of joint sealants and 
of products in which joints occur.

END OF SECTION 07 9200
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SECTION 09 2900

GYPSUM BOARD

PART 1 GENERAL

1.01 SUMMARY

A. Section Includes: 
1. Gypsum board systems and accessory components for gypsum board 

partitions.
a. Tile Backer Board attached to wood framing.
b. Gypsum board finishing.

B. Related Sections: 
1. Section 01 4100: Regulatory Requirements; current Code edition.
2. Section 07 9200: Joint Sealants
3. Section 09 9100: Painting; priming and finish painting of gypsum board.

1.02 REFERENCES

A. California Code of Regulations (CCR), Title 24, Part 2, California Building Code 
(CBC), Volumes 1 and 2, current edition.
1. CBC, Chapter 25 � Gypsum Board, Gypsum Panel Products, and Plaster.

B. ASTM International (ASTM):
1. ASTM C 473 � Standard Test Methods for Physical Testing of Gypsum Panel 

Products.
2. ASTM C 1002 � Standard Specification for Steel Self-Piercing Tapping Screws 

for Application of Gypsum Panel Products or Metal Plaster Bases to Wood 
Studs or Steel Studs.

3. ASTM E 84 � Standard Test Method for Surface Burning Characteristics of 
Building Materials.

4. ASTM E 119 � Standard Test Methods for Fire Tests of Building Construction 
and Materials

C. UL, LLC (UL):
1. Requirements and listings for fire-rated materials and products classification.

D. Gypsum Association (GA):
1. GA 214 � Recommended Levels of Gypsum Board Finish.
2. GA-216 � Application and Finishing of Gypsum Panel Products.

1.03 SYSTEM DESCRIPTION

A. Design Requirements: 
1. Provide systems capable of deflection as required by current CBC and 

authorities having jurisdiction.

1.04 SUBMITTALS

A. Product Data:  
1. Manufacturer's catalog data for each product proposed for use.
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2. Manufacturer�s certification of compliance with fire and sound requirements 
indicated or specified.

B. Shop Drawings:  
1. Details of proprietary or non-proprietary components when included.

1.05 QUALITY ASSURANCE

A. Qualifications:
1. Installer:  

a. Minimum 5 years experience in installing and finishing gypsum board.

B. Finishes:  
1. Conform to requirements of GA 214, and as specified. 
2. Levels used on Project are described as follows:

       * At completion of specified taping and finishing, apply one coat of high solids primer 
as specified in Section 09 9100.

1.06 DELIVERY, STORAGE, AND HANDLING 

A. Deliver materials in original, factory sealed packages, containers or bundles bearing 
brand name and name of manufacturer.

B. Keep materials dry.  
1. Neatly stack tile backer board flat.
2. Avoid sagging and damage to edges, ends. and surface

C. Use means necessary to protect tile backer board systems before, during and after 
installation.

1.07 PROJECT CONDITIONS

A. Install gypsum panels following environmental conditions, room temperatures and 
ventilation specified.

1.08 REGULATORY REQUIREMENTS

A. Comply with current CBC requirements for design and installation.
1. CBC, Chapter 25.

LEVELS OF GYPSUM BOARD FINISH

Level Joints Interior Angles Accessories Fasteners Surface

1
Tape set in 
compound

Tape set in joint 
compound

Tool marks and 
ridges 
acceptable

4

After taping, cover 
with  two separate 
coats of joint 
compound

After taping, 
cover with one 
separate coat of 
joint compound

Covered by 3 
separate 
coats of joint 
compound

Covered by 
3 separate 
coats of 
joint 
compound

Smooth and free 
of tool marks and 
ridges *
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PART 2 PRODUCTS

2.01 MATERIALS  

A. Moisture and Mold Resistant Gypsum Panels � Type 2:
1. Conforming to ASTM C 1396.
2. Width: 48 inches.
3. Thickness: 5/8 inch.
4. Edges: Tapered.
5. UL Type: SCX.
6. Fire Resistance: 

a. Class A as defined in CBC Section 803.1
b. When tested in accordance with ASTM E 84:

1) Flame Spread Index: 15
2) Smoke Developed Index: 0

7. Average Water Absorption, ASTM C 473: 
a. Not greater than 5 percent by weight after two hour immersion.

8. Location: 
a. Provide at walls in toilet rooms, not indicated to receive tile.

9. Product and Manufacturer: 
a. Sheetrock Brand Mold Tough Firecode X Panels by USG, or approved 

equal.

B. Tile Backer Board � Type 5:
1. Cementitious Backer Units:  

a. Water-resistant, non-combustible cementitious panels reinforced with 
fiberglass scrim, conforming to ANSI A118.9:

b. Durock Brand Cement Board, 5/8 inch, by USG Corporation, or approved 
equal.

c. Tape joints with Durock glass fiber tape and ANSI A136.1 Type I organic 
adhesive, or approved equal.

2. Fasteners for Cementitious Backer Units:
a. Wood Studs, 18 gage: 1-1/4 inch Buildex T/3 self-embedding-head 

screws..

C. Fastenings:
1. Steel Drill Screws:

a. Self-drilling, self-tapping bugle-head drywall screws:
1) Conforming to ASTM C 1002:
2) For fastening tile backer board to wood members.
3) Type S, 1-5/8 inches long bugle head for steel framing 

a) For single-layer panels.
b) Use longer screws for double-layer panels as recommended 

by manufacturer.
b. Furnish screws with corrosion-resistant treatment.

2.02 PERFORMANCE

A. Deflection Limit: 
1. L/240, unless indicated otherwise, based on Project requirements.
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PART 3 EXECUTION 

3.01 INSTALLATION

A. Wood Framing:  
1. Refer to Sections 06 1053.

B. Gypsum Board:
1. Install gypsum board in conformance with ASTM C 840 and the manufacturer�s 

recommendations.
2. Install gypsum board tight to underside of structure.
3. Cut gypsum board by scoring and breaking or by sawing, working from face 

side.  
a. Where board meets projecting surfaces, scribe and neatly cut.
b. Cope gypsum board to conform to metal deck flutes at sound rated 

partitions.
c. End joints to occur over support.  
d. Use panels of maximum practical length so that minimum number of end 

joints occur.
4. Stagger end joints and arrange joints on opposite sides of partition to occur on 

different studs.  
a. Make joint layout at openings so that no end joints will align with edges of 

openings.
5. Except where specified otherwise, space fasteners not less than 3/8 inch from 

edges and ends of gypsum board.  
a. Do not stagger fasteners at adjoining edges and ends.

6. Install gypsum board vertically or horizontally. 
a. Attach board with drywall screws spaced not to exceed 8 inches on 

center around perimeter of boards and 12 inches on center on 
intermediate studs.  

b. Space screws at 8 inches on centers along top and bottom runners.  
c. Drive screws to provide screwhead penetration just below gypsum board 

surface without breaking surface layer.  
d. Where electrical outlet and switch boxes are indicated, provide adjustable 

attachment brackets between studs.  
e. Nails are not permitted.

7. Install gypsum board to heights indicated, with long dimension at right angles to 
steel framing members.
a. Attach with specified drywall screws spaced 6 inch to 7 inch on centers 

across board.  
b. Do not install screws less than 1/2 inch from side joints and 3/8 inch from 

butt end joints. 
c. Install so that abutting end joints occur over framing and that end joints of 

boards are staggered.  
8. Install access doors, furnished under separate section, in correct location, 

plumb or level, flush with adjacent construction, and securely attached to 
framing.

C. Tile Backer Board:
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3.02 TOLERANCES

A. Install gypsum board flat within 1/8 inch in 10 feet.

3.03 JOINT TREATMENT AND FINISHING

A. Conform to GA 214 and following.
1. Apply tape bedding compound, tape, and finishing cement on joints in tile 

backer board, interior angles, flanges of cornerbead, edge trim, control joints, 
penetrations, fasteners heads, surface defects, and elsewhere as required to 
prepare tile backer board surfaces for for specified levels of finish.

2. Apply joint tape over tile backer board joints, except those with trim accessories 
having flanges not requiring tape.

3. Prefill open joints, rounded or beveled edges, and damaged areas using 
setting-type joint compound.

B. Level 1:
1. Embed tape in joint compound.

C. Level 4:
1. Apply joint cement and finishing cement over screw heads.  

a. Treat inside corners with joint cement, tape, and finishing cement.  
b. Treat outside corners with corner beads and finishing cement.

2. Provide metal casing beads at edges of gypsum board which abut ceiling, wall, 
or column finish, and elsewhere as required.
a. Make exposed joints, trims and attachments non-apparent following 

application of paint or other finishes. 
b. Where joints and fasteners are apparent, correct defects as directed.

3. Seal raw edges of plumbing openings and boards that have been cut to fit with 
brushed on sealing compound.

3.04 REQUIRED LEVELS OF FINISH

A. Levels of finish required are as follows, unless otherwise indicated or specified:
1. Level 1:  

a. Concealed areas above ceiling.
2. Level 4:  

a. Exposed, painted gypsum board in toilet rooms.

3.05 REPAIR OF DAMAGED GYPSUM BOARD

A. Upon completion of gypsum board installation, examine areas of Wotk and make 
necessary repairs as follows:
1. Reset protruding or loose fasteners.
2. For each screw in fractured area or protruding screws, replace with specified 

screw placed in undamaged area near loose screw.
3. Remove loose gypsum, paper, and joint compound.
4. Refinish to match existing texture.

a. Paint entire wall plane.
5. Color to match existing.
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3.06 CLEANING

A. Upon completion, repair damage caused by Work and remove debris, surplus 
materials and tools of Work from Project Site.  

B. Leave installation clean and ready for finishing.

END OF SECTION 09 2900



NEW PLAYGROUND STRUCTURE

BILLY MITCHE;L ELEMENTARY SCHOOL

LAWNDALE ELEMENTARY SCHOOL DISTRICT

TILE

09 3000 - 1

SECTION 09 3000

TILE

PART 1 GENERAL

1.01 SUMMARY

A. Section Includes:
1. Ceramic tile.
2. Setting beds for wall tile:

a. Thinset for wall tile

B. Related Sections:
1. Section 01 4100:Regulatory Requirements; current Code edition.
2. Section 07 9200:Joint Sealants
3. Section 09 2900:Gypsum Board; tile backer board

1.02 REFERENCES

A. California Code of Regulations (CCR), Title 24, Part 2, California Building Code (CBC), 
Volumes 1 and 2, current edition.

B. American National Standards Institute, Inc. (ANSI):
1. ANSI A108 � Standard Specifications for the Installation of Ceramic Tile.
2. ANSI A118 � Standard Specifications for Ceramic Tile Installation Materials.
3. ANSI A137.1 � Standard Specifications for Ceramic Tile.

C. Tile Council of North America (TCNA): 
1. TCNA Handbook for Ceramic, Glass, and Stone Tile Installation, latest edition.

1.03 DEFINITIONS

A. Regular Tile:
1. Defined as tile of nominal size of 15 inches or less.

1.04 SUBMITTALS

A. Product Data:  
1. Manufacturer's data, standard specifications, and other technical information for 

each product specified.

B. Samples:
1. Minimum of four samples, or four sample sets for each type of tile and for each 

color and texture required:
a. Not less than 12 inches square.

1) Mounted on plywood or hardboard backing and grouted as required.
b. Provide minimum of four board-mounted tiles for sizes 4-1/4 inches and 

larger.
2. Full size samples for each type of trim, accessory and for each color.

C. Installation Instructions:  
1. Manufacturer's preparation and installation instructions.
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D. Certificates:
1. Manufacturer's certification that grout materials being provided are suitable for 

intended use, meet or exceed referenced standards.

E. Reference Methods:  
1. Copies of TCNA and ANSI Methods and Standards.

1.05 QUALITY ASSURANCE

A. Laboratory Testing:  
1. Test tile for compliance with ASTM C 2047 by testing laboratory approved by 

DSA.

B. Qualifications of Tile Manufacturer:  
1. Company specializing in types of tile specified.

a. Including trim units, and thresholds when required, with five years minimum 
experience.

b. Obtain tile and trim components from single source for each type and color 
of tile with resources to provide products of consistent quality in 
appearance and physical properties.  

C. Qualification of Installation System Manufacturer:  
1. Company specializing manufacturing of installation systems and materials:

a. Including mortars, grouts, and adhesives
b. With ten years minimum experience.  

2. Obtain grout and setting materials from single source manufacturer to ensure 
consistent quality and compatibility.

D. Qualifications of Installer:  
1. Company specializing in installation of types of tile and installation systems 

specified. 
a. Including trim units, and thresholds when required, with five years minimum 

experience with installations of similar scope, materials, and design.

E. Pre-Installation Meetings:
1. Following approval of submittals and prior to start of Work and setting of tile:

a. Schedule on-site meeting with Contractor, Owner, Architect, Project 
Inspector, and representatives of material manufacturer and tile installer:
1) Review  following for conformance with specified requirements:

a) Conditions and Drawings for each substrate.                                                               
b) Tile, tile installation materials, and finishing equipment.

1.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Deliver and store packaged tile materials in original in manufacturer's sealed 
containers, with seals unbroken and manufacturer's labels intact until time of use.
1. Prevent damage or contamination to materials by water, foreign matter or other 

causes.

B. Keep materials clean and dry.
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1.07 PROJECT CONDITIONS

A. Maintain environmental conditions and protect Work during and after installation to 
comply with referenced standards and manufacturer's printed recommendations.

B. Maintain temperatures at not less than 50 degrees F in tiled areas during installation 
and for 7 days after completion, unless higher temperatures are required by 
referenced installation standard, or manufacturer's instructions.

C. Shade Work area from direct sunlight during installation as needed to prevent rapid 
evaporation caused by excessive heat.

D. Observe manufacturer's recommended safety precautions, including those pertaining 
to ventilation.

E. Illuminate Work area during installation, providing same level and angle of illumination 
as will be available for final inspection.

F. Protection:
1. Protect adjacent surfaces during progress of Work of this Section.
2. Close rooms and spaces to traffic until mortar and grout have set for minimum of 

72 hours.

1.08 REGULATORY REQUIREMENTS

A. Comply with requirements of current California Building Code and Chapter 11B 

B. Comply with applicable parts of following codes or standards as minimum requirement:
1. ANSI A108.
2. ANSI A118.

1.09 EXTRA MATERIAL

A. Provide minimum of 5 percent of each type and color of tile and accessory shapes, 
from same run or lot as installed tile.
1. Furnish full size units matching units installed, packaged with protective covering 

for storage, in manufacturers� cartons identified with appropriate labels.

1.10 WARRANTY

A. Manufacturer�s Warranty:
1. For tile products and installation materials. 

a. Provide 5 year material warranty. 

B. Installer�s Warranty: 
1. Provide 5 year labor warranty on tile installation. 
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PART 2 PRODUCTS

2.01 PRODUCTS � GENERAL

A. Comply with ANSI A137.1 for types, compositions, and grades of tile indicated.
1. Furnish tile complying with "Standard Grade" requirements unless otherwise 

indicated.

B. Comply with ANSI standard referenced with products and materials indicated for 
setting and grouting

C. Condition of Surfaces to Receive Tile:
1. Verify that surfaces to receive mortar setting bed and tile are firm, dry, clean, and 

free from oily or waxy films and curing compounds.

2.02 TILE PRODUCTS

A. Ceramic Wall Tile: CT-1

1. Semi-Gloss Ceramic Wall Tile
2. Face Size: Nominal 4-1/4 inches by 4-1/4 inches
3. Nominal Thickness: 5/16 inch
4. Surface/Texture: Semi-Gloss
5. Color: To match existing...
6. Manufacturer: To be determoned

B. Ceramic Wall Tile: CT-2

1. Semi-Polished Ceramic Flat Top Cove Base � A3601
2. Face Size: Nominal 6 inches by 6 inches
3. Nominal Thickness: 5/16 inch
4. Surface/Texture: Semi-Gloss
5. Color: To match existing..
6. Manufacturer: To be determoned

2.03 INSTALLATION MATERIALS

A. Water:
1. Clean and potable.

2.04 MORTAR

A. Polymer-Modified Portland Cement Mortar:  
1. Polymer -Modified Portland Cement Dry-Set Mortar:

a. Conforming to ANSI A 118.4.
1) Gauged with Acrylic Mortar Admix

b. Conforming to ANSI A 118.15:

2.05 GROUT

A. Manufacturers:
1. Basis-of-Design:

a. Design for grout materials is based on products as manufactured by Mapei 
North America, Deerfield Beach, FL. 

B. Wall Grout:
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1. Polymer-Modified Portland Cement Grout: 
a. Approved standard factory mixed and packaged Portland cement tile grout 

material containing waterproofing and curing admixtures. 
1) Conforming to ANSI A118.7 

b. For use as wall grout, unless noted otherwise.

C. Grout Joints:
1. Unsanded grout on joints less than than 1/8 inch.
2. Sanded grout on joints 1/8 inch or greater.

D. Grout Colors: 
1. As selected/scheduled by Architect.

2.06 MISCELLANEOUS MATERIALS

A. Sealant and Backer Rod: 
1. Comply with specified requirements in Section 07 9200
2. Provide sealant and primer from one manufacturer, acceptable to tile and grout 

manufacturers.  
3. Provide backer rod as specified for compatibility with sealants.

B. Cleaner and Sealer:
1. General:

a. Provide materials from one manufacturer, acceptable to tile and grout 
manufacturers.  

b. Basis-of-Design:  
c. Provide cleaner and sealer products manufactured by one following 

manufacturers:
1) Aqua Mix Inc., Torrington, CT
2) Custom Building Products, Huntington Beach, CA
3) Miracle Sealants Company, div. of Rust-Oleum Corporation, Vernon 

Hills, IL
4) Approved equal may be provided, subject to compatibility with 

specified tile and grout materials..  
2. Cleaner:  

a. Neutral Phosphate-Free Cleaner:
1) Concentrated Tile Cleaner by Aqua Mix Inc.
2) Tile Lab Concentrated Tile/Stone Cleaner by Custom Building 

Products.
3) Tile & Stone Cleaner by Miracle Sealants Company.

3. Sealer:  
a. Fungus and Bacteria Resistant, Stain and Slip-Resistant as specified for 

Tile:
1) Penetrating Sealer by Aqua Mix.
2) Tile Lab Surface Gard by by Custom Building Products
3) 511 Impregnator by by Miracle Sealants Company

2.07 SOURCE QUALITY CONTROL

A. Source of Materials:  
1. Obtain materials from single source with resources to provide products of 

consistent quality in appearance and physical properties.
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PART 3 EXECUTION

3.01 EXAMINATION AND PREPARATION

A. Examine substrates, areas, and conditions under which Work will be performed for 
compliance with specified requirements for installation tolerances and other conditions 
affecting performance of installed tile.  
1. Coordinate with other trades as needed to ensure that proper substrata are 

provided to receive work
2. Correct conditions detrimental to timely and proper completion of Work.
3. Do not proceed until unsatisfactory conditions are corrected.

B. Verify that substrates for setting tile are firm; dry, clean and within flatness tolerances 
required by relevant ANSI A108 tile installation standards and following:
1. Where tile units will be thin-set directly to substrata, do not commence 

installation of tile units until substrata are within following tolerances:
a. Vertical Surfaces: 

1) Plumb within 1/8 inch in 8 feet in any direction.

C. Surface Preparation:
1. Condition of Surfaces to Receive Tile:

a. Verify that installation of grounds, anchors, recessed frames, electrical and 
mechanical items of Work, and similar items located in or behind tile have 

been completed before installing tile.

3.02 SUBSTRATA AND SETTING BEDS

A. Walls:
1. Substrate for Wall Tile and Base: 

a. Cementitious tile backer board, as specified in Section 09 2900
2. Installing cementitious backer units on walls:

a. Pre-cut units to size, and make necessary cutouts.
b. Fasten units at 8 inches on center where joints occur over stud, using 

manufacturer's approved fasteners and washers.
1) Use fastener combined with countersunk washer to secure two 

abutting units.
3. Where two units abut, leave gap from 1/8 inch to 3/16 inch wide.

a. Fill solid with mortar, and cover with fiberglass tape embedded in skim coat 
of mortar.

B. Verify that joints in tile substrates are coordinated with sealed tile joint locations
1. Where not coordinated, adjust as required by Architect.

C. Do not install tile until construction in spaces is completed and ambient temperature 
and humidity conditions are being maintained to comply with referenced standards and 
manufacturer's written instructions.

D. Protect adjacent surfaces during progress of the Work.
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3.03 TILE INSTALLATION � GENERAL

A. General:
1. Conform to manufacturers printed instructions, and applicable requirements of 

ANSI and TCNA Standards.
2. Install tile by pressing and beating tile into place to obtain 100 percent coverage 

by mortar on back of each tile.
a. Back-butter tiles if necessary to achieve 100 percent coverage.

3. Maintain minimum temperature limits and installation practices recommended by 
setting materials manufacturers.

4. Minimum Coverage of Bond Mortar: 80 percent.
a. 95 percent in shower areas or exterior installations

B. Limits of Tile:
1. Extend tile into recesses and under equipment and fixtures to achieve complete 

covering without interruptions, unless otherwise indicated.
2. Terminate tile neatly at obstructions, edges, and corners, without disruption of 

pattern or joint alignment.

C. Joining Pattern:
1. Install tile in grid pattern, unless otherwise indicated.
2. Layout tile work, and center tile fields both directions in each space or on each 

wall area.
a. Adjust to minimize tile cutting.

3. Provide uniform joint widths in accordance with manufacturers 
recommendations, unless indicated otherwise.

D. Joint Alignment:
1. Align joints when adjoining tiles on floor, base, trim, and walls are same size.
2. Adjust joints widths as necessary for different size tiles to maintain patterns from 

floors to base to walls.
3. Nominal joint width is 1/8 inch, but they may be adjusted plus or minus as 

necessary.
a. Do not attempt to make same joint width work consistently for every 

surface.
4. If joint widths on walls need to be less than that for floor tile to maintain 

alignment with floor tile pattern, then reduce joints as necessary.
5. Joints widths are to be uniform within each surface. 

a. Floor and wall plane are to have consistent joint widths.
1) Widths will be permitted to vary from floor to base and wall to make 

them align. 
2) Use 1/16 inch, 1/8 inch, 3/16 inch or 1/4 inch joint spacers where 

necessary.

E. Accurately form intersections and returns.  
1. Perform cutting and drilling of tile without marring visible surfaces.  
2. Carefully grind cut edges of tile abutting trim, finish, or built-in items for straight 

aligned joints.  
3. Fit tile closely to electrical outlets, piping, fixtures, and other penetrations so 

plates, collars, or covers overlap tile.
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F. Allowable Variations in Finished Work:
1. Do not exceed following deviations from level and plumb, and from elevations, 

locations, slopes, and alignments shown:
a. Vertical surfaces: 1/8 inch in 8 feet in any direction.

3.04 TILE INSTALLATION � WALLS 

A. Install wall tile over properly installed tile backer board, utilizing thin-set method with 
polymer-modified Portland cement bond mortar, in accordance with manufacturer's 
printed instructions and ANSI A108.5.  
1. Confirm substrate is completely clean and free of dust.  
2. Ensure that bond coats do not intrude into joints to receive sealant.

B. Spot tile backer board substrate with mortared tile, set plumb and true, to accurately 
indicate plane of finished tile surfaces.

C. Set tile with horizontal joints level and vertical joints plumb, with surfaces true and 
plumb, and edges of tiles flush.

D. Rub exposed cuts smooth with fine stone.
1. Do not set cut edge against fixture or adjoining surface without 1/16 inch sealant 

joint.

3.05 EXPANSION / CONTROL JOINTS

A. Comply with TCNA Handbook, Method EJ171.
1. Locate expansion, control, contraction, or isolation joints where indicated on 

Drawings, and as follows:
a. Interior: 20 feet to 25 feet in each direction
b. Exterior: 8 feet to 12 feet in each direction
c. Interior tilework exposed to direct sunlight or moisture: 

1) 8 feet to 12 feet in each direction.

B. Other Sealant Filled Joints:
1. Directly above joints in concrete substrates where tile abuts restraining surfaces 

such as perimeter walls, dissimilar floors, curbs, columns, pipes, ceilings, and 
where changes occur in backing materials.

2. At horizontal and vertical changes in plane.
3. At perimeter walls in rooms and spaces larger than 12 feet on one side.
4. As continuation of expansion joints, control joints, cold joints, and seismic joints 

in building structure which occur in tiled areas, making such joints in tile work not 
less in width than joint which is being continued.

5. Where indicated during installation of mortar beds.
6. Do not saw-cut joints after installing tiles.

C. Extend openings for joints completely through tile, mortar, mortar bed, and reinforcing.
1. Make openings for joints same width as tile joints.
2. Keep joints open and free from mortar and grout until filled with sealant.
3. Apply joint primer in wet areas, and apply elsewhere as recommended by 

sealant manufacturer.
4. Make joint edges free from dirt, oils, wax, and other contaminants.  
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3.06 GROUTING

A. General:
1. Do not begin grouting floor tiles until they are firmly set and, in no case, in less 

than 48 hours after they have been installed.
2. Remove spacers, ropes, glue, and similar foreign matter prior to grouting.
3. When using proprietary grout, adhere strictly to manufacturer's directions unless 

otherwise specified or acceptable in advance by Architect.
4. Prior to start of grouting, ensure that wall and floor tile surfaces are clean and 

excessive bond mortar is scraped and vacuumed from joints.
a. Approximately 2/3 depth of tile should be open for grouting. 

B. Installation � General:
1. Follow manufacturer�s instructions and following for mixing grout:

a. Mix grout by hand or with slow-speed drill motor not exceeding 300 rpm, 
achieving stiff non-slumping consistency, and using minimum amount of 
liquid to achieve workable mix.

2. Once grout Work commences, proceed until complete wall or floor area is 
finished utilizing one batch of grout.

C. Polymer-modified Portland Cement Grouting:  
1. Dampen tile surface and joints with water using sponge, but leaving no puddles 

in joints.  
2. Force maximum amount of approved grout into joints in accordance with 

pertinent recommendations contained in ANSI A 108.10
a. Use sufficient pressure on rubber float so as to fill joints completely.

1) Fill joints of cushion-edge tile to depth of cushion.
2) Fill joints of square-edge tile flush with surface.

b. Scrape excess grout off tile surface with rubber float.  
c. Smooth or tool grout to uniform joint finish.  
d. Do not over water.

3. Fill gaps and skips.
a. Do not permit mortar or mounting mesh to show through grouted joints.
b. Provide hard finished grout which is uniform in color, smooth, and without 

voids, pin holes, or low spots.
c. Leave tile clean.

3.07 CURING OF TILE INSTALLATION AND GROUT

A. Damp cure tile installations, including polymer-modified Portland cement grouts, for 72 
hours minimum.
1. Remove final grout haze with clean soft cloth.
2. Cover with 40 Ib. kraft paper.
3. Leave paper in place for protection.
4. Do not use polyethylene sheets directly over tile on horizontal surfaces.

3.08 SEALANT INSTALLATION

A. Prepare and clean joints to receive sealant to ensure joints are free and clear of 
setting and grouting materials and construction debris. 

B. Install sealants in accordance with requirements of Section 07 9200. 
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C. Seal between tile and penetration and restraining surfaces with sealant matching color 
of grout/joint filler.

3.09 CLEANING AND SEALING OF TILE AND GROUT

A. After completion of tile installation and curing, thoroughly clean tile using neutral 
cleaner acceptable to manufacturers of tile and grout, complying with manufacturer�s 
instructions.  
1. Do not use acid or acid cleaners to clean tile.

B. Apply specified sealer in accordance with manufacturer�s instructions.
1. Avoid overlapping, puddling, and rundown.  
2. Completely wipe surface dry within 3 to 5 minutes using cotton or paper towels.
3. Do not allow sealer to dry on tile.  
4. After 2 hours, test surface by applying water droplets to surface.  

a. When water is absorbed, apply second coat.  
5. Avoid surface traffic for 24 hours.

3.10 REPLACEMENT

A. Remove and replace cracked, chipped, broken, and otherwise defective tiles with 
proper material.
1. Replace grout as neccessary due to replacement of tile.
2. Match existing color without evidence of replacement.

B. Remove Work not complying with requirements of Contract Documents or referenced 
standards, and promptly replace with Work which does comply.

3.11 CLEANING

A. Remove and legally dispose of rubbish, debris, and waste material off Project Site.
1. Comply with requirements of Sections 01 7419 and 01 7423.

3.12 PROTECTION

A. Do not permit foot traffic on installed tile until mortar and grout has set for minimum of 
72 hours.

B. Do not permit foot traffic on installed sealant for minimum of 48 hours or protect with 
hardboard strips.

C. Protect Work until Substantial Completion.

END OF SECTION 09 3000
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SECTION 09 9100

PAINTING

PART 1 GENERAL 

1.01 SUMMARY

A. Section Includes:
1. Surface preparation, priming, and field painting of following:

a. Exposed interior items and surfaces as indicated.

B. Related Sections:
1. Section 09 2900: Gypsum Board; gypsum board finishing.
2. Section 07 9200: Joint Sealants
3. Section 32 1723: Pavement Markings; traffic paint

C. Related Requirements:
1. Surface preparation, priming, and finish coats specified in this Section are in 

addition to shop priming and surface treatment specified in other Sections.

1.02 REFERENCES

A. California Air Resources Board (CARB):
1. South Coast Air Quality Management District (SCAQMD):

a. Rule 1113 � Architectural Coatings
b. Rule 1168 � Adhesive and Sealant Applications

B. California Department of Public Health (CDPH):
1. Standard Method for the Testing and Evaluation of Volatile Organic Chemical 

Emissions from Indoor Sources Using Environmental Chambers, Version 1.2 � 
2017 

C. United States Environmental Protection Agency (EPA):
1. 40 CFR Subpart D - National Volatile Organic Compound Emission Standards 

for Architectural Coatings
a. Method 24 � Surface Coatings

1.03 DEFINITIONS

A. Paint � As used in this Section:
1. Means coating systems materials, including primers, emulsions, enamels, stains, 

sealers, and other applied materials whether used as prime, intermediate, or 
finish coats.

1.04 SYSTEM DESCRIPTION

A. Paint exposed surfaces except where material is obviously intended and specifically 
noted as surface not to be painted:
1. Where items or surfaces are not specifically mentioned, paint item or surface 

same as adjacent similar materials or surfaces whether or not schedules 
indicate colors.
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a. When system, color, or finish is not designated, Architect will select from 
standard colors and finishes available.

2. Refer to Finish/Color Schedules and notations on Drawings.
3. Painting Includes:

a. Field painting of exposed bare and covered pipes, ducts (including color 
coding), and hangers.

b. Exposed steel and iron work.
c. Conduit, and metal surfaces of mechanical and electrical equipment as 

indicated.
d. Exposed piping, ductwork, equipment, and other such items as 

designated or required.

B. Work Not to be Painted: 
1. Do not include painting when factory finishing, or installer finishing is specified.
2. Do not paint silicone sealant where used.
3. In general, following items will not require finishing unless specifically specified, 

scheduled, or indicated:
a. Walking Surfaces:

1) Painted concrete curbs and pavement markings are specified in 
Section 32 1723.

b. Concealed Surfaces: 
1) Painting is not required on wall or ceiling surfaces in concealed 

areas and inaccessible areas, such as furred areas, as applicable to 
Project.

1.05 SUBMITTALS

A. Product Data: 
1. Provide for each paint system specified; include primers.
2. Material List: 

a. Provide inclusive list of required coating materials:
1) Indicate each material and cross-reference specific coating, finish 

system, and application.
2) Identify each material by catalog number and general classification.
3) In addition to manufacturer�s name, product name and number, 

include following:
a) Primers, thinners, and coloring agents.
b) Manufacturers� catalog data fully describing each material as 

to content, recommended installation, and preparation 
methods.

b. Identify surfaces to receive various paint materials.
3. Manufacturer�s Information: 

a. Provide manufacturer�s technical information, including label analysis and 
instructions for handling, storing, and applying each coating material 
proposed for use.

4. Certification by manufacturer that products supplied comply with local 
regulations controlling use of Volatile Organic Compounds (VOC).  

B. Samples: 
1. After receipt of Architect�s Color Schedule, submit following for Architect�s 

review for color and texture only: 
a. Draw-Downs: 

1) Manufacturer-produced draw-downs for each color sample required
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b. Stepped Samples: 
1) Defining each separate coat, including primers.
2) Use representative colors when preparing samples for review.
3) Resubmit until required sheen, color, and texture are achieved.

2. Furnish list of materials and applications for each coat of each sample.
a. Label each sample for location and application.

3. Furnish minimum of four 8-1/2 by 11 inch painted samples of each color and 
material, with texture to simulate actual conditions.
a. On Metal � Provide minimum of four 4 by 8 inch samples for each type of 

finish and color, defining prime and finish coat.
b. Do not proceed with painting work until color samples have been 

accepted.

C. Field Samples: 
1. When and as directed by Architect, apply one complete coating system for 

each color, gloss and texture required.
2. When approved, sample panel areas will be deemed incorporated into Work 

and will serve as standards by which subsequent Work of this Section will be 
judged.

D. Provide list of solid volume factors for each type of material if so requested by 
Architect.

1.06 QUALITY ASSURANCE

A. Approved Equal: 
1. Provide materials or products specified by trade name as specified.

1.07 ELIVERY, STORAGE, AND HANDLING

A. Deliver materials to Project Site in original, new, and unopened packages and 
containers bearing manufacturer�s name and label, and following information:
1. Name or title of material.
2. Product Description (Generic Classification or Binder Type).
3. Federal Specification number, if applicable.
4. Manufacturer�s stock number and date of manufacture.
5. Manufacturer�s name
6. Contents by volume, for major pigment and vehicle constituents.
7. Thinning instructions.
8. Application instructions.
9. Color name and number.
10. VOC Content
11. Concurrently provide local representative of approved paint products with 

copies of invoices of purchased materials.

B. Storage and Mixing of Materials: 
1. Store and mix paint materials in single suitable place in compliance with health 

and fire regulations.
2. Open and mix ingredients on premises in presence of Project Inspector.
3. Maintain such storage spaces clean and neat.
4. Remove oily rags, waste, and like materials from building each night and take 

every precaution to avoid danger of fire. 
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1.08 PROJECT CONDITIONS

A. Apply primers and paints only when temperature of surfaces to be painted and 
surrounding air temperatures are within range permitted by paint manufacturer�s 
printed instructions.

B. Do not apply paint in rain, fog, mist or to damp or wet surfaces; or when relative 
humidity exceeds 85 percent, unless otherwise specified by paint manufacturer.

C. Do not apply paint, interior, or exterior, when temperature is below 50 degrees F or 
above 90 degrees F, or when dust conditions are unfavorable for application. 

D. Painting may be continued during inclement weather if areas and surfaces to be 
painted are enclosed and heated within temperature ranges specified by paint 
manufacturer during application and drying periods.

E. Painting Work by Other Trades: 
1. Examine Drawings and Specifications, including requirements specified in 

other sections for painting work by other trades.
2. Notify Architect in writing of conflicts between Work of this Section and that of 

other trades and sections, and errors, omissions, or impractical requirements.
3. Paint or finish surfaces that are left unfinished by requirements of their 

specification as Work of this Section.

1.09 REGULATORY REQUIREMENTS 

A. Codes and Standards: 
1. Conform work and materials to regulations of State Fire Marshal, Safety Color 

Coding in conformance with OSHA, Cal/OSHA, and local or State Ordinances 
having jurisdiction.
a. Conform to most stringent requirements and authorities having 

jurisdiction.

B. Comply with applicable codes and regulations of governmental agencies having 
jurisdiction including those having jurisdiction over airborne emissions and industrial 
waste disposal.
1. Where those requirements conflict with this Specification, comply with more 

stringent provisions.
2. Regulatory changes may affect formulation, availability, or use of specified 

coatings.
a. Confirm availability of coatings to be used prior to Project bid and before 

start of painting on Project.
3. Comply with current applicable regulations of following:

a. California Air Resources Board (CARB)
b. South Coast Air Quality Management District (SCAQMD)
c. California Department of Public Health (CDPH)
d. U.S. Environmental Protection Agency (EPA), as applicable.

1.10 MAINTENANCE STOCK

A. Upon completion of Work of this Section, deliver to Owner, extra stock consisting of 
one gallon of each color, type, and gloss of finish (topcoat) paint used in Work.
1. Tightly seal each container and clearly label contents and location where used.
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PART 2 PRODUCTS 

2.01 MATERIAL QUALITY

A. Provide best quality commercial grade of various types of coatings as regularly 
manufactured by acceptable paint materials manufacturers.
1. Materials not displaying manufacturer�s identification as standard, best grade 

product will not be acceptable.

B. Factory mix paint materials to correct color, gloss, and consistency for installation to 
maximum extent feasible.

C. Do not use paints in Work which have been packaged longer than six months, 
except when such products are known to have long package stability when 
unopened and only when guaranteed by manufacturer.

2.02 MANUFACTURERS

A. Manufacturer�s catalog names and numbers as listed are used to aid in establishing 
kind and quality of material required and are not used as indication of color desired.

B. Opaque Paint Finish Materials: 
1. Basis-of-Design:

a. Paint Systems specified are products of Dunn-Edwards Corporation, Los 
Angeles, CA, unless indicated otherwise.

C. Paint Systems as listed are District Standard.
1. Substitutions are not permitted.

2.03 SOURCE QUALITY CONTROL

A. Single-Source Responsibility:
1. Obtain products of only one paint manufacturer unless otherwise specified or 

approved.
a. Obtain primers, thinners, coloring agents, and catalysts for each painting 

system from same manufacturer as finish coats, or as approved for use 
by manufacturer of paint, except for materials furnished with shop prime 
coat by other trades.
1) Use approved thinners only within recommended limits.

2. Furnish materials as supplied from paint manufacturer�s branded paint store or 
manufacturer-approved dealer.

3. Furnish copies of invoices from paint supplier to manufacturer�s representative 
and Architect.
a. Furnish to Owner when requested.

2.04 COLORS AND FINISHES

A. Surface treatments and finishes are shown on Drawings and indicated in Schedules 
on Drawings.
1. Paint colors are shown on Architect�s Color Schedule.

B. Colors required or listed by Architect are not necessarily stock colors available in one 
particular manufacturer�s range.



NEW PLAYGROUND STRUCTURE
BILLY MITCHELL ELEMENTARY SCHOOL
LAWNDALE ELEMENTARY SCHOOL DISTRICT

PAINTING
09 9100 - 6

C. Paint Coordination: 
1. Provide finish coats which are compatible with prime paints used.
2. Review other sections of these specifications in which prime paints are to be 

provided to ensure compatibility of total coatings system for various substrates.
3. Upon request from other subcontractors, furnish information on characteristic of 

specified finish materials, to ensure that compatible prime coats are used.
4. Provide barrier coats over incompatible primers or remove and reprime as 

required.
5. Notify Architect in writing of anticipated problems using specified coating 

systems with substrates primed by others.

PART 3 EXECUTION 

3.01 EXAMINATION

A. Examine substrates and conditions under which painting will be performed for 
compliance with requirements for application of paint.
1. Do not begin paint application until unsatisfactory conditions have been 

corrected and surfaces scheduled to receive paint are thoroughly dry.

B. Starting of painting will be construed as applicator�s acceptance of surfaces and 
conditions within particular area.

3.02 SURFACE PREPARATION

A. Clean and prepare surfaces to be painted following paint manufacturer's written 
instructions and as specified, for each particular substrate condition.

B. Clean surfaces to be painted before applying paint or surface treatments.
1. Remove oil and grease prior to mechanical cleaning.  
2. Program cleaning and painting so contaminants from cleaning process will not 

fall onto wet, newly painted surfaces. 
3. Cover surfaces and equipment as necessary to prevent contaminants from 

cleaning process from falling onto equipment.

C. Clean floors and surfaces in room being painted of loose dirt and dust before 
painting is started.

D. Moisture Content:  
1. Measure moisture content of surfaces using electronic moisture meter.  
2. Do not apply finishes unless moisture content of surfaces are below maximum 

levels specified, or as otherwise recommended by manufacturer.

E. Remove hardware, hardware accessories, switch and receptacle plates, 
surface-mounted lighting fixtures, escutcheons and plates, surface-mounted 
equipment, free-standing equipment blocking access to painted surfaces, and other 
items as required prior to surface preparation and painting operations. 
1. Following completion of painting of each space or area, reinstall removed 

items.

F. Provide barrier coats over incompatible primers or remove and reprime.
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G. Gypsum Board:  
1. Remove dust, loose particles or other matter that would prevent proper paint 

adhesion.  
2. Check to see that joints and screw heads have been properly covered with joint 

compound and sanded smooth and flush with adjacent surfaces.  
3. Before finishing untextured smooth gypsum board, use damp sponge along 

edge of joints where nap of paper has been raised by sanding.

3.03 MATERIAL PREPARATION 

A. Mix and prepare painting materials in field following manufacturer's directions.

B. Store materials not in actual use in tightly covered containers. 
1. Maintain containers used in storage, mixing and application of paint in clean 

condition, free of foreign materials and residue.

C. Stir materials before application to produce mixture of uniform density:
1. Stir as required during application.  
2. Do not stir surface film into material.   
3. Remove film and, if necessary, strain material before using.

3.04 APPLICATION

A. Apply paint following manufacturer's directions. 
1. Use applicators and techniques best suited for substrate and type of material 

being applied.  
2. Mix to proper consistency.  
3. On brush-applied work, brush out smooth leaving minimum of brush marks, 

with paint uniformly flowed on.

B. Do not paint over dirt, rust, scale, grease, moisture, scuffed surfaces, and conditions 
otherwise detrimental to formation of durable paint film.

C. Apply paint to clean, dry, prepared surfaces only.  
1. Apply paint material evenly, smoothly flowed on without runs, sags, or holidays.

D. Provide finish coats compatible with primers used.

E. Minimum Coating Thickness:  
1. Apply each material at not less than manufacturer's recommended spreading 

rate, to provide a total dry film thickness of not less than 5.0 mils for entire 
coating system of prime and finish coats for 3 coat work.  

2. Provide total dry film thickness of not less than 3.5 mils for entire coating 
system of prime and finish coat for 2 coat work.

F. Number of coats and film thickness required is same regardless of application 
method.  
1. Do not apply succeeding coats until previous coat has cured as recommended 

by manufacturer.
2. Sand between applications where sanding is required to produce even smooth 

surface following manufacturer's directions.
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G. Apply additional coats when undercoats, stains or other conditions show through 
final coat of paint, until paint film is of uniform finish, color and appearance.  
1. Give special attention to ensure that surfaces, including edges, corners, 

crevices, welds, and exposed fasteners, receive dry film thickness equivalent to 
that of flat surfaces.  

2. Number of coats specified herein are minimum to be applied.  
a. Apply additional coats in event full coverage is not obtained or required 

total thickness of paint does not comply with mil thickness recommended 
by paint manufacturer.

H. Paint surfaces behind movable equipment and furniture same as similar exposed 
surfaces.  

I. Included Work:  
1. Finish tops, bottoms, and edges of doors same as balance of door.  
2. Where walls are specified to be painted, include columns, arrises, reveals, 

soffits, returns, and like surfaces.

J. Priming:  
1. Where shop coats and touch-up painting are specified under other sections of 

Work, omit prime coat.  

K. Completed Work:  
1. Match approved samples for color, texture, and coverage.  
2. Remove, refinish, or repaint work not in compliance with specified 

requirements.

3.05 CLEANING AND PROTECTION

A. Cleaning:  
1. At end of each work day, remove empty cans, rags, rubbish, and other 

discarded paint materials from Project Site.
2. Remove paint, varnish and brush marks from glazing material 
3. Upon completion of painting work, wash and polish glazing material both sides.

a. Remove and replace glazing material, which has been damaged by 
painting operations, with new material.

4. Comply with additional cleaning requirements specified in Section 01 7423.

B. Protection:  
1. Protect work of other trades, whether to be painted or not, against damage by 

painting.
2. Correct damage by cleaning, repairing or replacing, and repainting, as 

acceptable to Architect.

C. Protect floors and adjacent surfaces from paint smears, spatters, and droppings:  
1. Use dropcloths to protect floors.  
2. Cover fixtures and mask off areas where required.

D. Provide �Wet Paint� signs and barricades to protect newly painted finishes.  
1. Remove temporary protective wrappings provided by others for protection of 

their work, after completion of painting operations.
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E. At completion of work of other trades, touch-up and restore damaged and defaced 
painted surfaces.

3.06 PAINT SYSTEM SCHEDULES � GENERAL

A. Provide following paint systems for substrate indicated.
1. Products must meet or exceed current applicable regulations of agencies listed 

in Regulatory Requirements Article.

3.07 SCHEDULE OF INTERIOR PAINT SYSTEMS

A. Paint System Type 30:
1. Type and Gloss: Semi-Gloss 
2. Use: Gypsum Board

a. Primer (1st Coat): 
1) VNPR00-1 VINYLASTIC Premium Interior Wall Sealer 

b. 2nd and 3rd Coats: 
1) SWLL50 SPARTAWALL Low Odor, Zero VOC, Interior Semi-Gloss 

END OF SECTION 09 9100
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SECTION 10 1400

SIGNAGE

PART 1 GENERAL 

1.01 SUMMARY

A. Section Includes: 
1. Furnishing materials, labor, and equipment necessary for completion of 

signage as indicated on Drawings and as specified.
2. Types of signage include, but is not necessarily limited to following:

a. Interior room signs.
b. Geometric toilet room signs 
c. Exterior regulation signage.

B. Related Sections:
1. Section 01 4100: Regulatory Requirements; current Code edition.
2. Section 32 1723: Pavement Markings; accessible parking striping

1.02 REFERENCES

A. California Code of Regulations (CCR), Title 24, current edition.
1. Part 2, California Building Code (CBC), Volumes 1 and 2.

a. Chapter 11B � Accessibility to Public Buildings, Public Accommodations, 
Commercial Buildings, and Public Housing.

1.03 DEFINITIONS

A. Accessible Route:  
1. Continuous unobstructed path that complies with California Building Code 

(CBC).

B. Characters:  
1. Letters, numbers, punctuation marks, and typographic symbols.

C. Circulation Path:  
1. Exterior or interior way of passage from one place to another for pedestrians, 

including, but not limited to, walks and hallways.

D. Common Use:  
1. Interior and exterior rooms, spaces, or elements made available for occupancy 

by students, staff, or others visiting or utilizing facilities.

E. Facility:  
1. Portions of buildings, structures, equipment, walks, passageways, or other real 

or property located on Project Site.

F. ISA:  
1. International Symbol of Accessibility
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G. Pictogram: 
1. Pictorial symbol, which is recognized as representing activities, facilities, or 

concepts.

H. Sign:  
1. Architectural element composed of displayed text, symbolic, tactile or pictorial 

information.

I. Space: 
1. Definable area, such as room, toilet room, hall, entrance, storage room, or 

lobby.

J. Tactile:  
1. Object that can be perceived through sense of touch.

1.04 SYSTEM DESCRIPTION

A. Comply with most stringent requirements of CBC, current edition, Chapter 11B for 
following:
1. Tactile character type and size.
2. Finish and contrast.
3. Raised and visual characters.
4. Visual character and line spacing height and installation height.
5. Braille:  

a. Use California (Contracted) Grade 2 Braille wherever Braille is required.
6. Tactile sign inst allation height and location.
7. Parking lot entrance signs and accessible parking space identification signs.
8. Identify accessible building entrances with ISA per CBC Section 11B-216.6. 
9. Identify each permanent room and space required to be identified by sign with 

sign installed adjacent to door it identifies, with raised characters and Braille.

1.05 SUBMITTALS

A. Product Data: 
1. Manufacturer's technical data and installation instructions for each type of sign 

required.

B. Samples: 
1. Each sign form and material showing finishes, colors, surface textures and 

qualities of manufacturer and design of each sign component including 
graphics.
a. Full-size sample units, when requested by Architect.
b. Acceptable units may be installed as part of Work.

C. Shop Drawings: 
1. For fabrication and erection of signs.

a. Include plans, elevations, and large scale details of sign wording and 
lettering layout.

b. Show anchorages and accessory items.
c. Furnish location template drawings for items supported or anchored to 

permanent construction.
d. Furnish full-size spacing templates for individually mounted letters.
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1.06 QUALITY ASSURANCE

A. Uniformity of Manufacturer: 
1. For each separate type of sign required, obtain signs from one source from 

single manufacturer.

B. Accessibility:
1. Comply with CBC, Chapter 11B.

PART 2 PRODUCTS 

2.01 GENERAL

A. Letter Style: 
1. Helvetica Medium, unless indicated otherwise..
2. Upper Case Letters only.

2.02 PLASTIC SIGNS

A. Basis-of-Design: 
1. Design for interior plastic room signs is based on Best Sign Systems standard 

HC 300 ADA System plaque signs and accessories as manufactured by Best 
Plastics, Inc., Montrose, CO.

B. Subject to compliance with specified requirements, comparable products may be 
submitted by alternate manufacturers in accordance with requirements for product 
substitutions specified in Section 01 6000 and following:
1. Submit items listed in �Submittals� Article and as specified in Section 01 3300, 

for evaluation of proposed system.
2. Complete project shop drawings for similar project may be submitted for 

evaluation purposes, however shop drawings specific to this Project will be 
required from successful bidder.

3. Copy of manufacturer's finish and material warranty.

C. Material: 
1. Plaque stock of laminated phenolic and melamine plastic (MP) for interior signs 

and fiberglass (FP) for exterior signs suited for graphic sandblast process.
2. Sign stock with face and core plies suited for integral raised profile of text and 

braille, in finishes and color combinations indicated or, when not indicated, as 
selected from manufacturer's standards.

3. NEMA rated self-extinguishing.
4. Thickness: 1/4 inch.
5. Edges: Square cut.
6. Corners: As indicated on Drawings.

D. Finish and Contrast: 
1. Matte finish with color of characters and symbols contrasting with background 

by minimum of 70 percent, and have non-glare finish per CBC Sections 11B-
703.5.1, 11B-703.6.2, and 11B-703.7.1

2. Colors as selected by Architect.
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E. Raised (Tactile) and Visual Characters: 
1. Provide raised characters minimum of 5/8 inch and maximum of 2 inches high, 

based on height of uppercase letter �I�, complying with CBC Sections 11B-
703.2 and 11B-703.2.5
a. Accompanied by California Contracted Grade 2 Braille complying with 

CBC Section 11B-703.2.
2. Proportions:  

a. Select Characters from fonts where width of uppercase letter "O" is 60 
percent minimum and 110 percent maximum of  height of  uppercase 
letter "I" per CBC Sections 11 B-703.4 and 11 B-703.6

3. Format: 
a. Horizontal Text Format per CBC Sections 11 B-703.2 and 11 B-703.5

4. Stroke Thickness: 
a. Stroke thickness of uppercase letter "I" � 15 percent maximum of height 

of character per CBC Section 11 B-703.4 and 11B-703.6
5. Raised Character and Line Spacing: 

a. Measure character spacing between two closest points of adjacent raised 
characters within message, excluding word spaces.

b. Where characters have rectangular cross sections, make spacing 
between individual raised characters 1/8 inch minimum and 4 times 
raised character stroke width maximum.

c. Where characters have other cross sections, make spacing between 
individual raised characters 1/16 inch minimum and 4 times raised 
character stroke width maximum at base of cross sections, and 1/8 inch 
minimum and 4 times raised character stroke width maximum at top of 
cross sections.

d. Separate Characters from raised borders and decorative elements 3/8 
inch minimum.

e. Make spacing between baselines of separate lines of raised message at 
135 percent minimum and 170 percent maximum of raised character 
height per CBC Section 11 B-703.2

6. Visual Character and Line Spacing: 
a. Measure visual character spacing on between two closest points of 

adjacent characters, excluding word spaces.
b. Make spacing between individual characters at 10 percent minimum and 

35 percent maximum of character height.
c. Make spacing between the baselines of separate lines of characters 

within message at 135 percent minimum and 170 percent maximum of 
character height per CBC Section 11B-703.5

7. Visual Character Height and Installation Height: 
a. Minimum character height complying with CBC Table 11 B-703.5.5

8. Measure viewing distance as horizontal distance between character and 
obstruction preventing further approach towards sign.

9. Base character height on uppercase letter "I". 
a. Install visual characters at 40 inches minimum above finish floor or 

ground except for elevator car controls, floor-level exit signs and 
emergency procedures information per CBC Section 11 B-703.5.

10. Visual Character Case and Style: 
a. Visual Characters on Sign: 

1) Uppercase or lowercase or combination of both and conventional in 
form. 
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b. Characters:
1) Not to be italic, oblique, script, highly decorative, or of other unusual 

forms per CBC Section 11 B-703.5
11. Visual Character Stroke Thickness: 

a. Stroke thickness of uppercase letter "I": 10 percent maximum of height of 
character per CBC Section 11 B-703.5

12. Provide pictograms, where required, complying with CBC Section 11B-703.6.
13. Symbol of accessibility (ISA): Comply with CBC Section 11B-703.7.

F. Braille:  
1. Use California (Contracted) Grade 2 Braille wherever Braille is  required, 

complying with CBC Sections 11B-703.3 and 11B-703.4
2. Braille Dots: 

a. Locate 0.100 inch on center in each cell with 0.300 inch space between 
cells, measured from second column of dots in first cell to first column of 
dots in second cell.  

b. Raised minimum of 0.025 inch above background.  
c. Domed or rounded per CBC Sections 11B-703.3 and 11B-703.3.1

3. Position Braille below corresponding text in horizontal format, flush left or 
centered.

4. Place Multi-lined text, Braille below entire text. 
5. Separate Braille 3/8 inch minimum and 1/2 inch maximum from other  tactile 

characters, and 3/8 inch minimum from raised borders and decorative 
elements. per CBC Section 11 B-703. 3

G. Applied copy is not acceptable.

H. Geometric Toilet Room Signs: 
1. Comply with CBC Section 11B-703.7.2.6
2. Fabricated of 1/4 inch thick, non-glare material contrasting with restroom door 

(light to dark, or dark to light).
3. Boys/Mens Rooms: 

a. Triangular with equal sides,12 inches in length.
4. Girls/Women Rooms: 

a. Circle, 12 inch in diameter.
5. When restroom or other sanitary facility is accessible, place ISA in center of 

geometric sign.
6. Non-tactile text, such as �Staff Only�, may be added to sign.
7. Install signs on door leading into restroom or other sanitary facility,  centered 

on door, with center of sign 60 inches from finished floor.

I. Provide Plastic Signs as indicated in schedule and details.

2.03 PARKING LOT ENTRANCE AND ACCESSIBLE PARKING SPACE IDENTIFICATION 

SIGNS

A. Sign Requirements:
1. Parking Lot Entrance Signs: 

a. Comply with CBC Chapter 11B, warning that cars parked in parking 
spaces reserved for people with disabilities will be towed.

2. Identify parking spaces reserved for people with disabilities with reflective sign 
featuring ISA, complying with CBC, Chapter 11B. 
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a. Identify van-accessible spaces by including term "Van Accessible� below 
pictogram on same sign, or install separate sign with words below ISA 
sign.per CBC Section 11B-502.6 

B. Sign Fabrication:
1. Fabricate signs of 3M Scotchlite Brand reflective sheeting laminated to 18 gage 

galvanized heavy-duty steel.
2. Size: 

a. Minimum 17 inches x 22 inches.
3. White reflective graphics on dark blue reflective background.
4. Character Styles and Proportions: 

a. Minimum of one inch high.
5. Provide with ISA, minimum 8 inches high.
6. Posts: 

a. Provide 0.050 inch thick aluminum, or 14 gage galvanized steel, square 
tube, 2-1/4 inches square, punched.

b. Furnish with corrosion and tamper resistant fasteners.

C. Sign Installation and Mounting:
1. Install Parking Lot Entrance Signs on wall or pole in conspicuous place at each 

entrance to off-street parking facilities, or immediately adjacent to, and visible 
from each accessible stall or space.

2. Install Parking Space Signs as follows:
a. On wall or pole at head of each accessible parking space.
b. In public way, with bottom edge of sign minimum of 80 inches above 

pavement or ground.
c. In planting area, parking strip, or on wall, with bottom edge of sign 

minimum of 60 inches above pavement or ground.

D. Painting and Sriping:
1. Identify reserved parking spaces with ISA at foot of space in compliance with 

CBC, Chapter 11B.  
a. Stripe access aisles as required.

2. Perform painting and striping in accordance with requirements in Section 32 
1723.

2.04 INFORMATIONAL SIGNS

A. Room Identification Signs:
1. Identify each permanent room and space required to be identified by sign with 

sign installed adjacent to door it identifies, with raised characters and Braille.  
a. This includes entrances to rooms and spaces, which are entered by 

exterior entrance or by door off interior corridor or courtyard, per CBC 
Chapter 11B.

2. Toilet Room Identification Signs: 
a. Include gender pictogram in 6 inch high field.  
b. Locate pictogram field above raised character and Braille text on tactile 

sign, which is to be located adjacent to latch side of the door, per CBC 
Chapter 11B.

c. Where there is not adequate space for sign immediately adjacent to door, 
and door opens inward, gender pictogram, ISA, and raised characters 
and Braille can be included on geometric sign installed on door.  
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PART 3 EXECUTION 

3.01 INSTALLATION

A. General � Locate sign units and accessories where shown, scheduled, or directed by 
Architect.
1. Use mounting methods shown or selected by Architect.
2. Comply with manufacturer's instructions, and CCR, Title 24, Part 2, CBC 

Chapter 11 B.

B. Install level, plumb, and at proper height with sign surfaces free from distortion or 
other defects in appearance.
1. Cooperate with other trades for installation to finish surfaces.
2. Repair or replace damaged units as directed by Architect.

C. Tactile Sign Installation Height and Location: 
1. Locate tactile characters on signs minimum of 48 inches above finish floor or 

ground surface, measured from baseline of lowest Braille cells and 60  inches 
maximum  above finish floor or ground surface, measured from baseline  of 
highest line of raised characters.

2. Locate tactile signs on approach side of of door at entry or exit, and allow for 
reach within 0 inches of required clear floor space oer CBC Section and Figure 
11B-703.4.2. 
a. Where tactile sign is provided at door, locate sign on wall alongside door 

at latch side. 
b. When at double doors with one active leaf, locate sign on inactive leaf. 
c. When at double doors with two active leafs, locate sign to right of right 

hand door. 
d. Where there is no wall space at latch side of single door or at right side of 

double doors, locate signs on nearest adjacent wall. 
e. Locate signs containing tactile characters so that clear floor space of 18 

inches minimum by 18 inches minimum, centered on tactile characters, is 
provided beyond arc of door swing between closed position and 45 
degree open position per CBC Section 11 B-703.4

D. Plastic Signs: 
1. Mount sign with aluminum T-type bracket, finish to match adjacent surface or 

adhesive mount with adhesive recommended by sign manufacturer for 
application to substrate.

2. Locate signs so that person may approach within 3 inches of sign without 
encountering protruding objects or standing within swing of door per CBC 
Chapter 11B.

3.02 CLEANING AND PROTECTION

A. At completion of installation, clean soiled sign surfaces in accordance with 
manufacturer's instructions.
1. Protect units from damage until acceptance by Owner.

END OF SECTION 10 1400
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SECTION 11 6810

INSTALLATION OF PLAYGROUND EQUIPMENT AND STRUCTURES

PART 1 GENERAL

1.01 SUMMARY

A. Section Includes: 
1. Furnishing labor. material, and equipment necessary for installation of 

playground equipment and structures, as shown on Drawings.

B. Work includes, but is not necessarily limited to following:
1. Excavation, in accordance with requirements of Section 31 0000.
2. Layout
3. Installation of Owner Furnished playground equipment and structures, in 

accordance with manufacturer�s installation instructions.
4. Including appurtenances and accessories required for full and complete 

installation.

C. Related Sections:
1. Section 01 1100: Summary of Work; requirements for OF/CI products.
2. Section 01 4100: Regulatory Requirements; current Code edition.
3. Section 31 0000: Earthwork; excavation requirements.
4. Section 32 0523: Concrete for Exterior Improvements; concrete for 

footings.
5. Section 32 1818: Playground Surfacing Tiles

1.02 REFERENCES

A. California Code of Regulations (CCR):
1. Title 22, Social Security

a. Division 4 � Environmental Health
1) Chapter 22 � Safety Regulations for Playgrounds

2. Title 24, Part 2, California Building Code (CBC), Volumes 1 and 2, current 
edition.
a. Chapter 11B � Accessibility to Public Buildings, Public Accommodations, 

Commercial Buildings, and Public Housing.

B. ASTM International (ASTM):
1. ASTM F 1487 � Standard Consumer Safety Performance Specification for 

Playground Equipment for Public Use 

C. Consumer Product Safety Commission (CPSC):
1. Public Playground Safety Handbook

D. International Playground Equipment Manufacturers Association (IPEMA):
1. IPEMA Certification Program

E. National Recreation and Park Association (NRPA):
1. Certified Playground Safety Inspector (CPSI) certification program



NEW PLAYGROUND STRUCTURE

BILLY MITCHELL ELEMENTARY SCHOOL

LAWNDALE ELEMENTARY SCHOOL DISTRICT

INSTALLATION OF PLAYGROUND EQUIPMENT AND STRUCTURES

11 6810 - 2

F.  International Standards Organization (ISO):
1. ISO 9001 � Quality Management Systems
2. ISO 14001 � Environmental Management System Standard

1.03 SUBMITTALS

A. Product Data:
1. Detailed component list with model numbers and catalog descriptions.
2. Manufacturer�s written installation instructions.
3. Written material specifications for each component to be provided.

B. Shop Drawings:
1. Plan view drawings with model numbers and descriptive labels

a. Include component names, deck heights, and notations of compliance 
with referenced and regulatory requirements.

C. Certifications:
1. Certification certificate from IPEMA.
2. Manufacturer�s ISO 9001 and ISO 14001 Certifications

D. Manufacturer�s warranty in certificate form.

1.04 QUALITY ASSURANCE

A. Quality Certifications: 
1. Manufacturer�s Qualifications:

a. Certified in accordance with ISO 9001 and ISO 14001
2. Equipment Certifications:

a. Certify that public playground equipment supplied for this Project is 
certified to ISO 9001 and IPEMA standards.

b. Furnish playground equipment products bearing certification seal of 
IPEMA.

B. Installer Qualifications: 
1. Experienced installer who has completed Work with equipment, materials, and 

design, similar to this Project.
a. Whose work has resulted in construction with record of successful in-

service performance. 
2. Certified by manufacturer of play structures and employs installation crew 

leader who is CPSI certified.

1.05 DELIVERY, STORAGE, AND HANDLING

A. Owner will arrange for delivery of materials to Project Site in accordance with Owner 
responsibilities specified in Section 01 1100.
1. Materials to be delivered in original, new, unopened packages and containers, 

bearing manufacturer�s name and labels identifying contents.
a. Maintain labels intact until completion of installation.
b. Inspect parts within 48 hours of delivery, compare with manufacturers bill 

of material, and report missing or non-conforming parts to manufacturer.

B. Contractor is to receive and unload materials in accordance with Contractor 
responsibilities specified in Section 01 1100.
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C. Store material on Project Site during installation 
1. Provide protection as required by manufacturer to protect from damage during 

storage.
2. After installation, protect play structures during remaining construction 

operations to prevent damage, theft, or vandalism.
3. During this period, touch-up and repair or replacement is at Contractor's 

expense.

D. Cleaning:
1. Clean exposed surfaces complying with manufacturer�s recommendations and 

instructions, and requirements specified in Section 01 7423.

1.06 REGULATORY REQUIREMENTS

A. Design Requirements:
1. Design of specified products meeting or exceeding requirements of CCR:

a. Title 22, Division 4, Chapter 22
b. Title 24, CBC Part 2, Chapter 11B.

B. Comply with regulations and standards of following:
1. ASTM F 1487
2. CPSC Public Playground Safety Handbook
3. IPEMA Certification Program
4. NRPA CPSI certification program
5. ISO 9001 and ISO 14001

1.07 WARRANTY

A. Manufacturer�s Warranty:
1. Warrant material and workmanship against defects, from date of Substantial 

Completion of Project, for period of time as follows:
a. Limited One Hundred Year Warranty:

1) Against structural failure due to weather corrosion or defects in 
materials and workmanship on aluminum deck posts, steel deck 
posts, clamping/fastening, and associated fastening hardware. 

b. Limited One Year Warranty:
1) Against structural failure due to defects in materials and 

workmanship for products and components that are not specifically 
listed above, including, without limitation, moving parts such as 
swing hangers, swivels, chains, whirls, trolleys and flexible climbers.

2. Repaired or replacement parts are only warranted for balance of original limited 
warranty

3. Limited warranties do not include fading of colors, damage due to excessive 
wear and tear, vandalism, or negligence. 

4. Warranties are valid only if products are installed according to manufacturer's 
installation instructions.

B. Installer�s Warranty:
1. Guarantee installation workmanship for period of one year from date

of Substantial Completion.
2. Installation contractor is responsible for coordinating manufacturer material 

warranty items with the manufacturer/distributor and for installation of 
replacement materials at no additional cost to Owner.
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3. Furnish copy of Contractor's installation warranty on company letterhead

PART 2 PRODUCTS

2.01 PLAYGROUND STRUCTURES AND EQUIPMENT

A. Refer to Drawings for type, style, configuration, size, and height of playground 
equipment and structures to be installed.

PART 3 EXECUTION

3.01 INSPECTION

A. Prior to equipment installation, examine substrates and conditions under which 
equipment is to be installed.
1. Notify Architect in writing of conditions detrimental to proper, complete, and

timely completion of Work. 
2. Do not proceed with Work until unsatisfactory conditions have been corrected.

3.02 INSTALLATION

A. Installation Instructions:
1. Manufacturer to furnish explicit, printed installation instructions.

a. Instructions to include, but not necessarily limited to following:
1) Detailed, scaled plan views, elevations.
2) Footing drawings and details when applicable. 
3) Sequential assembly instructions to ensure proper installation of 

playground equipment and structures.

B. Installer Requirements:
1. Equipment must be installed by manufacturer-certified installer in accordance 

with manufacturer�s installation instructions. 
2. Employ CPSI-Certified crew leader to supervise installation.
3. Should CPSI-Certified crew leader not be available, arrange for inspection of 

installed equipment and structures by CPSI not employed by installer who will 
sign off on installation before playground is opened for use. 

C. Installation:
1. Assemble equipment that requires pre-assembly prior to start of installation.
2. Install equipment at locations indicated on Drawings. 
3. Installation to be level, plumb, and secure and in accordance with 

manufacturer's recommendations, directions, and detail drawings. 
4. Cooperate with associated trades. 

3.03 MAINTENANCE MANUALS

A. Manufacturer�s Responsibilities:
1. Include two sets of installation manuals with each order/delivery. 
2. Send one complete set of installation instructions directly to Owner

B. Contractor�s Responsibilities:
1. Secure installation instructions from installer. 
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a. Purchase additional sets of installation instructions from manufacturer if 
originals are lost or damaged. 

2. Furnish Owner with one copy of complete manufacturer�s installation 
instructions and maintenance kit at no cost to Owner.

C. Comply with additional requirements for Project Closeout in accordance with Section 
01 7700.

3.04 CLEANING

A. Maintain Project Site clean and free of tools, trash, debris, and installation materials 
on daily basis and in accordance with requirements of Section 01 7423.

3.05 PROTECTION

A. Protect entire installation from damage blemishes, or indication of use, until 
completion and acceptance of Project by Owner.
1. If necessary, provide barricades or temporary fencing complying with 

requirements of Section 01 5000. 

END OF SECTION 11 6810
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SECTION 31 0000

EARTHWORK

PART 1 GENERAL 

1.01 SUMMARY

A. Section Includes:  
1. Materials, equipment, and labor required to provide grading and fine grading as 

indicated on Drawings and as specified.  
2. Work includes, but may not be limited to:

a. Excavation, compacted engineered fill, and preparing of subgrade for 
concrete footings, slabs, walks, and pavements.

b. Excavating and backfilling of trenches and excavations.
3. Geotechnical Data reference and information.

B. Related Sections:
1. Section 01 4100: Regulatory Requirements; current Code edition.
2. Section 01 5000: Temporary Facilities and Controls; barriers and 

temporary controls.
3. Section 01 5713: Temporary Erosion and Sediment Control
4. Section 02 4113: Selective Site Demolition
5. Section 32 0117: Asphalt Paving Repair
6. Section 32 1100: Base Course; base material under paving.
7. Section 32 1216: Asphalt Paving
8. Section 32 1313: Concrete Paving

1.02 REFERENCES

A. California Code of Regulations (CCR), Title 24, current edition of California Building 
Code (CBC), Part 2, Volumes 1 and 2.

B. ASTM International (ASTM):
1. ASTM D 448 � Standard Classification for Sizes of Aggregate for Road and 

Bridge Construction
2. ASTM D 1557 � Standard Test Methods for Laboratory Compaction 

Characteristics of Soil Using Modified Effort (56,000 ft-lbf/ft3 (2,700 kN-m/m3))
3. ASTM D 2487 � Standard Practice for Classification of Soils for Engineering 

Purposes (Unified Soil Classification System)
4. ASTM E 699 � Standard Practice for Evaluation of Agencies Involved in 

Testing, Quality Assurance, and Evaluating of Building Components

C. American Association of State Highway and Transportation Officials (AASHTO):
1. AASHTO � Standard Specifications for Highway Materials and Methods of 

Sampling and Testing.

D. State of California Department of Transportation (Caltrans):
1. Standard Specifications:

a. Division IV � Subbases and Bases
1) Section 26 � Aggregate Bases.
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E. Public Works Standards, Inc.:
1. Standard Specifications for Public Works Construction (SSPWC):

a.  The "Greenbook"; current edition.
2. Standard Plans for Public Works Construction (SPPWC); current edition.

1.03 DEFINITIONS

A. Excavation:  
1. Consists of removal of material encountered to subgrade elevations indicated 

and subsequent use of excavated material as fill, disposal off-site,                                                     
or stockpiled for future use of materials removed.

B. Unauthorized Excavation: 
1. Consists of removal of materials beyond indicated subgrade elevations or 

dimensions without specific direction of Architect.  
2. Unauthorized excavation, as well as remedial work directed by Civil Engineer 

upon receipt of written authorization from Architect, will be at Contractor's 
expense.

3. Under footings, foundation bases, or retaining walls, fill unauthorized 
excavation by extending indicated bottom elevation of footing or base to 
excavation bottom, without altering required top elevation.  
a. Lean concrete fill may be used to bring elevations to proper position, 

when acceptable to Civil Engineer.
4. In locations other than those above, backfill and compact unauthorized 

excavations as specified by Civil Engineer for authorized excavations of same 
classification, unless otherwise directed by Architect.

C. Additional Excavation:  
1. When excavation has reached required subgrade elevations, notify Architect, 

who will notify Civil Engineer to make inspection of conditions. 
2. Should Civil Engineer determines that bearing materials at required subgrade 

elevations are unsuitable, continue excavation until suitable bearing materials 
are encountered and replace excavated material specified by Civil Engineer 
and directed by Architect.  

3. Contract sum may be adjusted by appropriate Contract modification.
4. Removal of unsuitable material and its replacement as directed will be paid on 

basis of General Conditions of the Contract relative to changes in Work.

D. Subgrade:  
1. Undisturbed earth or compacted soil layer immediately below granular sub-

base, drainage fill, or topsoil materials.

1.04 SUBMITTALS

A. Test Reports:  
1. Submit following reports directly to Architect from testing services, with copy to 

Contractor:
2. Test reports on borrow material.
3. Verification of suitability of each footing subgrade material, in accordance with 

specified requirements.
4. Field Reports:

a. In-place soil density tests.
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1.05 QUALITY ASSURANCE

A. Codes and Standards:  
1. Perform excavation work in compliance with applicable requirements of 

authorities having jurisdiction.

B. Testing and Inspection Service:  
1. Owner will employ and pay for qualified independent geotechnical testing 

laboratory to perform soil testing and inspection service during earthwork 
operations.

C. Testing Laboratory Qualifications:  
1. To qualify for acceptance, geotechnical testing laboratory must be Division of 

the State Architect (DSA) approved and demonstrate to Architect�s satisfaction, 
based on evaluation of laboratory-submitted criteria conforming to ASTM E 
699, that it has experience and capability to conduct required field and 
laboratory geotechnical testing without delaying progress of Work.

D. Foundation Soils:  
1. Excavate for foundations to sizes indicated, clean and leave in condition 

recommended by Civil Engineer.  
2. Prior to placement of forms, reinforcing or concrete, obtain approval of Civil 

Engineer and DSA Project Inspector as required, for proper conditions and 
suitable bearing materials.

1.06 PROJECT CONDITIONS

A. Noise and Dust Abatement: 
1. Exercise reasonable and necessary means to abate dust, dirt rising and undue 

noise.
a. Perform necessary sprinkling and wetting of construction site to allay 

dust.

B. Existing Utilities:  
1. Locate existing underground utilities in areas of excavation work. 
2. Where utilities are indicated to remain in place, provide adequate means of 

support and protection during earthwork operations.
3. Should uncharted, or incorrectly charted, piping or other utilities be 

encountered during excavation, consult utility owner immediately for direction.  
4. Cooperate with Owner and utility companies in keeping respective services and 

facilities in operation.
a. Repair damaged utilities to satisfaction of utility owner.

5. Do not interrupt existing utilities serving facilities occupied by Owner or others, 
during occupied hours, except when permitted in writing by Architect and then 
only after acceptable temporary utility services have been provided.
a. Provide minimum of forty-eight hour notice to Architect and Owner and 

receive written notice to proceed before interrupting utility.
6. Demolish and completely remove from Project Site existing underground 

utilities indicated to be removed.  
a. Perform backfilling for abandoned underground utilities conforming to 

Articles 2.01 � Soil Materials and 3.05 � Backfill and Fill of SSPWC.  
b. Coordinate with utility companies for shutoff of service if lines are active.
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C. Protection of Subgrade:  
1. Do not allow equipment to pump, rut or disturb subgrade, stripped areas, or 

other areas prepared for backfill or paving operations.

1.07 GEOTECHNICAL INVESTIGATION DATA 

A. Soil, geologic, and seismic investigations were conducted at Project Site, and results 
are to be found in following report:
1. Report No. 7154.23, dated December 12, 2023
2. Report: Report of Geotechnical Investigation

Proposed New 2-Story Classroom Building
Mitchell Elementary School
14429  S Condon Ave., City of Lawndale, California

B. Report Prepared By: Associated Soils Engineering, Inc.
2860 Walnut Avenue, Signal Hill, CA-90755
(T) 562.426.7990

C. Geotechnical investigation data is not part of Contract Documents, but is made
available by Owner as "Information Available to Bidders".
1. Bidders are strongly urged to examine entire geotechnical investigation data

and make their own examination of Site prior to bidding.
2. Bidders must make their own determination of conditions which affect

performance of Work.

D. Report data on indicated subsurface conditions is not intended as representations or
warranties of accuracy or continuity between soil borings.
1. It is expressly understood that Owner, Architect, and Geotechnical Consultant

will not be responsible for interpretations or conclusions drawn therefrom by
Bidder.

2. Owner, Architect, and Geotechnical Consultant further disclaim responsibility
for interpretation of data by bidders, as in projecting soil-bearing values, rock
profiles, soil stability and presence, level and extent of underground water.

E. Additional Test Borings and Other Exploratory Operations:
1. Prior to bidding, bidders may request permission to make their own subsurface

investigations to satisfy themselves as to site and subsurface conditions at no
cost to Owner.
a. Such investigations may be performed only under time schedules and

arrangements approved in advance by Owner and Architect.
2. Upon completion of additional exploratory work, restore Site as directed by

Owner.
a. Backfill test holes and pits using removed material.
b. When removed material is not sufficient, provide additional compatible

material of similar character to native soil.
c. Compact backfill to same density as adjacent soil.

3. Contractor shall be fully responsible for deductions or conclusions made on
basis of information or data collected from additional exploratory work.

F. Project Geotechnical Engineer will be retained by Owner to observe performance of
Work in connection with excavating, trenching, filling, backfilling, and grading, and to
perform compaction tests.
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G. Readjust Work performed that does not meet technical or design requirements, but
make no deviation from Contract Documents without specific and written approval
from Architect.

H. In addition to complying with requirements of governmental agencies having
jurisdiction, comply with directives of Project Geotechnical Engineer at Project Site 
during earthwork operations.
1. Notify Architect of discrepancies in specifications and actual site conditions, or

of discrepancies between Project Geotechnical Engineer's directives and 
Contract Documents.

PART 2 PRODUCTS 

2.01 SOIL MATERIALS

A. Imported Soil and Suitable On-Site Soil Materials:  
1. Imported Soils (Fill soil imported to Project Site):

a. Shall consist of predominantly �Very Low� to �Low� expansive soils 
exhibiting an EI not greater than 20

b. Exhibits a relatively uniform gradation, free of debris, particles greater 
than 4 inches in maximum dimension, organic matter or other deleterious 
materials.  

c. Shall comply with the soil corrosivity criteria per Geotechnical Report on 
Article 1.07

2. Suitable On-Site Soils:
a. Free of rock and lumps of soil larger than four inches in diameter, organic 

matter, or other deleterious materials.

B. Utility Trench Backfill:  
1. Provide material for use in backfilling trenches consisting of hard, durable, 

clean sand, gravel, or crushed stone.
a. Free of debris, particles greater than 4 inches in maximum dimension, 

organic matter or deleterious materials.
b. Not environmentally contaminated.
c. Adequately moisture conditioned to permit achieving the required 

compaction. No nesting of large particles (2 to 4-inch size) shall be 
permitted during backfilling operations. 

d. If sandy soils are used, backfill shall be topped with minimum 2-foot thick 
cap of compacted fine-grained cohesive soil. 

C. Engineered Fill: 
1. Imported soil as discussed in Article 2.01.A.1.
2. Blending imported soil to suitable on-site soils

a. Excavated on-site soils that are to be blended such that the resultant EI is 
not exceeding 50, blend one part of excavated site soils with four parts of 
imported �Very Low� (EI≤20) expansive soils.
1) On-site soils treated with quicklime or cement. Blend 5 to 8 percent 

of quicklime (by weight of dry on-site soils) into suitable excavated 
on-site soils. Guidelines and procedures for lime treatment of soils 
stipulated in Section 301-5 of the Greebook shall be followed.
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2.02 BASE MATERIALS  

A. Subbase: 
1. Naturally or artificially graded mixture of natural or crushed gravel, crushed 

stone, and natural or crushed sand:
a. With at least 90 percent passing 1-1/2 inch sieve and not more than 12 

percent passing No. 200 sieve. 
b. Comply with Caltrans Standards where applicable.

B. Base: 
1. Naturally or artificially graded mixture of natural or crushed gravel, crushed 

stone, and natural or crushed sand:
a. With at least 95 percent passing 1-1/2 inch sieve and not more than 8 

percent passing No. 200 sieve for Class II Base.

C. Bedding: 
1. Naturally or artificially graded mixture of natural or crushed gravel, crushed 

stone, and natural or crushed sand:
a. Except with 100 percent passing 1 inch sieve and not more than 8 

percent passing No. 200 sieve. 
2. For bedding or shading of utilities, on-site soils are not considered suitable. 

Imported soils for pipe bedding shall consist of non-expansive granular soils 
having a tested Sand Equivalent (SE) (per ASTM D 2419-14 test Method 
testing) value not less than 30.

D. Drainage Course: 
1. Washed, narrowly graded mixture of crushed stone, or crushed or uncrushed 

gravel:
2. Complying with ASTM D 448:

a. Coarse-aggregate gradation:
b. Size:

1) No. 57 with 100 percent passing 1-1/2 inch sieve and 0 to 5 percent 
passing No. 8 sieve.

PART 3 EXECUTION 

3.01 EXCAVATION

A. Excavation Classifications:  
1. Following classifications of excavation will be made when rock is encountered:

a. Earth excavation includes excavation of pavements and other 
obstructions visible on surface, including but not necessarily limited to:
1) underground structures and utilities
2) Other items indicated to be demolished and removed.

a) Along with  with earth and other materials encountered that 
are not classified as rock or unauthorized excavation.

3.02 STABILITY OF EXCAVATIONS

A. Slope sides of excavations to comply with local codes, ordinances, and requirements 
of agencies having jurisdiction.  
1. Shore and brace where sloping is not possible because of space restrictions or 

stability of material excavated.  
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2. Maintain sides and slopes of excavations in safe condition until completion of 
backfilling.

3.03 STORAGE OF EXCAVATED MATERIALS

A. Stockpile excavated materials acceptable for backfill and fill where directed.  
1. Place, grade and shape stockpiles for proper drainage.
2. Locate and retain soil materials horizontally away from edge of excavations 

equal to depth of excavation.  
3. Do not store within drip line of trees indicated to remain.
4. Dispose of excess excavated soil materials not acceptable for use as backfill or 

fill.

3.04 TRENCH EXCAVATION FOR PIPES AND CONDUIT

A. Excavate trenches to uniform width, sufficiently wide to provide ample working room 
and minimum of six to nine inches of clearance on both sides of pipe or conduit.

B. Excavate trenches and conduit to depth indicated or required to establish indicated 
slope and invert elevations and to support bottom of pipe or conduit on undisturbed 
soil.  
1. Beyond building perimeter, excavate trenches to allow installation of top of pipe 

below frost line.
2. Where rock is encountered, carry excavation six inches below required 

elevation and backfill with six inch layer of crushed stone or gravel prior to 
installation of pipe.

3. For pipes or conduit less than six inches in nominal size, and for flat-bottomed, 
multiple-duct conduit units, do not excavate beyond indicated depths.  
a. Hand-excavate bottom cut to accurate elevations and support pipe or 

conduit on undisturbed soil.
4. For pipes and equipment six inches or larger in nominal size, shape bottom of 

trench to fit bottom of pipe for ninety degrees (bottom 1/4 of circumference).  
a. Fill depressions with tamped sand backfill.  
b. At each pipe joint, dig bell holes to relieve pipe bell of loads to ensure 

continuous bearing of pipe barrel on bearing surface.

3.05 BACKFILL AND FILL

A. Fill Material and Backfill Material:
1. Consisting of satisfactory soil material, imported or blended soil materials as 

specified in Part 2 of this section.
a. Place in maximum eight inch thick compacted layers to required subgrade 

elevations, except as follows:
1) Under Walks: 

a) Upper eighteen inches of fill consisting of sub-base as defined 
in Article 2.01C.1, or base material as defined in Section 32 
1100.

2) Under Interior Building Slabs: 
a) Upper three feet of fill consisting of engineered fill or 

competent fill layer specified in Article 2.01C.1, 2.01C.2, or 
2.01C.3.
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b. Under Piping and Conduit and Equipment: 
1) Use sub-base materials where required over rock bearing surface 

and for correction of unauthorized excavation.  
2) Shape excavation bottom to fit bottom ninety degrees of cylinder.

c. Backfill trenches with concrete where trench excavations pass within 
eighteen inches of column or wall footings and that are carried below 
bottom of such footings or that pass under wall footings.  
1) Place concrete to level of bottom of adjacent footing.
2) Concrete is specified in Section 03 3000.
3) Do not backfill trenches until tests and inspections have been made 

and backfilling is authorized by Architect.  
4) Use care in backfilling to avoid damage or displacement of pipe 

systems.

B. Backfill excavations as promptly as Work permits, but not until completion of 
following:
1. Acceptance of construction below finish grade.
2. Inspection, testing, approval, and recording locations of underground utilities 

have been performed and recorded.
3. Removal of:

a. Concrete formwork.
b. Shoring and bracing, and backfilling of voids with satisfactory materials.  
c. Trash and debris from excavation.

4. Permanent or temporary horizontal bracing is in place on horizontally 
supported walls.

3.06 PLACEMENT AND COMPACTION

A. Ground Surface Preparation:  
1. Remove vegetation, debris, unsatisfactory soil materials, obstructions, and 

deleterious materials from ground surface prior to placement of fills.  
2. Plow strip or break up sloped surfaces steeper than one vertical to four 

horizontal (1:4) so that fill material will bond with existing surface.
3. When existing ground surface has density less than that specified under 

"Compaction" for particular area classification, break up ground surface, 
pulverize, moisture-condition to optimum moisture content or slightly above, 
and compact to required depth and percentage of maximum density.

4. Where unsuitable material described above, is greater than twelve inches thick, 
material will have to be removed and recompacted as directed by Civil 
Engineer.

B. Place backfill and fill materials in layers not more than eight inches in loose depth for 
material compacted by heavy compaction equipment, and not more than four inches 
in loose depth for material compacted by hand-operated tampers.

C. Before compaction, moisten or aerate each layer as necessary to provide optimum 
moisture content or slightly above.  
1. Compact each layer to required percentage of maximum dry density or relative 

dry density for each area classification. 
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D. Place backfill and fill materials evenly adjacent to structures, piping, or conduit to 
required elevations.  
1. Prevent wedging action of backfill against structures or displacement of piping 

or conduit by carrying material uniformly around structure, piping, or conduit to 
approximately same elevation in each lift.

E. Control soil and fill compaction, providing minimum percentage of density specified 
for each area classification indicated below.  
1. Correct improperly compacted areas or lifts as directed by Architect if soil 

density tests indicate inadequate compaction.
2. Percentage of Maximum Density Requirements:  

a. Compact soil to not less than following percentages of maximum density, 
in accordance with ASTM D 1557:Under Building Slabs and Steps:  
1) Compact top three feet of subgrade and each layer of backfill or fill 

material at ninety percent maximum density.
b. Under Pavements:  

1) Compact top eighteen inches of subgrade and each layer of backfill 
or fill material at ninety percent maximum density.

c. Under Lawn or Unpaved Areas:  
1) Compact top six inches of subgrade and each layer of backfill or fill 

material at eighty percent maximum density.
d. Under Walkways:  

1) Compact top eighteen inches of subgrade and each layer of backfill 
or fill material at ninety percent maximum density.

3. Moisture Control, under direction of Civil Engineer:
a. Where subgrade or layer of soil material must be moisture conditioned 

before compaction, uniformly apply water to surface of subgrade or layer 
of soil material.  

b. Apply water in minimum quantity as necessary to prevent free water from 
appearing on surface during or subsequent to compaction operations.

c. Remove and replace, or scarify and air dry, soil material that is too wet to 
permit compaction to specified density.  

d. Stockpile or spread soil material that has been removed because it is too 
wet to permit compaction.  

e. Assist drying by disking, harrowing or pulverizing until moisture content is 
reduced to satisfactory value.

3.07 GRADING

A. Uniformly grade areas within limits of grading under this section, including adjacent 
transition areas.  
1. Smooth finished surface within specified tolerances, compact with uniform 

levels or slopes between points where elevations are indicated, or between 
such points and existing grades.

B. Grading Outside Building Lines:  
1. Grade areas adjacent to building lines to drain away from structures and to 

prevent ponding.  
2. Finish surfaces free from irregular surface changes and as follows:

a. Lawn or Unpaved Areas:  
1) Finish areas to receive topsoil to within not more than 0.10 foot 

above or below required subgrade elevations.
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b. Walks:  
1) Shape surface of areas under walks to line, grade and cross-

section, with finish surface not more than 0.10 foot above or below 
required subgrade elevation.

c. Pavements:  
1) Shape surface of areas under pavement to line, grade, and cross-

section, with finish surface not more than 1/2 inch above or below 
required subgrade elevation.

3.08 EROSION CONTROL

A. Provide erosion control methods in accordance with requirements of authorities 
having jurisdiction.
1. Comply with additional requirements specified in Section 01 5713,

3.09 MAINTENANCE

A. Protection of Graded Areas:  
1. Protect newly graded areas from traffic and erosion and keep free of trash and 

debris.

B. Repair and reestablish grades in settled, eroded, and rutted areas to specified 
tolerances.

C. Reconditioning Compacted Areas:  
1. Where completed compacted areas are disturbed by subsequent construction 

operations or adverse weather, scarify surface, reshape, and compact to 
required density prior to further construction.

3.10 DISPOSAL OF EXCESS AND WASTE MATERIALS

A. Removal from Owner's Property:  
1. Remove waste materials, including unacceptable excavated material, trash, 

and debris, and legally dispose of it off Project Site.

END OF SECTION 31 0000
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SECTION 31 1000

SITE CLEARING

PART 1 GENERAL 

1.01 SUMMARY

A. Section Includes:
1. Removal of organic materials, including but not necessarily limited to:

a. Vegetation such as:
1) Grass and grass roots.
2) Shrubs
3) Trees, tree roots, tree stumps, and upturned stumps.
4) Weed growth.
5) Brush.

b. Additional items not included elsewhere, such as:
1) Rubbish, debris, and other objectionable materials, within limits of 

Work.  
c. Provide dust control measures. 

1) As required by authorities having jurisdiction.
2. Conform to work restrictions for archaeology, endangered species, and 

hazardous materials, when required. 
a. Provide dust control measures conforming to requirements of Section 01 

5000.
3. Protection of existing materials to remain.

a. Includes tree protection fences. 

B. Related Sections:
1. Section 01 4100: Regulatory Requirements; current Code edition.
2. Section 01 5000: Temporary Facilities and Controls; barriers and 

temporary controls.
3. Section 01 5713: Temporary Erosion and Sediment Controls; 

maintenance of controls during site clearing operations.
4. Section 31 0000: Earthwork

1.02 REFERENCES

A. California Code of Regulations (CCR), Title 24, Part 2, California Building Code 
(CBC), Volumes 1 and 2, current edition.

B. ASTM International (ASTM):
1. ASTM D1557 � Standard Test Methods for Laboratory Compaction 

Characteristics of Soil Using Modified Effort (56,000 ft-lbf/ft3 (2,700 kN-m/m3)).

C. Public Works Standards, Inc.:
1. Standard Specifications for Public Works Construction (SSPWC):

a.  The "Greenbook"; current edition.
2. Standard Plans for Public Works Construction (SPPWC); current edition.
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1.03 SUBMITTALS

A. Shop Drawings: 
1. When requested, provide site plan indicating extent of site clearing. 

1.04 QUALITY ASSURANCE

A. Comply with SSPWC �Greenbook� as minimum requirement.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION  

3.01 TREE AND PLANT PROTECTION � GENERAL 

A. Preserve and protect existing trees and plants at Project Site that are designated to 
remain, and those adjacent to Project Site.
1. Perform clearing without damage to undergrowth, and ground surfaces which 

occur outside of areas indicated to be cleared as indicated on Drawings and 
are to remain undisturbed.

B. Protect individual trees which lie within areas to be cleared, which are banded and 
identified to remain, from damage.
1. Provide temporary barriers around each, or around each group of trees or 

plants.

C. Trenching Near Trees: 
1. Where utility trenches are required near trees, excavate under or around tree 

roots by hand or with air spade. 
2. Do not cut main lateral tree roots or taproots.

a. Cut only smaller roots that interfere with installation of utilities. 
b. Do not allow exposed roots to dry out before placing permanent backfill.

D. Damaged Trees:
1. Existing trees or permanent planting indicated to remain that are damaged or

destroyed by construction operations or storage of material or equipment are
to be trimmed and reshaped by tree surgeons, or replaced, each at 
Contractor's expense and as directed by Architect.

2. Perform trimming and reshaping to satisfaction of Architect/Landscape 
Architect.

3. Species and size for replacement trees and plantings will be selected by 
Architect/Landscape Architect.

3.02 TRIMMING OF EXISTING TREES TO REMAIN

A. Trim roots of trees where uncovered, making clean cuts.
1. Cover cut roots with 4 inches of soil

B. Prevent damage to tree limbs which project within work areas.
1. Trim or cut only with specific prior approval of Architect or Landscape Architect.
2. Remove dead branches and shape living branches as directed by Landscape 

Architect.
a. Make flush cuts leaving no stubs
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b. Cut back to living tissue where necessary, smooth and shape surfaces to
shed water.

C. Apply tree wound paint on cut surfaces 1 inch diameter and larger when directed by 
Landscape Architect.

3.03 TREE PROTECTION FENCES

A. Fence Locations:
1. Provide and maintain following:

a. Tree protection fences around individual trees and groups of trees which 
are to remain in place.

b. Intermittent or continuous tree protection fences, in general, along �Limit 
of Work� lines indicated.

2. Locate tree protection fences at outer limit of branch spread of protected trees

B. Fence Construction:
1. Materials:

a. Lumber:
1) Sound, clean material, new or used, in good condition.

b. Fence Posts:
1) 4 inches x 4 inches x 7 feet � 0 inch minimum length

c. Fence Rails:
d. 1 inch x 8 inches square edge stock x lengths to suit post spacings.

2. Set posts 3 feet � 0 inches  into ground, spaced at maximum of 10 feet � 0 
inches on center, unless indicated otherwise.
a. Set one rail along top front face of posts
b. nail rails securely to each post

3. Maintain fences as required, including replacing damaged or destroyed
portions, throughout entire period of Work.

4. Fences are to be removed upon completion of Work, or when directed
by Architect

5. Upon removal of fences, backfill post holes to grade and remove fence
material from Project Site.

3.04 CLEARING AND GRUBBING

A. Clearing:
1. Cut trees and undergrowth within cleared areas as indicated.
2. Confine equipment and operations to areas to be cleared
3. Fell trees only into areas to be cleared
4. Cut tree stumps and undergrowth roots flush with existing ground surface

outside of construction areas and paved areas.
a. Where indicated, completely remove tree stumps as specified.

B. Grubbing:
1. Grub in cleared areas required to perform construction work
2. Perform grubbing to completely remove stumps, roots, and organic materials
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3.05 TREE AND STUMP REMOVAL

A. Remove trees and stumps indicated or required to be removed. 
1. Remove trees, together with bulk of roots, to minimum depth of 4 feet below 

required grade, and within radius of approximately 7 feet beyond perimeter of 
trunk at grade. 

B. Fill and compact excavation from tree and stump removal. 
1. Fill in 6 inch layers, each compacted to 90 percent of maximum density in 

accordance with ASTM D 1557.
2. Do not commence back filling until excavation is inspected and tested. 

3.06 REMOVAL OF TOPSOIL

A. When required, perform removal of topsoil in accordance with requirements as 
indicated on Drawings.. 

3.07 TRIMMING OF EXISTING TREES TO REMAIN

A. Trim roots of trees where uncovered, making clean cuts.
1. Cover cut roots with 4 inches of soil

B. Prevent damage to tree limbs which project within work areas.
1. Trim or cut only with specific prior approval of Architect or Landscape Architect.
2. Remove dead branches and shape living branches as directed by Landscape 

Architect.
a. Make flush cuts leaving no stubs
b. Cut back to living tissue where necessary, smooth and shape surfaces to

shed water.
C. Apply tree wound paint on cut surfaces 1 inch diameter and larger when directed by 

Architect.

3.08 CLEANING

A. Material Disposal:
1. Remove cleared and grubbed materials, rubbish, debris, and other waste 

materials and legally dispose of them off Project Site.

B. Chipping:
1. Chipping of tree materials and disposal by distribution or dispersal on Project 

Site:
a. May be permitted, where and in manner as directed, subject to available 

space on-site.
2. Chipping of tree materials Is permitted, however, disposal by distribution or 

dispersal is not permitted on Project Site.
a. Remove chipping materials and legally dispose of them off Project Site.

END OF SECTION 31 1000 



NEW PLAYGROUND STRUCTURE

BILLY MITCHELL ELEMENTARY SCHOOL

LAWNDALE ELEMENTARY SCHOOL DISTRICT

ASPHALT PAVING REPAIR

32 0117 - 1

SECTION 32 0117

ASPHALT PAVING REPAIR

PART 1 GENERAL

1.01 SUMMARY

A. Section Includes:
1. Asphalt surfacing repair consisting of:  

a. Cold milling/planing (grinding) portions of existing asphalt pavement surface 
course to adjust for 2 percent slope requirements.
1) Includes hauling of removed material.

2. Material and installation for following:
a. Asphalt (bituminous) surfacing.
b. Seal coat for asphalt (bituminous) surfacing.

B. Related Sections:
1. Section 01 4500: Quality Control; soil testing requirements.
2. Section 01 5000: Temporary Facilities and Controls; barriers and 

temporary controls.
3. Section 01 5713: Temporary Erosion and Sediment Controls
4. Section 02 4113: Selective Site Demolition; removal of existing asphalt

paving.
5. Section 31 0000: Earthwork
6. Section 32 1100: Base Course
7. Section 32 1216: Asphalt Paving; installation of asphalt pavement course.

1.02 REFERENCES

A. ASTM International (ASTM):
1. ASTM D 1188 � Standard Test Method for Bulk Specific Gravity and Density of 

Compacted Bituminous Mixtures Using Coated Samples.

B. American Association of State Highway and Transportation Officials (AASHTO):
1. AASHTO Standard Specifications for Highway Materials and Methods of Sampling 

and Testing.

C. Public Works Standards, Inc.:
1. Standard Specifications for Public Works Construction (SSPWC):

a. The "Greenbook"; current edition.
1) Section 302 � Roadway Surfacing.

2. Standard Plans for Public Works Construction (SPPWC); current edition.

1.03 DEFINITIONS

A. Cold Milling/Planing of Asphalt Pavement: 
1. Process of removing existing pavement from designated areas to lines and 

dimensions shown on Drawings or as directed by Architect.

B. Reclaimed Asphalt Pavement (RAP): 
1. Material produced as result of cold milling/planing.
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1.04 SUBMITTALS

A. Product Data:
1. Bituminous Materials:

a. Manufacturer�s technical data for materials and products
b. Site plan indicating extent of paving repair.

B. Seal Coat:
1. Manufacturer's product information and application procedures for seal coating.

C. Weighmaster Certificates: 
1. Furnish licensed weighmaster certificates with each load of asphalt (bituminous) 

surfacing delivered to Project.
2. Yield of Asphalt Material: 24 pounds per square foot of paving area based on 1 to 

1-1/2 inch thickness after rolling.
3. 5 percent tolerance will be allowed between total calculated weight and actual 

weight incorporated in Work.
4. Deliver certificates to Owner's representative, who will collect certificates and 

ensure that material represented by each certificate is actually incorporated in 
Work.

1.05 DELIVERY, STORAGE, AND HANDLING

A. Delivery of Sealer Material: 
1. Agitate bulk materials during transport.

1.06 PROJECT CONDITIONS

A. Environmental Conditions:
1. In event of rain or other inclement weather, suspend cold milling operations. 
2. Make necessary allowances for drainage of water that may pond in areas where 

milled sections have not been paved.
3. Do not place asphalt (bituminous) surfacing when atmospheric temperature is 

below 40 degrees F, or during unsuitable weather.

B. Grade Control: 
1. Establish and maintain required lines and elevations.

PART 2 PRODUCTS

2.01 MATERIALS

A. Cold milled/planed asphalt pavement to provide RAP of nominal one inch maximum size. 
1. Tolerance of five percent in material retained on one inch sieve will be permitted, 

provided material passes 1-1/2 inch sieve.

B. Ownership of RAP:
1. Contractor will assume ownership of RAP material and responsibility to haul it from 

Project Site to his own storage site or otherwise legally dispose of it.

C. Headers and Stakes:
1. Headers: "Construction Heart" Grade redwood as graded by Redwood Inspection 

Service.
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a. Size: 2 x 6, unless otherwise indicated.
2. Stakes: 2 x 4 redwood or 2 x 3 Douglas fir, Construction Grade.
3. Nails: Common, galvanized, 12d minimum.

D. Asphalt Surface Course:
1. Vehicle Traffic: Provide materials of class, grade, or type indicated, conforming to 

SSPWC, Section 203-6.4 � Asphalt Concrete Mixtures.
a. Class and Grade: C2-PG 64-10 per SSPWC Section 203-6.4.1

E. Seal Coat:
1. Provide seal coat materials conforming to SSPWC Section 203-9 by one of 

following or approved equal:
a. Guard-Top, Division of Western Emulsions Inc.
b. OverKote by Diversified Asphalt Products
c. Park Top by Western Colloid Products

PART 3 EXECUTION

3.01 EXAMINATION

A. Examine areas of asphalt pavement indicated to be removed or repaired.

B. Examine areas of asphalt pavement indicated to be cold milled.
1. Verify presence of one or more of following materials that would impact 

performance of cold milling:
a. Pavement fabric.
b. Rubberized material.

3.02 PAVEMENT REMOVAL � GENERAL 

A. Remove asphalt pavement in accordance with applicable provisions of Section 02 4113 
or Section 300 - Earthwork of SSPWC and following:
1. Grind existing asphalt pavement areas as required for adjustment of slope as 

indicated on Drawings.

3.03 EXCAVATING, BACKFILLING, AND COMPACTING

A. After pavement removal, fill depressions left by removal, regrade, and compact subgrade 
or base.
1. Conform to additional requirements in Section 31 0000, as required.

B. Where subgrade or base is deemed to be unstable or otherwise unsuitable, excavate 
such materials to firm earth, and replace with specified material. 

C. Install and compact fill materials in accordance with requirements of related Specification 
Sections.

3.04 RESURFACING

A. Holes and Trenches:  
1. Remove loose dirt and backfill with cement-sand slurry allowing for surfacing one 

inch thicker than existing.  
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2. Unless otherwise indicated on Drawings, resurface flush with existing adjoining 
pavement installing same type of materials and section provided in existing 
improvements.  

B. Other Areas: 
1. Cut other surface improvements damaged or removed to neat even line and 

excavated one inch below bottom of existing pavement. 
2. Resurface by following original grades and installing same type of materials 

provided in existing improvements.

3.05 COLD MILLING/PLANING OF EXISTING ASPHALT PAVEMENT 

A. General:
1. Remove existing surface of asphalt pavement by milling/planing to depth, width, 

cross section, and grade as specified or indicated on Drawings.
2. Provide cold milled or planed surfaces as follows:

a. Uniformly grooved or ridged.
b. Outside lines neat and uniform.
c. True to grade and cross section with uniform cross-slope and positive 

drainage across traveled way

B. Perform cold milling/planing in manner which prevents tearing and breaking of underlying 
and adjacent pavement and contamination of RAP with granular, sub-grade or other 
deleterious materials.
1. Remove existing asphalt pavement overlay from gutters adjacent to areas specified 

to be cold milled or planed, as directed by Architect.
2. Load RAP directly to trucks from milling machine and haul to Contractor�s stockpile 

or legally dispose of off Project Site.
3. Whenever cold milling/planing occurs adjacent to existing Portland cement concrete 

curbs, gutters, or pavement, protect these improvements from damage.
4. When necessary, �daylight� vertical cuts from cold milling/planing operations to 

outside edge of pavement to allow surface water to be drained off.

C. At point of daily termination of cold milling/planning operations, limit changes in surface 
profile or cross-section to 2 inches with longitudinal transitions maximum of 1 inch 
vertically per foot.

D. Cleaning of Cold Milled and planed Surfaces:
1. Immediately remove loose material resulting from milling and hauled to appropriate 

off-site location.
2. Thoroughly broom clean milled/planed surface of remaining loose material.

a. Employ methods to minimize dust, complying with local air quality 
requirements.

3. Leave milled/planed surface ready to receive new asphalt surfacing as specified.

3.06 HEADER INSTALLATION

A. Install headers along edge of asphalt (bituminous) surfacing abutting turf, earth, or 
planting area, unless indicated otherwise.
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B. Install headers so bottom surface has continuous bearing on solid grade.
1. Where excavation for headers is undercut, thoroughly tamp soil under header.
2. Compact backfill on both sides of header to density of adjacent undisturbed earth.

C. Fasten headers in place with redwood or Douglas fir stakes of length necessary to extend 
into solid grade minimum of 12 inches.
1. Use stakes of sound material, neatly pointed, driven vertically, and securely nailed 

to headers.
a. Space stakes, not to exceed 4 feet on centers with top of stakes set one inch 

below top of header.
b. Provide minimum of 2-12d galvanized common nails through each stake.

D. Remove existing headers where new surfacing is installed adjacent to existing surfacing.

E. Install temporary headers at transverse joints of paving where continuous paving 
operations are not maintained.

F. Provide additional stakes and anchorage as required to fasten headers in place.

3.07 BASE COURSE

A. Refer to Section 32 1100 where new base course in required

3.08 CONSTRUCTION OF ASPHALT PAVING

A. Refer to Section 32 1216 for installation of new asphalt paving over base course.

3.09 TOLERANCES

A. Smoothness: 
1. Provide surface of asphalt (bituminous) surfacing after rolling that is even, smooth, 

and uniform in texture with no voids or rock pockets
a. Free of roller marks, or other irregularities
b. Not varying by more than 0.03 foot, except at local depressions or raised 

areas as indicated, when 10 foot straightedge is placed on surface.

B. Grade: 
1. Do not allow finished grade to vary more than 0.02 foot above or below required 

grade.
2. Provide compensating variations within prescribed tolerance so that average grade 

and cross-section are provided.

3.10 REPAIRING AND RESEALING EXISTING SURFACES

A. Preparation of Surfaces:  
1. Prior to filling cracks, clean existing asphalt paving of loose and foreign materials 

and coat with film of asphalt emulsion.

B. Repair of Existing Surfacing:
1. Fill cracks 1/2 inch wide and less with RS-1 emulsion and silica sand or other 

required material. 
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2. Fill cracks larger than 1/2 inch wide with Type C2 Asphalt Concrete as specified. 
a. Fill cracks o level of adjacent surfacing.

3. Where low areas, holes, or depressions occur in existing surfacing, repair with 
emulsified asphalt. 
a. Install material; strike off emulsified asphalt with straightedge flush with 

adjoining surfacing. 
b. Finish with steel trowel, and after dehydration, compact by rolling or tamping.

3.11 TESTING

A. Flood test completed asphalt (bituminous) surfacing in presence of Project Inspector after 
final lift of asphalt and prior to application of seal coat.
1. Repair areas of standing water or puddles and flood test locally.
2. Repair areas of ponding and retest as necessary.

3.12 SEAL COAT

A. General: 
1. After asphalt (bituminous) surfacing has passed flood test, clear and allow to dry 

and cure for 30 days.
2. Apply two coats of surface seal as specified.
3. Where indicated, provide multiple coats of surface seal to existing asphalt 

(bituminous) surfacing.
4. Where new asphalt (bituminous) surfacing joins existing asphalt (bituminous) 

surfacing, overlap surface seal minimum of 12 inches onto existing asphalt 
(bituminous) surfacing.

B. Surface Preparation:
1. Thoroughly wash surfaces with water to remove dirt, debris, excessive oil and 

grease, or other foreign matter and allow to dry.

C. Application:
1. Install seal coat in strict accordance with manufacturer's written directions and 

recommendations.
2. Install 2 coats of seal coat to new asphalt (bituminous) surfacing.

a. Apply first coat after flood testing.
b. Clean surface and allow to dry before installing second coat.
c. When first coat has dried, apply second coat and allow to dry before 

permitting traffic on surface.
3. Where new asphalt (bituminous) surfacing is installed adjacent to existing asphalt 

(bituminous) surfacing, overlap surface seal minimum of 12 inches onto existing 
asphalt (bituminous) surfacing.

4. Where existing asphalt (bituminous) surfacing is indicated to be patched and 
sealed.
a. Apply 2 coats of surface seal after patching.

3.13 FIELD QUALITY CONTROL

A. When straightedge specified in SSPWC Section 302-5.6.2 is laid on finished surface 
parallel to centerline of area, surface is not to vary from edge of straightedge more than 
3/8 inch at any point, or at changes of grade. 
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1. Bring areas that are not within tolerance to grade within one working day following 
initial cold milling/planing.

B. Testing: 
1. Owner reserves right to obtain samples and perform tests to ensure compliance 

with Specifications, and to review weight slips and invoices of materials delivered to 
Project Site.

3.14 CLEANING

A. Comply with requirements of Section 01 7423 and following:
1. Immediately remove loose material resulting from asphalt removal and haul to 

appropriate off-site location.
2. Thoroughly broom clean milled surface of remaining loose material.

a. Employ methods to minimize dust, complying with local air quality 
requirements.

3. Leave milled surface ready to receive new asphalt surfacing as specified.

B. Remove and legally dispose of rubbish, debris, and waste materials off Project Site.
1. Comply with requirements of Section 01 7419.

3.15 PROTECTION

A. Immediately after placement, protect pavement from mechanical injury for 7 days or until 
surface temperature is less than 140 degrees F.
1. Protect Work until Substantial Completion.

END OF SECTION 32 0117
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SECTION 32 0523

CONCRETE FOR EXTERIOR IMPROVEMENTS

PART 1 GENERAL

1.01 SUMMARY

A. Section Includes:
1. Portland cement concrete for miscellaneous site concrete items, including, but not 

necessarily limited to:
a. Concrete footings for:

1) Playground structure
2) Exterior signage posts.

2. Precast Concrete for:
a. Wheel stops.

B. Related Sections:
1. Section 01 4100: Regulatory Requirements; current Code edition.
2. Section 01 5000: Temporary Facilities and Controls; for traffic control and

project protection.
3. Section 07 9200: Joint Sealants; traffic sealant
4. Section 31 0000: Earthwork; excavation, backfilling, and grading 

requirements.
5. Section 32 1216: Asphalt Paving
6. Section 32 1313: Concrete Paving.
7. Section 32 1723: Pavement Markings; painting of wheel stops.

1.02 REFERENCES

A. California Code of Regulations, Title 24, California Building Code (CBC), Part 2, Volumes 1 and 
2, current edition.

B. ASTM International (ASTM):
1. ASTM A 615 � Standard Specification for Deformed and Plain Carbon-Steel Bars for 

Concrete Reinforcement
2. ASTM A 1064 � Standard Specification for Carbon-Steel Wire and Welded Wire 

Reinforcement, Plain and Deformed, for Concrete
3. ASTM C 33 � Standard Specification for Concrete Aggregates
4. ASTM C 94 � Standard Specification for Ready-Mixed Concrete
5. ASTM C150 � Standard Specification for Portland Cement
6. ASTM D 994 � Standard Specification for Preformed Expansion Joint Filler for Concrete 

(Bituminous Type)

C. American Concrete Institute (ACI):
1. ACI 301 � Specification for Structural Concrete for Buildings.
2. ACI 304 � Recommended Practice for Measuring, Mixing and Placing Concrete.
3. ACI 347R � Guide to Formwork for Concrete.

D. Concrete Reinforcing Steel Institute (CRSI):
1. Manual of Standard Practice.
2. Recommended Practice for Placing Reinforcing Bars.
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E. West Coast Lumber Inspection Bureau (WCLIB):
1. Standard Grading Rules No. 17, current edition.

F. Public Works Standards, Inc.:
1. Standard Specifications for Public Works Construction (SSPWC):

a. The "Greenbook"; current edition.
2. Standard Plans for Public Works Construction (SPPWC); current edition

1.03 SUBMITTALS

A. Shop Drawings: 
1. Plans, elevations and details of Site Concrete Work.

B. Product Data: 
1. Mix designs and manufacturer�s technical data for materials and products.  

C. Material Sample: 
1. One concrete bumper to Project Inspector for destructive testing.

1.04 QUALITY ASSURANCE

A. Comply with pertinent sections of SSPWC and following:
1. Formwork and Accessories:

a. Design Criteria:  
1) Formwork conforming to ACI 347R.

B. Reinforcing:
1. Welders' Qualifications:  

a. Qualify welders in accordance with AWS D1.4 and AWS D1.

C. Concrete:
1. Requirements of ACI 301 govern Work, materials, and equipment related to this Section.

PART 2 PRODUCTS

2.01 MATERIALS

A. Formwork and Accessories:
1. Forming Materials:

a. Comply with requirements as specified and following:
1) Wood Framing:  

a) WCLIB standard grade or better Douglas Fir.
2) Side Forms:  

a) Douglas Fir, Construction Grade or Better or metal forms.
3) Stakes:  

a) Douglas Fir, Construction Grade or Better, or metal stakes.

B. Reinforcing:
1. Bars:  

a. New billet steel:
1) Conforming to ASTM A 615 Grade 60.
2) Conforming to ASTM A 706, Grade 60, where welded.
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2. Tie Wires and Spirals:  
a. Conforming to ASTM A 1064.

3. Bar Supports:  
a. As required for assembling and supporting reinforcement in place.

C. Concrete and Related Materials:  
1. Comply with applicable provisions of SSPWC, Section 201 - Concrete, Mortar, and 

Related Materials:
a. Concrete:  

1) Ready-mixed concrete meeting requirements of ASTM C 94.
a) Provide 28 day compressive strength, minimum 3,000 psi, unless 

specified otherwise.
b) Cement:Conforming to ASTM C150, Type II / V, low alkali.

2) Aggregates:
a) Coarse Aggregate: Conforming to ASTM C 33, consisting of clean, 

hard, fine grained, sound crushed rock, or washed gravel, or 
combination of both.

b) Fines:  Conforming to ASTM C 33, consisting of sand equivalent not 
less than 75 when tested per ASTM D 2419.

2. Concrete Admixtures:
a. Use of calcium chloride or admixtures containing calcium chloride is prohibited.

D. Expansion Joint Filler:  
1. Preformed expansion joint filler, bituminous type, complying with ASTM D 994.

2.02 WHEEL STOPS

A. Precast, air-entrained concrete, smooth finish, 3,000 psi minimum compressive strength, with 
continuous steel reinforcing, approximately 5-1/2 inches high x 7 inches wide.
1. Provide minimum length of 48 inches, unless otherwise indicated on Drawings.
2. Provide chamfered corners and drainage slots on underside.
3. Provide holes for anchoring to substrate.
4. Anchor Rods: Solid steel rod or No. 5 reinforcing bar, galvanized. 

a. Diameter: 5/8 inch (0.625 inch).
b. Minimum Length: 18 inches.

PART 3 EXECUTION

3.01 EXAMINATION

A. Examine areas where formwork will be constructed and verify that:
1. Excavations are sufficient to permit placement, inspection and removal of forms.
2. Excavations for earth forms have been neatly and accurately cut.
3. Conditions are otherwise proper for formwork construction 

3.02 PREPARATION

A. Obtain necessary information for coordination of formwork with items to be embedded in 
concrete and other related work.
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3.03 INSTALLATION OF FORMWORK AND REINFORCING

A. Miscellaneous Exposed Concrete: 
1. Install yard boxes, vaults, and similar structures, in compliance with SSPWC, Section 

303.

B. Underground conduit bedding, encasements, thrust blocks, and similar structures may be 
placed directly in excavations conforming to required sizes.

C. Construct forms to sizes, shapes, lines and dimensions shown, and to obtain accurate 
alignment, location, grades, level and plumb Work in finished structures.
1. Maintain formwork construction tolerances complying with ACI 347.

D. Reinforcing Installation: 
1. Comply with applicable provisions of SSPWC, Section 303.

3.04 PLACING

A. Notify Project Inspector at least 48 hours before placing concrete.

B. Perform concrete placement, surface finishes, curing, and removal of forms in compliance with 
applicable provisions of SSPWC, Section 303.

3.05 FORM REMOVAL 

A. Remove forms carefully to avoid damaging concrete, including corners and edges of exposed 
concrete.
1. Do not remove formwork prior to concrete member attaining specified strength:

3.06 CONCRETE WHEEL STOP INSTALLATION

A. Provide wheel stops in locations indicated on Drawings.
1. Set units level and flush.
2. Drill holes in concrete paving for wheelstop anchor rods.
3. Secure each unit with 2 steel anchor rods or rebar of type and size specified.

a. Minimum Embedment of Stakes: 12-1/2 inches

3.07 CLEANING

A. Remove and legally dispose of rubbish, debris, and waste materials off Project Site.

3.08 PROTECTION

A. Protect Work until Substantial Completion.

END OF SECTION 32 0523
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SECTION 32 1100

BASE COURSE

PART 1 GENERAL

1.01 SUMMARY

A. Section Includes:
1. Furnishing and installing base course material under paving.

B. Related Sections:
1. Section 31 0000: Earthwork; other base materials.
2. Section 32 0117: Asphalt Paving Repair
3. Section 32 1216: Asphalt Paving.
4. Section 32 1313: Concrete Paving

1.02 REFERENCES

A. State of California Department of Transportation (Caltrans):
1. Standard Specifications:

a. Division IV � Subbases and Bases
1) Section 26 � Aggregate Bases.

B. Public Works Standards, Inc.:
1. Standard Specifications for Public Works Construction (SSPWC):

a. The "Greenbook"; current edition.
2. Standard Plans for Public Works Construction (SPPWC); current edition.

1.03 DEFINITIONS

A. Caltrans Class 2 Base: 
1. Comply with Section 26-1.02B of Caltrans Standard Specifications, current 

edition 
a. Aggregate Gradation:

1) Conforming within percentage passing limits for sieve sizes shown 
in Aggregate Gradation Table.

b. Aggregate Quality Characteristics:
1) Complying with requirements shown in Aggregate Quality 

Characteristics Table

B. Crushed Aggregate Base:
1. Consisting entirely of crushed rock and rock dust.

a. Conforming to requirements of SSPWC Sections 200-1.1 and 200-1.2

1.04 SUBMITTALS

A. Product Data: 
1. Include material source, technical information, and test data for base materials.
2. Gradation and quality certifications: Dated within 30 days of submittal.

B. Samples: 
1. Minimum 5 pound container of proposed base course material.
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1.05 QUALITY ASSURANCE

A. Comply with Caltrans Standard Specifications or SSPWC as minimum requirement, 
except where indicated otherwise.

PART 2 PRODUCTS

2.01 BASE COURSE MATERIALS

A. Caltrans Class 2 Base: :
1. Conforming to Caltrans Class 2 as defined in Article 1.05 B.

B. Crushed Aggregate Base: 
1. Conforming to requirements of SSPWC as defined in Article 1.05 A.

2.02 MATERIAL APPROVAL

A. Provide Base material as inspected by Project Inspector prior to installation. 
1. Owner may choose to have additional tests performed by geotechnical 

engineer, retained by Owner before installation.

PART 3 EXECUTION

3.01 BASE COURSE INSTALLATION

A. Install base course material in layers not exceeding 3 inches in thickness, unless 
otherwise required.
1. Grade and compact to indicated levels or grades

a. Cut and fill.
b. Water and roll until surface is hard and true to line, grade and required 

section.
c. Provide relative compaction of at least 95 percent, unless otherwise 

required.
2. Grade base course to elevations indicated on Drawings, ready to receive 

specified surfacing.

3.02 CLEANING

A. Remove and legally dispose of rubbish, debris, and waste materials off Project Site.

3.03 PROTECTION

A. Protect Work until Substantial Completion.

END OF SECTION 32 1100



NEW PLAYGROUND STRUCTURE
BILLY MITCHELL ELEMENTARY SCHOOL

LAWNDALE ELEMENTARY SCHOOL DISTRICT
 

ASPHALT PAVING
32 1216 - 1

SECTION 32 1216

ASPHALT PAVING

PART 1 GENERAL

1.01 SUMMARY

A. Section Includes:
1. Material and installation for following:

a. Asphalt (bituminous) surfacing.
1) Single course bituminous paving.

b. Seal coat for asphalt surfacing

B. Related Sections:
1. Section 01 5000: Temporary Facilities and Controls; barriers and 

temporary controls
2. Section 01 5713: Temporary Erosion and Sediment Controls
3. Section 31 0000: Earthwork; compacted subgrade for paving.
4. Section 32 0523: Concrete for Exterior Improvements; precast concrete 

wheel stops.
5. Section 32 1100: Base Course
6. Section 32 1313: Concrete Paving

Section 32 1723: Pavement Markings

1.02 REFERENCES

A. ASTM International (ASTM):
1. ASTM D 276 � Standard Test Methods for Identification of Fibers in Textiles
2. ASTM D 946 � Standard Specification for Penetration-Graded Asphalt Cement for 

Use in Pavement Construction
3. ASTM D 1188 � Standard Test Method for Bulk Specific Gravity and Density of 

Compacted Bituminous Mixtures Using Coated Samples.
4. ASTM D 5035 � Standard Test Method for Breaking Force and Elongation of 

Textile Fabrics (Strip Method).
5. ASTM D 6140 � Standard Test Method to Determine Asphalt Retention of Paving 

Fabrics Used in Asphalt Paving for Full-Width Applications
6. ASTM D 6241 � Standard Test Method for Static Puncture Strength of Geotextiles 

and Geotextile-Related Products Using a 50-mm Probe

B. American Association of State Highway and Transportation Officials (AASHTO):
1. AASHTO Standard Specifications for Highway Materials and Methods of 

Sampling and Testing.

C. The Asphalt Institute (AI):
1. AI MS-2 � Mix Design Methods for Asphalt Concrete and Other Hot-Mix Types; 

current edition.
2. AI MS-19 � A Basic Asphalt Emulsion Manual; current edition.

D. Public Works Standards, Inc.:
1. Standard Specifications for Public Works Construction (SSPWC):

a. The "Greenbook"; current edition.
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2. Standard Plans for Public Works Construction (SPPWC); current edition.

1.03 SUBMITTALS

A. Product Data:
1. Base Materials: 

a. Refer to base course materials specified in Section 32 1100.
2. Herbicide Treatment: 

a. Manufacturer�s technical data for products proposed for use.
b. Certificate indicating compliance with EPA requirements.

3. Bituminous Materials:
a. Manufacturer�s technical data for materials and products
b. Site plan indicating extent of paving and accessories.

4. Engineered Stress-Relieving Paving Mat Fabric: 
a. Manufacturer's product information and installation procedures for 

engineered stress-relieving paving mat fabric
5. Seal Coat:

a. Manufacturer's product information and application procedures for seal 
coating.

B. Weighmaster Certificates: 
1. Furnish licensed weighmaster certificates with each load of asphalt (bituminous) 

surfacing delivered to Project.
2. Yield of Asphalt Material: 

a. 24 pounds per square foot of paving area based on 2 inch thickness after 
rolling.

b. 5 percent tolerance will be allowed between total calculated weight and 
actual weight incorporated in Work.

3. Deliver certificates to Owner's representative, who will collect certificates and 
ensure that material represented by each certificate is actually incorporated in 
Work.

1.04 QUALITY ASSURANCE

A. Comply with SSPWC as minimum requirement asphalt (bituminous) surfacing materials 
and installation.

B. Pre-Construction Conference: Prior to installation of engineered paving mat, arrange 
meeting at Project Site with manufacturer�s representative and paving mat installer.
1. Notify Architect and Project Inspector of meeting minimum of 7 days in advance 

of time of meeting, or as specified in Section 01 3119. 
2. Provide copy of manufacturer's specifications Project Inspector at meeting
3. Arrange for manufacturer�s representative to be present, at minimum, for first day 

of installation of engineered paving mat and available thereafter upon request by 
Architect or installer.  

1.05 DELIVERY, STORAGE, AND HANDLING

A. Delivery of Sealer Material: 
1. Agitate bulk materials during transport.

B. Store engineered paving mat per manufacturer's recommendations in dry covered 
condition free from dust, dirt, and moisture. 
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1.06 PROJECT CONDITIONS

A. Information on Drawings does not constitute guarantee of accuracy or uniformity of soil 
conditions over Project Site.

B. Grade Control: 
1. Establish and maintain required lines and elevations.

C. Field Conditions for Asphalt (Bituminous) Surfacing Placement:
1. Place bitumen mixture when temperature is not more than 15 degrees F below 

bitumen supplier's bill of lading and not more than maximum specified 
temperature.

2. Do not place asphalt (bituminous) surfacing when atmospheric temperature is 
below 40 degrees F, or during unsuitable weather.

1.07 MAINTENANCE

A. Extra Material: 
1. Furnish 10 gallons of sealer material in unopened containers.

PART 2 PRODUCTS

2.01 MATERIALS

A. Headers and Stakes:
1. Headers:

a. "Construction Heart" Grade redwood as graded by Redwood Inspection 
Service.

b. Size: 2 x 6, unless otherwise indicated.
2. Stakes:

a.  2 x 4 redwood or 2 x 3 Douglas Fir, Construction Grade.
3. Nails: 

a. Common, galvanized, 12d minimum.

B. Herbicide Treatment: 
1. Commercial chemical for weed control, registered by Environmental Protection 

Agency (EPA).
2. Provide granular, liquid, or wettable powder form.
3. Manufacturers: 

a. Subject to compliance with specified requirements, provide products of one 
of following:
1) Bayer
2) Dow AgroSciences
3) E.I. Du Pont du Nemours and Company
4) FMC Corporation
5) Monsanto Company
6) U.S. Borax & Chemical Corporation.

C. Base Course: 
1. Refer to Section 32 1100.
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D. Miscellaneous Materials:
1. Aggregate for Binder Course:  

a. In accordance with Caltrans specifications for Grade PG 64-10 Binder.
2. Aggregate for Wearing Course:  

a. In accordance with Caltrans or SSPWC specifications.
3. Fine Aggregate:  

a. In accordance with Caltrans or SSPWC specifications.
4. Mineral Filler:  

a. Finely ground particles of limestone, hydrated lime or other mineral dust, 
free of foreign matter.
1) Conforming to Caltrans or SSPWC specifications.

5. Primer: 
a. In accordance with SSPWC 203-2.4.

6. Tack Coat: 
a. In accordance with SSPWC specifications.

E. Bituminous Surface Course:
1. Vehicle Traffic: 

a. Provide materials of class, grade, or type indicated, conforming to SSPWC, 
Section 203-6.4 � Asphalt Concrete Mixtures.
1) Class and Grade: C2-PG 64-10 per SSPWC Section 203-6.4.1

F. Seal Coat:
1. Provide seal coat materials conforming to SSPWC Section 203-9 by one of 

following or approved equal:
a. Guard-Top, Division of Western Emulsions Inc.
b. OverKote by Diversified Asphalt Products
c. Park Top by Western Colloid Products

2.02 MIX DESIGNS FOR ASPHALT (BITUMINOUS) SURFACING

A. Design mixes conforming to Caltrans standards or SSPWC specifications.

B. Submit proposed mix design of each class of mix for review prior to beginning of Work.

2.03 SOURCE QUALITY CONTROL

A. Obtain materials from same source throughout Project.

B. Test mix design and samples in accordance with AI MS-2.

2.04 PERFORMANCE REQUIREMENTS

A. Design asphalt paving section and aggregate base course, as designated in 
Geotechnical Report.

PART 3 EXECUTION

3.01 EXAMINATION

A. Verify that compacted subgrade is dry and ready to support paving and imposed loads.
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B. Verify gradients and elevations of base are correct.

3.02 BASE COURSE INSTALLATION

A. Refer to Section 32 1100

3.03 HEADER INSTALLATION

A. Install headers along edge of asphalt (bituminous) surfacing abutting turf, earth, or 
planting area, unless indicated otherwise.

B. Install headers so bottom surface has continuous bearing on solid grade.
1. Where excavation for headers is undercut, thoroughly tamp soil under header.
2. Compact backfill on both sides of header to density of adjacent undisturbed earth.

C. Fasten headers in place with redwood or Douglas fir stakes of length necessary to 
extend into solid grade minimum of 12 inches.
1. Provide stakes of sound material, neatly pointed, driven vertically, and securely 

nailed to headers.
a. Space stakes, not to exceed 4 feet on centers with top of stakes set one 

inch below top of header.
b. Provide minimum of 2-12d galvanized common nails through each stake.

D. Remove existing headers where new surfacing is installed adjacent to existing 
surfacing.

E. Install temporary headers at transverse joints of paving where continuous paving 
operations are not maintained.

F. Provide additional stakes and anchorage as required to fasten headers in place.

3.04 PREPARATION

A. Primer: Apply primer in accordance with Greenbook Section 302-5.3.

B. Tack Coat:
1. Apply tack coat in accordance with Caltrans Specifications Section 39 and 

following:
a. Apply tack coat to asphalt concrete base course or sand asphalt base 

course. 
b. Apply emulsified asphalt tack coat between each lift or layer of full depth 

asphalt concrete and sand asphalt bases and on surface of bases where 
asphalt paving will be constructed.

c. Apply tack coat to surfaces of previously constructed asphalt concrete base 
courses or Portland cement concrete surfaces abutting or projecting into 
asphalt pavement.

2. Coat surfaces of curbs and gutters, and manhole, catch basin, and other structure 
frames with oil to prevent bond with asphalt pavement.  
a. Do not tack coat these surfaces.

3.05 MIXING OF ASPHALT (BITUMINOUS) MATERIAL

A. Mix uniformly, using dry material to avoid foaming.
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3.06 CONSTRUCTION OF ASPHALT PAVING

A. Provide engineered paving mat and asphalt (bituminous) surfacing material over base 
course as specified and in accordance with manufacturer�s installation procedures.

B. Clean, dry, and uniformly coat with asphalt emulsion film, surfaces of walls, concrete, 
masonry, or existing asphalt (bituminous) surfacing indicated to be in direct contact with 
installed asphalt (bituminous) surfacing.

C. Thicken edges of asphalt (bituminous) surfacing that do not abut walls, concrete, or 
masonry, and edges joining existing asphalt (bituminous) surfaces.
1. Remove headers at existing asphalt (bituminous) surfacing where new bituminous 

surfacing is to be installed.
2. Thicken edges an additional 2 inches and taper to the indicated or specified 

thickness 6 inches back from such edges.

D. Provide adequate protection for concrete, planting areas, and other finish Work 
adjacent to areas indicated to receive asphalt (bituminous) surfacing.

E. Stakes or Screeds: Provide grade or screed stakes spaced not more than 15 feet apart 
in flow lines with grades of less than one percent.
1. Continuous screeds may be provided instead of stakes

F. Placing � General:
1. Do not install asphalt (bituminous) surfacing when atmospheric temperature is 

below 40 degrees F or when fog or other unsuitable weather conditions are 
present.
a. Temperature of Mixture at Time of Installation: 

1) Not lower than 260 degrees F in warm weather or higher than 320 
degrees F in cold weather.

2. Where 2 inch or 3 inch thick asphalt (bituminous) surfacing is indicated or 
specified, install surfacing in one course.

3. Where asphalt (bituminous) surfacing is indicated or specified 4 inches or more in 
thickness, except for thickened edges, install asphalt (bituminous) surfacing in 
courses of approximately equal thickness, with each course not exceeding 2-1/2 
inches in thickness unless otherwise required by Architect.

G. Placing Single Course Asphalt Pavement:
1. Install Work in accordance with Caltrans or SSPWC specifications.
2. Place asphalt within 24 hours of applying primer or tack coat.
3. Compact pavement by rolling to specified density.  

a. Do not displace or extrude pavement from position.  
b. Hand compact in areas inaccessible to rolling equipment.

4. Perform rolling with consecutive passes to achieve even and smooth finish 
without roller marks. 

H. Spreading: 
1. Install asphalt (bituminous) surfacing in manner to cause least possible handling 

of mixture
2. In open areas and wherever practicable:

a. Install by mechanical means with self-propelled mechanical spreader.
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3. In confined or restricted areas:
a. Install mixture with hot shovels and rakes, and smooth with lutes.

I. Joints: 
1. Provide vertical joints between successive runs.

a. Install joints true to line, grade, and cross section.
b. Lapped joints are not permitted.

J. Rolling:
1. Finish roll with self-propelled tandem roller weighing at least 8 tons.

a. Break down roll with self-propelled roller weighing between 1-1/2 tons and 8 
tons.

2. Roll in manner that preserves flow lines and established finished grades.
a. Break down roll in areas adjacent to flow lines parallel to flow lines.
b. Break down roll after bituminous surfacing is installed without shoving or 

cracking of mixture under roller.
c. Continue finish rolling until surfacing is unyielding, true to grade, and meets 

requirements for specified smoothness.
d. Areas inaccessible to finish roller may be finish rolled with breakdown roller 

or tamped with hot tamping irons and smoothed with hot smoothing irons or 
hand roller.

3. Where asphalt (bituminous) surfacing abuts concrete, masonry, and walks or 
paving, tamp joint smooth, when necessary, as described above to obtain 
uniformly even joint, true to line and grade.
a. Tamp and smooth to properly compact.

4. Provide compacted asphalt (bituminous) surfacing with bulk specific gravity of at 
least 2.31 when tested in accordance with ASTM D 1188.

K. Pavement at Heavy Duty Asphalt Paving Areas: 
1. Single course of 3 inch compacted thickness, sand seal coat.

3.07 TOLERANCES

A. Smoothness: 
1. Ensure that surface of asphalt (bituminous) surfacing after rolling:

a. Is even, smooth, and uniform in texture with no voids or rock pockets
b. Free of roller marks, or other irregularities
c. Not varying by more than 1/8 inch, except at local depressions or raised 

areas as indicated, when 10 foot straightedge is placed on surface.

B. Grade: 
1. Finished Grade: 

a. Not vary more than 0.02 foot above or below required grade.
2. Compensate for variations within prescribed tolerance so that average grade and 

cross-section are provided.

3.08 FLOOD TESTING

A. Flood test completed asphalt (bituminous) surfacing in presence of Project Inspector 
before seal coat has been installed.
1. Repair areas of standing water or puddles and flood test locally.
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3.09 SEAL COAT

A. General: 
1. Allow asphalt (bituminous) surfacing to cure for minimum of 30 days, then apply 

two coats of surface seal as specified
2. Where indicated, provide multiple coats of surface seal to existing asphalt 

(bituminous) surfacing.

B. Surface Preparation:
1. After asphalt (bituminous) surfacing has passed flood test, thoroughly wash 

surfaces with water to remove dirt, debris, excessive oil and grease, or other 
foreign matter and allow to dry before applying seal coat.

2. Apply seal coat after asphalt (bituminous) surfacing has passed flood test.

C. Application:
1. Install seal coat in strict accordance with manufacturer's written directions and 

recommendations.
2. Install 2 coats of seal coat to new asphalt (bituminous) surfacing.
3. Where new asphalt (bituminous) surfacing is installed adjacent to existing asphalt 

(bituminous) surfacing, overlap surface seal minimum of 12 inches onto existing 
asphalt (bituminous) surfacing.

4. Where existing asphalt (bituminous) surfacing is indicated to be patched and 
sealed.
Apply 2 coats of surface seal after patching.

3.10 FIELD QUALITY CONTROL

A. Additional Testing: 
1. Owner reserves right to obtain samples and perform tests to ensure compliance 

with Specifications, and to review weight slips and invoices of materials delivered 
to Project Site.

B. Provide field inspection and testing. 
1. Take samples and perform tests in accordance with AI MS-2.

3.11 CLEANING

A. Remove and legally dispose of rubbish, debris, and waste materials off Project Site.

3.12 PROTECTION

A. Immediately after placement, protect pavement from mechanical injury for 7 days or 
until surface temperature is less than 140 degrees F.
1. Protect Work until Substantial Completion.

END OF SECTION 32 1216
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SECTION 32 1313

CONCRETE PAVING

PART 1 GENERAL

1.01 SUMMARY

A. Section Includes:
1. Exterior concrete paving for:

a. Walkways (sidewalks)
b. Curbs and gutters

2. Work Includes:
a. Formwork
b. Reinforcing
c. Portland cement

B. Related Sections
1. Section 01 4100: Regulatory Requirements; current Code edition.
2. Section 01 4500: Quality Control; testing and inspection of concrete.
3. Section 01 5000: Temporary Facilities and Controls; barriers and 

temporary controls.
4. Section 07 9200: Joint Sealants; traffic sealants.
5. Section 31 0000: Earthwork; excavation, backfilling, and grading 

requirements.
6. Section 32 0523: Concrete for Exterior Improvements; concrete for items 

other than paving.
7. Section 32 1100: Base Course
8. Section 32 1216: Asphalt Paving
9. Section 32 1723: Pavement Markings
10. Section 32 1726: Detectable Warning Surfaces

1.02 REFERENCES

A. ASTM International (ASTM):
1. ASTM A 615 � Standard Specification for Deformed and Plain Carbon-Steel 

Bars for Concrete Reinforcement
2. ASTM A767 � Standard Specification for Zinc-Coated (Galvanized) Steel Bars 

for Concrete Reinforcement
3. ASTM A 1064 � Standard Specification for Carbon-Steel Wire and Welded 

Wire Reinforcement, Plain and Deformed, for Concrete
4. ASTM C31 � Standard Practice for Making and Curing Concrete Test 

Specimens in the Field
5. ASTM C 33 � Standard Specification for Concrete Aggregates
6. ASTM C39 � Standard Test Method for Compressive Strength of Cylindrical 

Concrete Specimens.
7. ASTM C 94 � Standard Specification for Ready-Mixed Concrete
8. ASTM C143 � Standard Test Method for Slump of Hydraulic-Cement Concrete
9. ASTM C150 � Standard Specification for Portland Cement
10. ASTM C171 � Standard Specification for Sheet Materials for Curing Concrete
11. ASTM C172 � Standard Practice for Sampling Freshly Mixed Concrete
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12. ASTM C231 � Standard Test Method for Air Content of Freshly Mixed Concrete 
by the Pressure Method

13. ASTM C 260 � Standard Specification for Air-Entraining Admixtures for 
Concrete

14. ASTM C 494 � Standard Specification for Chemical Admixtures for Concrete
15. ASTM C979 � Standard Specification for Pigments for Integrally Colored 

Concrete
16. ASTM C 1059 � Standard Specification for Latex Agents for Bonding Fresh To 

Hardened Concrete
17. ASTM C1064 � Standard Test Method for Temperature of Freshly Mixed 

Hydraulic-Cement Concrete
18. ASTM D 1751 � Standard Specification for Preformed Expansion Joint Filler for 

Concrete Paving and Structural Construction (Nonextruding and Resilient 
Bituminous Types)

19. ASTM D 1752 � Standard Specification for Preformed Sponge Rubber, Cork 
and Recycled PVC Expansion Joint Fillers for Concrete Paving and Structural 
Construction

B. American Concrete Institute (ACI):
1. ACI 211.1 � Standard Practice for Selecting Proportions for Normal, 

Heavyweight, and Mass Concrete
2. ACI 304R � Guide for Measuring, Mixing, Transporting and Placing Concrete.
3. ACI 305R � Specification for Hot Weather Concreting 
4. ACI 306R � Guide to Cold Weather Concreting 
5. ACI 308R � Guide to External Curing of Concrete.
6. ACI 309R � Guide for Consolidation of Concrete.

C. Concrete Reinforcing Steel Institute (CRSI):
1. CRSI Manual of Standard Practice.
2. CRSI Placing Reinforcing Bars

D. Public Works Standards, Inc.:
1. Standard Specifications for Public Works Construction (SSPWC):

a. The "Greenbook"; current edition.
2. Standard Plans for Public Works Construction (SPPWC); current edition.

E. West Coast Lumber Inspection Bureau (WCLIB):
1. Standard Grading Rules No. 17, 2004.

F. South Coast Air Quality Management District (SCAQMD):
1. Rule 1113 � Architectural Coatings

1.03 SUBMITTALS

A. Product Data: 
1. For each type of manufactured material and product indicated.

B. Design Mixes: 
1. For each concrete pavement mix. 
2. Include alternate mix designs when characteristics of materials, project 

conditions, weather, test results, or other circumstances warrant adjustments.
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1.04 QUALITY ASSURANCE

A. Concrete Standards: 
1. Comply with provisions of referenced standards, except where more stringent 

requirements are indicated.

B. Concrete Manufacturer Qualifications: 
1. Manufacturer of ready-mixed concrete products complying with ASTM C 94 

requirements for production facilities and equipment.

C. Installer Qualifications: 
1. Experienced installer who has completed pavement work similar in material, 

design, and extent to that indicated for this Project and whose work has 
resulted in construction with a record of successful in-service performance.

D. Concrete Testing Service: 
1. Engage qualified independent testing agency to design concrete mixes.

E. Field-Constructed Mockup: 
1. Cast 6 foot square mockup of each concrete type scheduled to demonstrate 

typical joints, surface finish, texture, color, and standard of workmanship.
a. Construct mock-up slab panels for following finishes as applicable:

1) Light Textured Broom Finish
2) Medium Textured Broom Finish
3) Heavy (Coarse) Textured Broom Finish

2. Provide Control Joint (CJ) and Expansion Joint (EJ) in each mockup.
3. Construct mockups in location and of size indicated or, when not indicated, as 

directed by Architect.
4. Notify Architect seven days in advance of dates and times when mockups will 

be constructed.
5. Obtain Architect's acceptance of mockups before starting construction.
6. Should Architect determine that mockup does not meet requirements, demolish 

and remove it from Project Site, and cast another until mockup is accepted.
7. Maintain accepted mockup undisturbed during construction as standard for 

judging completed pavement.
8. Demolish accepted mockup and remove from Project Site when directed by 

Architect.
a. Accepted mockups may become part of completed Work where 

undisturbed at time of Substantial Completion.

F. Preinstallation Conference: 
1. Conduct conference at Project Site complying with requirements in         

Section 01 3119
2. Before submitting design mixes, review concrete pavement mix design and 

examine procedures for ensuring quality of concrete materials. 
a. Require representatives of each entity directly concerned with concrete 

pavement to attend, including following:
1) Contractor's superintendent.
2) Independent testing agency responsible for concrete design mixes.
3) Ready-mix concrete producer.
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1.05 PROJECT CONDITIONS

A. Traffic Control: 
1. Maintain access for vehicular and pedestrian traffic as required for other 

construction activities.
2. Comply with other requirements specified in Section 01 5000.

1.06 REGULATORY REQUIREMENTS

A. General:
1. Construct walkways (sidewalks) to be stable, firm, and slip resistant in 

accordance with CBC Section 11B-302 and 11B-403 and as specified in this 
Section.

2. Refer to Article 3.06 for slip resistant finishes.

PART 2 PRODUCTS

2.01 GENERAL

A. Batch concrete in certified plant capable of achieving Waiver of Continuous Batch 
Plant and Materials Tests.

B. Produce each type and color of concrete in same batch plant.

C. Refer to Section 32 1100 for base course materials.

2.02 FORMWORK

A. Forms: 
1. Metal, wood, or other suitable material of size and strength to resist movement 

during concrete placement and to retain horizontal and vertical alignment until 
removal and to provide full depth, continuous straight, smooth exposed 
surfaces.

2. Use flexible or curved forms to form radius bends as required.
a. Do not use notched and bent forms.

B. Form Release Agent: 
1. Provide commercial formulation form-release agent complying with local 

Volatile Organic Compound (VOC) limitations that will not bond with stain. or 
adversely affect concrete surfaces and will not impair subsequent treatments of 
concrete surfaces.

2.03 REINFORCING MATERIALS

A. Reinforcing Bars: 
1. Conforming to ASTM A 615, Grade 40, deformed.

B. Joint Dowel Bars: 
1. Plain Steel Bars:

a. Conforming to ASTM A 615, Grade 60. 
2. Zinc coated (galvanized) after fabrication according to ASTM A 767, Class I 

coating
3. Cut bars to length with ends square and free of burrs.
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4. Provide polyethylene closed-end sleeve or approved alternate at expansion 
joint dowels

C. Bar Supports: 
1. Bolsters, chairs, spacers, and other devices for spacing, supporting, and 

fastening reinforcing bars and dowels in place.
2. Manufacture bar supports, according to CRSI Manual, from steel wire, plastic, 

or precast concrete or fiber reinforced concrete of greater compressive strength 
than concrete, and as follows:
a. Equip wire bar supports with sand plates or horizontal runners where 

base material will not support chair legs.

2.04 CONCRETE MATERIALS

A. Use same brand and type of cementitious material from same manufacturer 
throughout Project.

B. Portland Cement:
1. Conforming to ASTM C 150, [Type II] 
2. Color: CP-1 � Natural Gray, for non-colored locations

C. Aggregate:
1. Normal-Weight: 

a. Conforming to ASTM C 33, uniformly graded, from single source, with 
coarse aggregate as follows:
1) Class: 1N.

2. Maximum Aggregate Size: 1 inch nominal.
3. Do not use fine or coarse aggregates containing substances that cause 

spalling.

D. Water: 
1. Conforming to ASTM C 94.

2.05 ADMIXTURES

A. Certified by manufacturer to contain not more than 0.1 percent water-soluble chloride 
ions by mass of cement and to be compatible with other admixtures.

B. Air-Entraining Admixture: 
1. Conforming to ASTM C 260.

C. Water-Reducing Admixture: 
1. Conforming to ASTM C 494, Type A.

D. Color Pigment: 
1. Conforming to ASTM C 979

a. Synthetic mineral-oxide pigments or colored water reducing admixtures
2. Color stable, nonfading, and resistant to lime and other alkalis.
3. Minimum of one-fifth unit per sack of cement.
4. Colors: 

a. As selected by Architect 
b. Manufacturer�s full line, by Davis Colors or L.M Scofield, as indicated.
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2.06 CURING MATERIALS

A. Moisture-Retaining Cover: 
1. Conforming to ASTM C 171

a. Non-staining, reinforced, waterproof sheet.

B. Water: Potable.

2.07 RELATED MATERIALS

A. Control Joint Material:
1. Expansion Joint Filler Material:

a. Fiber Type Expansion Joint Filler: 
1) Resilient, flexible, non-extruding, composed of cellular fibers 

securely bonded together and uniformly saturated with asphalt to
2) Conforming to ASTM D 1751.
3) Fibre Expansion Joint by W.R. Meadows, or approved equal.

2. Plain or punched for dowels as required.

B. Bonding Agent: 
1. Conforming to ASTM C 1059, Type II

a. Acrylic emulsion or styrene butadiene.

2.08 CONCRETE MIX DESIGN

A. Prepare design mixes for each type and strength of normal-weight concrete by either 
laboratory trial batch or field experience methods as specified in ACI 301. 
1. For trial batch method, use qualified independent testing agency for preparing 

and reporting proposed mix designs.
a. Do not use Owner's field quality-control testing agency as independent 

testing agency.
2. Limit use of fly ash to 15 percent of cement content by weight.

B. Proportion mixes according to ACI 211.1 and ACI 301 to provide normal-weight 
concrete with following properties:
1. Compressive Strength: 

a. 3,000 psi at 28 days when tested in accordance with ASTM C39:
b. Slump Range: 3 inches to 4 inches.
c. Water-Cement Ratio:  Maximum 50 percent by weight.

C. Add air-entraining admixture at manufacturer's prescribed rate to result in concrete at 
point of placement having air content of 2.5 percent to 4.5 percent.

2.09 CONCRETE MIXING

A. Ready-Mixed Concrete: 
1. Comply with specified requirements and ASTM C 94 and following:.

a. When air temperature is between 85 degrees F and 90 degrees F, reduce 
mixing and delivery time from 1-1/2 hours to 75 minutes

b. When air temperature is above 90 degrees F, reduce mixing and delivery 
time to 60 minutes.
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PART 3 EXECUTION

3.01 SURFACE PREPARATION

A. Proof-roll prepared subbase surface to check for unstable areas and verify need for 
additional compaction. 
1. Do not begin paving work until such conditions have been corrected and 

subbase is ready to receive paving.

B. Remove loose material from compacted subbase surface immediately before placing 
concrete.

3.02 EDGE FORMS AND SCREED CONSTRUCTION

A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides for 
paving to required lines. grades, and elevations. 
1. Install forms to allow continuous progress of Work and so forms can remain in 

place at least 24 hours after concrete placement.

B. Check completed formwork and screeds for grade and alignment to following 
tolerances:
1. Top of Forms: 

a. Not more than 1/8 inch in 10 feet.
2. Vertical Face on Longitudinal Axis: 

a. Not more than 1/4 inch in 10 feet.

C. Clean forms after each use and coat with form release agent as required to ensure 
separation from concrete without damage.

3.03 PLACING REINFORCEMENT

A. Follow CRSI recommended practice for placing and supporting reinforcement.

B. Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing 
materials.

C. Arrange, space and securely tie bars and bar supports to hold reinforcement in 
position during concrete placement. Maintain minimum cover to reinforcement.

D. When specified or indicated, install welded wire fabric in lengths as long as 
practicable:
1. Lap adjoining pieces at least one full mesh and lace splices with wire. 
2. Offset laps of adjoining widths to prevent continuous laps in either direction.

3.04 JOINTS

A. Construct control, construction, and expansion joints and tool edgings true to line 
with faces perpendicular to surface plane of concrete. 
1. Construct transverse joints at right angles to centerline, unless indicated 

otherwise.
2. When joining existing paving, place transverse joints to align with previously 

placed joints, unless indicated otherwise.
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B. Tooled Control Joints (CJ):
1. Form tooled control joints after initial floating by grooving and finishing each 

edge of joint with groover tool to radius as indicated or specified. 
a. Repeat grooving of control joints after applying surface finishes. 
b. Eliminate tool marks on concrete surfaces.

2. Jointer Tool: 
a. 1/4 inch wide at surface, tapered, with top edges rounded to 1/4 inch 

radius.
3. Location: 

a. As shown on Drawings, but not more than 15 feet on center both ways.
b. Typical Sidewalk Joints:

1) Make joints 5 feet on center, or as directed by Architect.

C. Sawed Joinls: 
1. Form contraction joints with power saws equipped with shatterproof abrasive or 

diamond-rimmed blades. 
2. Cut 1/8 inch wide joints into concrete when cutting action will not tear, abrade, 

or otherwise damage surface and before developing random contraction 
cracks.

3. Prior approval of Architect is required for sawed joints.

D. Edging: 
1. Tool edges of pavement, gutters, curbs, and joints in concrete after initial 

floating with edging tool to specified radius. 
2. Repeat tooling of edges after applying surface finishes.

a. Eliminate tool marks on concrete surfaces.
3. Radius: 

a. 1/4 inch, unless indicated otherwise.

E. Construction Joints (CJ): 
1. Set construction joints at side and end terminations of paving and at locations 

where paving operations are stopped for more than 1/2 hour, unless paving 
terminates at isolation joints.

2. Continue reinforcement across construction joints unless indicated otherwise. 
3. Do not continue reinforcement through sides of strip paving unless indicated.
4. Use bonding agent on existing concrete surfaces that will be joined with fresh 

concrete.

F. Expansion Joints (EJ): 
1. Provide in exterior concrete paving on grade at maximum interval of 30 feet on 

center or as noted. 
2. Form expansion joints of preformed joint filler strips as follows:

a. At intersections with vertical surfaces. 
b. At surfaces abutting concrete curbs, catch basins, manholes, inlets, 

structures, walks, other fixed objects, and where indicated
c. At other penetrations through paving.

3. Joint Fillers:
a. Use fiber type expansion joint fillers typically and depress 1/4 inch unless 

otherwise noted.
b. Use cork type expansion joint fillers at conditions with non-bituminous 

waterproofing, liquid waterproofing, or sealant systems.
c. Where more than one length is required, lace or clip joint filler sections 

together. 
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d. Do not leave gaps between ends of joint filler units.
e. Protect top edge of joint filler during concrete placement with metal, 

plastic, or other temporary preformed cap. 
1) Remove protective cap after concrete has been placed on both 

sides of joint.
4. Install dowel bars and support assemblies at joints where indicated. 

a. Lubricate or asphalt-coat one half of dowel length to prevent concrete 
bonding to one side of joint.

G. Installation of Sealants: 
1. Comply with requirements of Section 07 9200 and following:

a. Install sealant to depths recommended by sealant manufacturer but within 
following general limitations, measured at center section of bead:
1) For sidewalks, pavements, and similar joints sealed with elastomeric 

sealants and subject to traffic and other abrasion and indentation 
exposures, fill joints to depth equal to 75 percent of joint width, but 
not more than 1/2 inch deep or less than 3/8 inch deep.

b. Tool joints to form smooth, uniform beads with slightly concave surfaces, 
with finished joints straight, uniform, smooth and neatly finished. 

c. Remove excess sealant from adjacent surfaces of joint, leaving Work in 
neat, clean condition. 

d. Do not use tooling agents unless recommended by sealant manufacturer.

3.05 CONCRETE PLACEMENT

A. Inspection: 
1. Before placing concrete, inspect and complete formwork installation, reinforcing 

steel, and items to be embedded or cast in. 
2. Notify other trades to permit installation of their work.

B. Moisten subbase to provide uniform dampened condition at time concrete is placed. 
1. Do not place concrete around manholes or other structures until they are at 

required finish elevation and alignment.

C. Comply with requirements and ACI 304R for measuring, mixing, transporting, and 
placing concrete.

D. Deposit and spread concrete in continuous operation between transverse joints. 
1. Do not push or drag concrete into place or use vibrators to move concrete into 

place.
2. When concrete placing is interrupted for more than 1/2 hour, place construction 

joint.

E. Consolidate concrete by mechanical vibrating equipment supplemented by hand-
spading, rodding, or tamping. 
1. Use equipment and procedures to consolidate concrete complying with ACI 

309R.
2. Consolidate concrete along face of forms and adjacent to transverse joints with 

internal vibrator. 
3. Keep vibrator away from joint assemblies, reinforcement, or side forms. 
4. Use only square-faced shovels for hand-spreading and consolidation.
5. Consolidate with care to prevent dislocating reinforcing, dowels, and joint 

devices.
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F. Screed paved surfaces with straightedge and strike off. 
1. Use bull floats or darbies to form smooth surface plane before excess moisture 

or bleed water appears on surface. 
2. Do not further disturb concrete surfaces prior to beginning finishing operations.

G. Hot-Weather Placement: 
1. Place concrete according to recommendations in ACI 305R and as follows 

when hot-weather conditions exist:
a. Cool ingredients before mixing to maintain concrete temperature at time 

of placement below 90 degrees F.
1) Chilled mixing water or chopped ice may be used to control 

temperature, provided water equivalent of ice is calculated to total 
amount of mixing water.

2) Using liquid nitrogen to cool concrete is Contractor's option.
2. Cover reinforcement steel with water-soaked burlap so steel temperature will 

not exceed ambient air temperature immediately before embedding in 
concrete.

3. Fog-spray forms, reinforcement steel, and subgrade just before placing 
concrete. 

4. Keep subgrade moisture uniform without standing water, soft spots, or dry 
areas.

3.06 CONCRETE FINISHING

A. Wetting of concrete surfaces during screeding, initial floating, or finishing operations 
is prohibited.

B. Float Finish: 
1. Begin floating when bleed water sheen has disappeared and concrete surface 

has stiffened sufficiently to permit operations. 
2. Float surface with power-driven floats, or by hand floating, where area is small 

or inaccessible to power units. 
3. Finish surfaces to true planes within tolerance of 1/4 inch in 10 feet as 

determined by 10 foot long straightedge placed anywhere on surface in any 
direction. 

4. Cut down high spots and fil1low spots. 
5. Refloat surface immediately to uniform granular texture.

C. Broom Finish:
1. Light Textured Broom Finish:

a. Provide light texture by drawing soft bristle broom lightly across concrete 
surface in one directions, as indicated on Drawings, to provide uniform 
fine line texture finish.

2. Medium Textured Broom Finish: 
a. For slopes less than 6 percent, provide medium texture by drawing soft 

bristle broom across concrete surface perpendicular to line of traffic to 
provide uniform fine line texture finish.

3. Heavy (Coarse) Textured Broom Finish: 
a. For slopes 6 percent and greater, provide coarse finish by striating 

surface 1/16 inch to 1/8 inch deep with stiff-bristled broom, perpendicular 
to line of traffic.
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3.07 CURING AND PROTECTION

A. Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures. 
1. Comply with ACI 306.1 for cold-weather protection and follow 

recommendations in ACI 305R for hot-weather protection during curing.

B. Evaporation Retarder: 
1. Apply evaporation retarder to concrete surfaces when hot, dry, or windy 

conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during 
finishing operations. 

2. Apply according to manufacturer's written instructions after placing, screeding. 
and bull floating or darbying concrete, but before float finishing.

C. Begin curing after finishing concrete, but not before free water has disappeared from 
concrete surface.

D. Curing Methods: 
1. Cure concrete by moisture curing, moisture-retaining-cover curing, curing 

compounds, or combination of following:
a. Moisture Curing: 

1) Keep surfaces continuously moist for not less than seven days with 
following materials:
a) Water.
b) Continuous water-fog spray.
c) Absorptive cover, water saturated, and kept continuously wet.

2) Cover concrete surfaces and edges with 12 inch lap over adjacent 
absorptive covers.

b. Moisture-Retaining-Cover Curing: 
1) Cover concrete surfaces with moisture-retaining cover for curing 

concrete, placed in widest practicable width, with sides and ends 
lapped at least 12 inches and sealed by waterproof tape or 
adhesive.

2) Immediately repair any holes or tears during curing period using 
cover material and waterproof tape. .

3.08 FIELD QUALITY CONTROL

A. Testing Services: 
1. Perform testing according to following requirements:

a. Sampling Fresh Concrete: 
1) Obtain representative samples of fresh concrete according to ASTM 

C 172, except as modified for slump to comply with ASTM C 94.
b. Slump Tests: 

1) Conforming to ASTM C 143:
a) One test at point of placement for each compressive-strength 

lest, but not less than one test for each day's pour of each type 
of concrete. 

2) Additional tests will be required when concrete consistency 
changes.

c. Compression Test Specimens: 
1) Conforming to ASTM C 31:
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a) One set of four standard cylinders for each compressive-
strength test, unless directed otherwise. 

2) Mold and store cylinders for laboratory cured test specimens except 
when field-cured test specimens are required.

d. Air Content: 
1) Conforming to ASTM C 231 � Pressure Method:

a) One test for each compressive-strength test, but not less than 
one test for each day's pour of each type of air-entrained 
concrete.

e. Concrete Temperature: 
1) Conforming to ASTM C 1064:

a) One test hourly when air temperature is 40 degrees F, and 
below and when 80 degrees F and above.

b) One test for each set of compressive strength specimens.
f. Compressive-Strength Tests: 

1) Conforming to ASTM C 39:
a) One set for each day's pour of each concrete class exceeding 

5 cu. yd., but less than 25 cu. yd., plus one set for each 
additional 50 cu. yd. 

2) Test one specimen at 7 days and two specimens at 28 days
3) Retain one specimen in reserve for later testing when required.

g. When frequency of testing will provide fewer than five compressive-
strength tests for given class of concrete, conduct testing from at least 
five randomly selected batches or from each batch when fewer than five 
are used.

h. When total quantity of given class of concrete is less than 50 cu. yd., 
Architect may waive compressive-strength testing when adequate 
evidence of satisfactory strength is provided.

i. When strength of field-cured cylinders is less than 85 percent of 
companion laboratory-cured cylinders, evaluate current operations and 
provide for corrective procedures for:
1) Protecting and curing in-place concrete.

j. Strength level of concrete will be considered satisfactory when averages 
of sets of three consecutive compressive-strength test results equal or 
exceed specified compressive strength and no individual compressive-
strength test result falls below specified compressive strength by more 
than 500 psi.

2. Report test results in writing to Architect, concrete manufacturer, and 
Contractor within 24 hours of testing. 
a. Submit Reports of compressive-strength tests containing following:

1) Project identification name and number
2) Date of concrete placement
3) Name of concrete testing agency
4) Concrete type and class
5) Location of concrete batch in pavement
6) Design compressive strength at 28 days
7) Concrete mix proportions and materials
8) Compressive breaking strength
9) Type of break for both 7 and 28 day tests.

3. Nondestructive Testing: 
a. Impact hammer, sonoscope, or other nondestructive device may be 

permitted by Architect but will not be used as sole basis for approval or 
rejection.
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4. Additional Tests by Testing Agency: 
a. Make additional tests of concrete when test results indicate slump, air 

entrainment, concrete strengths, or other requirements have not been 
met, as directed by Architect. 

b. Testing agency may conduct tests to determine adequacy of concrete by 
cored cylinders complying with ASTM C 42, or by other methods as 
directed.

3.09 REPAIRS

A. Remove and replace concrete paving that is broken, damaged, or defective, or does 
not meet requirements of this Section.

B. Drill test cores where directed by Architect when necessary to determine magnitude 
of cracks or defective areas. 
1. Fill drilled core holes in satisfactory pavement areas with Portland cement 

concrete bonded to paving with epoxy adhesive.

3.10 CLEANING

A. Sweep concrete pavement and wash free of stains, discolorations. dirt, and other 
foreign material just prior to final inspection.

3.11 PROTECTION

A. Protect concrete from damage. 
1. Exclude traffic from paving for at least 14 days after placement.
2. When construction traffic is permitted, maintain paving as clean as possible by 

removing surface stains and spillage of materials as they occur.
1) Protect the Work of this section until date of Substantial Completion.

END OF SECTION 32 1313
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SECTION 32 1723

PAVEMENT MARKINGS

PART 1 GENERAL 

1.01 SUMMARY

A. Section Includes:
1. Parking lot striping:

a. Includes markings and accessibility symbols, for accessible spaces as 
indicated.

b. Fire lane identification
c. Other curb identification and markings.

B. Related Sections:
1. Section 32 0523: Concrete for Exterior Improvements
2. Section 32 1216: Asphalt Paving
3. Section 32 1313: Concrete Paving
4. Section 32 1726: Detectable Warning Surfaces 

1.02 REFERENCES

A. California Code of Regulations, Title 24, 2016 edition, Part 2, California Building 
Code (CBC), Volumes 1 and 2.
1. Chapter 11B � Accessibility to Public Buildings, Public Accommodations, 

Commercial Buildings, and Public Housing.

B. Federal Specifications (FS):
1. FS TT-P-1952 � Paint, Traffic and Airfield Marking, Waterborne, current 

version.

C. Federal Standards (FED-STD): 
1. FED-STD 595C � Colors Used in Government Procurement, current version.

D. South Coast Air Quality Management District (SCAQMD):
1. Rule 1113 � Architectural Coatings

1.03 SUBMITTALS

A. Product Data: 
1. Manufacturer�s product data on traffic paint products and material.

B. Shop Drawings: 
1. Indicating location, extent, color, and texture of markings.

C. Samples: 
1. Color samples of paint products.

1.04 PROJECT CONDITIONS

A. In-Service Surface Temperature Limits: 
1. Dry: 50 degrees F minimum.
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2. Do not apply when air, surface, or product temperatures are below 50 degrees 
F, or when adverse weather conditions are forecast.

B. Dry Time at 77 degrees F and 50 percent Relative Humidity: 
1. Drying times will vary depending on temperature, air circulation, and humidity. 

1.05 REGULATORY REQUIREMENTS 

A. Accessible Parking Spaces Serving Particular Building or Facility:
1. When serving more than one accessible entrance, locate on shortest 

accessible route to entrance or multiple accessible entrances per CBC Section 
11B-208.3.1

2. Provide minimum number of required accessible parking spaces in accordance 
with CBC Section 11B-208.2

3. Provide a least one van-accessible parking space for every six, or fraction 
thereof, of accessible parking spaces in accordance with CBC 11B-208.2.4

4. Provide accessible parking spaces and access aisles comply with CBC Section 
11B-502
a. Dimension parking spaces to centerline of marked lines as follows:

1) Mark parking spaces and access aisles according to CBC     Figures 
11B-502.2, 11B-502.3 and 11B-502.3.3

2) Provide surfaces complying with CBC Section 11B-11B-302 and at 
same level with slopes not steeper than 1:48 in any direction per 
CBC Section 11B-502.4

5. Parking Space Dimensions:
a. Parking Spaces and Van Accessible Spaces: As indicated on Drawings. 
b. Place access aisles on either side of parking spaces.

1) Locate on passenger side for van accessible parking spaces.
6. Parking Space and Access Aisle Markings:

a. Mark access aisles with blue painted borderline around their perimeter.
b. Mark area within blue borderlines with hatched lines maximum of 36 

inches on center with color contrasting to that of aisle surface.
1) White on asphalt paving.
2) Blue on concrete paving.

c. Access aisle markings may extend beyond minimum required length per 
CBC Section 11B-502.3.3.

d. Mark access aisles so as not to overlap vehicular way per CBC      
Section 11B-502.3.4.

e. Provide vertical clearance of 8 feet-2 inches minimum for accessible 
parking spaces, access aisles, and vehicular routes serving them per 
CBC Section 11B-502.5.

B. Fire Lane Identification:
1. Provide identification conforming to requirements of local fire authority.
2. Fire Lane Entrance and No Parking Signs:

a. Post each vehicle entrance to area containing red curbs with approved 
Fire Lane Entrance Sign. 

3. Fire Lane Signs: Post �Fire Lane � No Parking� signs immediately adjacent to 
each designated fire lane and at intervals not to exceed 50 feet, unless directed 
otherwise by local fire authority.

4. Fire Lane Curb Markings: Paint curbs safety red.
a. On top of curb, paint �FIRE LANE � NO PARKING� in white letters 3 

inches high, at spacing of 30 feet on center, or portion thereof.
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PART 2 PRODUCTS 

2.01 MATERIALS

A. Traffic Marking Paint:  
1. 100 percent  Acrylic Resin System: 

a. Ready-mixed, one�component, waterborne acrylic traffic line paint. 
b. High Solids formulated for hot and cold application to either asphalt 

concrete or Portland cement concrete pavements.
2. Meets performance standards of FS TT-P-1952, Type II.
3. VOC Content: Less than 100g/L
4. Colors: 

a. Specified colors conforming to FED-STD 595C.
5. Product and Manufacturer:

a. Fast Dry Paint Series by American Traffic Products, Rialto, CA, or 
approved equal.

PART 3 EXECUTION 

3.01 PAVEMENT MARKINGS

A. Application of Paint:
1. Prior to application of paint, allow pavement to properly cure.  

a. Clean and prepare in accordance with paint manufacturer's written 
recommendations.

2. Provide mechanical equipment to install paint in a uniform, straight or curved 
pattern, without holidays and other defects.

3. Do not permit traffic until paint has completely cured.
4. Install 2 coats in thickness recommended by manufacturer.

B. Marking Width and Color:  
1. Unless indicated otherwise, marking width and color are as follows:

Width Color

a.  Parking stall lines 4 inches
     1)  General White
     2)  Accessible Blue
b.  Traffic markings 4 inches Yellow
c.  Striping 4 inches
     1)  General Yellow

     2)  Accessible Blue
d.  International Symbol 
     of Accessibility (ISA)

2 inches White on blue background

e.  Fire Lanes:
     1) Curbs Red
     2) Lettering White

3.02 CLEANING

A. Remove and legally dispose of rubbish, debris, and waste materials off Project Site.
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3.03 PROTECTION

A. Protect Work:
1. With barricades and signs until paint has completely dried.
2. Until Substantial Completion

END OF SECTION 32 1723
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SECTION 32 1726

DETECTABLE WARNING SURFACES

PART 1 GENERAL

1.01 SUMMARY

A. Section Includes:
1. Cast In Place Detectable Warning Surface Tiles where indicated on Drawings.

B. Related Sections:
1. Section 01 4100: Regulatory Requirements; current Code edition.
2. Section 32 0523: Concrete for Exterior Improvements; concrete for items 

other than paving or cast-in-place concrete.
3. Section 32 1313: Concrete Paving
4. Section 32 1723:  Pavement Markings.

1.02 REFERENCES

A. California Code of Regulations (CCR), Title 24, Part 2, California Building Code 
(CBC), Volumes 1 and 2, current edition.
1. Chapter 11B � Accessibility to Public Buildings, Public Accommodations, 

Commercial Buildings, and Public Housing.

B. ASTM International (ASTM):
1. ASTM B117 � Standard Practice for Operating Salt Spray (Fog) Apparatus
2. ASTM C 293 � Standard Test Method for Flexural Strength of Concrete (Using 

Simple Beam With Center-Point Loading)
3. ASTM C1026 � Standard Test Method for Measuring the Resistance of 

Ceramic and Glass Tile to Freeze-Thaw Cycling
4. ASTM D 543 � Standard Practices for Evaluating the Resistance of Plastics to 

Chemical Reagents
5. ASTM D 570 � Standard Test Method for Water Absorption of Plastics
6. ASTM D 638 � Standard Test Method for Tensile Properties of Plastics
7. ASTM D 695 � Standard Test Method for Compressive Properties of Rigid 

Plastics
8. ASTM D 790 � Standard Test Methods for Flexural Properties of Unreinforced 

and Reinforced Plastics and Electrical Insulating Materials
9. ASTM D 1037 � Standard Test Methods for Evaluating Properties of Wood-

Base Fiber and Particle Panel Materials
10. ASTM D 1308 � Standard Test Method for Effect of Household Chemicals on 

Clear and Pigmented Organic Finishes
11. ASTM E 84 � Standard Test Method for Surface Burning Characteristics of 

Building Materials
12. ASTM G 155 � Standard Practice for Operating Xenon Arc Light Apparatus for 

Exposure of Non-Metallic Materials

C. Federal Standard (FS):
1. Federal Standard 595C � Colors Used in Government Procurement, current 

version.
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1.03 SUBMITTALS

A. Product Data: 
1. Manufacturer's literature describing products, installation procedures and 

routine maintenance.

B. Shop Drawings: 
1. Show fabrication details for specified products, consisting of:

a. Composite structural system
b. Tile surface profile
c. Sound on cane contact amplification feature.

2. Include plans of tile placement including joints, and material to be used.
a. Outline installation materials and procedure

3. Design and show tile pattern between existing expansion joints with tile rib 
dimension used for cut size of panels.

C. Samples: 
1. Minimum of four samples, as Project Site mock-ups, of full cast in place 

detectable tile warning surface tiles of kind proposed for use.
2. Minimum of four samples, as Project Site mock-ups, of full surface-mounted 

detectable warning surface tiles of kind proposed for use.

D. Material Test Reports: 
1. From qualified accredited independent testing laboratory indicating that 

materials proposed for use are in compliance with requirements and meet 
properties indicated.

2. Conduct test reports on cast in place detectable warning surface tiles as 
certified by qualified independent testing laboratory.

3. Do not include manufacturer�s MSDS sheets with this submittal.
a. Furnish to Contractor only.

E. Maintenance Instructions: 
1. Copies of manufacturer's specified maintenance practices for cast-in-place 

detectable warning surface tiles

1.04 QUALITY ASSURANCE

A. Provide cast in place detectable warning surface tiles and accessories as produced 
by single manufacturer with minimum of three years experience in manufacturing of 
cast in place detectable warning surface tiles.

B. Installer's Qualifications: 
1. Engage experienced installer certified in writing by detectable warning surface 

tile manufacturer as qualified for installation, who has successfully completed 
tile installations similar in material, design, and extent to that indicated for 
Project.

2. Arrange for manufacturer's supervisor to be present at initial pour for cast-in-
place tiles.

3. Arrange for manufacturer's supervisor to be present at initial installation of 
surface-mounted tiles.
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1.05 DELIVERY, STORAGE, AND HANDLING

A. Suitably package or crate tiles to prevent damage in shipment or handling.
1. Protect finished surfaces with sturdy wrappings, and identify tile type by part 

number.

B. Deliver tiles to designated location at Project Site for storage prior to installation.

1.06 PROJECT CONDITIONS

A. Environmental Conditions and Protection: 
1. Maintain minimum temperature of 40 degrees F in spaces to receive tiles for at 

least 24 hours prior to installations, during installation, and for not less than 24 
hours after installation.

2. Store tile material in spaces where they will be installed for at least 24 hours 
before beginning installation.

3. After installation, maintain minimum temperature of 40 degrees F in areas 
where Work is completed.

B. Contain and control use of water for Work, cleaning, or dust control.
1. Do not allow waste water to come into contact with public.
2. Provide barricades or screens to protect public.

C. Conduct disposal of liquids or other materials of possible contamination in 
accordance with federal state and local laws and ordinances.

D. Use cleaning materials with code-compliant low VOC solvent content and low 
flammability when used on Project Site.

E. Coordinate phasing and flagging personnel operations as specified in Division 01.

1.07 REGULATORY REQUIREMENTS

A. Detectable Warning Surfaces:
1. Provide tactile warning surfaces complying with CBC Section 11B-705.1
2. Surfacing Color: No. 33538 �Federal Yellow� conforming to FS 595C.

a. Exception: 
1) Provide colors used for locations at curb ramps, islands, or cut-

through medians that contrast visually with color of adjacent walking 
surfaces.

b. Provide either light-on-dark, or dark-on-light, in accordance with CBC 
Section 11B-705.1.1.3.

3. Provide surfaces that differs from adjoining surfaces in resiliency or sound-on-
cane contact in accordance with CBC Section 11B-705.1.1.4.

1.08 WARRANTY

A. Provide manufacturer�s minimum 5 year warranty in writing for period of five years 
from date of final completion complying with DSA Bulletin 10/31/02, revised 
04/09/08.
1. Warranty includes defective work, breakage, deformation, fading and chalking 

of finishes, and loosening of tiles.
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PART 2 PRODUCTS

2.01 MANUFACTURERS/PRODUCTS

A. Provide detectable warning surface tile by one of following:
1. Engineered Plastics, Inc. (Armor-Tile)
2. ADA Solutions, Inc.
3. Armorcast Products

B. Basis-of-Design Product: 
1. Vitrified Polymer Composite (VPC) Cast in Place Detectable Warning Surface 

Tiles specified is based on Armor-Tile as manufactured by Engineered Plastics 
Inc.

2. Existing engineered and field tested products which are subject to compliance 
with requirements, may be incorporated in Work and provided they meet or 
exceed specified test criteria and characteristics.

2.02 MATERIALS

A. Tiles: 
1. Made of homogeneous vitrified polymer composite (VPC) material with 

ultraviolet stabilized coating, to minimize color wear
2. Provide with slip-resistant surface, incorporating �truncated domes� of same 

material. 
3. Nominal thickness of detectable warning tile: 1/8 inch, exclusive of height of 

truncated domes. 
4. Provide tiles complying with applicable requirements of CBC, Chapter 11B. 

B. Vitrified Polymer Composite (VPC) cast-in-place detectable warning surface tiles:
1. Epoxy polymer composition with ultra violet coating employing aluminum oxide 

particles in truncated domes, conforming to following:
a. Compressive Strength per ASTM D 695: 

1) Not less than 18,000 psi.
b. Tensile Strength per ASTM D 638: 

1) Not less than 10,000 psi.
c. Flexural Strength per ASTM C 293 or D 790: 

1) Not less than 24,000 psi.
d. Water Absorption per ASTM D 570: 

1) Not to exceed 0.35 percent.
e. Slip Resistance:  

1) Minimum 0.9 for combined wet/dry static co-efficient of friction when 
tested per ASTM C 1028

f. Chemical Stain Resistance per ASTM D 543 or D 1038: 
1) Withstand without discoloration or staining minus 1 percent 

hydrochloric acid, urine, calcium chloride, stamp pad ink, gum and 
red aerosol paint. 

g. Fire-Resistance per ASTM E 84: 
1) Flame Spread Index: Less than 15.

h. Accelerated Weathering per ASTM G 155: 
1) Exhibit following result for 3000 hours:

a) Delta E, less than 4.5: No deterioration, fading or chalking of 
surface of tile.
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i. Accelerated Aging and Freeze Thaw Test per ASTM D 1037 or C1026:
1) Show no evidence of cracking, delamination, warpage, checking, 

blistering, color change, loosening of tiles, or other defects. 
j. Salt and Spray Performance of Tile per ASTM B 117: 

1) Not show deterioration or other defects after 200 hours of exposure.

C. Pattern/Dimension:  
1. Provide detectable warning surface tile incorporating �in-line� pattern of 

truncated domes 0.2 inch in height, 0.9 inch minimum and 0.092 inch 
maximum diameter at base, and 0.45 inch minimum and 0.47 inch maximum 
diameter at top of dome.

2. Space domes at 2.3 inches minimum to 2.4 inches maximum center-to-center, 
measured �in-line�

3. Wheelchair Safety: 
a. Provide field area of detectable warning surface consisting of non-slip 

surface with minimum of 40 degree to 90 degree raised points, 0.045 inch 
high, per square inch

D. Color:  
1. Unless otherwise indicated, provide detectable warning surface tiles in color 

specified in Article 1.07 A
2. Provide color integral with detectable warning device tiles and not surface 

applied. 
3. Do not use paints or other surface coatings. 

E. Furnish following for installation of surface-mounted tiles:
1. Fasteners: 

a. Flat-head drive anchors made of corrosion-resistant material, 1/4 inch in 
diameter x 1-3/4 inches long.

2. Adhesives: 
a. Urethane elastomeric adhesive material, as required by manufacturer�s 

specifications.

F. Sealants:  
1. Gray epoxy, two-component sealant.

a. Manufactured by Sika, Bostik or approved equal.
b. Complying with requirements of Section 07 9200.

2. As supplied by tile manufacturer.

PART 3 EXECUTION 

3.01 INSTALLATION OF CAST-IN-PLACE TILES

A. During concrete pouring and tile installation procedures, ensure adequate safety 
guidelines are in place and are in accordance with applicable industry and 
government standards.

B. Prior to placement of cast in place detectable warning surface tiles, review 
manufacturer's shop drawings and layout drawing prepared by installation contractor 
to resolve issues related to pattern repeat, tile cuts, expansion joints, control joints, 
curves, end returns and surface interferences.
1. Refer discrepancies to Architect.
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C. Physical Characteristics of Concrete: 
1. Consistent with Section 32-1313 specifications while maintaining slump range 

of 4 to7 inches to permit solid placement of cast in place detectable warning 
surface tiles.

2. Overly wet mix will cause tiles to float.
a. Furnish suitable weights such as concrete blocks or sandbags (25 Ibs.)

1) Place on each tile.

D. Concrete pouring and finishing operations require typical mason's tools.
1. Four foot long level with electronic slope readout, 25 lb. weights, and large non-

marring rubber mallet are specific to installation of cast-in-place detectable 
warning surface tiles.

2. Vibrating mechanism may be employed.
a. Fix vibrating unit to soft wood base at least 1 foot square.

E. Pour and finish concrete true and smooth to required dimensions and slope prior to 
tile placement.
1. Immediately after pouring concrete, use electronic level to check that required 

slope is achieved
2. Place tile square and true to curb edge in accordance with approved shop 

drawings.
3. Tamp or vibrate Tiles into fresh concrete to ensure that field level of tile is flush 

to adjacent concrete surface.
a. Do not attempt to accomplish embedment process by stepping on tiles as 

this may cause uneven setting which can result in air voids under tile 
surface

4. Shop drawings indicate that tile field level (base of truncated dome) is flush to 
adjacent surfaces to permit proper water drainage and eliminate tripping 
hazards between adjacent finishes.
a. Tolerance for elevation differences between tile and adjacent surface is 

1/16 inch.

F. Immediately after tile placement, tile elevation is to be checked to adjacent concrete.
1. Set tile elevation consistent with shop drawings to permit water drainage to 

curb as design dictates.
2. Ensure field surface of tile is flush with surrounding concrete and back of curb 

so that no ponding of possible on tile at back side of curb

G. While concrete is workable, use 3/8 inch edging tool to create finished edge of 
concrete.
1. Use steel trowel to finish concrete around tile perimeter, flush to field level of 

Tile.

H. During and after tile installation and concrete curing stage, do not allow walking, 
leaning, or external forces placed on tile to rock tile, causing void between underside 
of tile and concrete.

I. Following tile placement, review installation tolerances to shop drawings and adjust 
tile before concrete sets.
1. Place suitable weights of 25 lbs. on each tile and additional weights at tile to tile 

assemblies as necessary to ensure solid contact of tile underside to concrete.
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J. Following curing of concrete, remove protective plastic wrap from tile face by cutting 
plastic with sharp knife tight to concrete/tile interface.
1. Where concrete bleeding occurs between tiles, soft brass wire brush will clean 

residue without damage to tile surface.

K. Individual tiles may be bolted together with 1/4 inch bolts or equivalent hardware to 
help ensure adjacent tiles are flush to each other during installation process.
1. Place tape or sealant on underside of bolted edge to prevent concrete from 

rising up between tiles during installation
a. Replace protective plastic wrap peeled back to facilitate bolting or cutting 

by taping to ensure tile surface remains free of concrete during 
installation process

2. Replace sound-amplifying plates on underside of tile dislodged during handling 
or cutting and secure with construction adhesive
a. Air gap created between plates and bottom of tile is important in 

preserving sound on cane audible properties of tiles.
3. Applications of Sealant:

a. Install level to adjacent surface and straight line formed to tile edge.
b. Mask off tile faces with duct tape to ensure clean definition of sealant to 

adjacent surfaces.

3.02 PAVEMENT MARKINGS

A. Refer to Section 32 1723 for coordination of pavement markings with tactile warning 
surface locations.

3.03 CLEANING AND PROTECTING

A. Protect panels against damage during construction period to comply with tile 
manufacturer's specification.

B. Protect tiles against damage from rolling loads following installation by covering with 
plywood or hardboard.

C. Clean tactile tiles not more than four days prior to date scheduled for inspection 
intended to establish date of Substantial Completion in each area of Project.
1. Clean tile by method specified by manufacturer.

D. Comply with manufacturer's maintenance manual for cleaning and maintaining tile 
surface.
1. Perform recommended annual inspections for safety and tile integrity

E. Remove and legally dispose of rubbish, debris, and waste materials off Project Site.

F. Protect Work until Substantial Completion.

END OF SECTION 32 1726
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SECTION 32 1818

PLAYGROUND SURFACING TILES

PART 1 GENERAL

1.01 SUMMARY

A. Section Includes:
1. Resilient, Interlocking, Playground Safety Surfacing Tiles.

B. Related Sections:
1. Section 01 4100: Regulatory Requirements; current Code edition.
2. Section 11 6810: Installation of Playground Equipment and Structures
3. Section 31 2300: Excavation and Fill; grading and subsurface preparation.
4. Section 32 1313: Concrete Paving; concrete curbs.

1.02 REFERENCES

A. California Code of Regulations (CCR), Title 24, Part 2, California Building Code 
(CBC), Volumes 1 and 2, current edition.
1. Chapter 11B � Accessibility to Public Buildings, Public Accommodations, 

Commercial Buildings, and Public Housing.

B. ASTM International (ASTM):
1. ASTM D 412 � Standard Test Methods for Vulcanized Rubber and 

Thermoplastic Elastomers � Tension
2. ASTM D 624 � Standard Test Method for Tear Strength of Conventional 

Vulcanized Rubber and Thermoplastic Elastomers
3. ASTM D 2047 � Standard Test Method for Static Coefficient of Friction of 

Polish-Coated Flooring Surfaces as Measured by the James Machine
4. ASTM D 2859 � Standard Test Method for Ignition Characteristics of Finished 

Textile Floor Covering Materials
5. ASTM D 3676 � Standard Specification for Rubber Cellular Cushion Used for 

Carpet or Rug Underlay.
6. ASTM F 1292 � Standard Specification for Impact Attenuation of Surfacing 

Materials within the Use Zone of Playground Equipment
7. ASTM F 1487 � Standard Consumer Safety performance Specification for 

Playground Equipment for Public Use.
8. ASTM F 1951 � Standard Specification for Determination of Accessibility of 

Surface Systems Under and Around Playground Equipment 
9. ASTM F 2479 � Standard Guide for Specification, Purchase, Installation, and 

Maintenance of Poured-In-Place playground Surfacing.

C. U.S. Consumer Products Safety Commission (CPSC):
1. Public Playground Safety Handbook.

D. International Play Equipment Manufacturers Association (IPEMA):
1. IPEMA Safety Certification Standards.
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1.03 SYSTEM DESCRIPTION

A. Playground Surfacing:
1. Resilient, interlocking, playground safety surfacing tiles system consisting of:

a. Compression molded recycled rubber and binding agents, with adhesive 
at joints over rubber sheeting.  

b. Provide system supported on crushed aggregate base with top layer of 
fines.  

c. Scarify and compact native soils sub-grade to 90 percent complying with 
ASTM D 1557.  

2. Slope tiles to drain.
a. Do not exceed 2 percent in any direction.
b. Contain tiles with concrete curb as detailed on Drawings. 

1.04 SUBMITTALS

A. Electronic Submittals: 
1. Refer to Section 01 3300 for requirements for making electronic submittals.

B. Product Data: 
1. Copies of manufacturer�s written specifications and warranty. 

a. Include manufacturer�s descriptive data and installation instructions 

C. Shop Drawings: 
1. Manufacturer�s details showing size and depths of tiles and sub-base materials, 

anchoring systems, and edge details. 

D. Samples: 
1. Materials proposed for use on Project:

a. Minimum of four samples of each tile as follows:
1) Full size tiles.
2) Partial Tiles: 

a) Minimum 6 inches x 6 inches.

E. Signed Statements:
1. By authorized official certifying that surfacing system meets requirements of 

ASTM F 1292 for head-first fall from highest accessible portion of specified 
playground equipment.

2. From manufacturer of tile surfacing, attesting that materials under this Section 
will be installed only by trained installers.  

F. Certificates: 
1. Furnish Certificate of Insurance from manufacturer of tile surfacing for use as 

playground safety surfacing, covering general and product liability.
a. Comply with requirements in Division 00 General Conditions for required 

insurance coverage.
2. Furnish mandatory IPEMA Certification.
3. Manufacturer's certificate of compliance indicating materials comply with 

specified requirements.                  
4. Maintenance Instructions:  

a. Manufacturer's maintenance and cleaning instructions.
5. Warranty:  

a. Manufacturer's standard warranty.
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1.05 QUALITY ASSURANCE

A. Manufacturer�s Qualifications: 
1. Tile surfaces manufactured and installed by trained, experienced company 

employees or certified installers who have successfully completed Certified 
Installers Training Program required by manufacturer. 

B. Installer Qualifications: 
1. Upon request, provide list of at least five installations where products similar to 

those proposed for use have been installed and have been in service for 
minimum period of 3 years. 

2. List to include owner or purchaser, address of installation, date of installation, 
contact person, and phone number. 

1.06 DELIVERY, STORAGE, AND HANDLING

A. Delivery:  
1. Deliver materials to Project Site in manufacturer's original, unopened 

containers and packaging, with labels clearly identifying product name and 
manufacturer.

B. Storage:
1. Store materials in accordance with manufacturer's instructions.
2. Playground Safety Surfacing Tiles:

a. Store tiles in dry area at minimum temperature of 50 degrees F for 
minimum of 72 hours before installation.

b. Protect tiles from direct sunlight before installation.
3. Adhesive:  

a. Store adhesive in dry area at minimum temperature of 50 degrees F.

C. Handling:  
1. Protect materials during handling and installation to prevent damage.

D. Tile Temperature:  
1. Ensure surface temperature of playground safety surfacing tiles is minimum of 

50 degrees F at time of installation.

E. Air Temperature:  
1. Ensure air temperature is minimum of 40 degrees F for minimum of 24 hours 

before and during installation.
2. Consult manufacturer's installation instructions for modified installation 

procedure when tile or air temperatures are above 85 degrees F.

1.07 PROJECT CONDITIONS

A. Install tile surfacing on dry sub-surface, with no prospect of rain within initial adhesive 
curing period, and within recommended temperature range of    

         manufacturer.

B. Installation in weather conditions of high heat, (over 85 degrees F), or cold (less than 
50 degrees F), or high humidity (70 percent) may affect cure time and structural 
integrity of final product.  
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1. Consult manufacturer for modified installation procedures in weather conditions 
beyond this range.

C. Manufacturer�s representative reserves right to control installation based on such 
environmental factors, subject to notification of Owner and Architect.

1.08 SEQUENCING AND SCHEDULING

A. Install tile surfacing system after playground equipment, swings, signs, and other 
items that will occur within surfacing area are installed. 
1. Coordinate surface installation review by manufacturer�s representative

a. Notify representative in writing within two weeks prior to installation.

1.09 WARRANTY

A. Manufacturer�s Warranty:
1. Warrants specified playground surfacing system complies with requirements of 

ASTM F 1292 for impact attenuation Head Injury Criteria (HIC) score of less 
than 700.
a. Warranty does not cover normal wear and tear.

2. Materials and Workmanship:  
a. Warrant playground safety surfacing against defects in materials and 

workmanship for 10 years from date of Substantial Completion.

B.  Performance Warranty:  
1. Warrant playground safety surfacing tiles will meet drop height performance 

requirements of ASTM F 1292 for 10 years from date of Substantial 
Completion.

PART 2 PRODUCTS

2.01 MANUFACTURER

A. Basis-of-Design: 
1. Design of playground surfacing system is based upon DuraSafe Tiles as 

manufactured by SofSURFACES Inc.,Petrolia, Ontario, Canada

2.02 PLAYGROUND SURFACING TILES

A. Tiles 
1. Description:  

a. Resilient, interlocking, playground safety surfacing tiles.
2. Compliance:  

a. Meets or exceeds CPSC guidelines for impact attenuation.
3. Material:  

a. Compression-molded, recycled rubber and binding agents.
4. Tile Locking:  

a. U-shaped male and female configuration on 4 sides to lock tiles to 
adjacent tiles.

5. Top Edges:  
a. Chamfered.

6. Tile Bottom:  
a. Hollow core stanchion pattern. 
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7. Wear Layer: 
a. Plus Series:  

1) Combination of elongated SBR rubber and granulated crumb 
rubber.  

2) Pigmentation used to achieve color.  
3) Minimum Thickness: 0.375 inch.

8. Size:  
a. Nominal Size: 24-1/8 inches by 24-1/8 inches.  
a. Installed Size: 24 inches by 24 inches. 

9. Thickness:
a. Critical Fall Height:

1) 8 Feet: 4.25 inches.
10. Minimum Tile Weight:

a. 4.25 Inch Thickness:  33.98 pounds.
11. Colors:

a. Terra Cotta and Saddle Brown as indicated on Drawings.
12. Product and Manufacturer:

b. DuraSAFE Series Plus SofTILE KrosLOCK by SofSURFACES Inc.

2.03 MATERIALS

A. Test Results:
1. Impact Attenuation:

a. Conforming to ASTM F 1292:
1) G-Max Score:  Less than 125.
2) Head Injury Criteria (HIC) Score:  Less than 700.

2. Freeze Thaw:
a. Conforming to ASTM C 67:  

1) No deterioration.
3. Rubber Deterioration/Air Oven:

a. Conforming to ASTM D 573:  
1) No deterioration.

4. Slip Resistance:
a. Conforming to ASTM E 303:

1) Dry:  51 minimum.
2) Wet:  44 minimum.

b. Conforming to ASTM D 2047:
1) Plus Series:  0.533.

5. Tensile Strength:
a. Conforming to ASTM D 412:

1) Plus Series: 661 Mpa.
6. Elongation at Break:

a. Conforming to ASTM D 412:
1) Plus Series: 68.5 percent.

7. Tear Strength, Conforming to ASTM D 624: 
a. Plus Series: 2.2 kNm

8. Flammability:
a. Conforming to ASTM D 2859, Methenamine Pill Test:

1) Pass

9. Density:
a. Conforming to ASTM D 3676:

1) Plus Series: 817 kg/m3.
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10. Taber Abrasion, Wear index:
a. Conforming to ASTM C 501:

1) Plus Series: 205

2.04 ACCESSORIES

A. Corners:
1. Prefabricated outside and inside corners.
2. Material:  

a. Same as playground safety surfacing tiles.

B. Adhesive: 
1. Furnished by surfacing manufacturer.
2. Conform to requirements of SCAQMD Rule 1168.

2.05 PERFORMANCE

A. Area Safety: 
1. Rubber tiles in place within playground equipment use zones:

a. Meet or exceed performance requirements of CPSC, CBC Chapter 11B, 
and Fall Height Test ASTM F1292. 

2. Surface must yield both peak deceleration of no more than 200 G-max and 
Head Injury Criteria (HIC) value of no more than 700 for head-first fall from 
highest accessible portion of play equipment installed. 

3. IPEMA certification is required. 
a. Conduct laboratory test used to determine critical fall height on surfacing 

material samples identical in design, materials, components, and 
thickness, and manufactured as installed playground surface.
1) Comply with requirements of ASTM F 1292.

B. Accessibility: 
1. Provide outdoor play areas complying with requirements of CBC, Chapter 11B. 
2. Provide interlocking tile surfaces intended to serve as accessible paths of travel 

for persons with disabilities that are firm, stable, slip resistant, and meet 
requirements of ASTM F 1292. 

PART 3 EXECUTION

3.01 SITE PREPARATION BY CONTRACTOR

A. Finished Grade/Slope: 
1. Verify following:

a. Finished elevations or adjacent areas are as indicated on Drawings, 
b. Appropriate sub-grade elevation has been established for safety surface

to be installed, 
c. Subsurface has been installed per Drawings and meets accessibility and 

use zones requirements.

B. Aggregate Sub Base: 
1. Tolerance of Aggregate Sub-Base: Within 1/4� inch in 10 feet in any direction.
2. Verify that aggregate sub base has been fully compacted in accordance with 

following:
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a. Compacted Aggregate Sub-Base: 4 inches of 3/4 inch minus irregular 
stone with ¼� of fines above compacted to 95 percent in 2 inch watered 
lifts.

3.02 INSTALLATION 

A. Resilient Tiles Surfacing: 
1. Install playground safety surfacing tiles in accordance with manufacturer's 

instructions at locations indicated on Drawings.

A. Ensure prepared subsurface and tiles are dry and clean.

B. Layout tile surface in accordance with manufacturer's instructions.

C. Apply adhesive in accordance with manufacturer's instructions for tile-to-tile as well 
as tile-to-base for all keystone and strategic tile rows.

D. Installation to be completed by factory trained and certified installer.

3.03 FIELD QUALITY CONTROL

A. Manufacturer Services: 
1. Manufacturer�s Representative who is experienced in installation of playground 

safety surfacing for resilient tile safety surfacing.
a. Notify of  construction schedule and attend pre-construction meeting.
b. Meet with installation contractor and crew prior to start of installation.
c. Supervise installation to ensure that system meets specified impact 

attenuation requirements.

B. Installed Surface Performance Test: 
1. Conforming to ASTM F1292:

a. Perform impact attenuation testing according to ASTM F1292 in presence 
of Owner�s representative within 30 days of installation.

b. Confirm impact attenuation performance of surfacing tiles as follows:

1) G-Max Score: Less than 125
2) Head Injury Criteria (HIC) Score: Less than 700

2. Test Equipment Operator Qualifications: 
a. National Recreation and Parks Association/National Playground Safety    

Institute (NRPA/NPSI) Certified Playground Safety Inspector (CPSI).
1) Trained in the proper operation of Triax test equipment by 

competent agency.
3. Determine compliance with ASTM F 1292, unless otherwise specified in this    

Section.

3.04 CLEANING

A. Remove adhesive spills from playground safety surfacing tiles in accordance with 
manufacturer's instructions.

B. Clean tiles in accordance with manufacturer's instructions

C. Clean up Work to minimize excessive adhesive on adjacent surfaces or play 
equipment. 
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1. Promptly clean spills of excess adhesive. 

D. Flood Test: 
1. Hose off finished surface with clean water to confirm drainage and to remove 

dust and dirt.  
2. Replace and relevel tiles and base where standing water over 1/8 inch in depth 

does not drain within one hour.

3.05 PROTECTION

A. Allow safety surface to fully cure in accordance with manufacturer�s instructions. 
1. Protect surface from traffic during curing period of 48 hours or as instructed by 

manufacturer. 

B. Protect playground safety surfacing tiles from foot traffic for minimum of 12 hours 
after installation.

C. Protect completed tiles from damage during construction and until date of Substantial 
Completion.

END OF SECTION 32 1818
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