

Addendum #2

for:

**Richland School District One
201 Park Street Roof Replacement
RCSD #1 Project #: 2025-010**

Issue Date October 14, 2024

- 1) The following items add to, modify, clarify, or otherwise alter the Drawings and/ or specifications and will be a part of the Contract Documents. Where a portion of the Drawings and/or specification is added to, modified, or otherwise altered, the portion not so affected shall remain. Bidder shall include all effects that these items may have on this proposal.
- 2) Please ensure that the version of Addendum #1 you acknowledge on the bid form is "Addendum #1 (REV #1) dated October 8, 2024. If for any reason you do not have this version, please contact Steve Lyon at stevelyon@lyonandassociates.net.
- 3) The contract performance time is 120 days (to reach substantial completion). Liquidated damages will be assessed at \$250 per day. The final completion date will be 30 days from the established substantial completion date.
- 4) The designated lay down area is shown bordered in red in Figure #1 below:




Figure 1: Designated lay down area is shown bordered in red.

- 5) The new bid date and time is Wednesday, October 30th, 2024 at 2:00 PM

END OF ADDENDUM #2 (1 Page)