



FREMONT UNION HIGH SCHOOL DISTRICT
589 West Fremont Ave. Sunnyvale, CA 94087

RFQ/P 24-25-03: ADDENDUM #1
Date of Addendum: October 23, 2024

NOTICE TO ALL POTENTIAL RESPONDENTS

The Request for Qualifications and Proposals (RFQ/P) #24-25-03 for the **Lynbrook High School Buildings 200, 400, 500, and 600 Classroom Modernizations Project** is modified as set forth in this Addendum. The original RFQ/P Documents and any previously issued addenda remain in full force and effect, except as modified by this Addendum, which is hereby made part of the RFQ/P. Respondent shall take this Addendum into consideration when preparing and submitting its Proposal.

1.0 - PROPOSAL SUBMITTAL DEADLINE

The Proposal submittal deadline remains the same and is not changed by this Addendum; the deadline for submissions remains as **Tuesday, October 29, 2024, at 2:00 pm.**

2.0 – QUESTIONS AND ANSWERS

The following questions and answers are provided as a matter of information to clarify issues raised about the RFP. To the extent that changes to the RFP are required based on the questions received, the RFP has been modified as noted above in the RFP section of this Addendum.

Item	Question	Answer
2.1	1) What are the anticipated/target DSA submission dates?	The DSA submission date for Buildings 200 and 400 was September 2024, and the anticipated DSA submission date for Buildings 500 and 600 is October 2025.
	2) Please confirm the construction schedule is February 1, 2025 – April 2027 per the information meeting presentation. Can you also provide a phasing schedule including the start and end dates for each of the four building modernizations as well as the site work phase of work.	<p>The combined anticipated construction duration is 88 weeks, 22 weeks per building, broken down as follows:</p> <ul style="list-style-type: none">- Building 200: July 2025-December 2025- Building 400: December 2025-May 2026- Building 500: June 2026-November 2026- Building 600: December 2026- May 2027 <p>Please note, the start and end months may change based upon site and program needs.</p> <p>The sitework around each building will be completed during the modernization of each corresponding building.</p>

END OF ADDENDUM