EXHIBIT D-1
SPECIAL CONDITIONS

1. Permits, Certificates, Licenses, Fees, Approvals

1.1. Payment for Permits, Certificates, Licenses, Fees, Approvals.

As required in the General Construction Provisions, Developer shall secure and pay for
all permits, licenses and certificates necessary for the prosecution of the Work with
the exception of the following:

1.1.2 DSA Plan Check Fees
1.1.3 Project Inspector
1.1.4 Special Materials Testing and Inspection

With respect to the above listed items, Developer shall be responsible for securing
such items; however, District will be responsible for payment of these charges or fees,
but only for the actual and direct costs (without markup or additional fees). Developer
shall notify the District of the amount due with respect to these items and to whom
the amount is payable. Developer shall provide the District with an invoice and receipt
with respect to such charges or fees. In the alternative, District may pay such costs
directly to DSA.

1.2. General Permit for Storm Water Discharges Associated with
Construction and Land Disturbance Activities.

General Permit for Storm Water Discharges Associated with Construction and Land
Disturbance Activities does not apply to this Project.

2. Occupied Sites

2.1. Access.

Access to the school buildings and entry to buildings, classrooms, restrooms,
mechanical rooms, electrical rooms, or other rooms, for construction purposes, must
be coordinated with District and onsite District personnel before Work is to start.
Unless agreed to otherwise in writing, only a school custodian will be allowed to unlock
and lock doors in existing building(s). The custodian will be available only while school
is in session. If a custodian is required to arrive before 7:00 a.m. or leave after 3:30
p.m. to accommodate Developer’'s Work, the overtime wages for the custodian will be
paid by Developer, unless at the discretion of the District, other arrangements are
made in advance.

2.2. Master Key.

Upon request, the District may, at its own discretion, provide a master key to the
school site for the convenience of Developer. Developer agrees to pay all expenses to
re-key the entire school site and all other affected District buildings if the master key
is lost or stolen, or if any unauthorized party obtains a copy of the key or access to
the school.
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2.3. Maintaining Services.

Developer is advised that Work is to be performed in spaces regularly scheduled for
instruction. Interruption and/or periods of shutdown of public access, electrical
service, water service, lighting, or other utilities shall be only as arranged in advance
with the District. Developer shall provide temporary services to all facilities interrupted
by Developer’'s Work.

2.4. Maintaining Utilities.

Developer shall maintain in operation during duration of Contract, drainage lines,
storm drains, sewers, water, gas, electrical, steam, and other utility service lines within
working area.

2.5. Confidentiality.

Developer shall maintain the confidentiality of all information, documents, programs,
procedures and all other items that Developer encounters while performing the Work.
This requirement shall be ongoing and shall survive the expiration or termination of
this Contract and specifically includes, without limitation, all student, parent, and
employee disciplinary information and health information.

2.6. Work during Instructional Time.

Developer affirms that Work may be performed during ongoing instruction in existing
facilities. If so, Developer agrees to cooperate to the best of its ability to minimize
any disruption to school operations and any use of school facilities by the public up to,
and including, rescheduling specific work activities, at no additional cost to District.

2.7. No Work during Student Testing.

Developer shall, at no additional cost to the District and at the District’'s request,
coordinate its Work to not disturb District students including, without limitation, not
performing any Work when students at the Site are taking State or Federally-required
tests.

3. Badge Policy for Contractors

All Contractors doing work for the District will provide their workers with identification badges.
These badges will be worn by all members of the Contractor's staff who are working in a
District facility.

3.1. Badges must be filled out in full and contain the following information:

3.1.1.1. Name of Contractor
3.1.1.2. Name of Employee
3.1.1.3. Contractor's address and phone number

3.2. Badges are to be worn when the Contractor or his/her employees are on site
and must be visible at all times. Contractors must inform their employees that
they are required to allow District employees, the Architect, the Construction
Manager, the Program Manager, or the Project Inspector to review the
information on the badges upon request.
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5.

3.3. Continued failure to display identification badges as required by this policy may
result in the individual being removed from the Project or assessment of fines
against the Contractor.

Designation of Certain Products as the Only Acceptable Materials, Products, or
Things for the Project

Use materials per plans and specifications.

Substitution for Specified Items

The following provisions are added to Section 1.7 to Exhibit D to the Facilities Lease:

1.7.1 Whenever in the Specifications any materials, process, or article is indicated or
specified by grade, patent, or proprietary name, or by name of manufacturer, that
Specification shall be deemed to be followed by the words “or equal.” Developer may,
unless otherwise stated, offer any material, process, or article that shall be
substantially equal or better in every respect to that so indicated or specified.

1.7.1.1 If the material, process, or article offered by Developer is not, in the
opinion of the District, substantially equal or better in every respect to that
specified, then Developer shall furnish the material, process, or article specified
in the Specifications without any additional compensation or change order.

1.7.1.2 This provision shall not be applicable with respect to any material,
product, thing or service for which District made findings and gave notice in
accordance with Public Contract Code section 3400(c); therefore, Developer
shall not be entitled to request a substitution with respect to those materials,
products or services.

1.7.2 A request for a substitution shall be submitted as follows:

1.7.2.1 Developer shall notify the District in writing of any request for a
substitution at least ten (10) days prior to proposal opening as indicated in the
Request for Qualifications and Proposals.

1.7.2.2 Requests for Substitutions after award of the Contract shall be
submitted within thirty-five (35) days of the date of the Notice to Proceed with
Construction.

1.7.3 Within 35 days after the date of the Notice to Proceed with Construction,
Developer shall provide data substantiating a request for substitution of “an equal”
item, including but not limited to the following:

1.7.3.1 All variations of the proposed substitute from the material specified
including, but not limited to, principles of operation, materials, or construction
finish, thickness or gauge of materials, dimensions, weight, and tolerances;

1.7.3.2 Available maintenance, repair or replacement services;

1.7.3.3 Increases or decreases in operating, maintenance, repair,
replacement, and spare parts costs;

1.7.3.4 Whether or not acceptance of the substitute will require other
changes in the Work (or in work performed by the District or others under
Contract with the District); and
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6.

1.7.3.5 The time impact on any part of the Work resulting directly or
indirectly from acceptance of the proposed substitute.

1.7.4 No substitutions shall be made until approved, in writing, by the District. The
burden of proof as to equality of any material, process, or article shall rest with
Developer. Developer warrants that if substitutes are approved:

1.7.4.1 The proposed substitute is equal or superior in all respects to that
specified, and that such proposed substitute is suitable and fit for the intended
purpose and will perform adequately the function and achieve the results called
for by the general design and the Contract Documents;

1.7.4.2 Developer provides the same warranties and guarantees for the
substitute that would be provided for that specified;

1.7.4.3 Developer shall be fully responsible for the installation of the
substitute and any changes in the Work required, either directly or indirectly,
because of the acceptance of such substitute, with no increase in Contract Price
or Contract Time. Incidental changes or extra component parts required to
accommodate the substitute will be made by Developer without a change in the
Contract Price or Contract Time;

1.7.4.4 Developer shall be responsible for any re-design costs occasioned by
District's acceptance and/or approval of any substitute; and

1.7.4.5 Developer shall, in the event that a substitute is less costly than that
specified, credit the District with one hundred percent (100%) of the net
difference between the substitute and the originally specified material. In this
event, Developer agrees to execute a deductive Change Order to reflect that
credit.

1.7.5 In the event Developer furnishes a material, process, or article more expensive
than that specified, the difference in the cost of that material, process, or article so
furnished shall be borne by Developer.

1.7.6 In no event shall the District be liable for any increase in Contract Price or
Contract Time due to any claimed delay in the evaluation of any proposed substitute
or in the acceptance or rejection of any proposed substitute.

1.7.7 Developer shall be responsible for any costs the District incurs for professional
services, DSA fees, or delay to the Project Schedule, if applicable, while DSA reviews
changes for the convenience of Developer and/or to accommodate Developer’s means
and methods. District may deduct those costs from any amounts owing to Developer
for the review of the request for substitution, even if the request for substitution is not
approved. District, at its sole discretion, shall deduct from the payments due to and/or
invoice Developer for all the professional services and/or DSA fees or delay to the
Project Schedule, if applicable, while DSA reviews changes for the convenience of
Developer and/or to accommodate Developer’'s means and methods.

Weather Days

Replace Section 15.2.1.5 to Exhibit D to the Facilities Lease with the following:
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15.2.1.5 The number of days of Adverse Weather exceeds the following parameters:

January 6 July 1]

February 10 August 1]

March 4 September 2

April 3 October 0

May 1 November 1]

June 0 December 0
7. Disabled Veterans Business Enterprise

This Project uses or may plan to use funds allocated pursuant to the State of California School
Facility Program for the construction and/or modernization of school buildings. Education
Code Section 17076.11 requires the District to have a participation goal for disabled veteran
business enterprises ("DVBE") of at least three percent (3%), per year, of the overall dollar
amount expended each year by the District on projects that receive state funding.
Accordingly, Developer must submit the Disabled Veteran Business Enterprise Participation
Certification to the District after issuance of the Notice of Award After Guaranteed Maximum
Price, identifying the steps Developer took to solicit DVBE participation in conjunction with
this Contract.
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8. Insurance Policy Limits

All of Developer’s insurance shall be with insurance companies with an A.M. Best rating of no

less than . The limits of insurance shall not be less than:
Commercial Product Liability [E.G. CHOOSE ONE OF
General Liability and Completed THREE OPTIONS:

Operations, Fire Option 1 - Low Risk Option:
Damage Liability - | $1,000,000 per occurrence;
Split Limit $2,000,000 aggregate

Option 2 - Intermediate Risk
Option: $2,000,000 per
occurrence; $4,000,000
aggregate

Option 3 - High Risk Option:
$5,000,000 per occurrence;
$10,000,000 aggregate]

Automobile Combined Single [E.G. CHOOSE ONE OF TWO

Liability - Any Limit OPTIONS: Option 1 -

Auto Personal vehicles: $500,000
Commercial vehicles:
$1,000,000

Option 2 - Personal vehicles:
$100,000 per person/
$300,000 per accident]

Workers’ Statutory limits pursuant to
Compensation State law
Employers’ [E.G. $0]
Liability
Builder’s Risk [E.G. $0]
(Course of
Construction)
Pollution [E.G. $0]
Liability
9. As-Builts and Record Drawings

9.1. When called for by Division 1, Developer shall submit As-Built Drawings
pursuant to the Contract Documents consisting of one set of computer-aided design
and drafting ("CADD") files in the following format flash drive

9.2. Developer shall submit Record Drawings pursuant to the Contract Documents
consisting of one set of computer-aided design and drafting ("CADD") files in the
following format flash drive.

10. Construction Manager
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Orlando Delgadillo is the Construction Manager described in Section 4 to Exhibit D to the
Facilities Lease, the General Construction Provisions.

11. Program Manager

Orlando Delgadillo is the Program Manager designated for the Project that is the subject
of this Contract.

15. RESERVED
16. RESERVED
17. RESERVED

18. RESERVED
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