
 

 

ADDENDUM # 03  
 

Project: Mt Diablo Unified School District 

Volume I 

Modernization of Three Elementary School Campuses, INC 2 

Bid #: 1945 

 

Date: November 19, 2024 

 

 

To all bidders submitting proposals for the above captioned project.  This Addendum is hereby included in the 

Contract Documents to the same extent as though it were originally included therein.  The following items modify, add 

to, delete from, or explain the drawings and/or specifications.  The contents of this Addendum shall take precedence over 

the original specifications and plans. 

 

 

BID DEADLINE:   

  

Bid due date: 1:00 PM Friday, November 22, 2024 

at: Mt. Diablo Unified School District 

 Purchasing and Warehouse  

 2336 Bisso Lane, Concord, California 94520 

 

A. NEW SPECIFICATIONS 

ITEM 1. None 

B. NEW DRAWINGS 

ITEM 1. None 

C. CHANGES TO SPECIFICATIONS 

ATTACHMENTS: 

• 00 91 13 Addenda - RFI Questions 

The bid time shall not change. 
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DOCUMENT 00 91 13 

ADDENDA 
 

NOTICE TO ALL BIDDERS: THE FOLLOWING MODIFICATIONS, ADDITIONS, DELETIONS, CLARIFICATIONS 
AND/OR INFORMATION ARE HEREBY MADE PART OF THE CONTRACT DOCUMENTS. ADDENDUM MUST 
BE ACKNOWLEGDED AS PART OF THE BIF FORM. 

 
1. RFI QUESTIONS 

 
1) Who is the contact for this project? 

(a) Mike Torres, Sr. Project Manager 6D PMCM Inc., mike.torres@6dpmcm.com 
 

2) May we have a list of prequalified contractors? 
(a) A list of the prequalified contractors is provide on the District’s Purchasing 

Warehouse website along with the bid documents.  
 

3) All three campuses; Are we to price aluminum windows or storefront for the "windows" 
on this project? The specs for all three schools include both a storefront and an 
aluminum window spec section. The plan details appear to be storefront but call for 
windows. Please clarify. Answer 
(a) Provide cost for storefront 

 
4) Meadow Homes finish plan 2A-252 shows building E classrooms 15-19 to receive 

flooring F5 which is ceramic tile base and base finish B2 which is epoxy self cove. Please 
clarify 
(a) See addendum 01 which updates the finishes, the classroom flooring should be 5 

color LVT (shaw contract) with a 4" black rubber base. Restrooms for classrooms 15-
19 should be epoxy with integral cove base and ceramic wall tile 

 
5) Rio Vista finish plan 2A-251 shows Cust. 408 to receive flooring F4. F4 is not shown on 

the floor material legend on the same page. Please clarify material F4. 
(a) F4 will be epoxy flooring 

 
6) I have been reviewing construction documents for the Modernization of Three 

Elementary School Campuses, Increment 2.  In the specification section 28 46 00 
paragraph 2.1 Manufacturer and paragraph 2.3 Fire Alarm Control Panel K Power Supply 
Line 7, the fire alarm system is called out as an Edwards EST-3 and Notifier ACPS-610 
power supply.  Being that the EST-3 was announced as end of life by Edwards on 
December 31, 2023, and the Notifier ACPS-610 is not compatible with the EST-3 panel, 
will there be an Addendum to allow for "or equal" fire alarm systems substitution for 
the EST-3 and Notifier ACPS-610?  Per Edwards website the EST-3 panel parts will 
be provided to the extent possible.  I represent Mircom Group of Companies and our 
fire detection and digital voice evacuation systems meet all the standards set in your 
project specifications.  Please contact me with any information you can provide on 
possibly substituting the EST-3.  I have attached the data sheet of our newest fire alarm 
control panel that provides digital emergency voice notification.  
(a) Provide equal compatible devices for EST-3 panel. 

 
7) Article 18.1.2 Excess (Umbrella) Liability Insurance. Standard Umbrella Liability 

Insurance excludes coverage for Sexual Molestation and Abuse Liability and other 



Mt. Diablo Unified School District Addenda 
Addendum #3 DOCUMENT 00 91 13 2 

 

Employment Practices exposures. Will the District strike this requirement and confirm 
the desired limit for this coverage is as shown in 13.8.1 Insurance Policy Limits? 
(a) The District is awaiting response from Counsel but is willing to discuss striking this. 

 
8) Article 13.1.7.6 requires all policies, be written on an “occurrence” form.  Sexual 

Molestation and Abuse Liability policies are not written on “occurrence” forms, they’re 
only available on a “claim-made” form. Sexual Molestation and Abuse Liability insurance 
is only available in the insurance market on a “claims made” basis. Will the District 
modify this provision to allow for this coverage to be provided on a “Claims Made” 
basis?  If yes, how long must this coverage  
(a) The District is awaiting response from Counsel but is willing to modify this. 

 
9) Article 13.7.7 requires all insurance to be placed with “Admitted Insurers”. Admitted 

Insurers are licensed to do business in the state, yet most specialty insurance provided 
by the insurance market is provided by “Non-Admitted” insurers. Non-Admitted Insurers 
are “Authorized to do business” in California by the Department of Insurance, Sexual 
Molestation and Abuse Liability is only available on a Non-Admitted basis . Will the 
District amend this provision to allow for insurance provided by Insurers Non-Admitted 
but Authorized to do Business in California. 
(a) The District is awaiting response from Counsel but is willing to amend the provision. 

 
10) Is there an engineer’s estimate per site? 

(a) Rio Vista: $8,422,225; Mt. Diablo: $7,179,486; Meadow Homes: $7,918,836 
 

11) Please provide the contact information for the current fire alarm company that is 
maintaining the existing system 
(a) Information for the firm maintaining the FACP’s: Quality Sound, 209-948-2104, 

service@qualitysound.net 
 

12) Window widths are not provided for most window types, please provide sizes as 
needed. 
(a) Meadow Homes and Rio Vista information is provided, please see addendum 02 

where window widths are provided for Mt Diablo ES 
 

13) Window type B3 is shown on floor plan and elevation sheet for building 2. No B3 is 
shown on the window schedule. Please provide window configuration and dimensions 
(a) Please see addendum 02 for clarification on window 

 
14) There are no window type D on the floor plans or exterior elevations, but it is shown on 

the window schedule. Please advise. 
(a) Please see addendum 02 for clarification on window 

 
15) There are 6 windows type E shown on the floor plans and exterior elevations, but it is 

not shown on the window schedule. Please advise. 
(a) Please see addendum 02 for clarification on window 

 
16) Per the drawings on Sheet No. 2MP-002; the Mechanical and Plumbing Schedule states 

that the Mechanical and HVAC Equipment are Owner Furnished and Contractor 
Installed. Please confirm if this is intended to be OFCI. 
(a) This equipment has been clarified and will be contractor provided and installed. 

 

mailto:service@qualitysound.net
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17) The logistics plan phases the buildings amongst all (3) Buildings with the current 
milestones to be #1 by 3/24/25, #2 by 5/15/25, and #3 by 7/11/25. Please confirm that 
the general contractor has access to ALL building room spaces to perform the scope of 
work at the time of mobilization and that the intended milestones are targeted delivery 
dates. In other words, all rooms will be released at once - or will the District only release 
the rooms respected to the milestone dates and Milestone #2 will only be released 
when Milestone #1 is completed, and so forth. 
(a) The District only release the rooms respected to the milestone dates and Milestone 

#2 will only be released when Milestone #1 is completed, and so forth. 
 

18) Specification Section 230923 Section 1.3 calls for Schneider Electric BMS. We are being 
told the District currently has Niagara Controls. Please confirm if the district control is 
Shneider Electric or Niagara Controls. 
(a) Nigra Controls is correct. 

 
19) The following rooftop packaged AC/gas heating split condensing units utilizing R410A 

refrigerant are obsolete as we were informed by the Mechanical contractor: per the 
Carrier equipment rep, these models have been updated with R454B refrigerant and 
won’t be in production until mid-December. Please provide updated model numbers for 
the listed obsolete AC & condensing units below. The AC units have the longest lead 
time at 10-15 weeks if gas heating is utilized and 15-20 weeks if heat pumps are 
selected.  
AC-11-C2 – RIO VISTA 
AC-12-C1 – RIO VISTA 
AC-MU-1 – MEADOW HOMES 
C-MU-2 – MEADOW HOMES 
AC-C-8 – MEADOW HOMES 
AC-C-9 – MEADOW HOMES 
CU-10-C2 – RIO VISTA 
CU-10-C3 – RIO VISTA 
CU-10-C4 – RIO VISTA 
CU-10-C5 – RIO VISTA 
CU-10-C6 – RIO VISTA 
CU-10-35 – MEADOW HOMES 
CU-10-36 – MEADOW HOMES 
CU-10-37 – MEADOW HOMES 
CU-10-38 – MEADOW HOMES 
CU-10-39 – MEADOW HOMES 
CU-10-40 – MEADOW HOMES 
CU-9-29– MEADOW HOMES 
CU-9-30– MEADOW HOMES 
CU-9-31 – MEADOW HOMES 
CU-9-32 – MEADOW HOMES 
CU-9-33 – MEADOW HOMES 
CU-9-34 – MEADOW HOMES 
(a) See updated models numbers clouded C on addendum 3 set. 

 
20)   Please clarify that the HVAC/Mechanical equipment are Owner Furnish, Contractor 

Installed or is it Contractor Furnish, Contractor Installed for all listed HVAC Equipment. 
(a) This equipment has been clarified and will be contractor provided and installed. 
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21) Building B.1 - (L1) Library – Tackable Wall Panels on Finish plan, but no on elevations. 
Please clarify if they are used in this room 
(a) B.1 Library - No Tackable walls will be in the library 

 
22) Building C -  Classroom 8 & 9 – Tackable Wall Panels on Finish plan, but no on elevations. 

Please clarify if they are used in this room 
(a) Building C - There will be no tackable wall panels 

 
23) Specification 09 51 13 refers to “Invisacoustics” direct-attach ceiling panels, but due to 

drawings only used direct-attach Danoline ceiling panels. Please clarify if Invisacoustics 
ceiling panels are used anywhere. 
(a) Provide gypsum ceiling for new ceiling panels 

 
24) Building 3 – Classroom – (N) Tackable Wall Panels on elevations, but no on Finish plan. If 

we using new, is this typical for all other classrooms in this building? 
(a) Buildings 3, 4 & 5: Provide new tackable wall panels per elevations, typical. 

25) Building 4 – Classroom – (N) Tackable Wall Panels on elevations, but no on Finish plan. If 
we using new, is this typical for all other classrooms in this building? 
(a) Buildings 3, 4 & 5: Provide new tackable wall panels per elevations, typical. 

26) Building 5 – Classroom – (N) Tackable Wall Panels on elevations, but no on Finish plan. If 
we using new, is this typical for all other classrooms in this building? 
(a) Buildings 3, 4 & 5: Provide new tackable wall panels per elevations, typical. 

 
27) Building 9 - Office 900 – Tackable Wall Panels on Finish plan, but not on elevations. 

Please clarify if they are used in this room 
(a) Office 900 - Provide tackable wall on one side (13'0" wide 7'0" tall) 

 
28) Building 10,11,12 - Tackable Wall Panels on Finish plan, but no elevations in project. 

Please provide elevation drawings or clarify location of tackable wall panels in these 
buildings. 
(a) Buildings 10, 11 & 12: Provide tackable wall panel replacement on the backwall (30' 

wide and 7' tall) 
  
 

 
2. Specification and/or Drawing Clarifications – Addendum No. 3: Modernization of Three 

Elementary Schools, Increment 2  
 

1) Addendum No 3. – Meadow Homes Elementary School Drawings and/or Specifications 
 

2) Addendum No 3. – Mt. Diablo Elementary School Drawings and/or Specifications 
 

3) Addendum No 3. – Rio Vista Elementary School Drawings and/or Specifications 
 

 
 
 

 
 

END OF SECTION 


