
Construction Item Quantity Unit Cost Total Estimated Cost
Site
1. Parking and Traffic 0 sf 15.00 $0
2. Site ADA Compliance 20% mandated by DSA 1 ls 1,000,000.00 $1,000,000
3. Play Equipment and Matting 3 ea 250,000.00 $750,000
4. Paved Play and Courtyard Area (for Kindergarten) 3,000 sf 15.00 $45,000
5. Turf Play Area and Track 0 sf 25.00 $0
6. Landscaping and Irrigation 0 sf 2.00 $0
7. Fencing and Security (Kindergarten) 150 lf 350.00 $52,500
8. Trash Enclosure 0 ls 85,000.00 $0
9. Site Utilities 0 sf 5.00 $0
10. Main Electrical Service 0 ls 350,000.00 $0
11. Storm Drainage 0 ls 40,000.00 $0
12. Site Lighting - DSA requirement 1 ea 150,000.00 $150,000
13. Concrete Walkways 0 sf 35.00 $0
14. Basketball Backstops/Ballwalls/Misc. 0 ea 30,000.00 $0
15. Quality of Exterior Siding/Material 0 sf 6.00 $0
16. Outdoor Learning 0 ls 20,000.00 $0

Total Site $1,997,500
Modernization
17. Existing Covered Eating Structure 0 ls 150,000.00 $0
18. Existing Covered Walkways 0 ls 450,000.00 $0
19. Electrical Wiring 0 sf 11.00 $0
20. Asbestos Abatement 1 ls 100,000.00 $100,000
21. Seismic Upgrade/Dry Rot 0 sf 2.00 $0
22. Roofing Unknown at this time 0 ls 447,400.00 $0
23. Exterior Painting 70,500 sf 12.00 $846,000
24. Building Insulation and Windows 0 sf 40.00 $0
25. Exterior Doors and Hardware 0 ea 1,200.00 $0
26. Restrooms/Partitions/Fixtures 5 ea 45,000.00 $225,000
27. Flooring 17,625 sf 9.00 $158,625
28. Tackable Walls 0 sf 18.00 $0
29. Interior Wall Finishes 17,625 sf 15.00 $264,375
30. Ceilings 0 sf 4.50 $0
31. Cabinetry 17,625 sf 45.00 $793,125
32. Drinking Fountains 0 ea 6,500.00 $0
33. Heating Ventilating & Air Conditioning 0 sf 35.00 $0
34. Interior Lighting 0 sf 6.00 $0
35. Electrical Power Distribution/Outlets 0 ls 40,000.00 $0
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Construction Item Quantity Unit Cost Total Estimated Cost
36. Data Network 0 ls 75,000.00 $0
37. Camera Surveillance 0 sf 78,000.00 $0
38. Communication System 0 ls 225,000.00 $0
39. Fire Alarm 0 sf 45.00 $0
40.  Alteration of Existing Portable Buildings 0 sf 75.00 $0
41. Relocation of Existing Portable Buildings (refer to line 53 below) 0 ea 110,000.00 $0
42. Library 0 sf 9.00 $0
43. Work Room/Office/Lounge 0 sf 500.00 $0
44. Cafeteria/Kitchen/Gym/Music/Wrestling Rooms 0 sf 65.00 $0
45  Existing Storage 0 ls 85,000.00 $0
46. Clocks 0 sf 1.75 $0
47. Speakers/Bells/PA 0 sf 2.50 $0
48. Computer Lab/Art 0 sf 550.00 $0
49. Renovation of Administration/Lab/Art 0 sf 500.00 $0
50. STEAM Lab (See Computer Lab) 0 sf 600.00 $0

Total Modernization $2,387,125
New Construction
51. Covered Walkways 0 lf 450.00 $0
52. Restrooms 450 sf 750.00 $337,500
53. Portable or Modular Classrooms 0 ea 275,000.00 $0
54. Administration 0 ls 1,500,000.00 $0
55. Library 0 ea 0.00 $0
56. Covered Eating Structure (see outdoor learning) 0 ea 210,000.00 $0
57. Storage 0 ls 85,000.00 $0
58. STEAM Lab (Music and Arts) - See Campus layout below 0 sf 600.00 $0
59. Alternative Energy Source 0 ls 400,000.00 $0
60. Campus Layout 0

Gymnasium 0 sf 600.00 $0
Locker Rooms 0 sf 600.00 $0

61. Furnishings and Equipment 0 ls 40,000.00 $0

Total New Construction $337,500
Subtotal Construction Costs $4,722,125
Construction Contingency 10% $472,213
Total All Construction $5,194,338
Soft Costs 25% $1,298,584

Total Consolidation Estimate for Renaissance at Fischer Academy $6,492,922
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