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CONTRACTOR AGREEMENT 
BETWEEN 

BEAUMONT INDEPENDENT SCHOOL DISTRICT AND 
[INSERT CONTRACTOR NAME] 

 
This Contractor Agreement (“Agreement”) is made and entered into as of the _____ day of __________, 
20____ (“Effective Date”), by and between Beaumont Independent School District, an independent school 
district with its main office located at 3395 Harrison Avenue, Beaumont Texas 77706 (“BISD”) and 
[INSERT CONTRACTOR’S LEGAL NAME], located at [INSERT CONTRACTOR’S ADDRESS] 
(“Contractor”).  Throughout this Agreement, BISD and Contractor are sometimes referred to as “Parties,” 
and either may singularly be referred to as a “Party.” 
 
WHEREAS, Contractor was selected by BISD to perform Fire Alarm System Replacement (CSP 24.12) 
services; 
 
WHEREAS, BISD desires to contract with Contractor for the Fire Alarm System Replacement Project in 
the total amount of the Contract Sum (as hereinafter defined), subject to subsequent amendments by written 
agreement of the parties or Change Order (in accordance with Article 33 herein); and 
 
WHEREAS, the Parties desire to set forth the terms and conditions of their Agreement herein. 
 
NOW, THEREFORE, in consideration of the mutual covenants, conditions, and obligations of the Parties 
set forth in this Agreement and other good and valuable consideration, the receipt and sufficiency of which 
are hereby acknowledged, the Parties intending to be legally bound do hereby agree as follows: 
 
1. Agreement Documents: This Agreement shall include the following Agreement Documents: (1) 
the body of this Agreement and any documents incorporated by reference herein; (2) Exhibits or other 
attachments attached to this Agreement; (3) BISD Job/RFP No. CSP 24.12, if any; (4) Contractor’s 
completed BISD Vendor Packet; (5) the Construction Documents, if any, as defined herein; and (6) Valid 
Amendments made in accordance with Article 33.   
 
2. Definitions:  As used in this Agreement, the following terms shall have the meanings set forth 
below: 

a) The word “furnish” shall mean “to supply and deliver to the Project Site, ready for installation.” 
b) The word “install” shall mean “to place in position and make ready (including without limitation 

establishing connections to electricity, water, and the like, as applicable) for service or use.” 
c) The word “provide” shall mean “to furnish and install, complete and ready for intended use.” 
d) The term “Architect” shall mean the architect, if any, retained by BISD in connection with the 

Project.  If an Architect is retained by BISD, the Architect will have the authority to act on 
behalf of BISD only to the extent provided in this Agreement. 

e) The term “Construction Documents” means any drawings, plans, specifications, or other 
construction documents prepared by, or approved in writing by, BISD relating to the Project, 
and any Valid Amendments (made in accordance with Article 33) thereto.  Construction 
Documents do not include proposals, bids, quotes, drawings, samples, plans, and/or 
specifications drafted by or for Contractor or a Subcontractor, Sub-subcontractor, manufacturer, 
supplier, or distributor, unless approved in writing by BISD.  

f) The term “Contract Time” means the period of time allotted in this Agreement, including 
adjustments authorized by BISD in accordance with Article 33 of this Agreement, for 
Substantial Completion of the Work.   

g) The term “day” means a calendar day, including Saturday, Sunday, and holidays, unless 
otherwise specifically defined. 

h) The term “Project” means replacement of Fire Alarm System at Pietzsch MacArthur Center.  
The term “Project Site” means any physical location or locations where the Work is to be  
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perrformed, including BISD premises and any Work storage, parking, mobilization, and staging 
areas used to support the Work or perform any part of the Work. 

i) The term “Subcontractor” means a person or entity that has a direct contract with Contractor to 
perform a portion of the Work. The term “Subcontractor” is referred to throughout this 
Agreement as if singular in number and means a Subcontractor or an authorized representative 
of the Subcontractor. The term “Subcontractor” does not include any contractor who has a direct 
contract with BISD (a “Separate Contractor”) or any subcontractors of a Separate Contractor. 

j) The term “Sub-subcontractor” means a person or entity that has a direct or indirect contract with 
a Subcontractor to perform a portion of the Work. The term “Sub-subcontractor” is referred to 
throughout this Agreement as if singular in number and means a Sub-subcontractor or an 
authorized representative of the Sub-subcontractor. 

k) The term “Substantial Completion” means the stage in the progress of the Work when the Work 
or designated portion thereof is sufficiently complete in accordance with this Agreement such 
that BISD can occupy or utilize the Work for its intended use. 

l) The term “Final Completion” means the stage in the progress of the Work when all Work has 
been completed in accordance with this Agreement, including without limitation those items 
listed by Contractor to be completed or corrected after Substantial Completion. Completion of 
the Work shall be considered final only upon written approval of Final Completion and 
acceptance of the Work by BISD’s designated representative. 

m) The term “Valid Amendment” means those supplements, amendments, changes, or 
modifications to the Agreement Documents that are made in accordance with Article 33. 

n) The term “Work” means the doing of all things described in, and all tasks reasonably related to 
or necessary, proper, or incidental to the construction, work, and services required by, this 
Agreement, whether completed or partially completed, and includes all other labor, materials, 
tools, resources, supplies, equipment, permits, insurance, transportation, supervision, 
management, operations, and services provided or to be provided by the Contractor to fulfill the 
Contractor’s obligations under Article 3, including any specific Project requirements defined or 
described in the Agreement Documents or the Construction Documents. The Work may 
constitute the whole or a part of the Project and includes all supplies, skill, supervision, 
transportation services, and other facilities and things necessary, proper, or incidental to the 
carrying out and completion of the terms of this Agreement and all other items of cost or value 
needed to produce, construct, and fully complete the Scope of Work. 

 
Technical terms not defined in this Agreement shall have the meanings given in the American 

Institute of Architects (AIA) “Glossary of Construction Industry Terms” 1991 Edition.  Technical terms 
not defined in the Glossary and used to describe items of Work which so applied have a well known 
technical or trade meaning shall be held to have such recognized meaning. 
 
3. Scope of Work:  Contractor agrees to perform the following Scope of Work for BISD:  
 Replacement of Fire Alarm System at Pietzsch MacArthur Center as defined in the project 
specifications and drawings associated with CSP 24.12.   

 
3.1 Contractor stipulates and agrees that BISD has no duty to discover any design errors or 

omissions in any drawings, plans, specifications, or other Construction Documents and has no duty to notify 
Contractor of same.  By entering into any agreement with an Architect, BISD does not warrant the adequacy 
or accuracy of any drawings, plans, specifications, or other Construction Documents. 

 
Should Contractor or its Subcontractor or Sub-subcontractor discover any discrepancy between the 

Construction Documents, Contractor shall promptly submit the matter to BISD, which shall promptly make 
a determination in writing regarding such discrepancy. Any adjustment by Contractor without such prior 
written determination by BISD shall be at Contractor’s own risk and expense, and BISD shall not be liable 
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for any such adjustment made by Contractor. 
  
4. Contractor’s Representations and Warranties:  In addition to other representations and 
warranties contained in this Agreement, Contractor represents and warrants the following to BISD: 

a) that Contractor shall perform all of the Work in a good and workmanlike manner and in 
accordance with the requirements of the Agreement Documents, standard industry practices, 
standards of the profession, and all Construction Documents; 

b) that Contractor is financially solvent, able to pay its debts as they mature, and possessed of 
sufficient working capital to complete the Work and to perform its obligations under this 
Agreement; 

c) that Contractor is able to and will furnish all necessary and available resources, including the 
tools, materials, supplies, services (including without limitation installation services), 
equipment, labor, and warranties required to timely complete the Work and to perform its 
obligations hereunder; 

d) that Contractor has, and acknowledges that BISD is relying on Contractor’s representation that 
it has, sufficient experience and competence to perform the Work; 

e) that Contractor is authorized to do business in the State of Texas and properly licensed by all 
necessary governmental, public, and quasi-public authorities having jurisdiction over 
Contractor, the Work, or the Project Site;  

f) that the execution of this Agreement and Contractor’s performance hereunder are within 
Contractor’s duly authorized powers; 

g) that the execution of this Agreement by Contractor is a representation that Contractor has 
visited the Project Site, become familiar with local conditions under which the Work is to be 
performed, and correlated personal observations with the requirements of the Construction 
Documents.  Contractor shall not be entitled to additional compensation for any additional work 
caused by its failure to carefully study or compare the Construction Documents prior to 
execution of the Work; 

h) that materials and equipment furnished under this Agreement will be of good quality and new 
unless the Construction Documents require or permit otherwise. Contractor further warrants, 
for the maximum period allowed by law, that the Work will conform to the requirements of 
this Agreement and will be free from defects in equipment, material or design furnished, or 
workmanship performed by Contractor or any of its Subcontractors or suppliers at any tier, 
except for those defects inherent in the quality of the Work as required or permitted by the 
Construction Documents. Work, materials, or equipment not conforming to these requirements 
may be considered defective. Contractor’s warranty excludes remedy for damage or defect 
caused by abuse, alterations to the Work not executed by Contractor, improper or insufficient 
maintenance, improper operation, or normal wear and tear and normal usage. If required by 
BISD or BISD’s consultants, including any Architect BISD may retain for the Project, 
Contractor shall furnish satisfactory evidence as to the kind and quality of materials and 
equipment;  

i) that materials and labor furnished under this Agreement are warranted in accordance with the 
warranty provisions contained in the Agreement Documents, or longer as provided by law or 
the manufacturer/supplier of materials, during which time the Contractor will repair or replace 
any defective or non-conforming, materials, labor, or Work at its sole expense. Further, 
Contractor shall remedy, at Contractor’s sole expense, any damage to BISD’s real or personal 
property when that damage is the result of Contractor’s failure to conform to the requirements 
of this Agreement or any defect of equipment, material, workmanship, or design furnished by 
Contractor or any of its Subcontractors or suppliers at any tier. Nothing in the Agreement 
Documents shall be interpreted as limiting any express or implied warranties. Any conditions 
or limitations of warranty or liability contained in any proposal provided by Contractor to BISD 
are not included in, and are hereby expressly excluded from, this Agreement, unless such 
conditions or limitations are restated in the main body of this Agreement. 

j) that the services of any Subcontractors or any Sub-subcontractors will conform to the 
representations and warranties set forth above; 
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k) that with respect to all warranties, expressed or implied, from Subcontractors, Sub-
subcontractors, manufacturers, or suppliers for Work performed and materials furnished for the 
Scope of Work of this Agreement, Contractor shall obtain all such warranties, require all such 
warranties to be executed, in writing, for the benefit of BISD, and enforce all such warranties 
for the benefit of BISD; and  

l) that Contractor will replace, repair, or re-perform Work at its sole expense until the Work meets 
the warranties set out above. 

 
This warranty shall not limit BISD’s rights under this Agreement and/or applicable law with respect 

to latent defects, gross mistakes, breach of contract or fraud. 
 
5. Supervision and Construction Procedures:   

5.1   Contractor shall supervise and direct the Work, using Contractor’s best skill and attention.  
Contractor shall be solely responsible for, and shall have control over, all construction means, methods, 
techniques, sequences, and procedures for the Work under this Agreement, as well as the coordination of 
all portions of the Work under this Agreement, unless otherwise stated in this Agreement. Contractor agrees 
to use commercially reasonable best efforts, skill, judgment, and abilities to perform the Work detailed in 
the Scope of Work in an expeditious and timely manner. Contractor shall at all times provide a sufficient 
number of qualified, skilled personnel, who shall be supervised by Contractor, to accomplish the Work 
within the time limits set forth in the Agreement Documents.  

 
5.2 Contractor shall fully document its Project activities, in drawings, reports or other methods 

as appropriate to the Scope of Work and as identified in this Agreement. Pursuant to applicable laws, 
Contractor shall retain, and shall contractually require each Subcontractor at every tier to retain, all data, 
books, documents and other records (“records”) relating to this Agreement for a period of five (5) years 
after the end of the Term of this Agreement.  This includes all books and other evidence bearing on 
Contractor’s costs and expenses under this Agreement.  All records shall be subject to inspection and audit 
by BISD at reasonable times, without cost to BISD. Upon request, Contractor shall produce the original of 
any or all such records. If approved by BISD, photographs, microphotographs, or any authentic 
reproductions may be maintained instead of original records and documents.  If an audit or a compliance 
review has been announced, Contractor shall retain its records and accounts until such audit or compliance 
review has been completed. 

 
5.3 Contractor shall be responsible to BISD for acts and omissions of Contractor’s employees, 

Subcontractors and their agents and employees, and other persons or entities performing portions of the 
Work for, or on behalf of, Contractor or any of its Subcontractors. Contractor shall also be responsible for 
all damages to persons or property that occur as a result of Contractor's fault or negligence, and shall take 
proper safety and health precautions to protect the Work, the workers, the public, and the property of others. 

 
5.4 In accordance with Texas Business and Commerce Code § 116.0001, as soon as practicable 

after beginning construction of the Project, Contractor shall visibly post the following information at the 
entrance to the construction site: (1) the name and contact information of the Contractor; and (2) a brief 
description of the Project. 

 
6. Labor and Materials: 
 6.1 Unless otherwise provided in this Agreement, Contractor shall provide and pay for labor, 
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, 
and other facilities and services necessary for proper execution and completion of the Work, whether 
temporary or permanent and whether or not incorporated or to be incorporated in the Work. All equipment, 
material, and articles incorporated in the Work covered by this Agreement shall be new and of the most 
suitable grade for the purpose intended. Contractor shall be responsible for any required testing of materials 
prior to incorporation into the Work. 
 
 6.2 Contractor may make substitutions in the Work only with the written consent of BISD, 
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after evaluation by BISD and its consultant(s) and in accordance with a Change Order pursuant to Article 
33. 
 
7. Contractor’s Employees and Subcontractors: 
 7.1 Contractor shall enforce strict discipline and good order among Contractor’s employees 
and other persons carrying out the Work. Contractor shall not permit employment of unfit persons or 
persons not properly skilled in tasks assigned to them. 
 
 7.2 Contractor shall comply with, and shall ensure each Subcontractor and Sub-subcontractor 
complies with, all applicable laws regarding prevailing wage rates, including, but not limited to, Chapter 
2258 of the Texas Government Code and any applicable related federal requirements. Contractor and all 
Subcontractors and Sub-subcontractors shall pay all workers not less than the general prevailing rate of the 
per diem wages for work of a similar character where the Project is located, plus any applicable fringe 
benefits.  Contractor shall pay not less than the wage scale of the various classes of labor as detailed in the 
prevailing wage schedule detailed in Exhibit A (“Prevailing Wage Rates”), which is attached hereto and 
incorporated herein.  The Project does not involve federal funds. Wages listed are minimum rates only. 
Contractor and Contractor’s Subcontractors and Sub-subcontractors shall comply with all state and federal 
laws including, but not limited to, workers’ compensation laws, laws of labor, minimum and maximum 
salary and wage statutes and regulations, safety, prompt payment and licensing laws and regulations, and 
equal employment opportunity.   
 
 7.3 If applicable, Contractor shall comply with, and shall require its Subcontractors to comply 
with, the criminal history provisions of Chapter 22 of the Texas Education Code and Title 19, Texas 
Administrative Code Chapter 153.  The form of certification that Contractor has complied with the statutory 
requirements shall be supplied by BISD upon request and must be supplemented by Contractor and any 
Subcontractors as required by law or as requested by BISD. If Contractor does not qualify for access to 
fingerprint criminal history under applicable law, Contractor shall ensure that all necessary information and 
documentation is submitted to BISD or other entities, as directed by BISD, so that BISD may obtain covered 
employees’ criminal history record information. 

 
8. Construction by BISD or by Separate Contractors:   
 8.1 BISD reserves the right to perform construction or operations related to the Project with 
BISD’s own forces, and to award separate contracts in connection with other portions of the Project or other 
construction or operations on the Project Site. BISD may award or enter into other contracts in its sole 
discretion; nothing in this Agreement may be construed to imply that Contractor has the exclusive right to 
provide services to BISD.  
 
 8.2 BISD shall provide for coordination of the activities of BISD’s own forces and of each 
Separate Contractor with the Work of Contractor, and Contractor shall cooperate with them. Contractor 
shall not commit or permit any act that interferes with the performance of work by any other contractor or 
by BISD’s employees. Contractor shall participate with other Separate Contractors and BISD in reviewing 
all construction schedules, and Contractor shall make any revisions to its Construction Schedule (as 
hereinafter defined) deemed necessary after a joint review and mutual agreement.  The construction 
schedules shall then constitute the schedules to be used by Contractor, Separate Contractors, and BISD until 
subsequently revised.  Contractor shall reimburse BISD for costs BISD incurs that are payable to a Separate 
Contractor because of Contractor’s (or its Subcontractor’s or Sub-subcontractor’s) delays, improperly timed 
activities, failure to adjust its Construction Schedule as required above, or defective work.  
 
9. Clean-up:  Contractor shall keep the premises and surrounding area free from accumulation of 
waste materials or rubbish caused by operations under this Agreement. At completion of the Work, 
Contractor shall remove waste materials, rubbish, Contractor’s tools, construction equipment, machinery, 
and surplus materials from and about the Project.  Upon completion of the Work, Contractor shall provide 
final clean-up of all surfaces, including, without limitation, cleaning all surfaces, removing any adhesives 
and stickers, removing all trash and debris, and the like.  If Contractor fails to clean up as provided in this 
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Agreement, BISD may clean up, and BISD shall be entitled to reimbursement from Contractor for all 
expenses associated with such clean up. 
 
10. Access to the Work:  BISD is not required to make any inspections to check the quality or quantity 
of the Work.  However, Contractor shall provide BISD and BISD’s consultants, including but not limited 
to any Architect retained by BISD, access to the Work in preparation and progress wherever located.  
Neither the exercise of such access rights by BISD or its consultants, nor the failure on the part of BISD or 
its consultants to discover or reject non-conforming Work, shall be deemed an acceptance of such non-
conforming Work or a waiver of any rights under this Agreement by BISD.   
 
11. Contract Sum:  In exchange for Contractor’s complete performance of its obligations under this 
Agreement, BISD shall pay to Contractor the total sum of [INSERT DOLLAR AMOUNT IN 
WRITTEN-OUT FORM] dollars and [INSERT] cents ($[INSERT AMOUNT IN NUMERALS]) (the 
“Contract Sum”), subject to subsequent amendments by written agreement of the parties or Change Order 
(in accordance with Article 33 herein). The Contract Sum is the total amount payable by BISD to Contractor 
for performance of the Work under this Agreement. The Contract Sum represents the maximum aggregate 
contract expenditure by BISD for this Agreement; in no event shall payments by BISD under this 
Agreement exceed the Contract Sum. BISD is Texas sales and use tax exempt and will not reimburse 
Contractor for any Texas sales taxes incurred by Contractor.   
 
The Term of this Agreement is a commitment of BISD current revenue only.  Every payment obligation of 
BISD under this Agreement is conditioned upon the availability of funds appropriated or allocated for the 
payment of such obligation. Notwithstanding anything to the contrary in this Agreement, BISD is obligated 
to make payments only as approved each year by BISD’s Board of Trustees.  BISD’s Board of Trustees 
retains the right to terminate the Agreement at the expiration of each budget period of BISD.  Contractor 
acknowledges that performance by BISD under this Agreement may be dependent upon the appropriation 
and allotment of funds by the Texas State Legislature (the “Legislature”) and/or allocation of funds by 
BISD’s Board of Trustees. As such, if the Legislature fails to appropriate or allot the necessary funds, or if 
the Board fails to allocate the necessary funds, then BISD shall issue written notice to Contractor and BISD 
may, in its sole discretion, terminate or reduce the Scope of Work to be provided under this Agreement 
without penalty or further duty or obligation to Contractor, at any time upon written notice to Contractor.  
In the event of termination of this Agreement under this provision, BISD shall pay Contractor for goods 
and/or services accepted by BISD prior to the effective date of termination. Contractor acknowledges that 
appropriation, allotment, and allocation of funds are beyond the control of BISD. If funds are not allocated 
and available for the continuance of this Agreement, this Agreement may be terminated by BISD at the end 
of the period for which funds are available. 
 
In addition, renewal of this Agreement or continuation beyond the current BISD fiscal year, if any, will be 
in accordance with Texas Local Government Code § 271.903 concerning non-appropriation of funds for 
multi-year contracts.  Notwithstanding any other provision of this Agreement or obligation imposed on 
BISD by this Agreement, BISD shall have the right to terminate this Agreement without default or liability 
to Contractor resulting from such termination, effective as of the expiration of each budget period of BISD 
or the end of any fiscal year of BISD, if it is determined by BISD, in BISD’s sole discretion, that there are 
insufficient funds to extend this Agreement. 
 
12. Progress Payments and Contractor’s Statements:   
 12.1 Contractor will furnish BISD an itemized, detailed, written statement of completed portions 
of the Work and request payment therefore (“Statement”).  Such Statement shall be accompanied by a 
schedule of values showing progress of the Work and shall be supported by data substantiating Contractor’s 
right to payment as BISD may require, including, without limitation, copies of requisitions from 
Subcontractors and material suppliers, and shall reflect retainage if provided for in this Agreement. 
 
 12.2 BISD’s payment to Contractor of the unpaid and undisputed portion of the Contract Sum 
due to Contractor shall be made no later than forty-five (45) days after Final Completion of the Work, upon 
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Contractor’s presentation of Contractor’s Statement in an amount not to exceed the Contract Sum, unless 
subsequently amended by written agreement of the parties or Change Order, in accordance with Article 33. 
Undisputed amounts unpaid after the date on which payment is due shall bear interest pursuant to Texas 
Government Code Section 2251.025.  
 
 BISD shall notify Contractor of an error or disputed amount in an invoice submitted for payment 
by Contractor no later than the 21st day after the date BISD receives the invoice and shall include in such 
notice a detailed statement of the amount of the invoice that is disputed, in accordance with Texas 
Government Code Section 2251.042(a).  If Work or any portion thereof has not met the satisfactory 
approval of BISD’s designated representative, current and future payments shall not be made until both 
Parties agree that the Work or the portion thereof has been completed in a satisfactory manner or the Work 
is acceptable; notwithstanding the foregoing, BISD may withhold from payments required no more than 
110% of the disputed amount.  Notwithstanding any provision herein to the contrary, no payment of 
amounts owed hereunder shall be considered past due or not paid when due except in accordance with 
Section 2251.021 of the Texas Government Code. 
 
 Final payment shall be conditioned upon Contractor’s completion of all punchlist work, 
Contractor’s submission of all required close-out documents, and BISD’s receipt of final lien releases from 
Contractor, its Subcontractors, Sub-subcontractors, and suppliers (conditioned only upon receipt of final 
payment) in the form required by Texas Property Code Chapter 53. 
 
 12.3 At BISD’s sole election, BISD may make monthly progress payments to Contractor of 
unpaid and undisputed amounts due to Contractor within forty-five (45) days of BISD’s receipt of 
Contractor’s Statement. 

 
 12.4 Contractor warrants that title to all Work covered by a Statement will pass to BISD no later 
than the time of payment. Contractor further warrants that, upon submittal of a Statement, all Work 
submitted on a previous Statement and payments received from BISD shall, to the best of the Contractor’s 
knowledge, information, and belief, be free and clear of any liens, claims, security interests, or 
encumbrances in favor of Contractor, Subcontractors, Sub-subcontractors, material suppliers, or other 
persons or entities making a claim by reason of having provided labor, materials, or equipment relating to 
the Work. 
 

12.5 Neither a progress payment nor partial or entire use or occupancy of the Project by BISD 
shall constitute acceptance of Work not in accordance with this Agreement. 

 
13. Retainage:  BISD shall withhold from payment(s) to Contractor a retainage as follows: if the 
Agreement is valued at less than $5 million, BISD shall retain ten percent (10%); if the Agreement is valued 
at $5 million or more, BISD shall retain five percent (5%).  The retainage shall be paid to Contractor upon 
Final Completion of the Work.  Completion of the Work shall be considered final upon written approval 
by BISD’s designated representative, as further detailed in Article 23.  
 
Per Tex. Gov’t Code Section 2252.032(f), on application to BISD for final payment and release of retainage, 
BISD may withhold retainage if there is a bona fide dispute between BISD and Contractor and the reason 
for the dispute is that labor, services, or materials provided by the Contractor, or by a person under the 
direction or control of the Contractor, failed to comply with the express terms of the Agreement, or if the 
surety on any outstanding surety bond executed for the Agreement does not agree to the release of retainage.  
BISD shall provide to Contractor written notice of the basis on which BISD is withholding retainage under 
this Article. 
 
14. Taxes:  BISD is tax exempt, and Contractor shall avail itself of all tax exemptions applicable to 
Contractor’s Work or expenses. BISD shall provide a tax exemption certificate to Contractor upon 
Contractor’s request. BISD shall not be liable for any taxes resulting from this Agreement, except where 
otherwise required by law. 
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 A corporate or limited liability company Contractor certifies that it is not currently delinquent in 
the payment of any franchise taxes due under Chapter 171 of the Texas Tax Code, or that the corporation 
or limited liability company is exempt from the payment of such taxes, or that the corporation or limited 
liability company is an out-of-state corporation or limited liability company that is not subject to the Texas 
Franchise Tax, whichever is applicable.   
 
15. Permits, Fees, Notices, and Compliance with Laws 
 15.1 Unless otherwise provided in Agreement, after execution of this Agreement, Contractor 
shall secure and pay for any building permits as well as for other permits, fees, licenses, and inspections by 
government agencies necessary for proper execution and completion of the Work that are customarily 
secured and legally required at the time this Agreement is executed. 
 
 15.2 Contractor shall comply with, and takes full responsibility for complying with, safety rules, 
guidelines, standards, regulations, and requirements promulgated by the Occupational Safety and Health 
Administration (OSHA) applicable to the Project.  Contractor shall comply with and give notices required 
by applicable laws, statutes, ordinances, codes, rules, regulations, and lawful orders of public authorities 
bearing on safety of persons or property or their protection from damage, injury, or loss. Contractor shall 
indemnify BISD for fines, penalties, and corrective measures that result from the acts of commission or 
omission of Contractor, its Subcontractors or Sub-subcontractors, agents, employees, or assigns, or from 
any of their failure to comply with such safety rules and regulations.  
 
 15.3 Contractor acknowledges that BISD is subject to the Texas Public Information Act, and 
Contractor waives any claim against and releases from liability BISD, its trustees, officers, employees, 
agents, and attorneys with respect to disclosure of information provided under or in this Agreement or 
otherwise created, assembled, maintained, or held by Contractor or BISD and determined by BISD, the 
Attorney General of Texas, or a court of law to be subject to disclosure under the Texas Public Information 
Act. 
 

In addition, the requirements of Subchapter J, Chapter 552, Texas Government Code, may apply 
to this Agreement, and the Contractor agrees that this Agreement can be terminated if the Contractor 
knowingly or intentionally fails to comply with a requirement of that subchapter. The requirements of that 
subchapter include, without limitation, the preservation of all contracting information (including, but not 
limited to, records, communications, and other documents related to the bid process, contract, payments, 
receipts, scope of work/services, and performance); the provision to BISD, upon its request, of all 
contracting information; and, upon completion of this Agreement, the provision to BISD of all contracting 
information in Contractor’s possession, or preservation of the contracting information as provided by the 
records retention requirements applicable to BISD. 
 
16. Intellectual Property:  Contractor shall pay all royalties and license fees.  Contractor shall defend 
suits or claims for infringement of copyrights and patent rights and shall hold BISD harmless from loss on 
account thereof, but shall not be responsible for such defense or loss when a particular design, process, or 
product of a particular manufacturer or manufacturers is required by Construction Documents, or where the 
copyright violations are contained in Construction Documents or other documents prepared by BISD. 
However, if Contractor (1) has reason to believe that any required design, process, or product is an 
infringement of a copyright or a patent and fails to promptly furnish such information to BISD, or (2) should 
reasonably have known that any required design, process, or product is an infringement of a copyright or a 
patent, then Contractor shall be responsible for all resulting defenses and losses. 
 
 16.1  Contractor shall treat any information supplied by BISD or information pertaining to BISD 
as confidential and shall not disclose any such information to others except as necessary for the performance 
of this Agreement, as authorized by BISD in writing, or when required by law. 
 
17. Construction Schedule:  Contractor has prepared and submitted a Contractor’s construction 
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schedule for the Work, which is attached hereto and incorporated herein as Exhibit B (“Construction 
Schedule”).  Contractor shall perform the Work in general accordance with the Construction Schedule. The 
Construction Schedule shall be related to the entire Project, to the extent required by the Construction 
Documents, and shall provide for expeditious and practicable execution of the Work. The Construction 
Schedule shall be revised in accordance with Article 33 at appropriate intervals, as required by the 
conditions of the Work and Project.  Contractor shall submit to BISD updated Construction Schedule(s) as 
necessary to reflect appropriate schedule revisions and shall take whatever action is necessary and within 
Contractor’s control to assure that the Project completion schedule is met. 
 
18. Professional Services:  Contractor shall not be required to provide professional services that 
constitute the practice of architecture or engineering unless such services are specifically required by the 
Construction Documents for a portion of the Work or unless Contractor needs to provide such services in 
order to carry out Contractor’s responsibilities for construction means, methods, techniques, sequences, and 
procedures.  Contractor shall not be required to provide professional services in violation of applicable law.  
If professional design services or certifications by a design professional related to systems, materials, or 
equipment are specifically required of Contractor by the Construction Documents, BISD and BISD’s 
Architect, if any, will specify all performance and design criteria that such services must satisfy. Contractor 
shall cause such services or certifications to be provided by a properly licensed design professional, whose 
signature and seal shall appear on all drawings, calculations, specifications, certifications, and other 
documents prepared by such professional.  BISD shall be entitled to rely upon the adequacy, accuracy, and 
completeness of the services, certifications, and approvals performed or provided by such design 
professionals, provided BISD has specified to Contractor all performance and design criteria that such 
services must satisfy. 
 
19. Priority of Documents:  In the event of a conflict between or among the Agreement Documents, 
the following hierarchy (“Agreement Hierarchy”) shall prevail: (1) the body of this Agreement (including 
Valid Amendments thereto, if any, made in accordance with Article 33 of this Agreement); (2) any 
documents incorporated by reference within this Agreement; (3) Exhibits or other attachments attached to 
this Agreement (including Valid Amendments thereto, if any, made in accordance with Article 33 of this 
Agreement); (4) Contractor’s completed BISD Vendor Packet; (5) the Construction Documents, if any 
(including Valid Amendments thereto, if any, made in accordance with Article 33 of this Agreement); and 
(6) BISD Job/RFP No. CSP 24.12, if any. Contractor’s completed BISD certifications are fully incorporated 
herein for any and all purposes. 
 
The following documents are not included within the Agreement Documents or the Construction 
Documents: proposals, bids, quotes, drawings, samples, plans, specifications, and/or other document or 
record drafted by or for Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or 
distributor; any Change Order not in accordance with Article 33 of this Agreement; any Contractor’s work 
ticket, invoice, statement, purchase order, or published rate schedule; any purchase or work orders, invoices, 
checks, order acknowledgements, forms, purchase orders, or similar commercial documents relating hereto 
and which may be issued by Contractor after the Effective Date of this Agreement; and any other type of 
memoranda between BISD and Contractor pertaining to the subject matter in this Agreement (collectively, 
“Non-BISD Documents”). In no event shall the terms of Non-BISD Documents take priority over the terms 
of the documents listed in the Agreement Hierarchy. In the case of an inconsistency between the terms of 
any document listed in the Agreement Hierarchy and the terms of the Non-BISD Documents, which 
inconsistency is not clarified by a Valid Amendment, Contractor is deemed to have included the better 
quality and/or greater quantity of Work in the Contract Sum.  
 
Nothing in this Article prohibits Valid Amendments to be made in accordance with Article 33. 

 
20. BISD’s Right to Stop the Work and Right to Carry Out the Work:   

20.1 BISD may temporarily stop the Work, at any time, for BISD’s convenience and without 
cause, for a period not to exceed two (2) weeks, upon three (3) days’ written notice to Contractor.  The 
Work may be temporarily stopped for a period longer than two (2) weeks by a Valid Amendment in 
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accordance with Article 33.  If the Work is temporarily stopped at BISD’s request, the Contract Time shall 
be adjusted accordingly in accordance with Article 33. 

          
20.2 If Contractor fails to correct Work that is not in accordance with the requirements of this 

Agreement or repeatedly fails to carry out Work in accordance with this Agreement, BISD may issue a 
written order to Contractor to stop the Work, or any portion thereof, until the cause for such order has been 
eliminated; however, the right of BISD to stop the Work shall not give rise to a duty on the part of BISD to 
exercise this right for the benefit of Contractor or any other person or entity, except as may otherwise be 
provided in this Agreement. 
 
 20.3 If Contractor defaults or neglects to carry out the Work in accordance with this Agreement 
and fails, within a ten-day period after receipt of written notice from BISD, to commence and continue 
correction of such default or neglect with diligence and promptness, BISD may, without prejudice to other 
remedies BISD may have (including, but not limited to, termination of this Agreement), correct such 
deficiencies. In such case, an appropriate Change Order shall be issued, in accordance with Article 33, 
deducting from payments then or thereafter due Contractor the reasonable cost of correcting such 
deficiencies, including BISD’s expenses and compensation for additional services, if any, by BISD’s 
consultants, including but not limited to the services of an Architect retained by BISD, made necessary by 
such Contractor default, neglect, or failure.  If payments then or thereafter due Contractor are not sufficient 
to cover such amounts, Contractor shall pay the difference to BISD. 
 
21. BISD’s Right to Occupy:  BISD and Contractor agree that BISD may occupy and/or use, without 
prejudice to the right of either Party, any completed or largely completed portions of the Project, 
notwithstanding the time for completing the entire Work or such portions may not have expired.  Such 
beneficial occupancy and use shall not constitute Substantial Completion or BISD’s acceptance of any 
Work not in accordance with this Agreement. 
 
22. Date of Commencement:  The date of commencement of the Work is [INSERT].  Contractor 
shall not knowingly, except by agreement or instruction of BISD in writing in accordance with Article 33, 
prematurely commence operations on the Project Site or elsewhere prior to either of the following: (1) the 
date of commencement of the Work, or (2) the effective date of insurance required to be furnished by 
Contractor pursuant to Article 26 of this Agreement. The date of commencement of the Work shall not be 
changed by the effective date of such insurance. 
 
23. Date of Substantial Completion:  [INSERT].  The Date of Final Completion is thirty (30) days 

after Substantial Completion. 
23.1 Time limits stated in this Agreement are of the essence of this Agreement. By executing 

this Agreement, the Contractor confirms that the Contract Time is a reasonable period for performing the 
Work.  Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial 
Completion within the Contract Time and Final Completion within thirty (30) days thereafter. If Contractor 
falls behind the schedule detailed in this Agreement, Contractor shall take steps necessary to improve its 
progress, including those that may be reasonably required by BISD.  Without additional cost to BISD, BISD 
may require Contractor to increase the number of shifts, overtime operations, days of work, and/or the 
amount of construction equipment, and to submit for approval any supplementary schedule or schedules as 
BISD deems necessary to demonstrate how the approved rate of progress will be regained. 

 
23.2 BISD and Contractor agree that Contractor’s failure to meet the deadlines established in 

this Agreement will cause damage to BISD, but such damage is difficult to establish.  It is therefore 
expressly agreed, as a part of the consideration inducing BISD to execute this Agreement, that Contractor’s 
failure to achieve Substantial Completion and Final Completion by the agreed dates shall result in liquidated 
damages in the amount of $250.00 per day for each and every day after the date on which Substantial 
Completion or Final Completion was set to occur until Substantial Completion and Final Completion are 
achieved.  Contractor agrees that BISD may deduct liquidated damages from the final payment made to 
Contractor or from any compensation otherwise owed to Contractor.  It is expressly understood that 
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payment of liquidated damages in the amount of $250.00 per day is agreed upon by the Parties as a fair 
estimate of the pecuniary damages which will be sustained by BISD in the event that the Work is not 
substantially completed or finally completed within the agreed times, or within the legally extended times, 
if any, otherwise provided herein.  Said sum shall be considered as liquidated damages only and in no sense 
shall be considered a penalty, said damage being caused by additional compensation to personnel, for loss 
of interest on money and other miscellaneous increased costs, all of which are difficult of exact 
ascertainment. Liquidated damages shall be in addition to, and not in lieu of, any other rights or remedies 
BISD may have against Contractor for failure to timely achieve Substantial Completion and Final 
Completion of the Work. 

 
23.2.1 In addition to all other rights and remedies that BISD may have, BISD shall have the right 

to setoff, against any and all amounts due to Contractor by BISD, whether due under this Agreement or any 
other agreement between BISD (including any division of BISD) and Contractor, any sums to which BISD 
is entitled under this Agreement, as determined by BISD in its sole discretion, including, without limitation, 
sums due by Contractor to BISD as a result of indemnification obligations and/or warranty claims. 

 
23.3 When Contractor considers that the Work, or a portion thereof which BISD agrees to accept 

separately, is substantially complete, Contractor shall prepare and submit to BISD a comprehensive list of 
items to be completed or corrected prior to final payment.  Failure to include an item on such list does not 
alter the responsibility of Contractor to complete all Work in accordance with this Agreement.   

 
23.4 When Contractor considers that the Work is finally complete, Contractor shall prepare and 

submit to BISD written notice that the Contractor finds the Work to be finally complete.  Completion of 
the Work shall be considered final only upon written approval of Final Completion and acceptance of the 
Work by BISD’s designated representative. Contractor shall, without charge, replace or correct Work found 
by BISD not to conform to the requirements of this Agreement, unless BISD consents, in writing, to accept 
the Work with an appropriate adjustment in the Contract Sum. Contractor shall promptly segregate and 
remove rejected material from the Project Site, if required by BISD. BISD’s approval or acceptance of 
Contractor’s Work shall not release Contractor from any liability for any defects in the Work. Final payment 
of the Contract Sum, constituting the unpaid balance of the Contract Sum, shall not be paid until the Work 
has been finally completed and accepted by BISD’s designated representative, in writing.  Final payment 
shall be paid by BISD to Contractor within forty-five (45) days of BISD’s approval of Final Completion 
and acceptance of the Work.   

 
23.5 If BISD disputes a portion of any payment due to Contractor under this Agreement, BISD 

may withhold any such disputed amounts, without interest, for a period of thirty (30) days after such 
payment would otherwise have been due to Contractor, as long as BISD makes a reasonable attempt to 
resolve the dispute with Contractor.  If, after such thirty (30) day withholding period, BISD continues to 
dispute any portion of the payment, BISD may continue to withhold any such disputed amount until the 
dispute is resolved, except that, if BISD is found to have wrongfully withheld such disputed amount, 
Contractor shall be entitled to interest on the wrongfully withheld amount from the original date that 
payment of such amount was due to Contractor until the date BISD pays such amount to Contractor in full.  
The interest rate under this section may not exceed the Judgment Rate published by the Texas Office of 
Consumer Credit Commissioner, effective as of the original date that payment of such amount was due to 
Contractor.    

 
23.6 If, within one (1) year after the date of Final Completion of the Work, any of the Work is 

found to be not in accordance with the requirements of this Agreement, Contractor shall correct it, at 
Contractor’s sole cost and expense, promptly upon receipt of written notice from BISD to do so.  BISD 
shall give such notice promptly after discovery of the nonconformance.  If Contractor fails to correct 
nonconforming Work within a reasonable time after receipt of notice from BISD, BISD may correct it in 
accordance with Article 20.  Nothing contained in this Article 23.6 shall be construed to establish a period 
of limitation with respect to other obligations Contractor has under this Agreement. Establishment of the 
one-year period for correction of Work as described herein relates only to the specific obligation of 
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Contractor to correct the Work, and has no relationship to the time within which the obligation to comply 
with this Agreement may be sought to be enforced, nor to the time within which proceedings may be 
commenced to establish Contractor’s liability with respect to Contractor’s obligations other than 
specifically to correct the Work. 

 
24. BISD’s Right to Terminate:  This Agreement may be terminated by BISD, with or without cause, 
upon written notice to Contractor.  On the effective date of termination, as stated by BISD in its notice, 
Contractor shall immediately: (1) cease Work after taking all actions necessary, or as directed by BISD, for 
protection and preservation of the Work already performed and of the property related to this Agreement 
that is in the possession of Contractor and in which BISD has or may acquire an interest; (2) place no further 
subcontracts or orders for materials, services, or facilities, except as necessary to complete any Work not 
terminated by BISD; (3) assign to BISD, as directed by BISD, all right, title, and interest of Contractor 
under the subcontracts to the extent they relate to the Work terminated, in which case BISD shall have the 
right to settle or to pay any termination settlement proposal arising out of those terminations, or with 
approval or ratification to the extent required by BISD, Contractor shall settle all outstanding liabilities and 
termination settlement proposals arising from the termination of subcontracts, the approval or ratification 
of which will be final for purposes of this Article; (4) as directed by BISD, transfer title and deliver to BISD 
the fabricated or un-fabricated parts, Work in process, completed Work, supplies, and other material 
produced or acquired for the Work terminated, as well as the other property that, if the Work had been 
completed, would be required to be furnished to BISD; and (5) complete performance of the Work not 
terminated by BISD, if any.  Contractor shall be entitled to payment for all Work performed and accepted 
by BISD up to the effective date of termination and shall provide BISD with a pro-rata refund for any goods 
or services paid for but not yet provided or accepted as of the effective date of termination. Termination of 
this Agreement under any circumstances whatsoever shall not affect or relieve Contractor from any 
obligation or liability that may have been incurred or will be incurred, and such termination by BISD shall 
not limit any other right or remedy available to BISD at law or in equity. 
 
25. Payment and Performance Bonds:  If required under applicable law, Contractor, at its own 
expense, shall furnish BISD: (1) a Performance Bond for contract amounts over $100,000.00 in an amount 
equal to One Hundred Percent (100%) of the Contract Sum as security for the faithful performance of this 
Agreement and (2) a Labor and Material Payment Bond for contract amounts over $25,000.00 in an amount 
not less than One Hundred Percent (100%) of the Contract Sum as security for the payment of all persons 
performing labor on the project under this Agreement and furnishing materials in connection with this 
Agreement.  The Performance Bond and the Labor and Material Payment Bond shall be delivered to BISD 
not later than the date of execution of this Agreement, and the Work shall not be started until the bonds and 
issuing companies have been accepted as satisfactory in writing by BISD.   
 
The Performance Bond must satisfy the requirements of Chapter 2253 of the Texas Government Code.  The 
Labor and Material Payment Bond must satisfy the requirements of Subchapter I, Chapter 53 of the Texas 
Property Code.  The bonds must be executed by a corporate surety authorized to do business in Texas and 
licensed in Texas to issue surety bonds, and must be executed by a surety company that is authorized and 
admitted to write surety bonds in Texas. Contractor shall require the attorney-in-fact who executes the 
required bonds on behalf of the surety to affix thereto a certified and current copy of the power of attorney.  
The bonds shall be in accordance with Texas Insurance Code Chapter 3503. If the amount of the bond 
exceeds $100,000.00, the surety must: (a) Hold a certificate of authority from the U.S. Secretary of the 
Treasury to qualify as a surety on obligations permitted or required under federal law; or (b) Have obtained 
reinsurance for any liability in excess of $100,000.00 from a reinsurer that is authorized and admitted as a 
reinsurer in Texas and is the holder of a certificate of authority from the U.S. Secretary of the Treasury to 
qualify as a surety or reinsurer on obligations permitted or required under federal law.  
 
Contractor shall also file copies of each bond and this Agreement with the county clerk of the county in 
which all or part of the Work is being performed; Contractor shall furnish BISD with a file receipt.  The 
bonds must be made payable to BISD and shall remain in full force throughout the warranty period of this 
Agreement.   
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26. Insurance:   

26.1 At its sole cost and expense, Contractor shall purchase and maintain the following 
insurance coverage in at least the following limits, on an Occurrence basis: 

a) Automobile Liability covering Any Auto - $1,000,000 Combined Single Limit 
b) Workers’ Compensation (with limits to comply with the requirements of the Texas Workers’ 

Compensation Act) and Employer’s Liability ($1,000,000 Limit), including all states, U.S. 
Longshoremen, Harbor Workers, and other endorsements, based on proper reporting of 
classification codes and payroll amounts and filing of any coverage agreements, as required by 
statute and which meets the statutory requirements of Texas Labor Code Section 401.011(44) 
for all employees of Contractor providing services on the Project, for the duration of the Project.  
Contractor shall comply with the requirements of Title 28, Texas Administrative Code Rule 
Section 110.110, Reporting Requirements for Building or Construction Projects for 
Governmental Entities. 

c) Comprehensive (Commercial) General Liability Occurrence Form including, but not limited 
to, Premises, Completed Operations, Independent Contractors, Products Liability, Broad Form 
Property Damage, Blanket Contractual Liability, Pollution, Personal and Advertising Injury 
Liability, and, where the exposure exists, coverage for watercraft, blasting collapse, explosions, 
blowout, catering, and underground damage. (Any XCU exclusions must be removed when 
underground work is performed.) Property/Builder’s Risk coverage will also be provided by 
Contractor, unless otherwise agreed in writing by an authorized representative of BISD. 

• $1,000,000 Occurrence  
• $2,000,000 Aggregate  
• $1,000,000 Personal Injury  
• $500,000 Fire Damage 
• $5,000 Medical Payments  
• Per Project Aggregate (CG 70 49) 

 
26.2 All insurance required under this Agreement shall protect Contractor from claims which 

may arise out of or result from Contractor’s operations, whether such operations are performed by 
Contractor or by any Subcontractor, Sub-subcontractor, or by anyone for whose acts any of them may be 
liable. In addition, insurance as is required herein shall be primary and non-contributing with any other 
valid and collectible insurance available to BISD. 

 
26.3  All policies of insurance required hereunder shall be purchased from a company or 

companies acceptable to BISD, with an AM Best rating of at least “A-X,” lawfully licensed by the Texas 
Department of Insurance, and authorized to do business in the jurisdiction in which the Project is located. 

 
26.4 All policies of insurance required of Contractor hereunder, including any renewals thereof, 

shall: (i) waive all rights of subrogation against BISD, its officers, employees, and agents; (ii) include the 
location and/or description of the Project and the bid number, CSP number, or Purchase Order number; and 
(iii) not be canceled, materially changed, or allowed to expire or lapse (non-renewed) without a minimum 
of thirty (30) days’ prior written notice to BISD. A “Waiver of Subrogation” clause in favor of BISD must 
be attached to the Workers’ Compensation, General Liability, and Automobile Liability insurance policies. 
In addition, the General Liability and Automobile Liability policies, including any renewals thereof, shall 
name BISD as an “Additional Insured.”  

 
26.5 Contractor shall not commence Work until all required insurance coverage has been 

obtained and such insurance has been reviewed and accepted by BISD.  Certificates of Insurances on the 
current ACORD form shall be issued to BISD showing all required insurance coverage. In addition to 
certificates of insurance, copies of policy endorsements must be provided (a) listing BISD as Additional 
Insured, (b) showing waivers of subrogation in favor of BISD, and (c) including CG 02 05, TE 02 02A, and 
WC 42 06 01 (or their equivalents) specifically naming BISD. 
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26.6 All insurance required hereunder must be maintained for three (3) years following 

Substantial Completion, with Certificates of Insurance provided. Contractor shall be responsible for 
payment of all deductibles; BISD shall approve in writing the deductibles selected.  If any policy has 
aggregate limits, a statement of claims against the aggregate limits is required. If Contractor fails to maintain 
the required amounts of insurance or allows the policies to lapse or expire during the time when they are 
required to be in effect pursuant to this Agreement, BISD may purchase said insurance and deduct the cost 
of obtaining the insurance from amounts owed to the Contractor; if the insurance costs exceed amounts 
owed to the Contractor, Contractor shall pay BISD the difference promptly upon receipt of notice from 
BISD to do so. 

 
26.7 BISD reserves the right to review these insurance requirements during the Term of the 

Agreement and to make reasonable adjustments to insurance coverage and limits requirements when 
deemed reasonably prudent by BISD in its sole discretion, based upon changes in statutory laws, court 
decisions, or other potential increase in exposure to loss. 

 
26.8  The insurance requirements stated herein do not establish limits of Contractor’s liability 

and are separate from and independent of any indemnification obligation of Contractor.       
 
26.9 Contractor shall also require that its Subcontractors and Sub-subcontractors provide 

evidence of insurance of the same types and in the same amounts as are required of Contractor herein, prior 
to conducting any Work on the Project. Contractor shall obtain and make available for inspection by BISD 
upon request current certificates of insurance evidencing insurance coverage carried by such Subcontractors 
and Sub-subcontractors.  

 
26.10 If Contractor fails (or its Subcontractors or Sub-subcontractors fail) to obtain or maintain 

any of the required insurance coverage, BISD may obtain and maintain such insurance, and Contractor shall 
reimburse BISD for the actual cost of such insurance within thirty (30) days after receipt of BISD’s invoice, 
or BISD may offset such amount against any payment due Contractor. 
 
27. Relationship of Parties:   It is understood and agreed that Contractor is engaged under this 
Agreement as an independent contractor and not as an agent, joint venturer, business partner, or employee 
of BISD. Neither Contractor nor any employees, volunteers, or agents contracted by Contractor shall be 
deemed for any purposes to be employees, volunteers, or agents of BISD. Contractor shall assume full 
responsibility for the actions of its employees, volunteers, and agents (including without limitation all 
Subcontractors and Sub-subcontractors and their employees, volunteers, and agents) while performing any 
services incident to this Agreement and shall remain solely responsible for their supervision, daily direction 
and control, payment of salary (including withholdings), workers’ compensation, disability benefits, and 
like requirements and obligations. Neither Contractor nor its employees, volunteers, or agents shall be 
entitled to benefits of any kind to which BISD’s employees are entitled, including but not limited to 
unemployment compensation, workers’ compensation, health insurance, or retirement benefits. Contractor 
assumes full responsibility for payment of all federal, state, and local taxes or contributions, including, but 
not limited to, unemployment insurance, social security, Medicare, and income taxes with respect to 
Contractor and Contractor’s employees, volunteers, and agents.  This Agreement shall not be construed to 
create or imply any partnership, employer-employee relationship, or joint venture between the Parties 
hereto, nor shall it be construed or deemed an endorsement of a specific company or product. This 
Agreement does not authorize either Party to serve as the legal representative or agent of the other.  Neither 
Party has any right or authority to assume, create, or incur any liability or any obligation of any kind, express 
or implied, against or in the name of or on behalf of the other Party. 
 
28. Indemnity:  TO THE FULLEST EXTENT PERMITTED BY LAW, CONTRACTOR 
SHALL DEFEND, INDEMNIFY, AND HOLD HARMLESS BISD, ITS TRUSTEES, OFFICERS, 
CONSULTANTS, AGENTS, AND EMPLOYEES FROM AND AGAINST ANY AND ALL 
LOSSES, EXPENSES, FINES, PENALTIES, COSTS, AND LIABILITIES (INCLUDING BUT NOT 
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LIMITED TO REASONABLE ATTORNEYS’ FEES, LITIGATION EXPENSES, AND COURT 
COSTS), ARISING FROM ANY CLAIM OR CAUSE OF ACTION FOR ANY INJURY 
(INCLUDING DEATH), LOSS, OR DAMAGE TO ANY PERSON OR PROPERTY CAUSED BY 
OR ARISING OUT OF OR IN CONNECTION WITH THE PERFORMANCE OF THIS 
AGREEMENT (COLLECTIVELY, “CLAIM”) TO THE EXTENT THE CLAIM ARISES FROM 
THE  NEGLIGENCE, WILLFUL ACT, BREACH OF CONTRACT, OR VIOLATION OF LAW 
BY CONTRACTOR, ITS EMPLOYEES, AGENTS, SERVANTS, CONTRACTORS, OR 
SUBCONTRACTORS. CONTRACTOR’S OBLIGATIONS UNDER THIS CLAUSE SHALL 
SURVIVE ACCEPTANCE OF THE WORK AND FINAL PAYMENT BY BISD.  
  
29. Notices:  All notices, consents, and requests (“Notices”) given under this Agreement shall be given 
by hand-delivery, certified mail, registered mail, or courier service providing proof of delivery, addressed 
to the proper Party, at the addresses indicated at the bottom of this Agreement.  Notices shall be deemed to 
have been duly served if delivered in person to the designated representative of the Party; or if delivered at, 
or sent by registered or certified mail or by courier service providing proof of delivery to, the address of the 
Party as listed below.  Notices are effective upon receipt.  Each Party may change the address at which 
Notice may be sent to that Party, and/or change its designated representative (as hereinafter defined), by 
giving advance written Notice of such change to the other Party as outlined in this Article 29. 
 

29.1 Designated Representatives.  
 

a) BISD designates as its representative for matters related to this Agreement:  
Allen DeVault, Director of Maintenance and Operations, or his/her designee 
BISD’s representative shall be authorized to act in BISD’s behalf with respect to this 
Agreement, except for those matters which require approval of the BISD Board of Trustees. 
Contractor shall coordinate its Work solely through BISD’s designated representative. 

b) Contractor designates as its representative for matters related to this Agreement:  
[INSERT NAME], [INSERT TITLE] 
Contractor’s designated representative shall act on behalf of Contractor with respect to this 
Agreement and all phases of the Work and shall be available as required for the benefit of 
BISD.  

 
30. Compliance With Laws:  Contractor agrees that it will, in its performance of its obligations 
hereunder, observe and fully comply with all applicable federal, state, county, and local laws, regulations, 
rules, and ordinances of all relevant authorities that in any manner affect the provision of services and 
performance of all obligations undertaken pursuant to this Agreement, including but not limited to those 
pertaining to safety, and shall maintain any and all applicable licenses, certifications, registrations, or other 
approvals required to fully perform its obligations hereunder.  Contractor represents and warrants that all 
Work shall comply with the Americans with Disabilities Act and all other applicable codes, regulations, 
and laws. Contractor shall comply with all state and local building code requirements. Contractor is required 
to adhere to all applicable local, state, and national design codes and requirements as well as BISD’s 
construction design standards. Contractor shall ensure that it and all of its Subcontractors at all tiers prevent 
illegal dumping of litter in accordance with Title 5, Texas Health and Safety Code, Chapter 365. 
 

If Contractor is a corporation or a limited liability company, Contractor warrants, represents, and 
agrees that (1) it is duly organized, validly existing, and in good standing under the laws of the state of its 
incorporation or organization; (2) it is duly authorized and in good standing to conduct business in the State 
of Texas; (3) it has all necessary power and has received all necessary approvals to execute and deliver this 
Agreement; and (4) the individual executing this Agreement on behalf of Contractor has been duly 
authorized to act for and bind Contractor. 
 
31. No Waiver:  No action or failure to act by BISD or Contractor shall constitute a waiver of a right 
or duty afforded either Party under this Agreement, including, but not limited to, the requirements of Article 
33, nor shall such action or failure to act constitute approval of or acquiescence in a breach thereunder, 
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except as may be specifically agreed in writing, signed by both Parties.  The waiver by any Party of any 
right, obligation, or breach of this Agreement shall not be construed as a waiver of any other or subsequent 
right, obligation, or breach. 
 
The Parties expressly acknowledge that BISD is an agency of the State of Texas, and nothing in this 
Agreement, including but not limited to its execution and the performance by BISD of its functions and 
obligations hereunder, is intended to waive or relinquish, or shall waive, relinquish, or be considered as a a 
waiver or relinquishment by BISD, of the right to claim any exemptions, privileges, rights, defenses, or 
immunities, including without limitation any governmental or sovereign immunities or defenses from or to 
liability or prosecution, available to BISD or to its trustees, officers, employees, or agents under federal or 
Texas laws, including without limitation the Texas Constitution or the laws of the State of Texas. 
 
32. No Third-Party Beneficiaries; Successors and Assigns; No Assignment:  Neither the 
Agreement Documents, nor any term or provisions thereof, nor any inclusion by reference, shall be 
construed as being for the benefit of any party not in signatory thereto.  No person, other than the Parties to 
this Agreement, is entitled to rely on any representation, warranty, covenant, or agreement contained herein. 
 
BISD and Contractor, respectively, bind themselves, their partners, successors, assigns, and legal 
representatives to the other Party with respect to the terms and conditions of this Agreement.  
 
This Agreement is a personal service contract for the services of Contractor, and neither this Agreement, 
nor Contractor’s interest in this Agreement, nor any of Contractor’s rights, duties, or obligations hereunder 
or fees due to Contractor hereunder may be assigned or delegated to a third party without the prior written 
approval of BISD. Any attempted assignment of this Agreement by Contractor shall be null and void. This 
Agreement may not be transferred, assigned, subcontracted, mortgaged, pledged, or otherwise disposed of 
or encumbered in any way by Contractor without the prior written approval of BISD. The benefits and 
burdens of this Agreement are, however, assignable by BISD. 
 
33. Amendment:  This Agreement may not be supplemented, amended, changed, or otherwise 
modified  except by a Valid Amendment, which requires an instrument in writing, to be attached to and 
incorporated in this Agreement  in the form of either (1) a formal written amendment to the Agreement 
Documents signed and delivered by duly authorized representatives of both Parties hereto, or (2) a Change 
Order, issued by BISD or its authorized representative, as provided in Article 33.1.  This Agreement may 
not be supplemented, amended, changed, or otherwise modified by conduct of either Party, custom, usage 
of trade, or course of dealing.   
 
 33.1 Change Orders:  If BISD desires to increase the Scope of Work, the Parties will execute 
a written Change Order, signed by duly authorized representatives of both Parties hereto, increasing the 
Scope of Work and adjusting the Contract Sum and/or the Contract Time as mutually agreed by the Parties.  
In the event that BISD desires to reduce the Scope of Work, BISD may unilaterally issue a Change Order, 
signed only by a duly authorized representative of BISD, reducing the Scope of Work and making 
appropriate adjustments to the Contract Sum and/or the Contract Time, as determined by BISD in its sole 
discretion.  If BISD issues a Change Order reducing the Scope of Work, Contractor is entitled to payment 
for the portion of the deleted Work actually performed, if any, prior to the effective date of the Change 
Order.  The Parties agree that in no event shall any action or failure to act by BISD or Contractor constitute 
a waiver of requirements of this section, except as provided by Article 31.   
 
 In accordance with Texas Local Government Code § 271.060: (i) if the original Contract Sum is 
one-million dollars ($1,000,000.00) or more, the Contract Sum may not be increased by more than twenty-
five percent (25%); and (ii) if the original Contract Sum is less than one-million dollars ($1,000,000.00) 
and a Change Order increases the Contract Sum to one-million dollars ($1,000,000.00) or more, then 
subsequent change orders may not increase the revised Contract Sum by more than twenty-five percent 
(25%). The original Contract Sum may not be decreased by more than twenty-five percent (25%) without 
the consent of Contractor. 
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34. Attorneys’ Fees:  The prevailing party in any adjudication relating to or arising out of this 
Agreement shall be awarded all reasonable and necessary attorneys’ fees and costs. 
 
35. Entire Agreement:  The Agreement Documents constitute the complete, exclusive, integrated, and 
entire written expression of the intentions of the Parties hereto with respect to the Project and supersede all 
previous communications, representations, agreements, negotiations, promises, and statements, either oral 
or written, by and between either Party with respect to the Project. The Agreement Documents supersede 
any conflicting terms and conditions on any purchase or work orders, invoices, checks, order 
acknowledgements, forms, purchase orders, or similar commercial documents relating hereto and which 
may be issued by Contractor after the Effective Date of this Agreement. 
 
No supplements, retractions, amendments, modifications, or changes to this Agreement shall be valid unless 
they are Valid Amendments in accordance with Article 33.  Any Valid Amendments to this Agreement 
must be in writing and signed by the required Party(ies) in accordance with Article 33.  The Parties 
expressly agree that this Agreement shall not be construed against either Party. 
 
36. Governing Law and Venue:  This Agreement shall be governed by and construed in accordance 
with the laws of the State of Texas without regard to its conflicts of law provisions. The mandatory and 
exclusive venue for the adjudication or resolution of any dispute arising out of this Agreement shall be a 
court of competent jurisdiction in Jefferson County, Texas. 
 
37. Severability:  In the event that any one or more of the provisions contained in this Agreement shall 
for any reason be held to be invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or 
unenforceability shall not affect any other provisions of this Agreement, and this Agreement shall be 
construed as if such invalid, illegal, or unenforceable provision had never been contained in it. 
 
38. Survival of Provisions:  All representations, warranties, covenants, indemnities, and other 
continuing obligations as expressly provided in this Agreement shall survive the expiration or earlier 
termination of this Agreement. 
 
39. Force Majeure:  Neither Party to this Agreement shall be liable for any failure or delay to perform 
the terms of this Agreement when such failure is due to Force Majeure (as defined in this Article), during 
the time and to the extent that the Party is prevented from performance by the Force Majeure event.  The 
term “Force Majeure” as used in this Agreement shall mean any delay or default in performance hereunder 
due to causes beyond the control of the Parties and without their fault or negligence that could not have 
been prevented or avoided by the affected Party through the exercise of due diligence, including, but not 
limited to: acts of God, fire, strike, or lockout.  In no event shall Force Majeure include rainout or ordinary 
weather days that require Work stoppage, equipment breakage, or routine scheduled equipment 
maintenance. 
 
40. Exhibits:  The following Exhibits (including Valid Amendments thereto) are attached hereto, as 
Agreement Documents, and fully incorporated herein by reference: 
 

a) Exhibit A: Prevailing Wage Rates 
b) Exhibit B: Construction Schedule  

 
IN WITNESS WHEREOF the undersigned Parties hereto execute this Agreement as of the day and 

year indicated below. By signature hereon, Contractor certifies that no member of BISD’s Board of Trustees 
has a financial interest, directly or indirectly, in the transaction that is the subject of this Agreement. 

 
BISD: Beaumont Independent School District 
 3395 Harrison Avenue 
 Beaumont Texas 77706  
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 ____________________________ 

By: Dr. Shannon Allen 
Title: Superintendent 

 Date:                                             __________________________ 
 

CONTRACTOR: [INSERT CONTRACTOR NAME] 
[INSERT CONTRACTOR ADDRESS] 
 
 
____________________________ 
By: ____________________________ 
Title: ____________________________ 
Date: ____________________________ 
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EXHIBIT A to Contractor Agreement 
PREVAILING WAGE RATES 

 
Contractor and Contractor’s Subcontractors and Sub-Contractors shall comply with all applicable laws regarding 
prevailing wage rates including, but not limited to, Texas Government Code Chapter 2258 and any related federal 
requirements applicable to this Agreement, including the Davis-Bacon Act.  Contractor and Contractor’s 
Subcontractors and Sub-subcontractors shall comply with all state and federal laws including, but not limited 
to, laws of labor, minimum wage, safety, and equal employment opportunity. Contractor and Contractor’s 
Subcontractors and Sub-subcontractors must pay not less than the general prevailing wage rate as listed 
herein plus any applicable fringe benefits. 
 
The prevailing wage rates listed are to be considered the minimum to be paid, and the listing of prevailing wage rates 
shall not be construed to prohibit the payment of rates higher than those listed.  The Contractor and Contractor’s 
Subcontractor and Sub-subcontractors shall maintain an adequate workforce whether wage rates higher than those 
listed are required or not.  BISD will not consider claims for additional compensation because of payments of wage 
rates in excess of the applicable rates listed herein. 
 
Chapter 2258 of the Texas Government Code applies to the construction of a public work, including a building, highway, 
road, excavation, and repair work or other project development or improvement, paid for in whole or in part from public 
funds, without regard to whether the work is done under public supervision or direction.  Section 2258.021 mandates 
that a worker employed on a public work be paid not less than the general prevailing rate of per diem wages for work 
of a similar character in the locality in which the work is performed and not less than the general prevailing wage rate 
of per diem wages for legal holiday and overtime work. A worker is employed on a public work if the worker is employed 
by a contractor or subcontractor in the execution of a contract for the public work with BISD.   
 
Section 2258.023 of the Texas Government Code, entitled “PREVAILING WAGE RATES TO BE PAID BY 
CONTRACTOR AND SUBCONTRACTOR; PENALTY,” states, in pertinent part:  
(a)  The contractor who is awarded a contract by a public body or a subcontractor of the contractor shall pay not less 
than the rates determined under Section 2258.022 to a worker employed by it in the execution of the contract. 
(b)  A contractor or subcontractor who violates this section shall pay to the state or a political subdivision of the state 
on whose behalf the contract is made, $60 for each worker employed for each calendar day or part of the day that the 
worker is paid less than the wage rates stipulated in the contract.  A public body awarding a contract shall specify this 
penalty in the contract. 
(d)  The public body shall use any money collected under this section to offset the costs incurred in the administration 
of this chapter. 
 
Contractor certifies that it is in compliance with all applicable standards, laws, orders, and/or regulations 
regarding prevailing wage rates, labor, minimum wage, safety, and equal employment opportunity, including 
without limitation the Davis-Bacon Act (40 U.S.C. §§ 3141-3144, 3146-3147), the regulations of the Department 
of Labor, 29 CFR Part 5, and Texas Government Code Chapter 2258. 
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EXHIBIT B to Contractor Agreement 
CONSTRUCTION SCHEDULE 

 
         

1.   Begin Construction:  Estimated February 26, 2024   
2.   Substantial Completion:  Estimated August 1, 2024 
3.   Final Completion:  [INSERT] 

 
The Fire Alarm System Replacement Project plays a pivotal role in ensuring a secure environment for our 
students, and any delays in its completion pose potential risks to their safety. It is imperative that this project 
is prioritized.    
 

 
 The Construction Schedule above includes an allowance of Anticipated Weather Days, which are 
regular working days, in accordance with the following schedule: 

 
January 3 July 4 
February 4 August 4 
March 4 September 4 
April 2 October 3 
May 5 November 5 
June 6 December 4 

 
 Weather Days shall be defined as days on which weather events (such as rain, flooding, snow, 

unusually high winds, excessively wet grounds, and the like) prevent progress on items which affect the 
critical path of the Work on regular working days only. In order for a Weather Day to be allowed for rain-
related reasons, the rain at the Project Site must have been in excess of .50 (1/2) inch in 24 hours.  

 
If the number of actual Weather Days exceeds the number of Anticipated Weather Days included 

in the Contract Time, and if the additional Weather Days prevent the Contractor from performing the critical 
path of the scheduled Work, a change to the Contract Time may be made in accordance with Article 33 in 
this Agreement.   


	1.   Begin Construction:  Estimated February 26, 2024
	2.   Substantial Completion:  Estimated August 1, 2024

