SECTION 00 01 16
REQUEST FOR COMPETITIVE SEALED PROPOSALS
Competitive Sealed Proposals for the work identified below in accordance with Proposal Documents thereof and such addenda thereto

as may be issued prior to date of proposal opening will be received by the Board of Trustees, Beaumont Independent School District,
until proposal closing date and time, as identified below. Proposals from Contractors will then be opened in public and read aloud.

OWNER: Beaumont Independent School District

PROJECT: CSP 23.03 HVAC Upgrades Part Three

PROPOSAL DATE

AND TIME: Tuesday, November 1, 2022 @ 2:00 PM, Receipt of Competitive Sealed Proposals
LOCATION AND

PROPOSAL OPENING: Beaumont Independent School District

Beaumont ISD Administration
3395 Harrison Avenue
Beaumont, TX 77706

MAIL OR DELIVER TO: Beaumont Independent School District
Purchasing Department
3395 Harrison Avenue
Beaumont, Texas 77706

ENGINEER: Salas O’Brien, LLC
10930 W. Sam Houston Parkway N, Suite 900
Houston, Texas 77064
(281) 664-1900

PRE-PROPOSAL Wednesday, September 28, 2022 @ 10:00 AM
CONFERENCE Taylor Career and Technical Education Center
2330 North Street
Beaumont, TX 77702

General Contractors only may obtain plans and specifications at place identified below.

Proposal Documents will be available electronically beginning Wednesday, September 14, 2022, and may be obtained from the
following:

Beaumont ISD Purchasing Website

https://www.bmtisd.com/Page/7030

In addition, proposal documents can be received from the following locations:

Salas O’Brien, LLC

10930 W. Sam Houston Parkway N, Suite 900

Houston, Texas 77064

(281) 664-1900

Attention: Sharon Slauta (sharon.slauta@salasobrien.com)

Office Hours are: ~ 7:00 AM to 5:00 PM Monday through Thursday
8:00 AM to 12:00 Noon Friday
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https://www.bmtisd.com/Page/7030
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Virtual Builders 1SQ FT Plan Room

jmiller@yvirtualbx.com www.isqft.com
Reed Construction Data (RCD) McGraw-Hill Construction Dodge (on-line services)
www.reedconstructiondata.com www.dodgeplans.construction.com

All proposals must be in the hands of the Owner no later than the time specified above. Please seal all proposals in duplicate in an
envelope with the following information on the face of the envelope.

REQUIRED TO BE SUBMITTED BEFORE 2:00 PM
Competitive Sealed Base Proposal for CSP 23.03 HVAC Upgrades Part Three
Do Not Open Until November 1, 2022 @ 2:00 PM

The Owner reserves the right to reject any and all proposals and to waive any informality in proposals.
No proposal shall be withdrawn within 30 days after the proposal opening without the specific consent of the Owner.

PROPOSAL BOND: A Bidder's Bond from a bonding company acceptable to the Owner, or a cashier’s check, or a certified check,
in an amount equal to or greater than 10% of the greatest amount proposed must accompany each proposer's proposal.

PAYMENT BOND AND PERFORMANCE BOND: A Payment Bond and Performance Bond, each in an amount equal to or
greater than 100% of the Contract Sum conditioned upon the faithful performance of the Contract will be required. Please note that all
bonding companies presented must be acceptable to the Owner.

QUALIFICATION STATEMENTS: Proposers are required to comply with certain procedures as enumerated in the Instructions to
Proposers and those outlined below.

Competitive Sealed Proposals will be accepted from qualified Proposers only, for the entire scope of work described in the Proposal
Documents. As a prerequisite to qualifying for the award of contract for this Work, each Proposer must complete all items of the
Contractor Information and Experience Statement (AIA Document A305). The document may be obtained from the Houston Chapter
of the American Institute of Architects, 902 Commerce St., Houston, TX 77002, (713) 520-0155.

In addition to information required in Document A305, Proposers shall also address the selection criteria issues listed within the
Instruction to proposers’ document. Completed Document A305, proposed project team with resumes for all project staff, and other
requested information must be submitted prior to the receipt of Proposals. The A305 and all corresponding documentation shall be
combined into a single PDF document and either emailed or transmitted electronically via a file share service including explicit
instructions of how to gain access to documents. Contractor shall confirm receipt of A305 and all corresponding documentation with
the Owner prior to the stated due date and time. References provided shall include name and current email address.

The above-described information shall be submitted to the Engineer by Wednesday, October 12, 2022 @ 3:00 PM. Attention:
Sharon Slauta (sharon.slauta@salasobrien.com)

The prevailing rates of wages are the minimums that must be paid in conformance with all applicable laws of the State of Texas.
All General Contractors submitting a proposal are encouraged to attend the proposal opening.

Subcontractors and Suppliers intending to submit proposals to General Construction Proposers are required to prepare their
proposal/bids based on a complete set of documents. If after reviewing the complete set of documents, Subcontractors and Supplier
Proposers desire to purchase individual drawings and specification sections for their convenience, they may do so by ordering the
specific drawings and specifications directly from the reproduction company. Each proposer purchasing a partial set of documents is
responsible for determining exactly which documents
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he requires and is responsible for all costs associated with printing and delivery. Subcontractors and Suppliers exercising this option
must agree to do so on the basis that 1) all documents shall be returned to the Engineer, without refund, after receipt of proposals and

2) documents shall not be used on other construction projects. Successful Subcontractors and Supplier Proposers may retain their
Documents until completion of the construction.

All General Contractors submitting a proposal are encouraged to visit the site.

END OF SECTION
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SECTION 00 21 14

PROPOSAL FORM

CSP 23.03 HVAC UPGRADES PART THREE
BEAUMONT INDEPENDENT SCHOOL DISTRICT

Submitted by:
Date: Phone No.:
To: Beaumont Independent School District

Purchasing Department

3395 Harrison Avenue
Beaumont, Texas 77706

Having examined

Proposal and Contract Documents prepared by Salas O’Brien, LLC, dated September 9, 2022, and

having examined site conditions, the undersigned proposes to furnish all labor, equipment and materials and perform all
work for the completion of the above-named project for the sum indicated below.

In submitting his Proposal, the undersigned agrees to the following:

1
2
3
4

5

Hold base proposal open for acceptance 60 days.

Hold alternate proposals open for acceptance 60 days.

Accept right of Owner to reject any or all proposals, to waive formalities and to accept proposal that
Owner considers most advantageous.

Enter into and execute the contract, if awarded, for the Base Proposal and accepted Alternate
Proposals.

Complete work in accordance with the Contract Documents within the stipulated contract time.

L BASE PROPOSAL

Undersig

ned agrees to complete the work for the lump sum amount of:

(Amount

Dollars $
(Amount

written in words governs)

in figures)

The Base Proposal is to include a $300,000.00 Owner’s Contingency Allowance as shown in
Specification Section 01 21 00.

THIS FORM

MUST BE SUBMITTED IN DUPLICATE BY 2:00 PM, TUESDAY, NOVEMBER 1, 2022.

PROPOSAL FORM 002114-1

SOBE #2022-027

15 Salas O'Brien Registration #F-4111



II. ALTERNATES

Alternate No. 1A: This alternate shall establish the amount to be added to the base proposal for the
contractor to furnish and install Water Source Heat Pumps as manufactured by Daikin and as shown
on the drawings and listed in the specifications. There are no Water Source Heat Pumps provided
under the Base Proposal.

Undersigned agrees to complete the work for the lump sum amount of:

(Amount written in words governs)

Dollars $
(Amount in figures)

Current Lead Time (including shipping) — Water Source Heat Pumps (Weeks)

Alternate No. 1B: This alternate shall establish the amount to be added to the base proposal for the
contractor to furnish and install Water Source Heat Pumps as manufactured by ComfortAire
(GeoL.ogix) and as shown on the drawings and listed in the specifications. There are no Water Source
Heat Pumps provided under the Base Proposal.

Undersigned agrees to complete the work for the lump sum amount of:

(Amount written in words governs)

Dollars $
(Amount in figures)

Current Lead Time (including shipping) — Water Source Heat Pumps (Weeks)

Alternate No. 1C: This alternate shall establish the amount to be added to the base proposal for the
contractor to furnish and install Water Source Heat Pumps as manufactured by Water Furnace and as
shown on the drawings and listed in the specifications. There are no Water Source Heat Pumps
provided under the Base Proposal.

Undersigned agrees to complete the work for the lump sum amount of:

(Amount written in words governs)

Dollars $
(Amount in figures)

Current Lead Time (including shipping) — Water Source Heat Pumps (Weeks)

Alternate No. 2A: This alternate shall establish the amount to be added to the base proposal for the
contractor to furnish and install Variable Refrigerant Flow Systems and Packaged 100% Outside Air
Units as manufactured by Carrier and as shown on the drawings and listed in the specifications. There
are no Variable Refrigerant Flow Systems or Packaged 100% Outside Air Units provided under the
Base Proposal.

Undersigned agrees to complete the work for the lump sum amount of:

THIS FORM MUST BE SUBMITTED IN DUPLICATE BY 2:00 PM, TUESDAY, NOVEMBER 1, 2022.
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II1.

(Amount written in words governs)

Dollars $
(Amount in figures)

Current Lead Time (including shipping) — Variable Refrigerant Flow Systems (Weeks)

Current Lead Time (including shipping) — Packaged 100% Outside Air Units (Weeks)

Alternate No. 2B: This alternate shall establish the amount to be added to the base proposal for the
contractor to furnish and install Variable Refrigerant Flow Systems and Packaged 100% Outside Air
Units as manufactured by Daikin and as shown on the drawings and listed in the specifications. There
are no Variable Refrigerant Flow Systems or Packaged 100% Outside Air Units provided under the
Base Proposal.

Undersigned agrees to complete the work for the lump sum amount of:

(Amount written in words governs)

Dollars $
(Amount in figures)

Current Lead Time (including shipping) — Variable Refrigerant Flow Systems (Weeks)

Current Lead Time (including shipping) — Packaged 100% Outside Air Units (Weeks)

Alternate No. 2C: This alternate shall establish the amount to be added to the base proposal for the
contractor to furnish and install Variable Refrigerant Flow Systems and Packaged 100% Outside Air
Units as manufactured by Trane and as shown on the drawings and listed in the specifications. There
are no Variable Refrigerant Flow Systems or Packaged 100% Outside Air Units provided under the
Base Proposal.

Undersigned agrees to complete the work for the lump sum amount of:

(Amount written in words governs)

Dollars $
(Amount in figures)

Current Lead Time (including shipping) — Variable Refrigerant Flow Systems (Weeks)

Current Lead Time (including shipping) — Packaged 100% Outside Air Units (Weeks)

ADDENDA: The undersigned acknowledges receipt of Addenda Numbers

Rec’d Add. No. Date
01
02
03
04

THIS FORM MUST BE SUBMITTED IN DUPLICATE BY 2:00 PM, TUESDAY, NOVEMBER 1, 2022.
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Iv. CHANGES IN THE WORK

The undersigned understands that changes in the work shall be performed in accordance with the
Supplementary Conditions.

V. LIQUIDATED DAMAGES
The undersigned understands that liquidated damages as defined in the Supplementary Conditions will be
included in the form of Agreement Between Owner and Contractor and that the contractor will be bound

thereto.

It is understood that the right is reserved by the Owner to reject any or all proposals or waive any informalities in
Receipt of Proposals.

The undersigned certifies that the amounts contained in this Competitive Sealed Proposal have been carefully checked
and are submitted as correct and final.

Type of Proposer’s Organization:

(Corporation, Co-Partnership, Individual, etc.)

Proposer:
(Print or Type)
(Signature of Proposer)
Title of Office:
(Print or Type)
Legal Address:
(Print or Type)
Zip Code: Tel.: () -
(Print or Type)
ATTEST:
(Secretary, if Proposer is a Corporation) SEAL:
(If Corporation)

COMPETITIVE SEALED PROPOSAL MUST BE MADE IN DUPLICATE

NOTE: In order to receive consideration, the following documents must be submitted with the Proposal:
01 Section 00 21 14 — Proposal Form
02 Section 00 43 13 — Proposal Security Form

NOTE: In order to receive full consideration, the following documents must be submitted not later than twenty-
four (24) hours after receipt of Base Proposals.

01 Section 00 45 17 — Proposed Subcontractor Form

02 Section 00 45 18 — Proposed Personnel and Safety Record

END OF SECTION

THIS FORM MUST BE SUBMITTED IN DUPLICATE BY 2:00 PM, TUESDAY, NOVEMBER 1, 2022.
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DOCUMENT 00 43 13

PROPOSAL SECURITY FORM

KNOW ALL MEN BY THESE PRESENTS, that we ,
as

Principal, and , as Surety, are held and
firmly bound unto the Beaumont Independent School District, Jefferson County, hereinafter called the
Owner, in the penal sum of

Dollars ($ )
lawful money of the United States, for the payment of which sum well and truly to be made, we bind

ourselves, our heirs, executors, administrators and successors jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted the
accompanying

Proposal, dated November 1, 2022, being for CSP 23.03 HVAC Upgrades Part Three, for the Beaumont
Independent School District, the kind and extent of work involved being set forth in detail in the proposed
Contract Documents cited herein.

NOW, THEREFORE, if the Principal shall not withdraw the accompanying proposal within thirty (30)
days after the date set for opening thereof, and shall within ten (10) days after the prescribed forms are
presented to him for signature, enter into a written contract with the Owner in accordance with the Proposal
as accepted; and give Bond and good and sufficient surety for the faithful performance and proper
fulfillment of such contract including payment of all persons supplying labor or materials therefor, or in the
event of the withdrawal of said proposal within the period specified, or the failure to enter into such contract
and give such bond within the time specified, if the Principal shall pay to the Owner the difference between
the aggregate amount for which the Owner may enter into a contract for the same work with another
Proposer; if the latter amount be in excess of the former, then the above obligation shall be void and of no
effect, otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above bonded parties have executed this instrument under their several
seals this  day of , 2022, the name and Corporate Seal of each
corporate party being hereto affixed and these presents duly signed by its undersigned representatives,
pursuant to authority of its governing body.

PROPOSAL SECURITY FORM 004313-1
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Business Address Individual Principal

Business Address Individual Principal

ATTEST:

BY:

Secretary President

Business Address Corporate Surety

ATTEST: BY:

NOTE: THIS FORM MUST BE EXECUTED AND SUBMITTED WITH PROPOSAL.

END OF SECTION
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SECTION 00 45 17

PROPOSED SUBCONTRACTOR FORM

NOTE: THIS FORM MUST BE SUBMITTED WITHIN 24 HOURS

OF RECEIPT OF PROPOSAL.
GENERAL CONTRACTOR:
01 GENERAL
A. One of the evaluation criteria used to select the successful General Contractor is the sub-

contractors proposed to be used for the Work. In order to receive consideration for the award
of the Contract, each Proposer must submit a list of sub-contractors proposed be used for the
Work.

B. Recognizing the Proposer may not have firm contractual agreements with sub-contractors
immediately following submission of Proposals, an allowance is made to submit two (2) sub-
contractors for each trade listed below.

02 PROPOSED SUB-CONTRACTORS
List sub-contractors in the order with which there is the best likelihood of using for the Work stipulated.

Trade Sub-Contractor 1 Sub-Contractor 2

Mechanical

Electrical

Piping

Insulation

NOTE: THIS FORM MUST BE SUBMITTED WITHIN 24 HOURS OF RECEIPT OF
PROPOSAL.

END OF SECTION

PROPOSED SUBCONTRACTOR FORM 004517-1
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SECTION 00 45 18

CONTRACTOR’S PROPOSED PROJECT PERSONNEL
& SAFETY RECORD

PART 1 - GENERAL

A. An item of the evaluation criteria used to select the successful general contractor to perform this
work is the qualifications of the Contractor’s proposed project personnel to be assigned to this
project.

B. Please submit the names of the personnel in the spaces provided below and submit as an attachment

a resume and other supportive information of those persons listed.

01 Principal in Charge:

02 Project Manager:
03 Assistant Project Manager (as applicable):
04 Construction Superintendent:
05 Assistant Superintendent (as applicable):
C. Contractors Safety Record: Submit the following Safety related information:
01 Current Workmen’s Compensation Modifier
02 Number of lost time incidents during the past five years and the associated number of lost

days. Include the number of Occupational Safety and Health Administration citations
received during the past five years.

NOTE: THIS FORM MUST BE EXECUTED AND SUBMITTED WITHIN 24 HOURS OF BASE PROPOSAL.

END OF SECTION

CONTRACTOR’S PROPOSED PROJECT PERSONNEL & SAFETY RECORD 004518-1
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DOCUMENT 00 61 13

PERFORMANCE BOND FORM

KNOW ALL MEN BY THESE PRESENT

STATE OF TEXAS
COUNTY OF JEFFERSON
THAT WE, , a Corporation of the
State of Texas, with home office and principal place of business in , Texas,
hereinafter called "Principal" and a Corporation of the
State of , hereinafter called "Surety" are held and firmly bond unto the Beaumont Independent School

District, hereinafter called "Owner", in the amount of

(3 ) Dollars for payment whereof the said principal and surety bind themselves and their heirs,
administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

The condition of this obligation is such that whereas the Principal has entered into a certain contract with the
Beaumont Independent School District, the Owner, dated the day of , 2022, for the complete
construction on the property of the Owner, located in Jefferson County, Texas, of the Work described as:

CSP 23.03 HVAC UPGRADES PART THREE
for
BEAUMONT INDEPENDENT SCHOOL DISTRICT

which said Contract and Documents referred to therein is herein now referred to and made a part hereof as fully and
completely as if copies in detail herein.

NOW, THEREFORE, the condition of this obligation is such that if said Principal shall well and truly and
faithfully perform all the undertakings, covenants, terms, conditions, and agreements of said Contract, including, but
not limited to, the faithful performance of the Work required in accordance with the plans and specifications, during the
original term thereof and extension thereof which may be granted by the Owner with or without notice to the Surety,
and if said Principal shall satisfy all claims and demands incurred under such Contract and shall fully indemnify and
save harmless the Owner from all costs, damages and reasonable expenses which it may suffer by reason of failure so
to do and shall fully reimburse and repay the Owner all outlay and expenses, including attorney's fees, which the
Owner may incur in making good any default, and shall reimburse and repay the Owner for all costs, including
attorney's fees, which the Owner may incur in the prosecution or defense of any suit or proceeding arising out of the
breach or default of the Principal, then this obligation shall be void; otherwise, to remain in full force and effect.

The said Surety, for value received, hereby stipulates and agrees that no change, extension of time, alterations
or additions to the terms of the Contract or to the Work to be performed thereunder or of the specifications
accompanying the same, shall in anyway affect its obligation on this bond, and it does hereby waive notice of such
change, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications
thereunder.

It is expressly provided that if any legal action shall be filed upon this bond, venue shall lie in Harris County,
Texas.

PERFORMANCE BOND FORM 0061 13-1
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Simultaneously with the execution of this Performance Bond, the parties hereto have executed a Payment
Bond, reference to which is made for all purposes. Nothing in this Performance Bond shall in any way invalidate or
nullify the obligations of the parties as set forth in said Payment Bond.

Provided, however, that this bond is executed pursuant to the provisions of Article 5160 of the revised Civil
Statutes of Texas, as amended by Acts of the 61st Legislature, 1969, and liabilities on this bond shall be determined in
accordance with the provisions of said Article to the same extent as if it were copies at length herein.

Provided, however, that nothing in the bond shall be construed to limit the rights of the beneficiaries of this
Bond which they might have under general, special or the common law of the State of Texas not inconsistent with the
terms hereof and not inconsistent with the provisions of Article 5160, as amended.

IN TESTIMONY WHEREOF, the parties hereto have executed this instrument on this day

of , 2022

(Authorized Signature of Principal)

(Title)
APPROVED AS TO FORM: ATTEST:
Owner: Beaumont Independent School District (Secretary of Principal's Corporation)
Attorney Representing Owner (Authorized Signature of Surety)
(Title)
END OF SECTION
PERFORMANCE BOND FORM 0061 13-2
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DOCUMENT 00 61 14

PAYMENT BOND FORM

KNOW ALL MEN BY THESE PRESENT

STATE OF TEXAS
COUNTY OF JEFFERSON
THAT WE, , a Corporation of the
State of Texas, with home office and principal place of business in , Texas,
hereinafter called "Principal" and a Corporation of the
State of , hereinafter called "Surety" are held and firmly bond unto the Beaumont Independent School

District, hereinafter called "Owner", for the use and benefit of all persons, firms and corporations who may furnish
material or perform labor upon the buildings or improvements hereinafter referred to, in the penal sum of

S ) Dollars, (the Contract Price), in lawful

money of the United States of America, to be paid in , Texas for payment of which sum well and
truly to be made we bind ourselves and our successors, jointly and severally, by these presents.

CSP 23.03 HVAC UPGRADES PART FOUR
for
BEAUMONT INDEPENDENT SCHOOL DISTRICT

which said Contract and Documents referred to therein is herein now referred to and made a part hereof as fully and
completely as if copies in detail herein.

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall promptly make
payment to all persons, firms and corporations furnishing materials for, or performing labor in the prosecution of the
Work provided for in such Contract, and any extension or modification thereof, then this obligation shall be void;
otherwise to remain in full force and effect.

Provided, however, that this bond is executed pursuant to the provisions of Article 5160 of the revised Civil
Statutes of Texas, as amended by Acts of the 61st Legislature, 1969, and liabilities on this bond shall be determined in
accordance with the provisions of said Article to the same extent as if it were copies at length herein.

Provided, however, that nothing in the bond shall be construed to limit the rights of the beneficiaries of this
Bond which they might have under general, special or the common law of the State of Texas not inconsistent with the
terms hereof and not inconsistent with the provisions of Article 5160, as amended.

Said Surety, for value received, hereby stipulates and agrees that no change, extension of time, alterations or
additions to the terms of the Contract or to the Work to be performed thereunder, or of the specifications accompanying
the same, shall in anyway affect its obligation on this bond, and it does hereby waive notice of such change, extension
of time, alteration or addition to the terms of the Contract or to the Work or to the specifications thereunder.

No final settlement between the Owner and the Contractor shall abridge the right of any beneficiary hereunder
whose claim may be unsatisfied, and it is expressly provided that if any legal action shall be filed upon this bond, venue
shall lie in Harris County, Texas.

PAYMENT BOND 006114-1
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Simultaneously with the execution of this Payment Bond, the parties hereto have executed a Performance
Bond, reference to which is made for all purposes. Nothing in this Payment Bond shall in any way invalidate or nullify
the obligations of the parties as set forth in said Performance Bond.

IN TESTIMONY WHEREOF, the parties hereto have executed this instrument on this day

of , 2022

(Authorized Signature of Principal)

(Title)
APPROVED AS TO FORM:
ATTEST:
Owner: Beaumont Independent School District (Secretary of Principal's Corporation)
Attorney Representing Owner (Authorized Signature of Surety)
(Title)
END OF SECTION
PAYMENT BOND 0061 14-2
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SECTION 00 61 23

CONTRACT DOCUMENTS
I CONSTRUCTION CONTRACT AGREEMENT

A. The contract for the construction of the project shall be executed by the successful bidder on the 2017
Edition of AIA Document A101 "Standard Form of Agreement between Owner and Contractor." Said
contract, fully executed, shall be delivered to the Owner within ten (10) days of receipt of "Notice of
Acceptance."

1L CONDITIONS OF THE CONTRACT

A. The General Conditions of the Contract for Construction, AIA Document A201-2017 Edition, is
hereby specifically made a part of the Contract Documents, whether attached hereto or not; and as
supplemented and amended herein, constitutes the General Conditions.

B. Supplementary Conditions:

01 The Supplementary Conditions contain modifications to the General Conditions of the
Contract for Construction, AIA Document A201. Where any part of that document is
modified by Supplementary Conditions, the unaltered provisions of the General Conditions
shall remain in effect. Refer to Section CB for the Supplementary Conditions.
III. AVAILABILITY

A. Printed copies of these documents may be examined in the Engineer's office. AIA Documents may be
obtained from the Houston Chapter of the American Institute of Architects, 3000 Richmond, Suite
500, Houston, Texas 77098; (713) 520-0155. Copies may also be obtained from local architects'
supplies stores.

B. Failure to obtain and examine these documents in no way relieves the Contractor, Subcontractors,
Sub-subcontractors, and material suppliers of responsibilities incorporated in the Agreement.

Iv. CONTRACT DOCUMENT ORGANIZATION

A. The Contract Documents are segregated into Drawings and Specifications.

B. The Drawings, although organized by discipline, are to be treated as an aggregate set describing the
work required. Drawings within each discipline relate to all other Drawings outside the discipline and
proposals / sub-bids and be based on the aggregate set of Drawings and all work described.

C. The Project Manual / Specifications are organized according to CSI format.

D. The Specifications, although organized by discipline / CSI section, are to be treated as an aggregate
set describing the work required. Specifications within each discipline / CSI section relates to all other
Specifications outside the discipline / CSI section and proposals / sub-bids and are based on the
aggregate set of Specifications and all work described.

END OF SECTION
CONTRACT DOCUMENTS 006123-1
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SECTION 00 61 25

INSURANCE CERTIFICATES AND BONDS

1.0 GENERAL

A.

B.

This Section shall govern the entire Contract.

No Work will be commenced until all requirements of this Section have been approved by the Owner
in writing. The Owner will be furnished a certificate of insurance acceptable, prior to the
commencement of any Work.

The insurance shall contain a provision that at least thirty days prior written notice shall be given to
the Owner in the event of cancellation, material change, or non-renewal.

Insurance shall be underwritten by a company rated not less than B+ XII in Best's latest published
guide.

There shall be a hold harmless agreement in which the Contractor assumes liability on the contract
and holds Beaumont ISD harmless: (Reference AIA Document A201, Article 3.18 indemnifications.)
3.18 Indemnification

3.18.1 To the fullest extent permitted by law the Contractor shall indemnify and hold harmless the
Owner, Engineer, Engineer’s consultants, and agents and employees of any of them from and against
claims, damages, losses and expenses, including but not limited to attorneys’ fees, arising out of or
resulting from performance of the Work, provided that such claim, damage, loss or expense is
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible
property (other than the Work itself), but only to the extent caused by the negligent acts or omissions
of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for
whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is
caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate,
abridge, or reduce other rights or obligations of indemnity that would otherwise exist as to a party or
person described in this Section 3.18.

3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of
the Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for whose
acts they may be liable, the indemnification obligation under Section 3.18.1 shall not be limited by a
limitation on amount or type of damages, compensation or benefits payable by or for the Contractor
or a Subcontractor under workers’ compensation acts, disability benefit acts or other employee
benefit acts.

The Contractor shall purchase and maintain in force the following kinds of insurance and bonds for
operations under construction contracts and as specified in each section.

Before an exposure to loss may occur, the Contractor shall file with the Owner a copy of each policy
that includes insurance coverages required by this section. Each policy shall contain all generally
applicable conditions, definitions, exclusions and endorsements related to this project. Each policy
shall contain a provision that the policy will not be canceled or allowed to expire until at least 30
days’ prior written notice has been given to the Owner.

The Owner and Contractor waive all rights against (1) each other and any of their Subcontractors,
Sub-subcontractors, agents and employees, each of the other, and (2) the Engineer, Engineer’s
consultants, separate contractors described in Article 6 of General Conditions, if any, and the
subcontractors, sub-subcontractors, agents and employees of any of them, by appropriate
agreements, written where legally required for validity, similar waivers each in favor of other parties
enumerated herein. The policies shall provide such waivers of subrogation by endorsement
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or otherwise, did not pay the insurance premium directly or indirectly, and whether or not the person
or entity had an insurable interest in the property damaged.

A loss insured under Contractor’s property insurance shall be adjusted by the Owner as fiduciary and
made payable to the Owner as fiduciary for the insureds, as their interests my appear. The Contractor
shall pay Subcontractors their just shares of insurance proceeds received by the Contractor, and by
appropriate agreements, written where legally required for validity, shall require Subcontractors to
make payments to their Sub-subcontractors in similar manner.

If required in writing by a party in interest, the Owner as fiduciary shall, upon occurrence of an
insured loss, give bond for proper performance of the Owner’s duties. The cost of required bonds
shall be charged against proceeds received as fiduciary. The Owner shall deposit in a separate
account proceeds so received, which the Owner shall distribute in accordance with such agreement
as the parties in interest may reach. If after such loss no other special agreement is made,
replacement of damaged property shall be covered by appropriate Change Order.

Depending on the type of insurance, proof of insurance shall be evidenced on an original Certificate
of Insurance — Construction, ACORD Form 25-S, with an original signature of the authorized
representative. Policy exclusions and/or restrictions should be clearly explained on the certificate or
in an attached letter from the issuing Agency. Blank areas on the certificate should have “not
covered” written across the printed areas when coverage is not provided.

The Owner as fiduciary shall have power to adjust and settle a loss with insurers.

Contractor shall require all of its subcontractors and suppliers of every tier to maintain minimum
insurance coverage, both limits and endorsements, as herein required of Contractor.

2.0 CASUALTY INSURANCE

A.

Worker’s Compensation insurance to statutory limits, and employer’s liability insurance to limits of
$500,000 shall be kept in full force and effect for the duration of the project by all Contractors and
Subcontractors providing services on this construction site. All policies and coverages shall be in full
conformance with the latest regulations of the Texas Worker’s Compensation Commission and the
Texas Labor Code. All persons providing services on this project shall provide a Certificate of
Coverage directly to the Owner and Engineer. Furthermore, the Owner reserves the right to continue
monitoring the coverages of all workers for the entire duration of this Project.

Commercial General Liability Insurance (Occurrence basis only).
Bodily Injury and Property Damage Each Occurrence $1,000,000

General Aggregate $2,000,000

(The general aggregate shall apply per location)
Products/Completed Operations Aggregate $2,000,000
Personal and Advertising Injury Occurrence $1,000,000
Fire Damage, Legal Liability Any one fire $100,000
Medical Expenses Any one person $5,000

The Owner shall be named as an additional insured by endorsement on the Contractor's policy as to
the subject job.

AUTOMOBILE LIABILITY INSURANCE

Business (Commercial) Automobile Liability Insurance All owned, non-owned and hired coverages:
Bodily Injury and Property Damage Combined $1,000,000

No deletions/exclusions from standard coverage form allowed without written consent of Owner.
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D. UMBRELLA LIABILITY INSURANCE (EXCESS)

Umbrella Liability Insurance - $2,000,000

01 The Owner shall be named as an additional insured on the Contractor's policy as to the
subject job.
02 This policy shall provide coverage over the Workmen's Compensation, Commercial

General Liability and Business Automobile Liability. (Covered all owned, non-owned and
hired automobiles).

3.0 PROPERTY INSURANCE (BUILDER'S RISK)

A The policy shall be written in the name of the Owner, Contractor, and subcontractors as their interest
may appear.
B The policy shall be a “stand-alone” policy covering this work only, and shall not be a part of

contractor’s “Reporting Form” policy.

C The policy shall be written on an all risk basis for physical loss or damage and include theft,
vandalism, malicious mischief.

D The amount of coverage shall be for the full insurable value of work.

E The deductible shall not be over $5,000.00 without the approval of the Owner. (Deductible losses
shall be paid by the Contractor.)

F The policy shall include an endorsement allowing Owner occupancy, and the insurance shall not be
cancelled or altered on account of partial occupancy prior to completion.

G A subrogation clause shall waive subrogation as to the Contractor, subcontractor, sub-subcontractors,
the Owner and his employees and representatives.

H The original builders risk policy shall be furnished to the Owner prior to start of the job.
4.0 BONDS
A. Statutory Performance Bond and Labor and Material Payment Bond, each in a personal sum equal to
100% of contract sum. File copies of the bond with the County Clerk and furnish the Owner a file
receipt.
B. A Proposal Bond or Proposal Security in the amount of 10% of the greatest amount proposed must

be submitted with formal proposals on contract or as otherwise specified in documents.

C. Performance and payment bonds shall remain in force throughout the warranty period of the
contract.
D. The Work shall not commence until the bonds and insuring companies have been accepted as

satisfactory by the Owner.
E. The original bonds will be delivered to the Owner with an attached authorization power of attorney.

END OF SECTION

INSURANCE CERTIFICATES AND BONDS 006125-3
SOBE #2022-02715 Salas O’Brien Registration #F-4111



SECTION 00 61 27
GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT

The American Institute of Architects' Document A201, "General Conditions of the Contract for Construction", 2017
Edition, form a part of the Contract Documents as if reproduced here.

Copies of this AIA document are on file in the Engineer's office and may be reviewed upon request. Copies may be
purchased from the nearest American Institute of Architects chapter.

END OF SECTION
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SECTION 00 73 00

SUPPLEMENTARY CONDITIONS
TO THE
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

The following supplements modify the “General Conditions of the Contract for Construction”, AIA Document
A201 - 2017. Where a portion of the General Conditions is modified or deleted by these Supplementary
Conditions, the unaltered portions of the General Conditions shall remain in effect. The “General Conditions”
are a part of these documents whether or not they are bound herein.

ARTICLE 1 - CONTRACT DOCUMENTS

1.1 BASIC DEFINITIONS
1.1.1  Revise the first sentence of subparagraph 1.1.1 as set forth below:
The Contract Documents consist of the Agreement, the Conditions of the Contract (General, Supplementary
and other Conditions), Performance Bond, Labor and Material Payment Bond, the Drawings, the
Specifications, all Addenda issued prior to execution of the Agreement and all Modifications thereto.
1.1.3  THE WORK
Add the following sentence to the end of paragraph 1.1.3:
The Work also includes all supplies, skill, supervision, transportation services and other facilities and things
necessary, proper or incidental to the carrying out and completion of the terms of the contract and all other
items of cost or value needed to produce, construct and fully complete the public work identified by the
Contract Documents.
1.1.9 DESCRIPTION OF PARTIES
The following definitions apply to parties named in Contract Documents:
1. Owner: Beaumont Independent School District
Purchasing Department
3395 Harrison Avenue
Beaumont, Texas 77706
2. Engineer: Salas O’Brien, LLC
10930 W. Sam Houston Parkway N, Suite 900
Houston, Texas 77064
281-664-1900
1.1.10 ADDENDA
Addenda are written or graphic instruments issued prior to the execution of the Contract, which modify or
interpret the bidding documents, including Drawings and Specifications, by additions, deletions, clarifications
or corrections. Addenda will become part of the Contract Documents when the Construction Agreement is
executed.
1.1.11  APPROVED, APPROVED EQUAL, APPROVED EQUIVALENT, OR EQUAL
The terms Approved and Approved Equal relate to the substitution of materials, equipment or procedure
approved in writing by the Engineer prior to receipt of competitive sealed proposals. Refer to Article 3.19
Substitutions for procedure which must be followed after award of contract. The substitution procedure
process to be followed prior to receipt of competitive sealed proposals is described in the instruction to
proposers.
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1.1.12

1.1.13

1.1.14

1.1.15

1.2

ABBREVIATIONS

N.I.C; or Not in contract. Indicating work not to be done by this Contractor
By Others; or under this Agreement.
By Owner; or

Existing

ADA Americans with Disabilities Act of 1990
ADAAG Americans with Disabilities Act Accessibility Guidelines for Buildings & Facilities
AIA American Institute of Engineers

ACI American Concrete Institute

AISC American Institute of Steel Construction
AISI American Iron and Steel Institute

ASA American Standards Association
ASTM American Society for Testing Materials
AWSC American Welding Society Code

FS Federal Specification

NBS National Bureau of Standards

NEC National Electrical Code

SPR Simplified Practice Recommendation
UL Underwriters Laboratories, Inc.

AISI American Iron and Steel Institute

ANSI American National Standards Institute
PROPOSAL DOCUMENTS

Proposal Documents consist of all documents bound into or referenced in the Project Manual, the Drawings,
and Addenda related thereto. The Project Manual contains the Proposal and Bidding Requirements, Sample
Forms, Conditions of the Contract, the Specifications, and a list of Drawings, and Schedules, some of which
are bound into the Project Manual (Other Drawings and Schedules are bound separately). The terms “Bid”
and “Competitive Sealed Proposal” shall have the same meaning.

PROJECT CONSULTANTS
Project Consultants are defined as all parties listed in paragraph 1.1.9 above, except the Owner.
MISCELLANEOUS OTHER WORDS

Provide: Whenever the word "provide" is used in these documents, it shall mean the same as "furnish and
install".

CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS:

Add the following to paragraph 1.2:

1.24  PRECEDENCE OF THE CONTRACT DOCUMENTS: The most recent issued Document takes precedence
over previous issued forms of the same Document. The order of precedence is as follows with the highest
authority listed first.

1 The Agreement

2 The Addenda

3 The Supplementary Conditions

4 The General Conditions of the Contract for Construction

5 Drawings and Specifications shall have equal authority. Should these documents disagree
in themselves, the Engineer will select the appropriate method for performing the work at
no additional increase in the Contract Cost.
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1.2.5

1.2.6

1.2.6

1.2.7

RELATION OF SPECIFICATIONS AND DRAWINGS: The Drawings and Specifications are correlative
and have equal authority and priority. Should they disagree in themselves, or with each other, base the
proposals on the most expensive combination of quality and quantity of work indicated. The appropriate
method of performing the Work, in the event of the above mentioned disagreements, will be made by the
Engineer. After award of the contract, and if necessary, an appropriate reduction in the contract will be
accomplished by allowance expenditure authorization or change order.

OPTIONAL MATERIALS, BRANDS AND PROCESSES: When more than one is specified for a particular
item of Work, the choice shall be the Contractor's. The final selection of color and pattern will be made from
the range available within the option selected by the Contractor, unless the item is specified to match a
specific color or sample furnished. Where particular items are specified only products of those named
manufacturers are acceptable. Certain specified construction and equipment details may not be regularly
included as part of the named manufacturer's standard catalog equipment but shall be provided by the
manufacturer as required for the proper functioning of the equipment. Reasonable minor variations in
equipment are expected and will be acceptable; however, indicated and specified performance and material
requirements are minimum, and will be required in addition to standard accessories. The Engineer reserves the
right to determine the equality of equipment and materials that deviate from any of the indicated and specified
requirements.

OPTIONAL MATERIALS AND PROCESSES: When more than one material, product, item and / or
process is specifically listed for a particular item of Work, the choice shall be the Contractor's. The final
selection of color and pattern will be made from the range available within the option selected by the
Contractor, unless the item is specified to match a specific color, existing finish or sample furnished.

OTHER ACCEPTABLE MANUFACTURERS: Where a particular manufacturer’s material(s), product(s)
and / or item(s) is used as the basis of design, such item in conjunction with the specified attributes and
performance requirements shall set the minimum standard to be furnished. Where other ‘“acceptable
manufacturers” are listed, the Contractor shall have the option of providing material(s), product(s) and / or
item(s) from a listed manufacturer provided the listed manufacturer’s material(s), product(s) and / or item(s)
proposed to be furnished meet or exceed all specified attributes and performance criteria. Reasonable minor
variations may be expected and shall be acceptable. It is the Contractor’s responsibility to verify that a bid /
proposal received from a listed “acceptable manufacturer” meets or exceeds all specified requirements PRIOR
to the contractor’s submission of a bid or proposal to the Owner. No allowance shall be made for the
Contractor’s use of a listed “acceptable manufacturer” who’s material(s), product(s) and / or item(s) does not
meet or exceed all specified requirements. The Engineer reserves the right to determine the equality of
material(s), product(s) and / or item(s) that deviate from any of the indicated and / or specified requirements.

Supplement Article 1 with the following paragraphs and sub-paragraphs:

1.7 MISCELLANEOUS OTHER DEFINITIONS

1.7.1 ADDENDA, ADDENDUM
Documents issued by the Engineer prior to execution of the Owner Contractor Agreement that modify or
clarify the Proposal/Bidding Documents. The addenda become a part of the Contract Documents

1.7.2  ALTERNATIVE COMPETITIVE SEALED PROPOSALS
A separate amount stated on the Proposal/Bid Form which, if accepted by the Owner, will be added to or
deducted from the Base Competitive Sealed Proposal. If accepted, the work that corresponds to the
Alternative Proposal will become part of the Agreement between Owner and Contractor. Alternative
Proposals shall remain valid for a minimum period of 30 days after receipt of proposals, regardless if an
Owner - Contractor Agreement has been executed, unless indicated otherwise herein.

1.7.3 BASE COMPETITIVE SEALED PROPOSAL
The Contractor's competitive sealed proposal for the Work, not including any Alternative Proposals.

SUPPLEMENTARY CONDITIONS 007300-3

SOBE #2022-02715 Salas O’Brien Registration #F-4111



1.7.4

1.7.5

1.7.6

1.7.7

1.7.8

1.7.9

CONTRACT TIME

The period of time including Anticipated Weather Days that is established in the Contract Documents for
Substantial Completion of the Work. This period of time is subject to authorized adjustments for
Unanticipated Weather Days and other Calendar Day extensions of time as enumerated in the Contract
Documents.

DATE OF AGREEMENT

The date the Owner formally awards a Contract for Construction of the Work. This date will be inserted on
the first page of the Agreement Between Owner and Contractor and shall be referenced in Performance Bond
and Payment Bond forms. See also Date of Commencement of the Work (1.7.6).

DATE OF COMMENCEMENT OF THE WORK

The date that either (1) the fully executed Agreement Between Owner and Contractor, or (2) a written Notice
to Proceed is delivered to the Contractor. This date constitutes day zero ("0") of the stated Contract Time.

DATE OF FINAL COMPLETION

The date that all required construction is completed, including punch list work, for all phases or campuses, as
applicable. This date shall be established in the Owner — Contractor Agreement based on either 1) the
Contract Time stipulated by the Contractor on the Proposal Form; or 2) a guaranteed completion date as
defined in an Alternate Proposal if accepted by the Owner. See AIA Document A201, paragraph 9.10.

DATE(S) OF SUBSTANTIAL COMPLETION

Projects which are not phased or do not involve multiple campuses shall have a single date of Substantial
Completion. Projects which consist of sequential phases or multiple campuses shall have a date of Substantial
Completion for each phase or campus, as applicable. See AIA Document A201 and Section 00 73 00,
paragraphs 8.3 and 9.8.

DAY
The following days are referenced in the documents:

1 Calendar Days: The days of the Gregorian Calendar. The Contract Time is established in Calendar
Days and extensions of time granted for Regular Work Days lost, if any, will be converted to
Calendar Days.

2 Holidays: The days officially recognized by the construction industry in this area as a holiday;
normally limited to the observance days of New Year's Day, Memorial Day, Fourth of July, Labor
Day, Thanksgiving Day and the day after, and Christmas Day.

3 Regular Work Days: All calendar days except holidays, Saturdays, and Sundays. Requests for
extensions of time shall be requested on the basis of Regular Work Days, and those days, if
approved; will be converted to Calendar Days by multiplying Regular Work Days by a factor of one
and three-tenths (1.3).

4 Anticipated Weather Days: An allowance of Regular Work Days, established as probable days lost
due to weather delays; said allowance to be included in the Contractor's proposed Completion Time
on his Proposal Form.

5 Weather Days: Regular Work Days when rain, flooding, snow, unusually high winds, excessively
wet grounds, or similar circumstances prevent progress on major portions of the Work. The
Contractor will be entitled to an extension of the Contract Time for the net additional time, if any,
which results from deducting the amount of Anticipated Weather Days from the total amount of
approved Weather Days.

.6 Net Weather Days: The difference in working days between Anticipated Weather Days and Weather
Days.
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1.7.10 NOTICE TO PROCEED

A notice that may be given by the Owner, or Engineer, to the Contractor that directs the Contractor to start the
Work. It may also establish the Date of Commencement of the Work.

1.7.11 PUNCH LIST

A comprehensive list prepared by the Contractor prior to Substantial Completion to establish all items to be
completed or corrected. This list may be supplemented by the Owner and / or Owner’s Consultants. See AIA
Document A201, paragraph 9.8.

1.7.12  UNIT PRICES

A cost for a unit of work as described in the Contract Documents. If accepted, the Owner may add or deduct
Unit Price work at the amounts stated on the Proposal Form and such amounts shall not be a subject to
additional mark up by the Contractor or his subcontractors. Unit prices accepted by the Owner shall be valid
through the completion of the Contract. The owner may elect to reject unit prices prior to executing the
Contract. If the unit prices are accepted, they will be incorporated into the Agreement. The Owner may elect
to reject the unit prices bid without precluding the right to request Changes in the work as described in Article
7 of the General and Supplementary Conditions.

1.7.13  STRUCTURE OF SPECIFICATIONS

1 In the preparation of the Specifications, an effort has been made to segregate the various sections of
the specifications under headings, by trade. This is done only for convenience and shall not relieve
the Contractor of the responsibility of furnishing every item indicated or specified whether properly
segregated or not.

2 No responsibility, either direct or implied, will be assumed by the Owner or the Engineer for
omissions or duplications by the Contractor in the completion of the contract due to any alleged error
in the arrangement of these specifications, nor shall any such segregation of work and materials serve
to make the Engineer an arbiter in defining limits to the agreements between the Contractor and his
subcontractor or suppliers.

3 The misplacement, addition or omission of any letter, word or punctuation mark shall in no way
damage the true spirit, intent, or meaning of these specifications.
4 Abbreviations of the names of technical organizations and societies whose specifications, standards,

or criteria are included by reference or noted by initials. References are the latest editions published
prior to the date of the specifications unless otherwise noted.

1.7.14 INTERPRETATIONS OF DETAILS, METHODS, SPECIFICATIONS, ETC.

.1 The following paragraphs are intended to govern throughout these specifications as though repeated
under each separate section. These paragraphs are herein only in order to simplify the specifications
and avoid repetition.

2 The Contractor shall be responsible for the proper working, workmanship, installation, operation,
appearance and durability of items incorporated into the project. (The excuse that it was installed “as
detailed or specified” and it does not function properly is not valid. If the Contractor is in
disagreement with any items, details, methods, or specifications, he shall notify the Engineer in
writing prior to their incorporation in the work. Such matters will be clarified in writing by the

Engineer).

3 All manufactured articles, materials and equipment shall be applied, installed, connected, erected,
used, cleaned, and conditioned in accordance with printed instructions of the manufacturer.

4 The Contractor shall execute each part of the Work in strict accordance with the Contract

Documents. The Contractor and all sub-contractors shall have the qualifications and skill required to
complete the work in each of the trades and specialties involved. Where there is any doubt as to the
requirements or quality of the work, the Contractor shall secure instruction or clarifications from the
Engineer before executing the work in question.
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ARTICLE 2 - OWNER

22

221

INFORMATION AND SERVICES REQUIRED OF THE OWNER

Delete the last sentence.

Delete paragraph 2.2.5 in its entirety and substitute the following:

225

24

The Contractor will be furnished free of charge, twenty (20) copies of the Drawings and Specifications for the
execution of the work. Provisions for additional sets shall be made; however, the Contractor shall pay actual
reproduction costs of any additional copies required or requested.

OWNER'S RIGHT TO CARRY OUT THE WORK

Delete paragraph 2.4 in its entirety and substitute the following:

24

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and
fails, after receipt of written notice from the Owner, to commence and continue correction of such default or
neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may
have, correct such deficiencies. In such case, an appropriate Change Order shall be issued deducting from
payments then or thereafter due the Contractor the cost of correcting such deficiencies, including
compensation for Consultants’ additional services and expenses made necessary by such default, neglect or
failure. Such action by the Owner and amounts charged to the Contractor are both subject to prior approval of
the Engineer. If payments then or thereafter due the Contractor are not sufficient to cover such amounts, the
Contractor shall pay the difference to the Owner.

Supplement Article 2 with the following paragraphs / subparagraphs

2.5

2.5.1

252

253

OWNER'S RIGHT TO OCCUPY THE PROJECT

The Owner shall have the right to occupy or use without prejudice to the right of either party, any completed
or largely completed portions of the project, notwithstanding the time for completing the entire Work or such
portions that may not have expired. Such occupancy and use shall not constitute acceptance of any work not
in accordance with the Contract Documents.

If such prior use delays the completion of the project, the Contractor shall be entitled to extension of time,
which claim shall be in writing with supporting data attached.

Refer to Article 11 - Insurance and Bonds regarding property insurance requirements in the event of such
occupancy.

ARTICLE 3 -CONTRACTOR

32

REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY THE CONTRACTOR

Delete paragraphs 3.2.1, 3.2.2, 3.2.3 and 3.2.4 in their entirety and substitute the following:

321

Contractor shall carefully study and compare the Agreement, Conditions of the Contract, Drawings,
Specifications, Addenda, and Modifications and shall at once report to the Engineer any error, inconsistency,
or omission he may discover. Contractor shall be liable for any damage to Owner for failure to report any
error, inconsistency or omission he may discover or should have discovered, but he shall not be liable to
Owner or Engineer for any damage resulting from such error, inconsistency or omission which he should not
have discovered or which he did discover and at once so reported. Contractor shall do no work without
approved Drawings and Specifications.
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322

323

324

325

3.2.6

33

The Contractor shall not be entitled to additional compensation for the "rework portion" of any additional
work caused by his failure to carefully study and compare the contract documents prior to execution of the
Work.

The Contractor shall make a reasonable attempt to interpret the Contract Documents before asking the
Engineer for assistance in interpretation. The Contractor shall not ask the Engineer for observation of Work
prior to the Contractor's field superintendent's personal inspection of the Work and his determination that the
Work complies with the Contract Documents. The Contractor shall arrange meetings prior to commencement
of the Work of all major subcontractors to allow the subcontractor to demonstrate his understanding of the
Contract Documents to the Engineer and to allow the subcontractor to ask for any interpretation he may
require.

If, in the opinion of the Engineer, the Contractor does not make a reasonable effort to comply with the above
requirements of the Contract Documents and this causes the Engineer or his Consultants to expend an
unreasonable amount of time in the discharge of the duties imposed on him by the Contract Documents, then
the Contractor shall bear the cost of compensation for the Engineer's and / or Consultants’ additional services
made necessary by such failure. The Engineer will give the Contractor prior notice of intent to bill for
additional services related to Articles 3.2.5, 3.2.6, and 3.12 before additional services are performed.

If the Contractor has knowledge that any of the products or systems specified will perform in a manner that
will limit the Contractor's ability to satisfactorily perform the Work or to honor his Warranty, he shall
promptly notify the Engineer in writing, providing substantiation for his position. Any necessary changes,
including substitution of materials, shall be accomplished by appropriate Modification.

Prior to pouring any concrete floor slabs, the Contractor shall submit plan and section drawings, at scale of %4”
= 1’0", of each mechanical room to the Engineer. These drawings shall be fully dimensioned showing all
equipment piping, ductwork, electrical panels and devices, and structure, noting particularly the clearances
proposed for each item. The Contractor shall make all corrections noted by the Engineer and resubmit the
drawings until noted “Reviewed — No Exceptions” by the Engineer to ensure coordination among the trades.
Once approved, the Contractor may begin Work on the floor slabs. The Y scale coordination drawings shall
be required prior to the Engineer or Engineer reviewing any submittals relating to components affected by the
coordination plans.

Contractor’s application for payment requests shall not be approved once the project has entered the slab
phase unless the coordination plans have been submitted and reviewed without exception. Delays on the
project due to the failure of the Contractor to submit the coordination drawings shall not be grounds for
substantiated delays or requests for extensions of time.

SUPERVISION AND CONSTRUCTION PROCEDURES

Add the following paragraphs:

334

335

3.5

The Contractor is especially cautioned to coordinate the routing of mechanical and electrical items prior to
commencing these operations.

Beaumont Independent School District is a tobacco-free environment. No use of tobacco products will be
allowed on the property at any time. The Contractor shall post signs, in both English and Spanish, at all
entrances, notifying all employees, subcontractors, and suppliers of this provision. The Contractor shall take
all necessary steps and precautions to ensure adherence to this policy.

WARRANTY

Add the following paragraphs:

3.52 In the event of failure of materials, products, or workmanship, either during construction or the warranty
period (which shall be one year from the Date of Substantial Completion, except where a longer period is
specified), the Contractor shall take appropriate measures to assure correction or replacement of the defective
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353

354

355

3.6

items, whether notified by the Owner or Engineer. Items of work first performed after Substantial Completion
shall have their warranties extended by the period of time between Substantial Completion and the actual
performance of the Work.

Refer to warranty forms included under Section 01 77 00 — Close-Out Procedures , which will be required
prior to final payment.

In the event an item under warranty fails, the Contractor shall extend the original warranty period by a length
of time equal to the elapsed time which occurs from the notification in writing by the Owner or a warranty
claim until acknowledgement by the Owner that the claim has been resolved.

Appropriately 11 months after Substantial Completion, the Contractor shall accompany the Owner and
Engineer on a complete re-inspection of the Project and be responsible for correcting any / all additional
deficiencies observed or reported.

TAXES

Add the following paragraph:

3.6.2

3.7

The Owner is exempt from the Texas Sales Tax on any purchase of tangible personal property and will issue
Certificates of Exemption from the Texas Sales Tax on materials furnished by Contractors on School
Construction projects. The Contractor shall give a written statement to the Owner (with a copy to the
Engineer) as to the prorating of costs of skilled crafts, labor and materials for the project prior to awarding of a
Construction Contract. The Contractor and subcontractors shall obtain Certificates of Resale from their
suppliers in order to avoid payment of the State Sales Tax on materials incorporated in School projects.
Failure of the Contractor to obtain Certificates of Resale from their suppliers shall make the Contractor
responsible for absorbing the tax.

PERMITS, FEES, NOTICES, AND COMPLIANCE WITH LAWS

Supplement Paragraph 3.7.1 with the following sub-paragraphs:

3.7.1.1

3.7.12

3.7.13

3714

3.7.15

3.7.1.6

The Owner shall pay directly to the governing authority, the cost of all permanent utility impact fees,
capital recovery fees, utility assessments and similar non-construction related fees, unless specifically
indicated herein. Verify discrepancies, if any, prior to submitting competitive sealed proposals.

The Owner shall pay all fees to the Texas Department of Licensing and Regulation (TDLR) for document
review and project inspections relative to the Elimination of Architectural Barriers Act. The Engineer will
submit the documents to the TDLR for review and approval.

The Owner shall be responsible for submitting Contract Documents to the governing authority for the purpose
of obtaining required building permits from the City of Beaumont or Jefferson County, as applicable. Permit
document submission will be made at such time that, under normal City / County scheduling.

The Contractor shall be responsible for obtaining all temporary utility charges, tap charges, water meter
charges and any other similar fees assessed by jurisdictional authorities having control over this project related
to the actual installation of building utilities and services.

The Contractor shall be responsible for obtaining and paying for all City and County Building Permits, plan
checking fees and on-site inspection fees. The Contractor shall verify all such costs with the governing
authority and include all such costs in the Base Proposal Amount.

The Contractor shall not be granted any extra compensation for not being able to start construction while
awaiting the issuance of a building permit.
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3.7.1.7 If the Contractor performs Work which he knew or should have known to be contrary to applicable laws,

3.7.3

3.8

statues, ordinances, building codes, local rules or regulations, without such written notice to the Owner, the
Contractor shall assume full responsibility for such Work and shall bear their attributable costs and penalties.

Delete in its entirety

ALLOWANCES

Paragraph 3.8.1 — Delete in its entirety and substitute the following:

3.8.1

3.8

The General Contractor shall include in his proposal the Allowances stated in the Specifications. Each stated
Allowance describes the extent of Work to be included in the Allowance as either 1) material only, delivered
and unloaded at the job site; or 2) materials, equipment and installation. The Contractor's overhead, profit, and
other expenses contemplated for the allowance material, equipment and installation shall be included in the
Base Proposal and is not part of the Allowance.

The Contractor shall purchase the Allowance materials, equipment and / or installation as directed by the
Owner, or Owner’s Consultant on the basis of the lowest responsible bid of at least three competitive bids. If
the actual cost of the Allowance is more or less than the specified Allowance amount, the Contract Sum will
be adjusted accordingly by Change Order.

SUPERINTENDENT

Delete paragraphs 3.9.1, 3.9.2 and 3.9.3 in their entirety and substitute the following:

3.9.1

392

393

3.10

The Contractor, within five days after the award of the Contract and prior to beginning any field operations,
shall furnish to the Owner and the Engineer in writing the name and professional qualifications of the
person(s) proposed by the Contractor as the Superintendent(s) and Project Manager. The Contractor shall not
assign any person(s) as Superintendent(s) and Project Manager to whom the Owner or the Engineer has made
reasonable objection. No increase in Contract Time or Contract Sum shall be allowed in the event the Owner
or Engineer objects to any nominated Superintendent(s) and Project Manager.

The Contractor shall employ competent Superintendent(s), and necessary assistants who shall be in attendance
at the Project site throughout the duration of the Work, up to and including Final Completion.
Superintendent(s), Project Manager and assistants shall be in attendance at the Project site during the all
regularly scheduled Project Meetings.

Prior to Final Completion, the Contractor shall not substitute a Superintendent(s) and Project Manager other
than for death, disability, leaving the employ of the Contractor, or other substantial reason which cannot be
avoided. Substitution of Superintendent(s) or Project Manager shall not be made without the consent of the
Owner. The process and criteria described above shall be in force in the event a substitution of Superintendent
or Project Manager is necessary. The Contractor shall reimburse the Owner, Engineer and his consultants (on
a reasonable hourly basis) for additional costs incurred due to said substitution. No increase in Contract Time
or Contract Sum shall be allowed in the event the Owner or Engineer objects to any nominated
Superintendent(s) or Project Manager.

CONTRACTOR'S CONSTRUCTION SCHEDULES

Add the following subparagraph:

3.10.4 The Contractor shall submit to the Engineer with each monthly Application for Payment, a copy of the
progress schedule showing all modifications required to have the schedule reflect appropriate revisions and
actions necessary to assure that the project completion schedule is met. This provision shall be prerequisite for
approval of Applications for Payment.
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3.11 DOCUMENTS AND SAMPLES AT THE SITE

Add the following subparagraph:

3.11.2  The Contractor shall post all addenda on construction documents prior to commencing work on the site.
3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

Add the following subparagraph:

3.12.6.1 If, in the opinion of the Engineer, the shop drawings indicated a lack of study and review by the Contractor is
incomplete, or indicate an inadequate understanding of the work covered by the shop drawings, prior to
submittal to the Engineer, the shop drawings will be returned, unchecked, to the Contractor for correction of
any / all of these deficiencies for subsequent resubmittal. Additional service charges as outlined in 3.2.4 may
be charged by the Engineer in this event.

3.12.7 Delete in its entirety and substitute the following:

The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and
review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been
reviewed by the Engineer without request for re-submittal.

Add the following subparagraphs to 3.12:

3.12.11 The Contractor shall submit complete drawings, data and samples to the Engineer at least 30 days prior to the
date the Contractor needs the reviewed submittals returned. The Contractor shall be prepared to submit color
samples on any key items (such as quarry tile, vinyl wall covering, etc.) within thirty (30) days after the
execution of the Agreement. The Engineer will finalize color selections ONLY after samples of all key items
are received. Color selections of key items shall NOT be done piece meal.

3.12.12 The Contractor shall submit the number of copies of product data and samples which the Contractor and his
subcontractors need for their use PLUS two additional sets for the Engineer, two additional sets for the Owner
(one for initial review) and one additional set for each of the Owner’s consultants involved with the particular
section of Work. Where shop drawings are involved, submit one high quality reproducible transparency and
one opaque print of the shop drawing for the Engineer, one opaque print of the shop drawing for the Owner,
and one additional opaque print for each of the Owner’s consultants involved with the particular section of
Work. The reproducible transparency will be marked by the Engineer and/or his consultants, and returned to
the Contractor for printing and distribution as required. After final review and correction of the submittal, the
Contractor shall send two corrected sets of opaque prints to the Engineer, one to the Owner, and one to each
of the Owner’s consultants involved with the particular section of Work.

3.12.13 The Contractor shall provide composite drawings within 3 months of execution of the Agreement showing
how all piping, ductwork, lights, conduit and equipment, etc. will fit into the ceiling space allotted, including
clearances required by the manufacturer, by Code, or in keeping with good construction practice. Space for
all trade elements must be considered on the same drawing. Drawings shall be 1/4” per foot minimum scale
and shall include invert elevations, elevation views and sections required to meet the intended purpose. Trades
required to participate include, but are not necessarily limited to structural, mechanical, plumbing, fire
sprinkler, electrical and special systems.

3.13 USE OF SITE

Add the following subparagraphs:

3.13.2 The Contractor’s access to the site, parking, field office location, material and equipment storage, and
confinement of said areas shall be coordinated with, and approved by the Owner prior to the Contractor’s

mobilization on the site. Once agreed upon, the Contractor shall not adjust or increase any of the above areas
without consent by the Owner.
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3.13.3 The Contractor’s use of the site shall not interfere with the normal operation of the Owner. The Contractor
shall not interface in any manner with students. The Contractor shall not interface in any manner with staff
members unless specifically approved by the campus principal.

3.13.4 The Contractor shall use all means necessary to eliminate students’ reasonable access to the Contractor’s
construction operations areas. Safety of the students is paramount.

3.15 CLEANING UP
Add the following subparagraph:

3.153  Prior to, and as a prerequisite for the Engineer's inspection for Substantial Completion, the Contractor shall
clean exterior and interior surfaces exposed to view; remove temporary labels, stains, and foreign substances;
polish transparent and glossy surfaces; clean equipment and fixtures to a sanitary condition; replace air filters
in mechanical equipment; clean roofs, gutters, and downspouts; remove obstructions and flush debris from
drainage systems; clean site; sweep paved areas and rake clean other surfaces; remove trash and surplus
materials from the site.

3.18 INDEMNIFICATION:
Revise the first sentence of paragraph 3.18.1 to read as follows:

3.18.1 The Contractor shall defend, indemnify and hold harmless the Owner, its trustees and employees, the
Engineer, Engineer’s consultants, and their agents and employees of any of them from and against claims,
damages, losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting from
performance of the Work, provided that such claim, damage, loss or expense is attributable to bodily injury,
sickness, disease or death, or to injury to or destruction of tangible property (other than the Work itself)
including loss of use resulting there from, but only to the extent caused in whole or in part by negligent acts or
omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for
whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is caused by a
party indemnified hereunder.

Supplement Article 3 with the following paragraph / subparagraphs:
3.19 REPRODUCIBLE RECORD DRAWINGS AND ELECTRONIC DOCUMENTS

3.19.1 At the completion of the project, the contractor shall submit one (1) complete set of drawings with all changes
made during bidding and construction, including concealed mechanical, electrical, and plumbing items.
Drafting shall be compatible and the Contractor shall submit these as Dayrex film positive reproducibles.
The record drawings shall delete the seal of the Architect and/or Engineer and any reference to those firms
providing professional services to the Owner. Additionally the Contractor shall provide modified electronic
documents on Auto Cad version 14 on CD ROM Disk.

3.20 PREVAILING WAGE RATES

3.20.1 No employee used in this construction may be paid less than the minimum wage rate provided in Article
5959d, Vernon’s Civil Statues, The Texas Minimum Wage Act of 1970. Refer to Wage Rates Schedule,
included herein. The Contractor shall provide proof to the Owner that all employees, including employees of
subcontractors, are paid in accordance with State of Texas statutes. The General Contractor shall complete
the Owner’s wage rate survey forms for all work performed by this company and subcontractors. Each
separate scope of work shall be addressed with all column headings answered. These must be returned in a
manner acceptable to the Owner before the first payment is made to each subcontractor. See Article 16 —
LABOR STANDARDS below for the Owner’s Wage Rate Survey for Educational Construction.
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3.21 ANTITRUST VIOLATIONS

3.21.1 To permit the Owner to recover damages suffered; in antitrust violations, the Owner/Contractor Agreement
shall include the following, "Contractor hereby assigns to Owner any and all claims for overcharges
associated with the Agreement which are under the antitrust laws of the United States, 15 U.S.C.A., Sec. 1
et.seq. (1973)". The Contractor shall include this provision in his agreements with each subcontractor and
supplier. Each subcontractor shall include such provisions in agreements with sub-subcontractors and
suppliers.

ARTICLE 4 - ADMINISTRATION OF THE CONTRACT

4.2 ENGINEER'S ADMINISTRATION OF THE CONTRACT
4.2.1 Delete paragraph 4.2.1 in its entirety.
4.2.7 Delete the words “and approve” in the first line of the paragraph.

ARTICLE 5 - SUBCONTRACTORS

52 AWARD OF SUBCONTRACTORS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK
Delete paragraphs 5.2.1, 5.2.2, 5.2.3, and 5.2.4 in their entirety and substitute the following:

521 The Owner’s Proposal evaluation criteria includes the requirement for the Proposer / Contractor to submit
with the Proposal proposed sub-contractors for selected portions of the Work which the Proposal is based on.
Refer to Specification section 00 45 17 for required sub-contractors to be submitted with the Proposal.

522 As soon as practicable after Award of the Contract but no later than 10 days prior to the submittal date for the
Contractor's first Application for Payment, Contractor shall furnish to the Owner and Engineer in writing the
names of the persons or entities (including those who are to furnish materials or equipment fabricated to a
special design) proposed for each of the principle portions of the Work. Where Subcontractors or Sub-
subcontractors have been listed in the Specifications or in an Addendum as a Listed Subcontractor the
proposed entity shall be one of those firms listed, unless agreement has been reached to accept a proposed
Substitute Subcontractor as listed on the Proposal Form. Regarding proposed persons or entities to perform
portions of the Work where no Listed Subcontractors have been listed or approved by Addendum, the
Engineer will promptly reply to the Contractor in writing stating whether or not the Owner or the Engineer,
after due investigation, has objection to any such proposed person or entity. Failure of the Owner or Engineer
to reply promptly shall constitute notice of no objection. Failure of the Contractor to submit the subject names
in a timely manner will delay processing of the Contractor's Application for Payment.

523 The Contractor shall not contract with a proposed person or entity to which the Owner or Engineer has made
a timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor has
made an objection under the provisions of paragraph 5.2.1.

524 If the Owner or Engineer has objection to a person or entity proposed by the Contractor, the Contractor shall
propose another to whom the Owner or Engineer has no objection. The Contract Sum shall be increased or
decreased by the difference in cost occasioned by such change and an appropriate Change Order shall be
issued. However, no increase in the Contract Sum shall be allowed for such change unless the Contractor has
acted promptly and responsively in submitting names as required in paragraph 5.2.1.

Add the following paragraphs to Article 5.2
525 Prior to such substitution the Contractor shall notify the Engineer of his intent and reasons for such proposed

substitutions. The Contractor shall not change a Subcontractor, person or entity previously selected if the
Owner or Engineer makes objection to such change.
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52.6 The Contractor shall submit the list of proposed Subcontractors on AIA Document G805. The Contractor
may obtain blank copies from the Engineer.

5.2.7  The Contractor and sub-contractors are required to visit the site and completely familiarize himself with the
existing conditions prior to the submission of Proposal(s). No additional increase in the Contract amount will
be provided when existing or known conditions require a certain amount of work to comply with the intent of
the Contract Documents.

53 SUBCONTRACTUAL RELATIONS

Add the following subparagraph:

53.2  The Drawings and Specifications have been organized to facilitate work required by various trades; however,
each Subcontractor shall formulate their bid and provide their respective work based on a complete set of

Contract Documents. No allowance for time or cost shall be made by the Owner for a subcontractor who
bases their scope of work on a partial set of Contract Documents.

ARTICLE 6 - CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS
6.1.1 Delete the last sentence “If the Contractor claims. .. make such Claim as provided in Paragraph 4.3”

6.2 MUTUAL RESPONSIBILITY

6.2.3 Delete paragraph 6.2.3 in its entirety.

ARTICLE 7 - CHANGES IN THE WORK

7.4 MINOR CHANGES IN THE WORK

7.4.1 Delete the words “or extension of the contract time”.
Supplement to Article 7 with the following paragraphs / sub-paragraphs:
7.5 CHANGES FUNDED BY ALLOWANCES

7.5.1  Allowances balances may be used to fund changes in the work. The Contractor will not be allowed an
overhead and profit mark-up when changes in the work are funded by one of the Allowances.

7.6 ALLOWABLE MARKUPS FOR CHANGES IN THE WORK

7.6.1  In Subparagraphs 7.2.2, 7.3.3, 7.3.6 the allowance for the combined overhead and profit included in the total
cost to the Owner shall be based on the following schedule:

1 For the Contractor for work performed by the Contractor’s own forces, a maximum markup of 10
percent of that cost.

2 For the Contractor for work performed by the Contractor’s Subcontractor(s), 5 percent of the amount
due the Subcontractor (s).

3 For each Subcontractor of Sub-subcontractor involved, for work performed by that Subcontractor’s
or Sub-subcontractor’s own forces, 10 percent of the cost.

4 For each Subcontractor for work performed by the Subcontractor’s Sub-subcontractor’s, 5 percent of
the amount due the Sub-subcontractor(s).

5 Cost to which overhead and profit is to be applied shall be determined in accordance with
Subparagraph 7.3.6.

.6 In order to facilitate checking of quotations for extras or credits, all competitive proposals of

contractors, Subcontractors, and Sub-subcontractors, (except those so minor that their propriety can
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be seen by inspection) shall be accompanied by a complete and detailed work sheet showing
itemization of costs including labor, materials and other costs.

ARTICLE 8 - TIME

8.1 DEFINITIONS
8.1.2 Delete this subparagraph and substitute the following:

8.1.2 Unless agreed otherwise, the date inserted on the Agreement form and the Date of Commencement of the
Work shall be as follows:

1 The date inserted on the first page of the Agreement form will be the date the Owner formally
awards the Contract. As soon as feasible after receipt of Competitive Sealed Proposals, the
Engineer will present Agreement forms to the Contractor for his review and signature; the Contractor
will be allowed a maximum of five (5) days from the date the prepared Agreements are presented to
him to 1) obtain the required bond forms and insurance certificates and 2) return the executed
Agreement and supporting documents to the Engineer for transmittal to the Owner for his final
review and execution.

2 The Date of Commencement of the Work is the date that either (1) the fully executed Agreement or
(2) a written Notice to Proceed is delivered to the Contractor and constitutes day "0" (zero) of the
stated Completion Time.

8.3 DELAYS AND EXTENSIONS OF TIME
834 Add the following Paragraph

The following is a requirement of the Contract and will be included in the Agreement Between Owner and
Contractor under Time of Completion.

Under the provisions of the Base Proposal, the work to be performed under this Contract shall be commenced
within 10 calendar days and substantially completed in accordance with Substantial Completion date set
forth in the Summary of Work. The parties hereto agree that time is of the essence of this contract and that the
pecuniary damages which would be suffered by the Owner, if the Contractor does not complete all work
called for in the contract documents by the specified date, are in their very nature difficult of ascertainment.

It is therefore expressly agreed as a part of the consideration inducing the Owner to execute this contract that
the Owner may deduct from the final payment made to the Contractor a sum equal to $1,000.00 per day for
each and every calendar day beyond the agreed date which the Contractor shall require for Substantial
Completion of the work included in this contract. It is expressly understood that the said sum per day is
agreed upon as a fair estimate of the pecuniary damages which will be sustained by the Owner in the event
that the work is not completed within the agreed time, or within the legally extended time, if any, otherwise
provided for herein. Said sum shall be considered as liquidated damages only and in no sense shall be
considered a penalty, said damage being caused by additional compensation to personnel, for loss of interest
on money, additional service fees from Owner’s Consultants and other miscellaneous increased costs, all of
which are difficult to exactly ascertainment."

ARTICLE 9 - PAYMENTS AND COMPLETION

9.2 SCHEDULE OF VALUES

Add paragraph 9.2.2 and subparagraphs as follows:

922 In order to facilitate the review of Applications for Payment, the Schedule of Values shall be submitted on
AIA Documents G702 and G703 or other similar forms approved by the Engineer, and shall include the

following:
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9221

9222

9223

9224

9225

9.2.2.6

9.3

9.3.1

93.1

General Contractor's costs for Contractor's fee, bonds and insurance, mobilization, record documents, O&M
manuals, etc., shall be listed as individual line items.

Contractor's costs for various construction items shall be detailed. For example, concrete work shall be
subdivided into footings, grade beams, floor slabs, paving, etc. These subdivisions shall appear as individual
line items.

On major subcontracts, such as mechanical, electrical and plumbing, the schedule shall indicate line items and
amounts in detail (for example; underground, major equipment, fixtures, installation of fixtures, start up, etc.).

Costs for subcontract Work shall be listed without any additional General Contractor's costs for overhead,
profit or supervision.

Where payment for stored materials may be requested prior to installation, material and labor shall be listed as
separate line items.

Refer to Specification section 01 29 73 — Schedule of Values for additional description and requirements.
APPLICATIONS FOR PAYMENT
Delete 9.3.1 in its entirety and substitute the following:

At least ten days before the date established for each progress payment, the Contractor shall submit to the
Engineer an itemized Application for Payment for operations completed in accordance with the schedule of
values. Prior to this submittal, the Contractor shall contact the Engineer's Field Department for on-site review
of the proposed application. Upon approval by the Engineer's Field Department, the Application for Payment
shall be notarized and submitted to the Engineer.

Add the following subparagraphs to 9.3.1:

93.13

93.14

Included shall be data required to support the Contractor's right to payment as may be required by the Owner
or Engineer, such as copies of requisitions from subcontractors and material suppliers, and reflecting
retainage, if provided for elsewhere in the contract documents.

Until Final Completion and Contract Close-Out, the Owner shall pay ninety five percent (95%) of the amount
due the Contractor on account of progress payments, except retainage will be twenty percent (20%) for the
amount due the Contractor for contractor’s fee on account of progress payments.

932 Delete this subparagraph in its entirety and substitute the following:

932 Payments will be made on account of materials or equipment 1) incorporated in the Work; 2) suitably stored
at the site; and / or 3) suitably stored at some off-site location provided the following conditions are met for
off-site storage:

A The location must be agreed to, in writing, by the Owner and Surety.
2 The location must be a bonded warehouse.
3 Surety must agree, in writing, to each request for payment.
4 The Contractor must bear the cost of the Owner's and Engineer's expenses related to visiting
the off-site storage area.
5 Transportation of the off-site stored materials to the site shall be made by common carrier;
thereby eliminating any contractual relationship with the Owner.
Payments for materials or equipment stored on or off the site shall be conditioned upon submission by the
Contractor of bills of sale or such other procedures satisfactory to the Owner to establish the Owner's title to
such materials or equipment or otherwise protect the Owner's interest, including applicable insurance, naming
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the Owner as insured. Under no circumstances will the Owner reimburse the Contractor for down payments,
deposits, or other advance payments for materials or equipment.

The Contractor acknowledges that the review of materials stored off site is an additional service of the
Engineer and shall be charged for that service. The cost for that service will be established by the Engineer
and is not subject to appeal.

Add the following subparagraphs to 9.3:

934 The Contractor shall submit requests for payment in quadruplicate originals using for the “top sheets”,
originals of APPLICATION AND CERTIFICATE FOR PAYMENT AIA DOCUMENT G702; continuation
sheets showing in detail the amounts requested, etc., may be submitted on CONTINUATION SHEET AIA
DOCUMENT G703 or a similar document using the same format if approved by the Engineer. All blank
spaces in AIA DOCUMENT G702 must be completed and the signatures of the Contractor and Notary Public
shall be original on each form. By submitting his application for payment, the Contractor certifies that the
individual signing the application is authorized to do so. Additionally, if the Contractor prepares his
application for payment utilizing “Excel” spreadsheet software, he shall submit a duplicate 3-1/2” high-
density floppy disk with each application for payment to facilitate the Engineer’s review of the application.

9.4 CERTIFICATES FOR PAYMENT
Add the following subparagraphs to 9.4:

943 The Engineer will affix his signature to the same form described in Paragraph 9.3.4 to signify his certification
of payment provided the application is otherwise satisfactory.

9.6 PROGRESS PAYMENTS
9.6.1 Delete this subparagraph and substitute the following:

9.6.1 After the Engineer has issued a Certificate for Payment, the Owner shall make progress payments in
accordance with the following subparagraph, which shall be inserted as Article 5.1 Progress Payments in the
Owner-Contractor Agreement, AIA Document A101, 2017 Edition.

Based upon the applications for payment and supporting documents submitted to the Engineer by the
Contractor and certification of the amount payable by the Engineer, the Owner shall make progress payments
on account of the contract sum to the Contractor as provided in the contract documents for the period ending
the last day of the month as follows:

1 Not later than twenty-five (25) days following the end of the period covered by the Application for
Payment, ninety-five percent (95%) of the portion of the Contract Sum properly allocable to
subcontracts, labor, materials, and equipment incorporated in the work and ninety-five percent (95%)
of the portion of the contract sum properly allocable to materials and equipment suitably stored at the
site or at some other location agreed upon in writing (subject to the conditions listed in Article 9.3.2),
less the aggregate of previous payments made by the Owner.

2 Upon Substantial Completion of the entire work, a sum sufficient to increase the total payments to
ninety-five percent (95%) of the contract sum, less such amounts as the Engineer shall determine for

all incomplete work and unsettled claims as provided for in the Contract Documents.

3 Final release of the full 5% retainage shall be upon final acceptance by the Engineer and Owner of
all close-out documentation and procedures. Partial release of retainage will not be considered.

9.7 FAILURE OF PAYMENT:
9.7.1 Delete the phrase "or awarded by binding dispute resolution” in the first sentence of the paragraph.

SUPPLEMENTARY CONDITIONS 0073 00- 16
SOBE #2022-02715 Salas O’Brien Registration #F-4111



9.8

9.8.1

9.8.1.1

9.8.1.2

9.8.13

9.8.2

9.8.2.1

9.8.2.2

9.8.5

9.8.5

SUBSTANTIAL COMPLETION
Add the following subparagraphs:

Projects that involve phased sequential construction or projects that involve separate work on multiple
campuses shall have Certificates of Substantial Completion issued for each phase or campus, as applicable.
All conditions for Substantial Completion, including liquidated damages, shall apply for each date of
Substantial Completion for each phase or campus, as applicable.

Individual Substantial Completion Dates for each phase or campus shall be determined and agreed upon by
the Owner, Engineer and Contractor. Where an Alternative Proposal dictating a required, guaranteed
completion date (dates) is included in the Proposal Form and accepted by the Owner, the date(s) stated therein
shall establish the Substantial Completion Dates to be incorporated into the Agreement.

In order for the project, a major portion thereof, a project phase or project campus to be considered
Substantially Complete, the following conditions must be met:

1 All inspections by governmental authorities having jurisdiction over the project must have been
finalized; any remedial work required by them must have been completed; and Certificates of
Occupancy and similar governmental approval forms must have been issued and copies delivered
to the Owner and Engineer.

2 All work, interior and exterior, shall have been completed and cleaned except minor items which,
if completed after occupancy, will not, in the Owner's opinion, cause any interference to the
Owner's use of the building or any portion thereof. A significantly large number of items to be
completed or corrected will preclude the Engineer from issuing a Certificate of Substantial
Completion. The Owner and Engineer will be the sole judge of what constitutes a significantly
large number of items. It is anticipated that the detailed list of items of work to be completed or
corrected at the Date of Substantial Completion will be no longer than three (3) typed pages.

3 All work, including cleanup, touch-up painting, testing of equipment, etc., must be 100%
complete. The only exception will be for items of work previously installed in a correct manner, in
proper working order that may have failed due to manufacturing defects and require re-ordering.

Add the following subparagraphs:

The Contractor’s superintendent shall participate in the preparation of the Contractor’s punch list that is
submitted to the Engineer and Owner for supplementation. Upon receipt, the Engineer shall perform a spot
review to determine the adequacy and completeness of the Contractor’s punch list. Should the Engineer
determine that the Contractor’s punch list lacks sufficient detail or requires extensive supplementation, the
punch list will be returned to the Contractor for further inspection and revision. The date of Substantial
Completion will be delayed until the punch list submitted is a reasonable representation of the work to be
done.

Upon receipt of an acceptable Contractor’s punch list, the Contractor’s Superintendent shall accompany the
Engineer, his Consultants and the Owner (at his discretion) during their inspections and the preparation of
their supplements to the Contractor’s punch list. The Superintendent shall record or otherwise take note of all
supplementary items. The Engineer will endeavor to furnish to the Contractor typed, hand written or recorded
supplements to the punch list in a prompt manner; however, any delay in the Contractor’s receiving said
supplements from the Engineer will not be cause for a claim for additional cost or extension of time as the
Contractor’s Superintendent shall have been in attendance during the inspections of the Engineer and his
Consultants and will have been expected to take his own notes.

Delete in its entirety and substitute with the following:
The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written

acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance and consent of
surety, if any, the Owner, at his sole discretion, may make payment of retainage applying to such Work or
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designated portion thereof. Such payment, if made, shall be adjusted in the Owner’s favor for Work that is
incomplete or not in accordance with the requirements of the Contract Documents.

9.8.5  Add the following subparagraph:

9.8.5.1 After the date of Substantial Completion of the project as evidenced by the Certificate of Substantial
Completion, 2017 Edition, the Contractor will be allowed a period of thirty (30) days, unless extended by
mutual agreement or provision of the Contract, within which to complete all work and correct all deficiencies
contained in the punch list attached to the Certificate of Substantial Completion. Failure by the Contractor to
complete such corrections within the stipulated time will be reported to the Contractor’s surety. In the report
of deficiency the Contractor and surety will be informed that, should correction remain incomplete for fifteen
(15) additional days, the Owner will initiate action to complete corrective work out of the remaining contract
funds in accordance with Article 14.2. Additional costs of the Owner, Engineer, and other consultants incurred
because of the Contractor’s failure to complete the correction of deficiencies within thirty (30) days after the
date of Substantial Completion, unless extended by mutual agreement or provision of the contract, will be
deducted from the funds remaining to be paid to the Contractor. Should corrective work following Substantial
Completion require more than one re-inspection after notification by the Contractor that corrections are
complete, the cost of subsequent inspections shall also be deducted from funds remaining unpaid to the
Contractor.

9.9 PARTIAL OCCUPANCY OR USE

Delete the third sentence of paragraph 9.9.1
9.10 FINAL COMPLETION AND FINAL PAYMENT
9.10.2 At subparagraph 9.10.2, modify as follows:

1 At item / provision designated (4), delete the phrase “if any”.
2 At item / provision designated (5), delete the phrase "If required by the Owner".

9.10.2  Add the following to subparagraphs:

9.10.2.1 Prior to final payment and in addition to other final closeout items specified, the Contractor shall submit in
duplicate to the Engineer the following completed forms:

01 Contractor's Affidavit of Payment of Debts and Claims, AIA Document G706.(modified)

02 Contractor's Affidavit of Release of Liens, AIA Document G706A.(modified)

03 Contractors, Subcontractors and suppliers separate Lien Releases on the prescribed forms with
signature and notary seal on the same sheet of paper.

04 Consent of Surety to Final Payment, AIA Document G707.

05 General Contractor's guarantee — notarized.

06 Subcontractor's guarantees — notarized.

07 Special extended warranties and guarantees — notarized.

08 Notarized affidavit from each subcontractor or supplier who furnished material incorporated into the
Work stating that no asbestos building materials were used.

09 Maintenance and instruction manuals. Three (3) sets of each bound in a three inch (3”) ‘D-slant’ ring
binder.

10 Record Drawings. Auto Cad Electronic Disks & CD.

11 Final list of subcontractors (AIA Document G805).

12 Refer to Specification section 01 77 00 for additional close-out requirements

13 Note: The forms required in items 01 through 08 above shall each be furnished with original

signatures and all blanks filled in.
Documents identified as affidavit must be notarized. All manuals will contain an index listing the information

submitted. The index sections will be divided and identified by tabbing each section as listed in the index.
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9.10.4 Delete in its entirety and substitute the following:

9.10.4 Final payment, constituting the entire unpaid balance of the Contract Sum, as adjusted by Change Order, shall
be paid by the Owner to the Contractor thirty-one (31) days after Owner’s receipt of the Final Certificate of
Payment issued by the Engineer; provided all Work has been completed, the Contract fully performed, and all
Close-Out procedures and documentation is complete. Partial release of retainage, if any, prior to Final
Payment shall be at the sole discretion of the Owner

Add the following subparagraph:
9.10.4.1 Acceptance of Final Payment by the Contractor, a Subcontractor or Material Supplier shall constitute a waiver
of claims by that payee except those previously made in writing and identified by that payee as unsettled at the

time of final Application for Payment.

ARTICLE 10 - PROTECTION OF PERSONS AND PROPERTY

10.2 SAFETY OF PERSONS AND PROPERTY
Add the following subparagraph:

10.2.7.1 The Contractor shall be responsible for taking all precautions necessary to protect the work in place from any
freezing weather conditions which could cause any potential damage to portions or all work in place. The
Contractor shall be responsible for performing all repairs and/or replacement of any work that results from
freezing weather conditions.

10.3 HAZARDOUS MATERIALS
Delete subparagraph 10.3.2 in its entirety and substitute the following:

10.3.2  Ifrequested in writing by the Contractor, the Owner shall obtain the services of a licensed laboratory to verify
a presence or absence of the material or substance reported by the Contractor and, in the even such material or
substance is found to be present, to verify that is has been rendered harmless. If requested in writing by the
Contractor or Engineer, the Owner shall furnish in writing to the Contractor and Engineer, the names and
qualifications of persons or entities who are to perform tests verifying the presence or absence of such
material or substance or who are to perform the task of removal or safe containment of such material or
substance. The Contractor and the Engineer will promptly reply to the Owner in writing stating whether or
not either has reasonable objection to the persons or entities proposed by the Owner. If either the Contractor
or Engineer has an objection to a person or entity proposed by the Owner, the Owner shall propose another to
whom the Contractor and the Engineer have no reasonable objection.

Delete subparagraphs 10.3.3 and 10.3.6 in their entirety.
Add the following paragraphs / subparagraphs:
10.5 ASBESTOS, LEAD OR PCBs CONTAINING MATERIALS

10.5.1 The Contractor and each subcontractor, sub-subcontractor and suppliers prior to final payment, shall submit
an original notarized statement on their letterhead certifying "to the best of their information, knowledge, and
belief asbestos, asbestos containing materials, and PCBs have not been used or incorporated into the Work
and lead or lead bearing materials have not been incorporated into potable water systems.” For the purpose of
definition as used in this statement, the term “potable water systems” includes, but is not limited to, those
water systems for drinking fountains, all sinks, showers, bath tubs, residential and commercial kitchen
equipment, ice machines, and hose bibs, as applicable to the project.

10.5.2 To the best knowledge of the Owner, the Engineer and his consultants, no products or materials containing
asbestos or polychlorinated biphenyl (PCB) or other toxic substances have been specified for this project.
No products or materials containing asbestos or PCB are to be incorporated in this project. In the event the
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Contractor or his Sub-contractors become aware that any products or materials specified, ordered,
scheduled for or already incorporated in the work on this project, contain asbestos, or PCB, the situation
shall be reported immediately to the Owner and Engineer in writing. An acceptable, equal substitute for the
product or material in question shall be proposed by the Contractor and the product or material in question,
if already onsite or incorporated in the work, shall be removed from the site immediately and returned to
the supplier or manufacturer.

ARTICLE 11 - INSURANCE AND BONDS

11.1 CONTRACTOR'S LIABILITY INSURANCE

Delete paragraph 11.1.1 in its entirety and substitute the following:

11.1.1  Refer to Section 00 61 25 - Insurance & Bonds Requirements

11.1.2  Delete reference to “Subparagraph 11.1.1” and insert “Section 00 61 25 - Insurance Certificates and Bonds”.

11.1.3 Delete references to “Subparagraphs 11.1 and 11.1.2” and insert “Section 00 61 25 - Insurance Certificates

and Bonds”.

11.3 PROPERTY INSURANCE

Delete paragraph 11.3.1 and subparagraphs 11.3.1.1, 11.3.1.2, 11.3.1.3, 11.3.1.4, and 11.3.1.5 in their entirety.

Delete paragraphs 11.3.2, 11.3.3, 11.3.4, 11.3.5,11.3.6, 11.3.7, 11.3.8, 11.3.9, and 11.3.10 in their entirety.

ARTICLE 12 - UNCOVERING AND CORRECTION OF WORK

12.2.2  AFTER SUBSTANTIAL COMPLETION

Add the following to 12.2.2.1:

The “prompt” correction of defective work by the Contractor after receipt of Warranty Claim notification
from the Owner as described above shall be defined as follows:

01

02

03

04

05

The Contractor shall make written response to the Owner within twenty-four (24) hours of
receipt of the Warranty Claim acknowledging receipt of the claim and providing the proposed
schedule to conduct corrective work. Corrective work shall not interfere with the Owner’s
normal operation and use of the Work, unless expressly approved by the Owner.

For corrective work which is not a life safety issue or which will not, by the nature of the defect,
cause subsequent damage to the building or other Work, corrective work shall be completed
within fourteen (14) days.

For corrective work which by its nature may cause subsequent damage to the building or other
Work, corrective work required to prevent subsequent damage shall be completed within
twenty-four (24) hours, and if such work is a temporary repair, permanent repair of the
corrective work shall be completed within seven (7) days. The Contractor shall appropriately
complete all corrective work relative to subsequent damage caused by a Warranty Claim.

For corrective work which affects services to, and ordinary use of the Building, corrective work
shall be completed within twenty-four (24) hours, and if such work is a temporary repair,
permanent repair of the corrective work shall be completed within seven (7) days.

The time frames stated above for completion of permanent corrective work shall be equitably
adjusted as required for legitimate delays caused by weather delays, material acquisition and
other factors beyond the Contractor’s direct control.

ARTICLE 13 - MISCELLANEOUS PROVISIONS

Add the following subparagraph:

SUPPLEMENTARY CONDITIONS 0073 00 - 20

SOBE #2022-02715

Salas O’Brien Registration #F-4111



13.6 INTEREST
Delete paragraph 13.6 and subparagraph 13.6.1 in their entirety.
Add the following paragraphs:

13.8 The Owner shall have the right to examine, copy and/or audit the books and other records in possession of the
Contractor relating to this Contract at any time deemed necessary by the Owner.

ARTICLE 14 - TERMINATION OR SUSPENSION OF THE CONTRACT

14.2 TERMINATION BY THE OWNER FOR CAUSE
Add the following Paragraph:

14.2.5 Contractor hereby assigns the Owner any and all claims for overcharges associated with this Contract which
arise under the antitrust laws of the United States, 15 U.S.C.A. Section 1 ET.SEQ. (1973).

Add the following Paragraph:
144 TERMINATION BY THE OWNER FOR CONVENIENCE
Delete subparagraph 14.4.3 in its entirety and substitute the following:

14.4.3 In case of such termination for the Owner's convenience, the Contractor shall be entitled to receive payment
from the Owner on the same basis provided in Subparagraph 14.1.3.

Add the following Article:

ARTICLE 15 - CLAIMS AND DISPUTES

Delete paragraph 15.1.1 in its entirety and substitute the following:

15.1.1  Definition. A Claim is a demand or assertion by one of the parties seeking, as a matter of right, adjustment or
interpretation of Contract terms, payment of money or other relief with respect to the terms of the Contract.
The term "Claim" also includes other disputes and matters in question between the Owner, Engineer and
Contractor arising out of or relating to the Contract. Claims must be made by written notice. The
responsibility to substantiate claims shall rest with the party making the claim.

15.2INITIAL DECISION

Delete paragraph 15.2.6 in its entirety and replace with the following:

15.2.6  If a claim has not been resolved after consideration of the foregoing and of further evidence presented by the
parties or requested by the Engineer, the Engineer will notify the parties in writing that the Engineer’s
decision will be made within seven days, such decision shall be final and binding on the parties but subject to
litigation or other legal proceeding.

Delete subparagraph 15.2.6.1 in its entirety.

15.3 MEDIATION

Delete the following Paragraphs: 15.3.1, 15.3.2, and 15.3.3 in their entirety and all other references to Mediation.
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15.4

ARBITRATION

Delete the following Paragraphs: 15.4.1, 15.4.1.1, 15.4.2, 1543, 15.4.4, 154.4.1, 154.4.2, and 15.4.4.3 in their
entirety and all other references to arbitration.

ARTICLE 16 - LABOR STANDARDS

16.1

16.1.1

16.1.2

16.1.3

16.2.1

PREVAILING WAGE RATES

Contractor and each Subcontractor shall pay to all laborers, workmen, and mechanics employed in execution
of this Contract not less than rates set forth below for each craft or type of workman or mechanic needed to
execute Contract.

Determination of prevailing wages shall not be construed to prohibit payment of more than rates names.
Attention of Contractor and all Subcontractors is called to the following laws of Texas relating to labor;
(V.T.C.S. Article 5159a, as amended Section 5 of Acts 1973, 63rd Legislature, P. 995, Chapter 399, V.T.C.S.
of Texas Article 5165.1 and 5165.3 as amended by Section 5 of Acts 1973, 63rd Legislature, P.995, Chapter
399).

PREVAILING WAGE RATE DETERMINATION INFORMATION

The following information is from Chapter 2258 Texas Government Code Title 10:

2258.021. Duty of Governmental Entity to Pay Prevailing Wage Rates

(@)

(b)
©

The state or any political subdivision of the state shall pay a worker employed by it or on behalf of it:

(1) not less than the general prevailing rate of per diem wages for work of a similar character in the locality
in which the work is performed; and

(2) not less than the general prevailing rate of per diem wages for legal holiday and overtime work.

Subsection (a) does not apply to maintenance work.

A worker is employed on a public work for the purposes of this section if the worker is employed by a

contractor or subcontractor in the execution of a contract for the public body of the state or a political

subdivision of the state.

2258.023 Prevailing Wage Rates to be Paid by Contractor and Subcontractor; Penalty

(@)

(b)

©

(d)
(©

The contractor who is awarded a contract by a public body or a subcontractor of the contractor shall pay not
less than the rates determined under Section 2258.022 to a worker employed by it in the execution of the
contract.

A contractor or subcontractor who violates this section shall pay to the state or a political subdivision of the
state on whose behalf the contract is made, $60 for each worker employed for each calendar day or part of the
day that the worker is paid less than the wage rates stipulated in the contract. A public body awarding a
contract shall specify this penalty in the contract.

A contractor or subcontractor does not violate this section if a public body awarding a contract does not
determine the prevailing wage rates and specify the rates in the contract as provided by Section 2258.022.

The public body shall use any money collected under this section to offset the costs incurred in the
administration of this chapter.

A municipality is entitled to collect a penalty under this section only if the municipality has a population of
more than 10,000.
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2258.051 Duty of Public Body to Hear Complaints and Withhold Payment
(1) take cognizance of complaints of all violations of this chapter committed in the execution of the
contract; and
(2) withhold money forfeited or required to be withheld under this chapter from the payments to the
contractor under the contract, except that the public body may not withhold money from other than the
final payment without determination by the public body that there is good cause to believe that the
contractor has violated this chapter.

END OF SECTION
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Prevailing Wage Rate Determination Information

The following information isfrom Chapter 2258 Texas Government Code:

Sec. 2258.021. Right to be Paid Prevailing Wage Rates.

(a) A worker employed on a public work by or on behalf of the state or a political subdivision of the state shall
be paid:
(1) not less than the general prevailing rate of per diem wages for work of a similar character in the
locality in which the work is performed; and
(2) not less than the general prevailing rate of per diem wages for legal holiday and overtime
work.
(b) Subsection (a) does not apply to maintenance ~ work.
(c) A worker is employed on a public work for the purposes of this section if the worker is employed by a
contractor or subcontractor in the execution of a contract for the public work with the state, a political
subdivision of the state, or any officer or public body of the state or a political subdivision of the state.

Sec. 2258.023. Prevailing Wage Rates to be paid by Contractor and Subcontractor; Penalty.

(a) The contractor who is awarded a contract by a public body or a subcontractor of the contractor shall pay not
less than the rates determined under Section 2258.022 to a worker employed by it in the execution of the
contract.

(b) A contractor or subcontractor who violates this section shall pay to the state or a political subdivision of the
state on whose behalf the contract is made, $60 for each worker employed for each calendar day or part of
the day that the worker is paid less than the wage rates stipulated in the contract. A public body awarding a
contract shall specify this penalty in the contract.

(c) A contractor or subcontractor does not violate this section if a public body awarding a contract does not
determine the prevailing wage rates and specify the rates in the contract as provided by Section 2258.022.

(d) The public body shall use any money collected under this section to offset the costs incurred in the
administration of this chapter.

(e) A municipality is entitled to collect a penalty under this section only if the municipality has a population of
more than 10,000.

Sec. 2258.051. Duty of Public Body to Hear Complaints and Withhold Payment.
A public body awarding a contract, and an agent or officer of the public body, shall:

(1) take cognizance of complaints of all violations of this chapter committed in the execution of the contract;
and

(2) withhold money forfeited or required to be withheld under this chapter from the payments to the contractor
under the contract, except that the public body may not withhold money from other than the final payment
without a determination by the public body that there is good cause to believe that the contractor has violated
this chapter.
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Prevailing Wage Rates — School Construction Trades
Effective: June 12, 2022

Texas Gulf Coast Area

CLASSIFICATION HOURZ]?%{Z RATE
ASBESTOS WORKER $21.13
BRICKLAYER; MASON $25.32
CARPENTER; CASEWORKER $23.38
CARPET LAYER; FLOORINSTALLER $25.12
CONCRETE FINISHER $23.40
DATA COMM/TELE COMM $23.50
DRYWALL INSTALLER; CEILINGINSTALLER $26.65
ELECTRICIAN $25.93
ELEVATOR MECHANIC $28.80
FIREPROOFING INSTALLER $22.25
GLAZIER $22.30
HEAVY EQUIPMENT OPERATOR $22.40
INSULATOR $20.50
IRONWORKER $25.50
LABORER, HELPER $16.71
LATHERER; PLASTERER $23.25
LIGHT EQUIPMENT OPERATOR $20.50
METAL BUILDING ASSEMBLER $21.10
MILLWRIGHT $33.63
PAINTER; WALL COVERINGINSTALLER $19.60
PIPEFITTER $26.97
PLUMBER $26.71
ROOFER $20.50
SHEET METAL WORKER $19.90
SPRINKLER FITTER $26.13
STEEL ERECTOR $23.95
TERRAZZO WORKER $23.50
TILE SETTER $19.58
WATERPROOFER; CAULKER $19.88

This document was developed in strict accordance with Chapter 2258 of the Texas Government Code.
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Prevailing Wage
Rates

Worker Classification
Definition Sheet

CLASSIFICATION

DEFINITION

ASBESTOS WORKER

Worker who removes and disposes of asbestos materials.

BRICKLAYER; MASON

Craftsman who works with masonry products, stone, brick, block, or anymaterial
substituting those materials and accessories.

CARPENTER; Worker who build wood structures or structures of any material which has replaces
CASEWORKER wood. Includes rough and finish carpentry, hardware and trim.
ARPET LAYER; FLOOR
g\IST ALLER s FLOO Worker who installs carpets and/or floor coverings, vinyltile.
CONCRETE FINISHER Worker who floats, trowels, and finishes concrete.

DATA COMM/TELE COMM

Worker who installs data/telephone and television cable and associate equipmentand
accessories.

DRYWALL; CEILING INSTALLER

Worker who installs metal framed walls and ceiling, drywall coverings, ceiling grids,
and ceilings.

ELECTRICIAN

Skilled craftsman who installs or repairs electrical wiring and devices. Includes fire
alarm systems and HVAC electrical controls.

ELEVATOR MECHANIC

Craftsman skilled in the installation and maintenance of elevators.

FIREPROOFING INSTALLER

Worker who sprays or applies fire proofing materials.

GLAZIER Worker who installs glass, glazing, and glass framing.
Includes but not limited to: all CAT tractors, all derrick-powered, all poweroperated
gg][g\}\{/:T%%UIP MENT cranes, back-hoes, back-fillers, power operated shovels, winch trucks, and all
trenching machines.
INSULATOR Worker who applies, sprays, or installs insulation.
IRONWORKER Skilled craftsman who erects structural steel framing, and installs structuralconcrete

Rebar.

LABORER, HELPER

Worker qualified for only unskilled or semi-skilled work. Lifting, carrying materialsor
tools, hauling, digging, clean up.

LATHERER; PLASTERER

Worker who installs metal framing and lath. Worker who applies plaster to lathing and
installs associated accessories.

LIGHT EQUIPMENT
OPERATOR

Includes but not limited to , air compressors, truck crane drivers, flex planes, building
elevators, form graders, concrete mixers less than 14cf), conveyers.

METAL BUILDING ASSEMBLER

Worker who assembles pre-made metal buildings.

MILLWRIGHT

Mechanic specializing in the installation of heavy machinery, conveyance, wrenches,
dock levelers, hydraulic lifts, and align pumps.

PAINTER; WALL COVERING
INSTALLER

Worker who prepares wall surfaces and applies paint and/or coverings, tape, and
bedding.

Trained worker who installs piping systems, chilled water piping and hot water(boiler)

PIPEFITTER piping, pneumatic tubing controls, chillers, boilers, and associated mechanical
equipment.

PLUMBER Skilled craftsman who installs domestic hot and cold water piping, waste piping,storm
system piping, water closets, sinks, urinals, and related work.

ROOFER Worker who installs roofing materials, Bitumen (asphalt and coal tar) felts, flashings, all
types of roofing membranes, and associated products.
Worker who installs sheet metal products, Roof metal, flashings and curbs,ductwork,

SHEET METAL WORKER mechanical equipment, and associated metals.

SPRINKLER FITTER Worker who installs fire sprinklers systems and fire protectantequipment.
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CLASSIFICATION DEFINITION

STEEL ERECTOR Worker who erects and dismantles structural steel frames of buildings and other
structures.

TERRAZZO WORKER Craftsman who places and finishes Terrazzo.

TILE SETTER Worker who prepares wall and/or floor surfaces and applies ceramic tiles to these
surfaces.

WATERPROOFER; Worker who applies water proofing material to buildings. Products include sealant,

CAULKER caulk, sheet membranes, and liquid membranes, sprayed, rolled orbrushed.
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SECTION 01 10 00

SUMMARY OF WORK

CONDITIONS OF THE CONTRACT, SUPPLEMENTARY CONDITIONS AND DIVISION 1 APPLY TO THIS

SECTION.

PART 1 - GENERAL

1.1 DESCRIPTION

A.

B.

Project Location:

Early College High School
3410 Austin Street
Beaumont, TX 77706

Marshall Middle School
6455 Gladys Avenue
Beaumont, TX 77706

Taylor Career & Technical Education Center
2330 North Street
Beaumont, TX 77702

Vincent Middle School
350 Eldridge Street
Beaumont, TX 77707

Homer Elementary School
8950 Homer Drive
Beaumont, TX 77708

West Brook High School
8750 Phelan Boulevard
Beaumont, TX 77706

The Project scope varies and includes the replacement of existing HVAC equipment and systems.

PART 2 - PRODUCTS

2.1 MATERIALS

A.

Materials for the project scope of work are described on the Drawings and included in other sections

of the Specifications.

PART 3 - EXECUTION

3.1 SCHEDULE

A.

Completion Time: The Owner has a critical need for the entire project to be completed within the
period with on-site Work on the project can commence on Notice to Proceed and the substantial
completion date is August 11, 2023.

Proposers shall structure their pricing and proposal as required to meet the designated schedule.

Submission of a proposal for consideration shall be construed as proposer’s agreement to meet the
stipulated schedule without qualification or exclusion.

SUMMARY OF WORK
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END OF SECTION
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SECTION 01 21 00

ALLOWANCES

CONDITIONS OF THE CONTRACT, SUPPLEMENTARY CONDITIONS AND DIVISION 1 APPLY TO THIS SECTION.

PART 1 - GENERAL

1.1

1.2

DESCRIPTION

The following Allowances shall be included in the Base Proposal. These sums shall be reconciled per Article 3.8
of the General Conditions.

CONDITIONS

A.

The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. These
allowances shall cover the net cost of the materials and equipment delivered and unloaded at the site, and
all applicable taxes.

The Contractor's handling costs on site, labor, installation, overhead, profit and other expenses
contemplated for the original allowance shall be included in the Contractor's Base Proposal sum, and not
in the allowance.

The Contractor shall cause the work covered by these allowances to be performed for such amounts and
by such persons as the Engineer may direct, but he will not be required to employ persons against whom
he makes reasonable objection.

If the cost, when determined, is more than or less than the allowance, the Contract sum shall be adjusted

accordingly by Change Order, which will include additional handling costs on the site, labor, installation

costs, overhead, profit and other expenses resulting to the Contractor from any increase over the original

allowance.

a) All labor, equipment and installation required for the installation and / or performance of the
designated work shall be included in the allowance amount, unless noted otherwise in the
Allowance description.

Unexpended balance of allowance sums shall revert to the Owner in the final settlement Change Order of
the Contract.

PART 2 - ALLOWANCES

2.1 ITEMS
A.
ALLOWANCES

Owner Contingency:

Contractor shall include in the Base Proposal the following sums as a contingency to cover the cost of
hidden, concealed or otherwise unforeseen conditions which develop during completion of the work.
Contractor shall proceed with the work in question only after receiving written directions executed by the
Owner and the Engineer. Owner will not be obligated to pay the cost of any work performed without
prior written authorization. The Contractor's overhead and profit relative to this contingency sum and
work performed in accordance herewith, shall be included in the total Base Proposal price, but not
included in the contingency sum. Unexpended balance of contingency sums shall revert to the Owner in
the final settlement of the Contract.

Allow the sum of $300,000.00 for OWner’s CONtINGENCY ......c.ververereersierrieisisreesrensessssessessesensenes $300,000.00

END OF SECTION
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SECTION 01 23 00

ALTERNATES
PART 1 - GENERAL
1.1 SUMMARY
A. Requirements Included:
1. Identification and description of alternate work.
B. Related Requirements:

1. Proposal Form

2. Contract Form

3. Specifications Sections identified in each alternate.

1.2 PROCEDURES
A. Proposers are required to submit alternate amounts to add work or to deduct work from the Base

Proposal as described below. Failure to submit alternate amounts in spaces provided on Proposal

Form will be basis for disqualification of proposal.

B. The successful proposer may not modify, withdraw, or cancel any Alternate Proposal or any part
thereof for 30 days after date of receipt of proposals, unless specifically noted otherwise.
C. Contractor will be responsible for all changes in the Work affected by acceptance of Alternates.

Claims for additional costs or time extensions resulting from changes to the Work as a result of the

Owner’s election of any or all alternates will not be allowed.

D. Refer to the Drawings and Specifications for items of work affected by Alternates.

E. Election of Alternates will be exercised at the option of Owner.

F. Coordinate related work and modify or adjust surrounding work as required to complete the Work
included under each alternate.

1. Include as part of each Alternate, miscellaneous devices, accessory objects and similar
items incidental to or required for, a complete installation whether or not indicated as part
of Alternate.

2. Cost listed for each Alternate includes cost of related coordination, modification, or
adjustment.

G. Notification: Immediately following award of the Contract, prepare and distribute to each entity or
person to be involved in the performance of the Work, a notification of the status of each proposed

Alternate. Indicate whether Alternates have been accepted, rejected, or deferred for later

consideration. Include a complete description of negotiated modifications to Alternates, if any.

1.3 SELECTION AND AWARD OF ALTERNATES
A. Indicate change to the Base Proposal amount as a result of prices for the Alternates described below
and listed on the Proposal Form, or any supplement to it, by adding to or deducting from the Base

Proposal amount or by indicating *“ No Change.”

B. Indicating “No Proposal” as an Alternate is unacceptable and is reason for rejection of the entire
proposal.
ALTERNATES 01 23 00-1
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1.4 SCHEDULE OF ALTERNATES

A. ALTERNATE NO. 1A:

This alternate shall establish the amount to be added to the base proposal for the contractor to
furnish and install Water Source Heat Pumps as manufactured by Daikin and as shown on the
drawings and listed in the specifications. There are no Water Source Heat Pumps provided under
the Base Proposal.

B. ALTERNATE NO. 1B:

This alternate shall establish the amount to be added to the base proposal for the contractor to
furnish and install Water Source Heat Pumps as manufactured by ComfortAire (Geol.ogix) and
as shown on the drawings and listed in the specifications. There are no Water Source Heat Pumps
provided under the Base Proposal.

C. ALTERNATE NO. 1C:

This alternate shall establish the amount to be added to the base proposal for the contractor to
furnish and install Water Source Heat Pumps as manufactured by Water Furnace and as shown
on the drawings and listed in the specifications. There are no Water Source Heat Pumps provided
under the Base Proposal.

D. ALTERNATE NO. 2A:

This alternate shall establish the amount to be added to the base proposal for the contractor to
furnish and install Variable Refrigerant Flow Systems and Packaged 100% Outside Air Units as
manufactured by Carrier and as shown on the drawings and listed in the specifications. There are
no Variable Refrigerant Flow Systems or Packaged 100% Outside Air Units provided under the
Base Proposal.

E. ALTERNATE NO. 2B:

This alternate shall establish the amount to be added to the base proposal for the contractor to
furnish and install Variable Refrigerant Flow Systems and Packaged 100% Outside Air Units as
manufactured by Daikin and as shown on the drawings and listed in the specifications. There are
no Variable Refrigerant Flow Systems or Packaged 100% Outside Air Units provided under the
Base Proposal.

F. ALTERNATE NO. 2C:
This alternate shall establish the amount to be added to the base proposal for the contractor to
furnish and install Variable Refrigerant Flow Systems and Packaged 100% Outside Air Units as
manufactured by Trane and as shown on the drawings and listed in the specifications. There are

no Variable Refrigerant Flow Systems or Packaged 100% Outside Air Units provided under the
Base Proposal.

PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION — NOT USED

END OF SECTION
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SECTION 01 29 00

PART I - GENERAL

1.1 SUMMARY

A.

B.

PAYMENT PROCEDURES
Section Includes:
1. Applications and Certificates for Payment.
2. Change Order Procedures.
3. Schedule of Values
Related Requirements:
1. Document 00 61 27 - General Conditions of the Contract for Construction
2. Document 00 73 00 - Supplementary Conditions to the Contract for Construction
3. Section 01 32 16 - Construction Progress Schedules
4. Section 01 77 00 - Closeout Procedures

1.2 APPLICATIONS AND CERTIFICATES FOR PAYMENT

A.

B.

Progress payments will be made as the work proceeds, at intervals stated in the Contract.

Work covered by progress payments, including items in off-site storage, become the property of
the Owner at the time of payment.

Form of Application and Certificate for Payment: Notarized AIA Document G702 - Application
and Certification for Payment, supported by AIA Document G703 - Continuation Sheet. Originals
only, two copies.

Conditions governing regular schedule for applications, payment and retainage are stated in the
Contract.

With each Application for Payment, certify that such Application for Payment represents a just
estimate of cost reimbursable under terms of Contract.

1.3 CONSTRUCTION CHANGE ORDER PROCEDURES

A. Submit to Engineer within 5 days of date of Owner/Contractor Agreement, the individual’s name
authorized to accept changes on behalf of Contractor, and to be responsible for informing others in
Contractor's employ of changes in the work.

B. Change Order forms will be furnished and issued by Engineer.

C. Contractor Documentation of Changes:

1. Maintain detailed records of work done on an accounting basis acceptable to Engineer
and Owner. Provide full information required for evaluation of proposed changes.
2. Document each quotation for a change in cost or time with sufficient data to allow
evaluation of quotation.
3. On request, provide additional data to support computations:
a. Quantities of products, labor and equipment.
b Insurance and bonds.
c. Overhead and profit.
d. Justification for any change in Contract Time.
e. Credit for deletions from Contract, similarly documented.
4. Support each request for additional costs, and for work proposed on a time and material
PAYMENT PROCEDURES 012900-1
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basis, with description of products, equipment, cost of labor and subcontracts, completely
documented.

Values for changes in work will be computed according to the Conditions of the
Contract.

D. Initiation of Changes:

1.

2.

Engineer may submit a Proposal Request including a detailed description of the proposed
changes along with revised or supplementary drawings and specifications.

Contractor may initiate a proposed change by submitting a request to Engineer describing
the proposed change along with a statement of reason for change, proposed effect on
Contract Sum and Contract Time, related back-up documentation, and a statement of the
effect on work of separate contractors. Document requested substitutions according to
Section 01 62 00 - Product Options. Submittal of such requests and receipt of same by
Engineer does not ensure acceptance or approval of proposed change.

E. Authorization:

1.

The Owner may request, through the Engineer, a written Construction Change Directive
instructing Contractor to proceed with changes of all or part of the Work, for inclusion in
a subsequent Change Order. Directive will include the basis for necessary adjustments, if
any, to Contract Sum and Time.

Changes that affect Contract Sum and/or Contract Time will require a Change Order
signed by the Owner and the Engineer. Contractor's signature will indicate agreement.
Other orders, written or oral, by the Owner through the Engineer or by the Engineer will
be treated as a Change Order only if Contractor provides proper written notice as
described in the Conditions of the Contract.

Promptly execute the change in work only upon receipt of an approved Change Order or
Owner's written Construction Change Directive.

F. Execution:

1.

2.

4.

Engineer will issue Change Orders for signatures of parties as provided in Conditions of
the Contract.

Promptly revise Schedule of Values and Application for Payment forms to record each
authorized Change Order as a separate line item and adjust Contract Sum as shown on
Change Order.

Promptly revise Progress Schedules to reflect change in Contract Time, revise sub-
schedules to adjust times for other items of work affected by Change, and resubmit
Schedule.

Promptly enter Changes in Project Record Documents.

1.4 SCHEDULE OF VALUES FORM AND CONTENT

A. Type schedule on 8-1/2 x 11-inch white paper; Contractor's standard forms and automated printout
will be considered for approval by Engineer upon request. Identify schedule with:

1.

nhwn

Title of project and location.

Engineer and Engineer's project number.
Name and address of Contractor.
Contract designation.

Date of submission.

B. Follow the Table of Contents of this Project Manual as the format for listing component items.
Identify each line item with the number and title of the respective major section of the
Specifications.

C. For each major line item list sub-values of major products or operations under the item.

D. For the various portions of the work:
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1. Each item shall include a directly proportional amount of the Contractor's overhead and
profit.
2. If progress payments will be requested for stored materials, break down the value into:
a. Cost of the materials, delivered and unloaded, with taxes paid.
b. Total installed value.
3. Submit a sub-schedule for each separate stage of work in Section 01 11 00 - Summary of
Work.
E. The sum of values listed in the schedule shall equal the total Contract Sum.
F. Indicate separate value associated with materials and labor.
G. Re-submittal: After review by Engineer, revise and resubmit schedule until approved.

PART 2 - PRODUCTS - Not used

PART 3 - EXECUTION - Not used

END OF SECTION
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SECTION 01 29 73

SCHEDULE OF VALUES

CONDITIONS OF THE CONTRACT, SUPPLEMENTARY CONDITIONS AND DIVISION 1 APPLY TO THIS

SECTION.

PART 1 - GENERAL

1.1 DESCRIPTION

A.

B.

Refer to Instructions to Proposers for substitutions.

Work Included: Provide a detailed breakdown of the agreed Contract Sum showing values
allocated to each of the various parts of the work, as specified herein and in other provisions of the
Contract Documents.

Related Work:

1. Documents affecting work of this section include, but are not necessarily limited to,
General Conditions, Supplementary Conditions, and Sections in Division 1 of these
Specifications.

1.2 QUALITY ASSURANCE

A.

Use required means to assure arithmetical accuracy of the sums described. When so required by
the Engineer, provide copies of the subcontracts or other data acceptable to the Engineer,
substantiating the sums described.

The Schedule of Values shall be broken down into costs for each specification section as labor and
materials at a minimum.

1. The contractor is encouraged to make the schedule of values very detailed in order to
facilitate review and approval of requested percentages complete on pay applications.

2. Where breakdown is vague, or includes multiple / combined assemblies, stages, tasks,
etc., Engineer’s review shall be conservative in favor of the Owner regarding approval of
Pay Applications.

1.3 APPLICATION FOR PAYMENT SCHEDULE OF VALUES

A. The schedule of values, once approved shall be transferred to columns B and C of AIA
G702/G703 — Application for Payment to be used for all progress payments.

B. Once AIA G702/G703 — Application for Payment has been submitted for payment, individual line
item amounts in column C must remain unchanged throughout the progress of the work.

C. In the beginning stages of the construction, total amounts for entire divisions may be used if
complete breakdowns are not available; and shall be line item populated as soon as practical.

D. No payments will be approved in divisions that do not have a line item breakdown.

E. Allowances shall be shown, and remain throughout construction, as a single line item on the
master application for payment in amount(s) as stipulated in the Contract Documents.

F. For each Allowance, expenditures and accounting shall be included on a separate, attached spread
sheet of the same format as the master application for payment.

G. The master application for payment shall reflect only the summary of each allowance; and shall
not contain individual allowance activity(s).
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1.4

1.5

MULTIPLE PHASES / BUILDINGS

A. For projects consisting of multiple phases, separate each phase on the Application for Payment
and include separate division 2 through 32 line items for each phase.

B. For projects consisting of multiple buildings, separate each building on the Application for
Payment and include separate division 2 through 32 line items for each building.

SUBMITTALS

A. Prior to the first Application for Payment, submit a proposed schedule of values to the Engineer,
as outlined below.

B. Meet with the Engineer and determine additional data, if any, is required to be submitted.

C. Secure the Engineer's approval of the schedule of values prior to submitting the first Application

for Payment.

PART 2 - PRODUCTS

2.1

SCHEDULE OF VALUES

A.

Schedule of values for Division 2 through 32 shall be broken down for each separate section of

work, and include multiple items covered where appropriate.

01 Each item of work shall be broken down by material and labor at a minimum.

02 Where payment for shop drawings, submittals, record drawings and similar are expected,
the items must be included as a separate item on the schedule of values.

END OF SECTION
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SECTION 01 31 00

PROJECT MANAGEMENT AND COORDINATION

PART I - GENERAL

1.1 SUMMARY

A. Section Includes:
1. Coordination of work of the Contract.
B. Related Sections:
1. Section 01 10 00 - Summary of Work
2. Section 01 31 19 - Project Meetings
3. Section 01 77 00 - Closeout Procedures

1.2 DESCRIPTION

A. Coordinate scheduling, submittals, and work of the various sections of specifications to assure
efficient and orderly sequence of installation of construction elements, with provisions for
accommodating items to be installed later.

B. Coordinate sequence of work to accommodate early Owner occupancy as specified in Section 01
11 00 - Summary of Work.

1.3 MEETINGS

A. In addition to progress meetings specified in Section 01 31 19 - Project Meetings, conduct
coordination meetings and pre-installation conferences with applicable personnel and affected
subcontractors to assure proper coordination of work.

1.4 COORDINATION OF SUBMITTALS

A. Schedule and coordinate submittals specified in Section 01 33 23 - Shop Drawings, Product Data
and Samples.

B. Coordinate work of various trades having interdependent responsibilities for equipment, such as
installing, connecting to and placing in service.

C. Coordinate requests for substitutions to assure compatibility of space, of operating elements and
effect on work of other sections.

1.5 COORDINATION OF SPACE

A. Mechanical and electrical work is diagrammatically shown on the Drawings. Coordinate use of
project space and sequence of installation. Follow routings shown for pipes, ducts and conduits as
closely as practicable, with due allowance for available physical space. Install ductwork, conduit,
and plumbing lines parallel to building lines. Efficiently utilize available space to maximize
accessibility for other trade’s installations, and for maintenance and repairs.

B. In finished areas, except as otherwise shown, conceal pipes, ducts and wiring within the
construction. Coordinate locations of fixtures and outlets with finish elements.

1.6 COORDINATION OF CONTRACT CLOSEOUT

A. Coordinate completion and cleanup of the Project Site in preparation for substantial completion of
portions of work designated for Owner partial occupancy.

B. After early Owner occupancy of premises, coordinate access to site by construction personnel for
correction of defective work and work not in compliance with the Contract Documents, and to
minimize disruption of Owner's activities.
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C. Assemble and coordinate closeout submittals specified in Section 01 77 00 - Closeout Procedures.
PART 2 - PRODUCTS — NOT USED

PART 3 — EXECUTION — NOT USED
END OF SECTION
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SECTION 01 31 19
PROJECT MEETINGS

CONDITIONS OF THE CONTRACT, SUPPLEMENTARY CONDITIONS AND DIVISION 1 APPLY TO THIS
SECTION.

PART 1 - GENERAL

1.1 DESCRIPTION

A. Refer to Instructions to Proposers for substitutions.

B. Scope of Work:
01 Contractor participation in preconstruction conference.
02 Contractor administration of pre-installation conferences.
03 Contractor administration of progress meetings

1.2 PRECONSTRUCTION CONFERENCE

A. Engineer will administer preconstruction conference for execution of Owner-Contractor
Agreement, and exchange preliminary submittals.

B. Engineer will administer site mobilization conference at project site for clarification of Owner and
Contractor responsibilities, in use of site and for review of administration procedures.

1.3 PRE-INSTALLATION CONFERENCES

A. Contractor shall convene pre-installation conferences with each sub-contractor prior to
commencing work of the sub-contractor.
01 Contractor shall record attendance on a sign-in sheet.
02 Contractor shall keep minutes of the conference and distribute to all attending parties
prior to the start of the work.

B. The purpose of the meeting is to fully review subcontractor’s work to assure initial installation
will be in accordance with the Contract Documents. The agenda shall include, but not necessarily
limited to the following:

01 Review the contract documents, including any changes thereto.

02 Review all RFI’s that may affect the work.

03 Review the final reviewed submittals, including AE and Contractor comments.

04 Review conditions of installation, preparation and installation procedures.

05 Review coordination with related / interfacing work.

06 It is the responsibility of the contractor / sub-contractor to resolve all unknown issues,

unclear issues, coordination issues, and assembly interface issues in order to comply with
the requirements of the Contract Documents.

C. Require attendance includes, but is not limited to the following:
01 Contractor’s superintendent
02 Engineer’s field representative
03 Relative sub-contractor
04 Sub-contractors providing adjacent and / or interfacing work.
05 Other sub-contractors whose work may be affected by the relative sub-contractor.
D. Pre-installation conferences shall be scheduled a minimum of 48 hours in advance of the start of

relative work unless otherwise agreed to by all parties.
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E. Pre-installation conferences may be scheduled with multiple sub-contractors at the same time to
facilitate awareness of related work. Coordinate with Engineer’s field rep.

F. The contractor shall keep meeting minutes and distribute to all attendees within three days after
the meeting; or sooner if required to facilitate project scheduling.

14 PROGRESS MEETINGS

A. Contractor shall schedule and administer all project meetings after mobilization conference
throughout progress of the work at bi-weekly intervals, plus any special called meetings, and all
preinstallation conferences.

B. Contractor shall make physical arrangements for meetings, preside at meetings, record minutes,
and distribute copies of minutes within two days to attendees, and those affected by decisions
made at meetings.

C. Required Attendance:
01 Contractor’s Superintendent
02 Contractor’s Project Manager
03 Engineer’s Project Manager
04 Engineer’s Field Representative
05 Engineer’s Consultants as appropriate to agenda topics for each meeting.
06 Owner’s Representative.
D. The primary purpose of the weekly progress meetings is to update the Owner of the project status,

progress, schedule and outstanding issues. It shall not be a venue for resolving issues that can

otherwise be resolved between the Contractor and Engineer / consultants; unless direct input from

the Owner is required.

01 In as much as practical, meetings shall be scheduled on the same day and time each week.
Changes in the normal schedule must be agreed to by all parties.

E. Required Agenda Items:
01 Review work completed since the previous meeting.
02 Review status of progress schedule and adjustments thereto, and delivery schedules.
03 Review submittal log,
04 Review change proposal log, minor changes and other adjustments to the Work
05 Review pending changes and substitutions.
06 Review AE construction observation reports and resolutions to outstanding issues
07 Review as-built documents and close-out progress,
08 Discuss other items affecting progress of work.
09 New business

1.5 PROGRESS MEETING MINUTES

A. Progress meeting minutes shall be furnished by the Contractor and shall be structured to identify
all discussion topics and action items by the initiating meeting and the eventual outcome /
decisions made relative to each issue.

B. Meeting minutes shall be produced in a form acceptable to the Engineer. Coordinate as required.

C. Each meeting with unresolved information or pending action items shall remain on the meeting
minutes, in the above format, through one meeting beyond resolution or completion of the pending
action of the item, where the item can be reviewed one more time and ALL parties agree the item
can be removed from the meeting minutes.
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D. The last meeting shown on the meeting minutes shall relate to the most recent meeting held and
shall include ALL topics of discussion at that meeting.

E. Up-to-date meeting minutes shall be furnished to all attendees at the beginning of each meeting.

END OF SECTION
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PART I - GENERAL

1.1  SUMMARY

SECTION 01 31 20

PRE-CONSTRUCTION MEETING

A. Section Includes:
1. Participation in preconstruction meeting.
B. Related Requirements:
1. Section 01 10 00 - Summary of Work
2. Section 01 31 00 - Project Management and Coordination
3. Section 01 31 19 - Project Meetings

1.2 PRECONSTRUCTION MEETING

A. Engineer will schedule a preconstruction meeting within 15 days after Notice of Contract Award.

B. Attendance: Owner, Engineer and Consultants, General Contractor, and representatives of major
subcontractors and Suppliers.

C. Minimum Agenda
1. Submittal of executed bonds and insurance certificates
2. Execution of Owner-Contractor Agreement
3. Distribution of Contract Documents
4 Submittal of list of subcontractors, list of products, schedule of values and progress
schedule
. Designation of responsible personnel
6. Procedures and processing of field decisions, submittals, substitutions, applications for
payments, proposal requests, change orders, allowances and Contract closeout procedures
7. Scheduling
8. Use of premises by Owner and Contractor
9. Owner's requirements and occupancy
10. Temporary facilities
11. Survey and building layout
12. Security and housekeeping procedures
13. Procedures for testing
14. Procedures for maintaining record documents
15. Requirements for startup of equipment
16. Accessibility Issues
17. Inspection and acceptance of equipment put into service during construction period
18. Notice to proceed
19. Color samples
20. Procedures for site meetings
21. Site access and security
22. Substantial and final project completion procedures

PART 2 — PRODUCTS - Not Used

PART 3 — EXECUTION - Not Used

END OF SECTION
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SECTION 01 32 16

CONSTRUCTION PROGRESS SCHEDULE

CONDITIONS OF THE CONTRACT, SUPPLEMENTARY CONDITIONS AND DIVISION 1 APPLY TO THIS
SECTION.

PART 1 - GENERAL

1.1

1.2

1.3

DESCRIPTION

A. Refer to Instructions to Proposers for substitutions.

B. Scope of Work: This section establishes requirements of Contractor to produce and maintain a
construction schedule throughout the progress of work; as well as, Owner imposed limitations on
the construction schedule.

SUBMITTALS

A. Construction schedules shall be produced using a critical path method, linking associated tasks
and their impact on interfacing / subsequent work.

01 Provide (separate) schedules for each campus.

02 Provide schedule in as much detail as practical to accurately monitor progress of the work
and adherence to the schedule.

03 Provide in both text and graphic formats.

B. Preliminary Construction Schedule: Within one (1) weeks after receipt of Notice to Proceed,
submit a preliminary construction schedule for review.

C. Construction Schedule: Within two (2) weeks after receipt of Notice to Proceed, submit one
reproducible and four prints of the construction schedule.

D. Throughout the progress of the Work, provide / submit updated progress schedules at each
regularly scheduled site progress meetings.

RELIANCE UPON SCHEDULE

A. The construction schedule will be an integral part of the Contract, and will establish conditions for
various activities and phases of construction.

B. The Owner, Engineer and Engineer’s Consultant shall rely on the schedule to perform related and
interfacing activities.

C. Whenever the progress of the Work falls behind two weeks or more, the Contractor shall adjust

the schedule accordingly to demonstrate how progress shall be adjusted to get back on the original
schedule.

PART 2 - PRODUCTS

2.1 CONSTRUCTION SCHEDULE
A. Diagram: Graphically show the order of all activities necessary to complete the work and the
sequence in which each activity is to be accomplished.
CONSTRUCTION PROGRESS SCHEDULE 013216-1
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B. Activities shown on the diagram shall include, but not necessarily be limited to:

01 Project mobilization.
02 Submittals and approvals of shop drawings and samples.
03 Phasing of construction.
04 Procurement of equipment and critical materials.
05 Fabrication and installation of materials and equipment.
06 Final clean-up.
07 Final inspection and testing.
C. Accurately track and incorporate delays caused by inclement weather and factors outside the

Contractor’s control.
D. Provide updated schedules at each regularly scheduled site progress meeting.
2.2 CONSTRUCTION SCHEDULE LIMITATIONS

A. Work performed under this Contract shall be performed in accordance with the following
paragraphs so that the Owner can accept the project as substantially complete as noted below.

B. When the Owner-Contractor Agreement stipulates a guaranteed completion date, the Contractor
shall use all means necessary to assure adequate progress of the Work to achieve the contracted

Substantial Completion date.

C. At no time can Work disable any critical features, systems or functions of a campus without the
approval of the Owner. Coordinate as required.

END OF SECTION
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SECTION 01 33 00

SUBMITTAL PROCEDURES

CONDITIONS OF THE CONTRACT, SUPPLEMENTARY CONDITIONS AND DIVISION 1 APPLY TO THIS

SECTION

PART 1 - GENERAL

1.1 DESCRIPTION

A.

Refer to Instructions to Proposers for substitutions.

1.2 QUALITY ASSURANCE

A. It is the sole responsibility of the Contractor / sub-contractor / material supplier to provide
materials and work that conforms to the requirements of the Contract Documents.

B. The function of the submittal process is to provide the Contractor / sub-contractor / material
supplier additional review / quality control of the materials / work proposed to be furnished for the
Work.

C. Prior to delivery to the Engineer or Consultant, each submittal shall be thoroughly reviewed by the
party / sub-contractor generating the submittal, as well as the General Contractor.

01 Each reviewer shall document their review by affixing a stamp and signature, or a signed
review cover sheet to each submittal. General contractor sign-off for the submittal
originator is not acceptable.

02 All corrections shall be clearly noted.

03 The Contractor shall determine whether the submittals are suitable to forward to the
Engineer / Consultant, or return to the originator for revisions and re-submittal.

04 Submittals which do not display (at least) two prior, separate reviews (submitter and
general contractor) shall be rejected and returned to the general contractor.

D. The Engineer’s / Consultant’s review of submittals is only for review of the general conformance
with the design concept of the project and general compliance with the information given in the
Contract Documents.

01 The Engineer’s / Consultant’s review of submittals shall NOT be construed as approval
of the products, assemblies or work being submitted, unless specifically stated as such.

02 The Engineer / Consultant shall not field verify any information requested on the
submittal. That is the responsibility of the Contractor.

E. Submit only what is proposed to be furnished. Where cut-sheets, etc. also contain information on
items not to be furnished, clearly indicate / identify / separate the specific items proposed to be
furnished from those which are not proposed to be furnished.

01 Where no such indication is made, it shall be understood the submittal is presenting
options to be selected by the Engineer / Consultant at no additional cost to the Owner.

F. Submittals shall be rejected by the Engineer / Consultant for any of the following:

01 Lack of required review stamps / cover sheets.

02 Apparent / obvious lack of review by the general contractor or original provider /
subcontractor.

03 An inordinate amount of revisions already noted by the general contractor / sub-
contractor.

04 Incomplete or missing information.

05 Inclusion of other items not proposed to be furnished.

SUBMITTAL PROCEDURES 013300-1
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The Contract Documents in electronic format may be made available to the contractor / sub-
contractor for their use, provided the users execute a release form to the Engineer / Consultant.

All submittals shall be submitted with a cover sheet containing the following information:
01 Contractor’s submittals number

02 Date of submission and dates of any previous submissions

03 Project title and Engineer’s project number

04 Relative specification section number

05 Names of Contractor, subcontractor, supplier, and / or manufacturer.

06 Signed and dated review stamp or comment sheet from the party / sub-contractor
generating the submittal

07 Signed and dated review stamp or comment sheet from the General Contractor.

Each submittal shall contain an identification numbered and specific written title. The
identification number shall be in the following format and sequence:

01 Begin with the relevant specification section number (i.e. 042000).

02 Follow with a two-digit identifier indicating the first, second, etc. submittal for that
particular section (i.e. 042000-01).

03 The written title shall specifically identify the submittal information (i.e. 042000-01 —

Masonry Reinforcement). General descriptors shall not be accepted unless they clearly
identify the submittal information.

Resubmission Requirements:

01 Make any corrections or changes in the submittals required by the Engineer or Consultant
and resubmit until reviewed without rejection or direction for re-submittal.
02 Clearly indicate the re-submittal by a capital “R” suffix to the submittal number (i.e.

original submittal: 042000-01, first re-submittal: 042000-01-R-01, 042000-01-R-02, etc.).

Failure to comply with the quality assurance requirements may result in immediate rejection
without review of the submittal. In such circumstances, no additional time shall be granted to the
Contractor for resultant delays.

PART 2 - PRODUCTS

2.1 ELECTRONIC DELIVERY

A.

Electronic delivery of paper submittals in 11x17 or smaller size in PDF format is required.
Delivery of larger size submittals in electronic format is encouraged, but optional to the General
Contractor.

01 Provide a single, electronic copy of submittals with all previous review comments / mark-
ups via email or other electronic means to the Engineer / Consultant.

02 Submittals shall be returned electronically to the General Contractor along with review
comments sheets / mark-ups.

03 Quantities retained and distributed shall be the responsibility of each party (i.e.

Contractor, Engineer and / or Consultant).

Electronic submittals in PDF format shall be made in the same format (size) of the actual
submittal (i.e. 8-1/2x11, 11x17, 24x36, and / or 30x42).

The following are exceptions to the above and shall be submitted in electronic and hard copy:
01 Bound MEP manuals / submittals in excess of 25 pages. Submit the number to be
returned plus three (3) copies to be retained by the Engineer and consultant.

2.2 HARD COPY DELIVERY

A.

Owner’s Record Set of Submittals
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01 The contractor shall maintain a separate set of all final submittals to be delivered to the
Owner at project close-out.

02 Submittals shall be organized, in order, by spec section.
2.3 MANUFACTURER’S PRODUCT DATA
A. Manufacturer’s Product Data: Submit manufacturer’s complete printed data on each product;
including, but not necessarily limited to product cut-sheets, specifications, quality references,
MSDS sheets, and general information, as necessary to demonstrate compliance with all specified
requirements
B. Manufacturer's Installation Instructions:

01 When work is specified to comply with manufacturer's printed installation instructions,
submit copies of such instructions, including all requirements as they specifically relates
to the work required in this Contract.

02 Submission of generic details that do not depict actual conditions of this project shall be
rejected.

03 Contractor shall distribute copies to all parties providing interfacing work to the
completed installation / assembly.

2.4 SHOP DRAWINGS
A. Shop drawings shall be submitted with sufficient detail to fully describe the work included.

Partial sets, if submitted without prior approval from the Engineer, shall be subject to rejection and

/ or holding until subsequent shop drawings are submitted.

B. Details included in shop drawings shall depict actual project conditions related to the assembly.

Details depicting generic substrates or interfacing work shall be subject to rejection.

C. All dimensions indicated on the drawings are based on the specific models and manufacturers of
products, equipment, fixtures and miscellaneous items specified or used as a design basis.

01 If the Contractor uses an approved product by another listed manufacturer which is
different than the specific model and manufacturer listed in these specifications, the
Contractor shall be solely responsible for the coordination of any dimensional changes
required, including structural, relocation of walls, equipment, fixtures, ceilings and
miscellaneous items — all subject to approval by the Engineer.

02 When dimensional changes are required in these situations, the Contractor shall submit a
proposed modification drawing to the Engineer for approval prior to proceeding with the
work. All causes and effects of the dimensional change shall be indicated on the
Contractor’s drawing submittal.

2.5 SAMPLES
A. Finish Samples: Submit full range of manufacturer's standard colors, textures, and patterns for

Engineer's selection.

01 Submit samples for selection of finishes in accordance with approved schedule, and in
such sequence as to cause no delay in the work or in the work of any other Contractor.

02 Prior to submission of samples, provide all relative information to the Engineer, including
but not limited to manufacturer, model no. , series, patterns, colors, etc. necessary to fully
describe materials proposed to be furnished. At Engineer’s option sample submittals may
be waived if Engineer already has samples of proposed materials in the interiors library.
Coordinate with Engineer as required.

B. Selection of finishes from paper or digital representations shall not be accepted. Samples requiring
selection of a color, pattern or similar finish shall be submitted in one of the following methods:
SUBMITTAL PROCEDURES 013300-3
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2.6

01 Whenever possible, submit actual material product samples (i.e. carpet, aluminum, glass,
plastic laminate, sealants, etc.)

02 Paint colors for pre-finished materials shall be submitted on actual samples of substrate
materials (i.e. paint on sheetmetal).
03 Manufacturer’s standard color wheels or similar shall be acceptable for paint selections

for field painted items; however, the Engineer may require to see / approve an actual
application of paint on the intended material in the field.

Submit samples to illustrate functional characteristics of the product, with integral parts and
attachment devices. Coordinate submittal of different categories for interfacing work.

Submittals shall contain:

01 Date of submission and dates of any previous submissions
02 Project title and number

03 Contract identification

04 Names of Contractor, Supplier, Manufacturer

05 Identification of sample, with specification section number

Resubmission Requirements for Samples:

01 Make any corrections or changes in the submittals required by the Engineer and resubmit
until approved.
02 Submit new samples as required for initial submittal.

Submit a minimum of two samples and more if specified in the respective Specification section;
one will be retained by Engineer. Reviewed samples may be used in the work if so indicated in the
specification section.

Selection of materials, finishes and color selections shall be finalized ONLY after samples of all
key items are received. Color selections of key items shall NOT be done piece meal.

MANUFACTURER'S CERTIFICATIONS AND WARRANTIES

A.

Manufacturer’s Test Reports and Certifications: Where applicable, submit test reports and
certifications demonstrating compliance with the referenced standards and requirements.

Prior, and conditional to Contract Close-Out, provide original copies of all required certificates,
warranties and guarantees. Refer to other sections for specific requirements.

Submit required certificates and warranties with original signatures. Documents shall be
accompanied by the name of the manufacturer / guarantor, contact name, address, email address,
phone number and fax number.

PART 3 - EXECUTION

3.1

SUBMITTAL COORDINATION

A.

Group or package submittals relative to the assembly which are dependent upon each other for a

thorough review (i.e. doors, frames and hardware).

01 Time periods for proper and complete submittal reviews which are contingent on or must
be coordinated with separate but related submittals shall begin at the time of the
Engineer’s / Consultant’s receipt of the last required submittal. Contractors are urged to
group submittals appropriately in this regard.

Finishes and samples shall NOT be selected piecemeal. Selection of finish samples will begin only
after receipt of all finish selection samples, including exterior and interior finishes.

SUBMITTAL PROCEDURES 013300-4
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No extensions of Contractor Time or Cost shall be allowed due to lack of submittal coordination
by the Contractor.

3.2 SCHEDULE

A.

The Contractor shall schedule to complete the submittal process within a timeframe he establishes
to achieve Substantial Completion of the entire Project on or before the stipulated completion date.

The Contractor shall formulate and provide a submittal schedule to the Engineer within fourteen
(14) days after execution of the Owner — Contractor Agreement, to allow for proper coordination

and scheduling reviews.

In formulating the submittal schedule, the Contractor shall allow the following review periods:

01 Engineer — allow fourteen (14) calendar days response time, after Engineer’s receipt, for
all submittals made to and reviewed by the Engineer.

02 Engineer’s Consultant — Allow twenty (20) calendar days response time, after
Consultant’s receipt, for all submittals which must be reviewed by Engineer’s
Consultants.

03 All Consultant submittals shall be returned to the Engineer for delivery to the Contractor.

3.3 PROCEDURES

A.

Transmit each item with approved form identifying project, contractor, subcontractor, major
supplier; identify pertinent drawing sheet and detail number and specification section number, as
appropriate.

Transmit Consultant submittals directly to respective Consultant with a copy sent to the Engineer.

Sub-Contractor’s / Supplier’s Conveyance to the General Contractor: Each sub-contractor /

supplier shall be required to review their own submittal and apply a signed and dated stamp

certifying review, verification of products, field dimensions, adjacent construction work and

coordination of information is in accordance with the requirements of the work and Contract

Documents.

01 Submittals forwarded to the Engineer / Consultant without the sub-contractor / supplier
review stamp shall be automatically rejected without review and returned to the General
Contractor.

Contractor’s Conveyance to the Engineer / Consultant: The Contractor is required to thoroughly

review and check all submittals received from sub-contractors / suppliers.

01 Upon completion of review and checking, apply signed Contractor's stamp to each item
submitted, certifying that review, verification of products, field dimensions, adjacent
construction work and coordination of information is in accordance with the requirements
of the work and Contract Documents.

02 Submittals forwarded to the Engineer / Consultant without the Contractor’s review stamp
shall be automatically rejected without review and returned to the Contractor.

If, in the opinion of the Engineer / Consultant, the submittal indicates a lack of review or the
contractor’s / sub-contractor’s review is incomplete, the submittal will be returned, unchecked, to

the General Contractor for correction of any / all deficiencies for subsequent re-submittal.

Revise and resubmit submittal as required; clearly identify all changes made since previous
submittal.

After review, distribute copies to all concerned parties.

SUBMITTAL PROCEDURES 013300-5
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The Contractor shall perform no portion of the Work for which the Contract Documents require
submittal and review of shop drawings, product data, samples or similar submittals until the
respective submittal has been reviewed by the Engineer / Consultant without request for re-
submittal.

CLAIM NOTIFICATION

A.

If the submitter or contractor issues submittals for which an additional cost is anticipated, the

submittal must clearly indicate such cost including all supporting information.

01 Lack of accompanying cost information known at the time of the original submittals shall
be grounds for disallowance of such cost.

Upon return of submittal(s) to the originator of the submittal(s), the submitter shall thoroughly
review all mark-ups and / or comments prior to proceeding with the work.

Based on the mark-ups and / or comments returned, the submitter shall have fifteen (15) calendar

days to submit a claim notification for additional costs the submitter may feel is warranted by the

mark-ups / and or comments of the Engineer or Consultant.

01 The fifteen (15) calendar day period shall commence upon Contractor’s receipt of the
submittal from the Engineer.

In the absence of any claim notification within the specified time period, it shall be agreed the
submitter shall provide the work in accordance with the final, reviewed submittal at no additional

cost.

In the event a claim notification is submitted to the general contractor / construction manager, the
submittal process shall not be complete until all such claim notifications have been fully resolved.

END OF SECTION

SUBMITTAL PROCEDURES 013300-6
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SECTION 01 33 23
SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES
PART I - GENERAL
1. SUMMARY

A. Section Includes:
1. Digital submittal of Shop Drawings and Product Data
2. Delivery of samples to Engineer and Consultants

B. Related Requirements:

1. Document 00 61 27 - General Conditions of the Contract for Construction
Document 00 73 00 — Supplementary Conditions to the Contract for Construction
Section 01 31 00 - Project Management and Coordination
Section 01 32 16 - Construction Progress Schedules
Section 01 50 00 - Temporary Facilities and Controls

nhwn

1.2 GENERAL
A. Refer to General Conditions, Paragraph 3.12 (Shop Drawings, Product Data and Samples).

B. Within 30 calendar days of the Contract Date, prepare and submit with the Schedule of Values a
comprehensive list of Shop Drawings, Product Data and Samples including products proposed for
substitution. Include the estimated date of each submittal and anticipated date of submittal return. Allow
the Engineer reasonable time to review submittals.

C. Prepare list based on each Specification Section.

D. Include the following for products specified under reference standards:
1. Name and address of manufacturer
2. Trade name
3. Model or catalog designation
4. Manufacturer's data, including performance and test data, reference standards

1.3 SHOP DRAWINGS

A. Prepared by a qualified detailer. Prepare project-specific information, drawn accurately to scale. Do not
base Shop Drawings on reproductions of the Contract Documents or standard printed data. Include
supplier’s / detailer’s / manufacturer's title block.

B. Identify details by reference to sheet and detail numbers shown on Contract Documents.

C. Present in a clear and thorough manner original drawings which illustrate the portion of the work showing
fabrication, layout, setting, or erection details, prepared by a qualified detailer. Title each drawing with
Project and Contract name and number; identify each element of drawings by reference to sheet number
and detail, schedule, or room number of Contract Documents.

14 PRODUCT DATA

A. Manufacturer's standard schematic drawings and diagrams:
1. Modify drawings to delete information which is not applicable to the work.
2. Supplement standard information to provide additional information specifically applicable to the work.

SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 013323-1
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B.

1.5

A.

1.6

A.

Manufacturer's catalog sheets, brochures, diagrams, schedules, performance charts, illustrations and other
standard descriptive data:

1. Clearly mark each copy to identify pertinent materials, products or models.

2. Show dimensions and clearances required.

3. Show performance characteristics and capacities.

4. Show wiring or piping diagrams and controls.

Submit only pages which are pertinent; mark each copy of standard printed data to identify pertinent
products, referenced to specification section and Article number. Show reference standards, performance
characteristics and capacities; wiring and piping diagrams and controls; component parts; finishes;
dimensions; and required clearances.

Modify manufacturer's standard schematic drawings and diagrams to supplement standard information and
to provide information specifically applicable to the work. Delete information not applicable.

SAMPLES

Office samples shall be of sufficient size and quantity to clearly illustrate:
1. Functional characteristics of product or material, with integrally related parts and attachment devices.
2. Full range of color samples.

Field Samples and Mock-ups:

1. Erect at project site at location acceptable to Engineer.

2. Construct each sample or mock-up complete, including work of all trades required in finish work.

3. Install each sample complete and finished. Acceptable finishes in place may be retained in completed
work.

Submit full range of manufacturer's standard finishes except when more restrictive requirements are
specified, indicating colors, textures and patterns, for Engineer selection.

Submit samples to illustrate functional characteristics of products, including parts and attachments.
Approved samples which may be used in the work are indicated in the specification section.

Label each sample with identification required for transmittal letter.

CONTRACTOR REVIEW

Review submittals prior to transmittal; determine and verify field measurements, field construction criteria,
quantities and details, manufacturer's catalog numbers and conformance of submittal with requirements of
Contract Documents.

Coordinate submittals with requirements of work and of Contract Documents.
Sign or initial in a rubber-stamped review block format, each sheet of shop drawings and product data and
each sample label to certify compliance with requirements of Contract Documents. Notify Engineer in

writing at time of submittal, of any deviations from requirements of Contract Documents.

Do not fabricate products or begin work which requires submittals until return of submittal with Engineer
acceptance.

Contractor's responsibility for errors and omissions in submittals is not relieved by Engineer's review of
submittals.
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F. Contractor's responsibility for deviations in submittals from requirements of contract documents is not
relieved by Engineer's review of submittals, unless Engineer gives specific written acceptance of
deviations. Engineer will review submittals for general conformance to design intent only.

1.7 SUBMITTAL REQUIREMENTS

A. Submit shop drawing and product data as soon as practicable after award of contract but not later than 30
days before dates reviewed submittals will be needed.

B. Digital Submittals: Submit to the Engineer, or applicable consultant, shop drawings, product data, and
samples required by specification sections. Do not submit illegible fax copies or carbon copies of shop
drawings and product data.

1. Submittals to be reviewed by consultants shall be submitted directly to the applicable consultant with a
copy of only the digital transmittal simultaneously copied to the Engineer. Submittals will be
reviewed by the consultant and then delivered/transmitted to the Engineer for his review prior to
transmitting them to the contractor. Submittals to be reviewed by the testing lab shall be handled in
the same manner.

2. Color Selections & Samples: Provide one sample or cut sheet for the Engineer’s records.

C. Submit all office samples as soon as practicable but not later than 20 days after award of contract in order
to facilitate color selections and coordination of the various materials. Final color selections and release of
shop drawings contingent upon color selection will not be made until all office samples have been
submitted, coordinated and approved.

D. Contractor is responsible for the costs associated with the digital delivery of all submittals, and hard copy
where required, to the Engineer and the Engineer's consultants and retrieval of all submittals from the
Engineer, when necessary.

E. Accompany submittals with transmittal letter containing:

Date.

Project title and number.

Contractor's name and address.

Identification of specification section and submittal numbers.

The number of each shop drawing, product data and sample submitted.
Notification of deviations from contract documents.

Other pertinent data.

NNk WDD —

F. Submittals shall include:

Date and revision dates.

Project title and number.

Names of Engineer, Contractor, subcontractor, supplier and manufacturer.

Identification of product or material and specification section number.

Relation to adjacent structure, materials or other critical features.

Field dimensions, clearly identified as such.

Applicable reference standards.

A blank space 3x4 inches for Engineer's stamp.

Identification of deviations from contract documents.

0. Contractor's stamp, initialed or signed, certifying to review of submittal, verification of field
measurements, compliance with contract documents, and coordination with requirements of the work.
Note: Absence of the Contractor's stamp shall constitute grounds for rejection of the submittal until
such time as the submittal has been processed in accordance with this requirement.

11. Other pertinent data required by specifications.
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1.8 RESUBMITTAL REQUIREMENTS

A. Re-submittal: For shop drawings and product data not approved by Engineer, make corrections and
changes in submittals required by Engineer and resubmit until approved.

B. Shop Drawings:

1. Revise initial drawings and resubmit as specified for initial submittal.

2. Indicate on drawings any changes which have been made, other than those requested by Engineer.
C. Product Data and Samples: Submit new data and samples as specified for initial submittal

1.9 DISTRIBUTION OF SUBMITTALS AFTER REVIEW

A. Distribute reviewed copies of Shop Drawings and Product Data which carry Engineer's review stamp as
follows: Contractor's file, project site file, record documents file, other prime contractors.

B. Keep and maintain a full set of submittals throughout the construction phase to be submitted to the
Engineer with other Close-out documents for delivery to the Owner for his permanent record. Set of
submittals shall be delivered to the Engineer in cardboard file boxes with string and button type closures.
Organize submittals by CSI divisions, utilizing neatly labeled pressboard dividers to separate the sections.
Neatly label short end of box with project name, contents and duration of construction.

PART 2 - PRODUCTS

Not used.

PART 3 - EXECUTION

Not used.

END OF SECTION
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SECTION 01 3523

BEAUMONT INDEPENDENT SCHOOL DISTRICT
CONTRACTOR SITE RULES

DELIVERY AND SITE RULES WITH STUDENTS IN SCHOOL:

Should a purchase order or contract specify delivery/work which requires visitation to an Beaumont ISD facility, the
following site rules shall be followed:

All contractor’s and their employees, subcontractors and their agents and employees, must be cleared in advance in
each building front office/receptionist area before entry into any Beaumont ISD building via the Raptor System.
Visitors will be required to scan their Driver’s License or other state issued ID.

What is the “Raptor System?” The Raptor System is a system that instantly screens for registered sex offenders in all
50 states and can also screen for individuals with restraining orders, custody issues, suspended or expelled students,
known gang members, or for any custom alert.

When a visitor is cleared, the system prints a badge featuring the visitor's name, photo, date and time, and
destination. If a potential threat is identified, the Raptor system sends instant alerts to designated officials, including
administrators and law enforcement, via email, text messaging and/or page.

No visitors are allowed on campuses without this custom badge.

If work will be done while students are on campus, each of the employees from the vendor will need to be registered
with the FAST system for a full and complete background check.

A. No foul language or spitting on the floor.

B. No tobacco products on school property.

C. The possession or use of alcohol or illegal drugs is strictly prohibited.

D. No tank tops — workers must be fully clothed.

E. No workers with a history of felony convictions or warrants.

F. No parking on grass, under shade trees, sidewalks or non-vehicular paved areas.

G. Contractor’s employees, Subcontractors and their agents and employees working on any District facility

must wear picture identification with the company name. Any exceptions must be approved in advance
with the designated District representative.

H. Keep the premises free from accumulation of waste, materials or rubbish caused by the work under this
contract at each site. Boxes must be broken down prior to removal from the building. Upon completion of
the work, and prior to the final inspection, have the premises in a neat and clean condition.

L Take all precautions necessary for the safety of, and provide protection to prevent damage, injury or loss to:
a. All employees on the project and all other persons who may be affected thereby.
b. All the work and all materials to be incorporated therein, whether in storage on or off the site.
c. All property at the site and adjacent thereto including trees, shrubs, lawns, walks, pavements,

roadways, structures, utilities and any other school property.

J. A competent supervisor who understands the full scope of the work shall be on site at all times.
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K. School administrative services shall at all times have priority over the Contractor’s use/service/etc.

L. Any work that may interfere with school activities must be authorized in advance through administrative
channels. A management plan will be devised to minimize the effect of the interference.

M. The Contractor shall be responsible to BEAUMONT ISD for acts and omissions of the Contractor’s
employees, Subcontractors and their agents and employees, and other persons performing portions of the
work under the contract.

N. No work within the confines of a secured building will be allowed without at least one District employee
present. The contractor must pay the BEAUMONT ISD Custodial Department in advance for the cost of
adding a custodian to a building for after-hours work.

0. Doors must not be propped open when working after-hours.
END OF SECTION
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SECTION 01 36 13

CUTTING AND PATCHING

CONDITIONS OF THE CONTRACT, SUPPLEMENTARY CONDITIONS AND DIVISION 1 APPLY TO THIS

SECTION

PART 1 - GENERAL

1.1 DESCRIPTION

A. Refer to Instructions to Proposers for substitutions.
B. Scope of Work:
01 Provide cutting and patching of existing work as required for the proper installation of

new work, including proper interface with existing work.

02 Cutting and patching includes, but is not limited to:
a. Gypsum board assemblies
b. Finish flooring
c. Wall finishes
d. Doors and frames
e. Ceiling assemblies
C. Related Work:
01 Section 01 36 16 — Remodeling and Alteration Procedures
02 Section 02 41 19 — Selective Demolition.

1.2 SUBMITTALS

A. Provide all submittals in accordance with Section 01 33 00 — Submittal Procedures.
B. Submit written request in advance of cutting or alteration which affects:
01 Structural integrity of any element of the project

02 Integrity of weather-exposed or moisture-resistant element
03 Efficiency, maintenance, or safety of any operational element
04 Visual qualities of sight-exposed elements
05 Work of Owner or separate contractor
06 Any work in or around any known or potential area in which asbestos or lead based
products exist.
C. Procedural Proposal for Cutting and Patching: Where prior consent for cutting and patching is

required, submit proposed procedures for this work well in advance of the time work will be
performed, and request consent to proceed. Include the following information, as applicable, in
the submittal:

01 Describe the nature of the work and how it is to be performed, indicating why cutting and
patching cannot be avoided. Describe anticipated results of the work in terms of changes
to and effects upon existing work, including structural, operational and visual changes, as
well as other significant elements.

02 List products to be used and firms that will perform work.

03 Give dates when work is expected to be performed.

04 List utilities that will be disturbed or otherwise be affected by work, including those that
will be relocated and those that will be temporarily out of service. Indicate how long
utility services will be disrupted.

05 Where cutting and patching of structural work involves the additional reinforcement,
submit details and engineering calculations to show how that reinforcement is integrated
with the original structure to satisfy requirements.
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06 Consent by the Engineer to proceed with cutting and patching work does not waive the
Engineer’s right to later require complete removal and replacement of work found to be
cut and patched in an unsatisfactory manner.

1.3 DESCRIPTION OF REQUIREMENTS

A. Definition: “Cutting and patching” includes cutting into existing construction to provide for the
installation or performance of other work and subsequent fitting, and patching required to restore
surfaces to their original condition.

01 Cutting and patching is performed for coordination of the work, to uncover work for
access or inspection, to obtain samples for testing, to permit alterations to be performed,
to remove and replace work not conforming to Contract requirements, or for other similar
purposes.

02 Cutting and patching performed during the manufacture of products, or during the initial
fabrication, erection of installation processes is not considered to be “cutting and
patching” under this definition. Drilling of holes to install fasteners and similar
operations are also not considered to be cutting and patching.

B. Refer to other sections of these specifications for specific cutting and patching requirements, and
limitations applicable to individual units or work.
01 Unless otherwise specified, requirements of this Section apply to mechanical and
electrical work. Refer to Divisions, 21, 22, 23, 26, 27 and 28 sections for additional
requirements and limitations on cutting and patching of mechanical and electrical work.

1.4 RELATED REQUIREMENTS

A. Individual Specifications Sections:
01 Cutting and patching incidental to work of this Section.
02 Advance notification to other trades of openings required in work of those trades.
03 Limitations on cutting structural members.

1.5 QUALITY ASSURANCE

A. Requirements for Structural Work: Do not cut and patch structural work in a manner that would
result in a reduction of load-carrying capacity or load-deflection ratio.

B. Before cutting and patching the following categories of work, submit a written request and obtain
the Engineer’s consent to proceed with cutting and patching, as described in the procedural
proposal for cutting and patching.

01 Structural steel
02 Miscellaneous structural metals, including lintels, equipment supports, stair systems and
similar categories of work
03 Structural concrete
04 Foundation construction
05 Shoring assemblies
06 Bearing and retaining walls
07 Structural decking
08 Exterior wall construction
09 Piping, ductwork, vessels and equipment
C. Operational and Safety Limitations: Do not cut and patch operational elements or safety related

components in a manner that would result in a reduction of their capacity, to perform in the
manner intended, including energy performances, or that would result in increased maintenance,
or decreased operational life, or decreasing safety. Before cutting and patching the following
elements of work, and similar work elements where directed, obtain the Engineer’s consent to
proceed with cutting and patching.
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01 Shoring, bracing, and sheeting

02 Primary operational systems and equipment

03 Water/moisture vapor/air/smoke barriers, membranes and flashings
04 Noise and vibration control elements and systems

05 Control, communication, conveying, and electrical wiring systems

Visual Requirements: Do not cut and patch work exposed on the building’s exterior or in its
occupied spaces, in a manner that would, in the Engineer’s opinion, result in lessening the
building’s aesthetic qualities. Do not cut and patch work in a manner that would result in
substantial visual evidence of cut and patch work. Remove and replace work judged by the
Engineer to be cut or patched in a visually unsatisfactory manner. If possible, retain the original
installer or fabricator, or another recognized, experienced and specialized firm to cut and patch the
following categories of exposed work:

01 Architectural concrete finishes
02 Brick and concrete unit masonry
03 Ornamental metal

04 Roofing

05 Preformed metal panels

06 Window system

07 Gypsum or cement plaster

08 Acoustical ceilings

09 Carpeting
10 Wall covering
11 HVAC enclosure, cabinets or covers

1.6 PAYMENT FOR COSTS

A.

Cost for work necessary to accommodate installation of new work shall be borne by the
Contractor or subcontractor responsible for installing new work.

Costs caused by ill-timed or defective work, or work not conforming to contract documents,
including costs for additional services of the Engineer and other Design Consultants shall be borne
by the party responsible in the judgment of Engineer, for ill-timed, rejected or non-conforming
work.

Costs for work performed on instruction of Owner, other than the correction of defective or non-
conforming work shall be responsibility of the Owner, who shall issue an appropriate Change
Order for the increase in costs.

PART 2 - PRODUCTS

2.1 MATERIALS

A.

General: Except as otherwise indicated, or as directed by the Engineer, use materials for cutting
and patching that are identical to existing materials. If identical materials are not available or
cannot be used, use materials that match existing adjacent surfaces to the fullest extent possible,
with regard to visual effect. Use materials for cutting and patching that will result in equal-or-
better performance characteristics.

For any change in material, submit a request for substitution under the provisions of Instructions
to Proposers.

PART 3 - EXECUTION

3.1 GENERAL
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3.3

34

Execute cutting, fitting, and patching to complete work, and to:

01 Fit several parts together which will integrate with other work.

02 Uncover work to install ill-timed work.

03 Remove and replace defective and non-conforming work.

04 Remove samples of installed work for testing.

05 Provide openings in elements of work for penetrations of mechanical and electrical work.
06 Fill and refinish existing holes and damaged areas.

INSPECTION

A.

Before cutting, examine the surface to be cut and patched and the conditions under which the work
is to be performed. If unsafe or otherwise unsatisfactory conditions are encountered, take
corrective action before proceeding with the work.

PREPARATION

To prevent failure, provide temporary support of work to be cut.

Protect other work during cutting and patching to prevent damage. Provide protection from
adverse weather conditions for that part of the project that may be exposed during cutting and
patching operations.

Take precautions not to cut existing pipe, conduit or duct serving the building, but scheduled to be
relocated until provisions have been made to bypass them.

PERFORMANCE

A.

Employ skilled workmen to perform cutting and patching work. Except as otherwise indicated or
as approved by the Engineer, proceed with cutting and patching at the earliest feasible time and
complete work without delay.

Cut the work using methods that are least likely to damage work to be retained or adjoining work.
Where possible, review the proposed procedures with the original installer; comply with original
installer’s recommendations.

01 In general, where cutting is required, use hand or small power tools designed for sawing
or grinding, not hammering and chipping. Cut through concrete and masonry using a
cutting machine such as a carborundum saw or core drill to ensure a neat hole. To avoid
marring existing finished surfaces, cut or drill from the exposed or finished side into
concealed surfaces. Temporarily cover the opening when not in use.

02 Comply with requirements of applicable sections of Division 2 when cutting and
patching, excavating and backfilling.

03 Bypass utility services such as pipe and conduit, before cutting, where such utility
services are shown or required to be removed, relocated or abandoned. Cut-off conduit
and pipe in walls or partitions to be removed. After bypassing and cutting, cap, valve or
plug, and seal tight the remaining portion of pipe and conduit to prevent entrance of
moisture or other foreign matter.

Patching: Patch with seams which are durable and as visible as possible. Comply with specified

tolerances for the work.

01 Where feasible, inspect and test patched areas to demonstrate integrity of work.

02 Restore exposed finishes of patched areas, and where necessary, extend finish restoration
into retained adjoining work in a manner which will eliminate evidence of patching and
refinishing.

03 Where removal of walls or partitions extend one finished area into another finished area,
patch and repair floor and wall surfaces in the new space to provide an even surface of
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uniform color and appearance. If necessary to achieve uniform color and appearance,
remove the existing floor and wall coverings and replace with new materials.

04 Where a patch occurs in a smooth painted surface, extend final paint coat over the entire
unbroken surface containing the patch, after the patched area has received prime and base
coat.

05 Patch, repair or rehang existing ceilings as necessary to provide an even plane surface of

uniform appearance.
D. Fit work airtight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.

E. At penetrations of fire-rated wall, ceiling, or floor construction, completely seal voids with fire-
rated material, full thickness of the construction element.

F. Refinish surfaces to match adjacent finishes. For continuous surfaces, refinish to nearest
intersection; for an assembly, refinish entire unit.

3.5 CLEANING

A. Thoroughly clean areas and spaces where work is performed or used as access to work.
Completely remove paint, mortar, oils, putty and items of similar nature. Thoroughly clean
piping, conduit and similar features before painting or other finish is applied. Restore damaged
pipe covering to its original condition.

END OF SECTION
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SECTION 01 36 16

REMODELING AND ALTERATION PROCEDURES

CONDITIONS OF THE CONTRACT, SUPPLEMENTARY CONDITIONS AND DIVISION 1 APPLY TO THIS

SECTION

PART 1 - GENERAL

1.1 DESCRIPTION

A.

B.

Refer to Instructions to Proposers for substitutions.

Scope of Work:

01 This Section contains general provisions and requirements pertaining to all remodeling,
removal and relocation work in the existing building, and becomes a part of each Section
and Division performing remodeling, removal and relocation work for this project, with
the same force and effect as if written in full therein.

02 Take all necessary precautions to keep trespassers out of the work areas. Secure work
areas from entry when work is not in progress.
03 Perform all remodeling, demolition, removal and relocation work in strict accordance

with Owner’s instructions and applicable Federal, State and local health and safety
standards, codes and ordinances. Where conflicts occur, the more restrictive requirement
shall govern.

1.2 EXISTING CONDITIONS

A.

Obvious existing conditions, installations and obstructions affecting the work shall be taken into
consideration as necessary. Work to be done is the same as though they were completely shown
or described.

Items of existing construction indicated to remain upon completion of the Contract, but which
require removal to complete the work, shall be carefully removed and replaced as required. The
replaced work shall match its condition at the start of the work, unless otherwise required.

Visit the site and inspect all existing conditions, including access to the site, the nature of
structures, objects and materials to be encountered, and all other facts concerning or affecting the
work. Information on the drawings showing existing conditions does not constitute a guarantee
that other items may not be found or encountered.

Utilities: Do not interrupt existing utilities serving occupied or used facilities, except when
authorized by the A in writing two weeks in advance. Provide temporary services during
interruptions to existing utilities.

Stop work and notify Engineer and owner immediately if any hazardous materials are encountered
(especially asbestos or lead based products).

PART 2 - PRODUCTS

2.1 SALVAGED MATERIALS

A. The Owner reserves the right of first refusal on all salvaged items. Remove remaining items from
the site as work progresses. Storage or sale of items on site is not permitted. Burning of removed
materials on site is not permitted.

B. Store salvaged items in a dry, secure place on site.
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Salvaged items not required for use in repair of existing work shall remain the property of the
Owner.

Do not incorporate salvaged or used material in new construction, except with permission of the
Engineer.

2.2 PRODUCTS FOR PATCHING, EXTENDING AND MATCHING

A.

Contract documents do not define products or standards of workmanship present in existing
construction. Determine products by inspection and by use of the existing construction. Provide
same or similar quality products or types of construction such as the existing structure, where
needed to patch or extend existing work.

If reasonably matched products are not obtainable, improve appearance by minor relocating some
of the existing products, and grouping new ones in a pattern arranged by the Engineer. Do not
replace products scheduled for retaining because matching ones are not obtainable, except as
directed by a Change Order.

PART 3 - EXECUTION

3.1 PROTECTION OF WORK TO REMAIN

A.

Protect existing work from damage by use of barricades, tarpaulins, temporary walls, plywood,
planking, masking, or other suitable means and methods as approved by the Engineer.

If work to remain in place is damaged, restore to original condition at no additional cost to the
Owner.

Concealed Conditions:  If conditions cause changes in the work from requirements of the
Contract Documents, the Contract Sum will be adjusted in accordance with the General
Conditions.

32 PROCEDURES

A.

Refinishing at Removed Work: Cut below the surface of substrate materials and patch over the
area of removal with finish materials so removal is not apparent.

Remove and replace existing ceilings, cut, patch, or replace existing walls, partitions and floors, as
may be necessary for access to valves, piping, conduit and tubing by mechanical and electrical
trades, as directed and approved by the Engineer. Work involved shall be performed by the
appropriate subcontractor, or by other properly qualified subcontractors.

Patch and extend existing work using skilled mechanics who are capable of matching existing
quality of workmanship. Quality of patched or extended work shall not be less than that specified
for new work.

Cutting:

01 Concrete and Masonry: Saw cut where feasible.

02 Plaster: Cut back to sound plaster on straight lines, and back-bevel edges of remaining
plaster. Trim and prepare existing lath for tie-in of new lath.

03 Woodwork: Cut back to a joint or panel line. Undamaged removed materials may be
reused.

04 Resilient Tiles: Remove in whole units to natural breaking points or straight joint lines,
with no damaged or defective existing tiles remaining where joining new construction.
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05 Salvaged Materials: Carefully remove to avoid damage, thoroughly clean and reinstall as
indicated, or store as directed.

06 Doors: Remove in such manner as to facilitate filling in of openings or installation of
new work, as required by the drawings.
07 Structural Elements: Remove only as shown on the Structural drawings. If not

specifically shown, but removal is required, perform such removal or alteration only upon
written approval of the Engineer. Do not damage or alter any structural element of the
existing building.

E. Patching:
01 Match existing work where possible; if unavailable, use salvage material for patching,
and provide totally new material in areas where salvage has been removed. Consult with
the Engineer concerning locations for salvaging materials.

02 Repairs or continuations of existing work shall be relatively imperceptible in the finished
work when viewed under finished lighting conditions from a distance of 6 feet.
03 Patching, Repairing, and Finishing of Existing Work: Perform in compliance with the

applicable requirements of the specification section covering the work to be performed
and the requirement of this Section.

F. Erect scaffolding as necessary to gain access to the various parts of the work. Provide structurally
sound, rigidly braced and properly constructed scaffolding, shoring and bracing as necessary to
positively protect the affected elements and building, and to support the activities or workmen and
loads. Design and construction of scaffolds and supports shall be in accordance with applicable
safety regulations. Material used shall be adequate to support anticipated loads with a properly
calculated margin of safety.

G. Noise Producing Equipment: Minimize use of noise producing equipment. Limit excessive noise to
periods of vacancy or provide sound control. Arrange schedules in advance with the Engineer.

33 PAINTING AND FINISHING

A. Preparation: Prepare patched areas as required for new work. Wash existing painted surfaces with
neutral soap or detergent, thoroughly rinse, and sand when dry.

B. Painting and Finishing:  Conform to the applicable provisions of the Painting Section. Prepare
bare areas and patches in existing painted surfaces with specified primer and intermediate coats,
sanded smooth and flush with adjoining surfaces.

3.5 DISPOSAL OF DEBRIS

A. Remove material, debris and rubbish resulting from work of this Section from the building and
site as it accumulates. Keep all areas of work in “broom clean” condition as the work progresses.

B. At completion of renovation and remodeling work in each area, provide final cleaning and return
space to a condition suitable for use by the Owner.

END OF SECTION
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SECTION 01 50 00

TEMPORARY FACILITIES AND CONTROLS

CONDITIONS OF THE CONTRACT, SUPPLEMENTARY CONDITIONS AND DIVISION 1 APPLY TO THIS
SECTION.

PART 1 - GENERAL

1.1

DESCRIPTION
A. Refer to Instructions to Proposers for substitutions.
B. Scope:
1. Provide temporary facilities adequate to facilitate the requirements to complete the Work.
2. Temporary facilities shall only be for the duration of construction, unless noted
otherwise, and all temporary facilities shall be completely removed at the completion of
the project.
3. Any areas disturbed by the placement of temporary facilities shall be repaired / replaced
to a finished condition consistent with the surrounding finished area.
4. Maintain operation of existing fire alarm and security systems throughout the progress of
the Work

PART 2 - GENERAL

2.1 UTILITIES
A. Owner shall allow usage of 110/ 120 V power existing in the building(s).
1. For voltages higher than 110 / 120V, Contractor shall provide temporary power.
Coordinate with the local power provider as required.
2. The Contractor is responsible for overloading or excess use, or any damage resulting
from overloading or excess use, or any damage resulting from his use of utilities.
B. Owner shall allow usage of existing water supplies and hose bibbs in / at the building(s).
1. The Contractor is responsible for overloading or excess use, or any damage resulting
from overloading or excess use, or any damage resulting from his use of utilities.
C. The Contractor shall provide and maintain all other required sources of temporary utilities as may
be necessary.
2.2 SANITARY FACILITIES
A. Use of Owner’s sanitary facilities is strictly prohibited.
B. Furnish temporary sanitary facilities and maintain in compliance with regulations of State
Department of Health and other authorities having jurisdiction.
C. Maintain a regular service schedule for the facilities.
2.3 STORAGE FACILITIES
A. Provide and maintain adequate weather tight, lockable, enclosed storage facilities as required to
securely house materials and equipment stored on the job site.
1. Coordinate with the Owner and Engineer for acceptable location(s).
B. Replace materials improperly stored and damaged by weathered conditions.
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C. Allow for temporary freeze protection as required.
D. Remove storage facilities at completion of work or when materials are stored within the structure
in a weather tight condition.
2.4 SIGNS
A. Contractor shall not erect any signs without Owner’s authorization.
B. Other signs permitted at the site:
1. Warning signs.
2. Directional signs.
3. Identification signs at field offices.
C. Secure and pay for all sign permits as required by local authorities.
2.5 BARRIERS
A. Provide temporary walls to separate invasive work from on-going school operations within the
building. Such types of work areas include:
1. New entry vestibule wall assemblies
2. New cross corridor wall assemblies
3. Other areas where modifications are being made to existing architecture.
B. Temporary walls shall be sufficient to be self-supporting and prevent any access into the Work
area by unauthorized people.
1. Provide temporary egress doors as required by the governing authority having
jurisdiction (i.e. fire marshal’s office).
2. Verify conditions and implement as required.
C. Coordinate with Owner and Engineer for composition, location, and duration of all temporary
walls prior to installation.
D. At completion of the work relative to the temporary wall, completely remove it and restore all
affected existing finishes to original condition.
2.7 SECURITY
A. Determine if and when watchmen are necessary for protection to the work, and provide such
services when necessary.
B. Neither the provision of watchmen nor the failure to provide watchmen shall relieve the
Contractor of responsibility in event of injury to persons or damage to property.
2.8 CLEANING
A. Trash Removal:
1. Clear the building and site of trash a minimum of once a week.
2. When rapid accumulation occurs, make more frequent removals.
3. Remove highly combustible trash such as paper and cardboard daily.
4. Dumpsters will not be allowed to overflow and should be emptied on a regular basis.
5. Use of Owner’s dumpsters and trash receptacles is strictly prohibited.
B. Disposition of Debris:
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1. Remove debris from the site and legally dispose of in strict accordance with local
ordinances and regulations.

2. Locations for disposal shall be of the Contractor's choice within the above restriction.
3. No debris or material may be buried or burned at the site.
4. Take necessary precautions to prevent accidental burning of materials by avoiding large

accumulations of combustible materials.

Cleaning:
1. Maintain installed work in a manner that will protect the work.
2. Thoroughly clean the work, including the removal of smudges, marks, stains,

fingerprints, soil, dirt, paint spots, dust, lint, discolorations, and other foreign materials.

2.9 TEMPORARY FIRST AID FACILITIES

A.

Provide first aid equipment and supplies, with qualified personnel continuously available to render
first aid at the site.

Provide a sign, posted at the telephone, listing the telephone numbers for emergency medical
services: physicians, ambulance services and hospitals.

2.10 TEMPORARY FIRE PROTECTION

A.

Provide a fire protection and prevention program for employees and personnel at the site.

1. For work on existing campuses or buildings, coordinate with the Owner and Engineer to
develop a program that will facilitate the Owner’s needs (i.e. building evacuation and
similar).

2. Where existing building users must evacuate into a work area, coordinate with the local

fire marshal having jurisdiction to implement temporary measures required to maintain
life safety code compliance.

Provide and maintain fire extinguishing equipment ready for instant use at all areas of the project,
and at specific areas of critical fire hazard.

Equipment:

1. Hand extinguishers of the types and sizes recommended by the National Board of Fire
Underwriters to control fires from particular hazards.

2. Barrels of water with buckets designated for fire control purposes.

3. Water hoses connected to an adequate water pressure and supply system.

4. Construction period use of permanent fire protection system.

Enforce Fire-safety Discipline:

Store volatile materials in an isolated, protected location.

Avoid accumulations of flammable debris and waste in or about the Project.

If allowed on site at all, prohibit smoking in the vicinity of hazardous conditions.
Closely supervise welding and torch-cutting operations.

Supervise locations and operations of portable heating units and fuel.

Nk =

Maintain fire extinguishing equipment in working condition, with current inspection certificate
attached to each extinguisher.

2.11 CONSTRUCTION AIDS

A. Provide construction aids and equipment required to assure safety for personnel and to facilitate
the execution of the work; including, but not limited to scaffolds, staging, ladders, stairs, ramps,
runways, platforms, railings, hoists, cranes, chutes and other equipment.
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B. When permanent stair framing is in place, provide temporary treads, platforms and railings, for
use by construction personnel.

C. Maintain all equipment in a first-class, safe condition.
2.12 ACCESS ROADS AND PARKING AREAS

A. For work performed on existing, occupied site, coordinate with the Owner and Engineer for
location(s) of temporary access and construction parking.

1. Where Contractor is allowed to use existing access roads, paving, parking, sidewalks and
similar, Contractor shall thoroughly photographs or video all such areas to document
existing conditions.

2. Contractor shall repair / replace any area(s) damaged as the result of construction
activities.

2.13 FIRE ALARM SYSTEM

A. Throughout the progress of the Work, maintain continuous operation of the existing, operational
fire alarm system.

B. Fire alarm devices shall be protected as required; however, such protection shall not render the
device inoperable. Provide temporary devices to be removed at the completion of the Work if
necessary to maintain a fully functional and operational fire alarm system.

C. If wiring or connections to the fire alarm system components are disrupted as a result of
construction activities, immediately make all necessary repairs and / or replacements necessary to

restore full operation.

D. The fire alarm system shall be tested at the end of each work day to verify it is fully functional.
Coordinate with Owner as required.

END OF SECTION
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SECTION 01 74 00
CONSTRUCTION CLEANING

CONDITIONS OF THE CONTRACT, SUPPLEMENTARY CONDITIONS AND DIVISION 1 APPLY TO THIS
SECTION.

PART 1 - GENERAL
1.1 SECTION INCLUDES

A. Administrative and procedural requirements for final cleaning at Substantial Completion.
1.2 RELATED DOCUMENTS

A. Drawings, Specifications and provisions of Construction Contract, including General, Special and
Supplementary Conditions and other General Requirements.

1.3 RELATED SECTIONS

A. Other Division 1 Specifications including, but not limited to:
01Section 01 50 00 — Temporary Facilities
02Section 01 77 00 — Closeout Procedures
03 Special cleaning requirements for specific construction elements are included in appropriate
Sections of Divisions 2 through 16

1.4 QUALITY ASSURANCE

A. Multiple Prime Contracts: Each prime contractor is responsible for final cleaning its own work.
Project Manager is responsible for coordinating final cleaning of an area or piece of equipment
where more than one prime contractor is involved.

1.5 SITE CONDITIONS

A. Environmental Requirements: Conduct cleaning and waste disposal operations in compliance with
applicable laws, including, without limitation, Environmental Laws.
01 Do not dispose of volatile wastes, such as mineral spirits, oil, or paint thinner, in storm or
sanitary drains.
02 Burning or burying of debris, rubbish, or other waste material on premises is not permitted.

PART 2 — PRODUCTS
2.1 MATERIALS
A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or fabricator of
surface to be cleaned. Do not use cleaning agents that are potentially hazardous to health or property
or that might damage finished surfaces.
PART 3 - EXECUTION
3.1 FINAL CLEANING
A. General: Employ experienced workers or a professional cleaning service for final cleaning. Clean

each surface or unit of Work to condition expected from commercial building cleaning and
maintenance program. Comply with manufacturer’s instructions.
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B. Complete following cleaning operations applicable to project before requesting inspection for
certification of Substantial Completion for entire Project or portion of Project.

01
02
03

04
05

06

07
08

09

10
11

12

13

14

15

16

17

18

19

20

21

Clean site, yard and grounds in areas disturbed by construction activities including

landscape development areas, of rubbish, waste material, litter, and foreign substances.

Sweep paved areas broom clean. Utilize magnetic sweeps on parking lots to remove all

metallic debris capable of causing vehicle tire damage.

Remove petrochemical spills, stains, and other foreign deposits.

Remove tools, construction equipment, machinery, and surplus material from Site.

Clean exposed exterior and interior hard-surfaced finishes including doors, hardware and

casework, to dirt-free condition, free of stains, films and similar foreign substances. Avoid

disturbing natural weathering of exterior surfaces. Restore reflective surfaces to original

condition.

Remove debris and surface dust from limited access spaces, including roofs, plenums,

shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

Broom clean concrete floors in unoccupied spaces.

All carpeting in work areas shall be cleaned by a professional carpet cleaning company

acceptable to the owner. Carpet shall be thoroughly vacuumed prior to the use of hot water

extraction.

Clean transparent materials, including mirrors and glass in doors and windows. Remove

glazing compounds and other substances that are noticeable vision-obscuring materials.

Replace chipped or broken glass and other damaged transparent materials. Polish mirrors

and glass, taking care not to scratch surfaces.

Remove labels that are not permanent labels.

Touch up and otherwise repair and restore marred, exposed finishes and surfaces. Replace

finishes and surfaces that cannot be satisfactorily repaired or restored or that already show

evidence of repair or restoration.

a. Do not paint over “UL” and similar labels, including mechanical and electrical
name plates.

Wipe surfaces of mechanical and electrical equipment, elevator equipment and similar

equipment. Remove excess lubrication, paint and mortar droppings and other foreign

substances.

Clean plumbing fixtures to sanitary condition, free of stains, including stains resulting from

water exposure.

Replace disposable air filters and clean permanent air filters; clean exposed surfaces of

diffusers, registers, and grilles.

Clean ducts, blowers and coils if units were operated without filters during construction.

Clean any construction related soiled food-service equipment to sanitary condition, ready

and acceptable for intended use.

Clean light fixtures, lamps, globes and reflectors to function with full efficiency. Wipe

handprints and paint clean in the ceiling grids following testing and balancing of HVAC

system.

Thoroughly clean the work, including the removal of smudges, marks, stains, fingerprints,

soil, dirty, paint spots, dust, lint, discolorations and other foreign materials.

Disposition of Debris: Remove debris from site and make legal disposition. Locations for

disposal shall be of the Contractor’s choice within the above restriction. No debris or

material may be buried or burned at the site. Take necessary precautions to prevent

accidental burning of materials by avoiding large accumulations of combustible materials.

Trash Removal: Clear the building and site of trash at least once a week. When rapid

accumulation occurs, make more frequent removals. Remove highly combustible trash such

as paper, cardboard, daily.

Leave Site and Work clean and ready for occupancy.

C. Remove temporary protection and facilities installed during construction to protect previously
completed installations during remainder of construction period.

D. Comply with applicable laws governing cleaning operations. Remove waste materials from site
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and dispose of lawfully.

END OF SECTION
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SECTION 01 77 00

CLOSE-OUT PROCEDURES

CONDITIONS OF THE CONTRACT, SUPPLEMENTARY CONDITIONS AND DIVISION 1 APPLY TO THIS

SECTION

PART 1 - GENERAL

1.1 DESCRIPTION

A.

Certain procedures have been developed and are required to fulfill all provisions of the Owner-
Contractor Agreement with respect to contract Final Completion and Contract Close-Out for the
Work / project to be 100% complete.

Refer to Section 00 61 27 — General Conditions and Section 00 73 00 — Supplementary Conditions
for additional information and requirements.

PART 2 — SUBSTANTIAL COMPLETION

2.1 GENERAL

A. Projects that involve phased sequential construction of major definable areas or projects that
involve separate work on multiple campuses shall have Certificates of Substantial Completion
issued for each phase or campus, as applicable and agreed upon by the Owner and Contractor. All
conditions for Substantial Completion, including liquidated damages, shall apply for each date of
Substantial Completion for each phase or campus, as applicable.

B. Individual Substantial Completion Dates for each phase or campus shall be determined and agreed
upon by the Owner, Engineer and Contractor. Where an Alternative Proposal dictating a required,
guaranteed completion date (dates) is included in the Proposal Form and accepted by the Owner,
the date(s) stated therein shall establish the Substantial Completion Dates to be incorporated into
the Agreement.

C. The following items are a partial list of requirements, as applicable to the Project, which must be
completed prior to establishment of a Substantial Completion date.

01 All work as identified in each section of the Specifications must be 100% complete.

02 All fire alarm system components must be completed, demonstrated to the Owner and
approved by the governing authority.

03 Local fire marshal approval must be delivered to the Owner.

04 Health Department approval and certificate, where applicable, must be delivered to
Owner.

05 All HVAC air and water balancing must be complete.

06 All energy management systems, security and surveillance systems and low voltage
systems and controls must be complete, fully operational and demonstrated to the Owner.

07 All final lockset cores must be installed and all final Owner directed keying completed.

08 All room plaques and exterior signage must be complete.

09 All Owner demonstrations must be completed.

10 A final Certificate of Occupancy must be signed by the governing authority and delivered
to the Owner.

11 Operation and Maintenance Manuals. Manuals must be submitted prior to Owner training
and orientations of equipment and systems.

12 Scanned Record Drawings. Provide a full size, scanned copy of the record drawings
maintained at the site in PDF format.

13 All exterior clean-up and landscaping must be complete, including required stand of grass
mowed and edged.
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Final Cleaning:

01 The work area shall be thoroughly cleaned inside and outside. Cleaning includes removal
of smudges, marks, stains, fingerprints, soil, dirt, spots, dust, lint, and other foreign
materials from finished and exposed surfaces.

02 Remove all temporary facilities.

In order for the project, a major portion thereof, a project phase or project campus to be considered

Substantially Complete, the following conditions must be met:

01 All inspections by governmental authorities having jurisdiction over the project must
have been finalized; any remedial work required by them must have been completed; and
Certificates of Occupancy and similar governmental approval forms must have been
issued and copies delivered to the Owner and Engineer.

02 All work, interior and exterior, shall have been completed and cleaned except minor
items (Punch List) which, if completed after occupancy, will not, in the Owner's opinion,
cause any interference to the Owner's use of the building or any portion thereof.

03 All items stipulated in 2.1-C above.

The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their
written acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance and
consent of surety, if any, the Owner, at his sole discretion, may make (partial) payment of retainage
applying to such Work or designated portion thereof which is 100% complete and accepted by the
Owner. Such payment, if made at all, shall be adjusted in the Owner’s favor for Work that is
incomplete or not in accordance with the requirements of the Contract Documents.

The date of Substantial Completion shall represent day one (1) of the thirty (30) day period to
complete all work and correct all deficiencies contained in the Punch List and the sixty (60) day
period allowed for complete Contract Close-Out as described below.

2.2 PUNCH LIST

A. A comprehensive list prepared by the Contractor prior to Substantial Completion, and attached
thereto, to establish all items to be corrected, or limited items of work to be completed, if any. This
list is intended to represent a limited number of items needing attention.

B. Punch lists shall be furnished to the Engineer in Microsoft Excel and PDF formats. The punch list
shall be in matrix form and shall include the following information for each punch list item:

01 Room number or other suitable location identifier

02 Description of the work

03 Sub-contractor / trade sign-off that the work has been verified to be 100% complete and
in accordance with the Contract Documents

04 Sub-contractor / trade sign-off date

05 General contractor sign-off that the work has been verified to be 100% complete and in
accordance with the Contract Documents

06 General contractor / trade sign-off date

07 AJE consultant sign-off

08 A/E consultant sign-off date

09 If requested by the Owner, provide two additional similar columns for their sign-off.

10 In the case of excessive repetition of the same item at various locations, the punch list
may contain “general notes / items” that shall be applied to the entire project; and it shall
be the responsibility of the contractor / sub-contractor to thoroughly examine the entire
project and make corrective measures at all applicable locations.

C. Should the Engineer determine that the Contractor’s punch list lacks sufficient detail or requires
extensive supplementation, the punch list will be returned to the Contractor for re-inspection and
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revision. The date of Substantial Completion will be delayed until the punch list submitted is a
reasonable representation of the work to be done.

A significantly large number of items to be completed or corrected will preclude the Engineer from
issuing a Certificate of Substantial Completion. The Owner and Engineer will be the sole judge of
what constitutes a significantly large number of items. It is anticipated that the detailed list of items
of work to be completed or corrected at the Date of Substantial Completion will be no longer than
five (5) typed pages.

The Contractor’s superintendent shall participate in the preparation of the Contractor’s punch list that
is submitted to the Engineer and Owner for supplementation. Upon receipt, the Engineer and
Consultants shall perform a spot review to determine the adequacy and completeness of the
Contractor’s punch list.

Upon receipt of an acceptable Contractor’s punch list, the Contractor’s Superintendent shall
accompany the Engineer, his Consultants and the Owner (at his discretion) during their observation
and the preparation of their supplements to the Contractor’s punch list.

01 The Superintendent shall record or otherwise take note of all supplementary items.

02 The Engineer will endeavor to furnish to the Contractor typed, hand written or recorded
supplements to the punch list in a prompt manner; however, any delay in the Contractor’s
receiving said supplements from the Engineer will not be cause for a claim for additional
cost or extension of time as the Contractor’s Superintendent shall have been in attendance
during the inspections of the Engineer and his Consultants and will have been expected to
take his own notes.

23 OPERATIONS AND MAINTENANCE MANUALS

A.

B.

Operation and Maintenance (O&M) Manuals shall be delivered prior to, and are a condition of,
Substantial Completion to allow the Owner the benefit of having the manuals for on-site training
and start-up procedures provided by the Contractor.

Refer to Section 01 78 23 — Operating and Maintenance Manuals.

24 SUBSTANTIAL COMPLETION SCHEDULE

A.

After the date of Substantial Completion of the project as evidenced by the Certificate of
Substantial Completion, AIA document G704-2000, the Contractor will be allowed a period of
thirty (30) days, unless extended by mutual agreement or provision of the Contract, within which
to complete all work and correct all deficiencies contained in the Punch List attached to the
Certificate of Substantial Completion.

It is incumbent upon the Contractor to request Substantial Completion only when there is
assurance that all work included on the Punch List shall be completed within the thirty (30) day
time frame.

01 In the event the Owner must take occupancy of the project prior to Contractor’s
completion of the punch list, the Contractor shall make all adjustments necessary to
schedule the work to allow full and normal operation of the project by the Owner.

02 Where this requires work outside of normal business hours, the work shall be provided at
no additional costs to the Owner.

Upon Contractor’s and sub-contractor’s verification that all punch list items have been 100%

completed, the Contractor shall notify the Engineer; and the Engineer and consultant(s) shall

conduct an on-site observation to verify that all items are 100% complete.

01 On-site verifications for partial completions, if any, shall be conducted by the Engineer at
the Engineer’s sole discretion.

CLOSEOUT PROCEDURES 017700-3
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02 If any items shown to be complete by the Contractor are found not to be complete by the
Engineer, the observation shall be stopped, with such notification to the Contractor.

03 Contractor’s requested punch list observations by the Engineer shall be limited to a
maximum of two (2) per punch list.

PART 3 — CONTRACT CLOSE-OUT

3.1 GENERAL

A. Upon issuance of the (final) Certificate of Substantial Completion, and per the Owner-Contractor
Agreement, the Contractor will be allowed a period of sixty (60) days within which to complete all
Contract Close-Out requirements, unless extended by mutual agreement or provision of the
Contract.

B. In addition to all work and requirements described for Substantial Completion, in order to achieve
Contract Close-Out, the Contractor shall submit the following Close-Out documents:

01 Tab 1: Copy of executed Certificate of Substantial Completion. And copy of all final
punch lists showing final approval / acceptance of each item by sub-contractor,
Contractor and Engineer / Engineer’s Consultant.

02 Tab 2: Copy of all building permits.

03 Tab 3: Copy of all Certificates of Occupancy.

04 Tab 4: Final list of sub-contractors - alphabetical listing. List shall contain company
name, address, phone number, contact person, relative specification section number, and
description of work provided.

05 Tab 4: Final list of sub-contractors - specification section number listing in order. List
shall contain company name, address, phone number, contact person, and description of
work provided.

06 Tab 5: AIA G707-1994 Consent of Surety to Final Payment. Must be notarized.

07 Tab 5: ATA G706-1994 Contractor's Affidavit of Payment of Debts and Claims. Must be
notarized.

08 Tab 6: AIA G706A-1994 Contractor's Affidavit of Release of Liens. Must be notarized.

09 Tab 7: Subcontractors’ Affidavit of Release of Liens. Must be notarized.

10 Tab 7: Material / Equipment Suppliers Affidavit of Release of Liens. Must be notarized.

11 Tab 8: General Contractor's written warranty / guarantee.

12 Tab 9: Subcontractors' written warranties / guarantees.

13 Tab 10: Manufacturer’s written warranties to the Owner for each product / assembly /
system warranty required in individual specification sections.  Organize each
manufacturer’s written warranty in numerical order corresponding to specification
sections and identify each warranty with the specification section.

14 Tab 11: If asbestos abatement was performed, provide a copy of all applicable
governmental forms, final test reports and certifications.

15 Tab 12: Contractor’s Affidavit of Hazardous Material Must be notarized.

16 Tab 13: Subcontractors and suppliers Affidavits stating that no asbestos products have
been installed in this project. Must be notarized.

17 Tab 14: Owner demonstration and / or training verification. Provide sign-in sheet for all
demonstrations and training sessions conducted for the Owner.

18 Tab 15: Extra stock verifications of product delivery to Owner.

19 Record Drawings. Refer to section 3.4 below. Not bound in close-out manual(s).

20 Owner’s set of record submittals. Not bound in close-out manual(s).

C. Final / 100% release of retainage will not be authorized by the Engineer until the Contractor
completes all of the requirements for Contract Close-out; and until all expenses incurred and to be
paid by the Contractor have been paid in full.

D. It is the Contractor’s sole responsibility prior to submission to verify that Close-Out documents
proposed to be furnished for review and acceptance are 100% complete and accurate.

CLOSEOUT PROCEDURES 017700-4
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01 If during review the Engineer or Engineer determines the Close-Out documents are
incomplete and / or inaccurate, the review shall cease and the Contractor shall be so
notified to retrieve the Close-Out Documents, make corrections and resubmit.

02 It is not the A/E Consultants’ responsibility to return a list of missing and / or incorrect
items.

It is desirable and beneficial to submit all Close-Out documents as a single submission; Close-Out
documents may be submitted separately in four (4) deliverables as follows:

01 Close-Out Manual
02 Operations and Maintenance Manuals (required prior to Substantial Completion)
03 Record Drawings

04 Owner’s Record Copy of Submittals

32 CLOSE-OUT MANUAL(S) FORMAT

A.

All close-out documents shall be submitted in three ring binders with detailed table of contents,
index tabs corresponding to the table of contents.

01 Documents shall be separated by tabs as indicated in section 3.1 above.
02 The close-out documents must be neatly organized and easily useable, as determined by
the Engineer and Owner.
03 Each binder shall include an insert cover with the following information
a. Project name
b. Binder Title: Close-Out Manual
c. Engineer’s name
d. Engineer’s project number
e. Contractor’s name, address and phone number
04 Each binder shall include an insert in the binder spine with the following information
a. Project name
b. Binder Title: Close-Out Manual
05 Inside cover page containing the following:
a. Project name
b. Contractor’s address and contact information
c. Contractor’s project manager and superintendent name and contact information.
d. Engineer’s project manager name and contact information.
e. Each consultant’s project manager name and contact information.
06 Table of Contents and corresponding section tabs shall be in the same order as described
in section 3.1-B above.
07 Number of binders required: two.

08 Number of CD’s required: three.

3.3 WARRANTIES

A.

All guarantees and warranties required by the Contract Documents shall establish the date of

Substantial Completion as day one (1) of the required warranty period; regardless of how long the

product, assembly or work has been installed or in operation prior to Substantial Completion.

01 Coordinate with subcontractors and material suppliers to account for provision in their
original proposal / bid amount, if necessary.

Contractor’s One-Year Warranty: The Contract requires the General Contractor to warrant ALL

materials and work provided / furnished for a period of one (1) year following the date of

Substantial Completion.

01 The one year general warranty shall include all labor, material and delivery costs required
to correct defective material or installation during the Warranty period.
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34

Sub-Contractor’s One-Year Warranty: each sub-contractor that performed work on the project
shall be required to submit a one-year warranty similar to the above Contractor’s One-Year
Warranty for their specific work provided.

Extended Warranties: In addition to the General Contractor's and subcontractors’ one-year

warranty, other required guarantees shall be included in the Close-Out Binder in original issue

form. All extended warranties shall begin on the Substantial Completion date; and shall include all
labor, material and delivery costs required to correct defective material or installation. Guarantees
include but are not limited to:

01 Roofing — Certification from the Roofing Manufacturer that the work performed as part
of this Contract is accepted and incorporated into the existing roof warranty. Provide
separate certification for each campus.

02 Glazing - 2 Years

03 Dampproofing and Waterproofing - 2 Years

04 Sealants - 2 Years

05 Plastic-Faced Wood Doors - life of the doors

06 Painting and Staining -2 Years

07 Carpeting -10 Years

08 Division 22 - Plumbing Systems - as specified

09 Division 23 - Mechanical Systems - as specified

10 Division 26 - Electrical Systems - as specified

RECORD DRAWINGS:

A.

Upon Substantial Completion, the Contractor shall be furnished, at no charge, a complete set of

electronic files in AutoCAD release 2010 or later, or Revit if applicable, of all drawings included

in the Contract Documents. The title blocks shall be stripped of all logos, disclaimers and licensed

seals of the Engineer and Consultants.

01 Applicable CTB or plot files shall be furnished by the Engineer and each Consultant.

02 Throughout the construction phase, Engineer’s and Consultant’s supplemental drawings /
sketches provided to the Contractor in AutoCAD or Revit format shall already be
incorporated in the electronic files provided to the Contractor.

Upon request, the Engineer and / or Consultants shall assist the Contractor with understanding the
structure and composition of the electronic files to facilitate the generation of the Record
Drawings.

The Contractor shall modify the title block on each / every sheet to include only the project name,
project address, school district, consultants’ name and address, date, and clearly identify the set as
“Record Drawings”.

All electronic Record Drawing work shall be performed in a professional manner using AutoCAD
or Revit, as applicable, and shall maintain the format / structure / composition of the original
Contract Document drawings.

All modifications, additions, deletions and revisions made to the project during the construction
phase shall be reflected on the Record Drawings; and shall include, but not necessarily limited to:
01 All as-built dimensions (different than original dimensions)

02 All as-built locations and conditions relative to underground plumbing, sanitary and
storm piping installations, natural gas piping and electrical conduits; shown accurately to
within twelve inches (12”). Notes shall indicate approximate depth of all underground
piping and utilities.

03 All as-built conditions relative to ductwork installations; shown accurately to within six
inches (6”).

04 All as-built conditions relative to HVAC water piping installations; shown accurately to
within six inches (6”).
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05 All as-built conditions relative to underground electrical conduit installations; shown
accurately to within six inches (6”).

06 Record drawings shall include a copy of fire sprinkler layout of piping and equipment.

07 All approved CPR’s resulting in a physical change in the Work.

08 All RFI’s resulting in a physical change in the Work.

09 All AEA’s resulting in a physical change in the Work.

10 All Minor Changes resulting in a physical change in the Work.
11 All Construction Change Directives resulting in a physical change in the Work.
12 Update the list of drawings as necessary to reflect added and deleted sheets.

All modifications shall be represented by actually deleting the original work and accurately
depicting the revised as-built modifications / configurations. “X-ing out” deleted work shall not be
accepted

Provide the Record Drawings with all revision clouds and other change identifiers removed.

Upon completion of all revisions to the Record Drawings, including the Engineer’s acceptance,
the Record Drawings shall be copied to a CD ROM disc maintaining the exact folder / file
structure originally furnished to the Contractor. Submit to the Engineer for review before
proceeding with deliverables.

Deliverables: Upon review and acceptance of the documentation, including format, the Engineer

shall direct the Contractor to proceed with delivery of the following:

01 Three (3) CD’s containing the entire set of Record Drawings in PDF format. Each sheet
shall be a separate PDF file. The CD’s shall be organized to duplicate the order of
drawings as they were issued for bidding and construction, with record drawing
modifications.

02 Three (3) CD’s containing the entire set of Record Drawings in AutoCAD or Revit
format as applicable. Each sheet shall be a separate AutoCAD or Revit file. The CD’s
shall be organized to duplicate the order of drawings as they were issued for bidding and
construction, with record drawing modifications.

03 One (1) full-size, complete set of black-line copies on minimum 20 Ib. bond paper. The
set shall be plotted using the Contractor’s CD to assure the files plot correctly. The set
shall be screw-post bound.

3.5 RECORD SUBMITTALS

A.

The Contractor shall maintain and submit a separate set of final submittals to be delivered to the
Owner as a condition of Contract Close-Out.

Include only the final version of each submittal, including all submittal review comment sheets
from the Engineer and Consultant. Versions of submittals that were rejected or required to be
revised and resubmitted are not required.

Deliverables:

01 Deliver one (1) hard copy set of Record Submittals in file boxes, organized in order by
specification division, with tabs included for each section of specifications.

02 Deliver three (3) copies of all Record Submittals in PDF electronic format on three (3)
CD’s.

3.6 TERMINAL INSPECTION

A. Approximately one (1) month prior to expiration of the one-year guarantee period, the Contractor
shall notify the Engineer and Owner to schedule an inspection of the work in the company of the
Engineer and the Owner. The Engineer and the Owner shall be given not less than ten (10) days’
notice prior to the anticipated date of terminal inspection.
CLOSEOUT PROCEDURES 017700-7
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B. Where any portion of the work has proven to be defective and requires replacement, repair or
adjustment, the Contractor shall immediately provide materials and labor necessary to remedy
such defective work, and shall execute such work without delay until completed to the satisfaction
of the Engineer and the Owner, even though the date of completion of the corrective work may
extend beyond the expiration date of the guarantee period.

C. The Contractor shall not be responsible for correction of work which has been damaged because
of neglect or abuse by the Owner, nor the replacement of parts necessitated by normal wear in use.

END OF SECTION
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SECTION 22 01 00

PLUMBING OPERATING AND MAINTENANCE MANUALS

PART 1 - GENERAL

1.1 SECTION INCLUDES

A

B.

C.

Compilation product data and related information appropriate for Owner's operation and maintenance of products
furnished under Contract. Prepare operating and maintenance data as specified.

Instruct Owner's personnel in operation and maintenance of equipment and systems.

Submit three copies of complete manual in final form.

1.2 SUBMITTALS

A

F.

Thirty (30) days after the Contractor has received the final scheduled identified submittals bearing the
Architect/Engineer's stamp of acceptance (including resubmittals), submit for review one copy of the first draft of
the Operating and Maintenance Manual. This copy shall contain as a minimum:

1. Table of Contents for each element.
2, Contractor information.
3. All submittals, coordination drawings and product data, reviewed by the Architect / Engineer; bearing

the Architect / Engineer's stamp of acceptance. (When submittals are returned from Engineer "Correct
as Noted", corrected inserts shall be included.)

4. All parts and maintenance manuals for items of equipment.

Warranties (without starting dates)

Certifications that have been completed. Submit forms and outlines of certifications that have not been

completed.

Operating and maintenance procedures.

Form of Owner's Training Program Syllabus (including times and dates).

Control operations/equipment wiring diagrams.

0. Other required operating and maintenance information that are complete.

N D

= 0 =

Copy will be returned to the Contractor within 15 days with comments for corrections.

Submit three (3) completed manuals in final form to the Architect / Engineer one day after substantial completion,
and prior to Owner's instructions. Include all specified data, test and balance reports, drawings, dated warranties,
certificates, reports, along with other materials and information.

The Architect/Engineer will review the manuals for completeness within fifteen (15) days.

The Contractor shall be notified of any missing or omitted materials. The Manuals shall be reworked by the
Contractor, as required, in the office of the Architect / Engineer. The manuals will not be retransmitted.

Two (2) complete Manuals will be delivered to the Owner.

PART 2 - PRODUCTS

2.1 BINDERS

A Commercial quality black three-ring binders with clear overlay plastic covers.
B. Minimum ring size: | inch; Maximum ring size: 3 inches.
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C. When multiple binders are used, correlate the data into related groupings.

D. Label contents on spine and face of binder with full size insert. Label under plastic cover.

PART 3 - EXECUTION

3.1 OPERATION AND MAINTENANCE MANUAL

A Form for Manuals:
l. Prepare data in form of an instructional manual for use by Owner's personnel.
2, Format:
a. Size: 8-1/2 inch x 11 inch.
b. Text: Manufacturer's printed data or neatly typewritten.
3. Drawings:
a. Provide reinforced punched binder tab and bind in text.
b. Fold larger drawings to size of text pages.
4. Provide flyleaf indexed tabs for each separate product or each piece of operating equipment.
5. Cover: Identify each volume with typed or printed title "Operating and Maintenance Instructions". List:
a. Title of Project
b. Identity of separate structures as applicable.
c. Identity of general subject matter covered in the manual.
6. Binder as specified.
B. Content of Manual:
1. Neatly typewritten Table of Contents for each volume arranged in systematic order as outlined in the
specifications.
a. Contractor, name of responsible principal, address and telephone number.
b. A list of each product required to be included, indexed to content of the volume.
c. List with each product, name, address and telephone number of:
1) Subcontractor or installer.
2) Maintenance contractor as appropriate.
3) Identify area of responsibility of each.
4) Local source of supply for parts and replacement.
d. Identify each product by product name and other identifying symbols as set forth in Contract
Documents.
2, Product Data:
a. Include those sheets pertinent to the specific product.
b. Annotate each sheet to:
1) Identify specific product or part installed.
2) Identify data applicable to installation.
3) Delete references to inapplicable information. (All options not supplied with
equipment shall be marked out indicated in some manner.
3. Drawings:
a. Supplement product data with drawings as necessary to illustrate:
1) Relations of component parts of equipment and systems.
2) Control and flow diagrams.
b. Coordinate drawings with information in Project Record Documents to assure correct
illustration of completed installation.
c. Do not use Project Record Documents as maintenance drawings.
4. Written text, as required to supplement product data for the particular installation:
a. Organize in consistent format under separate headings for different procedures.
b. Provide logical sequence of instructions for each procedure.
5. Copy of each warranty, bond and service contract issued.
a. Provide information sheet for Owner's personnel, giving:
1) Proper procedures in event of failure.
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2) Instances that might affect validity of warranties or bonds.

6. Shop drawings, coordination drawings and product data as specified.
C. Sections for Equipment and Systems.
1. Content for each unit of equipment and system as appropriate:
a. Description of unit and component parts.
1) Function, normal operating characteristics, and limiting conditions.
2) Performance curves, engineering data and tests.
3) Complete nomenclature and commercial number of replaceable parts.
b. Operating procedures:
1) Start up, break-in, routine and normal operating instructions.
2) Regulation, control, stopping, shut down and emergency instructions.
3) Summer and winter operating instructions.
4) Special operating instructions.
c. Maintenance procedures:
1) Routine operations
2) Guide to trouble-shooting.
3) Disassembly, repair and reassembly.
4) Alignment, adjusting and checking.
5) Routine service based on operating hours.
d. Servicing and lubrication schedule. List of lubricants required.
e. Manufacturer's printed operating and maintenance instructions.
f Description of sequence of operation by control manufacturer.
g. Original manufacturer's parts list, illustrations, assembly drawings and diagrams required for
maintenance.
1) Predicted life of part subject to wear.
2) Items recommended to be stocked as spare parts.
h. As installed control diagrams by controls manufacturer.
1. Complete equipment internal wiring diagrams.
J Each Contractor's coordination drawings.
k. As installed color coded piping diagrams.
L Charts of valve tag number, with location and function of each valve.
m. List of original manufacturer's spare parts and recommended quantities to be maintained in
storage.
n Other data as required under pertinent sections of the specifications.
2, Prepare and include additional data when the need for such data becomes apparent during instruction of
Owner's personnel.
3. Additional requirements for operating and maintenance data as outlined in respective sections of
specifications.
4. Provide complete information for products specified in Division 22.
5. Provide certificates of compliance as specified in each related section.
6. Provide start up reports as specified in each related section.
7. Provide signed receipts for spare parts and material.
8. Provide training report and certificates.
9. Provide backflow preventer certified test reports.
10. Provide gas piping pressure test reports.
END OF SECTION
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SECTION 22 05 00

PLUMBING GENERAL PROVISIONS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Except as modified in this Section, General Conditions, Supplementary Conditions, applicable provisions
of the General Requirements, and other provisions and requirements of the contract documents apply to
work of Division 22 Plumbing.

B. Applicable provisions of this section apply to all sections of Division 22, Plumbing.

1.2 CODE REQUIREMENTS AND FEES

A. Perform work in accordance with applicable statutes, ordinances, codes and regulations of governmental
authorities having jurisdiction.

B. Plumbing work shall comply with applicable inspection services:

1. Underwriters Laboratories

2. National Fire Protection Association

3. State Health Department

4. Local Municipal Building Inspection Department

5. Texas Department of Licensing & Regulations (TDLR)
6. Texas Accessibility Standards (TAS Based on ADA)

C. Resolve any code violations discovered in contract documents with the Engineer prior to award of the
contract. After Contract award, any correction or additions necessary for compliance with applicable
codes shall be made at no additional cost to the Owner.

D. This Contractor shall be responsible for being aware of and complying with asbestos NESHAP
regulations, as well as all other applicable codes, laws and regulations.

E. Obtain all permits required.

1.3 CONTRACTOR'S QUALIFICATIONS
A. An approved contractor for the work under this division shall be:
1. A licensed specialist in this field and have the personnel, experience, training, skill, and
organization to provide a practical working system
2. Able to furnish evidence of having contracted for and installed not less than three systems of
comparable size and type that has served their Owners satisfactorily for not less than three years.
1.4 REFERENCE SPECIFICATIONS AND STANDARDS

A. Materials which are specified by reference to Federal Specifications; ASTM, ASME, ANSI, or AWWA
Specifications; Federal Standards; or other standard specifications must comply with latest editions,
revisions, amendments or supplements in effect on date bids are received. Requirements in reference
specifications and standards are minimum for all equipment, material, and work. In instances where
specified capacities, size, or other features of equipment, devices, or materials exceed these minimums,
meet specified capacities.

1.5 CONTRACT DRAWINGS
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A. Contract drawings are diagrammatic only and do not give fully dimensioned locations of various elements
of work. Determine exact locations from field measurements.

1.6 PROJECT RECORD DOCUMENTS

A. Maintain at the job site a separate set of white prints (blue line or black line) of the contract drawings for
the sole purpose of recording the "as-built" changes and diagrams of those portions of work in which
actual construction is at variance with the contract drawings. Mark the drawings with a colored pencil.
Prepare, as the work progresses and upon completion of work, reproducible drawings clearly indicating
locations of various lines, valves, ductwork, traps, equipment, and other pertinent items, as installed.
Include flow-line elevation of sewer lines. Record existing and new underground and under slab piping
with dimensioned locations and elevations of such piping.

B. At the conclusion of project, obtain without cost to the Owner, erasable mylars of the original drawings
and transfer as-built changes to these. Prior to transmittal of corrected drawings, obtain three sets of blue-
line prints of each drawing, regardless of whether corrections were necessary and include in the transmittal
(two sets are for the Owner's use and one set is for the Architect / Engineer's records). Delivery of these
as-built prints and reproducibles is a condition of final acceptance. Provide record drawings on one set
each (reproducible Dayrex mylar film positives) and AutoCad 2012 / Revit CAD files on disk (CD Rom).

C. As-Built drawings should indicate the following information as a minimum:
L. Indicate all addendum changes to documents.
2. Remove Engineer’s seal, name, address and logo from drawings.
3. Mark documents RECORD DRAWINGS.
4. Clearly indicate: DOCUMENT PRODUCED BY
5. Indicate all changes to construction during construction. Indicate actual routing of all piping,

ductwork, etc. that were deviated from construction drawings.

Indicate exact location of all underground plumbing and flow line elevation.

Indicate exact location of all underground plumbing piping and elevation.

Indicate exact location of all underground electrical raceways and elevations.

Correct schedules to reflect (actual) equipment furnished and manufacturer.

0. During the execution of work, maintain a complete set of drawings and specifications upon
which all locations of equipment, ductwork, piping, devices, and all deviations and changes from
the construction documents in the work shall be recorded.

=10 % 3o

11. Location and size of all ductwork and mechanical piping above ceiling including exact location
of isolation of domestic and plumbing valves.

12. Exact location of all electrical equipment in and outside of the building.

13. Fire Protection System documents revised to indicate exact location of all sprinkler heads and
zone valves.

14. Exact location of all roof mounted equipment, wall, roof and floor penetrations.

15. Cloud all changes.
1.7 SPACE REQUIREMENTS

A. Consider space limitations imposed by contiguous work in selection and location of equipment and
material. Do not provide equipment or material that is not suitable in this respect.

1.8 RELATION WITH OTHER TRADES

A. Carefully study all matters and conditions concerning the project. Submit notification of conflict in ample
time to prevent unwarranted changes in any work. Review other Divisions of these specifications to
determine their requirements.

B. Because of the complicated relationship of this work to the total project, conscientiously study the relation
and cooperate as necessary to accomplish the full intent of the documents.
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1.9

1.10

1.12

1.13

1.14

C. Provide sleeves and inserts in forms as required for the work. Stub up and protect open ends of pipe
before any concrete is placed. Furnish sizes of required equipment pads. Furnish and locate bolts and
fittings required to be cast in them.

D. Locate and size openings required for installation of work specified in this Division in sufficient time to
prevent delay in the work.

E. Refer to other Divisions of the specifications for the scope of required connections to equipment furnished
under that Division. Determine from the Contractor for the various trades, the Owner, and by direction
from the Architect / Engineer, the exact location of all items.

CONCEALED AND EXPOSED WORK

A. When the word "concealed" is used in connection with insulating, painting, piping, ducts and the like, the
work is understood to mean hidden from sight as in chases, furred spaces or above ceilings. "Exposed" is
understood to mean open to view.

GUARANTEE

A. Guarantee work for one year from the date of substantial completion of the project. During that period
make good any faults or imperfections that may arise due to defects or omissions in material, equipment or
workmanship. At the Owner's option, replacement of failed parts or equipment shall be provided.

MATERIAL AND EQUIPMENT

A. Furnish new and unused materials and equipment meeting the requirements of the paragraph specifying
acceptable manufacturers. Where two or more units of the same type or class of equipment are required,
provide units of a single manufacturer.

NOISE AND VIBRATION

A. Select equipment to operate with minimum noise and vibration. If objectionable noise or vibration is
produced or transmitted to or through the building structure by equipment, piping, ducts or other parts of
work, rectify such conditions at no additional cost. If the item of equipment is judged to produce
objectionable noise or vibration, demonstrate at no additional cost that equipment performs within
designated limits on a vibration chart.

ACCEPTABLE MANUFACTURERS

A. Manufacturers names and catalog number specified under sections of Division 22 are used to establish
standards of design, performance, quality and serviceability and not to limit competition. Equipment of
similar design, equal to that specified, manufactured by a named manufacturer will be acceptable on
approval. A request for prior approval of equipment not listed must be submitted ten (10) days before bid
due date. Submit complete design and performance data to the Engineer.

OPERATING TESTS

A. After all plumbing systems have been completed and put into operation, subject each system to an
operating test under design conditions to ensure proper sequencing and operation throughout the range of
operation. Tests shall be made in the presence of the Architect / Engineer. Make adjustments as required
to ensure proper functioning of all systems. Special tests on individual systems are specified under
individual sections. Submit three copies of all certifications and test reports adequately in advance of
completion of the work to allow for remedial action as required to correct deficiencies discovered in
equipment and systems.
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1.15 WARRANTIES

A. Submit three copies of all warranties and guarantees for systems, equipment, devices and materials. These
shall be included in the Operating and Maintenance Manuals.

1.16 BUILDING CONSTRUCTION
A. It shall be the responsibility of each sub-contractor to consult the Architectural and Engineering drawings,
details, and specifications and thoroughly familiarize himself with the project and all job related

requirements. Each subcontractor shall cooperate with the General Contractor to verify that all piping and
other items are placed in the walls, furred spaces, chases, etc., so there will be no delays in the job.

PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION
3.1 OPENINGS

A. Framed, cast or masonry openings for ductwork, equipment or piping are specified under other divisions.
Drawings and layout work for exact size and location of all openings are included under this division.

3.2 HOUSEKEEPING PADS

A. Provide equipment housekeeping pads under all floor mounted and ground mounted plumbing equipment,
and as shown on the drawings.

B. Concrete work as specified in Division 3.

C. Concrete pads:
1. 4 inch high, rounded edges, minimum 2500 psi unless otherwise indicated on the drawings
2. Chamfer strips at edges and corner of forms.
3. Smooth steel trowel finish.
4. Doweled to existing slab

D. Install concrete curbs around multiple pipe penetrations.
33 VANDAL RESISTANT DEVICES
A. Provide a handle for each loose keyed operated valve and hose bibb on the project.

B. Where vandal resistant screws or bolts are employed on the project, deliver to the Owner two suitable
tools for use with each type of fastener used.

C. Proof of delivery of these items to the Owner shall be included in the Operating and Maintenance
Manuals.

34 INSTRUCTION OF OWNER'S PERSONNEL

A. Prior to final inspection, conduct an on-site training program to instruct the Owner's operating personnel
in the operation and maintenance of the plumbing systems.
1. Provide the training during the Owner's regular working day.
2. The Instructors shall each be experienced in their phase of operation and maintenance of
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building plumbing systems and with the project.

B. Time to be allocated for instructions.

1. Minimum of 8 hours dedicated instructor time.
2. 4 hours on each of 2 days.

Before proceeding with the on-site training program, submit the program syllabus; proposed time and
dates; and other pertinent information for review and approval.

1. One copy to the Owner.

2. One copy to the Architect / Engineer.

The Owner will provide a list of personnel to receive instructions, and will coordinate their attendance at
the agreed upon times.

Use the operation and maintenance manuals as the basis of instruction. Review contents of manual with
personnel in detail to explain all aspects of operation and maintenance.

Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, and shut
down of each item of equipment.

Demonstrate equipment functions (both individually and as part of the total integrated system).

Prepare and insert additional data in the operating and maintenance manuals when the need for additional
data becomes apparent during instructions.

Submit a report within one week after completion of the training program that instructions have been
satisfactorily completed. Give time and date of each demonstration and hours devoted to the
demonstration, with a list of people present.

At the conclusion of the on-site training program, have the person designated by the Owner sign a
certificate to certify that he/she has a proper understanding of the system, that the demonstrations and
instructions have been satisfactorily completed, and the scope and content of the operating and
maintenance manuals used for the training program are satisfactory.

Provide a copy of the report and the certificate in an appropriately tabbed section of each Operating and
Maintenance Manual.

3.5 EQUIPMENT IDENTIFICATION
A. Provide a laminated engraved plastic nameplate on each piece of equipment and starter.

1. Designation approved by Architect / Engineer.

2. Equipment includes, but is not limited to, water heaters, pumps, boilers and utility controllers.

3. Submit schedule of equipment to be included and designations.

B. Provide nameplates with % inch high letters and fastened with epoxy or screws.
3.6 OBSTRUCTIONS
A. The drawings indicate certain information pertaining to surface and subsurface obstructions which has
been taken from available drawings. Such information is not guaranteed, however, as to accuracy of
location or complete information.

L. Before any cutting or trenching operations are begun, verify with Owner's representative, utility
companies, municipalities, and other interested parties that all available information has been
provided.

2. Should obstruction be encountered, whether shown or not, alter routing of new work, reroute
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existing lines, remove obstruction where permitted, or otherwise perform whatever work is
necessary to satisfy the purpose of the new work and leave existing services and structures in a
satisfactory and serviceable condition.

B. Assume total responsibility for and repair any damage to existing utilities or construction, whether or not
such existing facilities are shown.

3.7 PROTECTION

A. Protect work, equipment, fixtures, and materials. At work completion, work must be clean and in original
manufacturer's condition.

END OF SECTION
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SECTION 22 05 10

PLUMBING CONTRACT QUALITY CONTROL

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

1.6

WORK INCLUDED
A. Contract quality control including workmanship, manufacturer's instructions and demonstrations.
QUALITY CONTROL PROGRAM

A. Maintain quality control over supervision, subcontractors, suppliers, manufacturers, products,
services, site conditions and workmanship to produce work in accordance with contract documents.

WORKMANSHIP

A. Comply with industry standards except when more restrictive tolerances or specified requirements
indicate more rigid standards or more precise workmanship.

B. Perform work by persons qualified to produce workmanship of specified quality.

C. Secure products in place with positive anchorage devices designed and sized to withstand stresses,
vibration, and racking. Under no conditions shall material or equipment be suspended from
structural bridging.

D. Provide finishes to match approved samples. All exposed finishes shall be approved by the

Architect. Submit color samples as required.
MANUFACTURER'S INSTRUCTIONS
A. Comply with instructions in full detail, including each step in sequence.

B. Should instruction conflict with Contract Documents, request clarification from Architect / Engineer
before proceeding.

MANUFACTURER'S CERTIFICATES

A. When required in individual Specification Sections, submit manufacturer's certificate in duplicate,
certifying that products meet or exceed specified requirements.

MANUFACTURER'S FIELD SERVICES

A. When required in individual Specification Sections, manufacturer shall provide qualified personnel
to observe:

Field conditions.

Condition of installation.

Quality of workmanship.

Start-up of equipment.

Testing, adjusting, and balancing of equipment.

S S

B. Representative shall make written report of observations and recommendations to Architect /
Engineer.

PART 2 - PRODUCTS
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2.1 REFERENCE APPLICABLE SPECIFICATION SECTIONS
PART 3 - EXECUTION
3.1 PROTECTION OF EQUIPMENT

A. Do not deliver equipment to the project site until progress of construction has reached the stage
where equipment is actually needed or until building is closed in enough to protect the equipment
from weather. Equipment allowed to stand in the weather will be rejected, and the Contractor is
obligated to furnish new equipment of a like kind at no additional cost to the Owner.

B. Adequately protect equipment from damage after delivery to the project. Cover with heavy
tarpaulins, drop cloths or other protective coverings as required to protect from plaster, paint,

mortar and/or dirt. Do not cover with plastic materials and trap condensate and cause corrosion.

END OF SECTION
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SECTION 22 05 12

PLUMBING SHOP DRAWINGS, COORDINATION DRAWINGS & PRODUCT DATA

PART 1 - GENERAL

1.1 WORK INCLUDED
A. Prepare submittals as required by Division 1.
B. The term submittal, as used herein, refers to all:
1. Shop Drawings
2. Coordination Drawings
3. Product data
C. Submittals shall be prepared and produced for:
1. Distribution as specified
2. Inclusion in the Operating and Maintenance Manual, as specified, in the related section
1.2 SHOP DRAWINGS

A. Present drawings in a clear and thorough manner. Identify details by reference to sheet and detail,
schedule, or room numbers shown on Contract Drawings.

B. Show all dimensions of each item of equipment on a single composite Shop Drawing. Do not
submit a series of drawings of components.

C. Identify field dimensions; show relationship to adjacent features, critical features, work, or
products.

D. Submit shop drawings in plan, elevation and sections, showing equipment in mechanical
equipment areas.

1.3 COORDINATION DRAWINGS

A. Present in a clear and thorough manner. Title each drawing with project name. Identify each
element of drawings by reference to sheet number and detail, or room number of contract
documents. Minimum drawing scale: 4 inch = 1 foot - 0 inch.

B. Prepare coordination drawings to coordinate installations for efficient use of available space, for
proper sequence of installation, and to resolve conflicts. Coordinate with work specified in other
sections and other divisions of the specifications.

C. For each mechanical room and for each outside equipment pad where equipment is located, submit
plan and elevation drawings. Show:
1. Actual mechanical equipment and components to be furnished
2. Service clearance
3. Relationship to other equipment and components
4. Roof drains and leader piping
5. Fire protection piping and equipment

D. Identify field dimensions. Show relation to adjacent or critical features of work or products.

E. Related requirements:
1. Ductwork shop drawings
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G.

2. Coordination drawing specified in Division 26

Submit shop drawings in plan, elevation and sections, showing equipment in mechanical
equipment areas.

Gas piping sketch indicating proposed location of piping prior to proceeding with the installation.

1.4 PRODUCT DATA AND INSTALLATION INSTRUCTION

A.

Submit only pages which are pertinent to the project. All options which are indicated on the
product data shall become part of the contract and shall be required whether specified are not.

Mark each copy of standard printed data to identify pertinent products, referenced to specification
section and article number.

Show reference standards, performance characteristics and capacities; wiring and piping diagrams
and controls; component parts; finishes; dimensions and required clearances.

Modify manufacturer's standard schematic drawings and diagrams to supplement standard
information and to provide information specifically applicable to the work. Delete information not
applicable.

Mark up a copy of the specifications for the product. Indicate in the margin of each paragraph the
following: “Comply, ”Do Not Comply”, or “Not Applicable”. Explain all “Do Not Comply”
statements.

Provide a separate transmittal for each submittal item. Transmittals shall indicate product by
specification section name and number. Separate all submittals into appropriate specification
section number. Do not combine specification sections.

1.5 MANUFACTURERS INSTRUCTIONS

A.

Submit Manufacturer's instructions for storage, preparation, assembly, installation, start-up,
adjusting, calibrating, balancing and finishing.

1.6 CONTRACTOR RESPONSIBILITIES

A. Review submittals prior to transmittal.
B. Determine and verify:
1. Field measurements
2. Field construction criteria
3. Manufacturer's catalog numbers
4. Conformance with requirements of Contract Documents

C. Coordinate submittals with requirements of the work and of the Contract Documents.

D. Notify the Architect/Engineer in writing at time of submission of any deviations in the submittals
from requirements of the Contract Documents.

E. Do not fabricate products, or begin work for which submittals are specified, until such submittals
have been produced and bear contractor's stamp. Do not fabricate products or begin work
scheduled to have submittals reviewed until return of reviewed submittals with
Architect/Engineer's acceptance.
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Contractor's responsibility for errors and omissions in submittals is not relieved whether
Architect/Engineer reviews submittals or not.

Contractor's responsibility for deviations in submittals from requirements of Contract Documents
is not relieved whether Architect/Engineer reviews submittals or not, unless Architect/engineer
gives written acceptance of the specific deviations on reviewed documents.

Submittals shall show sufficient data to indicate complete compliance with Contract Documents:
1. Proper sizes and capacities

2. That the item will fit in the available space in a manner that will allow proper service

3. Construction methods, materials and finishes

Schedule submissions at least 15 days before date reviewed submittals will be needed.

1.7 SUBMISSION REQUIREMENTS

A.

Make submittals promptly in accordance with approved schedule, and in such sequence as to cause
no delay in the Project or in the work of any other Contractor.

Number of submittals required:

1. Shop Drawings and Coordination Drawings: Submit one reproducible transparency and
three opaque reproductions.
2. Product Data: Submit the number of copies which the contractor requires, plus those

which will be retained by the Architect/Engineer.

Accompany submittals with transmittal letter, in duplicate, containing:

Date

Project title and number

Contractor's name and address

The number of each Shop Drawing, Project Datum and Sample submitted
Other pertinent data

SAEI I B

Submittals shall include:

1. The date of submission

2. The project title and number

3. Contract Identification

4 The names of:

a. Contractor

b. Subcontractor

c. Supplier

d. Manufacturer

Identification of the product

Field dimensions, clearly identified as such

Relation to adjacent or critical features of the work or materials
Applicable standards, such as ASTM or federal specifications numbers
. Identification of deviations from contract documents

0. Suitable blank space for General Contractor and Architect/Engineer stamps
1. Contractor's signed and dated Stamp of Approval

— = 00w

Coordinate submittals into logical groupings to facilitate interrelation of the several items:
1. Finishes which involve Architect/Engineer selection of colors, textures or patterns
2. Associated items which require correlation for efficient function or for installation

1.8 SUBMITTAL SPECIFICATION INFORMATION
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A. Every submittal document shall bear the following information as used in the project manual:

1. The related specification section number
2. The exact specification section title
B. Submittals delivered to the Architect/Engineer without the specified information will not be

processed. The Contractor shall bear the risk of all delays, as if no submittal had been delivered.

1.9 RESUBMISSION REQUIREMENTS

A. Make re-submittals under procedures specified for initial submittals.
1. Indicate that the document or sample is a re-submittal
2. Identify changes made since previous submittals

B. Indicate any changes which have been made, other than those requested by the Architect /
Engineer.

1.10 CONTRACTOR'S STAMP OF APPROVAL

A. Contractor shall stamp and sign each document certifying to the review of products, field
measurements and field construction criteria, and coordination of the information within the
submittal with requirements of the work and of Contract Documents.

B. Contractor's stamp of approval on any submittal shall constitute a representation to Owner and
Architect/Engineer that Contractor has either determined and verified all quantities, dimensions,
field construction criteria, materials, catalog numbers, and similar data or assumes full
responsibility for doing so, and that Contractor has reviewed or coordinated each submittal with
the requirements of the work and the Contract Documents.

C. Do not deliver any submittals to the Architect/Engineer that do not bear the Contractor's stamp of
approval and signature.

D. Submittals delivered to the Architect/Engineer without Contractor's stamp of approval and
signature will not be processed. The Contractor shall bear the risk of all delays, as if no submittal
had been delivered.

1.11 ARCHITECT/ENGINEER REVIEW OF IDENTIFIED SUBMITTALS

A. The Architect/Engineer will:
1. Review identified submittals with reasonable promptness and in accordance with schedule
2. Affix stamp and initials or signature, and indicate requirements for re-submittal or
approval of submittal
3. Return submittals to Contractor for distribution or for resubmission

B. Review and approval of submittals will not extend to design data reflected in submittals which is
peculiarly within the special expertise of the Contractor or any party dealing directly with the
Contractor.

C. Architect/Engineer's review and approval is only for conformance with the design concept of the
project and for compliance with the information given in the contract.
1. The review shall not extend to means, methods, sequences, techniques or procedures of
construction or to safety precautions or programs incident thereto.
2. The review shall not extend to review of quantities, dimensions, weights or gauges,
fabrication processes or coordination with the work of other trades.
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D. The review and approval of a separate item as such will not indicate approval of the assembly in
which the item functions.

1.12 SUBSTITUTIONS
A. Do not make requests for substitution employing the procedures of this Section.
B. The procedure for making a formal request for substitution is specified in Div. 1.
PART 2 - PRODUCTS - NOT USED.
PART 3 - EXECUTION - NOT USED

END OF SECTION
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SECTION 22 05 13

ELECTRICAL PROVISIONS OF PLUMBING WORK

PART I - GENERAL

1.1 WORK INCLUDED

A.

Electrical provisions to be provided as plumbing work are indicated in other Division 22 sections,
on drawings, and as specified.

Types of work, normally recognized as electrical but provided as plumbing, specified or partially
specified in this Section, include but are not necessarily limited to the following:

1. Motors for plumbing equipment.

2. Starters for motors of plumbing equipment, but only where specifically indicated to be
furnished integrally with equipment.

3. Wiring from motors to disconnect switches or junction boxes for motors of plumbing
equipment, but only where specifically indicated to be furnished integrally with
equipment.

4. Wiring of field-mounted float control switches, flow control switches, and similar

plumbing-electrical devices provided for plumbing systems, to equipment control panels.
5. Pipe heat tracing.

Refer to Division 22 sections for specific individual plumbing equipment electrical requirements.

Refer to Division 26 sections for motor starters and controls not furnished integrally with
plumbing equipment.

Refer to Division 26 sections for junction boxes and disconnect switches required for motors and
other electrical units of plumbing equipment.

1.2 RELATED WORK

A.

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections, apply to work of this Section.

1.3 QUALITY ASSURANCE

A.

Wherever possible, match elements of electrical provisions of plumbing work with similar
elements of electrical work specified in Division 26 sections for electrical work not otherwise
specified.

For electrical equipment and products, comply with applicable NEMA standards, and refer to
NEMA standards for definitions of terminology. Comply with National Electrical Code (NFPA
70) for workmanship and installation requirements.

1.4 SUBMITTALS

A.

Include in listing of motors, voltage, notation of whether motor starter is furnished or installed
integrally with motor or equipment containing motors.

PART 2 - PRODUCTS

2.1 MOTORS

A.

Provide motors for plumbing equipment manufactured by one of the following:
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H.

Baldor Electric Company.

Century Electric Div., Inc.

General Electric Co.

Louis Allis Div.; Litton Industrial Products, Inc.
Lincoln Electric

Marathon Electric Mfg. Corp.

Reliance Electric Co.

Westinghouse Electric Corp.

NN B W=

Motor Characteristics. Except where more stringent requirements are indicated, and except where
required items of plumbing equipment cannot be obtained with fully complying motors, comply
with the following requirements for motors of plumbing work:

Temperature Rating. Rated for 40 deg. C environment with maximum 50 deg. C temperature rise
for continuous duty at full load (Class A Insulation).

Provide each motor capable of making starts as frequently as indicated by automatic control
system, and not less than 5 starts per hour for manually controlled motors.

Phases and Current Characteristics. Provide squirrel-cage induction polyphase motors for 3% hp
and larger, and provide capacitor-start single-phase motors for %2 hp and smaller, except 1/6 hp
and smaller may, at equipment manufacturer's option, be split-phase type. Coordinate current
characteristics with power specified in Division 26 sections, and with individual equipment
requirements specified in other Division 22 requirements. For 2-speed motors provide two
separate windings on polyphase motors. Do not purchase motors until power characteristics
available at locations of motors have been confirmed, and until rotation directions have been
confirmed.

Service Factor. 1.15 for polyphase motors and 1.35 for single-phase motors.

Motor Construction. Provide general purpose, continuous duty motors, Design "B" except "C"

where required for high starting torque.

1. Frames. NEMA #56.

2. Bearings are to be ball or roller bearings with inner and outer shaft seals, regreasable
except permanently sealed where motor is inaccessible for regular maintenance. Where
belt drives and other drives produce lateral or axial thrust in motor, provide bearings
designed to resist thrust loading. Refer to individual section of Division 22 for fractional-
hp light-duty motors where sleeve-type bearings are permitted.

3. Except as indicated, provide open drip-proof motors for indoor use where satisfactorily
housed or remotely located during operation, and provide guarded drip-proof motors
where exposed to contact by employees or building occupants. Provide weather-protected
Type 1 for outdoor use, Type II where not housed. Refer to individual sections of
Division 22 for other enclosure requirements.

4, Provide built-in thermal overload protection and, where indicated, provide internal
sensing device suitable for signaling and stopping motor at starter.
5. Noise Rating: Provide "Quiet" rating on motors.

All motors shall be premium efficiency.

2.2 EQUIPMENT FABRICATION

A.

Fabricate plumbing equipment for secure mounting of motors and other electrical items included
in work. Provide either permanent alignment of motors with equipment, or adjustable mountings
as applicable for belt drives, gear drives, special couplings and similar indirect coupling of
equipment. Provide safe, secure, durable, and removable guards for motor drives. Arrange for
lubrication and similar running-maintenance without removal of guards.
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PART 3 - EXECUTION
3.1 INSTALLATION
A. Install motors on motor mounting systems in accordance with motor manufacturer’s instructions,
anchored to resist torque, drive thrusts, and other external forces inherent in plumbing work.
Secure sheaves and other drive units to motor shafts with keys and Allen set screws on flat surface
of shaft. Unless otherwise indicated, set motor shafts parallel with machine shafts.

B. Verify voltage with Electrical Plans.

END OF SECTION
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SECTION 22 05 14

PLUMBING ALTERATIONS PROJECT PROCEDURES

PART I - GENERAL

1.1

1.2

1.3

WORK INCLUDED

A. Inspect and service existing equipment and materials that are to remain or to be reused.

B. Disposal of equipment, materials, or housekeeping pads to be abandoned. Prior to disposal, the
Contractor shall verify with the Owner what is to be salvaged by the Owner and what is to become the
property of the Contractor.

C. Handling of equipment and materials to be removed.

QUALITY ASSURANCE

A. Coordination with the Owner prior to the disconnection or shutdown of existing equipment, or to the
modification of existing operational systems.

CONTRACT DRAWINGS

A. There is the possibility that existing conditions and devices are affected by the work indicated on the

drawings and called for in the specifications (project manual) that do not appear on the drawings. It is
the Contractor’s responsibility to visit the site and determine all of the existing conditions and to
consider these existing conditions when making and presenting a proposal, to have a complete proposal.

PART 2 - PRODUCTS

2.1

MATERIALS AND EQUIPMENT

A. Material used to upgrade and repair existing equipment shall conform to that specified.

B. Material used to upgrade and repair existing equipment shall not void existing warranties or listings of
the equipment to be upgraded or repaired.

C. Material used to upgrade and repair existing equipment shall be new and shall be of the same

manufacturer of the existing equipment, shall be acquired through the existing original equipment
manufacturer’s approved distribution channels, shall have manufacturer’s warranties for the new
material being used, and shall be listed for the use intended.

PART 3 - EXECUTION

3.1 INSPECTION
A. Existing materials and equipment indicated on the drawings or in the specifications to be reused shall be
inspected for damaged or missing parts. Contractor shall notify the Architect/Engineer, in writing,
accordingly.
B. If using materials specified or shown on the drawing voids or diminishes the warranty or operation of
remaining equipment or systems, the Contractor shall notify the Architect/Engineer, in writing.
C. Verify field measurements, above and underground piping connections and flows.
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Demolition Drawings are based on casual field observation, and when available, existing record
documents. Report discrepancies to Architect before disturbing existing installation, and immediately
after such discrepancies are discovered.

Field verify existing conditions and actual utility uses prior to final connections. Existing drawings may
not have been available for all required information. Use pipe inspection camera system to field verify
existing sanitary / grease waste connections. Verify flow direction and depth prior to connection to
existing plumbing systems.

3.2 APPLICATION

A.

Existing materials and equipment indicated on the drawings or in the specifications to be reused shall be
cleaned and reconditioned, including cleaning of piping systems prior to installation and reuse.

Material and equipment removed that is not to be salvaged for Owner's use or for reuse on the project
shall become the property of the Contractor and be removed from the site.

Material or equipment salvaged for Owner's use shall be carefully handled and stored where directed by
the Owner or the Architect / Engineer. Relocate material and / or equipment as directed by Owner.

Materials and equipment not indicated to be removed or abandoned shall be reconnected to the new
system.

Materials, equipment and housekeeping pads not to be reused or reconnected shall be removed for
Owner’s review and salvaged by Contractor.

Prior to start of construction, Contractor shall walk areas to be renovated with Owner to identify and
document items to be salvaged for Owner’s use.

Clean and repair existing materials and equipment that remain or are to be reused.

Contractor shall utilize spaces efficiently to maximize accessibility for other installations, for
maintenance, and for repairs.

33 SEQUENCE AND SCHEDULE

A.

B.

Coordinate utility service outages with Utility Company, Architect and Owner.

Provide additional or temporary valves, piping and connections to maintain existing systems in service
during construction.

Existing Plumbing Service: Refer to drawings for work in remodeled areas. Where facilities in these
areas are to remain in service, any related work to keep the facilities in operation is specified in this
Division. Maintain existing system in service until new system is complete and ready for service.
Disable system only to make switchovers and connections. Obtain permission from Owner at least 48
hours before partially or completely disabling system. Minimize outage duration. Make temporary
connections to maintain service in areas adjacent to work area. Maintain acceptable temperature and
humidity control within existing building during renovation activities.

Remove and replace existing Plumbing systems and appurtenances as occasioned by new or remodeled
construction. Re-establish service that may be interrupted by remodeled construction.
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Refer to other drawings series for work in remodeled areas. Where facilities in these areas are required
to remain in service, any related work required to keep these facilities in operation is specified in this
Division.

Remove and replace existing piping coincident with the construction.

Remove or relocate existing piping or housekeeping pads as occasioned by new or remodeled
construction. Cap unused domestic piping beyond the new finish line.

Relocate all domestic piping as required to accommodate new work requiring precedence.
Remove concrete housekeeping pad where materials or equipment have been removed.
Remove all known utilities that do not provide service to the buildings that remain.

Remove existing plumbing vent penetrations through roof not to be reused.

DEMOLITION AND EXTENSION OF EXISTING PLUMBING WORK

A.

The Contractor shall modify, remove, and/or relocate all materials and items so indicated on the
drawings or required by the installation of new facilities. All removals and/or dismantling shall be
conducted in a manner as to produce maximum salvage. Salvage materials shall remain the property of
the Owner, and shall be delivered to such destination as directed by the Owner’s representative unless
they are not wanted, then it will be the responsibility of this Contractor to remove such items and
properly dispose of them. Materials and/or items scheduled for relocation and which are damaged
during dismantling or reassembly operations shall be repaired and restored to good operative condition.
The Contractor may, at his discretion, and upon approval of the Owner’s representative substitute new
materials and/or items of like design and quality in lieu of materials and/or items to be relocated.

All items to be relocated shall be carefully removed in reverse to original assembly or placement and
protected until relocated. The Contractor shall clean, repair, and provide all new materials, fittings, and
appurtenances required to complete the relocations and to restore them to good operative order. All
relocations shall be performed by workmen skilled in the work and in accordance with standard practice
of the trades involved.

When items scheduled for relocation and/or reuse are found to be in damaged condition before work has
been started on dismantling, the Contractor shall call the attention of the Owner’s representative to such
items and receive further instructions before removal. Items damaged in repositioning operations are the
contractor’s responsibility and shall be repaired or replaced by the contractor as approved by the
owner’s representative, at no additional cost to the Owner.

Plumbing, piping and appurtenances to be removed, salvaged, or relocated shall be removed to points
indicated on the drawings, specified, or acceptable to the Owner’s representative. Piping not scheduled
for reuse shall be removed to the points at which reuse is to be continued or service is to remain. Such
services shall be sealed, capped, or otherwise tied-off or disconnected in a safe manner acceptable to the
Construction Inspector. All disconnections or connections into the existing facilities shall be done in
such a manner as to result in minimum interruption of services to adjacent occupied areas. Services to
existing areas or facilities that must remain in operation during the construction period shall not be
interrupted without prior specific approval of the Owner’s representative hereinbefore specified.

Repair adjacent construction and finishes damaged during demolition and extension work.

Maintain access to mechanical installations that remain active. Modify installation or provide access
panel as appropriate.
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G. Extend existing installations using materials and methods compatible with existing plumbing
installations, or as specified.

H. Existing plumbing piping and devices found to need additional hangers installed should be added at no
additional cost to the Owner.

3.5 PROTECTION OF THE WORK

A. Provide adequate temporary support and auxiliary structure as necessary to ensure structural value or
integrity of affected portion of work.

B. Provide devices and methods to protect other portions of work from damage.

C. Execute fitting and adjustment of products to provide a finished installation to comply with specified
products, functions, tolerances and finishes.

3.6 IDENTIFICATION OF EQUIPMENT IN RENOVATED AREAS

A. Identification of Equipment: Provide new identification of all existing equipment to be reused and
located within the renovated areas. Do not include the description “existing”. Provide new nameplates
for all existing plumbing equipment in renovated areas as specified in Section 22 05 00 Plumbing
General Provisions.

END OF SECTION
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SECTION 22 05 15

PLUMBING EARTHWORK

PART 1 - GENERAL

A.

Excavate and backfill for pipe trenches for underground piping, and excavate for structures
installed as part of plumbing work.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION

3.1 EXCAVATION

A. Excavate trenches for underground piping to the required depth to ensure 2 foot minimum
coverage over piping.

B. Cut the bottom of the trench or excavation to uniform grade.

C. Should rock be encountered, excavate 6 inches below grade, fill with bedding material and tamp
well.

D. Lay out alignment of pipe trenches to avoid obstructions. Assure that proposed route of pipe will
not interfere with building foundation before any cutting is begun. Should interference be found,
contact the Architect/Engineer before proceeding.

32 BACKFILL

A. Backfill shall not be placed until the work has been inspected, tested and approved. Complete
backfill to the surface of natural ground or to the lines and grades shown on drawings. Except
where special materials are requested, use suitable friable soils from other excavation as backfill
material. Do not use peat, silt, muck, debris or other organic materials. Deposit backfill in uniform
layers and compact each layer as specified in Division 2.

B. Compacting Backfill. Place material in uniform layers of prescribed maximum thickness and wet
or dry the material to optimum moisture content. Compact with power-driven tampers to the
prescribed density. Place regular backfill in 8 inch maximum layers, loose measure. Compact to
not less than 95 percent of maximum soil density as determined by ASTM D-698 Standard
Proctor.

C. Restoration. Compact backfill, where trenching or excavation is required in improved areas such as
pavements, walks, and similar areas, to a condition equal to the adjacent undisturbed earth, and
restore surface of the area to the condition existing prior to trenching or excavating operation.

D. Provide 6 inch stabilized sand bed with 4 inch stabilized sand cover around each pipe.

3.3 DISPOSAL OF EXCESS MATERIAL

A. Remove excess excavation material or material unsuitable for backfill. Excess material can be

spread on grade, or shall be removed from site as directed by the Owner/Architect.
END OF SECTION
PLUMBING EARTHWORK 22 05 15-1
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SECTION 22 05 16

EXCAVATING, BACKFILLING AND COMPACTING FOR UTILITIES OUTSIDE BUILDING SLAB

PART | — GENERAL

1.1

1.2

1.3

1.4

1.5

RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and Supplementary Conditions
and Division 1 apply to this section.

B. Refer to Instructions to Bidders for substitution of materials and products.

C. Addenda issued during the bidding period that affect this section of the specifications.
WORK INCLUDED

A. Coordinating all excavating and backfilling for the underground storm sewer, sanitary sewer,

water distribution lines, and all related appurtenances.

B. The extent of lines, excavation, and backfill shall be in conformance with the locations, lines,
elevations and grades shown on the drawings prepared by the MEP Engineer.

RELATED WORK SPECIFIED IN OTHER SECTIONS

A. Earthwork
B. Water Distribution
C. Sanitary Sewer
D. Plumbing
REFERENCES
A. American Society for Testing and Materials (ASTM) Use current edition.
1. ASTM D698, Standard Test Methods for Laboratory Compaction Characteristics of Soil
Using Standard Effort (12,400 ft-1bf/ft?)
2. ASTM D1556, Standard Test method for Density and Unit Weight of Soil in Place by the
Sand-Cone Method
3. ASTM D4253, Standard Test Methods for Maximum Index Density and Unit Weight of
Soils Using a Vibratory Table
4, ASTM D4254, Standard Test Method for Minimum Index Density and Unit Weight of
Soils and Calculation of Relative Density
B. City Standards
C. Local Governing Agencies

D. Texas Health and Safety Code, Chapter 161, Subchapter Q, as amended by House Bill No. 1927.
WARRANTY
A. Provide written warranty against defects in the material and workmanship for the work of this

Section for a period of one year from the Date of Substantial Completion of the Project. Refer to
Division 1 for Warranty form.
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PART 2 - PRODUCTS
2.1 MATERIALS

A. Cement-Stabilized Sand: Clean, local sand mixed with not less than 1-1/2 sacks of Portland
cement per ton; mix in a mill-type mixer.

B. Sand: Clean, local sand

C. Earth Backfill: Clean local material consistent with the surrounding earth material and free of large
clods, roots, rocks or other debris.

PART 3 — EXECUTION

3.1 EXCAVATION

A. General:
1. All utility trenches shall be constructed in conformance with OSHA trench safety
standards.
2. Sheeting and shoring shall be accomplished to the extent necessary to maintain the sides

of the trench in a vertical position throughout the construction period for trenches five
feet in depth or deeper. Where approved, trench sides may be laid back in lieu of shoring
to meet OSHA safety standards.

3. Utilities shall not be constructed or laid in a trench in the presence of water. All water
shall be sufficiently removed from the trench prior to the line placing operation to ensure
a dry, firm bed on which to place the utility line.

B. Sanitary Sewer Trenches:
1. For pipe sizes less than 42 inches in diameter, the minimum trench width shall be outside
diameter of pipe plus 18 inches.
2. Trenches shall be excavated to a depth of at least 6 inches below the barrel of pipe.
C. Appurtenances:
1. Any overdepth excavation below appurtenances shall be refilled with cement-stabilized
sand.

32 PIPE BEDDING AND BACKFILL

A. Sanitary Sewer Trenches:

1. The cement-stabilized sand bedding shall not extend from a point 6 inches below the
bottom of the pipe to the level of the spring line. This material shall not be used after it
loses its moisture content.

2. The cement-stabilized sand shall be thoroughly rodded after being placed in the trench.

3. Bedding, sewer pipe, and initial backfill over the pipe must be placed in a single day for
any given portion of pipe. Initial backfill shall be placed to one foot above the top of pipe
for earth backfill and 6 inches over the top of pipe for cement-stabilized sand backfill.

4. Remainder of trench backfill shall be placed the next day or later in 8 inch lifts.

5. Backfill shall be placed in uniform layers not to exceed 8 inches loose depth, and
compacted to a minimum of 95 percent of Standard Maximum Density (ASTM D698).

6. Backfill, under pavement and to one foot from outer edge, shall b e cement-stabilized

sand, up to one foot below subgrade elevation. Remainder of backfill to subgrade to be as
specified in paragraph 5 above and stabilized where required.

B. Natural Gas Trenches:
1. Natural gas lines shall not be installed under slabs on grade unless pipes are sleeved and
vented as per Section 22 63 11.
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2. Natural gas lines shall not be installed in trenches with other utilities.

C. Utility Locators:
1. Provide metallic locator over all underground utilities, including irrigation piping,
plumbing, control wiring, conduit, data, etc. Locator tape shall be a maximum of 12
inches below grade and centered over the utility(s).

END OF SECTION
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PART 1 - GENERAL

SECTION 22 05 23

VALVES, STRAINERS AND VENTS

1.1 SECTION INCLUDES

A. Plumbing Valves

B. Pipe strainer and suction diffusers.

PART 2 - PRODUCTS

2.1 VALVES

A. Pressure Ratings:

1.

2. The pressure temperature rating of valves shall be not less than the design criteria
applicable to components of the system.
B. Ball Valves
1. Provide ball valves with:

a. Blowout proof stem.

b. Full size port, 316 stainless steel ball and stem.

c. Cast bronze body.

d. Threaded ends.

2. Seat, seals, thrust washers and packing shall be suitable for the intended service.
3. Service rating:
a. 150 psi saturated steam.
b. 600 psi WOG.
4. All valves for domestic use must be lead free.
C. Valve Connections
1. Provide valves suitable to connect to adjoining piping as specified for pipe joints. Use
pipe size valves. Sweated joints are not allowed.
2. Thread pipe sizes 2 inches and smaller.
3. Flange pipe sizes 2-1/2 inches and larger.
4. Use screw to solder adapters for copper tubing.
5. Use grooved body valves with mechanical grooved jointed piping.
6. Use press valves when using copper press systems.
D. Valve Operators
1. Provide suitable hand-wheels for gate, globe, angle or drain valves and inside hose bibbs.
2. When cocks and valves are furnished with square head stem:

a. Provide one wrench for every ten cocks or valves sized 2 inches and smaller,
minimum of two.

b. Provide each cock or valve size 2-1/2 inches and larger with a wrench with
setscrew.

3. Where butterfly valves are provided:

a. Provide gear operators on valves 6 inches and larger.

b. Where valves are located 7 feet or more above the finished floor in equipment
room areas provide chain-operated sheaves. Extend chains to about 5 feet above
floor and hook to clips, arrange to clear walking space.
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c. Lever lock handle with toothed plate for shut-off service and infinitely
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adjustable handle with lock and nut and memory stop for throttling service on
valves 4 inches and smaller.

E. Acceptable Manufacturers (All listed must be lead free):
Apollo

Crane

Dezurik

Jenkins

Keystone

Kitz

Milwaukee Valve

Nibco

Stockham

XN b LD~

F. Backflow Preventer (All valves for domestic use must be lead free):

1. BFP-1 (2 inches and smaller) bronze body, reduced pressure zone type with two inline
independent check valves with an intermediate relief valve, complete with two full port
ball valve shut-offs and ball type test cocks. Bronze strainer on inlet. Provide air gap
fitting with full size drain piped to nearest floor drain. Watts 909-QT-S-LF.

2. BFP-2 (2-1/2 inches and larger) stainless steel or FDA epoxy coated ductile iron reduced
pressure zone type with two inline independent check valves with reverse relief valves,
two non-rising stem resilient sealed gate valves, cast iron strainer on inlet. Provide air gap
fitting piped full size to nearest floor drain. Apollo RP4ALF-YS or Watts 909-NRS-BB-

S-LF.
G. Provide valves of same manufacturer throughout where possible.
H. Provide valves with manufacturer's name and manufacturing location, duty and pressure rating

clearly marked on outside of body.

L Where valves are installed in insulated piping, provide with extended neck so valve operator and
stop plate clears the full thickness insulation.

1. Provide valve, seat and trim materials suitable for the intended service.

K. Provide memory stops for all valves used for throttling service. Valves for throttling service shall
be butterfly, plug, globe or ball type.

2.2 PIPE SYSTEMS STRAINERS

A. Body:
1. Bronze "Y" pattern or basket as shown on the drawings.
2. Line size.
3. Threaded strainer blow down port.
4. ASTM A #126 Class B Cast Iron Body.
B. Construction:
1. 2 inch size and smaller with screw connections rated 400 psi WOG.
2. Over 2 inch size with flanged connections, rated 125 psi WOG.
C. Fabricate screens of Monel or type 304 stainless steel:
1. With 20 mesh woven wire in piping systems through 2 inches.
2. With 0.045 perforations in piping systems 2-1/2 inches and 3 inches.
3. With 0.125 perforations in piping systems 4 inches and larger.
VALVES, STRAINERS AND VENTS 22 0523-3
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D. Start-up:

1. Provide an additional fine mesh disposable screen for use during start-up operations.
2. Remove after 30 days.
3. Attach to piping for Owner’s review.
E. Acceptable Manufacturers (All listed must be lead free):
1. Apollo
2. Crane
3. Keckley
4. Kitz
5. Mueller
6. McAlear
7. Muesco
8. Nibco
9. Zurn

23 VALVE SCHEDULE

A. Domestic Service
1. Gas shut-off service: UL approved for natural gas service.
a. Nibco Ball Valve, full port through 1 inch: T-585-70-UL
b. Nibco Ball Valve conventional port 1-1/4 inch through 3 inch: T-580-70-UL
c. Resun 2-1/2 inch and larger: 143 - 1-UL
d. DeZurick 2-1/2 inch and larger: Series 425 or 435
e. Locking Type: Rockford % inch and 1 inch PNP-400

Mueller 1-1/4 inch through 4 inch: Lub-O-seal

Conbraco Ball Valve, full port through 4 inch: 64-100 Series
Milwaukee Full Port % inch-2 inch

Milwaukee Standard Port 2-1/2 inch & 3 inch

. Kitz Full Port 2 inch =- #68

2. Cold and Hot water service (all listed must be Lead Free):

Nibco Ball Valve full port through 2 inch: T-585-66-LF

Nibco Ball Valve 2-1/2 inch and 3 inch conventional port: T-580-66-LF
Nibco Butterfly Valve 4 inch and larger: LD-2000 EDPM Gaskets
Watts Ball Valve 4 inch and larger: G-4000-FDA

Viega ProPress Bronze Ball Valves (where Viega ProPress fittings are used)
Kitz Full Port through 2 inch - #868M Lead Free

Milwaukee Full Port % inch-2 inch

Milwaukee Standard Port 2-1/2 inch & 3 inch

Apollo Ball Valve Full Port through 2-1/2 inch 77CALF

Apollo Ball Valve Standard Port 3 inch 70LF

Apollo Butterfly Valve 4 inch and Larger LD141

Apollo Press Bronze Ball valves — 77 WLF

B AT Eme S o

PART 3 - EXECUTION
3.1 INSTALLATION
A. Install valves with stems upright or horizontal, not inverted.

B. Install valves for shut-off and isolating service at each piece of equipment, at vertical risers, and
where shown on the drawings.

C. Use butterfly valves and ball valves in domestic hot water and domestic cold water systems
interchangeable in place of gate and globe valves.

VALVES, STRAINERS AND VENTS 22 05234
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H.

L

Use butterfly valves and ball valves in circulating water systems, for balancing duty.
Provide drain valves at main shut-off valves and low points of piping and apparatus so the systems
can be entirely drained.

1. 1 inch valve for pipes 6 inch and larger.

2. 3/4 inch valve for pipes smaller than 6 inch.
3. Terminate with pipe plug.

4. Drain valves shall be ball valves.

Provide isolation valves in domestic water lines to isolate all equipment, restrooms, hose bibbs,
and where shown on the drawings.

Where valves are installed in insulated pipe, valve operator shall have an insert so the lever or
handle will not damage the insulation. Install handles so the lever or handles will not damage the
insulation.

Provide clearance for installation of insulation and access to valves.

Provide access where valves are not exposed.

32 VALVE TAGS

A.

Furnish valves with 1-1/2 inch diameter brass valve tags with stamped, black or red-filled numbers.
Service designations shall be 1/4 inch letters, and valve numbers shall be 2 inch letters. Engineer
shall approve Service designations. Secure tags to valves by use of brass "S" hooks or brass chain.
Secure chain to valve by use of copper or Monel meter seals. Valve tags are not required if the
valve is located within 3 feet of the equipment being served and the service is obvious.

Mount charts and drawings listing functions of each valve and its location in a metal and glass
frame. Place charts and drawings as directed; in addition, on the record drawings mark the symbols
and furnish a valve schedule properly identifying the valve number, service, exact location, the
material being piped, and the room number of area that the valve services. This schedule shall be
furnished on reproducible drafting paper or film suitable for reproduction on an Ozalid machine.
The Owner shall approve the size of drafting paper. Provide a copy of the valve chart in the
Operating and Maintenance Manuals.

3.3 PIPE SYSTEMS STRAINERS

A. Provide strainers in supply piping to circulating pumps, thermostatic mixing valves, before
solenoid valves and trap primer valves.
END OF SECTION
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SECTION 22 13 16

SOIL, WASTE AND SANITARY DRAIN PIPING, VENT PIPING AND APPURTENANCES

PART 1 - GENERAL

1.1 WORK INCLUDED

A. Furnish and install piping in buildings and underground laterals to 5 foot outside of building.

1.2 RELATED WORK

A Site Work:

L. Sanitary Sewers

2. Excavation, Trenching and Backfilling for Utilities
B. Division 22 Plumbing:

L. Pipe and Pipe Fittings

2. Plumbing Fixtures and Fixture Carriers

3. Drains, Cleanouts and Hydrants

4. Earthwork

1.3 REFERENCES

A CISPI - Cast Iron Soil Pipe Institute

B. ASTM - American Society for Testing and Materials
PART 2 - PRODUCTS

2.1 ACCEPTABLE MANUFACTURERS

A All No-Hub clamps must have 4 bands minimum. Sizes 5” through 10” shall have six bands minimum.
L. No-Hub Clamps — Sanitary Waste:
a. Husky SD 4000
2. No-Hub Clamps - Vents
a. Husky SD - 2000
b. Mission Rubber Co., LLC Heavy Weight Couplings
3. Clamp-All Hi-TorQ 80 or approved equal
B. Provide Fernco “Pro-flex” shielded couplings Series 3000 with one piece neoprene gasket for all cast iron

pipe transitions to Schedule 40 DWV pipe penetrations through slabs. Sizes 1-1/2” through 8” Series 3000.

C. Cast Iron Soil Pipe and Fittings:
1. AB&I
2. Charlotte Pipe and Foundry Co.
3. Tyler Pipe / Soil Division

22 DRAIN PIPE AND FITTINGS

A. Above Slab Pipe:
L. No-hub cast iron soil pipe and fittings shall conform to CISPI 301 and ASTM A88S.
2. Pipe shall conform to ASTM A74.
3. No-hub couplings shall meet or exceed the latest specification standard CISPI 310 or
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ASTM C-1540 and conform to FM 1640. CISPI 310 Couplings shall be listed by NSF

International.
4. Rubber Gaskets for cast iron soil pipe and fittings shall conform to ASTM C564
5. All Cast Iron Soil Pipe and Fittings shall be marked with the collective trademark of the Cast Iron
Soil Pipe Institute
B. Below Slab on Grade Piping:
1. Schedule 40 PVC plastic pipe and DWYV fittings.
2. Solvent welded DWV joints shall conform to [APMO Installation Standard IS-9.
3. Pipe and fittings shall conform to ASTM D 1784, ASTM D 1785, ASTM D 2665, ASTM D 3311
and NPS Standard 14 & 61.
VENT PIPE AND FITTINGS
A. Above Slab Pipe:
L. No-hub cast iron soil pipe and fittings shall conform to CISPI 301 and ASTM A88S.
2. Pipe shall conform to ASTM A74.
3. No-hub couplings shall conform to CISPI 310 and shall be listed by NSF International
4 Rubber gaskets for cast iron soil pipe and fittings shall conform to ASTM C564
B. Below Slab on Grade Piping:

1. Provide Schedule 40 PVC with DWYV fittings with solvent welded joints. Pipe and fittings shall
conform to ASTM D1784-82.

PART 3 - EXECUTION

3.1 INSTALLATION

A All above and below slab soil, waste, sanitary drain and vent piping installation methods shall be in
accordance with Cast Iron Soil Pipe Institute Standards.

B. Above ground installation in the horizontal position shall be supported at every hub (hub & spigot or hubless
type). Hangers are to be placed within 18 of hub or coupling. For large diameter fittings, 5 inches and larger
shall be braced to prevent horizontal movement. Every branch opening or change of direction, braces, blocks,
rodding or other suitable method shall be used to prevent movement. Riser clamps to be used for each floor,
not to exceed 15-0”.

C. All above and below slab PVC sanitary waste and vent piping installation methods shall be in accordance
with TAPMO Installation Standard 18-9 for Schedule 40 PVC-DWYV, per manufacturer’s recommendations
and applicable standards.

D. Tracer wires shall be installed on all underground PVC sanitary sewer lines installed outside the building slab.

E. All PVC underground shall be installed in accordance with ASTM D2321.

32 GRADE
A. Give horizontal pipe grade of “4-inch per foot where possible, but not less than 1/8 inch per foot unless
otherwise shown.
33 DRAIN PIPE AND FITTINGS
A. Offsets and Fittings.
1. Use reduction fittings to connect two pipes of different diameter.
2. Change directions by appropriate use of 45-degree wyes, long-sweep quarter-bends, and
SOIL, WASTE AND SANITARY DRAIN PIPING, VENT PIPING AND APPURTENANCES 2213 16-2
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sixth-, eights-, and sixteenth-bends. Sanitary tees can be used on vertical stacks. Use long sweeps at
the base of risers.

Provide a separate trap at each fixture, unless a trap is built into the fixture. Provide a deep seal trap
at each floor drain and hub drain. Place traps so that the discharge from any fixture will pass
through only one trap before reaching a building drain.

Refer to Sanitary Drainage Code section for acceptable fittings to be used for changes in direction
of drainage flow. Double combo sanitary fittings or double wye and 1/8" bend fittings are not
allowed for horizontal to horizontal piping systems per Code.

B. Cleanouts. Install cleanouts the same size as the soil waste lines in which the cleanouts are placed; however,
no cleanout should be larger than 4 inches in diameter.

L. Where cleanouts occur in pipe chases, bring the cleanouts through the walls and install covers.
Where cleanouts occur in floor slabs, set flush. Reference drawing schedule.

2. Provide cleanouts where soil lines change direction, every 50 foot on long runs, or as shown on the
drawings, at the end of each horizontal waste line, and at the base of each riser (and at each increase
in pipe size).

3. Cleanouts shall occur at the end of each battery of water closets, urinals, lavatories, sinks, and
single water closets. Cleanouts shall be installed so as to access the main sanitary or soil line.
Extend and offset above flood rim of water closet.

4. Double sanitary tees and double quarter bends do not allow for easy access to main lines, therefore
these types of fittings are not allowed.

C. Floor Drains. Locate floor drains 1/2-inch below finish floor elevation unless otherwise shown.

34 VENT PIPING

A Make vent connections to vent stacks with inverted wye fittings. Extend full-size vents through the roof to at
least 6 inches above the roof.

B. Flash the roof penetration with 6 1b. lead flashing approximately 24 inches square. Flange the flashing to the
lead sleeve. Extend the flashing up and around the vent pipe. Turn the flashing down inside the pipe at least 2
inches to make a watertight joint. Flashing shall comply with the roofing manufacturer's requirements.
Reference the Architectural Drawings for exact requirements.

C. Locate vent piping through roof a minimum horizontal distance of not less than 20 feet from any air intake
opening or supply fan.

35 TESTING

A. Below Slab on Grade and All Floors in Multi-Story Buildings:

1. Test pipe below slab on grade before backfilling and connecting to city sewers.

2. Maintain not less than 10 foot of hydrostatic head forl hour without a leak.

3. Before acceptance of the work the contractor must ensure the piping is in working order before and
after the slab is poured. To ensure this the contractor must test completed systems in the presence of
the Architect, Engineer and authorities having jurisdiction after installation is complete.

4. Maintain the test on the system till after the slab is poured. Provide an accessible connection that
may be reviewed by Architect, Engineer and authorities having jurisdiction prior to and after the
slab is poured.

5. Test drainage piping systems in accordance with governing codes and the requirements specified.
Provide equipment and materials and make test connections required to execute tests.

6. Test drainage and waste piping hydraulically by filling system to its highest point or, whichever is
greater, at a static head of 10 feet. Leaks at any joint shall be sufficient cause for rejection.
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7. Air tests may be substituted for hydraulic tests by forcing air into the closed system at a uniform
pressure sufficient to balance a column of 10 inch hg in height.

8. Under any of the previously described tests, the water height shall remain constant, after
stabilization, for not less than 15 minutes without any further addition of water.

B. System Test. After the various sections of soil, waste and vent piping are installed, but before fixtures are

connected, test the system by:

1. Plugging outlets.

2. Filling vertical sections of multiple story buildings of not less than three floors at a time with water.
Provide wyes as required to facilitate plugging.

3. Test for 6 hours without any drop in the water level.

3.6 RODDING SEWERS

A. All sanitary soil and waste lines, both in the building and out, shall be rodded out and flushed out after
completion of construction and prior to finish floor being installed. All work must be completed prior to
substantial completion. All floor drains and cleanout locations must be included in this work.

B. All sanitary soil and waste lines below building 3” and larger shall be internally videotaped at time of
substantial completion. All videotaping shall include on-screen date and time, and include audio narration. All
videotaping shall be provided by experienced individual in videotaping piping systems. An Owner’s
Representative shall be present during video-taping. Three copies of the videotape shall be delivered to the
Owner for future records.

C. This work shall be done in the presence of the Owner’s Representative, as part of the Contract, to ensure all
lines are clear, and any obstruction that may be discovered shall be removed immediately. Rodding shall be
accomplished by utilizing the proper rotary head to clear sewer. Pipe sizes 8 inches and larger shall be hydro-

flushed.

3.7 SMOKE TESTING

A Interior Plumbing Piping:

1.

2.

Contractor shall perform smoke testing on all interior sanitary sewer piping and sanitary vent piping
above and below floor prior to cover-up..

Artificially created smoke used must be a persistent white tracer smoke and produced by
thermogenic chemical reaction. All smoke candles or smoke pencils to be used must be non-toxic
and EPA approved. Provided by Superior Signal Smoke Candles.

All plumbing fixtures must be installed including floor drains with wetted trap seals.

Smoke testing shall be performed after completion of any videotaping, rodding or flushing of the
sanitary system. Test must be performed prior to ceiling installation in new construction projects.
Smoke is usually injected into the building through the two-way cleanout in the main sewer line
leaving the building or a plumbing roof vent or fixture. Smoke will travel through the sanitary sewer
and vent system and through the air spaces in the sewer lines and emanate from any leaks in the
system. The smoke must reach the last roof vent in the system to indicate the entire system has been
completely filled with smoke. The smoke must travel the full length of the piping system.
Contractor must provide manpower as necessary to visually trace the flow of smoke through the
wall cavities, annular floor/ceiling spaces, inject the smoke, observe the roof vents and to identify
the integrity problems.

Contractor shall provide a detailed list of findings and a drawing indicating the location, fixture
type, type and size of pipe, and or description of type of problems found.

Typical findings from indoor smoke testing may include:

a. Dry traps in floor drains

b. Improperly capped sewer lines or vents

c. Broken sewer lines or vents
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7.

Cross connected sewer vents and drains

The drawing of air emanating from sewer vents into intakes of air exchange systems
Poorly glued pipe joints

Loose no-hub couplings

An Owner’s Representative shall be present during smoke testing.

g o

3.8 SMOKE TESTING - LIQUID SMOKE SYSTEM

A Interior Plumbing Piping:

1.

2.

w

11.

12.

13.

Contractor shall perform smoke testing for finding leaks in all interior of building sanitary sewer
piping and sanitary vent piping above and below building slab prior to cover up.

Contractor must use a laboratory tested safe liquid smoke with a patented liquid smoke generating
system. The liquid smoke must be contained in a pressure tank with inline filter and quick
disconnect.

Smoke generating system must generate up to 3 hours or more of continuous and constant smoke.
Generating system must have a metering valve to precisely control smoke flow and density. Smoke
generating system must have a 4” x 6” industrial flexible mining duct for connection to vent stack
or cleanout.

Smoke generating system must be power full enough to push smoke through the smallest leaks.
The liquid smoke must not leave any stains or odors.

The liquid smoke shall not contain Zinc Chloride, a listed toxic compound in OSHA 1915,1000 —
Air contaminants.

Smoke generating system must have a means to atomize the liquid smoke and have an enclosed fan
system capable of up to 700 cfm with adjustable inlet damper control to adjust cfm as necessary for
the size of system.

Provide Hurco “Power smoker “ with Hurco “LiquiSmoke” system or approved equal.

All plumbing fixtures must be installed including floor drains with wetted trap seals.

Smoke testing shall be performed after completion of any videotaping, rodding or flushing of the
sanitary system. Test must be performed prior to ceiling installation in new construction projects.
Smoke is usually injected into the building through the two-way cleanout in the main sewer line
leaving the building or a plumbing roof vent or fixture. Smoke will travel through the sanitary sewer
and vent system and through the air spaces in the sewer lines and emanate from any leaks in the
system. The smoke must reach the last roof vent in the system to indicate the entire system has been
completely filled with smoke. The smoke must travel the full length of the piping system.
Contractor must provide manpower as necessary to visually trace the flow of smoke through the
wall cavities, annular floor/ceiling spaces, inject the smoke, observe the roof vents and to identify
the integrity problems.

Contractor shall provide a detailed list of findings and a drawing indicating the location, fixture
type, type and size of pipe, and or description of type of problems found.

Typical findings from indoor smoke testing may include:

a. Dry traps in floor drains

Improperly capped sewer lines or vents

Broken sewer lines or vents

Cross connected sewer vents and drains

The drawing of air emanating from sewer vents into intakes of air exchange systems
Poorly glued pipe joints

Loose no-hub couplings

An Owner’s Representative shall be present during smoke testing.

©me e o

END OF SECTION
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SECTION 22 20 00
PLUMBING PIPE AND PIPE FITTINGS - GENERAL
PART I - GENERAL
1.1 WORK INCLUDED
A. Furnish and install pipe and pipe fittings for piping systems specified in Division 22 - Plumbing.

1.2 RELATED WORK

A. Division 22 Plumbing
1. Earthwork
2. Valves, Strainers and Vents
3. Insulation
4. Other Piping Sections

PART 2 - PRODUCTS

2.1 PIPE AND FITTINGS

A. The particular type of pipe and fittings for each system is specified in the individual sections.
2.2 JOINTS

A. Make screwed joints using machine cut USASI taper pipe threads. Apply a suitable joint compound to
the male threads only. Ream the pipe to full inside diameter after cutting. All-thread nipples are not
permitted.

B. Dissimilar Metals. Make joints between copper and steel pipe and equipment using insulating unions or
couplings such as Crane Company #1259; EPCO as manufactured by EPCO Sales, Inc.; or an approved
equal.

C. Make welded joints as recommended by the standards of the American Welding Society. Ensure

complete penetration of deposited metal with base metal. Provide filler metal suitable for use with base
metal. Keep inside of fittings free from globules of weld metal. The use of mitered joints is not approved.

D. Flanged.

L. Prior to installation of bolts, center and align flanged joints to prevent mechanical pre-stressing
of flanges, pipe or equipment. Align bolt holes to straddle the vertical, horizontal or north-south
centerline. Do not exceed 3/64" per foot inclination of the flange face from true alignment.

2. Use flat-face companion flanges only with flat-faced fittings, valves or equipment. Otherwise,
use raised-face flanges.

3. Install gaskets suitable for the intended service and factory cut to proper dimensions. Secure
with manufacturers recommended gasket cement.

4. Use ANSI nuts and bolts, galvanized or black to match flange material. Use ANSI 316 stainless

steel nuts and bolts underground. Tighten bolts progressively to prevent unbalanced stress.
Draw bolts tight to ensure proper seating of gaskets.

5. Use carbon steel flanges conforming to ANSI B16.5 with pipe materials conforming to ASTM
A 105 Grade IT or ASTM A 108, Grade II, ASTM A 53, Grade B. Use slip-on type flanges on
pipe only. Use welding neck type flanges on all fittings. Weld slip-on flanges inside and

outside.
6. Keep flange covers on equipment while fabricating piping. Remove when ready to install
PLUMBING PIPE AND PIPE FITTINGS — GENERAL 2220 00-1
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in system.

E. No Hub. Hubless joints shall be made with wide body, neoprene sealing sleeve with stainless steel sleeve,
coupling joints conforming to ASTM C 1277.
1. 4" pipe size and smaller coupling housing minimum of 3" width; 24 gauge Series 300 stainless
steel with hi-torque clamps; neoprene coupling gasket.
2. 6" through 10" pipe size coupling housing minimum of 4" width.
3. Tighten clamps to within manufacturer's tolerances using preset torque wrench.
F. Compression Joints for Cast Iron Water Pipe. Use Beltite, Tyton or Grip-Tite compression joints. Install

in accordance with the manufacturer's recommendations for compression joints. Provide adequate
concrete thrust blocks at changes of direction, as recommended by the manufacturer.

G. Compression Gasket System. Bell and spigot cast iron pipe 4" and smaller, use flax-base lubricant, Tyler
Ty-Seal Lubricant or Charlotte Regular Lubricant. 6" and larger use a neoprene base lubricant, Charlotte
Adhesive Lubricant.

H. Ring-Tite Joints: Ring-Tite gasketed sewer fittings for sanitary and storm. Furnish joints for installation

manufactured per ASTM/CSA, Ipex, and J.M Eagle C900. Provide adequate concrete thrust blocks at
changes in direction, as recommended by manufacturer. JM Eagle pressure rated PVC water pipe. ASTM
D2241 pressure rating, ASTM D3219 joints, gaskets ASTM F477.

L Ball Joints. Where shown, provide flexible ball joints, made of carbon steel. Ball joints must have 15° of
angular flexibility. Use welded or flanged ends, as required. Furnish with 11N gaskets.

J. Press fittings for copper pipe 1/2” to 4”: Copper press fittings shall conform to the material and sizing
requirements of ASTM B16.18 or ASME B16.22. O-rings for copper press fittings shall be EPDM. Pro-
Press System manufactured by VIEGA. The system intended for use shall be approved by submittal.
Systems from various manufacturers may vary in technology. The field personnel shall carry training
credentials from the approved manufacturer for the project. Mixing of fittings from different
manufacturers is strictly prohibited.

23 UNIONS
A. Use 150 Ib. standard (300 Ib. WOG) malleable iron, ground joint unions with bronze seat. Provide
flanged joints on piping 2-1/2" and larger.
L. Where pipe materials of different types join, use a dielectric union. Union shall be threaded,
solder or as required for its intended use.
2.4 BRANCH CONNECTIONS
A. Pipe 2" and Smaller. For threaded piping, use straight size reducing tee. When branch is smaller than
header, a nipple and reducing coupling or swagged nipple may be used.
B. 2-1/2" through 36": For welding piping, when branch size is the same as header size, use welding tee.
Use Weld-o-let when branch is smaller than header. For threaded branch connections, use 3000 Ib. full
coupling or Thread-o-let welded to header.
25 GASKETS
A. High Temperature Piping. Provide 1/16" thick ring gaskets of aramid reinforced SBR such as Garlock
#3200 or 3400 or equal by Advanced Products and Systems.
B. Other Piping. Provide ring rubber gaskets, Garlock #7992 or equal by Advanced Products and Systems.
Use 1/8" thick cloth reinforced neoprene gaskets. For smaller than 6", use 1/16" thick gasket.
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2.6

2.7

FLOORS AND CEILING PLATES

A. Provide chrome-plated floor and ceiling plates around pipes exposed to view when passing through
walls, floors, partitions, or ceilings in finished areas; size plates to fit pipe or insulation and lock in place.

DOMESTIC MANUFACTURE

A. All piping material, pipe and pipe fittings shall be manufactured in the United States of America unless

specifically named in these specifications.

PART 3 - EXECUTION

3.1

3.2

PIPE FABRICATION AND INSTALLATION

A.

WELD

Make piping layout and installation in the most advantageous manner possible with respect to headroom,
valve access, opening and equipment clearance, and clearance for other work. Give particular attention to
piping in the vicinity of equipment. Preserve the required minimum access clearances to various
equipment parts, as recommended by the equipment manufactured, for maintenance.

Cut all pipes to measurement determined at the site. After cutting pipe, remove burrs by reaming. Bevel
plain ends of ferrous pipe.

Install piping neatly, free from unnecessary traps and pockets. Work into place without springing or
forcing. Use fittings to make changes in direction. Field bending and mitering is prohibited. Make
connections to equipment using flanged joints, unions or couplings. Make reducing connections with
reducing fittings only.

Install piping without tapping out of the bottom of pipe.

Press Connections: Copper and steel press fittings /4" through 4” shall be applied in accordance with the
manufacturer’s installation instructions. The tubing/pipe shall be fully inserted into the fitting and the
tubing/pipe marked at the shoulder of the fitting. The fitting alignment shall be checked against the mark
on the tubing/pipe to assure the tubing/pipe is fully engaged (inserted) in the fitting. The joints shall be
pressed using the tool approved by the manufacturer. If soldering (thread adapters, etc.) near press
fittings, take precautions to not damage the O-ring fittings. Maintain three pipe diameters or use a cooling
agent. Viega-“Pro-Press”.

Weld and fabricate piping in accordance with ANSI Standard B31.1, latest edition, Code for Pressure
Piping.

Align piping and equipment so that no part is offset more than 1/16". Set fittings and joints square and
true, and preserve alignment during welding operation. Use of alignment rods inside pipe is prohibited.

Do not permit any weld to project within the pipe so as to restrict flows. Tack welds, if used, must be of
the same material and made by the same procedure as the completed weld. Otherwise, remove tack welds
during welding operation.

Do not split, bend, flatten or otherwise damage piping before, during or after installation.

Remove dirt, scale and other foreign matter from inside piping before tying into existing piping sections,
fittings, valves or equipment.
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F.

33 OFFSETS AND FITTINGS

A.

B.

Bevel ends of ferrous pipe.

Due to the small scale of drawings, the indication of offsets and fittings is not possible. Investigate the
structural and finish conditions affecting the work and take steps required to meet these conditions.

Install pipe close to walls, ceilings and columns so pipe will occupy minimum space. Provide proper
spacing for insulation coverings, removal of pipe, special clearances, and offsets and fittings.

34 SECURING AND SUPPORTING

A.

Support piping to maintain line and grade, with provision for expansion and contraction. Use approved
clevis-type or trapeze-type hangers connected to structural members of the building. Single pipe runs to
be supported by approved clevis type hangers. Multiple pipe runs to be supported by approved trapeze

type hangers. Do not support piping from other piping or structural joist bridging.

Provide supports both sides of elbows for pipe 6" and larger.

Support vertical risers with steel strap pipe clamps of approved design and size, supported at each floor.
Support piping assemblies in chases so they are rigid and self-supported before the chase is closed.
Provide structural support for piping penetrating chase walls to fixtures. On cold water pipe, supports
shall be outside the insulation.

Where insulation occurs, design hangers to protect insulation from damage. Pipe saddles and insulation
shields, where required, are specified in the appropriate insulation section and are sized in accordance
with the schedule on the drawings.

Install trapeze hangers, properly sized, to support the intended load without distortion.

Use electro-galvanized or zinc plated threaded rods, nuts, washers and hangers.

At outdoor locations, all supports, brackets and structural members shall be hot-dipped galvanized.

Support spacing: As recommended by the project structural engineer and support manufacturer, but not
more than listed below. Not to exceed spacing requirements of smallest pipe.

Copper & Steel Max. Cast Iron Max. Minimum Rod
Pipe Size Support Spacing, Feet Support Spacing, Ft. Diameter, Inches
1" & smaller 6 3/8
1-1/4" & 1-1/2" 8 5 3/8
2" 10 5 3/8
3" 10 5 12
4" & 5" 10 5 5/8
6" and above 10 5 3/4

3.5 PIPE SUPPORTS

A.

Provide P1001 or P 5000 Unistrut metal framing members and appurtenances for pipe support. Hot-dip
galvanize members and appurtenances when located outside. Sagging of pipes or supports is not

acceptable.
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B. Adjustable clevis hangers shall be used for single pipe supports; Anvil Fig. 260. When oversized clevis is
used, a nipple shall be placed over the clevis bolt as a spacer to assure that the lower U-strap will not
move in on the bolt. Provide adjustable clevis with a nut / washer above and below the hanger on the
support rod. Ring type clevis hangers are not acceptable.

C. Provide Anvil Figure 45 galvanized or primed and painted channel assembly for trapeze hangers.

3.6 ANCHORS

A. Provide anchors as required. Use pipe anchors consisting of heavy steel collars with lugs and bolts for
clamping to pipe and attaching anchor braces. Install anchor braces in the most effective manner to
secure desired results. Do not install supports, anchors or similar devices where they will damage
construction during installation or because of the weight or the expansion of the pipe. When possible,
install sleeves in structural concrete prior to pouring of concrete.

3.7 FLOOR PENETRATIONS
A. At locations where pipe passes through floors, provide watertight concrete curb around penetration.
3.8 PIPE SLEEVES
A. Sleeves through masonry and concrete construction:
L. Fabricate sleeves of Schedule 40 galvanized steel pipe.
2. Size sleeve large enough to allow for movement due to expansion and to provide continuous
insulation.
B. Sleeves through gypsum wall construction.
L. Fabricate sleeves of 16 gauge galvanized sheet metal.

C. Sleeves through elevated slab construction.

L. Fabricate sleeves of Schedule 40 galvanized steel pipe with welded center flange in floor.

D. Extend each sleeve through the floor or wall. Cut the sleeve flush with each wall surface. Sleeves through
floors shall extend 2 above floor lines for waterproofing purposes. Slab on grade floors shall not be
sleeved except where penetrating waterproofing membrane or insect control is required.

E. Caulk sleeves water and air tight. Seal annular space between pipes and sleeves with mastic compound to
make the space water and air tight.

F. For sleeves below grades in outside walls, provide Thunderline Link-Seal or Advance Product and
System Interlynx, with 316 stainless steel nuts and bolts, with cast iron pressure plate.

G. Provide chrome plated escutcheon plates on pipes passing through walls, floors or ceilings exposed to
view. At exterior walls, stainless steel sheet metal is to be used.

H. For sleeves through fire and smoke rated walls, seal with a UL through-penetration firestop, rated to
maintain the integrity of the time rated construction. Install in accordance with the manufacturer's
installation instructions. Comply with UL and NFPA standards for the installation of firestops. Refer to
Architectural drawings for all fire and smoke rated partitions, walls, floors, etc.

3.9 ISOLATION VALVES
A. Provide piping systems with line size shutoff valves located at the risers, at main branch
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connections to mains for equipment, to isolate central plant, and at other locations.

3.10 DRAIN VALVES

A.

Install drain valves at low points of water piping systems so that these systems can be entirely drained.
Install a line size drain valve for pipes smaller than 2" unless indicated otherwise. For pipes 2-1/2" and
larger, provide 2" drain valves unless indicated otherwise. Drain valves shall be plugged when not in use
and at completion.

3.11 CLEANING OF PIPING SYSTEMS

A.

H.

General cleaning of piping systems. Purge pipe of construction debris and contamination before placing
the systems in service. Provide and install temporary connections as required to clean, purge and
circulate.

Install temporary strainers at the inlet of pumps and other equipment as necessary where permanent
strainers are not indicated. Keep strainers in service until the equipment has been tested, then remove
either entire strainer or straining element only. Fit strainers with a line size blow down ball valve and
pipe to nearest drain. Blow down strainers, remove and clean as frequently as necessary.

Phase One: Initial flushing of system. Remove loose dirt, mill scale, weld beads, rust and other
deleterious substances without damage to system components. Open valves, drains, vents and strainers at
all system levels during flushing procedures. Flush until “potable water clear” and particles larger than 5
microns are removed.

Connect dead-end supply and return headers, even if not shown on the drawings, and provide terminal
drains in bottom of pipe end caps or blind flanges.

Dispose of water in approved manner.

Phase Two: Cleaning of Piping Systems. Remove, without chemical or mechanical damage to any system
component, adherent dirt (organic soil), oil, grease, (hydrocarbons), soldering flux, mill varnish, piping
compounds, rust (iron oxide) and other deleterious substances not removed by initial flushing. Flush
system and replace with clean water.

Phase Three: Final flushing and rinsing: Flush and rinse until “potable water clear” and particles larger
than 5 microns are removed. Operate valves to dislodge any debris in valve body. Dispose of water in

approved manner.

Submit status reports upon completion of each phase of work on each system.

3.12 TESTING

A. Test piping after installation with water hydrostatic pressure of 1-1/2 times operating pressure (150 psig
minimum) and carefully check for leaks. Repair leaks and retest system until proven watertight.

B. Do not insulate or conceal piping systems until tests are satisfactorily complete.

C. If any leaks or other defects are observed, suspend the test and correct the condition at once. Repeat
testing until leaks are eliminated and the full test period is achieved.

D. The satisfactory completion of testing does not relieve the Contractor of responsibility for ultimate
proper and satisfactory operation of piping systems and their accessories.
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3.13 PIPE MARKERS

A. Identify interior exposed piping and piping in accessible chases or plenums with Opti-Code Brady
Pressure Sensitive Adhesive Pipe Markers, consisting of pipe marker and direction of flow arrow tape.
Clean pipe prior to installation. Background colors of markers, arrows and tape for each type of system
shall be the same. Meet ANSI/OSHA standards and clearly identify each system. Provide minimum 2-
1/4-inch letters through 4-inch pipe and 4-inch letters for 5-inch pipe and larger.

B. Identify exterior and mechanical room piping with Snap Around pipe markers through 4-inch pipe and
Strap Around markers 5-inch pipe and larger. Pipe markers consisting of pipe marker and direction of
flow arrow tape; background colors of markers, arrows and type for each type of system shall be the
same. Meet ANSI / OSHA standards and clearly identify each system. Provide minimum 2-1/4-inch
letters through 4-inch pipe and 4-inch letters for 5-inch pipe and larger.

C. Install identification in the following locations:
L. Both sides of penetrations through walls, floors and ceilings.
2. Close to valves or flanges.
3. Intervals on straight pipe runs not to exceed 50 feet
4. Apply marker where view is obstructed.

D. Pipe markers shall meet or exceed the specifications of the ASME A13.1 “Scheme for Identification of
Piping Systems”.

END OF SECTION
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SECTION 22 40 00
PLUMBING FIXTURES AND FIXTURE CARRIERS
PART 1 - GENERAL
1.1 WORK INCLUDED

A. Furnish and install water closets, urinals, lavatories, electric drinking fountains, fixture carriers and plumbing
appurtenances.

1.2 RELATED WORK

A Division 22 Plumbing
L. Drains, Hydrants and Cleanouts.
2. Domestic Water Piping.
3. Soil, Waste and Sanitary Drain Piping and Vent Piping.

13 JOB REQUIREMENTS
A Furnish plumbing fixtures and trim as shown and specified. Provide faucets, fittings, supply stops and similar
devices of a single manufacturer. Furnish faucets and supply stops with renewable seats. Porcelain to steel and
enameled cast iron fixtures shall be acid resistant. Wall hung fixtures shall be installed with a fixture carrier.

PART 2 - PRODUCTS

2.1 ACCEPTABLE MANUFACTURERS

A. Floor Drains:
l. Wade
2. J.R. Smith
3. Josam
4, Zurn
5. Watts
6. Sioux Chief
7. MIFAB
B. Cleanouts:
l. Wade
2. J.R. Smith
3. Josam
4, Zurn
5. Watts
6. MIFAB
C. Backflow Preventors
l. Watts
2. Febco
3. Wilkins
4, Beeco
D. Hose Bibbs
l. Wade
2. Chicago
3. Josam
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4. Woodford
5. Zurn

6. J.R. Smith
7. MIFAB

22 REQUIREMENTS

A

Refer to the drawings for equipment to be supplied.

PART 3 - EXECUTION

3.1 INSTALLATION

A. Installation shall be in accordance with the manufacturer's instructions.

B. Make rough-in and final connection of service to each fixture provided under this Section and other Sections
or Architectural or Plumbing Drawings.

C. Provide necessary stops, valves, traps, unions, vents, cold water, hot water, sanitary, etc. for a complete
installation.

D. Provide isolation valves in domestic water lines to isolate all equipment, restrooms, hose bibbs, and where
shown on drawings.

E. Remove piping and services roughed-in incorrectly and install correctly, without cost.

F. Exposed piping, fittings and appurtenances shall be chrome-plated brass.

G. Coordinate with the Contractor for locations and service required for each plumbing fixture.

H. All floor drains and floor sinks shall have Pro-Set “Trap Guard” for trap seal protection.

L All floor drains and floor sink locations are to be coordinated with all equipment. Locate drains in mechanical
equipment spaces to conform to drain locations of equipment furnished. Coordinate drain location with food
service equipment and Architectural Drawings.

J. All floor drains, floor sinks and cleanout covers are to be provided with stainless steel vandal resistant screws.

K. Trap primer valves installed in concealed spaces shall have approved access doors for accessibility.

END OF SECTION
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SECTION 22 63 11
GAS PIPING AND APPURTENANCES
PART 1 - GENERAL
1.1 WORK INCLUDED
A. Furnish and install steel gas pipe inside buildings, including the supply line from the meter,
service lines to gas equipment and appliances, termination of the service line with a plug valve,

drip leg, and final connection to equipment and appliances with unions.

B. Coordinate service line from utility main and extend to meter. Coordinate installation of the
service line and meter with Gas Company.

C. Extend steel gas piping from meter to inside the building to all fixtures, appliances and equipment
requiring gas.

1.2 RELATED WORK

A. Division 22 Plumbing
1. Plumbing Pipe and Fittings
2. Valves and Vents

1.3 UTILITY CONNECTIONS

A. Make arrangements for and pay all fees and connection charges for obtaining service to the
building.

PART 2 - PRODUCTS

2.1 PIPE AND FITTINGS - ABOVE GRADE

A. Pipe 2 inch and Smaller:
1. Schedule 40 ASTM A 53 black steel pipe
2. Factory fabricated socket weld fittings.
B. Pipe Larger than 2 inch:
1. Schedule 40 ASTM A 53 black steel pipe.
2. Factory fabricated butt weld fittings for welded steel pipes shall conform to ASTM A-
234 WPB (seamless weld fittings).
C. Unions:
1. Standard 150 Ib. (300 Ib. water, oil or gas) malleable iron.
2. Ground joint unions, with bronze seat.
3. Flange joints for pipe larger than 2 inch in diameter.
D. Flanges:
1. Steel flanges. ANSI B16.5 and ASTM A-105.

2.2 PIPE AND FITTINGS - BELOW GRADE OUTSIDE BUILDING

A. Polyethylene pipe shall be ASTM D3350 Grade PE24 cell classification and ASTM D1248 Class
B material classification.

B. Pipe shall be medium density polyethylene PE 2406 and PE 2708 manufactured by Poly Pipe

Industries, Inc. or Performance Pipe.
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C.

Polyethylene yellow molded butt fittings for use with medium density polyethylene pipe shall
meet testing requirements of ASTM D2513 and resin material listing of ASTM D3350 with PPI
designation of PE 2406 as manufactured by Central Plastics Co.

23 VALVES

A.

See Section 22 05 23.

24 GAS PRESSURE REGULATOR

A.

Size the gas pressure regulator in accordance with the manufacturer's recommendations for flow
quantities and reduced pressure as required for all equipment. Coordinate final equipment gas
pressure requirements prior to ordering regulators. Provide American Meter Company regulators
or approved equal, suitable for outdoor installation. Regulators outside exposed to weather shall be
installed with vent in vertical down position.

All line pressure regulators shall be listed in accordance with ANSI (American National Standard)
721.80 and CSA (Canadian Standards Association Standard) 6.22.

PART 3 - EXECUTION

3.1 INSTALLATION

A.

e

TQ

—

Installation Standards: Install gas piping in accordance with recommendations of the National Fire
Protection Association.

Drip Legs: Install a capped drip leg 6 inches long at the base of each vertical rise.

Coating and Wrapping. Coat and wrap underground piping in accordance with the service utility
company standards.

Sleeves.

1. Encase gas piping running in or through solid partitions with thin wall metal conduit.
Sleeve piping and fittings shall be two pipe sizes, but not less than 1 inch larger than
encased gas piping.

2. Encase gas piping running below slab in Schedule 40 PVC, minimum size two pipe sizes
larger than gas pipe. Vent sleeve to atmosphere with a 1-1/2 inch vent with 1-1/2 inch
return bend above building roof. Seal ends of sleeve with UL fire rated caulk.

Do not install gas piping exposed to view inside public area, or occupied spaces, without prior
written approval.

Weld all gas piping above grade.

Provide test ports and isolation valves to enable proper testing of system in the future.

Provide isolation valve and unions across regulators for proper removal.

Provide transition risers where below grade polyethylene pipe changes to steel pipe above grade.

Gas Pressure Regulators / Vents:

1. Piping shall be sized in accordance with the regulator manufacturer’s instructions. Never
use pipe sizes smaller than the vent size; smaller pipe sizes restrict the gas flow. Where
there is more than one regulator at a location, each regulator shall have a separate vent to
the roof / outdoors. Headers with various installed devices can cause regulator
malfunction.

2. Support the vent pipe to eliminate strain on the regulator diaphragm case.
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3. Install vent piping from regulators to location to prevent gas smells from entering
building. Do not locate the vent line terminus near windows, fans, or other ventilation
equipment. See the installation instructions furnished with the regulator.

4. Install double elbows and insect screen at end of piping to prevent moisture and insects
from entering. Always point outdoor vent pipes in the downward position to reduce the
possibility of rain, snow, sleet, and other moisture entering the pipe.

5. When installed inside building route vents horizontally and terminate through building
sidewall. The vent must be piped to the outside atmosphere using the shortest length of
pipe, the fewest possible pipe elbows, and a pipe diameter as large as the vent size or
larger. If a long gas run must be used, increase the pipe one nominal size every ten feet to
keep the flow restriction as low as possible. Vents terminating through roof must have
prior approval from Architect before installation. Through roof penetrations shall be
minimized.

6. Regulators installed outside or on roof top: Install regulator vent turned downward with
insect screen over vent opening. The vent shall be designed to prevent the entry of water,
insects, or other foreign materials that could cause blockage.

7. Ensure the end of the vent line is away from ANY potential ignition sources. It is the
installer’s responsibility to ensure the vent line is exhausting to a safe environment
8. Adhere to all applicable codes and regulations.

32 TESTING GAS PIPING

A.

Preliminary gas test as required by Code, but minimum test pressure of 50 PSI held for not less
than eight hours without noticeable drop.

Test joints with a soap solution while lines are under pressure.

Repair leaks.

Final gas test shall be with a 24 inch column of mercury or a diaphragm gauge with a minimum
dial size of 3-1/2 inches with a set hand and a pressure range not to exceed twenty (20) psig with
2/10-pound increments. The minimum test pressure shall not be less than ten (10) psi and the
maximum test pressure shall not exceed twelve (12) psig. This test will be observed for no less
than (30) thirty minutes with no drop in pressure.

Provide copy of gas pressure test reports in Operations & Maintenance Manual.

Provide Railroad Commission of Texas Pipeline Safety Form PS-86B.
1. To find form online, go to: Texas School Gas Test Form

School renovations projects shall have all gas piping tested. Report and document gas leaks found
to the Architect and Engineer. Repair leaks at no additional cost to the Owner.

33 IDENTIFICATION CONDUCTOR

A.

C.

Spiral A #12 AWG insulated copper conductor the full length of the thermoplastic piping system.
Fasten to the pipe at 3 foot intervals with plastic tie wraps.

Terminate at each end in a 12 inch x 12 inch x 4 inch FRP junction box.

1. Bolted gasketed cover with stainless steel screws.
2. Screw type terminal strip.
3. Legend on cover "gas pipe identification conductor."

Set in concrete pad.

34 UNDERGROUND STEEL PIPE
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A. Reference Specification Section 22 20 02, Underground Steel Pipe Corrosion Protection.
35 PAINT EXPOSED OUTSIDE GAS PIPE
A. Interior and Exterior Gas piping shall be protected from rust.
B. Paint pipe with a flat alkyd coating, clean pipe prior to painting by preparing surface by hand tool
cleaning per SSPC-SP2-82, applying one coat of Glidden Y-590 Rustmaster Metal Primer White
and top coat of Yellow Alkyd Flat Enamel.

END OF SECTION
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SECTION 23 01 00

HVAC OPERATING AND MAINTENANCE MANUALS

PART 1 - GENERAL

1.1 SECTION INCLUDES

A.

B.

C.

Compilation product data and related information appropriate for Owner's operation and maintenance
of products furnished under Contract. Prepare operating and maintenance data as specified.

Instruct Owner's personnel in operation and maintenance of equipment and systems.

Submit three copies of complete manual in final form.

1.2 SUBMITTALS

A.

F.

Thirty (30) days after the Contractor has received the final scheduled identified submittals bearing the
Architect/Engineer's stamp of acceptance (including resubmittals), submit for review one copy of the
first draft of the Operating and Maintenance Manual. This copy shall contain as a minimum:

1. Table of Contents for each element.

2. Contractor information.

3. All submittals, coordination drawings and product data, reviewed by the Architect/Engineer;
bearing the Architect/Engineer's stamp of acceptance. (When submittals are returned from
Engineer "Correct as Noted", corrected inserts shall be included.)

4. All parts and maintenance manuals for items of equipment.

5. Warranties (without starting dates)

6. Certifications that have been completed. Submit forms and outlines of certifications that
have not been completed.

7. Operating and maintenance procedures.

8. Form of Owner's Training Program Syllabus (including times and dates).

9. Control operations/equipment wiring diagrams.

10. Schedule of filters for each item of equipment.

11. Schedule of belts for each item of equipment.

12. Other required operating and maintenance information that are complete.

Copy will be returned to the Contractor within 15 days with comments for corrections.

Submit three (3) completed manuals in final form to the Architect/Engineer one day after substantial
completion, and prior to Owner's instructions. Include all specified data, test and balance reports,
drawings, dated warranties, certificates, reports, along with other materials and information.

The Architect/Engineer will review the manuals for completeness within fifteen (15) days.

The Contractor shall be notified of any missing or omitted materials. The Manuals shall be reworked
by the Contractor, as required, in the office of the Architect / Engineer. The manuals will not be

retransmitted.

Two (2) complete Manuals will be delivered to the Owner.

PART 2 - PRODUCTS

2.1 BINDERS
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C.

D.

PART 3 - EXECUTION

Commercial quality black three-ring binders with clear overlay plastic covers.

Minimum ring size: 1"; Maximum ring size: 3".

When multiple binders are used, correlate the data into related groupings.

Label contents on spine and face of binder with full size insert. Label under plastic cover.

3.1 OPERATION AND MAINTENANCE MANUAL

A.

Form for Manuals:

1.
2.

6.

Prepare data in form of an instructional manual for use by Owner's personnel.
Format:

a. Size: 8-1/2"x 11".

b. Text: Manufacturer's printed data or neatly typewritten.
Drawings:

a. Provide reinforced punched binder tab and bind in text.
b. Fold larger drawings to size of text pages.

Provide flyleaf indexed tabs for each separate product or each piece of operating equipment.
Cover: Identify each volume with typed or printed title "Operating and Maintenance
Instructions". List:

a. Title of Project
b. Identity of separate structures as applicable.
c. Identity of general subject matter covered in the manual.

Binder as specified.

Content of Manual:

1.

Neatly typewritten Table of Contents for each volume arranged in systematic order as
outlined in the specifications.

a. Contractor, name of responsible principal, address and telephone number.
b. A list of each product required to be included, indexed to content of the volume.
c. List with each product, name, address and telephone number of:
1) Subcontractor or installer.
2) Maintenance contractor as appropriate.
3) Identify area of responsibility of each.
4) Local source of supply for parts and replacement.
d. Identify each product by product name and other identifying symbols as set forth in
Contract Documents.
Product Data:
a. Include those sheets pertinent to the specific product.
b. Annotate each sheet to:
1) Identify specific product or part installed.
2) Identify data applicable to installation.
3) Delete references to inapplicable information. (All options not supplied
with equipment shall be marked out indicated in some manner.
Drawings:
a. Supplement product data with drawings as necessary to illustrate:
1) Relations of component parts of equipment and systems.
2) Control and flow diagrams.
b. Coordinate drawings with information in Project Record Documents to assure
correct illustration of completed installation.
c. Do not use Project Record Documents as maintenance drawings.
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4. Written text, as required to supplement product data for the particular installation:
a. Organize in consistent format under separate headings for different procedures.
b. Provide logical sequence of instructions for each procedure.
5. Copy of each warranty, bond and service contract issued.
a. Provide information sheet for Owner's personnel, giving:
1) Proper procedures in event of failure.
2) Instances that might affect validity of warranties or bonds.
6. Shop drawings, coordination drawings and product data as specified.

C. Sections for Equipment and Systems.
1. Content for each unit of equipment and system as appropriate:
a. Description of unit and component parts.
1) Function, normal operating characteristics, and limiting conditions.
2) Performance curves, engineering data and tests.
3) Complete nomenclature and commercial number of replaceable parts.
b. Operating procedures:
1) Start up, break-in, routine and normal operating instructions.
2) Regulation, control, stopping, shut down and emergency instructions.
3) Summer and winter operating instructions.
4) Special operating instructions.
c. Maintenance procedures:
1) Routine operations
2) Guide to trouble-shooting.
3) Disassembly, repair and reassembly.
4) Alignment, adjusting and checking.
5) Routine service based on operating hours.
Servicing and lubrication schedule. List of lubricants required.
Manufacturer's printed operating and maintenance instructions.
Description of sequence of operation by control manufacturer.
Original manufacturer's parts list, illustrations, assembly drawings and diagrams
required for maintenance.
1) Predicted life of part subject to wear.
2) Items recommended to be stocked as spare parts.
As installed control diagrams by controls manufacturer.
Complete equipment internal wiring diagrams.
Schedule of filters for each air handling system.
Schedule of belts for each item of equipment.
Each Contractor's coordination drawings.
As installed color coded piping diagrams.
Charts of valve tag number, with location and function of each valve.
List of original manufacturer's spare parts and recommended quantities to be
maintained in storage.
Other data as required under pertinent sections of the specifications.
2. Prepare and include additional data when the need for such data becomes apparent during
instruction of Owner's personnel.
3. Additional requirements for operating and maintenance data as outlined in respective
sections of specifications.
Provide complete information for products specified in Division 23.
Provide certificates of compliance as specified in each related section.
Provide start up reports as specified in each related section.
Provide signed receipts for spare parts and material.
Provide training report and certificates.
Provide extended compressor warranty certificates.

© o e
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END OF SECTION
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SECTION 23 05 00

MECHANICAL GENERAL PROVISIONS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A Except as modified in this Section, General Conditions, Supplementary Conditions, applicable provisions of the
General Requirements, and other provisions and requirements of the contract documents apply to work of
Division 23 Mechanical.
B. Applicable provisions of this section apply to all sections of Division 23, Mechanical.
1.2 CODE REQUIREMENTS AND FEES
A Perform work in accordance with applicable statutes, ordinances, codes and regulations of governmental
authorities having jurisdiction.
B. Mechanical work shall comply with applicable inspection services:
1. Underwriters Laboratories
2. National Fire Protection Association
3. State Health Department
4. Local Municipal Building Inspection Department
5. Texas Department of Licensing & Regulations (ADA)
C. Resolve any code violations discovered in contract documents with the Engineer prior to award of the contract.
After Contract award, any correction or additions necessary for compliance with applicable codes shall be made
at no additional cost to the Owner.
D. This Contractor shall be responsible for being aware of and complying with asbestos NESHAP regulations, as
well as all other applicable codes, laws and regulations.
E. Obtain all permits required.
1.3 CONTRACTOR'S QUALIFICATIONS
A. An approved contractor for the work under this division shall be:
1. A specialist in this field and have the personnel, experience, training, skill, and organization to provide
a practical working system
2. Able to furnish evidence of having contracted for and installed not less than 3 systems of comparable
size and type that has served their Owners satisfactorily for not less than 3 years
1.4 REFERENCE SPECIFICATIONS AND STANDARDS
A. Materials which are specified by reference to Federal Specifications; ASTM, ASME, ANSIL, or AWWA
Specifications; Federal Standards; or other standard specifications must comply with latest editions, revisions,
amendments or supplements in effect on date bids are received. Requirements in reference specifications and
standards are minimum for all equipment, material, and work. In instances where specified capacities, size, or
other features of equipment, devices, or materials exceed these minimums, meet specified capacities.
1.5 CONTRACT DRAWINGS
A Contract drawings are diagrammatic only and do not give fully dimensioned locations of various
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elements of work. Determine exact locations from field measurements.
1.6 PROJECT RECORD DOCUMENTS

A. Maintain at the job site a separate set of white prints (black line) of the contract drawings for the sole purpose of
recording the "as-built" changes and diagrams of those portions of work in which actual construction is at
variance with the contract drawings. Mark the drawings with a colored pencil. Prepare, as the work progresses
and upon completion of work, reproducible drawings clearly indicating locations of various lines, valves,
ductwork, traps, equipment, and other pertinent items, as installed. Include flow-line elevation of sewer lines.
Record existing and new underground and under slab piping with dimensioned locations and elevations of such
piping.

B. At the conclusion of project, obtain without cost to the Owner, erasable mylars of the original drawings and
transfer as-built changes to these. Prior to transmittal of corrected drawings, obtain 3 sets of blue-line prints of
each drawing, regardless of whether corrections were necessary and include in the transmittal (2 sets are for the
Owner's use and one set is for the Architect/Engineer's records). Delivery of these as-built prints and
reproducibles is a condition of final acceptance. Provide record drawings on one set each (reproducible Dayrex
mylar film positives) and AutoCad 2014 / Revit CAD files on disk (CD Rom).

C. As-Built drawings should indicate the following information as a minimum:
1. Indicate all addendum changes to documents.
2. Remove Engineer’s seal, name, address and logo from drawings.
3. Mark documents RECORD DRAWINGS.
4. Clearly indicate: DOCUMENT PRODUCED BY
5. Indicate all changes to construction during construction. Indicate actual routing of all piping, ductwork,

etc. that were deviated from construction drawings.

Indicate exact location of all underground mechanical piping and elevation.

Indicate exact location of all underground electrical raceways and elevations.

Correct schedules to reflect (actual) equipment furnished and manufacturer.

Location and size of all ductwork and mechanical piping above ceiling including exact location of
isolation of domestic and mechanical valves.

10. Exact location of all electrical equipment in and outside of the building.

11. Exact location of all roof mounted equipment, wall, roof and floor penetrations.

12. Cloud all changes.

o X

1.7 SPACE REQUIREMENTS

A Consider space limitations imposed by contiguous work in selection and location of equipment and material. Do
not provide equipment or material that is not suitable in this respect.

1.8 RELATION WITH OTHER TRADES

A Carefully study all matters and conditions concerning the project. Submit notification of conflict in ample time to
prevent unwarranted changes in any work. Review other Divisions of these specifications to determine their
requirements.

B. Because of the complicated relationship of this work to the total project, conscientiously study the relation and

cooperate as necessary to accomplish the full intent of the documents.

C. Provide sleeves and inserts in forms as required for the work. Stub up and protect open ends of pipe before any
concrete is placed. Furnish sizes of required equipment pads. Furnish and locate bolts and fittings required to be
cast in them.

D. Locate and size openings required for installation of work specified in this Division in sufficient time to prevent
delay in the work.
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E. Refer to other Divisions of the specifications for the scope of required connections to equipment furnished under
that Division. Determine from the Contractor for the various trades, the Owner, and by direction from the
Architect/Engineer, the exact location of all items.

1.9 CONCEALED AND EXPOSED WORK
A. When the word "concealed" is used in connection with insulating, painting, piping, ducts and the like, the work is
understood to mean hidden from sight as in chases, furred spaces or above ceilings. "Exposed" is understood to
mean open to view.
1.10 GUARANTEE
A. Guarantee work for 1 year from the date of substantial completion of the project. During that period make good
any faults or imperfections that may arise due to defects or omissions in material, equipment or workmanship. At
the Owner's option, replacement of failed parts or equipment shall be provided.
1.11 MATERIAL AND EQUIPMENT
A Furnish new and unused materials and equipment meeting the requirements of the paragraph specifying
acceptable manufacturers. Where two or more units of the same type or class of equipment are required, provide
units of a single manufacturer.
1.12 NOISE AND VIBRATION
A. Select equipment to operate with minimum noise and vibration. If objectionable noise or vibration is produced or
transmitted to or through the building structure by equipment, piping, ducts or other parts of work, rectify such
conditions at no additional cost. If the item of equipment is judged to produce objectionable noise or vibration,
demonstrate at no additional cost that equipment performs within designated limits on a vibration chart.
1.13 ACCEPTABLE MANUFACTURERS
A. Manufacturers names and catalog number specified under sections of Division 23 are used to establish standards
of design, performance, quality and serviceability and not to limit competition. Equipment of similar design,
equal to that specified, manufactured by a named manufacturer will be acceptable on approval. A request for prior
approval of equipment not listed must be submitted ten (10) days before bid due date. Submit complete design
and performance data to the Engineer.
1.14 OPERATING TESTS
A After all mechanical systems have been completed and put into operation, subject each system to an operating test
under design conditions to ensure proper sequencing and operation throughout the range of operation. Tests shall
be made in the presence of the Architect/Engineer. Make adjustments as required to ensure proper functioning of
all systems. Special tests on individual systems are specified under individual sections. Submit 3 copies of all
certifications and test reports adequately in advance of completion of the work to allow for remedial action as
required to correct deficiencies discovered in equipment and systems.
1.15 WARRANTIES
A Submit 3 copies of all warranties and guarantees for systems, equipment, devices and materials. These shall be
included in the Operating and Maintenance Manuals.
1.16 BUILDING CONSTRUCTION
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A. It shall be the responsibility of each sub-contractor to consult the Architectural and Engineering drawings, details,
and specifications and thoroughly familiarize himself with the project and all job related requirements. Each sub-
contractor shall cooperate with the General Contractor to verify that all piping and other items are placed in the
walls, furred spaces, chases, etc., so there will be no delays in the job.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION

3.1 OPENINGS
A Framed, cast or masonry openings for ductwork, equipment or piping are specified under other divisions.
Drawings and layout work for exact size and location of all openings are included under this division.
3.2 AIR FILTERS AND PIPE STRAINERS
A Immediately prior to substantial completion of the project, inspect, clean and service air filters and strainers.
Replace air filters.
33 LUBRICATION, REFRIGERANT AND OIL
A Provide a complete charge of correct lubricant for each item of equipment requiring lubrication.
B. Provide a complete and working charge of proper refrigerant, free of contaminants, into each refrigerant system.
After each system has been in operation long enough to ensure completely balanced conditions, check the charge
and modify for proper operation as required.
C. Provide a complete charge of special oil for refrigeration use, suitable for operation with refrigerant, in each
system.
34 HOUSEKEEPING PADS
A Provide equipment housekeeping pads under all floor mounted and ground mounted HVAC equipment, and as
shown on the drawings.
B. Concrete work as specified in Division 3.
C. Concrete pads:
l. 4" high, rounded edges, minimum 2500 psi unless otherwise indicated on the drawings
2. Chamfer strips at edges and corner of forms.
3. Smooth steel trowel finish.
4. Doweled to existing slab
D. Install concrete curbs around duct penetrations or multiple pipe penetrations.
3.5 INSTRUCTION OF OWNER'S PERSONNEL
A Prior to final inspection, conduct an on-site training program to instruct the Owner's operating personnel in the
operation and maintenance of the mechanical systems.
1. Provide the training during the Owner's regular working day.
2, The Instructors shall each be experienced in their phase of operation and maintenance of building
mechanical systems and with the project.
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B. Time to be allocated for instructions.

1. Minimum of 40 hours dedicated instructor time.
2. 8 hours on each of 5 days.

Before proceeding with the on-site training program, submit the program syllabus; proposed time and dates; and
other pertinent information for review and approval.

1. One copy to the Owner.

2. One copy to the Architect/Engineer.

The Owner will provide a list of personnel to receive instructions, and will coordinate their attendance at the
agreed upon times.

Use the operation and maintenance manuals as the basis of instruction. Review contents of manual with
personnel in detail to explain all aspects of operation and maintenance.

Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, and shut down of
each item of equipment.

Demonstrate equipment functions (both individually and as part of the total integrated system).

Prepare and insert additional data in the operating and maintenance manuals when the need for additional data
becomes apparent during instructions.

Submit a report within one week after completion of the training program that instructions have been
satisfactorily completed. Give time and date of each demonstration and hours devoted to the demonstration, with
a list of people present.

At the conclusion of the on-site training program, have the person designated by the Owner sign a certificate to
certify that he/she has a proper understanding of the system, that the demonstrations and instructions have been
satisfactorily completed, and the scope and content of the operating and maintenance manuals used for the
training program are satisfactory.

Provide a copy of the report and the certificate in an appropriately tabbed section of each Operating and
Maintenance Manual.

3.6 EQUIPMENT IDENTIFICATION
A Provide a laminated engraved plastic nameplate on each piece of equipment and starter.
1. Designation approved by Architect/Engineer.
2. Equipment includes, but is not limited to, air handling units, fan coil units, variable volume boxes, fans,
pumps, boilers and chillers.
3. Submit schedule of equipment to be included and designations.
B. Provide nameplates with 1/2" high letters and fastened with epoxy or screws.
3.7 OBSTRUCTIONS
A. The drawings indicate certain information pertaining to surface and subsurface obstructions which has been taken
from available drawings. Such information is not guaranteed, however, as to accuracy of location or complete
information.
1. Before any cutting or trenching operations are begun, verify with Owner's representative, utility
companies, municipalities, and other interested parties that all available information has been provided.
2. Should obstruction be encountered, whether shown or not, alter routing of new work, reroute existing
lines, remove obstruction where permitted, or otherwise perform whatever work is necessary to satisfy
the purpose of the new work and leave existing
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services and structures in a satisfactory and serviceable condition.

Assume total responsibility for and repair any damage to existing utilities or construction, whether or not such
existing facilities are shown.

3.8 PROTECTION

A

39 INDOOR

Protect work, equipment, fixtures, and materials. At work completion, work must be clean and in original
manufacturer's condition.

AIR QUALITY

A All equipment and ductwork shall be installed to allow sufficient space for testing, maintenance, and
commissioning functions. Access doors or panels shall be installed in ventilation equipment, ductwork, and
plenum enclosures for inspection and cleaning of outdoor air intakes, mixing plenums, up and downstream of
coils, filters, drain pans and fans.

B. Practice source control and eliminate potential contaminants in material selection, installation, and maintenance.

C. Provide installation and disposal instructions for all materials and chemicals that are potential contaminants.

D. Obtain and conform to the requirements of the Material Safety Data Sheets (MSDSs) in the use of materials.

E. Utilize manufacturer’s recommendations and provide installation instructions for all chemicals, compounds, and
potential contaminants including pre-installation degassing if required.

F. Ventilate completed building prior to final completion using no less than design outside air for at least 48 hours
before occupancy.

G. Make provisions for controls to prevent the entry of air contaminants into the HVAC air distribution system.

H. Steps shall be taken to ensure that the HVAC system continues to function effectively and are not damaged or
contaminated during construction activities.

END OF SECTION
MECHANICAL GENERAL PROVISIONS 23 05 00-6

SOBE #2022-02715

Salas O'Brien Registration #F-4111



SECTION 23 05 10

HVAC CONTRACT QUALITY CONTROL

PART 1 - GENERAL

1.1 WORK INCLUDED
A. Contract quality control including workmanship, manufacturer's instructions, mock-ups and demonstrations.
1.2 QUALITY CONTROL PROGRAM
A. Maintain quality control over supervision, subcontractors, suppliers, manufacturers, products, services, site
conditions and workmanship to produce work in accordance with contract documents.
1.3 WORKMANSHIP
A. Comply with industry standards except when more restrictive tolerances or specified requirements indicate
more rigid standards or more precise workmanship.
B. Perform work by persons qualified to produce workmanship of specified quality.
C. Secure products in place with positive anchorage devices designed and sized to withstand stresses, vibration,
and racking. Under no conditions shall material or equipment be suspended from structural bridging.
D. Provide finishes to match approved samples. All exposed finishes shall be approved by the Architect. Submit
color samples as required.
1.4 MANUFACTURER'S INSTRUCTIONS
A. Comply with instructions in full detail, including each step in sequence.
B. Should instruction conflict with Contract Documents, request clarification from Architect / Engineer before
proceeding.
1.5 MANUFACTURER'S CERTIFICATES
A. When required in individual Specification Sections, submit manufacturer's certificate in duplicate, certifying
that products meet or exceed specified requirements.
1.6 MANUFACTURER'S FIELD SERVICES
A. When required in individual Specification Sections, manufacturer shall provide qualified personnel to
observe:
1. Field conditions.
2. Condition of installation.
3. Quality of workmanship.
4. Start-up of equipment.
5. Testing, adjusting, and balancing of equipment.
B. Representative shall make written report of observations and recommendations to Architect / Engineer.
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1.7 MOCK-UPS

A. Assemble and erect the specified equipment and products complete, with specified anchorage and support
devices, seals and finishes.

B. Do not proceed with any work involving a mock-up, until the related mock-up has been approved in writing.
C. Acceptable mock-ups in place shall be retained in the completed work.
D. Perform tests and submit results as specified.

1.8 SCHEDULING OF MOCK-UPS

A. Schedule demonstration and observation of mock-ups, in phases, with Architect / Engineer.
L. Rough-in.
2. Finish with all appurtenances in place.
3. Insulation installed.
4. Demonstrations.

PART 2 - PRODUCTS
2.1 REFERENCE APPLICABLE SPECIFICATION SECTIONS.
PART 3 - EXECUTION

3.1 FAN/COIL UNITS (WATER SOURCE HEAT PUMPS)

A. Mock-up a fan/coil unit (water source heat pump) completely installed, including:
L. Primary, secondary and auxiliary drain pans.
2. Piping connections; including all piping appurtenances.
3. Pipe insulation.
4, Condensate drain piping.
5. Electrical connections.
6. Duct connection beyond first transition.
7. Block valves, balancing valves, and control valves.
8. Cabinet/internal vibration isolation.
9. Suspension system.
B. Tests: Air flow at scheduled static pressure.
C. Demonstrate:
L. Filter accessibility.
2. Accessibility to drain and components for service.
3. Controls sequence.

3.2 AIR HANDLING UNIT

A. Mock-up an air handling unit, completely installed, including:
L. Piping connections; including thermowells, test stations, test wells and other piping appurtenances.
2. Pipe insulation.
3. Condensate drain piping.
4, Electrical connections.
5. Ductwork beyond the first transition.
6. Control valves and bypass.
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7. Cabinet/internal vibration isolation.
8. Block valves and balancing valves.
9. Duct insulation.
10. Instrumentation.
B. Tests: Air flow at scheduled static pressure.
C. Demonstrate:
L. Filter accessibility.
2. Accessibility to drain and components for service.
3. Controls sequence.

33 CONSTANT VOLUME TERMINAL BOX

A. Mock-up a Constant Volume Terminal Box completely installed, including:
L. Piping connections, including all piping appurtenances.
2. Pipe insulation.
3. Electrical connections.
4. Duct connection beyond first transition.
5. Block valves, balancing valves, and control valves.
6. Cabinet/internal vibration isolation.
7. Suspension system.
B. Tests: Air flow at scheduled static pressure.
C. Demonstrate:
L. Control Sequence.
2. Accessibility to components for service.

34 HOT AND CHILLED WATER CIRCULATING PUMPS

A. Mock-up one each system pump, completely installed including:

Pump mounted on housekeeping pad.

Auxiliary drain pan. (Chilled water only)

Piping to a point beyond the complete valve and instrumentation assemblies.
Strainers with blowdown.

Flexible piping connection.

Pipe supports.

Pipe insulation.

Pump painting.

Electrical connections.

Lok WD =

35 PROTECTION OF EQUIPMENT

A. Do not deliver equipment to the project site until progress of construction has reached the stage where
equipment is actually needed or until building is closed in enough to protect the equipment from weather.
Equipment allowed to stand in the weather will be rejected, and the Contractor is obligated to furnish new
equipment of a like kind at no additional cost to the Owner.

B. Adequately protect equipment from damage after delivery to the project. Cover with heavy tarpaulins, drop
cloths or other protective coverings as required to protect from plaster, paint, mortar and/or dirt. Do not

cover with plastic materials and trap condensate and cause corrosion.

END OF SECTION
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SECTION 23 05 11

MECHANICAL ALTERATIONS PROJECT PROCEDURES

PART 1 - GENERAL

1.1 WORK INCLUDED

A

B.

C.

Inspect and service existing equipment and materials that are to remain or to be reused.
Disposal of equipment, materials, or housekeeping pads to be abandoned. Prior to disposal, the Contractor
shall verify with the Owner what is to be salvaged by the Owner and what is to become the property of the

Contractor.

Handling of equipment and materials to be removed.

1.2 QUALITY ASSURANCE

A

Coordination with the Owner prior to the disconnection or shutdown of existing equipment, or to the
modification of existing operational systems.

1.3 CONTRACT DRAWINGS

A

There is the possibility that existing conditions and devices are affected by the work indicated on the drawings
and called for in the specifications (project manual) which do not appear on the drawings. It is the
Contractor’s responsibility to visit the site and determine all of the existing conditions and to consider these
existing conditions when making and presenting a proposal, to have a complete proposal.

PART 2 - PRODUCTS

2.1 MATERIALS AND EQUIPMENT

A

B.

Material used to upgrade and repair existing equipment shall conform to that specified.

Material used to upgrade and repair existing equipment shall not void existing warranties or listings of the
equipment to be upgraded or repaired.

Material used to upgrade and repair existing equipment shall be new and shall be of the same manufacturer of
the existing equipment, shall be acquired through the existing original equipment manufacturer’s approved
distribution channels, shall have manufacturer’s warranties for the new material being used, and shall be listed
for the use intended.

PART 3 - EXECUTION

3.1 INSPECTION

A

Existing materials and equipment indicated on the drawings or in the specifications to be reused shall be
inspected for damaged or missing parts. Contractor shall notify the Architect/Engineer, in writing,
accordingly.

If using materials specified or shown on the drawing voids or diminishes the warranty or operation of
remaining equipment or systems, the Contractor shall notify the Architect/Engineer, in writing.

Verify field measurements, above and underground piping connections and flows.
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D. Demolition Drawings are based on casual field observation, and when available, existing record documents.
Report discrepancies to Architect before disturbing existing installation, and immediately after such
discrepancies are discovered.

E. Field verify existing conditions and actual utility uses prior to final connections. Existing drawings may not
have been available for all required information. Use pipe inspection camera system to field verify existing
sanitary / grease waste connections. Verify actual HVAC supply and return piping connections. Verify flow
direction and depth prior to connection to existing plumbing systems.

APPLICATION

A. Existing materials and equipment indicated on the drawings or in the specifications to be reused shall be
cleaned and reconditioned, including cleaning of piping systems and HVAC coils prior to installation and
reuse.

B. Material and equipment removed that is not to be salvaged for Owner's use or for reuse on the project shall
become the property of the Contractor and be removed from the site.

C. Material or equipment salvaged for Owner's use shall be carefully handled and stored where directed by the
Owner or the Architect / Engineer. Relocate material and / or equipment as directed by Owner.

D. Materials and equipment not indicated to be removed or abandoned shall be reconnected to the new system.

E. Materials, equipment and housekeeping pads not to be reused or reconnected shall be removed for Owner’s
review and salvaged by Contractor.

F. Prior to start of construction, Contractor shall walk areas to be renovated with Owner to identify and
document items to be salvaged for Owner’s use.

G. Clean and repair existing materials and equipment that remain or are to be reused.

H. Contractor shall utilize spaces efficiently to maximize accessibility for other installations, for maintenance,
and for repairs.

SEQUENCE AND SCHEDULE

A Coordinate utility service outages with Utility Company, Architect and Owner.

B. Provide additional or temporary valves, piping, ductwork and connections to maintain existing systems in
service during construction.

C. Existing HVAC and Plumbing Service: Refer to drawings for work in remodeled areas. Where facilities in
these areas are to remain in service, any related work to keep the facilities in operation is specified in this
Division. Maintain existing system in service until new system is complete and ready for service. Disable
system only to make switchovers and connections. Obtain permission from Owner at least 48 hours before
partially or completely disabling system. Minimize outage duration. Make temporary connections to maintain
service in areas adjacent to work area. Maintain acceptable temperature and humidity control within existing
building during renovation activities.

D. Remove and replace existing Mechanical systems and appurtenances as occasioned by new or remodeled

construction. Re-establish service that may be interrupted by remodeled construction.
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J.

K.

Refer to other drawings series for work in remodeled areas. Where facilities in these areas are required to
remain in service, any related work required to keep these facilities in operation is specified in this Division.

Remove and replace existing piping, grilles, boxes and ductwork coincident with the construction.

Remove or relocate existing piping, grilles, ductwork or housekeeping pads as occasioned by new or
remodeled construction. Cap unused HVAC or domestic piping and duct beyond the new finish line.

Relocate all HVAC and or domestic piping, grilles, boxes and ductwork as required to accommodate new
work requiring precedence.

Remove concrete housekeeping pad where materials or equipment have been removed.
Remove all known utilities, which do not provide service to the buildings that remain.

Remove existing plumbing or mechanical vent penetrations through roof not to be reused.

34 DEMOLITION AND EXTENSION OF EXISTING MECHANICAL WORK

A

The Contractor shall modify, remove, and/or relocate all materials and items so indicated on the drawings or
required by the installation of new facilities. All removals and/or dismantling shall be conducted in a manner
as to produce maximum salvage. Salvage materials shall remain the property of the Owner, and shall be
delivered to such destination as directed by the Owner’s representative unless they are not wanted, then it will
be the responsibility of this Contractor to remove such items and properly dispose of them. Materials and/or
items scheduled for relocation and which are damaged during dismantling or reassembly operations shall be
repaired and restored to good operative condition. The Contractor may, at his discretion, and upon approval
of the Owner’s representative substitute new materials and/or items of like design and quality in lieu of
materials and/or items to be relocated.

All items to be relocated shall be carefully removed in reverse to original assembly or placement and
protected until relocated. The Contractor shall clean, repair, and provide all new materials, fittings, and
appurtenances required to complete the relocations and to restore them to good operative order. All
relocations shall be performed by workmen skilled in the work and in accordance with standard practice of
the trades involved.

When items scheduled for relocation and/or reuse are found to be in damaged condition before work has been
started on dismantling, the Contractor shall call the attention of the Owner’s representative to such items and
receive further instructions before removal. Items damaged in repositioning operations are the contractor’s
responsibility and shall be repaired or replaced by the contractor as approved by the owner’s representative, at
no additional cost to the Owner.

HVAC, Plumbing, piping, ductwork and appurtenances to be removed, salvaged, or relocated shall be
removed to points indicated on the drawings, specified, or acceptable to the Owner’s representative. Piping
and ductwork not scheduled for reuse shall be removed to the points at which reuse is to be continued or
service is to remain. Such services shall be sealed, capped, or otherwise tied-off or disconnected in a safe
manner acceptable to the Construction Inspector. All disconnections or connections into the existing facilities
shall be done in such a manner as to result in minimum interruption of services to adjacent occupied areas.
Services to existing areas or facilities that must remain in operation during the construction period shall not be
interrupted without prior specific approval of the Owner’s representative hereinbefore specified.

Repair adjacent construction and finishes damaged during demolition and extension work.
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Maintain access to mechanical installations that remain active. Modify installation or provide access panel as
appropriate.

Extend existing installations using materials and methods compatible with existing mechanical installations,
or as specified.

Existing mechanical piping and devices found to need additional hangers installed should be added at no
additional cost to the Owner.

35 PROTECTION OF THE WORK

A

Provide adequate temporary support and auxiliary structure as necessary to ensure structural value or integrity
of affected portion of work.

Provide devices and methods to protect other portions of work from damage.

Execute fitting and adjustment of products to provide a finished installation to comply with specified
products, functions, tolerances and finishes.

3.6 IDENTIFICATION OF EQUIPMENT IN RENOVATED AREAS

A

Identification of Equipment: Provide new identification of all existing equipment to be reused and located
within the renovated areas. Do not include the description “existing”. Provide new nameplates for all existing
mechanical equipment in renovated areas as specified in Section 23 05 00 Mechanical General Provisions.

3.7 REFRIGERANT DISPOSAL

A

Contractor shall dispose of refrigerant from all DX equipment including refrigerant piping per OSHA, EPA,
Federal, State and Local Codes.

3.8 ADDITIONAL REQUIREMENTS

A. Temporary Climate Control: Provide temporary climate control (heating, cooling and humidity control)
required for construction of Work.

1.

Prior to disabling any HVAC system in any building, the contractor shall place temperature and
humidity measuring and recording devices in all areas of the building where the temperature and/or
humidity levels may potentially be affected due to the HVAC system(s) being disabled. The
contractor shall with a similar, separate measuring and recording device measure and record outside
(ambient) temperature and humidity conditions at all times when the indoor values are being
recorded. Temperature and humidity levels shall be measured and recorded at a maximum interval
of 5 minutes (adjustable).

The contractor shall on a weekly basis submit an electronic file copy and print and submit one hard
file copy to the engineer of all recorded values. Temperature and humidity values shall be submitted
separately from each other (not overlapping). Values shall be printed 2 ways. They shall be
displayed in a “graphed” format and in a straight text format. The format of the electronic file shall
be a “standard” format and shall not require any special program or equipment to read and/or print.
Additionally, the electronic file shall not “expire” and remove itself once copied to electronic
memory.

Throughout the duration of the project, it shall be the responsibility of the contractor to ensure that
at no time shall the temperature in any part of the building be less than 60 degrees (f) or greater than
80 degrees (f). The contractor shall also ensure that at no time the relative humidity in any part of
the building shall reach or exceed 60%. Should this or any condition outside these stated allowable
values occur, the contractor shall immediately notify the engineer and investigate / correct the
situation. The contractor shall be responsible for correcting any condition (mold, discoloring, odors,
etc.) that
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occurs during such time that the temperatures and humidity levels are outside the allowable values.
This shall be done at no additional expense to the Owner.

Each building shall not be without conditioned air for more than 48 hours. Contractor is responsible
for all phasing, rental equipment, and related power. NO EXCEPTIONS. Whenever a system is to
be shut down for any time the owner shall be notified.

Whenever a central cooling or heating system is taken offline, all equipment that is dependent on
such system shall also be deactivated. For example, when the chilled water central plant is taken
offline, all AHUs/WSHPs shall be deactivated to ensure untreated air is not entering building,
Rental equipment and systems must be in place to maintain the temperature at 75 degrees and
relative humidity at 55% while the school is occupied during the school year.

PROVIDE RENTAL FLUID COOLER, PUMP/S AND BOILERS FOR EACH CAMPUS
LISTED BELOW THAT INCLUDES SCOPE FOR FLUID COOLER, PUMPS AND
BOILER, NO EXCEPTIONS. RENTAL EQUIPMENT SHALL BE ON SITE, CONNECTED
TO THE EXISTING SYSTEMS AND READY TO BE SWITCHED ON IMMEDIATELY
UPON REMOVING EXISTING FLUID COOLER, PUMP/S AND BOILER FROM
SERVICE. CONTRACTOR IS ALSO RESPONSIBLE FOR ALL TEMPORARY PIPING
TAPS AND TEMPORARY POWER FOR RENTAL EQUIPMENT.

a. TAYLOR CAREER AND TECHNICAL EDUCATION CENTER

END OF SECTION
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SECTION 23 05 12

SHOP DRAWINGS, COORDINATION DRAWINGS & PRODUCT DATA

PART 1 - GENERAL

1.1 WORK INCLUDED
A. Prepare submittals as required by these specifications as outlined below.
B. The term submittal, as used herein, refers to all:
1. Shop Drawings
2. Coordination Drawings
3. Product data
C. Submittals shall be prepared and produced for:
1. Distribution as specified
2. Inclusion in the Operating and Maintenance Manual, as specified, in the related section
1.2 SHOP DRAWINGS

A. Present drawings in a clear and thorough manner. Identify details by reference to sheet and detail,
schedule, or room numbers shown on Contract Drawings.

B. Show all dimensions of each item of equipment on a single composite Shop Drawing. Do not
submit a series of drawings of components.

C. Identify field dimensions; show relationship to adjacent features, critical features, work, or
products.

D. Submit shop drawings in plan, elevation and sections, showing equipment in mechanical
equipment areas.

1.3 COORDINATION DRAWINGS

A. Present in a clear and thorough manner. Title each drawing with project name. Identify each
element of drawings by reference to sheet number and detail, or room number of contract
documents. Minimum drawing scale: ¥4 = 1’-0".

B. Prepare coordination drawings to coordinate installations for efficient use of available space, for
proper sequence of installation, and to resolve conflicts. Coordinate with work specified in other
sections and other divisions of the specifications.

C. For each mechanical room and for each outside equipment pad where equipment is located, submit
plan and elevation drawings. Show:
1. Actual mechanical equipment and components to be furnished
2. Service clearance
3. Relationship to other equipment and components
4. Roof drains and leader piping
5. Fire protection piping and equipment

D. Identify field dimensions. Show relation to adjacent or critical features of work or products.

E. Related requirements:
1. Ductwork shop drawings
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G.

2. Coordination drawing specified in Division 26

Submit shop drawings in plan, elevation and sections, showing equipment in mechanical
equipment areas.

Gas piping sketch indicating proposed location of piping prior to proceeding with the installation.

1.4 PRODUCT DATA AND INSTALLATION INSTRUCTION

A.

Submit only pages which are pertinent to the project. All options which are indicated on the
product data shall become part of the contract and shall be required whether specified are not.

Mark each copy of standard printed data to identify pertinent products, referenced to specification
section and article number.

Show reference standards, performance characteristics and capacities; wiring and piping diagrams
and controls; component parts; finishes; dimensions and required clearances.

Modify manufacturer's standard schematic drawings and diagrams to supplement standard
information and to provide information specifically applicable to the work. Delete information not
applicable.

Mark up a copy of the specifications for the product. Indicate in the margin of each paragraph the
following: COMPLY, DO NOT COMPLY, or NOT APPLICABLE. Explain all DO NOT
COMPLY statements.

Provide a separate transmittal for each submittal item. Transmittals shall indicate product by
specification section name and number. Separate all submittals into appropriate specification
section number. Do not combine specification sections.

1.5 MANUFACTURERS INSTRUCTIONS

A.

Submit Manufacturer's instructions for storage, preparation, assembly, installation, start-up,
adjusting, calibrating, balancing and finishing.

1.6 CONTRACTOR RESPONSIBILITIES

A. Review submittals prior to transmittal.
B. Determine and verify:
1. Field measurements
2. Field construction criteria
3. Manufacturer's catalog numbers
4. Conformance with requirements of Contract Documents

C. Coordinate submittals with requirements of the work and of the Contract Documents.

D. Notify the Architect/Engineer in writing at time of submission of any deviations in the submittals
from requirements of the Contract Documents.

E. Do not fabricate products, or begin work for which submittals are specified, until such submittals
have been produced and bear contractor's stamp. Do not fabricate products or begin work
scheduled to have submittals reviewed until return of reviewed submittals with Architect /
Engineer's acceptance.
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Contractor's responsibility for errors and omissions in submittals is not relieved whether Architect /
Engineer reviews submittals or not.

Contractor's responsibility for deviations in submittals from requirements of Contract Documents
is not relieved whether Architect/Engineer reviews submittals or not, unless Architect / Engineer
gives written acceptance of the specific deviations on reviewed documents.

Submittals shall show sufficient data to indicate complete compliance with Contract Documents:
1. Proper sizes and capacities

2. That the item will fit in the available space in a manner that will allow proper service

3. Construction methods, materials and finishes

Schedule submissions at least 15 days before date reviewed submittals will be needed.

1.7 SUBMISSION REQUIREMENTS

A.

Make submittals promptly in accordance with approved schedule, and in such sequence as to cause
no delay in the Project or in the work of any other Contractor.

Number of submittals required:

1. Shop Drawings and Coordination Drawings: Submit one reproducible transparency and
three opaque reproductions.
2. Product Data: Submit the number of copies which the contractor requires, plus those

which will be retained by the Architect/Engineer.

Accompany submittals with transmittal letter, in duplicate, containing:

Date

Project title and number

Contractor's name, address and contact number.

The number of each Shop Drawing, Project Datum and Sample submitted
Other pertinent data

SAEI I B

Submittals shall include:

1. The date of submission

2. The project title and number

3. Contract Identification

4 The names of:

a. Contractor

b. Subcontractor

c. Supplier

d. Manufacturer

Identification of the product

Field dimensions, clearly identified as such

Relation to adjacent or critical features of the work or materials
Applicable standards, such as ASTM or federal specifications numbers
. Identification of deviations from contract documents

0. Suitable blank space for General Contractor and Architect/Engineer stamps
1. Contractor's signed and dated Stamp of Approval

— = 00w

Coordinate submittals into logical groupings to facilitate interrelation of the several items:
1. Finishes which involve Architect/Engineer selection of colors, textures or patterns
2. Associated items which require correlation for efficient function or for installation

1.8 SUBMITTAL SPECIFICATION INFORMATION
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A. Every submittal document shall bear the following information as used in the project manual:

1. The related specification section number
2. The exact specification section title
B. Submittals delivered to the Architect/Engineer without the specified information will not be

processed. The Contractor shall bear the risk of all delays, as if no submittal had been delivered.

1.9 RESUBMISSION REQUIREMENTS

A. Make re-submittals under procedures specified for initial submittals.
1. Indicate that the document or sample is a re-submittal
2. Identify changes made since previous submittals

B. Indicate any changes which have been made, other than those requested by the Architect /
Engineer.

1.10 CONTRACTOR'S STAMP OF APPROVAL

A. Contractor shall stamp and sign each document certifying to the review of products, field
measurements and field construction criteria, and coordination of the information within the
submittal with requirements of the work and of Contract Documents.

B. Contractor's stamp of approval on any submittal shall constitute a representation to Owner and
Architect/Engineer that Contractor has either determined and verified all quantities, dimensions,
field construction criteria, materials, catalog numbers, and similar data or assumes full
responsibility for doing so, and that Contractor has reviewed or coordinated each submittal with
the requirements of the work and the Contract Documents.

C. Do not deliver any submittals to the Architect/Engineer that do not bear the Contractor's stamp of
approval and signature.

D. Submittals delivered to the Architect/Engineer without Contractor's stamp of approval and
signature will not be processed. The Contractor shall bear the risk of all delays, as if no submittal
had been delivered.

1.11 ARCHITECT / ENGINEER REVIEW OF IDENTIFIED SUBMITTALS

A. The Architect / Engineer will:
1. Review identified submittals with reasonable promptness and in accordance with schedule
2. Affix stamp and initials or signature, and indicate requirements for re-submittal or
approval of submittal
3. Return submittals to Contractor for distribution or for resubmission

B. Review and approval of submittals will not extend to design data reflected in submittals which is
peculiarly within the special expertise of the Contractor or any party dealing directly with the
Contractor.

C. Architect / Engineer's review and approval is only for conformance with the design concept of the
project and for compliance with the information given in the contract.
1. The review shall not extend to means, methods, sequences, techniques or procedures of
construction or to safety precautions or programs incident thereto.
2. The review shall not extend to review of quantities, dimensions, weights or gauges,
fabrication processes or coordination with the work of other trades.
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D. The review and approval of a separate item as such will not indicate approval of the assembly in
which the item functions.

1.12 SUBSTITUTIONS
A. Do not make requests for substitution employing the procedures of this Section.
B. The procedure for making a formal request for substitution is specified in Div. 1.
PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION - NOT USED

END OF SECTION
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PART I - GENERAL

SECTION 23 05 13

ELECTRICAL PROVISIONS OF HVAC WORK

1.1 WORK INCLUDED

A. Electrical provisions to be provided as mechanical work are indicated in other Division 23
sections, on drawings, and as specified.

B. Types of work, normally recognized as electrical but provided as mechanical, specified or partially
specified in this Section, include but are not necessarily limited to the following:

1. Motors for mechanical equipment.

2. Starters for motors of mechanical equipment, but only where specifically indicated to be
furnished integrally with equipment.

3. Wiring from motors to disconnect switches or junction boxes for motors of mechanical
equipment, but only where specifically indicated to be furnished integrally with
equipment.

4. Wiring of field-mounted float control switches, flow control switches, and similar
mechanical-electrical devices provided for mechanical systems, to equipment control
panels.

5. Wiring of smoke detectors for shutdown of air handling equipment when a fire alarm
system is not included in the project.

6. Wiring of oil pump, vibration and oil level limit switches for cooling towers.

7. Refrigerant monitor/sensor/alarming and field installed visual/audible display alarms.

8. Pipe heat tracing.

9. Cooling tower vibration switch/interlock/reset.

10. Field interlock wiring from chiller: flow switches, pump aux. Contacts, pump start/stop.

11. Power supply 120 VAC and control signal from chiller control panel to condenser water
flow control valve installed in piping leaving chiller.

12. Wiring of all related circulating water system chemical treatment devices.

a. Low voltage electric contacting water meter
b. Solenoid valve/blow-down assembly
13. Radiant heater timer switches and/or thermostats
14. Low Voltage thermostat wiring
C. Refer to Division 23 Controls Sections for related control system wiring.
D. Refer to Division 23 sections for specific individual mechanical equipment electrical
requirements.
E. Refer to Division 26 sections for motor starters and controls not furnished integrally with

mechanical equipment.

F. Refer to Division 26 sections for junction boxes and disconnect switches required for motors and
other electrical units of mechanical equipment.

1.2 RELATED WORK

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections, apply to work of this Section.

1.3 QUALITY ASSURANCE
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A. Wherever possible, match elements of electrical provisions of mechanical work with similar
elements of electrical work specified in Division 26 sections for electrical work not otherwise
specified.

B. For electrical equipment and products, comply with applicable NEMA standards, and refer to
NEMA standards for definitions of terminology. Comply with National Electrical Code (NFPA
70) for workmanship and installation requirements.

1.4 SUBMITTALS

A. Include in listing of motors, voltage, notation of whether motor starter is furnished or installed
integrally with motor or equipment containing motors.

PART 2 - PRODUCTS

2.1 MOTORS

A. Provide motors for mechanical equipment manufactured by one of the following:
1. Baldor Electric Company.
2. Century Electric Div., Inc.
3. General Electric Co.
4. Louis Allis Div.; Litton Industrial Products, Inc.
5. Lincoln Electric
6. Marathon Electric Mfg. Corp.
7. Reliance Electric Co.
8. Westinghouse Electric Corp.
9. WEG
B. Motor Characteristics. Except where more stringent requirements are indicated, and except where

required items of mechanical equipment cannot be obtained with fully complying motors, comply
with the following requirements for motors of mechanical work:

C. Temperature Rating. Rated for 40 Degrees C environment with maximum 50 Degrees C
temperature rise for continuous duty at full load (Class A Insulation).

D. Provide each motor capable of making starts as frequently as indicated by automatic control
system, and not less than 5 starts per hour for manually controlled motors.

E. Phases and Current Characteristics. Provide squirrel-cage induction polyphase motors for 3/4hp
and larger, and provide capacitor-start single-phase motors for 1/2hp and smaller, except 1/6hp
and smaller may, at equipment manufacturer's option, be split-phase type. Coordinate current
characteristics with power specified in Division 26 sections, and with individual equipment
requirements specified in other Division 23 requirements. For 2-speed motors provide 2 separate
windings on polyphase motors. Do not purchase motors until power characteristics available at
locations of motors have been confirmed, and until rotation directions have been confirmed.

F. Service Factor. 1.15 for polyphase motors and 1.35 for single-phase motors.

G. Motor Construction. Provide general purpose, continuous duty motors, Design "B" except "C"
where required for high starting torque.
1. Frames. NEMA #56.
2. Bearings are to be ball or roller bearings with inner and outer shaft seals, regreasable

except permanently sealed where motor is inaccessible for regular maintenance. Where
belt drives and other drives produce lateral or axial thrust in motor, provide bearings
designed to resist thrust loading. Refer to individual section of Division 23 for fractional-
hp light-duty motors where sleeve-type bearings are permitted.
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2.2

23

3. Except as indicated, provide open drip-proof motors for indoor use where satisfactorily
housed or remotely located during operation, and provide guarded drip-proof motors
where exposed to contact by employees or building occupants. Provide weather-protected
Type I for outdoor use, Type II where not housed. Refer to individual sections of
Division 23 for other enclosure requirements.

4. Provide built-in thermal overload protection and, where indicated, provide internal
sensing device suitable for signaling and stopping motor at starter.
5. Noise Rating: Provide "Quiet" rating on motors.
H. All motors shall be premium efficiency.
L Provide an inverter duty motor on all equipment that utilizes a variable frequency drive.
EQUIPMENT FABRICATION
A. Fabricate mechanical equipment for secure mounting of motors and other electrical items included

in work. Provide either permanent alignment of motors with equipment, or adjustable mountings
as applicable for belt drives, gear drives, special couplings and similar indirect coupling of
equipment. Provide safe, secure, durable, and removable guards for motor drives. Arrange for
lubrication and similar running-maintenance without removal of guards.

GENERAL REQUIREMENTS — SHAFT GROUNDING RINGS

A.

All motors operated on variable frequency drives shall be equipped with a maintenance-free,
conductive microfiber shaft grounding ring to meet NEMA MG-1, 3.4.4.4.3 requirements, with a
minimum of two rows of circumferential microfibers to discharge damaging shaft voltages away
from the bearings to ground. SGR’s Service Life: Designed to last for service life of motor.
Provide AEGIS SGR Conductive MicroFiber Shaft Grounding Ring, or approved equal.

Application Note: Motors up to 100 HP shall be provided with one shaft ground ring installed on
either the drive end or non-drive end. Motors over 100 HP shall be provided with an insulated
bearing on the non-drive end and a shaft grounding ring on the drive end of the motor with the
exception of line contact bearings in the drive end of the machine. In this instance the line contact
bearing must be electrically insulated and the AEGIS Bearing Protection Ring installed on the
opposite drive end of the motor. Grounding rings shall be provided and installed by the motor
manufacturer’s recommendations.

PART 3 - EXECUTION

3.1 INSTALLATION
A. Install motors on motor mounting systems in accordance with motor manufacturer’s instructions,
anchored to resist torque, drive thrusts, and other external forces inherent in mechanical work.
Secure sheaves and other drive units to motor shafts with keys and Allen set screws on flat surface
of shaft. Unless otherwise indicated, set motor shafts parallel with machine shafts.
B. Verify voltage with Electrical Plans.
END OF SECTION
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SECTION 23 05 14
HVAC CONDENSATE DRAIN PIPING SYSTEM
PART 1 - GENERAL
1.1 WORK INCLUDED
A. Provide and install air conditioning condensate drains.
1.2 RELATED WORK

A. Division 23 - Mechanical

Insulation

Fan/Coil Units

Air Handling Units

Chilled Water Pumps

Air Compressor Storage Tanks
Equipment Drain Pans

Heat Pump Units

NNk WD —

PART 2 - PRODUCTS
2.1 PIPE MATERIAL

A. Type “L” copper with drainage pattern fittings.
PART 3 - EXECUTION

3.1 INSTALLATION

A. Install the system to facilitate easy removal.
1. Use threaded plugged tee at each change of direction to permit cleaning.
2. Install a cleanout every 50 feet of straight run piping
3. Maintain a positive slope on all piping
B. Install a water seal trap leg based on the fan pressure.
1. Size the length of the trap leg 1 inch larger than the actual system pressure.
C. Install traps and cleanout as shown in the drawing details.
1. Confirm requirements with manufacturer's installation instructions

32 SIZE PIPE AS SHOWN ON DRAWINGS.
A. Do not install piping sized smaller than the unit drain connection size.
3.3 SECONDARY DRAINS

A. Provide secondary drains where required by code, shown on the drawings, or where equipment has
secondary drain connections.

END OF SECTION
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SECTION 23 05 18

VARIABLE FREQUENCY INVERTER

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

1.6

WORK INCLUDED
A. Furnish and install a variable frequency inverter for the following equipment items.
L. Variable Volume Air Handling Units.
2. Pumps.
RELATED WORK
A. Division 23 Mechanical
L. Electrical Provisions of Mechanical Work.
2. Air Handling Units
3. Pumps
4. Building Management Control System Sequences

COOPERATION WITH OTHER TRADES
A. Coordinate this work with work under Division 26 Electrical to ensure that intended functions are achieved.

B. Coordinate the size of the variable frequency inverter with the equipment being served by the inverter. The
rated current output amps are to be equal to or greater than motor rated full load amps.

SUBMITTALS

A. Submit manufacturer's information and shop drawings as specified.
L. Complete technical details.
2. Dimensions and manufacturer's installation manual.
3. Schematic diagrams of the circuitry and field connections.
4. Manufacturer's start-up manual.

STANDARDS

A. UL.

B. CSA.

C. ISO 9001

D. NEC.

E. FCC.

WARRANTY

A. The manufacturer shall provide a full parts and labor warranty for a period of five (5) years from substantial
completion.

PART 2 - PRODUCTS
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2.1

ACCEPTABLE MANUFACTURERS

A. ABB
B. Danfoss Graham
2.2 CABINET
A. The inverter and all accessories shall be provided within a wall mounted UL Listed NEMA 12 enclosure
with deadsides and removable hinged, gasketed doors with provisions for locking. Cabinet shall be
constructed of metal for reduction of radio frequency interference (RFI) and electromagnetic frequency
interference.
23 INTERFERENCE WITH OTHER SYSTEMS
A. The inverter shall be designed and constructed to comply with IEEE Standard 519-1993 with respect to line
noise and RFI generation. All units shall generate less than 3% total harmonic distortion back to the
incoming power line at the point of common connection with sensitive equipment. A harmonic analysis shall
be submitted with the approval drawings to verify compliance with the latest version of IEEE-519 voltage
and current distortion limits as shown in Table 1.2 and 10.3 at the point of common coupling (PCC). The

PCC shall be defined as the consumer-utility interface or primary side of the main distribution transformer.

B. Dual DC Bus filtered chokes (factory installed and wired in the drive enclosure) equivalent to 5% input line
reactors shall be provided to minimize harmonics reflected onto the input line.

L. Shall not interfere with computer and other electronic systems in the building.

2. If not inherently protected, provide a suitable isolation transformer.

3. The system shall not produce spikes on the incoming line.

C. Any inverter that generates sufficient electrical line noise to interfere with the operation of sensitive building
equipment shall be field modified or replaced by the inverter supplier at no additional cost to the Owner.
2.4 PROTECTIVE CIRCUITS
A. Provide the following protection:

1. Input line fuses or molded case circuit breaker rated at 100 AIC.

2. Input line noise suppression with MOV's (metal oxide varistors) and snubber circuits. MOV's
shall be provided across incoming line terminals, AC input reactors, DC choke filters, and
transistors to protect inverter from voltage surges and spikes.

3. Protection of solid state inverter devices by limiting output current to 110% of inverter rating,
automatically prevent overcurrent trip due to momentary overload conditions.

4 Current limiting DC buss fuse between input and output sections of inventor.

5. Input overvoltage trip at 480 vac + 10% trip.

6. Input undervoltage at 480 vac — 10% trip

7 Instantaneous overcurrent protection of solid state inverter devices.

8. Individual overcurrent protection of solid state inverter devices.

9. Output overvoltage trip.

10. Loss of input phase, phase reversals, or blown fuse.

11. Thermal overload trip for overload protection of solid state devices.

12. Ground fault protection on start-up.

13. Output line to line short circuit protection.

14, Phase to phase short circuit or severe overload conditions of output.

15. Overload of motor.

16. Frequency stall.

17. DC buss high voltage.
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18.
19.
20.

21.
22.

23.

24.

25.

26.

27.

28.
29.
30.

Control function error.

Heatsink over temperature (Max. operating ambient: 122 degrees F)

Controller able to operate without a motor or any other equipment connected to the output (To
facilitate startup and troubleshooting).

Capable of restarting into a rotating motor without component damage.

Shut down safely without component failure in the event of a sustained power loss, and will
automatically return to normal operation, if start is "on" and power is restored.

Shut down safely without component failure in the event of a momentary power loss.
Automatically return to normal operation if the start is "on", and normal power is restored.
Capable of establishing speed control without shutdown or component failure.

Designed for input power contactor opening or closing while control is activated, without damage
to the controller.

Automatically reset trip resulting from overcurrent, undervoltage, overvoltage, or over
temperature, and automatically restart after removal, or correction of the faulty condition.
Provide status lights or digital display for indication of failure conditions, and form C relay
provided for remote indication. Digital display or status lights to indicate power on, at speed, and
drive enabled.

Operation and fault diagnostic function circuits shall be built into each inverter that provides
information in determining the cause and source of a fault. Diagnostics to provide the following
information:

a. Operating mode at trip (Accel, Decel, Constant speed).

b. Output current at trip.

c. Output voltage at trip.

d. Additional faults that occurred simultaneously of immediately before displayed tripped.

Any drive requiring separate card to provide this information shall provide a diagnostic card for
each drive.

DC link reactor.

Input power disconnect, lockable type.

Input power disconnect switch / circuit breaker, with lockable type handle.

25 OPERATOR DEVICES

A. The following operator devices shall be door or remote mounted:

1.

2.
3.

Digital keypad and LCD provided to perform all parameter adjustments, operation monitoring, and

operation programming.

Power on indication light.

Flush mounted meters or digital display to indicate output voltage, output frequency, and output

current, in percent of maximum 0 to 100%.

Manual/Off/Auto 3 position selector switch (hand-off-auto) and manual speed setting control to

provide the following control sequences:

a. In automatic mode, controller shall follow an external control signal and respond to
remote start-stop contact.

b. In manual (hand) mode, controller shall follow speed signal set via door mounted keypad
and start/stop switch. Switching from “hand” to “auto” and vice versa shall require a
single keystroke to a dedicated changeover key. Inverters requiring multiple keystrokes
and/or reprogramming of internal parameters to accomplish changeovers are not
acceptable.

c. An integral "safety interlock" protection shutdown circuit shall be provided for interface
with firestats, smoke detectors, high static pressure limit switches, vibration switches,
ete.

Programmable lockout code to prevent unauthorized programming.

Critical frequency avoidance capability (up to 3 resonant points).

2.6 FIELD ADJUSTMENTS
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The following shall be adjustable in the field:

S =

=

9.
10.
1.

Maximum Speed: 0 to 125% adjustable.

Minimum Speed: 0 to 100% adjustable.

Acceleration/deceleration rates: 0 to 3600 sec.

Instantaneous overcurrent trip: 50% to 2000%.

Volts/hertz ratio: Field adjustable to 16 patterns or set for automatic selection of proper V/F load
profile to operate motor without overdriving or overloading.

Current limit circuit: 60 to 100%.

Carrier frequency: 6 to 16 KHZ.

Control interface: selectable to follow a 0-5 VDC, 0-10 VDC, 4-20 MA, either direct or indirect
acting.

Control signal Bias: 0 to 80 HZ.

Control signal gain: 0 to 80 HZ.

Calibration of remote speed signal: 0 to 80 HZ.

2.7 ELECTRICAL CONSTANT SPEED BYPASS

A.

Provide all components and circuitry necessary to provide manual bypass of the inverter. The bypass
package shall be mounted in a cabinet common with the inverter and shall be constructed in such a manner
that the inverter can be removed for repair while still operating the motor in the "bypass" mode. Manual
bypass shall contain the following:

1.

Two contactors mechanically interlocked via a three position through the door selector switch to
provide the following control:

a. "Inverter" Mode connects the motor to the output of the inverter.

b. "Bypass" Mode connects the motor to the input sine wave power. Transfer must occur
with input disconnect open. Motor is protected via thermal overload.

c. "Off" Mode disconnects motor from all input power.

A molded case circuit breaker or fused disconnect switch with door interlocked handle (lock out
type) that interrupts input power to both the bypass circuitry and the drive.

An input contactor, interlocked with both the thermal motor overload and external safeties which
disconnects power to the motor regardless of the mode of operation (either "inverter" or "bypass"
mode).

A thermal overload to provide protection of motor in the bypass mode.

A safety interlock circuit that disconnects power to the motor (regardless of the mode of operation
— “inverter” or “bypass”) in response to a signal from the thermal overload and/or external safety
circuits.

Line voltage to 24 volt DC power source, fused per NEC, shall provide power to all bypass control
circuits.

2.8 SERIAL COMMUNICATIONS

A. The VFD shall have the capability of communicating with the EMS control system via an RS-485 serial port.

B. VFD shall be provided with protocol information specific to the selected EMS control manufacturer and
shall be pre-configured at the factory to automatic communications, without the need for field programming.

C. Serial communications capabilities shall be included, but not limited to: run/stop control, speed set
adjustment, proportional/integral or PID control adjustments, current limit and accel/decel time adjustments.
The drive shall also have the capability of allowing the DDC system to monitor the following feedback
signals: process variable, output speed/frequency, current, torque, power (KW), operating hours, kilowatt
hours; relay outputs, and diagnostic warning and fault information.

D. The VFD shall allow the DDC system to control the drive’s digital and analog outputs and
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monitor all drive digital and analog inputs via the serial interface.

E. Provide BACnet interface card.

PART 3 - EXECUTION

3.1 INSTALLATION

A. Installation as per manufacturer's recommendations and requirements.

L. Inverter chassis is properly grounded.

2. Line, Load, Control, and Fire/Safety wiring are installed in separate conduits.

3. Both ends of conduit entering and leaving VFD into AHU cabinets and motors must be sealed air
tight.

32 MANUFACTURER START-UP SERVICE

A. Factory trained personnel shall be provided for start-up assistance, minimum (1) day per unit.

L. The manufacturer shall provide start-up commissioning of the VFD and its optional circuits by a
factory certified service technician who is experienced in start-up and repair services. Sales
personnel and other agents who are not factory certified shall not be acceptable as commissioning
agents.

2. Start-up services shall include checking for verification of proper operation and installation for the
VED, its options and its interface wiring to the building automation system.

3. Adjustable devices, components, and assemblies to assure optimum performance.

4. Make final adjustments to the installed drive to assure proper operation of the fan system. Obtain
performance requirements from installer of driven loads.

5. Assistance will be provided to the Owner (upon request) to determine the optimum capacitance for
per factory correction and avoidance of potential resonance problems and will determine optimum
line filter required.

6. A written report, duly signed by the technician detailing set points of adjustable devices,
amperages recorded, and any other pertinent data. This information is to be included in the
operation and maintenance manual.

B. Input DC voltage to dry motor windings when fan is not in operation at the following locations:

L. Cooling tower fan motor

2. Motors downstream of coils

3. Rooftop unit motors

33 DEMONSTRATION AND TRAINING

A. Provide system demonstration to personnel, Owner, and/or Owner's selected representatives.

B. Demonstrate operation of controllers in the automatic and manual modes.

C. Provide a minimum of two days of technical training for the owner's operating and technical staff. Schedule
training with owner's authorized representatives, during normal business hours and not less than 30 days
prior to planned session.

D. Training may be consecutive or random, at Owner's option.

END OF SECTION
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SECTION 23 05 19
HVAC PRESSURE AND TEMPERATURE INSTRUMENTS
PART 1 - GENERAL
1.1 WORK INCLUDED

A. This section specifies gauges, thermometers, wells and/or pressure and temperature test stations to
be installed as specified.

1.2 RELATED WORK

A. Division 23, Mechanical
1. 23 05 00 - Mechanical General Provisions
2. 23 20 00 - Pipe and Pipe Fittings, General
3. 23 05 23 - Valves, Strainers and Vents
4. 23 21 13 - Hot Water and Chilled Water Piping, Valves and Appurtenances

PART 2 - PRODUCTS

2.1 ACCEPTABLE MANUFACTURERS - GAUGES AND THERMOMETERS

A. Trerice

B. Taylor

C. Marsh

D. Weksler

E. Marshalltown
F. Weiss

G. Miljoco

2.2 PRESSURE GAUGES

A. Case and Ring: 4" type 304 stainless steel; liquid filled case with stainless steel bayonet ring.
B. Dial: White aluminum with black markings
C. Window: Clear acrylic
D. Tube: Phosphor bronze and forged brass socket.
E. Gauge accuracy: +/- 1% over operating range.
F. For pulsating service, provide impulse dampers.
G. Without flange for pipe mounting.
H. With flange for wall mounting.
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L Weiss Model: LF44S-1B or equal.

23 THERMOMETER WELLS

A. Brass or type 300 stainless steel. Machined bar stock, 1-piece construction.

B. Where installed in insulated piping or vessels, provide with extension neck to match insulation
thickness.

C. Provide metal-to-metal contact with bulb chamber for maximum sensitivity.

D. Wells shall be sized to extend a minimum of 50% into pipe.

24 THERMOMETERS IN PIPING SYSTEMS OR VESSELS

A. Die cast aluminum case with baked epoxy finish.
B. Adjustable angle 9" scale length.
C. Clear acrylic window.
D. Brass stem, length to match well.
E. Red reading organic spirit filled-in magnifying glass column.
F. White background with black figures and markings.
G. Brass stems and union connections.
H Accuracy: +/- 1% of scale range.
L Range:
1. Hot water lines: 30°F to 240°F.
2. Chilled water lines: 0°F to 100°F or 120°F
3. Condenser water: 0°F to 100°F.

2.5 PRESSURE AND TEMPERATURE TEST STATIONS

A. "Test Station" fitting to receive either a temperature or pressure probe. Fitting shall be solid brass
with two valve cores of Nordel.
1. Fitted with a color coded cap strap with gasket.
2. Acceptable Manufacturer: Peterson Equipment Company.
3. Provide with extension neck to match insulation thickness.
B. Provide to the Owner a fitted case with:
1. Two 0-100 psi pressure gauges as specified and adapters with 1/8" OD probe.
2. Four 5" stem pocket testing thermometers.
a. Two with range 25°F to 125°F for chilled water and condenser water.
b. Two with range 0°F to 220°F for hot water.

PART 3 - EXECUTION

3.1 INSTALLATION
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A. Install in accordance with drawing details and manufacturer's recommendations.
B. Provide a ball valve at each gauge.

C. Locate gauges and thermometers to be easily readable from the floor at a 5'-6" eye level. Use
adjustable angle or rigid stem as required. Install gauges in upright position.

D. Install gauges in the following locations: across pumps, chiller cooler and condenser, storage tanks,
heat exchangers.

E. Test wells for automatic temperature controls shall be furnished by Building Management Control
Section and installed by Mechanical Contractor.

F. Install thermometer in the following locations: Across chiller cooler and condenser, storage tanks,
across heat exchangers, across boiler, leaving side of water heater, leaving water side of tempered
water valves, common chilled and hot water lines.

1. Hot water lines: 30°F to 240°F.
2. Chilled water lines: 0°F to 100°F or 120°F
3. Condenser water 0°F to 100°F.
END OF SECTION
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SECTION 23 05 23
HVAC VALVES, STRAINERS AND VENTS
PART 1 - GENERAL
1.1 SECTION INCLUDES
A. HVAC Valves
B. Pipe strainer and suction diffusers.
PART 2 - PRODUCTS

2.1 VALVES

A. Pressure Ratings:
1. Unless otherwise indicated, use valves suitable for 125 minimum psig working steam
pressure (WSP) and 450°F.
2. The pressure temperature rating of valves shall be not less than the design criteria

applicable to components of the system.

B. Butterfly Valves
1. Butterfly valves shall conform to MSS-SP67.
2. Liners, inserts and discs shall be suitable for the intended service.
3. Valves shall have a full lug type body designed for installation between ANSI standard
flanges, and shall be rated at full working pressure with downstream flange removed.
C. Balancing Valves
1. Provide balancing valves with:
a. Corrosion resistant plug with resilient seal when required.
b. O-ring stem seal.
c. Permanently lubricated, corrosion resistant bearings.
2. Connections
a. Through 2" pipe size use threaded connections.
b. For valves 2-1/2" pipe size and larger shall be provided with 150 psig flange
connections.
3. Provide each valve with:
a. Memory stop.
b. Plastic drip cap.
c. 1/8" gauge tap.
D. Ball Valves
1. Provide ball valves with:
a. Blowout proof stem.
b. Full size port, 316 stainless steel ball and stem.
c. Cast bronze body.
d. Threaded ends.
2. Seat, seals, thrust washers and packing shall be suitable for the intended service.
3. Service rating:
a. 150 psi saturated steam.
b. 600 psi WOG.
4. Where piping is insulated, ball valves shall be equipped with 2 extended handles of non-

thermal conductive material. Provide a protective sleeve that allows operation of the valve
without breaking the vapor seal or disturbing the insulation.

HVAC VALVES, STRAINERS, AND VENTS 23 05 23-1
SOBE #2022-02715 Salas O'Brien Registration #F-4111



5. Provide with memory stop for balancing valves.

E. Valve Connections
1. Provide valves suitable to connect to adjoining piping as specified for pipe joints. Use
pipe size valves. Sweated joints are not allowed.

2. Thread pipe sizes 2" and smaller.

3. Flange pipe sizes 2-1/2" and larger.

4. Use screw to solder adapters for copper tubing.

5. Use grooved body valves with mechanical grooved jointed piping.

F. Valve Operators

1. Where butterfly valves are provided:

a. Provide gear operators on valves 6" and larger.

b. Where valves are located 7' or more above the finished floor in equipment room
areas provide chain-operated sheaves. Extend chains to about 5' above floor and
hook to clips, arrange to clear walking space.

c. Lever lock handle with toothed plate for shut-off service and infinitely adjustable
handle with lock and nut and memory stop for throttling service on valves 4" and
smaller.

d. Provide worm gear operators on discharge side of pumps for balancing, for all
sizes of valves.

e. All valves 2-1/2” and larger provided by Milwaukee Valve shall be provided
with gear operators.

G. Acceptable Manufacturers

1. Dezurik

2. Crane

3. Nibco

4. Keystone

5. Milwaukee Valve

H. Check Valves

1. Bronze body, 2" and smaller, bronze disc (Teflon disc for steam service), regrinding
swing check, screw-in cap, threaded connection.

2. Iron body, 2-1/2" and larger, bronze trim, non-slam: stainless steel pins and springs, and
bronze plate or bronze mounted, regrind-renew check, bronze seat ring and disc. Provide
either wafer or threaded lug.

3. Acceptable Manufacturers
a. Mission Duochek
b. Nibco
c. Keystone
d. Milwaukee Valve

L Provide valves of same manufacturer throughout where possible.
J. Provide valves with manufacturer's name and manufacturing location, duty and pressure rating

clearly marked on outside of body.

K. Where valves are installed in insulated piping, provide with extended neck so valve operator and
stop plate clears the full thickness insulation.

L. Provide valve, seat and trim materials suitable for the intended service.

M. Provide memory stops for all valves used for throttling service. Valves for throttling service shall
be butterfly, plug, caged or ball type.
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N. Condenser Water Basin Float Valve:

Ductile Iron valve, body and cover

Stainless steel trim

Fully adjustable high and low level settings
Stainless steel float, float linkage and float rod
Flow clean strainer

CV Flow Control for opening and closing
ASTM A 536, B16.42, 150# Class

Stilling well

Acceptable Manufacturer: CLA-VAL

XN B LD~

2.2 PIPE SYSTEMS STRAINERS

A. Body:
1. "Y" pattern or basket as shown on the drawings.
2. Line size.
3. Threaded strainer blow down port.
4. ASTM A #126 Class B Cast Iron Body.
B. Construction:
1. 2" size and smaller with screw connections rated 400 psi WOG.
2. Over 2" size with flanged connections, rated 125 psi WOG.
C. Fabricate screens of Monel or type 304 stainless steel:
1. With 20 mesh woven wire in piping systems through 2".
2. With 0.45 perforations in piping systems 2-1/2" and 3".
3. With 0.125 perforations in piping systems 4" and larger.
D. Start-up:
1. Provide an additional fine mesh disposable screen for use during start-up operations.
2. Remove after 30 days.
3. Attach to piping for owners review.
E. Acceptable Manufacturers
1. Crane
2. Keckley
3. Zurn
4. Mueller
5. McAlear
6. Muesco

23 SUCTION DIFFUSER

A. For each pump as shown on the drawing, provide an angle type suction diffuser. Body is to fit both
the pump inlet and suction pipe size.

B. Components:
1. Inlet straightening vanes.
2. Removable end cap.
3. Gauge ports.
4. Threaded strainer blow down port.
5. Adjustable support foot.
6. Removable magnetic insert.
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The screen shall be as specified for pipe system strainers.

Provide an additional fine mesh disposable strainer for use during start up operations.

1. Remove after 30 days operation and all flushing is complete.

2. Attach to piping for owners review.

Construction:

1. 2" size and smaller with screw connections rated 400 psi WOG.
2. Over 2" size with flanged connections, rated 125 psi WOG.
Fabricate screens of Monel or type 304 stainless steel:

1. With 20 mesh woven wire in piping systems through 2".

2. With 0.045 perforations in piping systems 2-1/2" and 3".

3. With 0.125 perforations in piping systems 4" and larger.

24 VALVE SCHEDULE

A.

Hydronic Service

1. Chilled Water Service
a. Ball Valves up to 2": Nibco T-585-70-66 w/Nib-Seal insulated Handle
b. Butterfly Valve 2-1/2" and larger: Nibco LD - 2000
Keystone Figure 222
2. Heating & Condenser Water Service
a. Ball Valves up to 2": Nibco T-585-70-66
b. Butterfly Valve 2-1/2" and larger: Nibco LD - 2000
Keystone Figure 222
3. Check Valve:
a. Nibco Check Valve: T -413 -B
b. Nibco Check Valve 2-1/2" and larger: F - 918 - B
c. Nibco Check Valve 2-1/2" and larger: W - 920 -W (Wafer)
d Keystone Check 2-1/2" and larger: FIQ 810

PART 3 - EXECUTION

3.1 INSTALLATION

A.

B.

Install valves with stems upright or horizontal, not inverted.

Install valves for shut-off and isolating service at each piece of equipment, at vertical risers, and
where shown on the drawings.

Use butterfly valves and ball valves in circulating water systems, for balancing duty. Provide
infinite position gear operator with memory stop.

Provide drain valves at main shut-off valves and low points of piping and apparatus so the systems
can be entirely drained.

1. 1" valve for pipes 6" and larger.

2. 3/4" valve for pipes smaller than 6".

3. Terminate with pipe plug.

4. Drain valves shall be ball valves.

Where valves are installed in insulated pipe, valve operator shall have an insert so the lever or
handle will not damage the insulation. Install handles so the lever or handles will not damage the
insulation.
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F. Provide clearance for installation of insulation and access to valves.

G. Provide access where valves are not exposed.
H. Provide float valves / stilling wells in cooling tower or condenser water basins for water level
control.
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Provide stilling wells around float valve to prevent turbulence ripples or wind interference.

L Butterfly valves shall be installed per ASME B31.3 Process Piping, and ASME B16.5 Pipe
Flanges and Flanged.

3.3 PIPE SYSTEMS STRAINERS

A. Provide an additional fine mesh disposable strainer for use during start up operations.
1. Remove after 30 days operation and all flushing is complete.
2. Attach to piping for owners review.

B. Provide strainer in supply piping for all coil connections.

C. Provide strainer in condenser water piping entering chiller.

3.4 WATER SYSTEM AIR VENTS
A. Provide manual air vents at high points and at any other air pockets of closed circulating pipe
systems. Extend 3/8" hard drawn copper tubing discharge drains to nearest floor or hub drain.
Provide 1/4" Ball Valve as specified.

B. Where high point vents are not readily accessible provide additional valves at vent termination.

END OF SECTION
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SECTION 23 05 33

HVAC PIPE HEAT TRACING
PART 1 - GENERAL
1.1 WORK INCLUDED
A. Furnish and install a complete industrial, constant wattage, UL listed system of electric pipe heat

tracing and controls on all make-up water piping outdoors above grade to prevent freezing. The heat
tracing system shall conform to ANSI/IEEE Standard 515-1989.

B. Protect the pipe, valves, fittings, meters and appurtenances. Apply sufficient cable and overheat
thermostat to protect the entire system.

1.2 SUBMITTALS

A. Submit shop drawings and product data as specified in Section 23 05 12

B. Submit detailed calculations for length of heat tracing cable per foot of pipe, based on actual length of
piping installed.

C. Submit manufacturer's certified capacity charts with selections plotted thereon.

D. Submit manufacturer's installation instructions.

E. Submit full load ampere requirement and voltage for branch circuit.

PART 2 - PRODUCTS
2.1 ACCEPTABLE MANUFACTURERS

A. Raychem Corporation

B. Thermon Manufacturing Company
2.2 COMPONENTS

A. Self-regulating heater.

1. The self-regulating heater shall consist of two 16 AWG tinned-copper bus wires embedded
in parallel in a self-regulating polymer core that varies its power output to respond to
temperature all along its length, allowing the heater to be crossed itself without overheating
and to be cut in the field. The heater shall be covered by a radiation cross-linked modified
polyolefin dielectric jacket.

2. In order to provide energy conservation, and to prevent overheating, the heater shall have a
self-regulating factor of at least 90%.

3. The heater shall operate on a line voltage of 120 VAC without the use of transformers.

4. The heater shall be sized according to the following. The required heater output rating is in
watts per foot at S0°F (heater selection based on 1-1/2 inch fiberglass insulation on metal
piping).

5. The heater shall be XL-Trace as manufactured by Raychem Corporation or XL-Econotrace
as manufactured by Thermon Manufacturing Company.

6. Power connection, end seal, splice and tee kits components shall be applied in the field.
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7. The system shall be controlled by an ambient sensing thermostat set at 40°F either directly or
through an appropriate contactor.
8. Provide an end-of-circuit voltage indicating light

PART 3 - EXECUTION

3.1 INSTALLATION

A.

F.

Install and start up the pipe heat tracing system in accordance with the manufacturer's Installation,
Start-up and Service Instructions.

Install the pipe heat tracing cable under the pipe insulation.
Apply “Electrically Traced” signs to the outside of the thermal insulation.

Ground fault protection of the equipment shall be provided per the 1996 National Electrical Code,
Article 427-22.

Provide a cast aluminum weatherproof NEMA-4 rated junction box for installation of the cable, with
pilot light to indicate operation of the cable.

Use only electrical components as recommended by the manufacturer.

32 ELECTRICAL WORK

A.

Furnish and install the wire, conduit and raceway systems required for the automatic operation of the
pipe heat tracing system. Conform to the National Electrical Code.

The specified wiring work includes:

1. Wiring of control instruments between thermostat and junction boxes
2. Installation of thermostat and junction boxes
3. Wiring from the heat tracing cable to the junction boxes

Related branch circuit power wiring from the junction box to ground fault type circuit is specified to
be provided in Division 26.

Provide devices and appurtenances as specified in Division 26.
Identify each circuit at each terminal with a separate tag.
Color code wires in accordance with IPCEA Standards.

Make all joints and connections with approved mechanical connectors.

33 TESTING OF THE PIPE HEAT TRACING SYSTEM

A. Test the pipe heat tracing system:

1. Simulate freezing outside air conditions

2. Measure the amperage draw of the heat tracing system

3. Compare to the manufacturer's capacity rating of the actual system

4. After installation and before and after installing the thermal insulation, subject heat to testing
using a 1000 VDC megger. Minimum insulation resistance should be between 20 to 1000
megohms regardless of the length.
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B. Submit records of test for approval prior to substantial completion; insert in the Owner's Manual.

END SECTION
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SECTION 23 05 48

VIBRATION ISOLATION

PART I - GENERAL

1.1

1.2

1.3

SCOPE
A. Furnish, install, and adjust vibration isolation.
RELATED WORK
A. Division 23 Mechanical.
1. Refer to the Section on Ductwork for flexible connections between fans and ducts.
2. Refer to the Section on Equipment Supports for equipment foundation pads.
SUBMITTALS
A. Submit product data showing type, size, load, deflection and other information required. Include clearly

outlined procedures for installing and adjusting isolators.

PART 2 - PRODUCTS

2.1

22

ACCEPTABLE MANUFACTURERS

ammoaws

Amber Booth

Kinetics

Mason

Korfund

VSL

Vibration Eliminator Co., Inc.
Metraflex

ISOLATOR TYPES

A.

Neoprene mountings shall have a minimum static deflection of 0.35 inches (9mm). All metal surfaces shall
be neoprene covered and have friction pads both top and bottom. Bolt holes shall be provided on the
bottom and a tapped hole and cap screw on top. Steel rails shall be used above the mountings under
equipment such as small vent sets to compensate for the overhang.

Spring isolators shall be free standing and laterally stable without any housing and complete with a molded
neoprene cup or Y4 inch (6mm) neoprene acoustical friction pad between the base plate and the support. All
mountings shall have leveling bolts that must be rigidly bolted to the equipment. Installed and operating
heights shall be equal. The ratio of the spring diameter divided by the compressed spring height shall be no
less than 0.8. Springs shall have a minimum additional travel to solid equal to 50% of the rated deflection.
Submittals shall include spring diameters, deflection, compressed spring height and solid spring height.

Hangers shall consist of rigid steel frames containing minimum 1-1/4 inch (32mm) thick neoprene elements
at the top and a steel spring with general characteristics as in specification B seated in a steel washer
reinforced neoprene cup on the bottom. The neoprene element and the cup shall have neoprene bushings
projecting through the steel box. In order to maintain stability the boxes shall not be articulated as clevis
hangers nor the neoprene element stacked on top of the spring. Spring diameters and hanger box lower hole
sizes shall be large enough to permit the hanger rod to swing through a 30-degree arc from side to side
before contacting the cup bushing and short circuiting the spring. Submittals shall include a hanger drawing
showing the 30-degree capability.
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23

24

25

Flexible spherical expansion joints shall employ Peroxide cured EPDM in the covers, tubes and frictioning
of the reinforcement. Reinforcement must be DuPont Kevlar. Solid steel rings shall be used within the
raised face rubber ends to prevent pullout. No substitutions for the DuPont Kevlar or the solid steel
embedded flange rings are acceptable. Sizes 2 inch (50mm) and larger shall have two spheres reinforced
with a metal ring between spheres to maintain shape and complete with split ductile iron or steel flanges
with hooked or similar interlocks. Sizes 16 inch (400m) to 24 inch (600mm) may be single sphere. Sizes
3/4 inch (20mm) to 1-1/2 inch (40mm) may have threaded bolted flange assemblies, one sphere and cable
retention. 14 inch (300mm) and smaller connectors shall be rated at 250 psi (17 BAR) up to 190°F (88°C)
with a uniform drop in allowable pressure to 190 psi (13 BAR) at 250°F (121°C). 16 inch (400mm) and
larger connectors are rated 180 psi (12 BAR) at 190°F (88°C) and 135 psi (9 BAR) at 250°F (121°C).
Safety factors to burst and flange pullout shall be a minimum of 3/1. All joints must have permanent
markings verifying a 5 minute factory test at twice the rated pressure. Concentric reducers to the above
specifications may be substituted for equal ended expansion joints.

High pressure joints shall be substituted for the above where operating pressures are higher than standard.
Expansion joints shall be installed in piping gaps equal to the length of the expansion joints under pressure.
Control rods need only be used in unanchored piping locations where the manufacturer determines the
installation exceeds the pressure requirement without control rods. Control rods are not desirable in seismic
work. If control rods are used, they must have s inch (12mm) thick Neoprene washer bushings large
enough in area to take the thrust at 1000 psi (6.9 N/mmS5) maximum on the washer area. Standard diameter
bolt washers are not acceptable.

Submittals shall include two test reports by independent consultants showing minimum reductions of 20 DB
in vibration accelerations and 10 DB in sound pressure levels at typical blade passage frequencies on this or
a similar product by the same manufacturer. All expansion joints shall be installed on the equipment side of
the shut off valves.

ISOLATOR APPLICATION

EQUIPMENT ISOLATOR MINIMUM
TYPE DEFLECTION

Pump (Above Grade) B 1.5”

Suspended Fan Coil Units C 0.5”

Floor Mounted Fan Coil Units A 0.35”

Condensing Units A 0.35”

In-Line Fans C 0.5”

PIPING ISOLATOR APPLICATIONS

EQUIPMENT ISOLATOR TYPE

Floor Mounted Pumps D

Suspended Pumps D

FLEXIBLE CONNECTIONS IN PIPING AT PUMPS

A.

Provide flexible connections at suction and discharge of chilled water, and hot water pumps, piping
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connections on chillers and where indicated on drawings. Refer to schedule above.
PART 3 - EXECUTION

3.1 INSTALLATION

A. Stock Requirements. The isolation manufacturer's representative shall maintain an adequate stock of
springs and isolators of type used so that changes required during construction and installation can be
made.

B. Factory Representation. After installation, furnish factory-trained representative of the isolation

manufacturer to check various isolators and report measured versus anticipated deflection on all isolators.
Have the representative certify that isolators have been installed in accordance with manufacturer's
recommendations and approved submittals. Provide written report to Engineer indicating compliance prior
to final acceptance.

END OF SECTION
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SECTION 23 05 93

TESTING, BALANCING AND ADJUSTING (TAB) OF ENVIRONMENTAL SYSTEMS

PART I - GENERAL

1.1 SECTION INCLUDES

A.

B.

C.

Balance, adjust and test the air distribution system including the exhaust system.

Balance, adjust and test the hydronic system.

Verify and record the duct test results performed by the mechanical contractor.

1.2 RELATED SECTIONS

A.

COORDINATION OF TESTING AND BALANCING

1.3 PAYMENT PROCEDURES

A.

The work of this Section of the Specifications shall bid the project directly to the General
Contractor.

1.4 SUBMITTALS

A.

B.

History of the TAB organization.

Agency certification.

Personnel qualifications.

TAB data forms.

Instrumentation list.

Name of the project supervising engineer.

Name and address and contact person of five successfully completed projects of similar size and
scope.

To perform required professional services, the balancing agency shall have a minimum of one test
and balance engineer certified by the Associated Air Balance Council.

1.5 TAB FIRM QUALIFICATIONS

A. The organization performing the work shall be a Certified member in good standing of the
(AABC) Associated Air Balance Council.

B. Able to furnish evidence of having contracted for and completed not less than five systems of
comparable size and type that have served their Owners satisfactorily for not less than five years.

C. A specialist in this field and have the personnel, experience, training, skill, and the organization to
perform the work.

D. The balancing agency shall furnish all necessary calibrated instrumentation to adequately perform
the specified services. An inventory of all instruments and devices in possession of the balancing
agency may be required by the engineer to determine the balancing agency's performance
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capability.

E. The balancing agency shall have operated for a minimum of five years under its current name.
F. Personnel:
1. The project supervisor shall be a Professional Engineer registered in Texas.
a. Extensive knowledge of the work involved.
b. At least five years experience conducting tests of the type specified.
c. This test and balance engineer shall be responsible for the supervision and
certification of the total work herein specified.
2. All work shall be conducted under the direct supervision of the supervising engineer.
3. Technicians shall be trained and experienced in the work they conduct.

1.6 WARRANTY

A. Provide (AABC) guarantee in writing.
B. Extended warranty.
1. Include an extended warranty of 2 years after completion of test and balance work,

during which time the Architect/Engineer may request a retest or resetting of any outlet
or other items as listed in the test report.

2. Provide technicians and instruments to assist the Architect/Engineer in making any tests
he may require during this period.
3. The balancing agency shall perform an inspection of the HVAC system during the

opposite season from that which the initial adjustments were made. The balancing agency
shall make any necessary modifications to the initial adjustments to produce optimum
system operation.

PART 2 - PRODUCTS

2.1 PREFFERED PROVIDER

A. Costal Air Balance
B. Engineered Air Balance
C. Tab Technologies

PART 3 - EXECUTION
3.1 TAB TOLERANCES

A. The water, outside air, supply air, return air, and exhaust air for each system shall be adjusted to
within +/- 5% of the value scheduled on the drawings.

32 SITE VISITS

A. During construction, the balancing agency shall inspect the installation of the piping systems,
sheetmetal work, temperature controls, energy management system, and other component parts of
the heating, ventilating, and air conditioning systems. One inspection shall take place when 60%
of the ductwork is installed and another inspection shall take place when 90% of the equipment is
installed. The balancing agency shall submit a brief written report of each inspection to the
architect and engineer.

B. Upon completion of the installation and start-up of the mechanical equipment by the mechanical
contractor, the balancing agency shall test and balance the system components to obtain optimum
conditions in each conditioned space of the building. If construction deficiencies are encountered
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that preclude obtaining optimum conditions, and the deficiencies cannot be corrected by the
mechanical contractor within a reasonable period of time, the balancing agency shall cease testing
and balancing services and advise the architect, engineer, general contractor and owner, in writing,
of the deficiencies.

Note proper piping installation, location of valves, and flow measuring instruments.

Make one series of visits, phased as required by construction progress, prior to installation of the
ceiling. Note proper installation of balancing dampers.

Continue the site visits up to completion of project. In each succeeding report, list corrections
made from previous reports.

33 TESTING INSTRUMENTS

A.

B.

Submit a list of all instruments to be used for the test and balance procedures.

1. Catalog sheets
2. Certificate of last calibration
3. Calibration within a period of six months prior to balancing

Testing equipment shall be in good working order and tested for accuracy prior to start of work.

34 COORDINATION WITH OTHER SPECIFICATION SECTIONS

A. Review the related ductwork shop drawings and piping shop drawings. Make recommendations
concerning suitability with respect to the testing, balancing and adjusting work.

B. Make tests to verify proper placement of the static pressure sensors for the variable air volume fan
system control.

C. In cooperation with the work specified in Building Management and Control System section, a
systematic listing of the testing and verification shall be included in the final TAB report. The

TAB firm shall provide a laptop computer to operate with the Building Management and Control

System. Building Management and Control System shall provide all necessary software and

special interface cables, as required, to communicate with the DDC system:

1. Work with the temperature control contractor to ensure the most effective total system
operation within the design limitations, and to obtain mutual understanding of the
intended control performance.

2. Verify that all control devices are properly connected.

3. Verify that all dampers, valves, and other controlled devices, are operated by the intended
controller.

4. Verify that all dampers and valves are in the position indicated by the controller (open,
closed or modulating).

5. Verify the integrity of valves and dampers in terms of tightness of close-off and full open
positions. This includes dampers in multizone units, terminal boxes and fire/smoke
dampers.

6. Observe that all valves are properly installed in piping system in relation to direction of
flow and location.

7. Observe the calibration of all controllers.

8. Verify the proper application of all normally opened and normally closed valves.

9. Observe the locations of all thermostats and humidistats for potential erratic operation
from outside influences such as sunlight, drafts or cold walls.

10. Observe the location of all sensors to determine whether their position will allow them to
sense only the intended temperatures or pressures of the media. Control contractor will
relocate as deemed necessary by the Engineer.

11. Verify that the sequence of operation for any control mode is in accordance with the
approved shop drawings and specifications. Verify that no simultaneous heating and

TESTING, BALANCING AND ADJUSTING (TAB) ENVIRONMENTAL SYSTEMS 23 0593-3

SOBE #2022-02715 Salas O'Brien Registration #F-4111



cooling occurs.

12. Verify the correct operation of all interlock systems and installation is per the
manufacturer recommendations.
13. Check all dampers for free operation.
14. Verify that all controller setpoints meet the design intent.
15. Perform variable volume system verification to assure the system and its components
track with changes from full flow to minimum flow.
D. Upon completion of the testing and balancing, submit three days prior notice that the systems are

ready for a running test. A qualified representative of the test and balance organization shall be
present, with a representative from the engineers office, to field verify TAB report readings.
Specific and random selections of data recorded in the certified test and balance report will be
reviewed.

3.5 INSTRUMENT TEST HOLES

A. When it is required to make holes in the field to measure temperature, static pressure or velocity in

the ducts:
Drill holes, plug and tape external duct insulation.
Repair damaged insulation to Engineer’s approval.

1.
2.

3.6 TESTING THE AIR DISTRIBUTION SYSTEM

A. The TAB agency shall verify that all ductwork, dampers, grilles, registers, and diffusers have been
installed per design and set full open. The TAB agency shall perform the following TAB
procedures in accordance with the AABC National Standards and all results shall be recorded in

the TAB report:

1.

2.

Supply Fans:

a.
b.

c.

Fan speeds: Test and adjust fan RPM to achieve design CFM requirements.
Current and Voltage: Test and record motor voltage and amperage, and compare
data with the nameplate limits to ensure fan motor is not in or above the service
factor.

Pitot-Tube Traverse: Perform a Pitot-Tube traverse of the main supply and
return ducts, as applicable, to obtain total CFM. If a Pitot-Tube traverse is not
practical, an explanation of why a traverse was not made must appear on the
appropriate data sheet. Measurements must be recorded with an Inclined
Manometer or an Inclined/Vertical Manometer.

Outside Air: Test and adjust the outside air on applicable equipment using a
Pitot-Tube traverse. If a Pitot-Tube traverse is not practical, an explanation of
why a traverse was not made must appear on the appropriate data sheet. If a
traverse is not practical, use the mixed air temperature method, if the inside and
outside temperature difference is at least 20°F, or use the difference between
Pitot-tube traverse of the supply and return ducts.

Static Pressure: Test and record system static pressure, including the static
pressure profile of each supply fan.

All Other Fans:

a.

b.

Fan speeds: Test and adjust fan RPM to achieve design CFM requirements.
Current and Voltage: Test and record motor voltage and amperage, and compare
data with the nameplate limits to ensure fan motor is not in or above the service
factor.

Pitot-Tube Traverse: Perform a Pitot-Tube traverse of the main return ducts, as
applicable, to obtain total CFM. If a Pitot-Tube traverse is not practical, an
explanation of why a traverse was not made must appear on the appropriate data
sheet. Measurements must be recorded with an Inclined Manometer or an
Inclined/Vertical Manometer.

Static Pressure: Test and record system static pressure, including the static
pressure profile of each return fan.
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3. VAV Terminal Units:

a. Set and record volume regulators on all terminal boxes to meet design maximum
and minimum CFM requirements.
b. Identification: Identify the type, location, and size of each terminal unit. This
information must be recorded on the terminal box data sheets.
4. Diffusers, Registers and Grilles:
a. Tolerances: Test, adjust, and balance each diffuser, grille, and register to within

5% of design requirements. Minimize drafts. Observe throws are in direction as
indicated on drawings.
5. Coils (including electric coils):

a. Air Temperature: Once air flows are set to acceptable limits, take wet bulb
(cooling coil only) and dry bulb air temperatures on the entering and leaving
side of each coil. Calculate the sensible and latent (cooling coil only) capacity of
the coil. Provide information in TAB report.

B. Record preliminary air handler data, including fan RPM and static pressures across filter, fans and
coils.

C. Perform a velocity traverse of the main supply ducts using a pitot-tube and inclined manometer to
establish initial air delivery. Perform a Pitot-tube traverse of main supply and return ducts, as
applicable, to obtain total CFM. If a pitot-tube traverse is not practical, a detailed explanation of
why a traverse was not made must appear on the appropriate data sheet.

D. Where air measuring stations are installed, use pitot tube traverse readings to verify and record the
correct calibration of the stations output.

E. Make adjustments in fan RPM and damper settings, as required, to obtain design supply air, return
air, and outside air.

F. Measure and adjust all supply and return branches to design air delivery.

G. Measure and adjust all diffusers to design air delivery to +/- 5% of design requirements.

H. Make a set of recordings showing final system conditions.

3.7 TESTING THE HYDRONIC SYSTEMS

A. The TAB agency shall, as applicable, verify that all hydronic equipment, piping, and coils have
been filled and purged; that strainers have been cleaned; that water has been flushed and is in a
clean condition, and that all balancing valves (except bypass valves) are set full open. As
applicable, check air vents and expansion or compression tank for proper operation. The TAB
agency shall perform the following testing and balancing functions in accordance with the AABC
National Standards and all results shall be recorded in the TAB report:

1. Record preliminary pump data.
a. Pump RPM.
b. Pump shut-off differential head.
c. Pump operating differential head.
d. Check and verify pump alignment.
e. Verify impeller diameter.

B. Adjust balancing valves in the pump discharge lines to obtain design water quantity as read from
the manufacturer's pump curve and from a flow meter.

C. In variable flow systems, the water flow of the pump shall be set at the scheduled gpm, not the
total of all the valves. Determine the diversity of the system and balance the individual coils with
the maximum pump water quantity flowing in the system.
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D. Balance flow through:

1. Chillers.
2. Coils.
3. Boiler.
4. Pumps
5. Condensers.
6. Cooling tower.
7. Heat Exchanger.
E. Use flow meters, differential pressures and temperature relationships as required.
F. Balance by-pass lines to obtain the same pressure drop with systems on by-pass as full flow

through the coil including the valve.

G. Repeat steps, as required, to obtain a final systems balance and make a set of recordings showing
final systems conditions.

H. Pumps:

1. Test and adjust pumps to meet design water flow requirements. Check pumps for proper
operation. Pumps shall be free of vibration and cavitation Record appropriate gauge
readings for final TDH and Block-Off\Dead head calculations. Check and verify pump
alignment.

2. Current and Voltage: Test and record motor voltage and amperage, and compare data
with the nameplate limits to ensure pump motor is not in or above the service factor.

L Coils:

1. Tolerances: Test, adjust, and balance all chilled water and hot water coils within 5% of
design flow requirements.

2. Verification: Verify the type, location, final pressure drop and water quantity (GPM) of
each coil. Calculate the actual capacity of all coils. This information shall be recorded on
coil data sheets.

J. Boilers:

1. Verify that boilers have been filled and started by others, and are in operation.

2. Current and Voltage: As applicable, test and record motor voltage and amperage, and
compare data with the nameplate limits to ensure motor is not in or above the service
factor.

3. Test, adjust and record water flows through water boilers.

4. Test and record water temperature profiles of each boiler.

K. Chillers:

1. Verify that chillers have been started by the manufacture and are in operation. Test and
adjust chiller water flows to within 5% of the design requirements by using a U-TUBE
manometer and setting balancing valves.

2. Current and Voltage: Test and record motor voltage and amperage, and compare data
with the nameplate limits to ensure compressor motor is not in or above the service
factor.

3. Test and record temperature profiles of each chiller at design water flow.

L. Cooling towers:

1. Verify that cooling towers have been filled and started by others and are in operation.

2. Current and Voltage: Test and record motor voltage and amperage, and compare data
with the nameplate limits to ensure cooling tower fan motor is not in or above the service
factor.

3. Test and adjust water flows to balance tower cells and flows between towers.

4. Test and record water temperature profiles of each condenser at design water flow for
water and air side operation.
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M. Heat exchangers:

1.
2.

Verify that heat exchangers have been filled and started by others, and are in operation.
Test and record temperature and pressure profiles of water and steam heat exchangers.

3.8 EQUIPMENT POWER READINGS

A. Record the following information for each motor:
1. Equipment designation.
2. Manufacturer.
3. Unit model number and serial number and frame.
4. Motor nameplate horsepower; nameplate voltage; phase and full load amperes.
5. Heater coil in starter.
a. Rating in amperes.
b. Manufacturer's recommendation.
6. Motor RPM/driven equipment RPM.
7. Power reading (voltage, amperes of all legs at motor terminals).

3.9 BOILERS

A. Check for proper operation and with operation at near design conditions, record the following:
1. Manufacturer, model number, serial number and nameplate.
2. If water type, water flow in GPM, entering and leaving water temperature and water
pressure drop in feet.
3. Type of fuel and heating value.
4. Rate of fuel consumption.
5. Capacity in MBH.
6. Efficiency.
7. Flue gas analysis.
8. Motor data.
B. Observe demonstration that all controls and safety devices are functioning properly. Record
observations.

3.10 CHILLERS (Water Cooled)

A. Balance flow of water thru each evaporator and condenser to be within a range of 100% to 110%
of design flow with all pumps operating. With only one pump operating, the maximum flow shall
not exceed the maximum tube velocity recommended by the manufacturer.

B. Verification of safety interlocks and controls are the responsibility of the manufacturer.

C. With each chiller operating at near design temperature and water flow conditions, measure and
record the following:

1. Manufacturer, model number, serial number and all nameplate data.

2. Evaporator water entering temperature, leaving temperature, pressure drop (ft.) and water
quantity (GPM).

3. Condenser water entering temperature, leaving temperature, pressure drop (ft.) and water
quantity (GPM).

4. Evaporator and condenser refrigerant temperatures and pressures (using instruments
furnished with the machine by the manufacturer).

5. Volts and amps for each phase.

6. Power factor.

7. KW input.

8. Tons of cooling.

9. KW per ton of cooling.
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D.

Reference chiller specification for additional requirements.

3.11  CHILLERS (Air Cooled)

A.

D.

Balance flow of water through each evaporator to be within a range of 100% to 110% of design
flow with all pumps operating. With only one pump operating, the maximum flow shall not
exceed the maximum tube velocity recommended by the manufacturer.

Verification of safety interlocks and controls are the responsibility of the manufacturer.

With each chiller operating at near design temperature conditions, measure and record the

following:

1. Manufacturer, model number, serial number and all nameplate data.

2. Evaporator water entering temperature, leaving temperature, pressure drop (ft.) and water
quantity (GPM).

3. Condenser air entering temperature, leaving temperature.

4. Evaporator and condenser refrigerant temperatures and pressures (using instruments

furnished with the machine by the manufacturer).

5. Volts and amps for each phase.
6. Power factor.

7. KW input.

8. Tons of cooling.

9. KW per ton of cooling.

Reference chiller specification for additional requirements.

3.12 TESTING THE VARIABLE AIR VOLUME SYSTEM

A. All VAV boxes used are to be calibrated to produce the rated air quantity.

B. Set and record the supply air static pressure controller to provide actual design air flow at the most
resistive terminal.

C. Measure and adjust the design air delivery at the inlet of each VAV box.

D. Measure and record the air quantity from each VAV box at its maximum flow. Manipulate the
controller to achieve maximum flow.

E. Reset each box to yield and record minimum primary air flow.

1. DDC controllers record the correction factor required to establish actual desired air
quantity as designed.

2. Pneumatic controllers adjust velocity controller as required to establish actual desired air
quantity as designed.

F. If the box is operating with inlet static pressure in excess of the minimum cataloged pressure
specified by the manufacturer and is not producing rated air quantity, field adjust the box to
produce rated air quantity. Retest until approved results are obtained.

G. Position the VAV boxes to the proportion of maximum fan air volume to total installed box
maximum volume.

H. Set the fan to deliver the AHUs scheduled design airflow.

L Perform and record a total air traverse.

J. With the system terminal boxes set for full flow or diversity, the system will be delivering the
scheduled design CFM with the most restrictive box in control. Make a speed increase if either or
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both static and volume are low.

K. Set the boxes to minimum and adjust the inlet vanes and or speed controllers to prevent excessive
static in the system.

L. Coordinate with the work specified in Building Management and Control System on the final
location of the sensors for the static pressure controller. Locate in the supply duct far enough from
the fan discharge to be truly representative of the average static pressure in the system.

M. Modulate the fan speed on the supply fan. Adjust as required to coordinate with the static pressure
sensing network.

N. Make a set of recordings showing final system conditions including system duct static pressures
and control system setpoint.

3.13 DUCT TEST
A. Test and Balancing Contractor shall verify and record the duct test results. A copy of the duct test
results, as completed, shall be submitted to the engineer for review within five days. Provide a
complete report of all the duct test results in the final TAB report.
3.14  DIRECT EXPANSION EQUIPMENT
A. With each unit operating at near design conditions, measure and record the following:
1. Manufacturer, model number, serial number and all nameplate data.
2. Ambient temperature, condenser discharge temperature.
3. Amperage and voltage for each phase.
4. Leaving and entering air temperatures.
5. Suction and discharge pressures and temperatures.
6. Tons of cooling.
7. Verification that moisture indicator shows dry refrigerant.
3.15 COOLING TOWERS
A. A complete CTTI certified test of the cooling tower will be performed by others at the expense of
the cooling tower manufacturer. A copy of this test (provided by others) shall be included in the
final TAB Report. Balance the flow over and through bypass connections of the tower.
3.16 TAB REPORT
A. The activities described in this specification shall be recorded in a report form; and four
individually bound copies shall be provided to the Architect and Engineer. Neatly type and
arrange data. Include with the data the date tested, personnel present, weather conditions,
nameplate record of the test instruments used and list all measurements taken after all corrections
are made to the system. Record all failures and corrective action taken to remedy any incorrect
situation. The intent of the final report is to provide a reference of actual operating conditions for
the Owner's operations personnel. Provide a "Preface" which shall include a general discussion of
the system and any abnormalities or problems encountered.
B. All measurements and recorded readings (of air, water, electricity, etc.) that appear in the report
must have been recorded on site by the permanently employed technicians or engineers of the
TAB firm.
C. Submit reports on forms approved by the engineer that will include the following data as a
minimum:
1. Title Page
a. Company Name
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Company Address
Company telephone number
Project name

Project location

Project Manager

Project Engineer

Project Contractor

L. Project Identification Number
Summary of the TAB report data

Index

Instrument List

a. Instrument

b. Manufacturer

c. Model

d. Serial Number

e. Range

f. Calibration Date

g. What test instrument is to be used for:
Fan Data

a. Location

b. Manufacturer

c. Model

d. Air flow, specified and actual

e. Total static pressure (total external) specified and actual
f. Inlet pressure

g. Discharge pressure

h. Fan RPM

Return Air/Outside Air Data

M F@ ™0 a0 o8

ThO 20 O Lo Al o

Identification/location

Design return air flow

Actual return air flow

Design outside air flow

Actual outside air flow

Return air temperature

Outside air temperature
Required mixed air temperature
Actual mixed air temperature

lectric Motors

Manufacturer

HP/BHP

Phase, voltage, amperage, nameplate, actual
PM

Service Factor

Starter size, heater elements, rating

-Belt Drive

Identification/location
Required driven RPM
Drive sheave, diameter and RPM
Belt, size and quantity
Motor sheave, diameter and RPM

Center-to-center distance, maximum, minimum and actual

Duct Traverse

oo o

System zone/branch
Duct size

Area

Design velocity
Design air flow

TESTING, BALANCING AND ADJUSTING (TAB) ENVIRONMENTAL SYSTEMS
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10.

11.

12.

13.

14.

TESTING, BALANCING AND ADJUSTING (TAB) ENVIRONMENTAL SYSTEMS

SOBE #2022-02715

Il i

Test velocity

Test air flow

Duct static pressure
Air correction factor

ir Monitoring Station Data

Identification/location
System

Size

Area

Design velocity
Design air flow

Test velocity

Test air flow

Air Distribution Test Sheet

TTE@ e o0 o

Air terminal number
Room number/location
Terminal type
Terminal size
Correction factor
Design velocity
Design air flow

Test (final) velocity
Test (final) air flow

Pump Data

SE AT OFR MO AL TR A AT OSSR SO A0 TP

(o)

Identification/number

Manufacturer

Size/model

Impeller

Service

Design flow rate, pressure drop, BHP
Actual flow rate, pressure drop, BHP
Discharge pressure

Suction pressure

Total operating head pressure

Shut off, discharge and suction pressures
Shut off, total head pressure

Pressure differential settings

oling Coil Data

Identification/number

Location

Service

Manufacturer

Entering air DB temperature, design and actual
Entering air WB temperature, design and actual
Leaving air DB temperature, design and actual
Leaving air WB temperature, design and actual
Water pressure flow, design and actual

Water pressure drop, design and actual
Entering water temperature, design and actual
Leaving water temperature, design and actual
Air pressure drop, design and actual

Capacity - sensible and latent

Heating Coil Data

eo o

Identification/number
Location

Service

Manufacturer

23 0593-11
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15.

16.

17.

18.

Entering air DB temperature, design and actual
Leaving air DB temperature, design and actual
Water pressure flow, design and actual
Water pressure drop, design and actual
Entering water temperature, design and actual
Leaving water temperature, design and actual
Air pressure drop, design and actual
. Capacity
Electric Coil Data
Identification/number
Location
Service
Manufacturer
Entering air DB temperature, design and actual
Leaving air DB temperature, design and actual
Electrical Characteristics
. Capacity
ound Level Report
Location (Location established by the design engineer)
N C curve for eight (8) bands-equipment off
N C curve for eight (8) bands-equipment on
ibration Test on equipment having 10 HP motors or greater in size.
Location of points:
1) Fan bearing, drive end
2) Fan bearing, opposite end
3) Motor bearing, center (if applicable)
4) Motor bearing, drive end
5) Motor bearing, opposite end
6) Casing (bottom or top)
7) Casing (side)
8) Duct after flexible connection (discharge)
9) Duct after flexible connection (suction)
b. Test readings:
1) Horizontal, velocity and displacement
2) Vertical, velocity and displacement
3) Axial, velocity and displacement
Normally acceptable readings, velocity and acceleration
Unusual conditions at time of test
Vibration source (if non-complying)
ontrol verification indicating date performed and any abnormalities identified.
Point Location/Description
EMS Readout (Setpoint and Actual)
Actual Readout of all points
Interlocks
Safeties
Variable speed drive tracking with EMS input
Variable speed drive Bypass operation
Sequence of operation

S T

VER Mo o o

g0 op

PR Mo a0 o Q0 a0

END OF SECTION
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SECTION 23 05 94
COORDINATION OF TESTING AND BALANCING

PART 1 - TESTING, BALANCING AND ADJUSTING
1.1 WORK INCLUDED

A. Balancing and adjusting of the environmental systems is specified in Section 23 05 93.

B. Coordination of the work is specified in this Section.
PART 2 - PRODUCTS / NOT USED
PART 3 - EXECUTION

3.1 COORDINATION

A. Bring the work to a state of readiness for testing, balancing, and adjusting.
L. Install air terminal devices.
2. Provide specified filters in air handling equipment. Install clean filters just prior to the start of

the test and balance work.

3. Verify lubrication of equipment.

4. Install permanent instrumentation.

5. Clean piping systems and fill with clean water.

6. Complete "Start-up" of equipment.

7. Check rotation and alignment of rotating equipment and tension of belted drives.

8. Verify ratings of overload heaters in motor starters.

9. Verify that safety and operating control set points are as designed and automatic control
sequences have been checked.

10. Provide control diagrams and sequence of operation.

11. Collect material for maintenance manuals and prepare one manual especially for use in testing
and balancing.

12. Verify that graphic operational data such as start/stop instructions, valve tag schedules, and
piping identification schedules have been provided where needed.

13. Verify that equipment and piping identification work has been completed with valve tags,
schedules, and piping identification system.

14. Comb out fins on extended-surface heat transfer coils where damaged.

15. Clean all strainers as required.

16. Remove construction strainers after water is cleaned and treated.

17. Remove all temporary filters from HVAC equipment.

18. Provide start-up reports listing all start-up information and manufacturer’s information attached.

B. Provide and install new pulleys and belts as required to effect the correct speed ratio. Adjustments where

no belt or pulley change is required, is specified in Section 23 05 93.

C. Verify that the systems are ready for balancing and adjusting.

D. Submit a letter stating:
L. The specified pieces of equipment have been checked, started, and adjusted by the manufacturer.
2. Other equipment has been checked and started.
3. The systems have been operated for the specified period of time.
4. The automatic controls system has been adjusted, calibrated, and checked, and is operating as

specified.
COORDINATION OF TESTING AND BALANCING 23 05 94-1
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E. Provide the services of a technician full time at all times at the project when testing, balancing and
adjusting work is being conducted.

F. Provide instrumentation and services to take readings of the required data for the refrigerant circuits.
G. Provide and install volume dampers required for balancing by the TAB Contractor.

3.2 START-UP OF EQUIPMENT

A. Pre-start & Start-up equipment using the procedures as recommended by the manufacturers.
B. Complete start-up of equipment prior to start of testing & balancing.
C. Submit start-up procedures as outlined by the manufacturers and complete the "HVAC FAN / AIR

HANDLING / START-UP REPORT FORM" to Engineer.

COORDINATION OF TESTING AND BALANCING 23 05 94-2
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HVAC FAN / AIR HANDLING UNIT / START-UP REPORT FORM

Disc. Belt RPM Vibration Attachment List Of Interlocks &
Equipment Actual Switch Rotation Condition Tension Correct Isolation To Roof Damage Bearings Filter Dampers
Description Voltage | Amps HP Wired Correct & Part # Correct Submittal Correct Curb Parts Lubricated |  Installed Operational
END OF SECTION
COORDINATION OF TESTING AND BALANCING 23 0594-3
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PART 1 - GENERAL

SECTION 23 07 13

EXTERNAL DUCT INSULATION

1.1 WORK INCLUDED

A.

B.

Furnish and install external insulation on supply, return, and outside air ductwork.

External insulation of concealed and exposed ducts is included in this Section. Internal acoustic duct lining is specified
under ductwork and not included in this Section.

12 RELATED WORK

A.

B.

Division 9 - FINISHES. Painting and Color Coding.

Division 23 - MECHANICAL.

1. Air Handling Units. Internal insulation for air units is specified in the sections on air handling units. The units
do not require external insulation.
Internal Duct Liner. Internal duct liner is specified in the section on ductwork.

3. Insulation. Refer to specific sections on individual insulation types.

4. Refer to insulation and liner plan detail.

13 QUALITY ASSURANCE

A.

The intent of insulation specifications is to obtain superior quality workmanship, resulting in an installation that is
absolutely satisfactory in both function and appearance. Provide insulation in accordance with the specifications for each
type of service and apply as recommended by the manufacturer and as specified.

An approved contractor for this work under this Division shall be:

1. A specialist in this field and have the personnel, experience, training, skill, and the organization to provide a
practical working system.
2. Able to furnish evidence of having contracted for and installed not less than 3 systems of comparable size and

type that have served their Owners satisfactorily for not less than 3 years.

All duct insulation used on the project inside the building must have a flame spread rating not exceeding 25 and a smoke
developed rating not exceeding 50 as determined by test procedures ASTM E84, NFPA 255 and UL 723. These ratings
must be as tested on the composite of insulation, jacket or facing, and adhesive. Components such as adhesives, mastics
and cements must meet the same individual ratings as the minimum requirements and bear the UL label.

Condensation on any insulated system is not approved.

Replace insulation damaged by either moisture or other means. Insulation that has been wet, whether dried or not, is
considered damaged. Make repairs where condensation is caused by improper installation of insulation. Also repair any
damage caused by the condensation.

Where existing insulated ductwork or other services are tapped, remove existing insulation back to undamaged sections
and replace with new insulation of the same type and thickness as existing insulation. Apply as specified for insulation of
the same service.

14 APPROVALS

EXTERNAL DUCT INSULATION 2307 13-1
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A. Submittals. Submit product data on each insulation type, adhesive, and finish to be used in the work. Make the submittal
as specified in Division 1 General Requirements and obtain approval before beginning installation. Include product
description, list of materials and thickness for each service and location, and the manufacturer's installation instructions
for each product.

B. Sample Application. Make an application of each type of insulation to display the material, quality and application
method. Obtain approval of the sample application before proceeding with installation of the work.

PART 2 - PRODUCTS
2.1 INSULATION

A. Glass fiber rigid duct insulation.
1. Minimum density of 3 pcf, installed R value to be 6.0 (when located in a conditioned plenum) and minimum
density of 0.75 pcf, installed R value to be 8.0 (when located in an unconditioned plenum) at 75°F mean,
facing of 0.7 mil aluminum foil reinforced with glass yarn mesh and laminated to 40 Ibs. fire-resistant Kraft. R-
value to be indicated on exterior side of insulation to be verified by City inspector.

2. Acceptable Manufacturers
a. Schuller 814 spin-glas FSK.
b. Owens-Corning Type 703 board RKF.
c. Knauf 3 PCF FSK.
B. Glass fiber blanket duct insulation.
1. Minimum density of 1.0 pcf, installed R value to be 6.0 (when located in a conditioned plenum) and minimum

density of 0.75 pcf, installed R value to be 8.0 (when located in an unconditioned plenum) at 75°F mean,
facing of 0.35 mil foil reinforced with glass yarn mesh and laminated to 40 Ibs. fire resistant Kraft. R-value to
be indicated on exterior side of insulation to be verified by City inspector.

2. Acceptable Manufacturers
a. Manville R-series Microlite FSKL.
b. Owens-Corning ED100 RKF.
c. Knauf 1.0 PCF FSK.
C. Fiberglass reinforcing cloth mesh.
1. Acceptable Manufacturers
a. Perma Glass Mesh.
b. Alpha Glass Mesh.
c. Childers Chil-Glas #10
d Foster Mast a Fab
e Vimasco.
D. Mastics, sealants, coatings and adhesives.
1. Acceptable Manufacturers
a. Childers.
B. Foster.
c. Vimasco.
E. Fireboard Insulation

1 Totally encapsulated with foil facing.

2 Two hour rated fire protection.

3. Zero clearance to combustible protection.

4 System shall be listed and labeled by an NRTL.

5 Tested per ISO 6944, Type A Duct and achieve a 2 hour rating for stability, integrity and insulation.

EXTERNAL DUCT INSULATION 2307 13-2
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6. Provided system is subject to the approval of the Local Authority Having Jurisdiction.

7. Acceptable Manufacturers
a. Unifrax ON Fyrewrap Elite 1.5
b. Partak Insulation, Inc. Paroc Fireboard
c. Thermal Ceramics FireMaster 3M
d. Premier Refractories International, Pyroscat.
F. Rigid Closed Cell Insulation
1. Acceptable Manufacturers
a. Dow Trymer.
b. Phenolic Foam.
G. Reinforced Foil Tape
1. Acceptable Manufacturers
a. Venture 1525CW
b. 3”FSK
2. Thickness 6.5 mils
3. Color: silver

22 COATING AND ADHESIVE

A. Coating. Provide Childers CP-38 or Foster 30-80 vapor barrier coating. Coating must meet MIL Spec C-19565C, Type Il
and be QPL Listed. Permeance shall be 0.013 perms or less at 43 mils dry. Tested at 100°F and 90% RH per ASTM E96.

B. Outdoors: Provide as insulation coating Childers Encacel X or Foster Monolar 60-90. Permeance shall be 0.03 perms or
less at 30 mils dry. Tested at 100°F and 90% RH per ASTM F 1249.

C. Adhesive. Provide Childers CP-82 or Foster 85-20 vapor barrier adhesive.
D. Reinforcing Mesh. Provide 10 x 10 white glass or polyester reinforcing mesh.

23 OUTDOOR DUCT LAMINATED JACKETING

A. Rubberized bitumen compound material:
1. Ultraviolet resistant
2. Weatherproof
3. Vapor retarding jacketing
4. Laminated jacketing
5. Cross-laminated high strength polyethylene film
6. Laminated to aluminum foil
7. Minimum 60-mil thickness
B. Acceptable Manufacturers:
1. Alumaguard 60
2. Flex Clad 400
3. Venture Clad 1577CW

PART 3 - EXECUTION
3.1 FIRE SAFETY REQUIREMENTS

A. Do not extend duct coverings through walls or floors required to be fire-stopped or required to have a fire resistance
rating. Interrupt duct coverings in the immediate vicinity of heat sources such as electric resistance or fuel-burning heater.

EXTERNAL DUCT INSULATION 2307133
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32 CONCEALED DUCT

A.

B.

E.

Provide flexible glass fiber insulation with factory-applied, reinforced UL labeled Foil-Skrim-Kraft (FSK) facing.

Standing Seams. Insulate standing seams and stiffeners, which protrude through the insulation with 0.6 Ib. per cubic foot
density, 1-1/2” thick, faced, flexible blanket insulation. Insulation shall not prevent adjustment of damper operators.

Insulation shall be wrapped tightly on the ductwork with all circumferential joints butted and longitudinal joints
overlapped a minimum of 2”. In addition, secure insulation to the bottom of rectangular ductwork by the use of either
weld pins with washers or cup-head pins welded to the ductwork or perforated based insulation hangers glued to the duct
on twelve inch centers to prevent sagging of insulation.

On circumferential joint, the 2” flange on the facing shall be stapled with 9/16” outward clinch steel staples on 2” centers
and taped using 3” wide foil tape applied with additional adhesive of Foster 85-75. Cover all seams, joints, pin

penetrations and other breaks with foil tape and glue.

Ductwork in mechanical rooms is considered concealed spaces.

33 EXPOSED DUCT INSULATION

A.

Ductwork in exposed locations is to be insulated with fiberglass rigid / semi-rigid board insulation.
1. Apply fabric and mastic to provide a smooth surface for painting.

Standing Seams: Insulate standing seams and stiffeners which protrude through the insulation with 0.6 Ib per cubic foot
density, 1-1/2 inch thick, faced insulation. As a vapor seal, use reinforcing mesh with vapor barrier coating. Insulation
shall not prevent adjustment of damper operators.

Insulation shall be wrapped tightly on the ductwork. Adhere insulation to ductwork with adhesive. In addition, secure
insulation to the bottom of rectangular ductwork by the use of either weld pins with washers or cup-head pins welded to
the ductwork or perforated based insulation hangers glued to the duct on 12 inch centers to prevent sagging of insulation.

Cover all seams, joints, pin penetrations and other breaks with coating reinforced with reinforcing mesh. Fabric shall not
be visible after coating.

34 OUTDOOR DUCTWORK COVERING

A. Cover all supply and return ductwork outdoors:
1. 1-1/2” thick, rigid closed cell insulation with reinforced foil facing.
B. Install a high point in center and slope in both directions so water will not stand on horizontal surfaces.
C. Impale the insulation over mechanical fasteners and washers.
1. A minimum of 2 rows of fasteners per side on 12-inch centers.
2. Seal all breaks, joints and punctures by applying a 1/8” thick vapor barrier mastic coating, embedded in open
mesh reinforcing mesh.
D. Standing S, or flanged connections shall be covered with the same thickness of insulation overlapped a minimum of 4”.
E. Apply a tack coat of Childers CP-10/11 or Foster 46-50 weather barrier mastic over the entire surface.
EXTERNAL DUCT INSULATION 2307134
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1. While this coat is still tacky, Childers #5 glass fiber reinforcing mesh shall be smoothly applied and pressed
into the mastic. The cloth shall be taut with adjacent edges overlapped a minimum of 4”.

2. After the first coat of mastic has taken its set, the second coat shall be applied over the cloth by palm, trowel,
or spray to sufficient thickness that, when dried, the combined thickness of mastic and cloth is not less than
1/8”.
3. Upon completion, the openings in the cloth shall be completely sealed and the yarn shall not be visible. The
completed work shall be completely smooth and present a plane surface.
4. Aluminum gray or white finish as approved by the Architect.
F. Standing water on horizontal surfaces is not approved.
G. Apply outdoor duct laminated jacketing protection over entire insulation surface. Apply rubberized bitumen compound,

applied to a cross-laminated high strength polyethylene film, laminated to aluminum foil.
3.5 KITCHEN GREASE EXHAUST DUCTWORK / KILN DUCTWORK / FUME HOOD DUCT

A. Secure fireboard insulation to duct with impaling pins and 3” square speed clips. In addition, provide a wire mesh support
system and additional sealing or support as required by the code enforcing authority. The insulation support system shall
include framed access to allow the insulation to be removed and replaced without damage at the access doors in the duct
system for inspection and cleaning. Coordinate location of access openings to correspond accurately. Provide stainless
steel banding on 12” centers.

3.6 GENERAL INSTALLATION

A. Install materials in accordance with manufacturer's instructions.
B. Apply insulation on clean, dry surfaces only.
C. Continue insulation with vapor barrier through penetrations.
D. Neatly finish insulation at supports, protrusions and interruptions.
E. Install insulation on clean, dry surfaces, and only after building is weatherproofed sufficiently to preclude any rainwater
on insulation.
F. Apply mastic over the fiberglass reinforcing mesh to a thickness where fabric is not visible after completion.
G. Install fiberglass blanket duct insulation on top of supply air grilles not fire rated.
END OF SECTION
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SECTION 23 07 16

VESSEL INSULATION

PART 1 - GENERAL

1.1

1.2

1.3

WORK INCLUDED

A.

B.

Furnish and install insulation for both high and low temperature vessels.

Low temperature installations include expansion tanks, air eliminators, chiller nozzles, chiller heads
and other vessels containing liquids 60°F and below.

High temperature installations include expansion tanks, air eliminators, domestic water storage tanks,
boiler stack / transition and other vessels containing liquids above 60°F.

QUALITY ASSURANCE

A.

The intent of insulation specifications is to obtain superior quality workmanship resulting in an
installation that is absolutely satisfactory in both function and appearance. Provide insulation in
accordance with the specifications for each type of service and apply as recommended by the
manufacturer and as specified.

An approved contractor for this work under this Division shall be:

1. A specialist in this field and have the personnel, experience, training, skill, and the
organization to provide a practical working system.

2. Able to furnish evidence of having contracted for and installed not less than 3 systems of
comparable size and type that have served their owners satisfactorily for not less than 3
years.

All vessel insulation used on the project inside the building must have a flame spread rating not
exceeding 25 and a smoke developed rating not exceeding 50, as determined by test procedures
ASTM E 84, NFPA 255 and UL 723. These ratings must be as tested on the composite of insulation,
jacket or facing, and adhesive. Components such as adhesives, mastics and cements must meet the
same individual ratings as the minimum requirements and bear the UL label.

Condensation on any insulated vessel system is not acceptable.

Replace insulation damaged by either moisture or other means. Insulation that has been wet, whether
dried or not, is considered damaged. Make repairs where condensation is caused by improper
installation of insulation, also repair any damage caused by the condensation.

Where existing insulated vessel, or other surfaces are tapped, remove existing insulation back to
undamaged sections for hot surfaces or to nearest insulation stop for cold surfaces, and replace with
new insulation of the same type and thickness as existing insulation. Apply as specified for insulation
of the same service.

APPROVALS

A.

Submit product data on each insulation type, adhesive, and finish to be used in the work. Make the
submittal as specified in Division 1 General Requirements and obtain approval before beginning
installation. Include product description, list of materials and thickness for each service and location
and the manufacturer's installation instructions for each product.

VESSEL INSULATION 2307 16-1
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B. Make an application of each type of insulation to display the material, quality and application method.
Obtain approval of the sample application before proceeding with installation of the work.

1.4 RELATED WORK
A. Division 9 Finishes. Painting and color-coding
PART 2 - PRODUCTS

2.1 ACCEPTABLE MANUFACTURERS

A. Glass fiber pipe & tank insulation:
1. Schuller Type 817
2. Owens-Corning Type 705
3. Knauf 2.8 PCF
B. Closed cell, non-wicking pipe & tank insulation:
1. Armaflex FS, 2” thickness
C. Aluminum Jacketing:
1. Childers
2. Pabco
3. RPR
D. Monel Staples
1. Bostich Monel
2. Duo-Fast Monel
3. Markwell Monel
E. Fiberglass reinforcing cloth mesh:
1. Perma Glass Mesh
2. Alpha Glass Mesh
3. Childers Chil-Glas
4. Foster Mast a Fab
F. Weather Resistant Coating:
1. WB Armaflex Finish

2.2 CEMENT, MASTICS, SEALANTS, ADHESIVES AND COATINGS

A. Adhesive: Provide Childers CP-127 or Foster 85-60 fiberglass adhesive to seal insulation for low
temperature vessels.

B. Adhesive / Joint Sealant: Provide Armaflex 520 adhesive to seal insulation for low and
temperature vessels.

C. Lagging Adhesive / Coating: Furnish Childers CP5S0AHV2 or Foster 30-36 lagging adhesive / coating
to provide a finish coat and to secure finish cloth for high temperature vessels.

D. Insulation Joint Sealant: Use Childers CP-76 or Foster 95-50 to seal the joints of insulation on low
temperature vessels.

E. Metal Jacketing Sealant: Use Childers CP-76 or Foster 95-44 on all metal jacketing laps outdoors.

VESSEL INSULATION 2307 16-2
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H.

Vapor Barrier Coating: Indoors - Use Childers CP-38 or Foster 30-80 vapor barrier coating finish to
coat the canvas finish on low temperature vessels. Permeance shall be 0.013 perms or less as tested by
ASTM E96. Coating must comply with MIL-C-19565C, Type II and be QPL listed. Permeance shall
be 0.03 perms or less at 30 mils, dry. Tested at 100°F and 90% RH per ASTM F 1249 and by
Hypalon rubber based.

Weather Barrier Mastic: Furnish Childers CP-10/11 or Foster 46-50 weather barrier mastic and
reinforcing mesh for outdoor finish.

Reinforcing Mesh: Furnish 10 X 10 white glass or polyester reinforcing mesh.

PART 3 - EXECUTION

3.1

32

33

VESSELS (CLOSED CELL)

A.

C.

Apply a layer of insulating board. Band the insulation on immediately after application, using bands
on 12” centers, drawn tight and securely fastened.

To insulate removable heads, provide two equal sections of heavy-gauge, galvanized sheet metal
covers, angle reinforced and lined with insulation board. Make covers easily removable to allow free
access to the heads for inspection, cleaning and dismantling. Provide suitable flanges on the sections
with neoprene gaskets between them, permitting a tight seal when the two sections are bolted together.
Fill the voids with closed cell insulation.

Apply weather protective finish on closed cell insulation. Provide a minimum of three coats.

ALUMINUM JACKETING (Insulated vessels outdoors above grade)

A.

C.

Apply aluminum jacket on vessels according to manufacturer's recommendations using aluminum
strapping and metal jacketing sealant to provide weather tight covering.

Aluminum jacketing is not considered as contributing to the vapor barrier or the insulation jacket. The
vapor barrier must be sufficient in itself for this function.

Install straps on 12” centers.

VESSEL INSULATION REQUIREMENTS

A.

Insulate all low and high temperature vessels located exterior (outside) of the building, including the
following:

Air separators

Expansion Tanks

Chemical feeders

Chilled water system volume tanks

Insulation thickness shall match thickness of adjoining pipe insulation

SNk W=

Insulate all low temperature vessels located interior (inside of the building, including the following:
1. Air separators

2. Chemical feeders

3. Chilled water system volume tanks

4. Insulation thickness shall match thickness of adjoining pipe insulation

Insulate the following high temperature vessels located interior (inside the building).
1. Air Separators

VESSEL INSULATION 2307 16-3
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2. Insulation thickness shall match thickness of adjoining pipe insulation
D. As indicated on the drawings

END OF SECTION
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SECTION 23 07 19

HVAC PIPING INSULATION

PART 1 - GENERAL

1.1

1.2

1.3

1.4

WORK INCLUDED

A.

Furnish and install piping insulation, jackets, accessories and covering of specified materials. The
insulation shall be used for high and low temperature piping applications including exterior
condenser water piping, refrigerant lines, condensate piping and make-up water.

QUALITY ASSURANCE

A.

The intent of insulation specifications is to obtain superior quality workmanship resulting in an
installation that is absolutely satisfactory in both function and appearance. Provide insulation in
accordance with the specifications for each type of service and apply as recommended by the
manufacturer and as specified.

An approved contractor for this work under this Division shall be:

1. A specialist in this field and have the personnel, experience, training, skill, and the
organization to provide a practical working system.

2. Able to furnish evidence of having contracted for and installed not less than 3 systems of
comparable size and type that have served their owners satisfactorily for not less than 3
years.

All piping insulation used on the project inside the building must have a flame spread rating not
exceeding 25 and a smoke developed rating not exceeding 50, as determined by test procedures
ASTM E 84, NFPA 255 and UL 723. These ratings must be as tested on the composite of
insulation, jacket or facing, and adhesive. Components such as adhesives, mastics and cements
must meet the same individual ratings as the minimum requirements and bear the UL label.

Condensation on any insulated piping system is not acceptable.

Replace insulation damaged by either moisture or other means. Insulation that has been wet,
whether dried or not, is considered damaged. Make repairs where condensation is caused by
improper installation of insulation. Also repair any damage caused by the condensation.

Where existing insulated piping, or other surfaces are tapped, remove existing insulation back to
undamaged sections for hot surfaces or to nearest insulation stop for cold surfaces, and replace
with new insulation of the same type and thickness as existing insulation. Apply as specified for
insulation of the same service.

SUBMITTALS

A.

Submit product data on each insulation type, adhesive, and finish to be used in the work. Make the
submittal as specified in General Requirements and obtain approval before beginning installation.
Include product description, list of materials and thickness for each service and location and the
manufacturer's installation instructions for each product.

Make a field application of each type of insulation to display the material, quality and application
method. Obtain approval of the sample application before proceeding with installation of the work.

RELATED WORK

HVAC PIPING INSULATION 2307 19-1
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A. Finishes. Painting and color-coding
B. Pipe Heat Tracing
PART 2 PRODUCTS

2.1 ACCEPTABLE MANUFACTURERS

A. Glass fiber pipe insulation:
1. Johns-Manville Micro-Lok AP-T
2. Owens-Corning ASJ/SSL
3. Knauf ASJ/SSL
B. Cellular Glass Insulation (Foamglass):
1. Pittsburg Corning
2. Cell-U-Foam
C. Rigid Foam Insulation:
1. Kingsapan Tarec
2. Dow Trymer
3. Tarec Ecophen — Phenolic Foam
D. Aluminum Jacketing:
1. ITW Lock-on (Childers)
2. ITW Z-lock (Pabco)
E. Fiberglass reinforcing cloth mesh:
1. Perma Glass Mesh
2. Alpha Glass Mesh
3. Childers Chil-Glas
4 Foster Mast a Fab
5. Vimasco
F. Mastics, Sealants, Coatings and Adhesives
1. Childers
2. Foster
3. Vimasco
4. Armacell 520 Adhesive
G. Elastomeric Insulation
1. Armacell
H. Weather Resistant Coating
1. WB Armaflex Finish
2 Foster 30-64
L Glass fiber blanket insulation
1. Manville R-series Microlite FSKL
2. Owens-Corning eD75 or ED100 RKF
3. Knauf 0.75 PCF FSK

2.2 RIGID FOAM PIPE INSULATION

A. Polyisocyanurate pipe insulation or phenolic foam pipe insulation, with all service reinforced
vapor barrier jacket having integral laminated vapor barrier.
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2.5

2.6

2.7

1. Polyisocyanurate: Thermal conductivity 0.14 @ 75°F mean (ASTM C518).

2. Phenolic Foam: Thermal conductivity 0.13 @ 75°F mean (ASTM C 518); minimum 2.5#
density.

3. Polyisocyanurate is not to be used inside of buildings without 25/50 rating.

FIBERGLASS PIPE INSULATION

A. Heavy density, dual temperature fiberglass insulation with factory applied, all service, reinforced
vapor barrier jacket having integral laminated vapor barrier. Provide with a factory applied
pressure sensitive tape closure system and matching butt strips. Supply in thickness as shown.

1. Thermal conductivity 0.23 @ 75°F mean (ASTM 335).

ELASTOMERIC INSULATION

A. Insulation material shall be flexible, closed-cell elastomeric insulation in tubular or sheet form.
Material shall have a flame spread rating of 25 or less and a smoke developed rating of 50 or less
when tested in accordance with ASTM E84, latest revision. Sheet material with a thickness greater
than %2 shall have a flame spread rating of 25 or less and a smoke developed rating of 100 or less
when tested in accordance with ASTM E84, latest revision. In addition, the product, when tested,
shall not melt or drip flaming particles, and the flame shall not be progressive. In addition, all
materials shall pass simulated end-use fire test.

1. Thermal conductivity 0.27 at 75°F mean (ASTM C177 or C518)

CELLULAR GLASS INSULATION

A. ASTM C552:
1. "k" value of 0.35 @ 75°F ("ksi" value of 0.047 @ 24°C);
2. 8.0 Ib/cu.ft. (128 kg/cu.m.) density

INSULATION/SHIELD AT HANGERS

A. Field fabricated: Use 360° sections of rigid foamglass insulation that will support the bearing arca
at hangers and supports. Further support insulation at hangers and supports with a shield of
galvanized metal covering at least half of the pipe circumference, and conforming to the schedule.
Insulation shall extend at least 1”” beyond metal shield on each end. When pipe is guided at top and
bottom, metal shields shall cover the whole pipe circumference. Adhere metal shield to insulation
so that metal will not slide with respect to insulation with %" aluminum bands (2) per shield.

1. Sections of foam glass insulation may be used of the same outside diameter of the
adjoining pipe insulation.
2. Minimum thickness of foam glass insulation shall not be less than 17 thick.

B. Pipe saddles: Formed galvanized sheets at each support point for insulated pipe, shaped to fit pipe,
and covering bottom half of pipe. Length at saddle shall be not less than twice the insulation
outside diameter or more than 22”. Provide 18 gauge through 4” pipe and 16-gauge 5 pipe and
above.

SEALANT, ADHESIVE AND FINISH
A. Lap Adhesive. Provide Childers CP-82 or Foster 85-20 adhesive.

B. Vapor Barrier Finish:
1. Indoors: Provide as insulation coating Childers CP-38 or Foster 30-80, white. Coating
must meet MIL Spec C-19565C, Type II and be QPL Listed. Permeance shall be 0.013
perms or less at 43 mils dry. Tested at 100°F and 90% RH per ASTM E96.
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2.9

2. Outdoors: Provide as insulation coating Childers Encacel X or Foster 60-90. Permeance
shall be 0.03 perms or less at 30 mils dry. Tested at 100°F and 90% RH per ASTM F 1249
and must be Hypalon rubber based.

3. Underground: Provide Childers CP-22/24 or Foster 60-25/26 for fittings and areas.
Pittwrap cannot be used.

C. Insulation Joint Sealant. Provide Childers CP-76 or Foster 95-50 vapor barrier sealant.

D. Metal Jacketing Sealant. Provide Childers CP-76 or Foster 95-44 metal jacketing sealant for all
outdoor metal jacketing laps.

E. Lagging Adhesive. Provide Childers CP-5S0AMV1 or Foster 30-36.

F. Other products of equal quality will be acceptable only upon approval.

ALUMINUM JACKETING

A. Finish insulated piping outdoors with a smooth prefabricated Z-lock aluminum jacket 0.016” thick

with factory applied 1 mil polyethylene/40 1b and Fab strap. Kraft moisture barrier.

B. Valves, Fittings and Flanges. For finishing valves, fittings, flanges and similar installations,
provide formed aluminum covers, 0.024” thick.

C. Straps and Seals. Provide /2" x 0.020 stainless steel strapping and seals for jackets and covers
according to manufacturer's recommendations.

GLASS FIBER BLANKET INSULATION

A. Minimum density of 1.0 PCF, 2” thick, installed R value to be 6.0 or better at 75°F mean, facing of
0.35 mil foil reinforced with glass yarn mesh and laminated to 40 lbs fire resistant kraft.

PART 3 - EXECUTION

3.1

INTERIOR PIPING

A. Cover all piping with glass fiber, heavy density, dual temperature pipe insulation with a vapor
barrier jacket. Apply insulation to clean, dry pipes. Longitudinal seams shall be joined firmly
together and sealed with self-sealing lap joints. Butt insulation joints firmly together and seal with
a 3” wide ASJ butt strip seal. Longitudinal seams and butt strip laps shall be coated and sealed
with CP-38 or Foster 30-80 vapor barrier coating for chilled water piping applications.

B. Install hanger with protective shield, on the outside of all insulation.

C. Where domestic water pipes (1/2” & %" pipe sizes) are installed on trapeze type hangers, provide
galvanized sheet metal protection shields at these locations. Place insulation jacket directly on
hanger. Incompressible, load bearing insulation segments are not required.

D. Pipe Saddles: Formed galvanized sheets at each support point for insulated pipe, shaped to fit pipe,
and covering bottom half of pipe. Length at saddle shall be not less than twice the insulation
outside diameter. Provide 18-gauge through 4” pipe and 16-gauge for 5” pipe and above.

E. Seal ends of pipe for chilled water insulation with vapor barrier mastic at valves, flanges, fittings
and every 21' on straight runs of piping. Mastic should extend on top of ASJ jacket, across the
glass, down onto the pipe making a complete seal.
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Apply a smooth flood coat of white lagging adhesive Foster 30-35 or Childers CP-35 over all
exposed insulation within mechanical rooms.

Piping to be insulated as specified above:

Chilled water and heating water

Domestic hot and cold water

Make-up water

Horizontal sanitary drain piping that receives condensate

Exposed to view storm drainage system including roof and overflow drain bodies, vertical
piping from drain body to elbow, all horizontal rain leaders, and first elbow turning down
6. Condenser water

SAEI e B

3.2 REFRIGERANT AND CONDENSATE PIPING

A.

Cover all pipe with elastomeric insulation by slitting tubular sections or sliding unslit sections over
the open ends of piping or tubing. Seams and butt joints shall be adhered and sealed using Foster
85-75, Childers CP-82 or Armstrong 520 Adhesive.

All fittings shall be insulated with the same insulation thickness as the adjacent piping. All seams
and mitered joints shall be adhered with Foster 85-75, Childers CP-82 or 520 Adhesive.

Pipe Saddles: Formed galvanized sheets at each support point for insulated pipe, shaped to fit pipe,
and covering bottom half of pipe. Length at saddle shall be not less than twice the insulation
outside diameter.

Outdoor exposed piping shall be painted with two coats of either WB or SB Armaflex finish or
Foster 30-64 elastomer foam coating. All seams shall be located on the lower half of the pipe.

Outdoor exposed piping after being sealed as noted above apply aluminum jacketing to protect
piping insulation exposed to weather, from damage from sunlight, moisture, equipment
maintenance, wind, and shall provide shielding from solar radiation. Adhesive Tape shall not be
permitted.

3.3 PIPING OUTDOORS ABOVE GRADE

A. Insulate all water piping exterior of building above grade with rigid foam insulation and aluminum
jacketing.

B. Adhere the vapor barrier jacket longitudinal seam with vapor barrier adhesive.

C. Cover all valves, fittings and flanges with factory made molded or field fabricated segments of
pipe insulation of a thickness and material equal to the adjoining insulation. Adhere segments
together with no voids, using Childers CP-82 or Foster 85-20 adhesive. Secure fitting insulation
covers and segments in place with /2" wide glass filament tape.

D. Apply a tack coat of fitting vapor barrier coating over the insulation and tape.

E. Neatly embed with 10 x 10 fiberglass or polyester reinforcing mesh into the tack coat.

F. Apply coating over the fiberglass cloth to a thickness where the mesh is not visible after
completion.

G. Seal ends of pipe insulation with vapor barrier coating at valves, flanges, fittings and every 21' on
straight runs of piping. Mastic should extend on top of ASJ jacket, across the foam, down onto the
pipe, making a complete seal.
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Finish with aluminum jacketing as specified.

Piping to be insulated as specified above:

1. Heating water
2. Make-up water
3. Condenser water

34 UNDERGROUND PIPE COVERING

A.

B.

Cover chilled and hot water piping underground with cellular glass insulation.

Butter insulation joints with Childers CP-76 or Foster 95-50 vapor barrier sealant. Secure with
stainless steel bands or /2" fiberglass reinforced tape on 9” centers.

Cover valves and flanges with fabricated fittings of thickness and material equal to the adjoining
insulation. Fasten fittings in place with stainless steel bands or }2” fiberglass reinforced tape.

Apply a tack coat of fitting mastic Childers CP-22/24 or Foster 60-25/26 over the insulation and
bands.

Neatly embed with 10 x 10 fiberglass or polyester reinforcing mesh into the tack coat.

Apply mastic over the fiberglass cloth to a thickness where the fabric is not visible after
completion.

Seal ends of pipe insulation with vapor barrier mastic at all valves, fittings, flanges and every 21'
on straight run piping. Mastic should extend on top of ASJ jacket, across the glass, down onto the
pipe, making a complete seal.

Finish with 125 mil thickness Pittwrap jacket applied in accordance with manufacturer's
instructions. At contractor's option, cover insulation with Servi-Wrap P-500 installed in
accordance with manufacturer's instructions.

3.5 FLANGE, VALVE AND FITTING INSULATION

A. Cover valves and flanges with fabricated segments, fittings with two-piece factory molded fittings,
and both of matching pipe insulation type and thickness equal to that of the adjoining pipe. Fittings
and fabricated segments shall be securely held in place.

1. Apply a tack coat of insulating coating/mastic to the insulated fitting to produce a smooth
surface.

2. After mastic is dry, apply a second coat of vapor barrier coating/mastic. Neatly embed
with 10 x 10 fiberglass or polyester reinforcing mesh into the tack coat.

3. Overlap coating/mastic and fiberglass/polyester reinforcing mesh by 2”” on adjoining
sections of pipe insulation.

4. Apply a second coat of coating/mastic over the fiberglass/polyester reinforcing mesh to
present a smooth surface.

5. Apply coating/mastic to a wet film thickness of 3/64”.

6. Fabric shall not be visible after completion.

7. Vapor seal flanges, valves and fittings with Childers CP-38 or Foster 30-80. Coating
must meet MIL Spec C-19565C, Type II and be QPL Listed. Permeance shall be 0.013
perms or less at 43 mils dry. Tested at 100°F and 90% RH per ASTM E96.

B. PVC fitting covers are not acceptable.
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3.6 ALUMINUM JACKETING (Insulated Piping Outdoors Above Grade)

A.

Apply smooth aluminum jacket on piping, valves, fittings and flange covers according to
manufacturer's recommendations, using stainless steel strapping and seals, to provide weather tight
covering and to shed water.

Aluminum jacketing is not considered as contributing to the vapor barrier or the insulation jacket.
The vapor barrier must be sufficient in itself for this function. Lap each adjoining jacket section a
minimum of 3” to make a weather tight seal with the application of 1/8” bead of Childers CP-76 or
Foster 95-44 metal jacketing sealant.

Install straps on 9” centers and at each circumferential lap joint.

Cover and seal all exposed surfaces.

The use of screws and rivets is not approved.

Provide isolation (30# felt) between the aluminum jacket and the sheetmetal protection shield at
each pipe support point.

3.7 MISCELLANEOUS

A.

B.

Insulate pumps.
Install materials after piping has been tested and approved.
Apply insulation on clean, dry surfaces only.

Apply weather protective finish on elastomeric insulation installed in non-conditioned spaces.
Provide a minimum of three coats.

3.8 INSULATION THICKNESS

THICKNESS
INSULATED UNIT (Inches)
Refrigerant Piping 1-1/2
Condensate Drains 1
Exterior Condenser Water Piping 2
Heating Water Piping 2” Pipe and Larger 2
Heating Water Piping 1-1/2” Pipe and Smaller 1-1/2

END OF SECTION
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SECTION 23 09 33
BUILDING MANAGEMENT AND CONTROL SYSTEM
PART 1 - GENERAL
1.1 SCOPE

A. The existing campuses included in this project are receiving HVAC equipment replacements and
are controlled by Automated Logic Control systems installed by UES Houston. All new equipment
shall be fully integrated into the existing control system including a completely new graphics
package for all new equipment. Upon competition of this projects the resulting control system shall
have all current version controllers for the systems being replaced including sensors, valves,
dampers, valve and damper operators, DDC panels, relays, terminal equipment controllers,
mounting brackets and thermowell, etc. Integrate all components to provide a complete and
functioning system.

B. Temperature Control System components:
1. Electronic instruments as specified
2. Electric instruments as specified
3. Microcomputer instruments as specified

C. All control devices of the same type product shall be of a single manufacturer.

D. Control, power and interlock wiring necessary to accomplish sequences specified in this Section
shall be provided and installed by the Control Subcontractor. Materials and methods of execution
as specified in Division 26, Electrical.

1. Coordinate current characteristics of all electrical instruments and equipment with
Division 26 of the specifications and related electrical drawings.

E. The entire Building Management and Control System (BMCS) shall be installed by the
Automation System Manufacturer or Authorized Distributor.
1. All components and elements
2. The testing and acceptance procedure

F. The manufacturer of the building automation system shall provide documentation supporting
compliance with ISO-9002 (Model for Quality Assurance in Production, Installation, and
Servicing). The intent of this specification requirement is to ensure that the products from the
manufacturer are delivered through a Quality System and Framework that will assure consistency
in the products delivered for this project.

G. The entire Building Management and Control System (BMCS) shall be installed, Commissioned,
and tested; all performed by the Automation System Manufacturer or Authorized Distributor if
approved by engineer.

1. All components and elements.
2. Start-up and point verification.
3. The testing and acceptance procedure.

1.2 RELATED WORK

A. Division 23, Mechanical

B. Division 26, Electrical

1.3 SUBMITTALS
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A. Submit items of the Building Management and Control System (BMCS).

Temperature control equipment & Field devices.

Wiring & Flow diagrams.

Sequence of operation.

Complete, detailed, control and interlock-wiring diagram.

Indicate mechanical and electrical equipment furnished and electrical interlocks,

indicating terminal designation of equipment. Respective equipment manufacturers shall

furnish through the Mechanical Contractor, approved drawings of equipment to be

incorporated in this diagram.

6. Submit Input / Output summary of all points.

Submit an outline of testing procedures from section Testing and Acceptance.

8. Mark up a copy of the specifications for the product. Indicate in the margin of each
paragraph the following: “Comply, “Do Not Comply”, or “Not Applicable”. Explain all
“Do Not Comply” statements.

9. Submit sample of space temperature sensor and guards for review prior to purchase or
installation.
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1.4 COOPERATION WITH OTHER TRADES

A. Furnish control valves, temperature sensing element wells, flow and pressure sensing devices,
dampers and other similar devices to the Mechanical Contractor in a timely manner for installation
under the Building Management and Control System (BMCS), Subcontractor's supervision.

1.5 WARRANTY

A. Provide with a manufacturer’s parts and labor warranty for a period of two years from substantial
completion.

PART 2 - PRODUCTS
2.1 ACCEPTABLE MANUFACTURERS

A. Automated Logic Branch Office - WebCTRL
2.2 SYSTEM ARCHITECTURE

A. The Building Management and Control System (BMCS) shall consist of an information-sharing
network of stand-alone Direct Digital Control Panels (DDCP) to monitor and control equipment as
specified of the control sequence and input/output summary.

B. "Information sharing" shall be defined as: The function of each DDCP to exchange data on the
network trunk with other DDCP's without the need for additional devices such as network
managers, gateways or central computers.

C. "Stand-alone" shall be defined as: The function of each DDCP to independently monitor and
control connected equipment through its own microcomputer.

23 COMMUNICATIONS PROCESSING

A. The BMCS shall operate as a true token-pass peer-to-peer communication network. Resident
processors in each DDCP shall provide for full exchange of system data between other DDCP's on
the network trunk. Systems that limit data exchange to a defined number of system points are not
acceptable.
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B. Systems that operate via polled response or other types of protocols that rely on a central processor
or similar device to manage DDCP to DDCP communications may be considered only if a similar
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device is provided as a stand-by. Upon a failure of malfunction of the primary device, the stand-by
shall automatically, without any operator intervention, assume all BMCS network management
activities.

The failure of any DDCP on the network shall not affect the operation of other DDCP's. All DDCP
failure shall be annunciated at the specified alarm printers and terminals.

Network shall support a minimum communications speed of 115.2 Kbps.
The network shall support a minimum of 100 DDC controllers and PC workstations.

Each PC workstation shall support a minimum of 4 peer-to-peer networks, either by hardwired
connection or dial up.

The system shall support integration of third party systems (fire alarm, security, lighting, PCL,
chiller, boiler) via panel mounted open protocol processor. This processor shall exchange data
between the two systems for inter-process control. All exchange points shall have full system
functionality as specified herein for hardwired points. Provide examples of 5 reference projects
utilizing gateways required for this project.

24 DDCP HARDWARE

A.

Each DDCP shall consist of a 32-bit microprocessor and controller, power supply, input / output
boards and communication board. All program and point databases shall be stored in battery-
backed RAM. Provide a minimum of 1.2 MEG RAM in each DDCP to allow for point expansion
and trend data storage.

Each DDCP shall incorporate a real-time clock.

Each DDCP shall be provided with two RS232 communications port. Connecting an operator
terminal, whether portable or stationery, shall allow the user to communicate with the entire
network.

Each DDCP shall provide for input / output connections to field equipment. The following point

types shall be supported:

1. Analog inputs - for measuring sensed variables. Inputs shall be capable of accepting
voltage, resistance, current or pressure signals.

2. Analog outputs - for controlling end devices. Outputs shall be capable of producing
voltage, resistance, current or pressure signals. Pneumatic outputs shall be provided with
a manual override for adjusting outputs in the event of a power loss at the DDCP.

3. Digital inputs - for monitoring dry contacts such as relays, switches, pulses, etc.

4. Digital outputs - to control two position devices such as starters, actuators, relays, etc.

Each DDCP shall be listed under UL916 (Energy Management Systems), and shall be tested to
comply with sub-part J of Part 15 FCC rules for Class A computing equipment.

Each DDC Controller shall have sufficient memory to support its own operating system and

databases, including:

1. Control processes

2. Energy management applications

3. Alarm management applications including custom alarm messages for each level alarm
for each point in the system.

4. Historical/trend data for points specified

5. Maintenance support applications

6. Custom processes
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7. Operator I/O
8. Dial-up communications
9. Manual override monitoring

Operator shall have the ability to manually override automatic or centrally executed commands at
the DDC Controller via local, point discrete, on-board hand/off/auto operator override switches for
digital control type points and gradual switches for analog control type points.

1. Switches shall be mounted either within the DDC Controllers key-accessed enclosure, or
externally mounted with each switch keyed to prevent unauthorized overrides.
2. DDC Controllers shall monitor the status of all overrides and inform the operator that

automatic control has been inhibited. DDC Controllers shall also collect override activity
information for reports.

DDC Controllers shall provide local LED status indication for each digital input and output for
constant, up-to-date verification of all point conditions without the need for an operator I/O device.
Graduated intensity LEDs or analog indication of value shall also be provided for each analog
output. Status indication shall be visible without opening the panel door.

In the event of the loss of normal power, there shall be an orderly shutdown of all DDC Controllers
to prevent the loss of database or operating system software. Non-volatile memory shall be
incorporated for all critical controller configuration data and battery backup shall be provided to
support the real-time clock and all volatile memory for a minimum of 72 hours.

1. Upon restoration of normal power, the DDC Controller shall automatically resume full
operation without manual intervention.
2. Should DDC Controller memory be lost for any reason, the user shall have the capability

of reloading the DDC Controller via the local RS-232C port, via telephone line dial-in or
from a network workstation PC.

3. Upon restoration of normal power, the DDC Controller shall automatically resume full
operation without manual intervention.

2.5 PROGRAMMING FUNCTIONS

A.

Resident software in each DDCP shall provide custom programming of control strategies.
1. Point database

2. Operator interface

3. Network communications

4. Facilities and energy management functions

Programming of control and energy management strategies shall be accomplished via a high-level
computer language such as BASIC, JC BASIC, C, or Powers Process Control Language. A
standard math processor shall be part of the programming language. All analog loops shall be
capable of proportional, integral and derivative control.

Each DDCP shall incorporate an operator interface program (OIP) that provides an English
language user interface. The OIP shall allow the user to program, interrogate, command and edit
the BMCS via a self-prompting method. Operator terminals, whether textual or graphical, shall be
able to access the entire network from any DDCP. Access shall be accomplished in a transparent
fashion; that is, the operator shall not be required to address specific DDCP's in order to display or
command system points.

2.6 FACILITY MANAGEMENT SOFTWARE

A. The BMCS shall be provided with standard and custom report generation functions that include:
1. Alarm summaries
2. Motor status summaries
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3. Point displays by type, system, status, overrides, failures, location, equipment and
enabled/disabled.
4. Program listings

All reports shall be either displayed or printed by:

1. Operator request.
2. Time of day.
3. Event conditions (such as in response to an alarm, interlock, etc.).

All reports shall be time and date stamped.

An alarm-processing program shall be provided to annunciate those points designated as
alarmable. Alarm points shall, upon alarm occurrence, be displayed or printed at designated
terminals.

Historical trend data shall be collected and stored at each DDCP for later retrieval. Retrieval shall
be manual or automatic. Any point, physical or calculated, may be designated for trending. The
system shall allow for two methods of trend collection: Either by a pre-defined time interval
sample or upon a pre-defined change of value. Trend data shall be presented in a columnar format.
Each sample shall be timed stamped. Trend reports may be a single point or may be a group of
points, up to a maximum of (8) points in any single group. Any point, regardless of physical
location in the system may become part of a multiple point group.

Each BMCS network shall provide a point-monitoring function that can display single or multiple
points in a continuous updated fashion for dynamic displays of point values.

A database and configuration report program shall be provided that allows the user to interrogate
BMCS status. As a minimum, the user shall be able to: Verify available RAM at each DDCP,
verify DDCP status (on-line, off-line, and failed) and set the system clock.

Any invalid operator entry shall result in an error message.

DDCP's shall contain a password access routine that will assign an operator to one of three level of
access. Level 1 shall permit display function only, level 2 shall additionally permit commanding of
system points and level 3 shall additionally permit full program and database editing.

DDCP's shall provide for the accumulation of totalized values for the purposes of run-time or
energy totalization. Totalized values may be displayed or printed automatically or by operator
request.

ENERGY MANAGEMENT SOFTWARE

A.

The BMCS shall be provided with an optimal start program such that the building may be divided
into ten zones for optimum start. Warm-up and cool-down shall occur in sequence with succeeding
zones starting only after the preceding zone has completed its warm-up or cool-down.

1. The optimum start-up time of assigned equipment shall be determined based on a
software calculation that takes into consideration outdoor air conditions, space conditions,
and building thermal characteristics ("U" factor).

2. The optimum start program shall control start-up of the cooling and heating equipment to
achieve the target occupancy space temperature at the precise time of building occupancy.

3. A built-In "learning" technique shall cause the BMCS to automatically adjust itself to the
most affective time to start equipment based on historical data.

The BMCS shall be provided with an operator interactive time of day (TOD) program. TOD
programming and modifying shall be accomplished in a calendar-like format that prompts the user
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in English language to specify month, year, day and time and associated point commands. It shall
be possible to assign single points or groups of points to any on or off time. Appropriate time
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delays shall be provided to "stagger" on times.

1.

TOD shall incorporate a holiday and special day schedule capability, which will
automatically bring up a pre-defined holiday or special day schedule of operation.
Holidays or special days can be scheduled up to one year in advance.

In addition to the time dependent two-state control, TOD also provides time dependent
setpoint control. This control provides the capability to output assignable, proportional
setpoint values in accordance with the time of day and day of week. This program shall be
used to accomplish night setback, morning warm-up and normal daily operating setpoints
of all control system loops controlled by the BMCS. As with the two-state control, time
dependent setpoint control shall be subject to the holiday schedule. The setpoints desired
shall be user definable at any operator terminal.

The operator shall be capable of reading and/or altering all sorted data pertaining to time
of day, day of week, on/off times, setpoint values, and holiday designation.

The TOD program shall also provide an override function that allows the user to
conveniently change a start or stop time for any point up to one week in advance. The
override command shall be temporary. Once executed the TOD program shall revert to its
original schedule.

The TOD program shall interface with the optimal start program (OSP) such that stop
times may be assigned by OSP.

C. Additional Program functions required are to be installed and programmed as requested by end
user at no additional cost:

1.

Nk wd

Enthalpy optimization.

Supply air reset.

Hot water reset.

Chilled water reset.

Volumetric control.

Dead band control. Install dual set points as requested by user.

All specified energy management programs, whether or not applicable to this project shall
be provided such that the owner may enable the program at a future date without the need
to purchase additional software or modify existing software.

2.8 WEB SERVER ACCESSIBILITY

A. Industry leading encryption technology to provide accessibility through a web browser.
B. Building Manager’s ability to access, view and command critical building information in real time
over the intranet or internet.
1. Alarm Display
2. Point Commanding
3. Graphic Display
4. Scheduling
5. Running Reports
6. Point Details

2.9 REMOTE NOTIFICATION

A. Remote notification sends Alarm and System Event information to various notification devices as
indicated below but not limited to. Operators can receive their building automation system alarms
without restricting them to dedicated workstations.

1. Alphanumeric pagers
2. Numeric pagers
3. Email
4. Phones via voice or short message service (SMS)
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2.10 POINT EXPANSION MODULES

A. Capable of extending its input/output capabilities via special purpose modules.
1. Modules may be mounted remote from the DDCP.
2. Shall communicate with the DDCP over a pair of twisted cables.

2.11 TERMINAL EQUIPMENT CONTROLLERS

A. Provide for control of each piece of equipment, including, but not limited to, the following:

1. Variable Air Volume (VAV) boxes

2. Constant Air Volume (CAV) boxes

3. Dual Duct Terminal Boxes

4. Unit Conditioners

5. Heat Pumps

6. Unit Ventilators

7. Room Pressurization

8. Fan Coil Units

B. Include the following items:

1. All input and outputs necessary to perform the specified control sequences.
a. Analog outputs shall be industry standard signals such as 24V floating control.

2. Sufficient memory to accommodate point database, operating programs, local alarming
and local trending.

3. All databases and programs shall be stored in non-volatile EEPROM, EPROM and
PROM, or minimum of 100-hour battery backup shall be provided.

4. Return to full normal operation without user intervention after a power outage of
unlimited duration.

5. Operation programs shall be field selectable for specific applications.

6. Specific control strategy requirements, allowing for additional system flexibility.

7. Controllers that require factory changes of all applications are not acceptable.

2.12 ELECTRONIC DAMPER ACTUATORS

A. Two position damper operators:
1. Spring return to full travel position.
2. Built in auxiliary switches (motor end switches)
a. Switch shall be fully adjustable so that cut-in/cut-out points may be preset at any
point within angular travel of the motor.
3. Minimum torque 60-in-Ib
B. Modulating damper operators:
1. Sized with sufficient reserve power to provide smooth modulating action and tight close
off against the system pressure
2. Select the operator with available torque to exceed the maximum required operating
torque by not less than 100%
3. Minimum torque 100 in-lb

2.13 ETHERNET CARD

A. Ethernet Card:
1. Local area network connection interface card.

2.14 CONTROL CABINETS

A. Fully enclosed NEMA 1 for indoors, NEMA 4 for outdoors.
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Powder coat painted on all sides

Cabinet with continuously piano type hinged door

Locking latch

All locks shall use a common key

Devices on the panel face must be identified with engraved nameplates.

Panels or termination panels must be identified with engraved nameplates.
Provide enamel beige finish and extruded aluminum alloy frame UL 50 certified.

NNk WD —

2.15 AUTOMATIC CONTROL VALVES

A. Pressure ratings: Minimum 125 psig or 1.25 times maximum system operating pressure.
B. Construction:
1. 2" and smaller:
a. Screwed.
b. Bodies and internal parts: Bronze, stainless steel or other approved
corrosion-resistant metal.
2. 2-1/2" and larger:
a. Flanged.
b. Bodies: Cast iron or cast steel.
c. Seats and parts exposed to fluid: Bronze, stainless steel or other approved
corrosion-resistant metal.
3. Characterized port ball valves are acceptable for VAV terminal units only.
C. Modulating straight through water valves: Equal percentage contoured throttling plugs.
D. Three Way Mixing Valves: Linear throttling plugs allowing total flow through valve to remain

constant regardless of position.

E. Sizes: By Automatic Control System Manufacturer for fully modulating operation.
1. Minimum pressure drop: Equal to pressure drop of coil or exchanger.
2. Maximum pressure drop: 5.5 psi.
3. Relief and bypass valves: Sized according to pressure available.
4. 2-position valves: Line size.
5. Manual by-pass operator.
F. Electronic Actuator:
1. Direct coupled installation
2. Visual and electronic stroke indicator
3. Die-cast aluminum housing
4. Manual override
5. Self-lubricating bearing and gear train
6. Automatic calibration
7. Automatic duty cycle protection
8. Overload and stall protection
9. Non-spring return
10. Floating /0-10 VAC / 4-20mA operation
11. UL approved
12. Provide smooth modulating action and tight close off against the system pressure.
13. Torque to exceed the maximum required operating torque by not less than 150%.
14. Actuator input signal shall be compatible with output DDC controller.
15. Provide weatherproof enclosure (exterior use).
16. Damper actuators not acceptable for valves.

2.16 FLOW DETECTION SWITCHES
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A. Remote Flow Solid-State Flow Detection:

Extended length flow probe
Cabinet-mounted control monitor

Wetted parts, 316 stainless steel probe
Optional temperature and wire-break outputs
Flow and temperature switch points

LED bar graph display for status indication

B S e

B. Approved Manufacturer:
1. IFM Eftector

2.17 DIFFERENTIAL PRESSURE SWITCHES

A. Wet/wet differential pressure switch
1. Integral Mounting Frame
2. Watertight, dust-tight, and corrosion resistant enclosure.
3. Wetted materials of brass and flouroelastomer.
4. Externally adjustable set point
B. Approved manufacturer:
1. Square D #9012GGW4
2. Dwyer #DXW-11-153-1
3. Carrier #HK06ZC033

2.18 TEMPERATURE LOW LIMIT SWITCH

A. Responsive to the coldest 1' section of its length.
1. Double pole single throw switch
2. 20" capillary
3. Line voltage with bellows actuated switch
4. Auto reset for outdoor installation
5. Manual reset for indoor installation

2.19 TEMPERATURE AND HUMIDITY SENSORS

A. Space Temperature Sensors
1. Thermister with resistance of 10,000 ohms at 77°F.
2. Accuracy shall be +/-1/2°F.
3. Range of 55° to 95° F.
4 Flush mounted
a. Stainless steel flush mount sensor, submit sample for review.
6. Location and height to be approved by Architect/Engineer prior to installation.
B. Space / Duct Humidity Sensor
1. Capacitance element in the space or duct as required and output a 4 to 20 MA signal

proportional to 0 to 100% RH to the DDC.

2. Capacitance element shall be field replaceable and not require calibration.

3. Accuracy shall be +/-2% in the range from 20 to 95% RH.

4. Relative humidity sensors shall have the sensing element of inorganic resistance media.

5. Provide impact resistant Polycarbonate equal to BAPI-Guard covers suitable for
institutional use. Submit sample for review.

6. Provide manufacturers calibration certificate.

7. Provide impact resistant Polycarbonate equal to BAPI-Guard guards in the following
locations:
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a. Corridors
b. Cafeteria
c. Kitchen.
d. Gymnasium.
e. Dressing Rooms.
f. Industrial Labs.
C. Duct Temperature Sensors
1. Range of 20° to 120°F.
2. Single point sensing of temperature.
3. Averaging elements of sufficient length to sense temperature across 2/3 duct width.
4 Averaging elements of sufficient length to provide accurate, representative indication and
control.
5. Averaging elements of sufficient length to prevent variances in temperature or
stratification.
D. Liquid Immersion Temperature Sensors
1. Platinum type resistance temperature detector (RTD).
2. Match sensor range to medium being monitored.
a. Hot water range 30° to 250°F.
b. Chilled Water 20° to 70°F.
3. Furnish stainless steel wells for installation by Mechanical Contractor.
4. Locate all sensors in field with Owner/Engineer present.
5. System accuracy for liquid temperature sensing shall be +/-1/2°.
6. Sensors must be removable from wells.
E. Outside Air / Freezer / Cooler Sensors
1. Range of —58° to 122°F.
2. Weatherproof sun shield.
3. External trim material corrosion resistant with all parts assembled into water tight,
vibration-proof, heat resistant assembly.
4. Minimum of 8' long leads.
5. Encapsulated into Type 304 stainless steel tubes with low conductivity moisture proofing

material and lag extension for thickness of insulation.

2.20 CURRENT SENSITIVE RELAYS

A. Ensure compatibility with VFD applications for variable speed motor status.
1. Provide with adjustable set point.
2. Relays must be mounted and not hung by power wires thru CT.
3. Provide split-core type current sensors.
4. Loop powered.
5. LED Status.
6. Acceptable Manufacturer: Veris Industries / Hawkeye
7. Relays shall close status contacts in response to current flow in power leads to the

equipment being monitored.

221 DIFFERENTIAL PRESSURE TRANSDUCER

A. Transducers to convert differential pressures to 4-20 MA analog outputs.

1

Solid state pressure sensor with accuracy of +/- 1% of calibration range.

2. Factory calibrated and have zero and span trimmers for field calibration.
3. Range shall be selected to match the medium being monitored.
4. Pressure snubbers to protect from pressure pulses and a 3-way bypass / valve assembly to
protect the transducer from overpressure damage during start-up.
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5. LCD Display

6. Acceptable Manufacturer: Rosemount 1151 or 3051 Pressure Transmitter
2.22 FLOW DIFFERENTIAL PRESSURE SWITCH
A. The pressure sensing element shall be of the convoluted diaphragm type for sensitivity to system
differential pressure.
1. Select the pressure range based on the sensed differential pressure.
2. The unit shall be protected against overpressure to the full static pressure rating.
3. Accuracy: +/- 2% of full scale.
B. Switch assembly.
1. Reed switch.
2. NEMA-4 enclosure.
3. Threaded boss conduit entrance.
4. SPST action.
5. Voltage and rating as required for the control circuit.
C. Wetted parts shall be made of type 303 stainless steel.
D. Install an isolation valve in each sensing pipe leg to permit servicing without shutting the system
down.
2.23 ELECTRIC REMOTE BULB THERMOSTAT
A. Two position remote bulb thermostat:
1. Bimetal controlled.
2. Sealed mercury switches.
3. Provide specified control action.
4. Adjustment can be made by removing unit cover.
5. Element with capillary length as required for the location.
2.24  ELECTRIC SPACE THERMOSTAT
A. Two position space thermostat.
1. Single Pole switch actuated by bi-metal sensing element.
2. Range shall be 60°F to 90°F.
3. Removable external knob adjustment means.
2.25 HIGH STATIC PRESSURE SWITCH
A. With manual reset switch
1. Approved manufacturer: Cleveland AFS-460.
226  INSERTION FLOW SENSORS
A. Turbine Flow Meter
1. Retractable hot tap flow sensor
2. Accuracy: +/- 1% of full scale
3. Dual Turbine
4. Custom thread-o-let 400 psi / 250°F rated
5. Line size from 2-1/2 to 72 inch
6. Metering range from 0.3 to 15 f/sec.
7. Remote NEMA 4 wall mounted LCD display
8. Field Pro Software & Communicator
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9.
10.

Warranty two years
Approved Manufacturer: Onicon Flow Meter F1200 Series

B. Electromagnetic Flow Meter

=0 0NNk W=

0.

Retractable hot tap flow sensor

Accuracy: +/- 1% of full scale

Electromagnetic

Custom thread-o-let 400 psi / 250 degree F rated.
Line size from 1-1/4 to 72 inch

Metering range from 0.3 to 15 f/sec.

Remote NEMA 4 wall mounted LCD display

Field Pro Software & Communicator

Warranty two years

Approved Manufacturer Onicon Flow Meter F3500

2.27 CONTROL DAMPERS

A. Opposed blade dampers.

R o

Frames of 13-gauge galvanized sheet metal.

Provisions for duct mounting.

Damper blades not exceeding 8" in width.

Blades of two sheets of 16-gauge galvanized sheet metal.

Blades suitable for high velocity performance.

Bearings of nylon or oil-impregnated, sinthered bronze.

Shafts of 1/2" zinc-plated steel

Leakage does not exceed 1/2% based on 2000 fpm and 4" static pressure.

9. Replaceable resilient seals along top, bottom and sides of frame and blade edge.
10. Submit leakage and flow characteristics data with shop drawings.

11. Linkage shall be concealed out of the air stream within damper frame.

12. Acceptable Model is Ruskin Model CD60.

2.28 PHOTO CELL CONTROL

A. Light Sensitive Resistor.

1.
2.
3.

4-20 output or switch.
On=3.0/fc. Off 10.0 / fc.
UL Approved.

2.29 DRAIN PAN FLOAT SWITCH

A. Rated at 10 Amps.

1.
2.

Shuts off equipment if water level becomes too high.
DPDT Contacts.

2.30 BY-PASS AUTOMATIC SHUT-OFF TIMERS

A. Rated at 10 Amps, 125 VAC

1.
2.
3.
4.

Valves and Actuators

Shuts off equipment with timed switch
White decorated timer

Without hold feature

Time Cycle 60 minutes

PART 3 - EXECUTION
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3.1 INSTALLATION

A. The control system shall be installed and final adjustments made by full-time employees of the
factory-approved BMCS Building Management Control Subcontractor.

B. The contractor shall collaborate through Architect / Engineer and Owner to determine the Owner's
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preference for naming conventions, etc. before entering the data in to the system.

C. Due to actual operational or space conditions, it may be necessary for the Contractor to make
sequence of operation modifications and/or controller adjustments, change the location or type of
sensor to obtain proper operation and coverage of the system in each room or space. These change,
if requested by the Owner or Engineer, shall be performed at no additional cost to the Owner.
Therefore labor allowances should be made for such changes and adjustments if requested.

D. Points listed within this section are to be connected to the BMCS system as hard-wired points to
cards and not connected through BacNet integration. The BacNet interface is for read only points

not included within sequences of this specification.

3.2 INTERLOCK AND SAFETY CIRCUITS

A. Close the outdoor air dampers when the related HVAC unit supply or exhaust fan is de-energized:
1. The damper and actuators are specified in this section.
2. Outdoor air damper shall be fully opened before related air handling unit fan is energized
for 100% outside air use.
3. Provide motorized outside air dampers for the following:
a. Supply fans
b. AHUs
c. Exhaust fans (except kitchen exhaust)
B. Close the chilled and hot water valves to the coil when the related unit is de-energized.
C. Interlock each chiller to start its dedicated chilled and condenser water pumps.
1. On shutdown provide a circuit to permit the chilled water pumps and condenser water
pumps to run while the chillers pump down as required by the manufacturer.
2. As per manufacturer’s recommendations
D. Primary chilled water control:
1. Operating and safety controls are furnished as an integral part of the water-chilling unit
and not specified in this section.
2. Provide a high limit temperature sensor in each primary chilled water pump loop.
E. Exhaust/Supply Fans:
1. Interlock the related exhaust and supply fans and the related outside air damper.
2. Interlock the exhaust fans with the related air-handling unit through software.
3. Interlock related exhaust fan for dishwasher with time delay off relay.
4. Interlock related exhaust fan for kiln with time delay off relay
5. Interlock kitchen hood related supply and exhaust fans.
6. Provide additional interlocks as indicated on fan schedule and on drawings.
7. Interlock electrical and mechanical room exhaust fans with thermostat.
8. Interlock refrigerant monitor with mechanical room purge system.
9. Interlock science room related supply and exhaust fans.
10. Interlock outside air supply fans for VAV air-handling unit with air-handling unit status
point.
F. Freeze Protection:
1. Provide a freeze protection sequence to ensure proper operation of equipment during a
freeze condition not limited to the following:
a. Outside Air Handling Units & Supply Fans with heating and cooling coils: If

unit is in occupied or unoccupied mode, upon the triggering of software point
indicating a freeze condition or the low temperature sensor (freeze stat) indicates
a freeze condition, the system will be disabled, close the outside air damper,
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open both heating and cooling valves to enable full flow condition. If heating

BUILDING MANAGEMENT AND CONTROL SYSTEM 2309 33-17
SOBE #2022-02715 Salas O'Brien Registration #F-4111



coil discharge air sensor indicates a failure to control and is below setpoint then
enable software point indicating a freeze condition, disable unit, close outside air
damper, and open both heating and cooling valves to enable full flow condition.
Ensure HW & CHW pumps are operational.

Boilers - Enable during a freeze condition.

Chillers — Open isolation valves then command by-pass valve to dump water into
basin or by-pass tower. Enable condenser water pumps during a freeze condition.
Air Cooled Chillers — Open isolation valves, then enable pumps, run cycle for 15
minutes per hour, open all chilled water valves.

Protect coils downstream of DX cooling coil with freeze protection. If unit is in
occupied or unoccupied mode, upon the triggering of software point indicating a

3.3

34

freeze condition or the low temperature sensor (freeze stat) indicates a freeze
condition, the system will be disabled, close the outside air damper, disable the
DX cooling coil. If coil discharge air sensor indicates a failure to control and is
below setpoint then enable software point indicating a freeze condition.

2. Temperature low limit switch wired with double pole single throw switch with one switch

leg hard-wired to de-energize fan and one switch leg to signal BMCS.

G. Drain Pan Float Protection:
1. Interlock to shut down unit and close valves.
2. Cooling Coils mounted above ceiling and in roof mounted units.
3. Provide for each cooling coil location.
4. Signal BMCS alarm point
H. Copper Tube Boiler:
1. Interlock each boiler to start its dedicated primary circulating pump. Interlock flow switch
and pump to boiler safety terminal strip.
2. On startup enable boiler and primary pump prior to starting secondary system pump until
primary loop temperature reaches 105 degrees as per manufacturer’s recommendations.
3. Disable secondary pump if boiler goes into alarm or fails to produce heating water within
30 minutes.
GRAPHICS
A. Furnish as-built drawings indicating finally corrected "as installed" diagram(s) of the complete
Building Management Control System.
1. Modification of existing control systems shall be included.
2. These must be as-built and any changes during the warranty period drawings must be
revised and updated.
3. Provide final sequence of operation in written format.
B. Provide a set of the "as installed" diagram(s) of the complete control system laminated in plastic

and hung in the main mechanical room or as directed by Owner.

C. Provide a color-coded floor plan of the building showing the location of each system, and the area
served by each AHU or related zone. These must be of professional quality. Floor plan is to hang

in main mechanical room near central control panel.

D. Provide computer graphics for each system.

E. Provide final graphic room numbers as selected by Owner / Architect.. Obtain a graphic submittal
package for review. Construction Drawing room numbers are not to be used unless approved in
writing.

IDENTIFICATION
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A. Provide a laminated engraved nameplate on all control panels and devices shown on the "as
installed" control diagrams. Coordinate engraving with nomenclature used on the diagrams.

B. A black-white-black laminated plastic engraved identifying nameplate shall be secured to each
terminal cabinet, and control panels. Identifying nameplates shall have % inch high, engraved
letters.

3.5 WIRING FOR BUILDING MANAGEMENT AND CONTROL SYSTEMS

A. Furnish and install all wire, conduit, raceways and cable systems required for the complete
operation of the Building Management and Control System.

B. All wiring for the Building Management and Control System is specified in this section and
includes, but is not limited to:

1. Wiring of interlock system.
2. Wiring of control instruments.
3. Wiring of control panels.
4. Wiring of related power supplies, i.e. transformers.
5. Wiring of 120 VAC power circuits for control panels and devices.
C. All materials and methods specified in this section shall comply with the requirements specified in

Division 26 of this specification.

D. All power supply requirements shall be connected to the building electrical distribution system in
an approved manner. Do not connect control equipment of circuits common with other building
loads or devices.

E. Temperature control wiring shall be jacketed cables installed with or without conduit as specified
below or single conductors installed in conduit. Control wiring shall have minimum 300V
insulation for low voltage wiring and 600V insulation for line voltage wiring.

F. All line voltage control wiring, all low voltage control wiring which is exposed in the central plant,
penthouse, and other similar spaces; all low voltage control wiring which is routed through
concealed inaccessible locations shall be installed in conduit.

G. All low voltage control wiring which is routed through concealed accessible locations may be run
without conduit provided that the wiring run without conduit is properly supported from the
building structure on maximum 5' centers and does not depend upon the ceiling grid or the ceiling
support system for support. Wiring run in plenum spaces shall be plenum rated. Support all plenum
wiring in accessible locations in bridle rings, J-hooks, D rings. Plenum wiring is not to be
supported within building structure or attached to conduit raceways. All low voltage wiring must
be installed through supports. Wires shall be supported on 5’ centers and identified at each
termination point and at 50’ centers minimum. Install wire parallel or perpendicular to the
structural features of the building.

H. Line and low voltage control wiring shall not be installed in the same conduit with control wiring
and shall not be installed in the same conduit with power wiring.

L All wiring associated with building management and control system cover shall be as follows:
1. Sensor jacket color, Green
2. LAN communications, Yellow
3. All THHN wiring shall comply with Division 26 insulation color identification

AUSTIN EARLY COLLEGE HIGH SCHOOL
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3.7 MISCELLANEOUS
A. At the existing 10 classroom building (Fibrebond Building) the existing ground mounted packaged
DX outside air ERV unit, multizone dx air handling units with electric duct heat are being removed
and replaced with a new ground mounted packaged DX outside air unit, ground mounted exhaust
fan and a Variable Refrigerant Flow system with multiple indoor vertical air handling units. The
existing BMCS shall be modified, expanded to remove the existing systems and incorporate the
new systems. The BMCS expansion shall include providing all new current version controllers and
updating all BMCS graphics to remove old systems and to add new systems for this building. In
addition this contractor shall be responsible for removal of all existing end devices and installation
of new to facilitate a complete and functional control system.
3.8 VARIABLE FREQUENCY DRIVE INTERFACE
A. Interface to the VFD directly
B. Interface may be hardwired or via RS-485
C. The following points shall be available at a minimum:
Point Name Type
Start-stop DO
Drive alarm DI
Last fault Al
Reset drive DO
Percent output Al
Frequency output Al
Speed Al
Current Al
Power Al
Drive temperature Al
KWH Al
Run time Al
3.9 EXHAUST FANS
A. The existing general building exhaust system which was integral to the ERV system is being
removed. A new ground mounted exhaust fan is being installed to meet the needs of the general
exhaust.
B. Provide interlocks as scheduled on the plans unless shown on the electrical drawings.
C. Provide BMCS override to disable operation of all exhaust and supply fans interlocked and/or
specified throughout project.
POINT DESCRIPTION TYPE DEVICE
Start/stop DO Control Relay
Outside Air Damper DO Electronic Operator
Fan Status DI Current Sensitive Relay
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3.10 PACKAGED DX OUTSIDE AIR UNITS

A.

These units are furnished with a direct expansion coil, hot gas reheat coil and gas heater in the

reheat position. Control shall be as follows:

1. Start/Stop shall be by BMCS. Internal unit controls shall control operation.

2. The unit shall operate through its internal unit controls. The unit shall maintain a constant
leaving air temperature off the cooling coil as scheduled and the hot gas reheat shall
modulate to deliver neutral temperature air to the space at all times. The BMCS shall send
an alarm if the leaving cooling coil leaving air temperature is above setpoint by more than
5 degrees (adjustable) singling unit operational issues.

2. The outside air unit is provided with an outside air damper. The BMCS shall signal the
unit controller for damper operation. The outside air damper shall be normally open.

3. The BMCS shall monitor the temperature and humidity level within this building.

4. Fully integrate all available BACNET points into the graphics page associated with this
unit.

Provide and install all low voltage control wiring associated with the DX Outside Air system. This
includes but not limited to installing and wiring to manufacturer provided space sensors.
Installation shall be in accordance with this specification section and with manufacturer’s
installation requirements.

All points listed below shall be provided by the BMCS contractor as hardwired points and
independent of the outside air unit BacNet points. The points listed below are to be used as
verification of unit operation.

POINT DESCRIPTION TYPES DEVICE
Start/Stop DO Control Relay
Cooling Discharge Air
Temperature Al RTD
Hot Gas Reheat Coil Discharge
Temperature Al RTD
Unit Discharge Air Temperature Al RTD
Status DI Air Flow Switch
Space Humidity Al Humidity Sensor

3.11 VARIABLE REFRIGERANT FLOW (VRF) SYSTEMS

A. This system consists of outdoor packaged condensing units and interior ducted vertical fan coil
units with FCU integration kits. The variable refrigerant flow system is provided with internal and

a centralized BACnet controller. Refer to Section 23 81 26 for additional information and

requirements.

1. The BMCS shall start and stop the system, provide operation scheduling, and provide the
ability to modify individual space setpoints.

2. The BMCS shall integrate with the VRF control system completely including the ability
to view all available points provided by the VRF equipment.

3. The BMCS system shall have a dedicated graphics page that shows the VRF system in the
Administration area. This graphics page shall allow view/edit of space temperatures and
schedules.

4. It is the VRF manufacturer’s responsibility to provide a BACnet capable gateway and
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assist with the integration into the BAS. The VRF manufacturer will provide dedicated
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time for the integration process and the BMCS contractor shall coordinate when the VRF
manufacturer shall have a certified technician onsite for integration assistance.

B. System Off - When the system is off:
1. The condensing unit and indoor units shall be off.
C. Initiation of System Start-Up - System start-up shall be initiated:
1. Scheduled by the BMCS.
2. Activation of override signaled through the VRF system from a local zone controller.
D. Variable Frequency Drive is being provided for soft start and balancing only.
E. Provide and install all low voltage control wiring associated with the VRF system. This includes

but not limited to installing and wiring to manufacturer provided temperature sensors in each
space, installation and wiring between indoor and outdoor units, installation and wiring between
each indoor unit and installation and wiring of all VRF system control end devices. Installation
shall be in accordance with this specification section and with manufacturer’s installation

requirements.
POINT DESCRIPTION TYPES DEVICE
Start/Stop (Each Zone) DO
Zone Unit Status (Each Zone) DI
Zone Space Temp. (Each Zone) Al
Zone Space Humidity (Each Zone) Al
Zone Fan Coil Unit Speed Control AO Variable Frequency Drive
Enable/Disable “Lock” of Wall
Control On/Off (Each Zone) DO
Enable/Disable “Lock” of Wall
Control Mode (Each Zone) DO
Enable/Disable “Lock” of Wall
Control Temp. Adjustment (Each DO
Zone)
Lock Status (Each Zone) DI
Operation Mode Setting (Each Zone) DO
Operation Mode Status (Each Zone) DI
Fan Speed Setting (Each Zone) DO
Fan Speed Status (Each Zone) DI
Set Temperature (Each Zone) AO
Alarm Flag DI
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POINT DESCRIPTION TYPES DEVICE

Alarm Code Al

Compressor Status DO

3.12 HYDRONIC HEATING SYSTEM

A. The existing exterior boiler and dedicated boiler pump associated with the two-pipe system is
being replaced. The BMCS system shall be modified and expanded to incorporate the new
equipment. The existing two pipe control sequence shall remain, but the BMCS graphics shall be
updated to include new equipment. In addition, the existing abandoned interior heating boiler is
being removed. This contractor shall remove all controls associated with this abandoned boiler.

B. The system consists of one heating water boiler, dedicated boiler pump and an existing building
CHW/HW pump.
1. Energize the hot water heating system whenever the system calls for the two-pipe system
to provide heating in the building.
2. Interlock the boiler circulating pump with the related boiler. Provide a time delay relay
off to disperse the heat in the boiler as required by manufacturer. Disable the related
pump if boiler fails to produce heating water or boiler goes into alarm.

3. Enable the boilers throughout the year with an override option to disable the boilers, as
Owner requires.

4. Provide the following new points as a minimum for the new hot water heating system.
POINT DESCRIPTION TYPES DEVICE

Boiler Enable/Disable DO Control Relay

Boiler Alarm Status DI Safety Relay

Primary Boiler Pump Start/Stop DO Control Relay

Primary Boiler Pump Status DI Current Sensitive Relay

Boiler discharge water Temperature Al Pipe RTD

Ambient Temperature Al Thermistor

MARSHALL MIDDLE SCHOOL

3.13 VARIABLE FREQUENCY DRIVE INTERFACE

A. Interface to the VFD directly

B. Interface may be hardwired or via RS-485

C. The following points shall be available at a minimum:
Point Name Type
Start-stop DO
Drive alarm DI
Last fault Al
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3.14

3.15

Reset drive DO
Percent output Al
Frequency output Al
Speed Al
Current Al
Power Al
Drive temperature Al
KWH Al
Run time Al

EXHAUST FANS

A.

The existing general building exhaust system which was integral to the ERV system is being
removed. A new ground mounted exhaust fan is being installed to meet the needs of the general
exhaust.

Provide interlocks as scheduled on the plans unless shown on the electrical drawings.

Provide BMCS override to disable operation of all exhaust and supply fans interlocked and/or
specified throughout project.

POINT DESCRIPTION TYPE DEVICE

Start/stop DO Control Relay

Outside Air Damper DO Electronic Operator

Fan Status DI Current Sensitive Relay

PACKAGED DX OUTSIDE AIR UNITS

A.

These units are furnished with a direct expansion coil, hot gas reheat coil and gas heater in the

reheat position. Control shall be as follows:

1. Start/Stop shall be by BMCS. Internal unit controls shall control operation.

2. The unit shall operate through its internal unit controls. The unit shall maintain a constant
leaving air temperature off the cooling coil as scheduled and the hot gas reheat shall
modulate to deliver neutral temperature air to the space at all times. The BMCS shall send
an alarm if the leaving cooling coil leaving air temperature is above setpoint by more than
5 degrees (adjustable) singling unit operational issues.

2. The outside air unit is provided with an outside air damper. The BMCS shall signal the
unit controller for damper operation. The outside air damper shall be normally open.

3. The BMCS shall monitor the temperature and humidity level within this building.

4. Fully integrate all available BACNET points into the graphics page associated with this
unit.

Provide and install all low voltage control wiring associated with the DX Outside Air system. This

includes but not limited to installing and wiring to manufacturer provided space sensors.

Installation shall be in accordance with this specification section and with manufacturer’s

installation requirements.

All points listed below shall be provided by the BMCS contractor as hardwired points and
independent of the outside air unit BacNet points. The points listed below are to be used as
verification of unit operation.
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POINT DESCRIPTION TYPES DEVICE
Start/Stop DO Control Relay
Cooling Discharge Air
Temperature Al RTD
Hot Gas Reheat Coil Discharge
Temperature Al RTD
Unit Discharge Air Temperature Al RTD
Status DI Air Flow Switch
Space Humidity Al Humidity Sensor

3.16 VARIABLE REFRIGERANT FLOW (VRF) SYSTEMS

A. This system consists of outdoor packaged condensing units and interior ducted vertical fan coil
units with FCU integration kits. The variable refrigerant flow system is provided with internal and
a centralized BACnet controller. Refer to Section 23 81 26 for additional information and

requirements.

1. The BMCS shall start and stop the system, provide operation scheduling, and provide the
ability to modify individual space setpoints.

2. The BMCS shall integrate with the VRF control system completely including the ability
to view all available points provided by the VRF equipment.

3. The BMCS system shall have a dedicated graphics page that shows the VRF system in the
Administration area. This graphics page shall allow view/edit of space temperatures and
schedules.

4. It is the VRF manufacturer’s responsibility to provide a BACnet capable gateway and

assist with the integration into the BAS. The VRF manufacturer will provide dedicated
time for the integration process and the BMCS contractor shall coordinate when the VRF
manufacturer shall have a certified technician onsite for integration assistance.

B. System Off - When the system is off:
1. The condensing unit and indoor units shall be off.
C. Initiation of System Start-Up - System start-up shall be initiated:
1. Scheduled by the BMCS.
2. Activation of override signaled through the VRF system from a local zone controller.
D. Variable Frequency Drive is being provided for soft start and balancing only.
E. Provide and install all low voltage control wiring associated with the VRF system. This includes

but not limited to installing and wiring to manufacturer provided temperature sensors in each
space, installation and wiring between indoor and outdoor units, installation and wiring between
each indoor unit and installation and wiring of all VRF system control end devices. Installation
shall be in accordance with this specification section and with manufacturer’s installation

requirements.
POINT DESCRIPTION TYPES DEVICE
Start/Stop (Each Zone) DO
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POINT DESCRIPTION TYPES DEVICE
Zone Unit Status (Each Zone) DI
Zone Space Temp. (Each Zone) Al
Zone Space Humidity (Each Zone) Al
Zone Fan Coil Unit Speed Control AO Variable Frequency Drive
Enable/Disable “Lock” of Wall

Control On/Off (Each Zone) DO
Enable/Disable “Lock” of Wall

Control Mode (Each Zone) DO
Enable/Disable “Lock” of Wall

Control Temp. Adjustment (Each DO
Zone)

Lock Status (Each Zone) DI
Operation Mode Setting (Each Zone) DO
Operation Mode Status (Each Zone) DI
Fan Speed Setting (Each Zone) DO
Fan Speed Status (Each Zone) DI
Set Temperature (Each Zone) AO
Alarm Flag DI
Alarm Code Al
Compressor Status DO

VINCENT MIDDLE SCHOOL

3.17 MISCELLANEOUS

A.

3.18 VARIABLE FREQUENCY DRIVE INTERFACE

A.

BUILDING MANAGEMENT AND CONTROL SYSTEM
SOBE #2022-02715

Interface to the VFD directly

At the existing 9 classroom building (Fibrebond Building) the existing ground mounted packaged
DX outside air ERV unit, multizone dx air handling units with electric duct heat are being removed
and replaced with a new ground mounted packaged DX outside air unit, ground mounted exhaust
fan and a Variable Refrigerant Flow system with multiple indoor vertical air handling units. The
existing BMCS shall be modified, expanded to remove the existing systems and incorporate the
new systems. The BMCS expansion shall include providing all new current version controllers and
updating all BMCS graphics to remove old systems and to add new systems for this building. In
addition this contractor shall be responsible for removal of all existing end devices and installation
of new to facilitate a complete and functional control system.
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B. Interface may be hardwired or via RS-485

C. The following points shall be available at a minimum:
Point Name Type
Start-stop DO
Drive alarm DI
Last fault Al
Reset drive DO
Percent output Al
Frequency output Al
Speed Al
Current Al
Power Al
Drive temperature Al
KWH Al
Run time Al

3.19 EXHAUST FANS

A. The existing general building exhaust system which was integral to the ERV system is being
removed. A new ground mounted exhaust fan is being installed to meet the needs of the general

exhaust.

B. Provide interlocks as scheduled on the plans unless shown on the electrical drawings.

C. Provide BMCS override to disable operation of all exhaust and supply fans interlocked and/or

specified throughout project.

POINT DESCRIPTION

TYPE

DEVICE

Start/stop

DO

Control Relay

Outside Air Damper

DO

Electronic Operator

Fan Status

DI

Current Sensitive Relay

3.20 PACKAGED DX OUTSIDE AIR UNITS

A. These units are furnished with a direct expansion coil, hot gas reheat coil and gas heater in the

reheat position. Control shall be as follows:

1. Start/Stop shall be by BMCS. Internal unit controls shall control operation.

2. The unit shall operate through its internal unit controls. The unit shall maintain a constant
leaving air temperature off the cooling coil as scheduled and the hot gas reheat shall
modulate to deliver neutral temperature air to the space at all times. The BMCS shall send
an alarm if the leaving cooling coil leaving air temperature is above setpoint by more than
5 degrees (adjustable) singling unit operational issues.

2. The outside air unit is provided with an outside air damper. The BMCS shall signal the
unit controller for damper operation. The outside air damper shall be normally open.
3. The BMCS shall monitor the temperature and humidity level within this building.
4. Fully integrate all available BACNET points into the graphics page associated with this
unit.
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Provide and install all low voltage control wiring associated with the DX Outside Air system. This
includes but not limited to installing and wiring to manufacturer provided space sensors.
Installation shall be in accordance with this specification section and with manufacturer’s
installation requirements.

All points listed below shall be provided by the BMCS contractor as hardwired points and
independent of the outside air unit BacNet points. The points listed below are to be used as
verification of unit operation.

POINT DESCRIPTION TYPES DEVICE
Start/Stop DO Control Relay
Cooling Discharge Air
Temperature Al RTD
Hot Gas Reheat Coil Discharge
Temperature Al RTD
Unit Discharge Air Temperature Al RTD
Status DI Air Flow Switch
Space Humidity Al Humidity Sensor
3.21 VARIABLE REFRIGERANT FLOW (VRF) SYSTEMS

A. This system consists of outdoor packaged condensing units and interior ducted vertical fan coil
units with FCU integration kits. The variable refrigerant flow system is provided with internal and
a centralized BACnet controller. Refer to Section 23 81 26 for additional information and
requirements.

1. The BMCS shall start and stop the system, provide operation scheduling, and provide the
ability to modify individual space setpoints.

2. The BMCS shall integrate with the VRF control system completely including the ability
to view all available points provided by the VRF equipment.

3. The BMCS system shall have a dedicated graphics page that shows the VRF system in the
Administration area. This graphics page shall allow view/edit of space temperatures and
schedules.

4. It is the VRF manufacturer’s responsibility to provide a BACnet capable gateway and
assist with the integration into the BAS. The VRF manufacturer will provide dedicated
time for the integration process and the BMCS contractor shall coordinate when the VRF
manufacturer shall have a certified technician onsite for integration assistance.

B. System Off - When the system is off:

1. The condensing unit and indoor units shall be off.

C. Initiation of System Start-Up - System start-up shall be initiated:

1. Scheduled by the BMCS.

2. Activation of override signaled through the VRF system from a local zone controller.

D. Variable Frequency Drive is being provided for soft start and balancing only.

E. Provide and install all low voltage control wiring associated with the VRF system. This includes
but not limited to installing and wiring to manufacturer provided temperature sensors in each
space, installation and wiring between indoor and outdoor units, installation and wiring between
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each indoor unit and installation and wiring of all VRF system control end devices. Installation
shall be in accordance with this specification section and with manufacturer’s installation

requirements.
POINT DESCRIPTION TYPES DEVICE
Start/Stop (Each Zone) DO
Zone Unit Status (Each Zone) DI
Zone Space Temp. (Each Zone) Al
Zone Space Humidity (Each Zone) Al
Zone Fan Coil Unit Speed Control AO Variable Frequency Drive
Enable/Disable “Lock” of Wall
Control On/Off (Each Zone) DO
Enable/Disable “Lock” of Wall
Control Mode (Each Zone) DO
Enable/Disable “Lock” of Wall
Control Temp. Adjustment (Each DO
Zone)
Lock Status (Each Zone) DI
Operation Mode Setting (Each Zone) DO
Operation Mode Status (Each Zone) DI
Fan Speed Setting (Each Zone) DO
Fan Speed Status (Each Zone) DI
Set Temperature (Each Zone) AO
Alarm Flag DI
Alarm Code Al
Compressor Status DO

HOMER ELEMENTARY SCHOOL

3.22 MISCELLANEOUS

A.

BUILDING MANAGEMENT AND CONTROL SYSTEM
SOBE #2022-02715

At the existing 10 classroom building (Fibrebond Building) the existing ground mounted packaged
DX outside air ERV unit, multizone dx air handling units with electric duct heat are being removed
and replaced with a new ground mounted packaged DX outside air unit, ground mounted exhaust
fan and a Variable Refrigerant Flow system with multiple indoor vertical air handling units. The
existing BMCS shall be modified, expanded to remove the existing systems and incorporate the
new systems. The BMCS expansion shall include providing all new current version controllers and
updating all BMCS graphics to remove old systems and to add new
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systems for this building. In addition this contractor shall be responsible for removal of all existing
end devices and installation of new to facilitate a complete and functional control system.

3.23 VARIABLE FREQUENCY DRIVE INTERFACE

A. Interface to the VFD directly
B. Interface may be hardwired or via RS-485
C. The following points shall be available at a minimum:
Point Name Type
Start-stop DO
Drive alarm DI
Last fault Al
Reset drive DO
Percent output Al
Frequency output Al
Speed Al
Current Al
Power Al
Drive temperature Al
KWH Al
Run time Al
3.24  EXHAUST FANS
A. The existing general building exhaust system which was integral to the ERV system is being
removed. A new ground mounted exhaust fan is being installed to meet the needs of the general
exhaust.
B. Provide interlocks as scheduled on the plans unless shown on the electrical drawings.
C. Provide BMCS override to disable operation of all exhaust and supply fans interlocked and/or

specified throughout project.

POINT DESCRIPTION TYPE DEVICE
Start/stop DO Control Relay
Outside Air Damper DO Electronic Operator
Fan Status DI Current Sensitive Relay
3.25 PACKAGED DX OUTSIDE AIR UNITS
A. These units are furnished with a direct expansion coil, hot gas reheat coil and gas heater in the
reheat position. Control shall be as follows:
1. Start/Stop shall be by BMCS. Internal unit controls shall control operation.
2. The unit shall operate through its internal unit controls. The unit shall maintain a constant

leaving air temperature off the cooling coil as scheduled and the hot gas reheat shall
modulate to deliver neutral temperature air to the space at all times. The BMCS shall send
an alarm if the leaving cooling coil leaving air temperature is above setpoint by
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more than 5 degrees (adjustable) singling unit operational issues.

2. The outside air unit is provided with an outside air damper. The BMCS shall signal the
unit controller for damper operation. The outside air damper shall be normally open.

3. The BMCS shall monitor the temperature and humidity level within this building.

4. Fully integrate all available BACNET points into the graphics page associated with this
unit.

Provide and install all low voltage control wiring associated with the DX Outside Air system. This
includes but not limited to installing and wiring to manufacturer provided space sensors.
Installation shall be in accordance with this specification section and with manufacturer’s
installation requirements.

All points listed below shall be provided by the BMCS contractor as hardwired points and
independent of the outside air unit BacNet points. The points listed below are to be used as
verification of unit operation.

POINT DESCRIPTION TYPES DEVICE
Start/Stop DO Control Relay
Cooling Discharge Air
Temperature Al RTD
Hot Gas Reheat Coil Discharge
Temperature Al RTD
Unit Discharge Air Temperature Al RTD
Status DI Air Flow Switch
Space Humidity Al Humidity Sensor

3.26 VARIABLE REFRIGERANT FLOW (VRF) SYSTEMS

A. This system consists of outdoor packaged condensing units and interior ducted vertical fan coil
units with FCU integration kits. The variable refrigerant flow system is provided with internal and

a centralized BACnet controller. Refer to Section 23 81 26 for additional information and

requirements.

1. The BMCS shall start and stop the system, provide operation scheduling, and provide the
ability to modify individual space setpoints.

2. The BMCS shall integrate with the VRF control system completely including the ability
to view all available points provided by the VRF equipment.

3. The BMCS system shall have a dedicated graphics page that shows the VRF system in the
Administration area. This graphics page shall allow view/edit of space temperatures and
schedules.

4. It is the VRF manufacturer’s responsibility to provide a BACnet capable gateway and
assist with the integration into the BAS. The VRF manufacturer will provide dedicated
time for the integration process and the BMCS contractor shall coordinate when the VRF
manufacturer shall have a certified technician onsite for integration assistance.

B. System Off - When the system is off:
1. The condensing unit and indoor units shall be off.
C. Initiation of System Start-Up - System start-up shall be initiated:
1. Scheduled by the BMCS.
2. Activation of override signaled through the VRF system from a local zone controller.
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D. Variable Frequency Drive is being provided for soft start and balancing only.

E. Provide and install all low voltage control wiring associated with the VRF system. This includes
but not limited to installing and wiring to manufacturer provided temperature sensors in each
space, installation and wiring between indoor and outdoor units, installation and wiring between
each indoor unit and installation and wiring of all VRF system control end devices. Installation
shall be in accordance with this specification section and with manufacturer’s installation

requirements.
POINT DESCRIPTION TYPES DEVICE
Start/Stop (Each Zone) DO
Zone Unit Status (Each Zone) DI
Zone Space Temp. (Each Zone) Al
Zone Space Humidity (Each Zone) Al
Zone Fan Coil Unit Speed Control AO Variable Frequency Drive
Enable/Disable “Lock” of Wall
Control On/Off (Each Zone) DO
Enable/Disable “Lock” of Wall
Control Mode (Each Zone) DO
Enable/Disable “Lock” of Wall
Control Temp. Adjustment (Each DO
Zone)
Lock Status (Each Zone) DI
Operation Mode Setting (Each Zone) DO
Operation Mode Status (Each Zone) DI
Fan Speed Setting (Each Zone) DO
Fan Speed Status (Each Zone) DI
Set Temperature (Each Zone) AO
Alarm Flag DI
Alarm Code Al
Compressor Status DO

TAYLOR CAREER AND TECHNICAL EDUCATION CENTER
3.27 MISCELLANEOUS

A. The buildings HVAC equipment is being replaced. The existing BMCS shall be modified,
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expanded to remove the existing systems and incorporate the new systems. The BMCS expansion
shall include updating all BMCS graphics to remove old systems and to add new systems for this
building. In addition, this contractor shall be responsible for removal of all existing end devices
and installation of new to facilitate a complete and functional control system.

The BMCS expansion shall include removing all obsolete controllers and installing new current
version controllers.

3.28 EXHAUST FANS

A.

B.

The existing general building exhaust fans are being replaced with new fans.

Existing motorized exhaust dampers and motorized exhaust damper actuators shall be replaced on
all exhaust fans being replaced.

Provide interlocks as scheduled on the plans unless shown on the electrical drawings.

Provide BMCS override to disable operation of all exhaust and supply fans interlocked and/or
specified throughout project.

POINT DESCRIPTION TYPE DEVICE
Start/stop DO Control Relay
Outside Air Damper DO Electronic Operator
Fan Status DI Current Sensitive Relay

3.29 CONDENSER WATER SYSTEM CONTROL

A. The Existing Condenser Water System equipment is being replaced. Refer to mechanical drawings
for additional information.
B. The Condenser Water system consists of a Closed Condenser Water Loop (CCWL), Condenser
Water Boiler, Condenser Water Boiler Pump, (2) Condenser Water Pumps, Open Condenser
Water Loop (OCWL), Fluid Cooler (FC), and Open Condenser Water Fluid Cooler Pump.
1. The BMCS shall enable and disable the Condenser Water System control.
B. The CCWL consists of two main building condenser water pumps control shall be as follows:
1. Upon startup of building, the lead CCWL pump shall be energized. The BMCS shall
monitor the CCWL temperature.
2. Provide a 15-minute delay (adjustable) to allow the CCWL system temperatures to
stabilize.
3. Alternate the lead/lag CCWL pumps on a daily basis. If one pump fails to start energize
the lag pump.
4. If the CCWL temperature is within the range specified by the water source heat pump
equipment manufacturer, all WSHPs shall be enabled. Minimum 55°F (Adjustable) and
Maximum 90°F (Adjustable)
5. If the CCWL temperature does not come into range or goes out of range during system
operation, disable the system and send an alarm through the BMCS.
6. A temperature sensor in the main return CCWL piping shall in sequence :
a. On a drop of the CCWL temperature, activate the Condenser Water Boiler Loop.
b. On a rise of the CCWL temperature, activate the Open Condenser Water Loop
pump.
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c. Provide adjustable dead band temperatures on each loop to ensure CCWL
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temperature is maintained.

C. The CCWL also contains a high efficiency gas fired boiler, a boiler circulation pump, and a system

motorized changeover isolation valve.

1. Upon activation of the CCWL Boiler sequence, the system motorized changeover
isolation valve shall close to restrict flow to the Fluid Cooler, and the CCWL Boiler
Pump shall be energized.

2. The Boiler and the BMCS shall monitor the Condenser Water Boiler loop leaving water
temperature. The boiler controller shall modulate the boiler to maintain a 60°F
(Adjustable) Condenser Water Boiler loop leaving water temperature.

D. The OCWL consists of a Fluid Cooler, Open Condenser Water Fluid Cooler Pump condenser
water pump, Fluid Cooler Coil, and a system motorized changeover isolation valve.

1. Upon activation of the OCWL sequence, the system motorized isolation valve shall open
fully to allow water to flow to the Fluid Cooler Coil, and the OCWL Fluid Cooler Pump
shall be energized.

2. The Fluid Cooler fan shall be energized and cycled to maintain cooling tower leaving
water temperature of 90°F (Adjustable).

E. Provide interface to boiler through the chiller BacNet interface card. Provide a graphic page for
the interface card that displays all values available.

POINT DESCRIPTION TYP | DEVICE

CCWL Pump Start/Stop (2) DO | Control Relay

CCWL Pump Status (2) DI Current Sensitive Relay

CCWL Building Water Supply Temp. Al Pipe Thermistor

CCWL Building Return Supply Temp. Al Pipe Thermistor

OCWL Pump Start/Stop DO | Control Relay

OCWL Pump Status DI Current Sensitive Relay

OCWL Water Supply Temp. Al Pipe Thermistor

OCWL Water Return Temp. Al Pipe Thermistor

System Changeover Valve AO | Electronic Operator

FC Start/Stop DO | Control Relay

FC Status (CT Fan) DI Current Switch

FC Vibration Alarm DI Vibration Switch

CCWL FC Water Supply Temp. Al Pipe Thermistor

CCWL FC Return Supply Temp. Al Pipe Thermistor
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3.30

A.

POINT DESCRIPTION

TYP

DEVICE

FC Pump Start/Stop

DO | Control Relay

FC Pump Status

DI Current Sensitive Relay

Boiler Controller

DO | Control Relay

Boiler Alarm Status

DI Safety Relay (Each Boiler)

Boiler Pump Start/Stop

DO | Control Relay

Boiler Pump Status

DI Current Sensitive Relay

Boiler Return Water Temp.

Al Pipe Thermistor

Boiler Supply Water Temp.

Al Pipe Thermistor

Inlet Temperature (Read Only)

Bacnet Card (Each Boiler)

Outlet Temperature (Read Only)

Bacnet Card (Each Boiler)

Header Temperature (Read Only)

Bacnet Card (Each Boiler

Boiler State (Read Only)

Bacnet Card (Each Boiler)

Error Code (Read Only)

Bacnet Card (Each Boiler)

WATER SOURCE HEAT PUMP UNIT

Each water source heat pump unit is furnished with water to refrigerant heat exchanger,
compressor/s, refrigerant reversing valve, fan and on-board unit controls. Control shall be local via
a programmable thermostat provided with each Water Source Heat Pump Unit. This contractor
shall wire and install thermostats.

1. Start/stop of water source coil unit shall be by terminal equipment controller via a local
space programmable thermostat.

2. The outside air damper shall be open when the water source heat pump units are operating
during the occupied periods.

3. A float sensor provided with WSHP mounted in the primary pan shall disable unit at a
high-water level condition. The BMCS shall send an alarm upon activation of the
condensate Drain Overflow Sensor.

POINT DESCRIPTION TYPES DEVICE
Start/Stop DO Control Relay
Status DI Current Relay
Unit Alarm DI Current Relay
Discharge Air Temperature Al Duct Thermistor
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POINT DESCRIPTION TYPES DEVICE

Condensate Overflow Alarm Al Condensate Drain Overflow Sensor

Outside Air Damper DO Electronic Operator

WESTBROOK HIGH SCHOOL

3.31 AIR ROTATION UNIT

A. An Air Rotation Unit is being installed at the existing ROTC room. This unit shall not be added to
the existing control system. However, this contractor shall wire, install and configure the
programmable thermostat provided by the mechanical contractor. Refer to 23 81 27 for additional
information. Programming shall be as specified by owner.

3.32 START-UP AND POINT VERIFICATION

A. Final startup and point verification shall include the following information.
1. Field panel checkout:

TTE@R Mo a0 o

Verify enclosure is not mounted on vibrating surface.

Verify class I and class II wiring is separated within enclosure.
Check for shorts/grounds/induced voltages/proper voltages.
Verify proper point terminations in accordance with as-builts.
Verify that all modules are in proper place and addressed.
Verify proper power voltage.

Load database and programming.

Startup the panel.

Point and device checkout.

2. Analog input point checkout:

a.

b.

Verify the correct wiring terminations per the design documentation package, at
the field panel. Verify that all wiring and terminations are neat and dressed.
Verify the point address by checking that the analog input instrument is wired to
the correct piece of field equipment. Do this by altering the environment at the
sensing element or by disconnecting one of the wires at the sensor, and verifying
that the reading at the field panel has reacted to this change.

Verify the point database to be correct, (i.c., alarmability, alarm limits,
slope/intercept, engineering units, etc.). Verify that the correct change of value
(COV) limit has been defined.

Verify the sensor has the correct range and input signal. (i.e., 20-120°F, 4 - 20
ma). Verify that the device is mounted in the correct location and is wired and
installed correctly per the design documentation package.

Set-up and/or calibrate any associated equipment (i.e., panel LCD meters, loop
isolators, etc.). Verify that these auxiliary devices are mounted in the correct
location and are wired and installed correctly per the design documentation
package.

Verify the correct reading at the field panel using appropriate MMI devices.
Verify that any associated LCD panel meters indicate the correct measured
value.

3. Digital input point checkout:

a.

Verity the device is correctly wired and terminated as shown in the design
documentation package. Verify that all wiring and terminations are neat and
properly secured.

Verify the point address by verifying that the digital input is correctly terminated
at the controlled piece of equipment.

BUILDING MANAGEMENT AND CONTROL SYSTEM 2309 33-38

SOBE #2022-02715

Salas O'Brien Registration #F-4111




o

Verify the point database is correct (i.e., point name, address, alarmability, etc.).
d. Set-up and/or calibrate the associated equipment, i.e. smoke detector, high/low
temp detector, high/low static switch, end switch, current relay, pressure switch,
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etc. is mounted in the correct location, and is wired and installed correctly per
the control system installation drawings.

With the controlled equipment running or energized as described in the digital
output checkout procedures, verify the correct operation of the digital input point
and associated equipment by putting the digital input monitored equipment into
its two states. Verify that the proof or status point indicates the correct value at
the operator’s terminal and that the status led is giving the proper indication in
each mode of operation (on/off).

4. Digital output point checkout:

a.

oo

Verify that device is correctly wired and terminated as shown in the design
documentation package.

Verify that the correct voltage is utilized in the circuit.

Verify the point database to be correct (i.e. point name, address, etc.).

Check and verify that the end device responds appropriately to the digital
output(s).

After verifying the set-up and operation of any associated digital input/proof
points, check and verify correct operation of the logical point and associated
equipment by commanding the point to all possible states (i.e. off, on, fast, slow,
auto, etc.). Verify that the defined proof delay is adequate for all modes of
operation.

If any interlocked equipment exists that has independent hand-off-auto or
auxiliary control wiring, verify correct operation of same. Also check that any
interlocked equipment such as EP switches for damper operation or exhaust and
return fans are wired correctly and operate correctly.

Verify that the controlled piece or pieces of equipment cannot be caused to
change state via the digital output if an associated hand-off-auto switch is in the
hand/on or hand/off mode of operation, unless specified as a fireman’s override
point etc.

5. Analog output point checkout:

a.

Verify the correct wiring or piping terminations per the design documentation
package, at the field panel. Verify that all wiring and piping terminations are
neat and dressed.

Insure that the correct output device(s) are installed per the Control System
Installation Drawings. (i.e., I/P or P/I transducers, transformers, power supply,
etc.). Verify that these devices are installed, wired and piped correctly. Verify
that any configuration jumpers are in the proper settings for the required
application. Verify related transformers are fused in accordance with installation
drawings.

Verify the point database to be correct. Verify that the correct COV limit has
been defined.

Verify the point address by checking that the analog output is wired and/or piped
to the correct output transducer and/or equipment.

Verify that the controlled device is calibrated (i.c., 3-8PSI valve, 8-13 PSI
damper motor, 4-20 ma variable frequency drive, etc.) and is in the correct
location, and is wired or piped and installed correctly per the design
documentation package. If the controlled device is not calibrated, then a three-
point (high, low and mid-point) calibration procedure must take place. Verify
proper operation of the end device. When calibration has been verified, ensure
that installation drawings, point database, and PPCL have been updated.

Set-up and or calibrate any associated equipment, (i.e., panel LCD meters, loop
isolators, pneumatic gauges, etc.). Also verify that these auxiliary devices are
mounted in the correct location, and are wired or piped and installed correctly
per the design documentation package.

After verifying the set-up and operation of any associated equipment check for
the correct operation of the logical point and associated equipment by
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commanding the analog output to the top and bottom of its range. Verify that the
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control device(s) responded appropriately as indicated by the design
documentation package. Check to insure that all network terminals, host console
devices, etc. can also command these outputs.

h. Check that all pneumatic gauges, pilot positioners and LCD panel meters
indicate the correct values.
6. Terminal equipment controller checkout:
a. Load program database
b. Enable programs
c. Verify sequence of operations
7. Programming checkout:
a. Provide checkout for each system and sequence of operation.
b. The following are sample sequence of operations tests. The intent of these

procedures is to provide a plan of action to verify system operations via block
checks of the project specific sequence of operations. The procedures may be
used in this format, or one procedure to a page should more detail be required.
The procedures outlined below should be verified for accuracy, and may be
modified to meet your specific requirements.

c. Description of Test: AHU Alarm Checkout. Verify AHU-1 discharge air
temperature alarming is operational and is received at the designated terminal.
d. Input to Trigger Test: Change discharge temperature high alarm limit through

software to a value below the current discharge temperature (discharge
temperature - 10°F).

e. Expected Outcome: A high temperature alarm will be received per the Alarm
Definition Report at its designated terminal.

f. Provide signoft sheet with indication for test Pass, Fail, Date of test and Initials
for signoff.

8. Workstation checkout:

a. Verify the operation of all trunk interface equipment.

b. Verify all workstation software, including options, based upon the installation
instructions for the PC.

c. Perform software backup (site, options, etc.)
Complete workstation configuration report for owner signoff.

e. Provide verification that all graphics have been created, as required by project

bid documents.

3.33 TESTING AND ACCEPTANCE

A. General:

1. After completion of installation and start-up procedures, commence the specified 3-phase

verification and testing sequence leading to final acceptance.

a. Follow in the order specified.

b. Each testing phase shall be satisfactorily completed before entering the next
phase.

2. Prior to entering each phase of the sequence, submit for approval, a written agenda
describing in detail the procedure to be followed to meet the requirements for each
specified verification, test or demonstration.

3. Submit for approval, a sample of the form on which the test will be reported.

a. Identify project.
b. Provide a list of all points, arrange in numerical order of point addresses.
1) Show point descriptor and location of each.
2) Indicate DDC panel that processes each point.
3) Use the list as a basis for the specified report form.
c. Signatures of participants and observers.
Results.
e. Description of adjustment or corrections of points in error.
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f. Date.

Provide schedule of tests. Estimate dates of significant events.

Test, calibrate and adjust each point in the system as specified.

Provide documentation of all tests and verifications as specified.

Provide trend reports indicating proper control of all points for an extended period of
time.

B. Phase 1 - Testing, Calibrating, and Adjusting:

1.

SAINAEE I

9.

Operate each analog point in the entire system.

a. At a point in the upper quarter of its range.

b. At a point in the lower quarter of its range.

c. At its operating point.

Provide personnel and diagnostic instruments at both the central and remote locations.
Provide testing stimulants for alarms.

Use digital meters of double the accuracy of the instruments being calibrated.

Provide an approved test device for simulating high and low temperatures.

When the function is performed, read values at the central control and observe the actual
function at the field instrument.

Exercise each binary point and observe indication at console and simultaneously observe
operation in the field.

Submit an operation report for each point in the system, in approved format, and describe
any corrective or adjusting action taken.

Test all power transducers with a Dranetz Power Analyzer.

C. Phase 2 - Equipment and Point Verification:

1.

Verify calibration or function of each point.

a. Verify analog points at operating value.

b. Record on specified form.

c. Make approved adjustments to out of tolerance points.
1) Identify these points for ready reference.

After verification procedure in completed:

a. Verify corrected points.

b. Record on specified form.

c. Points requiring correction.
1) Replace sensor or actuator if electrical measurements indicated

components are out of specified tolerance.

D. Phase 3 - Software Verification:

1.
2.

04.

Submit agenda and report format for software demonstrations.

Demonstrate to the Owner and the Engineer that all software programs and automatic

control sequences function as specified.

Demonstrate compliance with response time specifications.

a. Simulate normal heavy load conditions.

b. Initiate at least ten successive occurrences on normal heavy load conditions as
specified, and measure response time of typical alarms and status changes.

Provide written documentation of demonstration, signed by representatives of the

Contractor and Engineer.

E. Provide the following reports to Engineer at final completion of all Testing:

AR e

List of all points.

List of all points currently in alarm.
List of all disabled points.

List of all points in over-ride status.
List of all points currently locked out.
List of user accounts and access levels.
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7. List all weekly schedules.
8. List of holiday programming schedules.
9 List of limits and deadbands.
10. System diagnostics reports including, list of DDC panels on line and communicating,
status of all DDC terminal units device points.
11. List of programs.
12. Provide trend data reports to ensure proper operation and sequence control of BMCS.
F. Substantial Completion of the BMCS will not occur until completion and acceptance of all testing

and acceptance procedures.
3.34  TRAINING

A. The contractor shall provide factory-trained instructor to give full instruction to designated
personnel in the operation of the system installed. Instructors shall be thoroughly familiar with all
aspects of the subject matter they are to teach. The contractor shall provide all students with a
student binder containing product specific training modules for the system installed. All training
shall be held during normal working hours of 8:00 am to 4:30 PM weekdays.

B. Provide 40 hours of training for Owner's designated operating personnel. Training shall include:

Explanation of drawings, operations and maintenance manuals

Walk-through of the job to locate control components

Operator workstation and peripherals

DDC controller and ASC operation/function

Operator control functions including graphic generation and field panel programming
Operation of portable operator's terminal

Explanation of adjustment, calibration and replacement procedures

Student binder with training modules

C. Since the Owner may require personnel to have more comprehensive understanding of the
hardware and software, additional training must be available from the Contractor.

3.35 PROJECT MANAGEMENT

A. Provide a designated project manager who will be responsible for the following:
1. Construct and maintain project schedule.
2. Authorized to accept and execute orders or instructions from General Contractor, Owner /
Architect & Engineer.
3. Attend project meetings as necessary to avoid conflict and delays.
4. Make necessary field decisions relating to this section.
5. Coordination / Single point contact.
6. Have Internet access for project management.
END OF SECTION
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	00 01 16 Request for Competitive Sealed Proposals
	In addition to information required in Document A305, Proposers shall also address the selection criteria issues listed within the Instruction to proposers’ document. Completed Document A305, proposed project team with resumes for all project staff, and other requested information must be submitted prior to the receipt of Proposals. The A305 and all corresponding documentation shall be combined into a single PDF document and either emailed or transmitted electronically via a file share service including explicit instructions of how to gain access to documents. Contractor shall confirm receipt of A305 and all corresponding documentation with the Owner prior to the stated due date and time. References provided shall include name and current email address.
	The above-described information shall be submitted to the Engineer by Wednesday, October 12, 2022 @ 3:00 PM. Attention: Sharon Slauta (sharon.slauta@salasobrien.com)
	END OF SECTION

	00 21 14 Proposal Form
	COMPETITIVE SEALED PROPOSAL MUST BE MADE IN DUPLICATE

	00 43 13 Proposal Security Form
	00 45 17 Proposed Subcontractor Form
	A. One of the evaluation criteria used to select the successful General Contractor is the sub-contractors proposed to be used for the Work. In order to receive consideration for the award of the Contract, each Proposer must submit a list of sub-contractors proposed be used for the Work.
	B. Recognizing the Proposer may not have firm contractual agreements with sub-contractors immediately following submission of Proposals, an allowance is made to submit two (2) sub-contractors for each trade listed below.

	00 45 18 Proposed Personnel & Safety Record
	END OF SECTION

	00 61 13 Performance Bond
	00 61 14 Payment Bond
	00 61 23 Contract Documents
	00 61 25 Insurance Certificates and Bonds
	00 61 27 General Conditions
	END OF SECTION

	00 73 00 Supplementary Conditions 2007 r1
	The following supplements modify the “General Conditions of the Contract for Construction”, AIA Document A201 - 2017. Where a portion of the General Conditions is modified or deleted by these Supplementary Conditions, the unaltered portions of the General Conditions shall remain in effect.  The “General Conditions” are a part of these documents whether or not they are bound herein.

	00 73 46 2019 Prevailing Wage Rates - Texas Gulf Coast
	Sec. 2258.021. Right to be Paid Prevailing Wage Rates.
	Sec. 2258.023. Prevailing Wage Rates to be paid by Contractor and Subcontractor; Penalty.
	Sec. 2258.051. Duty of Public Body to Hear Complaints and Withhold Payment.
	Prevailing Wage Rates – School Construction Trades
	Prevailing Wage Rates

	01 10 00 Summary of Work
	SECTION 01 10 00
	SUMMARY OF WORK
	CONDITIONS OF THE CONTRACT, SUPPLEMENTARY CONDITIONS AND DIVISION 1 APPLY TO THIS SECTION.
	PART 1 - GENERAL
	Beaumont, TX 77706
	Beaumont, TX 77706
	Beaumont, TX 77702
	Beaumont, TX 77707
	Beaumont, TX 77708
	Beaumont, TX 77706
	B. The Project scope varies and includes the replacement of existing HVAC equipment and systems.
	PART 2 - PRODUCTS
	2.1 MATERIALS
	A. Materials for the project scope of work are described on the Drawings and included in other sections of the Specifications.
	PART 3 - EXECUTION
	3.1 SCHEDULE
	A. Completion Time: The Owner has a critical need for the entire project to be completed within the period with on-site Work on the project can commence on Notice to Proceed and the substantial completion date is August 11, 2023.
	B. Proposers shall structure their pricing and proposal as required to meet the designated schedule.
	C. Submission of a proposal for consideration shall be construed as proposer’s agreement to meet the stipulated schedule without qualification or exclusion.
	END OF SECTION

	01 21 00 Allowances
	The following Allowances shall be included in the Base Proposal.  These sums shall be reconciled per Article 3.8 of the General Conditions.
	A. The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. These allowances shall cover the net cost of the materials and equipment delivered and unloaded at the site, and all applicable taxes.
	B. Unexpended balance of allowance sums shall revert to the Owner in the final settlement Change Order of the Contract.
	A. Owner Contingency:
	Contractor shall include in the Base Proposal the following sums as a contingency to cover the cost of hidden, concealed or otherwise unforeseen conditions which develop during completion of the work. Contractor shall proceed with the work in question only after receiving written directions executed by the Owner and the Engineer. Owner will not be obligated to pay the cost of any work performed without prior written authorization. The Contractor's overhead and profit relative to this contingency sum and work performed in accordance herewith, shall be included in the total Base Proposal price, but not included in the contingency sum. Unexpended balance of contingency sums shall revert to the Owner in the final settlement of the Contract.

	01 23 00-Alternates
	PART 1 - GENERAL
	PART 2 – PRODUCTS – NOT USED
	PART 3 – EXECUTION – NOT USED

	01 29 00 Payment Procedures
	PART 1 - GENERAL
	PART 2 - PRODUCTS - Not used
	PART 3 - EXECUTION - Not used

	01 29 73 Schedule of Values
	A. Refer to Instructions to Proposers for substitutions.
	B. Work Included: Provide a detailed breakdown of the agreed Contract Sum showing values allocated to each of the various parts of the work, as specified herein and in other provisions of the Contract Documents.
	C. Related Work:
	A. Use required means to assure arithmetical accuracy of the sums described. When so required by the Engineer, provide copies of the subcontracts or other data acceptable to the Engineer, substantiating the sums described.
	B. The Schedule of Values shall be broken down into costs for each specification section as labor and materials at a minimum.
	A. The schedule of values, once approved shall be transferred to columns B and C of AIA G702/G703 – Application for Payment to be used for all progress payments.
	B. Once AIA G702/G703 – Application for Payment has been submitted for payment, individual line item amounts in column C must remain unchanged throughout the progress of the work.
	C. In the beginning stages of the construction, total amounts for entire divisions may be used if complete breakdowns are not available; and shall be line item populated as soon as practical.
	D. No payments will be approved in divisions that do not have a line item breakdown.
	E. Allowances shall be shown, and remain throughout construction, as a single line item on the master application for payment in amount(s) as stipulated in the Contract Documents.
	F. For each Allowance, expenditures and accounting shall be included on a separate, attached spread sheet of the same format as the master application for payment.
	G. The master application for payment shall reflect only the summary of each allowance; and shall not contain individual allowance activity(s).
	A. For projects consisting of multiple phases, separate each phase on the Application for Payment and include separate division 2 through 32 line items for each phase.
	B. For projects consisting of multiple buildings, separate each building on the Application for Payment and include separate division 2 through 32 line items for each building.
	A. Prior to the first Application for Payment, submit a proposed schedule of values to the Engineer, as outlined below.
	B. Meet with the Engineer and determine additional data, if any, is required to be submitted.
	C. Secure the Engineer's approval of the schedule of values prior to submitting the first Application for Payment.

	01 31 00 Project Management & Coordination
	PART 1 - GENERAL
	PART 2 - PRODUCTS – NOT USED
	PART 3 – EXECUTION – NOT USED

	01 31 19 Project Meetings
	A. Refer to Instructions to Proposers for substitutions.
	B. Scope of Work:
	A. Engineer will administer preconstruction conference for execution of Owner-Contractor Agreement, and exchange preliminary submittals.
	B. Engineer will administer site mobilization conference at project site for clarification of Owner and Contractor responsibilities, in use of site and for review of administration procedures.
	A. Contractor shall convene pre-installation conferences with each sub-contractor prior to commencing work of the sub-contractor.
	B. The purpose of the meeting is to fully review subcontractor’s work to assure initial installation will be in accordance with the Contract Documents. The agenda shall include, but not necessarily limited to the following:
	C. Require attendance includes, but is not limited to the following:
	D. Pre-installation conferences shall be scheduled a minimum of 48 hours in advance of the start of relative work unless otherwise agreed to by all parties.
	E. Pre-installation conferences may be scheduled with multiple sub-contractors at the same time to facilitate awareness of related work. Coordinate with Engineer’s field rep.
	F. The contractor shall keep meeting minutes and distribute to all attendees within three days after the meeting; or sooner if required to facilitate project scheduling.
	A. Contractor shall schedule and administer all project meetings after mobilization conference throughout progress of the work at bi-weekly intervals, plus any special called meetings, and all preinstallation conferences.
	B. Contractor shall make physical arrangements for meetings, preside at meetings, record minutes, and distribute copies of minutes within two days to attendees, and those affected by decisions made at meetings.
	C. Required Attendance:
	D. The primary purpose of the weekly progress meetings is to update the Owner of the project status, progress, schedule and outstanding issues. It shall not be a venue for resolving issues that can otherwise be resolved between the Contractor and Engineer / consultants; unless direct input from the Owner is required.
	E. Required Agenda Items:
	A. Progress meeting minutes shall be furnished by the Contractor and shall be structured to identify all discussion topics and action items by the initiating meeting and the eventual outcome / decisions made relative to each issue.
	B. Meeting minutes shall be produced in a form acceptable to the Engineer. Coordinate as required.
	C. Each meeting with unresolved information or pending action items shall remain on the meeting minutes, in the above format, through one meeting beyond resolution or completion of the pending action of the item, where the item can be reviewed one more time and ALL parties agree the item can be removed from the meeting minutes.
	D. The last meeting shown on the meeting minutes shall relate to the most recent meeting held and shall include ALL topics of discussion at that meeting.
	E. Up-to-date meeting minutes shall be furnished to all attendees at the beginning of each meeting.

	01 31 20 Preconstruction Meetings
	PART 1 - GENERAL
	PART 2 – PRODUCTS - Not Used
	PART 3 – EXECUTION - Not Used

	01 32 16 Const Progress Schedule
	A. Refer to Instructions to Proposers for substitutions.
	B. Scope of Work: This section establishes requirements of Contractor to produce and maintain a construction schedule throughout the progress of work; as well as, Owner imposed limitations on the construction schedule.
	A. Construction schedules shall be produced using a critical path method, linking associated tasks and their impact on interfacing / subsequent work.
	B. Preliminary Construction Schedule:  Within one (1) weeks after receipt of Notice to Proceed, submit a preliminary construction schedule for review.
	C. Construction Schedule:  Within two (2) weeks after receipt of Notice to Proceed, submit one reproducible and four prints of the construction schedule.
	D. Throughout the progress of the Work, provide / submit updated progress schedules at each regularly scheduled site progress meetings.
	A. The construction schedule will be an integral part of the Contract, and will establish conditions for various activities and phases of construction.
	B. The Owner, Engineer and Engineer’s Consultant shall rely on the schedule to perform related and interfacing activities.
	C. Whenever the progress of the Work falls behind two weeks or more, the Contractor shall adjust the schedule accordingly to demonstrate how progress shall be adjusted to get back on the original schedule.
	A. Diagram:  Graphically show the order of all activities necessary to complete the work and the sequence in which each activity is to be accomplished.
	B. Activities shown on the diagram shall include, but not necessarily be limited to:
	C. Accurately track and incorporate delays caused by inclement weather and factors outside the Contractor’s control.
	D. Provide updated schedules at each regularly scheduled site progress meeting.
	A. Work performed under this Contract shall be performed in accordance with the following paragraphs so that the Owner can accept the project as substantially complete as noted below.
	B. When the Owner-Contractor Agreement stipulates a guaranteed completion date, the Contractor shall use all means necessary to assure adequate progress of the Work to achieve the contracted Substantial Completion date.
	C. At no time can Work disable any critical features, systems or functions of a campus without the approval of the Owner. Coordinate as required.

	01 33 00 Submittal Procedures
	CONDITIONS OF THE CONTRACT, SUPPLEMENTARY CONDITIONS AND DIVISION 1 APPLY TO THIS SECTION
	A. Refer to Instructions to Proposers for substitutions.
	A. It is the sole responsibility of the Contractor / sub-contractor / material supplier to provide materials and work that conforms to the requirements of the Contract Documents.
	B. The function of the submittal process is to provide the Contractor / sub-contractor / material supplier additional review / quality control of the materials / work proposed to be furnished for the Work.
	C. Prior to delivery to the Engineer or Consultant, each submittal shall be thoroughly reviewed by the party / sub-contractor generating the submittal, as well as the General Contractor.
	D. The Engineer’s / Consultant’s review of submittals is only for review of the general conformance with the design concept of the project and general compliance with the information given in the Contract Documents.
	E. Submit only what is proposed to be furnished. Where cut-sheets, etc. also contain information on items not to be furnished, clearly indicate / identify / separate the specific items proposed to be furnished from those which are not proposed to be furnished.
	F. Submittals shall be rejected by the Engineer / Consultant for any of the following:
	G. The Contract Documents in electronic format may be made available to the contractor / sub-contractor for their use, provided the users execute a release form to the Engineer / Consultant.
	H. All submittals shall be submitted with a cover sheet containing the following information:
	I. Each submittal shall contain an identification numbered and specific written title. The identification number shall be in the following format and sequence:
	J. Resubmission Requirements:
	K. Failure to comply with the quality assurance requirements may result in immediate rejection without review of the submittal. In such circumstances, no additional time shall be granted to the Contractor for resultant delays.
	A. Electronic delivery of paper submittals in 11x17 or smaller size in PDF format is required. Delivery of larger size submittals in electronic format is encouraged, but optional to the General Contractor.
	B. Electronic submittals in PDF format shall be made in the same format (size) of the actual submittal (i.e. 8-1/2x11, 11x17, 24x36, and / or 30x42).
	C. The following are exceptions to the above and shall be submitted in electronic and hard copy:
	A. Owner’s Record Set of Submittals
	A. Manufacturer’s Product Data: Submit manufacturer’s complete printed data on each product; including, but not necessarily limited to product cut-sheets, specifications, quality references, MSDS sheets, and general information, as necessary to demonstrate compliance with all specified requirements
	B. Manufacturer's Installation Instructions:
	A. Shop drawings shall be submitted with sufficient detail to fully describe the work included.  Partial sets, if submitted without prior approval from the Engineer, shall be subject to rejection and / or holding until subsequent shop drawings are submitted.
	B. Details included in shop drawings shall depict actual project conditions related to the assembly. Details depicting generic substrates or interfacing work shall be subject to rejection.
	C. All dimensions indicated on the drawings are based on the specific models and manufacturers of products, equipment, fixtures and miscellaneous items specified or used as a design basis.
	A. Finish Samples: Submit full range of manufacturer's standard colors, textures, and patterns for Engineer's selection.
	B. Selection of finishes from paper or digital representations shall not be accepted. Samples requiring selection of a color, pattern or similar finish shall be submitted in one of the following methods:
	C. Submit samples to illustrate functional characteristics of the product, with integral parts and attachment devices. Coordinate submittal of different categories for interfacing work.
	D. Submittals shall contain:
	E. Resubmission Requirements for Samples:
	F. Submit a minimum of two samples and more if specified in the respective Specification section; one will be retained by Engineer. Reviewed samples may be used in the work if so indicated in the specification section.
	G. Selection of materials, finishes and color selections shall be finalized ONLY after samples of all key items are received. Color selections of key items shall NOT be done piece meal.
	A. Manufacturer’s Test Reports and Certifications: Where applicable, submit test reports and certifications demonstrating compliance with the referenced standards and requirements.
	B. Prior, and conditional to Contract Close-Out, provide original copies of all required certificates, warranties and guarantees. Refer to other sections for specific requirements.
	C. Submit required certificates and warranties with original signatures. Documents shall be accompanied by the name of the manufacturer / guarantor, contact name, address, email address, phone number and fax number.
	A. Group or package submittals relative to the assembly which are dependent upon each other for a thorough review (i.e. doors, frames and hardware).
	B. Finishes and samples shall NOT be selected piecemeal. Selection of finish samples will begin only after receipt of all finish selection samples, including exterior and interior finishes.
	C. No extensions of Contractor Time or Cost shall be allowed due to lack of submittal coordination by the Contractor.
	A. The Contractor shall schedule to complete the submittal process within a timeframe he establishes to achieve Substantial Completion of the entire Project on or before the stipulated completion date.
	B. The Contractor shall formulate and provide a submittal schedule to the Engineer within fourteen (14) days after execution of the Owner – Contractor Agreement, to allow for proper coordination and scheduling reviews.
	C. In formulating the submittal schedule, the Contractor shall allow the following review periods:
	A. Transmit each item with approved form identifying project, contractor, subcontractor, major supplier; identify pertinent drawing sheet and detail number and specification section number, as appropriate.
	B. Transmit Consultant submittals directly to respective Consultant with a copy sent to the Engineer.
	C. Sub-Contractor’s / Supplier’s Conveyance to the General Contractor: Each sub-contractor / supplier shall be required to review their own submittal and apply a signed and dated stamp certifying review, verification of products, field dimensions, adjacent construction work and coordination of information is in accordance with the requirements of the work and Contract Documents.
	D. Contractor’s Conveyance to the Engineer / Consultant: The Contractor is required to thoroughly review and check all submittals received from sub-contractors / suppliers.
	E. If, in the opinion of the Engineer / Consultant, the submittal indicates a lack of review or the contractor’s / sub-contractor’s review is incomplete, the submittal will be returned, unchecked, to the General Contractor for correction of any / all deficiencies for subsequent re-submittal.
	F. Revise and resubmit submittal as required; clearly identify all changes made since previous submittal.
	G. After review, distribute copies to all concerned parties.
	H. The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and review of shop drawings, product data, samples or similar submittals until the respective submittal has been reviewed by the Engineer / Consultant without request for re-submittal.
	A. If the submitter or contractor issues submittals for which an additional cost is anticipated, the submittal must clearly indicate such cost including all supporting information.
	B. Upon return of submittal(s) to the originator of the submittal(s), the submitter shall thoroughly review all mark-ups and / or comments prior to proceeding with the work.
	C. Based on the mark-ups and / or comments returned, the submitter shall have fifteen (15) calendar days to submit a claim notification for additional costs the submitter may feel is warranted by the mark-ups / and or comments of the Engineer or Consultant.
	D. In the absence of any claim notification within the specified time period, it shall be agreed the submitter shall provide the work in accordance with the final, reviewed submittal at no additional cost.
	E. In the event a claim notification is submitted to the general contractor / construction manager, the submittal process shall not be complete until all such claim notifications have been fully resolved.

	01 33 23 Shop Drawings Product Data and Samples
	PART 1 -  GENERAL
	PART 2 -  PRODUCTS
	Not used.
	PART 3 -  EXECUTION
	Not used.

	01 35 23 Owner Site Rules
	DELIVERY AND SITE RULES WITH STUDENTS IN SCHOOL:
	Should a purchase order or contract specify delivery/work which requires visitation to an Beaumont ISD facility, the following site rules shall be followed:
	All contractor’s and their employees, subcontractors and their agents and employees, must be cleared in advance in each building front office/receptionist area before entry into any Beaumont ISD building via the Raptor System. Visitors will be required to scan their Driver’s License or other state issued ID.
	What is the “Raptor System?” The Raptor System is a system that instantly screens for registered sex offenders in all 50 states and can also screen for individuals with restraining orders, custody issues, suspended or expelled students, known gang members, or for any custom alert.
	When a visitor is cleared, the system prints a badge featuring the visitor's name, photo, date and time, and destination. If a potential threat is identified, the Raptor system sends instant alerts to designated officials, including administrators and law enforcement, via email, text messaging and/or page.
	No visitors are allowed on campuses without this custom badge.
	If work will be done while students are on campus, each of the employees from the vendor will need to be registered with the FAST system for a full and complete background check.
	A. No foul language or spitting on the floor.
	B. No tobacco products on school property.
	C. The possession or use of alcohol or illegal drugs is strictly prohibited.
	D. No tank tops – workers must be fully clothed.
	E. No workers with a history of felony convictions or warrants.
	F. No parking on grass, under shade trees, sidewalks or non-vehicular paved areas.
	G. Contractor’s employees, Subcontractors and their agents and employees working on any District facility must wear picture identification with the company name.  Any exceptions must be approved in advance with the designated District representative.
	H. Keep the premises free from accumulation of waste, materials or rubbish caused by the work under this contract at each site.  Boxes must be broken down prior to removal from the building.  Upon completion of the work, and prior to the final inspection, have the premises in a neat and clean condition.
	I. Take all precautions necessary for the safety of, and provide protection to prevent damage, injury or loss to:
	J. A competent supervisor who understands the full scope of the work shall be on site at all times.
	K. School administrative services shall at all times have priority over the Contractor’s use/service/etc.
	L. Any work that may interfere with school activities must be authorized in advance through administrative channels. A management plan will be devised to minimize the effect of the interference.
	M. The Contractor shall be responsible to BEAUMONT ISD for acts and omissions of the Contractor’s employees, Subcontractors and their agents and employees, and other persons performing portions of the work under the contract.
	N. No work within the confines of a secured building will be allowed without at least one District employee present.  The contractor must pay the BEAUMONT ISD Custodial Department in advance for the cost of adding a custodian to a building for after-hours work.
	O. Doors must not be propped open when working after-hours.
	END OF SECTION

	01 36 13 Cutting  Patching
	A. Refer to Instructions to Proposers for substitutions.
	B. Scope of Work:
	C. Related Work:
	A. Provide all submittals in accordance with Section 01 33 00 – Submittal Procedures.
	B. Submit written request in advance of cutting or alteration which affects:
	C. Procedural Proposal for Cutting and Patching:  Where prior consent for cutting and patching is required, submit proposed procedures for this work well in advance of the time work will be performed, and request consent to proceed.  Include the following information, as applicable, in the submittal:
	A. Definition:  “Cutting and patching” includes cutting into existing construction to provide for the installation or performance of other work and subsequent fitting, and patching required to restore surfaces to their original condition.
	B. Refer to other sections of these specifications for specific cutting and patching requirements, and limitations applicable to individual units or work.
	A. Individual Specifications Sections:
	A. Requirements for Structural Work:  Do not cut and patch structural work in a manner that would result in a reduction of load-carrying capacity or load-deflection ratio.
	B. Before cutting and patching the following categories of work, submit a written request and obtain the Engineer’s consent to proceed with cutting and patching, as described in the procedural proposal for cutting and patching.
	C. Operational and Safety Limitations:  Do not cut and patch operational elements or safety related components in a manner that would result in a reduction of their capacity, to perform in the manner  intended, including energy performances, or that would result in increased maintenance, or decreased operational life, or decreasing safety.  Before cutting and patching the following elements of work, and similar work elements where directed, obtain the Engineer’s consent to proceed with cutting and patching.
	D. Visual Requirements:  Do not cut and patch work exposed on the building’s exterior or in its occupied spaces, in a manner that would, in the Engineer’s opinion, result in lessening the building’s aesthetic qualities.  Do not cut and patch work in a manner that would result in substantial visual evidence of cut and patch work.  Remove and replace work judged by the Engineer to be cut or patched in a visually unsatisfactory manner.  If possible, retain the original installer or fabricator, or another recognized, experienced and specialized firm to cut and patch the following categories of exposed work:
	A. Cost for work necessary to accommodate installation of new work shall be borne by the Contractor or subcontractor responsible for installing new work.
	B. Costs caused by ill-timed or defective work, or work not conforming to contract documents, including costs for additional services of the Engineer and other Design Consultants shall be borne by the party responsible in the judgment of Engineer, for ill-timed, rejected or non-conforming work.
	C. Costs for work performed on instruction of Owner, other than the correction of defective or non-conforming work shall be responsibility of the Owner, who shall issue an appropriate Change Order for the increase in costs.
	A. General:  Except as otherwise indicated, or as directed by the Engineer, use materials for cutting and patching that are identical to existing materials.  If identical materials are not available or cannot be used, use materials that match existing adjacent surfaces to the fullest extent possible, with regard to visual effect.  Use materials for cutting and patching that will result in equal-or-better performance characteristics.
	B. For any change in material, submit a request for substitution under the provisions of Instructions to Proposers.
	A. Execute cutting, fitting, and patching to complete work, and to:
	A. Before cutting, examine the surface to be cut and patched and the conditions under which the work is to be performed.  If unsafe or otherwise unsatisfactory conditions are encountered, take corrective action before proceeding with the work.
	A. To prevent failure, provide temporary support of work to be cut.
	B. Protect other work during cutting and patching to prevent damage.  Provide protection from adverse weather conditions for that part of the project that may be exposed during cutting and patching operations.
	C. Take precautions not to cut existing pipe, conduit or duct serving the building, but scheduled to be relocated until provisions have been made to bypass them.
	A. Employ skilled workmen to perform cutting and patching work.  Except as otherwise indicated or as approved by the Engineer, proceed with cutting and patching at the earliest feasible time and complete work without delay.
	B. Cut the work using methods that are least likely to damage work to be retained or adjoining work.  Where possible, review the proposed procedures with the original installer; comply with original installer’s recommendations.
	C. Patching:  Patch with seams which are durable and as visible as possible.  Comply with specified tolerances for the work.
	D. Fit work airtight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.
	E. At penetrations of fire-rated wall, ceiling, or floor construction, completely seal voids with fire-rated material, full thickness of the construction element.
	F. Refinish surfaces to match adjacent finishes.  For continuous surfaces, refinish to nearest intersection; for an assembly, refinish entire unit.
	A. Thoroughly clean areas and spaces where work is performed or used as access to work.  Completely remove paint, mortar, oils, putty and items of similar nature.  Thoroughly clean piping, conduit and similar features before painting or other finish is applied.  Restore damaged pipe covering to its original condition.
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	SECTION 01 36 16
	REMODELING AND ALTERATION PROCEDURES
	CONDITIONS OF THE CONTRACT, SUPPLEMENTARY CONDITIONS AND DIVISION 1 APPLY TO THIS SECTION
	A. Refer to Instructions to Proposers for substitutions.
	B. Scope of Work:
	A. Obvious existing conditions, installations and obstructions affecting the work shall be taken into consideration as necessary.   Work to be done is the same as though they were completely shown or described.
	B. Items of existing construction indicated to remain upon completion of the Contract, but which require removal to complete the work, shall be carefully removed and replaced as required.  The replaced work shall match its condition at the start of the work, unless otherwise required.
	C. Visit the site and inspect all existing conditions, including access to the site, the nature of structures, objects and materials to be encountered, and all other facts concerning or affecting the work.  Information on the drawings showing existing conditions does not constitute a guarantee that other items may not be found or encountered.
	D. Utilities:    Do not interrupt existing utilities serving occupied or used facilities, except when authorized by the A in writing two weeks in advance.  Provide temporary services during interruptions to existing utilities.
	E. Stop work and notify Engineer and owner immediately if any hazardous materials are encountered (especially asbestos or lead based products).
	A. The Owner reserves the right of first refusal on all salvaged items.  Remove remaining items from the site as work progresses. Storage or sale of items on site is not permitted.  Burning of removed materials on site is not permitted.
	B. Store salvaged items in a dry, secure place on site.
	C. Salvaged items not required for use in repair of existing work shall remain the property of the Owner.
	D. Do not incorporate salvaged or used material in new construction, except with permission of the Engineer.
	A. Contract documents do not define products or standards of workmanship present in existing construction.  Determine products by inspection and by use of the existing construction.  Provide same or similar quality products or types of construction such as the existing structure, where needed to patch or extend existing work.
	B. If reasonably matched products are not obtainable, improve appearance by minor relocating some of the existing products, and grouping new ones in a pattern arranged by the Engineer.  Do not replace products scheduled for retaining because matching ones are not obtainable, except as directed by a Change Order.
	A. Protect existing work from damage by use of barricades, tarpaulins, temporary walls, plywood, planking, masking, or other suitable means and methods as approved by the Engineer.
	B. If work to remain in place is damaged, restore to original condition at no additional cost to the Owner.
	C. Concealed Conditions: If conditions cause changes in the work from requirements of the Contract Documents, the Contract Sum will be adjusted in accordance with the General Conditions.
	A. Refinishing at Removed Work:  Cut below the surface of substrate materials and patch over the area of removal with finish materials so removal is not apparent.
	B. Remove and replace existing ceilings, cut, patch, or replace existing walls, partitions and floors, as may be necessary for access to valves, piping, conduit and tubing by mechanical and electrical trades, as directed and approved by the Engineer.  Work involved shall be performed by the appropriate subcontractor, or by other properly qualified subcontractors.
	C. Patch and extend existing work using skilled mechanics who are capable of matching existing quality of workmanship.  Quality of patched or extended work shall not be less than that specified for new work.
	D. Cutting:
	E. Patching:
	F. Erect scaffolding as necessary to gain access to the various parts of the work.  Provide structurally sound, rigidly braced and properly constructed scaffolding, shoring and bracing as necessary to positively protect the affected elements and building, and to support the activities or workmen and loads.  Design and construction of scaffolds and supports shall be in accordance with applicable safety regulations.  Material used shall be adequate to support anticipated loads with a properly calculated margin of safety.
	G. Noise Producing Equipment:   Minimize use of noise producing equipment.  Limit excessive noise to periods of vacancy or provide sound control.  Arrange schedules in advance with the Engineer.
	A. Preparation:  Prepare patched areas as required for new work.  Wash existing painted surfaces with neutral soap or detergent, thoroughly rinse, and sand when dry.
	B. Painting and Finishing: Conform to the applicable provisions of the Painting Section.  Prepare bare areas and patches in existing painted surfaces with specified primer and intermediate coats, sanded smooth and flush with adjoining surfaces.
	A. Remove material, debris and rubbish resulting from work of this Section from the building and site as it accumulates.  Keep all areas of work in “broom clean” condition as the work progresses.
	B. At completion of renovation and remodeling work in each area, provide final cleaning and return space to a condition suitable for use by the Owner.
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	01 77 00 Close-Out Procedures
	CONDITIONS OF THE CONTRACT, SUPPLEMENTARY CONDITIONS AND DIVISION 1 APPLY TO THIS SECTION
	A. Certain procedures have been developed and are required to fulfill all provisions of the Owner-Contractor Agreement with respect to contract Final Completion and Contract Close-Out for the Work / project to be 100% complete.
	B. Refer to Section 00 61 27 – General Conditions and Section 00 73 00 – Supplementary Conditions for additional information and requirements.
	A. Projects that involve phased sequential construction of major definable areas or projects that involve separate work on multiple campuses shall have Certificates of Substantial Completion issued for each phase or campus, as applicable and agreed upon by the Owner and Contractor. All conditions for Substantial Completion, including liquidated damages, shall apply for each date of Substantial Completion for each phase or campus, as applicable.
	B. Individual Substantial Completion Dates for each phase or campus shall be determined and agreed upon by the Owner, Engineer and Contractor. Where an Alternative Proposal dictating a required, guaranteed completion date (dates) is included in the Proposal Form and accepted by the Owner, the date(s) stated therein shall establish the Substantial Completion Dates to be incorporated into the Agreement.
	C. The following items are a partial list of requirements, as applicable to the Project, which must be completed prior to establishment of a Substantial Completion date.
	D. Final Cleaning:
	E. In order for the project, a major portion thereof, a project phase or project campus to be considered Substantially Complete, the following conditions must be met:
	F. The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance and consent of surety, if any, the Owner, at his sole discretion, may make (partial) payment of retainage applying to such Work or designated portion thereof which is 100% complete and accepted by the Owner. Such payment, if made at all, shall be adjusted in the Owner’s favor for Work that is incomplete or not in accordance with the requirements of the Contract Documents.
	G. The date of Substantial Completion shall represent day one (1) of the thirty (30) day period to complete all work and correct all deficiencies contained in the Punch List and the sixty (60) day period allowed for complete Contract Close-Out as described below.
	A. A comprehensive list prepared by the Contractor prior to Substantial Completion, and attached thereto, to establish all items to be corrected, or limited items of work to be completed, if any. This list is intended to represent a limited number of items needing attention.
	B. Punch lists shall be furnished to the Engineer in Microsoft Excel and PDF formats. The punch list shall be in matrix form and shall include the following information for each punch list item:
	C. Should the Engineer determine that the Contractor’s punch list lacks sufficient detail or requires extensive supplementation, the punch list will be returned to the Contractor for re-inspection and revision. The date of Substantial Completion will be delayed until the punch list submitted is a reasonable representation of the work to be done.
	D. A significantly large number of items to be completed or corrected will preclude the Engineer from issuing a Certificate of Substantial Completion. The Owner and Engineer will be the sole judge of what constitutes a significantly large number of items. It is anticipated that the detailed list of items of work to be completed or corrected at the Date of Substantial Completion will be no longer than five (5) typed pages.
	E. The Contractor’s superintendent shall participate in the preparation of the Contractor’s punch list that is submitted to the Engineer and Owner for supplementation. Upon receipt, the Engineer and Consultants shall perform a spot review to determine the adequacy and completeness of the Contractor’s punch list.
	F. Upon receipt of an acceptable Contractor’s punch list, the Contractor’s Superintendent shall accompany the Engineer, his Consultants and the Owner (at his discretion) during their observation and the preparation of their supplements to the Contractor’s punch list.
	A. Operation and Maintenance (O&M) Manuals shall be delivered prior to, and are a condition of, Substantial Completion to allow the Owner the benefit of having the manuals for on-site training and start-up procedures provided by the Contractor.
	B. Refer to Section 01 78 23 – Operating and Maintenance Manuals.
	A. After the date of Substantial Completion of the project as evidenced by the Certificate of Substantial Completion, AIA document G704-2000, the Contractor will be allowed a period of thirty (30) days, unless extended by mutual agreement or provision of the Contract, within which to complete all work and correct all deficiencies contained in the Punch List attached to the Certificate of Substantial Completion.
	B. It is incumbent upon the Contractor to request Substantial Completion only when there is assurance that all work included on the Punch List shall be completed within the thirty (30) day time frame.
	C. Upon Contractor’s and sub-contractor’s verification that all punch list items have been 100% completed, the Contractor shall notify the Engineer; and the Engineer and consultant(s) shall conduct an on-site observation to verify that all items are 100% complete.
	A. Upon issuance of the (final) Certificate of Substantial Completion, and per the Owner-Contractor Agreement, the Contractor will be allowed a period of sixty (60) days within which to complete all Contract Close-Out requirements, unless extended by mutual agreement or provision of the Contract.
	B. In addition to all work and requirements described for Substantial Completion, in order to achieve Contract Close-Out, the Contractor shall submit the following Close-Out documents:
	C. Final / 100% release of retainage will not be authorized by the Engineer until the Contractor completes all of the requirements for Contract Close-out; and until all expenses incurred and to be paid by the Contractor have been paid in full.
	D. It is the Contractor’s sole responsibility prior to submission to verify that Close-Out documents proposed to be furnished for review and acceptance are 100% complete and accurate.
	E. It is desirable and beneficial to submit all Close-Out documents as a single submission; Close-Out documents may be submitted separately in four (4) deliverables as follows:
	A. All close-out documents shall be submitted in three ring binders with detailed table of contents, index tabs corresponding to the table of contents.
	A. All guarantees and warranties required by the Contract Documents shall establish the date of Substantial Completion as day one (1) of the required warranty period; regardless of how long the product, assembly or work has been installed or in operation prior to Substantial Completion.
	B. Contractor’s One-Year Warranty: The Contract requires the General Contractor to warrant ALL materials and work provided / furnished for a period of one (1) year following the date of Substantial Completion.
	C. Sub-Contractor’s One-Year Warranty: each sub-contractor that performed work on the project shall be required to submit a one-year warranty similar to the above Contractor’s One-Year Warranty for their specific work provided.
	D. Extended Warranties: In addition to the General Contractor's and subcontractors’ one-year warranty, other required guarantees shall be included in the Close-Out Binder in original issue form. All extended warranties shall begin on the Substantial Completion date; and shall include all labor, material and delivery costs required to correct defective material or installation. Guarantees include but are not limited to:
	A. Upon Substantial Completion, the Contractor shall be furnished, at no charge, a complete set of electronic files in AutoCAD release 2010 or later, or Revit if applicable, of all drawings included in the Contract Documents. The title blocks shall be stripped of all logos, disclaimers and licensed seals of the Engineer and Consultants.
	B. Upon request, the Engineer and / or Consultants shall assist the Contractor with understanding the structure and composition of the electronic files to facilitate the generation of the Record Drawings.
	C. The Contractor shall modify the title block on each / every sheet to include only the project name, project address, school district, consultants’ name and address, date, and clearly identify the set as “Record Drawings”.
	D. All electronic Record Drawing work shall be performed in a professional manner using AutoCAD or Revit, as applicable, and shall maintain the format / structure / composition of the original Contract Document drawings.
	E. All modifications, additions, deletions and revisions made to the project during the construction phase shall be reflected on the Record Drawings; and shall include, but not necessarily limited to:
	F. All modifications shall be represented by actually deleting the original work and accurately depicting the revised as-built modifications / configurations. “X-ing out” deleted work shall not be accepted
	G. Provide the Record Drawings with all revision clouds and other change identifiers removed.
	H. Upon completion of all revisions to the Record Drawings, including the Engineer’s acceptance, the Record Drawings shall be copied to a CD ROM disc maintaining the exact folder / file structure originally furnished to the Contractor. Submit to the Engineer for review before proceeding with deliverables.
	I. Deliverables: Upon review and acceptance of the documentation, including format, the Engineer shall direct the Contractor to proceed with delivery of the following:
	A. The Contractor shall maintain and submit a separate set of final submittals to be delivered to the Owner as a condition of Contract Close-Out.
	B. Include only the final version of each submittal, including all submittal review comment sheets from the Engineer and Consultant. Versions of submittals that were rejected or required to be revised and resubmitted are not required.
	C. Deliverables:
	A. Approximately one (1) month prior to expiration of the one-year guarantee period, the Contractor shall notify the Engineer and Owner to schedule an inspection of the work in the company of the Engineer and the Owner. The Engineer and the Owner shall be given not less than ten (10) days’ notice prior to the anticipated date of terminal inspection.
	B. Where any portion of the work has proven to be defective and requires replacement, repair or adjustment, the Contractor shall immediately provide materials and labor necessary to remedy such defective work, and shall execute such work without delay until completed to the satisfaction of the Engineer and the Owner, even though the date of completion of the corrective work may extend beyond the expiration date of the guarantee period.
	C. The Contractor shall not be responsible for correction of work which has been damaged because of neglect or abuse by the Owner, nor the replacement of parts necessitated by normal wear in use.
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