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DOCUMENT 00 91 13 

ADDENDA 
 

NOTICE TO ALL BIDDERS: THE FOLLOWING MODIFICATIONS, ADDITIONS, DELETIONS, CLARIFICATIONS 
AND/OR INFORMATION ARE HEREBY MADE PART OF THE CONTRACT DOCUMENTS. ADDENDUM MUST 
BE ACKNOWLEGDED AS PART OF THE BIF FORM. 

 
1. RFI QUESTIONS 

 
1) Will the District consider Silver tier Panduit Partners? 

(a) The district will accept any valid and current Panduit Partner 
certification. 
 

2) Will certificates need to be provided with the bids? 
(a) No. Certification will be verified directly with Panduit. 

 
3) Due to safety concerns, can the rooftop work be done during the day shift just so as long 

as the noise is to a minimum and all safety precautions are in place? 

(a) Yes. 
 

4) During the walk it was noticed that some of the existing pathways are under slab (not 
necessarily underground). Shall we consider and small diameter I/O cable for these 
instances? An OSP cable may utilize too much space 

(a) Not applicable to this site. 
 

5) There is mention of owner installed camera's in the sheet notes. There is 
also a detail that shows an arm for mounting some of the cameras. 
Nothing is mentioned on the equipment schedule like there is on for 
speakers, i.e. backboxes. It is not clear on the drawings who is providing 
the arms/mounts, etc. for the CCTV cameras. It appears, the contractor is 
to provide the cat6 cable drop for the camera and that is all. Can this be 
confirmed? 
(a) All cameras and mounts are existing, except for RCP Sheet Note 17 

locations which are new and OFCI. Sheet Note 17 locations require a 
contractor-provided backbox. All data drops and pathway are new. A 
revised Sheet T-000 is being provided to clarify this. 

 
 

 
 
 

END OF SECTION 



 

 

ADDENDUM # 02  
 

Project: Mt Diablo Unified School District 

Willow Creek Center 

Technology Infrastructure Upgrade 

19six #:  24103.01 

  

Bid #: 1947 

Date: January 15, 2025 

 

 

To all bidders submitting proposals for the above captioned project.  This Addendum is hereby included in the 

Contract Documents to the same extent as though it were originally included therein.  The following items modify, add 

to, delete from, or explain the drawings and/or specifications.  The contents of this Addendum shall take precedence over 

the original specifications and plans. 

 

Note: All drawing revisions have been clouded with delta B which indicates changes captured in  

Addendum #01  

 

 

BID DEADLINE:   

The bid time shall not change.   

Bid due date: 10:00 AM Tuesday, January 28, 2025 

at: Mt Diablo Unified School District 

 Purchasing & Warehouse Department 

 2326 Bisso Lane 

 Concord, CA 94520 

 

CHANGES TO SPECIFICATIONS 

 

Item #1: Update to the Table of Contents The Table of Contents has been updated to include 

Divisions 7 and 26, along with new specifications in Division 1 as detailed in Item #3 

Item #2: Update the 09 29 00 specification title to the table of contents specifications title 

has been updated to read “Gypsum Board and Sheathing substrates” 

Item #3: New Specifications added  

01 60 00 - PRODUCT REQUIREMENTS 

01 74 19 CONSTRUCTION WASTE MANAGEMENT 

07 56 10 – ROOF REPAIR 

26 05 00 - GENERAL REQUIREMENTS FOR ELECTRICAL SYSTEMS   

26 05 05 - SELECTIVE DEMOLITION FOR ELECTRICAL   

26 05 26 - GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS   

26 05 33.13 - CONDUIT FOR ELECTRICAL SYSTEMS   

26 05 33.16 - BOXES FOR ELECTRICAL SYSTEMS   
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26 05 53 - IDENTIFICATION FOR ELECTRICAL SYSTEMS   

26 05 83 - WIRING CONNECTIONS   

 

CHANGES TO DRAWINGS 

 

Item #1: Sheet T-000 Updated Equipment schedule 

 

 

ATTACHMENTS: 

 

SPECIFICATIONS 

 

00 00 03 - TABLE OF CONTENTS 

01 60 00 - PRODUCT REQUIREMENTS 

01 74 19 CONSTRUCTION WASTE MANAGEMENT 

07 56 10 – ROOF REPAIR 

26 05 00 - GENERAL REQUIREMENTS FOR ELECTRICAL SYSTEMS   

26 05 05 - SELECTIVE DEMOLITION FOR ELECTRICAL   

26 05 26 - GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS   

26 05 33.13 - CONDUIT FOR ELECTRICAL SYSTEMS   

26 05 33.16 - BOXES FOR ELECTRICAL SYSTEMS   

26 05 53 - IDENTIFICATION FOR ELECTRICAL SYSTEMS   

26 05 83 - WIRING CONNECTIONS  

 

DRAWINGS 

 

T-000 – TECHNOLOGY INFRASTRUCTURE COVER SHEET 

 

 

 _______________________________________________  

Presley Obenshain – Project Manager   

 

  



 

DIVISION 7 – THERMAL AND MOISTURE PROTECTION 

07 56 10 – ROOF REPAIR 

 

DIVISION 9 – FINISHES 

09 29 00 - GYPSUM BOARD AND SHEATHING SUBSTRATES 

09 91 13 – PAINTING 

 

B

B

B

B

 

DIVISION 7 – THERMAL AND MOISTURE PROTECTION 

07 56 10 – ROOF REPAIR 

 

DIVISION 9 – FINISHES 

09 29 00 - GYPSUM BOARD AND SHEATHING SUBSTRATES 

09 91 13 – PAINTING 

 

B
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SECTION 01 60 00 - PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for selection of 

products for use in Project; product delivery, storage, and handling; manufacturers' 

standard warranties on products; special warranties; and product substitutions. 

B. Related Sections include the following: 

1. Division 1 Section "References" for applicable industry standards for products 

specified. 

2. Division 1 Section "Closeout Procedures" for submitting warranties for Contract 

closeout. 

3. Other Sections for specific requirements for warranties on products and 

installations specified to be warranted. 

1.3 DEFINITIONS 

A. Products:  Items purchased for incorporating into the Work, whether purchased for 

Project or taken from previously purchased stock.  The term "product" includes the terms 

"material," "equipment," "system," and terms of similar intent. 

1. Named Products:  Items identified by manufacturer's product name, including 

make or model number or other designation shown or listed in manufacturer's 

published product literature, that is current as of date of the Contract Documents. 

2. New Products:  Items that have not previously been incorporated into another 

project or facility.  Products salvaged or recycled from other projects are not 

considered new products. 

B. Substitutions:  Changes in products, materials, equipment, and methods of construction 

from those required by the Contract Documents and proposed by Contractor.  Proposed 

products by manufacturers not listed in Manufacturers list. 
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C. Basis-of-Design:  Where a specific manufacturer's product is named and accompanied 

by the words "basis of design," including make or model number or other designation, 

to establish the significant qualities related to type, function, dimension, in-service 

performance, physical properties, appearance, and other characteristics for purposes of 

evaluating “or equal” products of other named manufacturers. 

D. District Standard: Where a specific manufacturer's product is named and accompanied 

by the words "District Standard," including make or model number or other designation, 

to establish the significant qualities related to type, function, dimension, in-service 

performance, physical properties, appearance, and other characteristics pre-selected by 

the District.   

1. District seeks to match products currently in use on other campuses; No 

substitution allowed. 

1.4 SUBMITTALS 

A. Product List:  Submit a list, in tabular from, showing specified products.  Include generic 

names of products required.  Include manufacturer's name and proprietary product 

names for each product. 

1. Coordinate product list with Contractor's Construction Schedule and the 

Submittals Schedule. 

2. Form:  Tabulate information for each product under the following column 

headings: 

a. Specification Section number and title. 

b. Generic name used in the Contract Documents. 

c. Proprietary name, model number, and similar designations. 

d. Manufacturer's name and address. 

e. Supplier's name and address. 

f. Installer's name and address. 

g. Projected delivery date or time span of delivery period. 

h. Identification of items that require early submittal approval for scheduled 

delivery date. 

3. Completed List:  Submit 3 copies of completed product list within days specified in 

General Conditions.  Include a written explanation for omissions of data and for 

variations from Contract requirements. 

4. Architect's Action:  Architect will respond in writing to Contractor within 21 days of 

receipt of completed product list.  Architect's response will include a list of 

unacceptable product selections and a brief explanation of reasons for this action.  

Architect's response, or lack of response, does not constitute a waiver of 

requirement to comply with the Contract Documents. 

B. Substitution Requests: (REFER TO SECTION 2.2 FOR ADDITIONAL SUBSTITUTION 

REQUIREMENTS) Submit 4 copies of each request for consideration.  Identify product or 
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fabrication or installation method to be replaced.  Include Specification Section number 

and title and Drawing numbers and titles. 

1. Substitution Request Form:  Use form provided at end of Section. 

2. Documentation:  Show compliance with requirements for substitutions and the 

following, as applicable: 

a. Statement indicating why specified material or product cannot be provided. 

b. Coordination information, including a list of changes or modifications 

needed to other parts of the Work and to construction performed by Owner 

and separate contractors, that will be necessary to accommodate proposed 

substitution. 

c. Detailed comparison of significant qualities of proposed substitution with 

those of the Work specified.  Significant qualities may include attributes such 

as performance, weight, size, durability, visual effect, environmental, and 

specific features and requirements indicated. 

d. Product Data, including drawings and descriptions of products and 

fabrication and installation procedures. 

e. Samples, where applicable or requested. 

f. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners. 

g. Material test reports from a qualified testing agency indicating and 

interpreting test results for compliance with requirements indicated. 

h. Research/evaluation reports evidencing compliance with building code in 

effect for Project, from a model code organization acceptable to authorities 

having jurisdiction. 

i. Detailed comparison of Contractor's Construction Schedule using proposed 

substitution with products specified for the Work, including effect on the 

overall Contract Time.  If specified product or method of construction cannot 

be provided within the Contract Time, include letter from manufacturer, on 

manufacturer's letterhead, stating lack of availability or delays in delivery. 

j. Cost information, including a proposal of change, if any, in the Contract Sum. 

k. Contractor's certification that proposed substitution complies with 

requirements in the Contract Documents and is appropriate for applications 

indicated. 

l. Contractor's waiver of rights to additional payment or time that may 

subsequently become necessary because of failure of proposed substitution 

to produce indicated results. 

3. Architect's Action:  Architect will notify Contractor of acceptance or rejection of 

proposed substitution within 21 days of receipt of request. 

a. Form of Acceptance:  Change Order. 

b. Use product specified if Architect cannot make a decision on use of a 

proposed substitution within time allocated. 
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C. The cost for any additional design or engineering required to gain DSA approval of a 

substitution shall be borne solely by the contractor. Any delay impacts resulting from 

substitutions shall be borne solely by the contractor. 

D. Named Product and Basis-of-Design Product Specification Submittal:  Comply with 

requirements in Division 1 Section "Submittal Procedures."  Show compliance with 

requirements. 

E. District Standard Products Specification Submittal: Comply with requirements in 

Division 1 Section "Submittal Procedures."  Show compliance with requirements. 

1.5 QUALITY ASSURANCE  

A. Reference Standards: The 2022 Code of Regulations CCR, CFC, CMC, CPC, CEC Govern 

1. Title 19 CCR, Public Safety, State Fire Marshall Regulations 

2. Title 24 CCR, Part 1 - 2022 Building Standards Administrative Code 

3. Title 24 CCR, Part 2 - 2022 California Building Code, VOL. 1&2 (CBC) (2021 IBC, as 

Amended by CA) 

4. Title 24 CCR, Part 3 - 2022 California Electrical Code (CEC) (2020 NEC, as Amended 

by CA) 

5. Title 24 CCR, Part 5 - 2022 California Plumbing Code (CPC) (2021 IAPMO UPC, as 

Amended by CA) 

6. Title 24 CCR, Part 6 - 2022 California Energy Code 

7. Title 24 CCR, Part 9 - 2022 California Fire Code (CFC) (2021 IFC, as Amended by CA 

8. Title 24 CCR, Part 11 - 2022 California Green Building Standards Code (Calgreen 

Code) 

9. Title 24 CCR, Part 12 - 2022 California Reference Standards (Partial List) 

10. NFPA 101- Life Safety Code. 2021 Edition 

11. 2022 ADA Standards for Accessible Design 

12. Americans with Disabilities Act (ADA), Title II or Title III. 

B. Changes to the approved drawings and specifications shall be made by an addendum or 

a Construction Change Document. 

C. Compatibility of Options:  If Contractor is given option of selecting between two or more 

products for use on Project, product selected shall be compatible with products 

previously selected, even if previously selected products were also options. 

1. If a dispute arises between contractors over concurrently selectable but 

incompatible products, Architect will determine which products shall be used. 
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1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 

deterioration, and loss, including theft.  Comply with manufacturer's written instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 

overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for 

items that are flammable, hazardous, easily damaged, or sensitive to deterioration, 

theft, and other losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's 

original sealed container or other packaging system, complete with labels and 

instructions for handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to ensure compliance with the Contract Documents 

and to ensure that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting 

of units. 

2. Store materials in a manner that will not endanger Project structure. 

3. Store products that are subject to damage by the elements, under cover in a 

weathertight enclosure above ground, with ventilation adequate to prevent 

condensation. 

4. Store cementitious products and materials on elevated platforms. 

5. Store foam plastic from exposure to sunlight, except to extent necessary for period 

of installation and concealment. 

6. Comply with product manufacturer's written instructions for temperature, 

humidity, ventilation, and weather-protection requirements for storage. 

7. Protect stored products from damage and liquids from freezing. 

8. Provide a secure location and enclosure at Project site for storage of materials and 

equipment by Owner's construction forces.  Coordinate location with Owner. 

1.7 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, 

other warranties required by the Contract Documents.  Manufacturer's disclaimers and 

limitations on product warranties do not relieve Contractor of obligations under 

requirements of the Contract Documents. 

1. Manufacturer's Warranty:  Preprinted written warranty published by individual 

manufacturer for a particular product and specifically endorsed by manufacturer 

to Owner. 
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2. Special Warranty:  Written warranty required by or incorporated into the Contract 

Documents, either to extend time limit provided by manufacturer's warranty or to 

provide more rights for Owner. 

B. Special Warranties:  Prepare a written document that contains appropriate terms and 

identification, ready for execution.  Submit a draft for approval before final execution. 

1. Manufacturer's Standard Form:  Modified to include Project-specific information 

and properly executed. 

2. Specified Form:  When specified forms are included with the Specifications, prepare 

a written document using appropriate form properly executed. 

3. Refer to other sections for specific content requirements and particular 

requirements for submitting special warranties. 

C. Warranty Period: Warranty period specified in each sections are minimum requirements.  

Do not modify manufacturer’s standard warranty period if the manufacturer’s warranty 

has longer warranty period. 

D. Submittal Time:  Comply with requirements in Division 1 Section "Closeout Procedures." 

PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements:  Provide products that comply with the Contract 

Documents, that are undamaged and, unless otherwise indicated, that are new at time 

of installation. 

1. Provide products complete with accessories, trim, finish, fasteners, and other items 

needed for a complete installation and indicated use and effect. 

2. Standard Products:  If available, and unless custom products or nonstandard 

options are specified, provide standard products of types that have been produced 

and used successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties not in 

conflict with requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make 

selection. 

5. Where products are accompanied by the term "match sample," sample to be 

matched is Architect's. 

6. Descriptive, performance, and reference standard requirements in the 

Specifications establish "salient characteristics" of products. 

B. Product Selection Procedures: 
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1. Product:  Where Specifications name a single product and manufacturer, provide 

the named product that complies with requirements. 

2. Manufacturer/Source:  Where Specifications name a single manufacturer or source, 

provide a product by the named manufacturer or source that complies with 

requirements. 

3. Products:  Where Specifications include a list of names of both products and 

manufacturers, provide one of the products listed that complies with requirements. 

4. Manufacturers:  Where Specifications include a list of manufacturers' names, 

provide a product by one of the manufacturers listed that complies with 

requirements. 

5. Basis-of-Design Product:  Where Specifications name a product and include a list 

of manufacturers, provide the specified product or an equal product by one of the 

other named manufacturers.  Drawings and Specifications indicate sizes, profiles, 

dimensions, and other characteristics that are based on the product named.  

Comply with “or equal”. 

6. Or Equal:  Where products are specified by name and accompanied by the term 

"or equal" or "or approved equal" or "or approved," comply with provisions in 

Part 2 "Product Substitutions" Article to obtain approval by Architect for use of an 

unnamed product. 

7. Visual Matching Specification:  Where Specifications require matching an 

established Sample, select a product that complies with requirements and matches 

Architect's sample.  Architect's decision will be final on whether a proposed 

product matches. 

a. If no product available within specified category matches and complies with 

other specified requirements, comply with provisions in Part 2 "Product 

Substitutions" Article for proposal of product. 

8. Visual Selection Specification:  Where Specifications include the phrase "as selected 

from manufacturer's colors, patterns, textures" or a similar phrase, select a product 

that complies with other specified requirements. 

a. Standard Range:  Where Specifications include the phrase "standard range 

of colors, patterns, textures" or similar phrase, Architect will select color, 

pattern, density, or texture from manufacturer's product line that does not 

include custom or premium items. 

b. Full Range:  Where Specifications include the phrase "full range of colors, 

patterns, textures" or similar phrase, Architect will select color, pattern, 

density, or texture from manufacturer's product line that includes standard, 

custom, and premium items. 
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2.2 PRODUCT SUBSTITUTIONS 

A. Timing: Architect will consider requests for substitution if received within 35 days after 

the Notice to Proceed.  Requests received after that time may be considered or rejected 

at discretion of Architect. 

B. Conditions:  Architect will consider Contractor's request for substitution when the 

following conditions are satisfied.  If the following conditions are not satisfied, Architect 

will return requests without action, except to record noncompliance with these 

requirements: 

1. Requested substitution offers Owner a substantial advantage in cost, time, energy 

conservation, or other considerations, after deducting additional responsibilities 

Owner must assume.  Owner's additional responsibilities may include 

compensation to Architect for redesign and evaluation services, increased cost of 

other construction by Owner, and similar considerations. 

2. Requested substitution does not require extensive revisions to the Contract 

Documents. 

3. Requested substitution is consistent with the Contract Documents and will produce 

indicated results. 

4. Substitution request is fully documented and properly submitted. 

5. Requested substitution will not adversely affect Contractor's Construction 

Schedule. 

6. Requested substitution has received necessary approvals of authorities having 

jurisdiction and has paid any fees. 

7. Requested substitution is compatible with other portions of the Work. 

8. Requested substitution has been coordinated with other portions of the Work. 

9. Requested substitution provides specified warranty. 

10. If requested substitution involves more than one contractor, requested substitution 

has been coordinated with other portions of the Work, is uniform and consistent, 

is compatible with other products, and is acceptable to all contractors involved. 

11. Furnish samples upon requested by Architect. 

12. Attached Request for Substitution Form shall used for substitution requests. 

C. Substitutions for products or systems involving structural, fire/life safety and access 

compliance will require additional review and can be subject to DSA approval. This will 

add time required to review those substitutions requiring DSA approval. Contractor is 

solely responsible for all documentation and time required to obtain DSA approval. 

1. The use of a product other than specified or noted on the Drawings will require 

the Contractor to get Engineer and Architect. 

2. The Contractor shall be responsible to provide any information, calculations or 

drawings to show compliance with the drawings and provide all documentation to 

the Architect and/or Engineer of record. 
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3. Any changes or “substitutions” that impact or relate to DSA requirements for 

structural, ADA or fire and life safety MUST be approved by DSA prior to 

proceeding with the work.  

4. The Contractor shall also be responsible for all costs to the DSA, Architect or 

Architect consultants for review, co-ordination, and approval by the DSA. 

a. All costs for submittal to DSA and Architect/ design team expenses shall be 

back charged to the Contractor. 

PART 3 - EXECUTION 

3.1 FORMS 

A. Electronic versions of attached forms will be provided upon request. 

1. Product List Form. 

2. Similar Installation List Form. 

3. Substitution Request Form. 

END OF SECTION 01 60 00 
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TECHNOLOGY

INFRASTRUCTURE UPGRADE AT

WILLOW CREEK CENTER

1026 Mohr Lane

Concord, CA 94519

B 2025-01-15

PARTIAL LIST OF APPLICABLE CODES AND STANDARDS EFFECTIVE

JANUARY 1, 2022:

2022 CALIFORNIA ADMINISTRATIVE CODE (CAC), CCR, TITLE 24, PART 1

2022 CALIFORNIA BUILDING CODE (CBC), CCR, TITLE 24, PART 2

(2018 INTERNATIONAL BUILDING CODE WITH CALIFORNIA

AMENDMENTS)

2022 CALIFORNIA ELECTRICAL CODE (CEC), CCR, TITLE 24, PART 3

    (2017 NATIONAL ELECTRICAL CODE WITH CALIFORNIA AMENDMENTS)

2022 CALIFORNIA MECHANICAL CODE (CMC), CCR, TITLE 24, PART 4

    (2018 UNIFORM MECHANICAL CODE, WITH CALIFORNIA AMENDMENTS)

2022 CALIFORNIA PLUMBING CODE (CPC), CCR, TITLE 24, PART 5

    (2018 UNIFORM PLUMBING CODE, WITH CALIFORNIA AMENDMENTS)

2022 CALIFORNIA ENERGY CODE, CCR, TITLE 24, PART 6

2022 CALIFORNIA FIRE CODE (CFC), CCR, TITLE 24, PART 9

    (2018 INTERNATIONAL FIRE CODE WITH CALIFORNIA AMENDMENTS)

2022 CALIFORNIA GREEN BUILDING STANDARDS CODE, CCR, TITLE 24,

PART 11

2022 CALIFORNIA REFERENCED STANDARDS CODE, CCR, TITLE 24, PART

12

2022 NFPA 72: NATIONAL FIRE ALARM AND SIGNALING CODE, NATIONAL

FIRE PROTECTION ASSOCIATION

PROJECT CODES AND STANDARDS

A

AFF

AFG

AP

BFF

BFG

BICSI

BLDG

C

CAB

CAT

CATV

CFCI

CL

DN

(E)

EMT

FTC

GRC

G OR GB

IDF

IMC

J OR JB

MDF

(N)

NTS

N/A

OFE

OFCI

OFOI

OSP

PVC

RCDD

RCWY

RM

SR

TYP

UG

UNO

V

W

WP

AMPERE 

ABOVE FINISHED FLOOR

ABOVE FINISHED GRADE

ACCESS POINT

BELOW FINISHED FLOOR

BELOW FINISHED GRADE

BUILDING INDUSTRY CONSTRUCTION SERVICE INTERNATIONAL

BUILDING

CONDUIT

CABINET

CATEGORY

CABLE TELEVISION

CONTRACTOR FURNISHED/CONTRACTOR INSTALLED

CENTER LINE

DOWN

EXISTING

ELECTRICAL METALLIC TUBING

FIRE TERMINAL CABINET

GALVANIZED RIGID CONDUIT

GROUND BOX

INTERMEDIATE DISTRIBUTION FRAME

INTERMEDIATE METAL CONDUIT

JUNCTION BOX

MAIN DISTRIBUTION FRAME

NEW

NOT TO SCALE

NOT APPLICABLE

OWNER FURNISHED EQUIPMENT

OWNER FURNISHED/CONTRACTOR INSTALLED

OWNER FURNISHED/OWNER INSTALLED

OUTSIDE PLANT

POLYVINYL CHLORIDE

REGISTERED COMMUNICATION DISTRIBUTION DESIGNER

RACEWAY

ROOM

SURFACE RACEWAY

TYPICAL

UNDERGROUND

UNLESS NOTED OTHERWISE

VOLTS

WATT

WEATHERPROOF

ABBREVIATIONS:
                                                                                                  REVISED: 09/20/2023

CO CARBON MONOXIDE

EOL END OF LINE

FACP FIRE ALARM CONTROL PANEL

FA FIRE ALARM

CD CANDELA

ANN ANNUNCIATOR

IACP INTRUSION ALARM CONTROL PANEL

MEP MECHANICAL / ELECTRICAL / PLUMBING

MPOE MINIMUM PONT OF ENTRY

NFPA NATIONAL FIRE PROTECTION ASSOCIATION

UL UNDERWRIGHTERS LABORATORIES

TECHNOLOGY SHEET INDEX:

1. THE CONTRACTOR SHALL FULLY RE-CABLE THE DATA NETWORK,

COPPER AND FIBER, UTILIZING A COMBINATION OF NEW AND

EXISTING PATHWAY.

2. THE CONTRACTOR WILL ESTABLISH (N) MDF AND IDF LOCATIONS AS

INDICATED ON THE PLANS, INCLUDING THE INSTALLATION OF DATA

RACKS, PATHWAY.

3. THE CONTRACTOR SHALL PROVIDE (N) DEDICATED ELECTRICAL

CIRCUITS AS NOTED TO SUPPORT THE NEW DATA NETWORK

INFRASTRUCTURE. ALL ELECTRICAL MODIFICATIONS SHALL BE

PERFORMED BY A LICENSED C10 ELECTRICIAN. THE CONTRACTOR

SHALL REVIEW THE ADEQUACY OF THE EXISTING ELECTRICAL

INFRASTRUCTURE PRIOR TO BID.

4. THE CONTRACTOR SHALL PROVIDE A (N) BOGEN NYQUIST

INTERCOM SYSTEM IN ACCORDANCE WITH THE PLANS AND

SPECIFICATIONS.

5. SYSTEMS ON THIS PROJECT REQUIRE CERTIFIED INSTALLERS.

CONTRACTOR SHALL COMPLY WITH ALL CERTIFICATION

REQUIREMENTS AS A CONDITION OF BID.

6. ALL EQUIPMENT SHALL BE NEW AND CONTRACTOR FURNISHED,

UNO.

7. THE CONTRACTOR SHALL INSTALL CERTAIN OWNER-FURNISHED

EQUIPMENT, AS NOTED.

8. AFTER CUTOVER TO NEW SYSTEMS, THE CONTRACTOR SHALL

REMOVE OLD OR ABANDONED DATA NETWORK, AUDIOVISUAL,

ANALOG TELEPHONE, ANALOG INTERCOM, ANALOG CLOCK, AND

COAX CABLING AND DEVICES AS NOTED.

9. THE PROJECT WILL REQUIRE SWING AND/OR GRAVEYARD AND/OR

WEEKEND AND/OR HOLIDAY WORK SCHEDULES IN ORDER TO MEET

THE PROJECT REQUIREMENTS AND MINIMIZE DISRUPTION TO THE

ACTIVE USE OF THE SITE. THE CONTRACTOR SHALL FULLY REVIEW

THE PROJECT SCHEDULE AND PHASING PLAN PRIOR TO BID.

10. THE CONTRACTOR SHALL CAREFULLY COORDINATE CUTOVERS AND

ACTIVATION/COMMISSIONING OF NEW SYSTEMS WITH THE DISTRICT

REPRESENTATIVE.

TECHNOLOGY SCOPE OF WORK:

SHEET DESCRIPTION

T-000 TECHNOLOGY INFRASTRUCTURE COVER SHEET

T-010 TECHNOLOGY INFRASTRUCTURE SITE PLAN DEMO

T-020 TECHNOLOGY INFRASTRUCTURE FLOOR PLANS DEMO

T-021 TECHNOLOGY INFRASTRUCTURE FLOOR PLANS DEMO

T-022 TECHNOLOGY INFRASTRUCTURE FLOOR PLANS DEMO

T-100 TECHNOLOGY INFRASTRUCTURE SITE PLAN NEW

T-101 TECHNOLOGY INFRASTRUCTURE SITE PLAN - EXTERIOR INTERCOM SPEAKERS

T-102 TECHNOLOGY INFRASTRUCTURE SITE PLAN - EXTERIOR CCTV

T-200 TECHNOLOGY INFRASTRUCTURE FLOOR PLANS NEW

T-201 TECHNOLOGY INFRASTRUCTURE RCP NEW

T-202 TECHNOLOGY INFRASTRUCTURE FLOOR PLANS NEW

T-203 TECHNOLOGY INFRASTRUCTURE RCP NEW

T-204 TECHNOLOGY INFRASTRUCTURE FLOOR PLANS NEW

T-205 TECHNOLOGY INFRASTRUCTURE RCP NEW

T-700 TECHNOLOGY INFRASTRUCTURE SINGLE LINES

T-701 TECHNOLOGY INFRASTRUCTURE SINGLE LINES

T-800 TECHNOLOGY INFRASTRUCTURE DETAILS

T-801 TECHNOLOGY INFRASTRUCTURE DETAILS

T-802 TECHNOLOGY INFRASTRUCTURE DETAILS

T-000

TECHNOLOGY

INFRASTRUCTURE

COVER SHEET

ANCHORAGE AND BRACING NOTES:
APPLICABLE CODE: 2022 CBC                                                REVISED: 03/19/2024

MEP COMPONENT ANCHORAGE NOTE:

ALL MECHANICAL, PLUMBING, AND ELECTRICAL COMPONENTS SHALL BE

ANCHORED AND INSTALLED PER THE DETAILS ON THE DSA APPROVED

CONSTRUCTION DOCUMENTS. THE FOLLOWING COMPONENTS SHALL BE

ANCHORED OR BRACED TO MEET THE FORCE AND DISPLACEMENT

REQUIREMENTS PRESCRIBED IN THE 2022 CBC SECTIONS 1617A.1.18

THROUGH 1617A.1.26 AND ASCE 7-16 CHAPTERS 13, 26 THRU 30:

1. ALL PERMANENT EQUIPMENT AND COMPONENTS.

2. TEMPORARY, MOVEABLE OR MOBILE EQUIPMENT THAT IS

PERMANENTLY ATTACHED (E.G. HARD WIRED) TO THE BUILDING

UTILITY SERVICES SUCH AS ELECTRICITY, GAS OR WATER.

"PERMANENTLY ATTACHED" SHALL INCLUDE ALL ELECTRICAL

CONNECTIONS EXCEPT PLUGS FOR 110/220 VOLT RECEPTACLES

HAVING A FLEXIBLE CABLE.

3. TEMPORARY, MOVEABLE OR MOBILE EQUIPMENT WHICH IS

HEAVIER THAN 400 POUNDS OR HAS A CENTER OF MASS LOCATED

4 FEET OR MORE ABOVE THE ADJACENT FLOOR OR ROOF LEVEL

THAT DIRECTLY SUPPORT THE COMPONENT IS REQUIRED TO BE

RESTRAINED IN A MANNER APPROVED BY DSA.

THE FOLLOWING MECHANICAL AND ELECTRICAL COMPONENTS SHALL BE

POSITIVELY ATTACHED TO THE STRUCTURE BUT NEED NOT

DEMONSTRATE DESIGN COMPLIANCE WITH THE REFERENCES NOTED

ABOVE. THESE COMPONENTS SHALL HAVE FLEXIBLE CONNECTIONS

PROVIDED BETWEEN THE COMPONENT AND ASSOCIATED DUCTWORK,

PIPING, AND CONDUIT. FLEXIBLE CONNECTIONS MUST ALLOW MOVEMENT

IN BOTH TRANSVERSE AND LONGITUDINAL DIRECTIONS:

A. COMPONENTS WEIGHING LESS THAN 400 POUNDS AND HAVING A

CENTER OF MASS LOCATED 4 FEET OR LESS ABOVE THE ADJACENT

FLOOR OR ROOF LEVEL THAT DIRECTLY SUPPORT THE

COMPONENTS.

B. COMPONENTS WEIGHING LESS THAN 20 POUNDS, OR IN THE CASE

OF DISTRIBUTION SYSTEMS, LESS THAN 5 POUNDS PER FOOT,

WHICH ARE SUSPENDED FROM A ROOF OR FLOOR OR HUNG FROM

A WALL.

THE ANCHORAGE OF ALL MECHANICAL, ELECTRICAL AND PLUMBING

COMPONENTS SHALL BE SUBJECT TO THE APPROVAL OF THE DESIGN

PROFESSIONAL IN GENERAL RESPONSIBLE CHARGE OR STRUCTURAL

ENGINEER DELEGATED RESPONSIBILITY AND ACCEPTANCE BY DSA. THE

PROJECT INSPECTOR WILL VERIFY THAT ALL COMPONENTS AND

EQUIPMENT HAVE BEEN ANCHORED IN ACCORDANCE WITH THE ABOVE

REQUIREMENTS.

PIPING, DUCTWORK, AND ELECTRICAL DISTRIBUTION
SYSTEM BRACING NOTE:

PIPING, DUCTWORK,AND ELECTRICAL SYSTEMS SHALL BE BRACED TO

COMPLY WITH THE FORCES AND DISPLACEMENTS PRESCRIBED IN ASCE

7-16 SECTIONS 13.3 AS DEFINED IN ASCE 7-16 SECTIONS 13.6.5,13.6.6,

13.6.7, 13.6.8 AND 2019 CBC SECTIONS 1617A.1.24, 1617A.1.25 AND

1617A.1.26

THE METHOD OF SHOWING BRACING AND ATTACHMENTS TO THE

STRUCTURE FOR THE IDENTIFIED DISTRIBUTIONS SYSTEM ARE A NOTED

BELOW. WHEN BRACING AND ATTACHMENTS ARE BASED ON A

PREAPPROVED INSTALLATION GUIDE (E.G., OSHPD OPM FOR 2013 CBC OR

LATER), COPIES OF THE BRACING SYSTEM INSTALLATION GUIDE OR

MANUAL SHALL BE AVAILABLE ON THE JOBSITE PRIOR TO THE START OF

AND DURING THE HANGING AND BRACING OF THE DISTRIBUTION

SYSTEMS. THE STRUCTURAL ENGINEER OF RECORD SHALL VERIFY THE

ADEQUACY OF THE STRUCTURE TO SUPPORT THE HANGER AND BRACE

LOADS.

MECHANICAL PIPING (MP), MECHANICAL DUCTS (MD), PLUMBING PIPES

(PP), ELECTRICAL DISTRIBUTION SYSTEMS (E):

MP O MD O PP O E O OPTION 1: DETAILED ON THE APPROVED

                                         DRAWINGS WITH PROJECT SPECIFIC NOTES AND

                                         DETAILS.

MP O MD O PP O E O OPTION 2: SHALL COMPLY WITH THE APPLICABLE

                                         OSHPD PRE-APPROVED (OPM #)
PRE-CON MEETING REQUIREMENTS:

1. PRIOR TO BEGINNING ANY SITE WORK, INCLUDING DEMO, AN 

ON-SITE PRE-CONSTRUCTION MEETING SHALL BE HELD WITH THE

LOW VOLTAGE DESIGNER. ANY SITE WORK COMMENCED PRIOR TO

THIS MEETING SHALL BE AT THE CONTRACTOR'S SOLE RISK.

JOB SPECIFIC STANDARDS FOR LOW

VOLTAGE:

SEE SPECIFICATIONS DIVISION 27 AND 28 FOR COMPLETE

REQUIREMENTS.

1. CONDUIT BODIES, CONDULETS, PULLING ELBOWS, AND/OR "LB"

FITTINGS ARE PROHIBITED IN ANY PATHWAY CONTAINING DATA

CABLING (COPPER OR FIBER).

2. SINGLE HOLE CONDUIT STRAPS ARE PROHIBITED.

3. ALL WIRE AND CABLE PASSING THROUGH METALWORK SHALL BE

SLEEVED WITH AN APPROPRIATE GROMMET OR BUSHING.

SYMBOL DESCRIPTION
PART

NUMBER

NOTES / DETAIL

REFERENCES

TECHNOLOGY SYMBOL LEGEND:
ALL EQUIPMENT AND MATERIALS ARE CONTRACTOR FURNISHED, INSTALLED AND CONFIGURED (UNO)

MFG/MODEL

UNDERGROUND CONDUIT EXISTING

CONDUIT (EMT & GRC)
COMMERCIAL

GENERIC

DATA RACK

DATA PERMANENT LINK, CAT6A JACK / CABLE

# = QTY., NO # = 1
SEE 27 10 00

DATA LOCATION, CAT6A JACK / CABLE SEE 27 10 00PANDUIT

PANDUIT

N/A

GREY =

EXISTING

SEE SINGLE LINE

N/A

+48 AFF,

PHONE PLATE

N/A

GROUND BOXG

JUNCTION BOXJ

CONDUIT STUB

SURFACE RACEWAY WM2300WIREMOLD

EXISTING

N/A

EXISTING EXISTING

PANDUIT SEE 27 10 00

#

W

COMMERCIAL

GENERIC
N/A GREY = EXISTING

SURFACE RACEWAY WM5400WIREMOLD

J-HOOK (SINGLE/STACKED) SEE SPECS SEE SPEC

GREY = EXISTING

N/A

N/A

GREY = (E)

NETWORK VIDEO RECORDERNVR N/AEXISTINGEXISTING

SIGNAL TERMINAL CABINETSTC EXISTINGEXISTING N/A

GROUND BUS BARTGB SEE 27 10 00PANDUIT N/A

CAT6A DATA DROP LOCATION (QTY = 1)

- IP CLOCK/SPEAKER/IP MODULE COMBO BOX
BOGEN

N/A
CAT6A DATA DROP LOCATION

- EXTERIOR INTERCOM SPEAKER/IP MODULE
BOGEN

SEE SHEET T701

SEE SHEET T701

N/A

1
2
:0

0

PHONE HANDSET EQUIPMENT OFCIPOLY OFCI

PHONE HANDSET EQUIPMENT OFCIPOLY OFCI

4
T-800

9
T-800

8
T-800

7
T-800

1
T-801

3
T-800

1
T-801

8
T-801

10
T-800

14
T-801

10
T-801

12
T-801

11
T-801

6
T-800

7
T-801

COMMERCIAL

GENERIC
N/A

INTRUSION ALARM CONTROL PANELIACP EXISTINGEXISTING N/A

FIRE ALARM CONTROL PANELFACP EXISTINGEXISTING N/A

INTERCOM CONSOLENQ-CON N/A

MINIMUM POINT OF ENTRYMPOE EXISTINGEXISTING N/A

WP

DATA LOCATION, CAT6A JACK/CABLE,

CEILING,  QTY 2
SEE 27 10 00PANDUIT

AP
INTERIOR WIRELESS ACCESS POINT ARUBA OFCI

N/A

OFCI

6
T-801

4
T-801

MOUNT (T-BAR) ARUBA N/AS0J40A

CAT6A DATA DROP LOCATION (QTY = 1) -

NETWORK CAMERA
PANDUIT SEE 27 15 00

OFCINETWORK CAMERA

N/A

OFCIAXIS

SEE 28 20 00MOUNT N/AAXIS

10
T-801

CAT6A DATA DROP LOCATION (QTY = 1) -

NETWORK CAMERA
PANDUIT SEE 27 15 00

EXISTING
MULTI-SENSOR EXTERIOR NETWORK

CAMERA (4 SENSOR)

N/A

N/AAXIS

EXISTINGMOUNT N/AAXIS

PANDUIT SEE 27 15 00

EXISTING
MULTI-SENSOR EXTERIOR NETWORK

CAMERA (2 SENSOR)

N/A

N/AAXIS

EXISTINGMOUNT N/AAXIS

CAT6A DATA DROP LOCATION (QTY = 1) -

NETWORK CAMERA

DATA POLE 30TC-4**VLEGRAND **=HEIGHT AS REQ'D

TEL

MOUNT (BEAM) OBERON N/A1006-ARAP635

SEE SHEET T701BOGEN

LADDER RACK 11275-712
CHATSWORTH

PRODUCTS

16
T-800

15
T-800

14
T-800

13
T-800

12
T-800

11
T-800

WALL MOUNT FOR PHONE HANDSET OFCIPOLY OFCI

CONTRACTOR FURNISHED

 DOCUMENTS:

SEE SECTION 27 00 00 FOR MORE INFORMATION / REQUIREMENTS

PRODUCT SUBMITTALS

1. SUBMIT PRODUCT MATERIALS SUBMITTALS PER 27 00 00

REQUIREMENTS

2. ANY PROPOSED ALTERNATIVE PRODUCTS REQUIRE A WRITTEN

PRODUCT SUBSTITUTION REQUEST.

SHOP DRAWINGS

1. SUBMIT SHOP DRAWINGS PER 27 00 00 REQUIREMENTS

2. SHOP DRAWINGS ARE REQUIRED FOR MDF/IDF DATA RACK

LAYOUTS, MDF/IDF WALL ELEVATIONS, AUDIO-VISUAL SYSTEMS

AND INTERCOM SYSTEMS.

3. DESIGN DOCUMENTS ARE AS ACCURATE AS POSSIBLE, BUT SHALL

BE CONSIDERED AS DIAGRAMMATIC.

4. SHOP DRAWINGS SHALL PRESENT A LEVEL OF DETAIL FOR A

COMPLETE, BUILDABLE AND OPERABLE SYSTEM.

5. SHOP DRAWINGS ALLOW THE CONTRACTOR TO MAKE

CORRECTIONS FOR ERRORS/OMISSIONS IN DESIGN DOCUMENTS.

6. IN CASE OF DOUBT OF WORK INTENDED, IT IS THE RESPONSIBILITY

OF THE CONTRACTOR TO REQUEST INSTRUCTIONS FROM THE

PROJECT MANAGER.

7. APPROVED SHOP DRAWINGS ARE REQUIRED PRIOR TO START OF

WORK. ANY WORK STARTED PRIOR TO SHOP DRAWING APPROVAL

SHALL BE AT CONTRACTOR'S OWN RISK.

8. CONTRACTOR IS RESPONSIBLE FOR A COMPLETE AND OPERABLE

SYSTEM AND ANY COMPONENT(S) NEEDED FOR A COMPLETE AND

OPERABLE SYSTEM AFTER SHOP DRAWING APPROVAL SHALL BE

THE CONTRACTOR'S RESPONSIBILITY.

CONTRACTOR CERTIFICATION

1. STRUCTURED DATA CABLING  AND INTERCOM SYSTEMS REQUIRE

CERTIFIED INSTALLERS. CONTRACTOR TO PROVIDE

CERTIFICATIONS PRIOR TO START OF WORK.

2. CONTRACTOR SHALL ONLY PROVIDE WORK FOR SYSTEMS THAT

THEY POSSESS CURRENT AND VALID CERTIFICATIONS.

CLOSEOUT DOCUMENTS

1. DOCUMENTS PER 27 00 00 REQUIREMENTS

2. UPDATED PRINTED AS-BUILT DRAWINGS

3. TYPED RECORD OF COMPLETION

PROJECT NOTES:

PRODUCT ORDERING

1. ANY PRODUCTS WITH LONG LEAD TIMES SHALL BE BROUGHT TO

THE PROJECT MANAGER'S ATTENTION.

2. PRODUCT ORDERING SHALL ONLY OCCUR AFTER APPROVED

PRODUCT SUBMITTALS, APPROVED SUBSTITUTION REQUEST (IF

ANY) AND APPROVED SHOP DRAWINGS.

INSTALLATION

1. ANY DISCREPANCIES BETWEEN THE DESIGN DOCUMENTS AND

GOVERNING CODE / STANDARDS SHALL BE BROUGHT TO THE

PROJECT MANAGER'S ATTENTION.

2. A STAMPED SET OF APPROVED DESIGN DOCUMENTS AND SHOP

DRAWINGS SHALL BE ONSITE AT ALL TIMES.

3. CONTRACTOR SHALL CONSTANTLY MAINTAIN ONSITE REDLINE

DRAWINGS AND BE AVAILABLE FOR INSPECTION BY THE

INSPECTOR OF RECORD.

4. ANY PENETRATIONS THROUGH RATED ASSEMBLIES REQUIRE

MATERIALS / EQUIPMENT APPROVED TO MAINTAIN THE RATING OF

THE ASSEMBLY.

5. ALL WIRING SHALL BE CONNECTED TO DEVICES, NO SPLICING IS

ALLOWED.

6. ALL LOW-VOLTAGE CABLING SHALL BE IN CONDUIT, RACEWAY OR

OPEN AIR ON J-HOOKS / CABLE TRAY FOR ABOVE CEILINGS.

7. POWER FOR LOW-VOLTAGE SYSTEMS TO BE DEDICATED TO EACH

SYSTEM AND WORK TO BE PERFORMED BY A LICENSED

ELECTRICIAN.

8. LOW VOLTAGE EQUIPMENT, CABINETS AND ACCESSORIES TO BE

MOUNTED PER MANUFACTURER'S INSTRUCTIONS. NO SINGLE

DEVICE SHALL EXCEED 20 POUNDS IN WEIGHT WITHOUT SPECIAL

MOUNTING DETAILS.

9. CONTRACTOR SHALL REQUEST A PUNCH WALK INSPECTION 10

WORKING DAYS PRIOR TO FINAL INSPECTION.

10. PRIOR TO FINAL INSPECTION CONTRACTOR SHALL PROVIDE

PRINTED REDLINES FOR USE BY THE INSPECTORS.

11. AT THE FINAL INSPECTION THE CONTRACTOR SHALL PROVIDE A

SATISFACTORY TEST OF THE ENTIRE SYSTEM(S) IN PRESENCE OF

THE DESIGNER/ENGINEER, INSPECTOR OF RECORD, THE OWNER

OR THE OWNER'S REPRESENTATIVE.

12. THE CONTRACTOR SHALL PROVIDE OWNER WITH SYSTEM

OPERATION TRAINING.

PAINT SCOPE OF WORK:

1. CONTRACTOR SHALL PATCH AND PAINT ALL WALL AND CEILING

SURFACES DISTURBED OR EXPOSED AS A RESULT OF DEMO TO

MATCH THE ADJACENT EXISTING SURFACE.

2. CONTRACTOR SHALL CLEAN, PRIME, AND PAINT ALL (N) CONDUIT

AND J-BOXES, AND OTHER UNFINISHED METALWORK. WHERE

CONDUIT RUNS AGAINST FINISHED WALL, IT SHALL BE PAINTED TO

MATCH THE ADJACENT WALL SURFACE. WHERE CONDUIT RUNS

ALONG EXPOSED WOODWORK/BEAMS (NON-PAINTED), IT SHALL BE

PAINTED TO THE SITE STANDARD EXPOSED METALWORK COLOR.

ALL (N) CONDUIT WILL BE PAINTED REGARDLESS OF LOCATION.

3. CONTRACTOR SHALL COORDINATE WITH DISTRICT

REPRESENTATIVE FOR PAINT COLORS AND SPECIFICATIONS.

1. THE FOLLOWING REPRESENTS A GENERAL OVERVIEW OF THE PROJECT PHASING

REQUIREMENTS AND ORDERING OF OPERATIONS REQUIRED TO ACHIEVE THE

REQUIRED PROJECT OUTCOMES. THE DETAILED PROJECT SCHEDULE WILL BE

DEVELOPED BY THE CONTRACTOR IN ACCORDANCE WITH THE DIVISION 01

REQUIREMENTS.

2. THE CONTRACTOR WILL BUILD OUT THE (N) MDF AND IDF LOCATIONS (WITH THE

EXCEPTION OF IDF 1.06), AND INSTALL THE (N) BACKBONE PATHWAY, FIBER, AND

ELECTRICAL. THE FIBER SHALL BE FULLY TERMINATED AND CERTIFIED PRIOR TO

PROCEEDING.

3. THE CONTRACTOR WILL INSTALL THE (N) CORE SWITCH IN THE (N) MDF AND

RELOCATE THE SERVICE PROVIDER EQUIPMENT TO THE (N) MDF. THE CONTRACTOR

WILL PROVIDE A TEMPORARY FIBER LINK FROM THE (N) CORE SWITCH TO THE (E)

CORE SWITCH, TO SERVE THE CAMPUS DURING THE REMAINDER OF

CONSTRUCTION.

4. THE CONTRACTOR WILL INSTALL THE (N) IDF SWITCHES IN THE (N) IDFS. FIBER LINKS

AND DATA CONNECTIVITY TO ALL OF THE NEW SWITCHES WILL BE VERIFIED BY THE

DISTRICT REPRESENTATIVE.

5. THE CONTRACTOR WILL INSTALL NEW INTERIOR PATHWAY AND ROUGH IN THE NEW

CABLING. EXISTING DATA DROPS AND ANALOG PHONES IN USE MUST BE

MAINTAINED OPERATIONAL UNTIL CUTOVER.

6. THE CONTRACTOR SHALL PREPARE AND SUBMIT SWITCH PORT LAYOUTS IN

ADVANCE OF CUTOVER, TO FACILITATE PRE-PROGRAMMING OF THE SWITCHES BY

THE DISTRICT.

7. NEW DATA CABLING SHALL BE FULLY TERMINATED, LABELED, DRESSED, AND

CERTIFIED PRIOR TO CUTOVER.

8. CUTOVERS SHALL OCCUR ON A ROOM BY ROOM OR IDF BY IDF BASIS. CUTOVERS

WILL BE SCHEDULED IN ADVANCE AND ONLY WILL ONLY PROCEED WITH THE

APPROVAL OF THE DISTRICT REPRESENTATIVE. CUTOVERS WILL TAKE PLACE

EXCLUSIVELY AFTER HOURS, WEEKENDS, HOLIDAYS, OR WHEN THE SITE IS NOT

BEING UTILIZED. CUTOVER INCREMENTS SHALL BE PLANNED SO THAT THE CUTOVER

AREA WILL BE FULLY OPERATIONAL FOR THE NEXT BUSINESS DAY.

9. THE CONTRACTOR SHALL INSTALL (N) OWNER-FURNISHED IP PHONES AT ALL (E)

ANALOG PHONE LOCATIONS DURING CUTOVER. WHERE PHONES ARE CURRENTLY

WALL MOUNTED, THEY SHALL BE PLACED ON THE INSTRUCTOR'S DESK.

10. THE IDF 1.06 AREA (P1, P2) WILL REQUIRE A SPECIALIZED CUTOVER STRATEGY. THE

(E) FIBER WILL HAVE TO BE REMOVED AT THE SAME TIME THE (N) FIBER IS PULLED

IN. CUTOVER FOR THIS AREA WILL NEED TO BE SCHEDULED OVER A WEEKEND OR

OTHER TIME APPROVED BY THE DISTRICT.

PROJECT PHASING AND MILESTONES:

SURFACE RACEWAY WM5500WIREMOLD GREY = (E)
1

T-801

13
T-801

9
T-801

5
T-800

5
T-800

13
T-801

2
T-800

B

B

12/31/2027
B

B


	ADDENDUM #2 COVER PAGE
	00 00 03 - TABLE OF CONTENTS
	01 60 00 PRODUCT REQUIREMENTS
	01 74 19 CONSTRUCTION WASTE MANAGEMENT
	07 56 10 Roof repair
	26 05 00-General Requirements for Electrical Systems
	26 05 05-Selective Demolition for Electrical
	26 05 26-Grounding and Bonding for Electrical Systems
	26 05 33.13-Conduit for Electrical Systems
	26 05 33.16-Boxes for Electrical Systems
	26 05 53-Identification for Electrical Systems
	26 05 83-Wiring Connections

