Public Schools of the Tarrytowns

Lauren Leone, Purchasing Agent, 200 North Broadway, Sleepy Hollow, NY 10591 Ph: 914-332-4262

TO: All Proposers

FROM: The Board of Education of the Public Schools of the Tarrytowns

DATE: **January 31, 2025**

RE: **TUFSD RFP 2025-01 Bus Electrification Design and Implementation Plan**
Proposals must be submitted by: Wednesday, February 19, 2025 at 3:00 PM EST

ADDENDUM # 3

Attached please find Addendum No. 3 for your review and use.

PLEASE REPLY TO THIS EMAIL AS CONFIRMATION OF RECEIPT.

Public Schools of the Tarrytowns

Lauren Leone, Purchasing Agent, 200 North Broadway, Sleepy Hollow, NY 10591 Ph: 914-332-4262

TUFSD RFP 2025-01 Bus Electrification Design and Implementation Plan
ADDENDUM NO. 3

Q & A

Q1. Given the federal administration has suspended grant funding through the EPA, how does that effect the awarded monies given to the District? Is there any plan to push back the timeline?

A1. At this time the District plans to move forward as scheduled. The timelines are illustrative. Final planning and timeline will be determined by funding availability.

Q2. Concerning the specified timeline of the project: Phase 1 in 2025, Phase 2 before 2030, the pricing for the infrastructure/equipment will vary a bit over that 5 year term and we would like to know how the District would like us to accurately reflect that change in our pricing response?

A2. A1. At this time the District plans to move forward as scheduled. The timelines are illustrative. Final planning and timeline will be determined by funding availability.

Q3. Would the District be open to completing the "future-proofing" for Phase 2 (trenching, laying conduit, civil engineering, etc.) during Phase 1?

A3. Yes

Q4. Given that the RFP states that the selected vendor will be responsible for the administration of bid levelling services out for implementation, we have concerns about how long that process will take and its impact on the Phase 1 deadline. What is the possibility of having one team provide turnkey services after the NV5 study?

A4. It is the intent of the District to award one contract for the design and consulting for all stages of the implementation plan, including but not limited to bid specification development, bid leveling, working with District staff, Con Edison and NYSERDA.

Please sign below to confirm receipt of this addendum and include a copy with the proposal:

_____ _____
Signature Date

_____
Print Name