



Troy Schools District

RFP #2425-12

**BP#3G – Smith Middle School Sitework and Signage Re-Bid -
Addendum #2**

February 14th, 2025

Content Included in this Addendum:

**Cover Page (1 Page)
Barton Malow Write Up (2 Pages)**

TOTAL PAGES: 3 Pages



February 14, 2025

Troy Schools District – BP#3G – Smith Middle School Sitework and Signage Re-Bid

Addendum #2 Bidder Clarifications

A. General Clarifications

- N/A

B. Clarifications and Additions to Work Scopes

- Sitework contractor
 - Alternate #2
 - Base Bid (no change) – remove temporary road and laydown area. Fill with appropriate fill
 - Leave existing temp road and laydown space. Place and compact required fill on top.

C. RFI Responses

Q: Is site work contractor responsible for concrete stoops?

A: Yes.

Q: Regarding the lettering applied to the ceiling, it looks like the surface is painted drywall. Please confirm.

A: Yes, ceiling is painted drywall.

Q: Will the letters be applied before the light fixture or after the light fixture gets installed?

A: Changes were made on Bulletin #4 for light positions to not overlap with the signage (see screenshot). The light will not be overtop of the lettering.

