

State College Area School District



Mount Nittany Elementary Project Bid Results

**Board of Directors
December 2, 2024**

Bid Opening

- November 26, 2024

Bid Summary

| Bid Package | Apparent Low Bid | Base Bid | Accept all Alternates |
|-----------------|----------------------|--------------|-----------------------|
| General | eci Construction | \$13,670,000 | \$14,015,700 |
| HVAC | Silvertip, Inc. | \$ 3,278,000 | \$ 3,178,000 |
| Plumbing | Silvertip, Inc. | \$ 920,700 | \$ 941,800 |
| Electrical | Lecce Electric, Inc. | \$ 3,184,000 | \$ 2,810,4200 |
| Total | | \$21,052,700 | \$20,945,9200 |
| Estimate | | \$19,992,153 | \$20,412,153 |
| Bid over budget | | \$ 1,060,547 | \$ 533,767 |
| % over budget | | 5.30% | 2.61% |

Bid Alternates

| | |
|-----------------------------|--------------------|
| • Unclassified Construction | Potentially accept |
| • Outdoor Storage Addition | Potentially accept |
| • Existing Stage Addition | Expect to reject |
| • Photovoltaic array | Undetermined |
| • Sod athletic field | Undetermined |
| • Nexgen Automation | Expect to accept |

Next Steps

- 12/16/2024 Bid acceptance with recommendations on alternatives
- 1/2025 Financing discussion including preparation for PFMS project and DWFMP

Questions

State College Area School District

