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DOCUMENT 00 11 16 

NOTICE TO BIDDERS 

 

1. Notice is hereby given that the governing board (“Board”) of the Tamalpais Union 

High School District (“District”) will receive sealed bids for the following project, Bid 

No. 102 (“Project” or “Contract”): 

REDWOOD HIGH SCHOOL POOL REPLASTERING PROJECT 

2. The Project consists of: 

Demolition and replacement of plaster and associated finishes of existing 

Redwood High School swimming pool.  Associated ADA improvements. 

3. To bid on this Project, the Bidder is required to possess one or more of the following 

State of California contractors’ license(s): C-53 – Swimming Pool 
 

The Bidder's license(s) must remain active and in good standing throughout the term 

of the Contract. 

4. To bid on this Project, the Bidder is required to be registered as a public works 

contractor with the Department of Industrial Relations pursuant to the Labor Code. 

5. Contract Documents will be available on or after March 26, 2025, for review by 

contacting Brenda Parella, Greystone West at brenda@greystonewest.com for an 

electronic set of plans; or visiting the District Facilities Planning office at 333 

Doherty Drive, Larkspur, California to review a hard copy of the plans; or may be 

downloaded from the District’s website at: 

https://www.tamdistrict.org/administration/maintenance-operations/rfprfq-bid- 

information, using the “Notices Inviting Bids” link. 

6. Sealed bids will be received until 2:00 p.m., April 15, 2025, at the District 

Facilities Planning Office, 333 Doherty Drive, Larkspur, California 94939, at or after 

which time the bids will be opened and publicly read aloud. Any bid that is 

submitted after this time shall be nonresponsive and returned to the bidder. Any 

claim by a bidder of error in its bid must be made in compliance with section 5102 et 

seq. of the Public Contract Code. 

7. All bids shall be on the form provided by the District. Each bid must conform and be 

responsive to all pertinent Contract Documents, including, but not limited to, the 

Instructions to Bidders.  

8. A bid bond by an admitted surety insurer on the form provided by the District, a 

cashier's check or a certified check, drawn to the order of the Tamalpais Union High 

School District, in the amount of ten percent (10%) of the total bid price shall 

accompany the Bid Form and Proposal, as a guarantee that the Bidder will, within 

seven (7) calendar days after the date of the Notice of Award, enter into a contract 

with the District for the performance of the services as stipulated in the bid. 

 

9. A mandatory pre-bid conference and site visit will be held on Wednesday, April 2, 

2025, at 2:00 p.m. at Redwood High School - all interested participants shall meet 

at the District Office entrance at 395 Doherty Drive, Larkspur, California,                     

mailto:brenda@greystonewest.com
http://www.tamdistrict.org/administration/maintenance-operations/rfprfq-bid-
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and can park in the East Parking Lot in open visitor parking spaces. All participants 

are required to sign in before the site visit begins, District staff will escort all 

participants from the District Office to the pool for the site tour.  The site visit is 

expected to take approximately 30 minutes. Failure to attend or tardiness will 

render bid ineligible. 

10. The successful Bidder shall be required to furnish a 100% Performance Bond and a 

100% Payment Bond if it is awarded the Contract for the Work. 

11. The successful Bidder may substitute securities for any monies withheld by the 

District to ensure performance under the Contract, in accordance with the provisions 

of section 22300 of the Public Contract Code. 

12. The successful Bidder will be required to certify that it either meets the Disabled 

Veteran Business Enterprise (“DVBE”) goal of three percent (3%) participation or 

made a good faith effort to solicit DVBE participation in this Contract if it is awarded 

the Contract for the Work. 

13. The Contractor and all Subcontractors under the Contractor shall pay all workers on 

all Work performed pursuant to this Contract not less than the general prevailing 

rate of per diem wages and the general prevailing rate for holiday and overtime work 

as determined by the Director of the Department of Industrial Relations, State of 

California, for the type of work performed and the locality in which the work is to be 

performed within the boundaries of the District, pursuant to section 1770 et seq. of 

the California Labor Code. Prevailing wage rates are also available from the District 

or on the Internet at: <http://www.dir.ca.gov>. 

14. This Project is subject to labor compliance monitoring and enforcement by the 

Department of Industrial Relations pursuant to Labor Code section 1771.4 and 

subject to the requirements of Title 8 of the California Code of Regulations. The 

successful Bidder shall comply with all requirements of Division 2, Part 7, Chapter 1, 

Articles 1-5 of the Labor Code. 

15. The District shall award the Contract, if it awards it at all, to the lowest responsive 

responsible bidder based on the base bid amount only. 

16. The Board reserves the right to reject any and all bids and/or waive any irregularity 

in any bid received. If the District awards the Contract, the security of unsuccessful 

bidder(s) shall be returned within sixty (60) days from the time the award is made. 

Unless otherwise required by law, no bidder may withdraw its bid for ninety (90) 

days after the date of the bid opening. 

END OF DOCUMENT 

http://www.dir.ca.gov/
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DOCUMENT 00 21 13 

INSTRUCTIONS TO BIDDERS 

 

Bidders shall follow the instructions in this document, and shall submit all documents, forms, 

and information required for consideration of a bid. 

Tamalpais Union High School District (“District”) will evaluate information submitted by the 

apparent low Bidder and, if incomplete or unsatisfactory to District, Bidder’s bid may be 

rejected at the sole discretion of District. 

1. Bids are requested for a general construction contract, or work described in general, 

for the following project (“Project” or “Contract”): 

Redwood High School Pool Replastering Project 

 

2. A Bidder and its subcontractors must possess the appropriate State of California 

contractors’ license and must maintain the license throughout the duration of the 

project. Bidders must also be registered as a public works contractor with the 

Department of Industrial Relations pursuant to the Labor Code. Bids submitted by a 

contractor who is not properly licensed or registered shall be deemed nonresponsive 

and will not be considered. 

3. The District has prequalified bidders pursuant to Public Contract Code section 

20111.5. Only prequalified bidders will be eligible to submit a bid for this Project. 

Any bid submitted by a bidder who is not prequalified shall be deemed nonresponsive and 

will not be considered. N/A 

4. District will receive sealed bids from bidders as stipulated in the Notice to Bidders. 

a. All bids must be sealed in an envelope, marked with the name and address of 

the Bidder, name of the Project, the Project Number and/or bid number, and 

time of bid opening. 

b. Bids must be submitted to the District Office by date and time shown in the 

Notice to Bidders. 

c. Bids must contain all documents as required herein. 

5. Bidders are advised that on the date that bids are opened, telephones will not be 

available at the District Offices for use by bidders or their representatives. 

6. Bids will be opened at or after the time indicated for receipt of bids. 

7. Bidders must submit bids on the documents titled Bid Form and Proposal and must 

submit all other required District forms. Bids not submitted on the District's required 

forms shall be deemed nonresponsive and shall not be considered. Additional sheets 

required to fully respond to requested information are permissible. 

8. Bidders shall not modify the Bid Form and Proposal or qualify their bids. Bidders 

shall not submit to the District a re-formatted, re-typed, altered, modified, or  

otherwise recreated version of the Bid Form and Proposal or other District-provided 

document. 



TAMALPAIS UNION HIGH SCHOOL DISTRICT 
Redwood High School Pool Replastering Project 

INSTRUCTIONS TO BIDDERS 

DOCUMENT 00 21 13-7 
 

9. Bids shall be clearly written and without erasure or deletions. District reserves the 

right to reject any bid containing erasures, deletions, or illegible contents. 

 

10. Bidders must supply all information required by each Bid Document. Bids must be 

full and complete. District reserves the right in its sole discretion to reject any bid as 

nonresponsive as a result of any error or omission in the bid. Bidders must complete 

and submit all of the following documents with the Bid Form and Proposal: 

a. Bid Bond on the District's form, or other security. 

b. Designated Subcontractors List. 

c. Site Visit Certification, if a site visit was required. 

d. Non-Collusion Declaration. 

e. Iran Contracting Act Certification, if contract value is $1,000,000 or more. 

11. Bidders must submit with their bids a cashier's check or a certified check payable to 

District, or a bid bond by an admitted surety insurer of not less than ten percent 

(10%) of amount of Base Bid, plus all additive alternates (“Bid Bond”). If Bidder 

chooses to provide a Bid Bond as security, Bidder must use the required form of 

corporate surety provided by District. The Surety on Bidder’s Bid Bond must be an 

insurer admitted in the State of California and authorized to issue surety bonds in the 

State of California. Bids submitted without necessary bid security will be deemed 

nonresponsive and will not be considered. 

12. If Bidder to whom the Contract is awarded fails or neglects to enter into the Contract 

and submit required bonds, insurance certificates, and all other required documents, 

within TEN (10) calendar days after the date of the Notice of Award, District may 

deposit Bid Bond, cashier's check, or certified check for collection, and proceeds 

thereof may be retained by District as liquidated damages for failure of Bidder to 

enter into Contract, in the sole discretion of District. It is agreed that calculation of 

damages District may suffer as a result of Bidder's failure to enter into the Contract 

would be extremely difficult and impractical to determine and that the amount of the 

Bidder’s required bid security shall be the agreed and conclusively presumed amount 

of damages. 

13. Bidders must submit with the bid the Designated Subcontractors List for those 

subcontractors who will perform any portion of Work, including labor, rendering of 

service, or specially fabricating and installing a portion of the Work or improvement 

according to detailed drawings contained in the plans and specifications, in excess of 

one half of one percent (0.5%) of total bid. Failure to submit this list when required 

by law shall result in bid being deemed nonresponsive and the bid will not be 

considered. 

14. All of the listed subcontractors are required to be registered as a public works 

contractor with the Department of Industrial Relations pursuant to the Labor Code. 

a. An inadvertent error in listing the California contractor license number on the 

Designated Subcontractors List shall not be grounds for filing a bid protest or 

grounds for considering the bid nonresponsive if the correct contractor’s 
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license number is submitted to the District within 24 hours after the bid 

opening and the corrected number corresponds with the submitted name and 

location for that subcontractor. 

 

b. An inadvertent error listing an unregistered subcontractor shall not be 

grounds for filing a bid protest or grounds for considering the bid 

nonresponsive provided that any of the following apply: 

(1) The subcontractor is registered prior to the bid opening. 

(2) The subcontractor is registered and has paid the penalty registration 

fee within 24 hours after the bid opening. 

(3) The subcontractor is replaced by another registered subcontractor 

pursuant to Public Contract Code section 4107. 

15. If a mandatory pre-bid conference and site visit (“Site Visit”) is required as 

referenced in the Notice to Bidders, then Bidders must submit the Site Visit 

Certification with their Bid. District will transmit to all prospective Bidders of record 

such Addenda as District in its discretion considers necessary in response to 

questions arising at the Site Visit. Oral statements shall not be relied upon and will 

not be binding or legally effective. Addenda issued by the District as a result of the 

Site Visit, if any, shall constitute the sole and exclusive record and statement of the 

results of the Site Visit. 

16. Bidders shall submit the Non-Collusion Declaration with their bids. Bids submitted 

without the Non-Collusion Declaration shall be deemed nonresponsive and will not be 

considered. 

17. The Contractor and all Subcontractors under the Contractor shall pay all workers on 

all work performed pursuant to the Contract not less than the general prevailing rate 

of per diem wages and the general prevailing rate for holiday and overtime work as 

determined by the Director of the Department of Industrial Relations, State of 

California, for the type of work performed and the locality in which the work is to be 

performed within the boundaries of the District, pursuant to sections 1770 et seq. of 

the California Labor Code. Copies of the general prevailing rates of per diem wages 

for each craft, classification, or type of worker needed to execute the Contract, as 

determined by Director of the Department of Industrial Relations, are available upon 

request at the District’s principal office. Prevailing wage rates are also available on 

the internet at http://www.dir.ca.gov. 

 

18. Submission of bid signifies careful examination of Contract Documents and complete 

understanding of the nature, extent, and location of Work to be performed. Bidders 

must complete the tasks listed below as a condition to bidding, and submission of a 

bid shall constitute the Bidder's express representation to District that Bidder has 

fully completed the following: 

a. Bidder has visited the Site, if required, and has examined thoroughly and 

understood the nature and extent of the Contract Documents, Work, Site, 

locality, actual conditions, as-built conditions, and all local conditions and 

federal, state and local laws, and regulations that in any manner may affect 

cost, progress, performance, or furnishing of Work or that relate to any 

http://www.dir.ca.gov/


TAMALPAIS UNION HIGH SCHOOL DISTRICT 
Redwood High School Pool Replastering Project 

INSTRUCTIONS TO BIDDERS 

DOCUMENT 00 21 13-9 
 

aspect of the means, methods, techniques, sequences, or procedures of 

construction to be employed by Bidder and safety precautions and programs 

incident thereto; 

b. Bidder has conducted or obtained and has understood all examinations, 

investigations, explorations, tests, reports, and studies that pertain to the 

subsurface conditions, as-built conditions, underground facilities, and all other 

physical conditions at or contiguous to the Site or otherwise that may affect 

the cost, progress, performance, or furnishing of Work, as Bidder considers 

necessary for the performance or furnishing of Work at the Contract Sum, 

within the Contract Time, and in accordance with the other terms and 

conditions of Contract Documents, including specifically the provisions of the 

General Conditions; and no additional examinations, investigations, 

explorations, tests, reports, studies, or similar information or data are or will 

be required by Bidder for such purposes; 

c. Bidder has correlated its knowledge and the results of all such observations, 

examinations, investigations, explorations, tests, reports, and studies with the 

terms and conditions of the Contract Documents; 

d. Bidder has given the District prompt written notice of all conflicts, errors, 

ambiguities, or discrepancies that it has discovered in or among the Contract 

Documents and the actual conditions, and the written resolution(s) thereof by 

the District is/are acceptable to Bidder; 

 

e. Bidder has made a complete disclosure in writing to the District of all facts 

bearing upon any possible interest, direct or indirect, that Bidder believes any 

representative of the District or other officer or employee of the District 

presently has or will have in this Contract or in the performance thereof or in 

any portion of the profits thereof; 

f. Bidder must, prior to bidding, perform the work, investigations, research, and 

analysis required by this document and that Bidder represented in its Bid 

Form and Proposal and the Agreement that it performed prior to bidding. 

Contractor under this Contract is charged with all information and knowledge 

that a reasonable bidder would ascertain from having performed this required 

work, investigation, research, and analysis. Bid prices must include entire 

cost of all work “incidental” to completion of the Work. 

g. Conditions Shown on the Contract Documents: Information as to 

underground conditions, as-built conditions, or other conditions or 

obstructions, indicated in the Contract Documents, e.g., on Drawings or in 

Specifications, has been obtained with reasonable care, and has been recorded 

in good faith. However, District only warrants, and Bidder may only rely, on 

the accuracy of limited types of information. 

(1) As to above-ground conditions or as-built conditions shown or 

indicated in the Contract Documents, there is no warranty, express or 

implied, or any representation express or implied, that such 

information is correctly shown or indicated. This information is 

verifiable by independent investigation and Bidder is required to make 

such verification as a condition to bidding. In submitting its Bid, 
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Bidder shall rely on the results of its own independent investigation. 

In submitting its Bid, Bidder shall not rely on District-supplied 

information regarding above-ground conditions or as-built conditions. 

(2) As to any subsurface condition shown or indicated in the Contract 

Documents, Bidder may rely only upon the general accuracy of actual 

reported depths, actual reported character of materials, actual 

reported soil types, actual reported water conditions, or actual 

obstructions shown or indicated. District is not responsible for the 

completeness of such information for bidding or construction; nor is 

District responsible in any way for any conclusions or opinions that the 

Bidder has drawn from such information; nor is the District responsible 

for subsurface conditions that are not specifically shown (for example, 

District is not responsible for soil conditions in areas contiguous to 

areas where a subsurface condition is shown). 

h. Conditions Shown in Reports and Drawings Supplied for Informational 

Purposes: Reference is made to the document entitled Geotechnical Data, and 

the document entitled Existing Conditions, for identification of: 

(1) Subsurface Conditions: Those reports of explorations and tests of 

subsurface conditions at or contiguous to the Site that have been 

utilized by Architect in preparing the Contract Documents; and 

(2) Physical Conditions: Those drawings of physical conditions in or 

relating to existing surface or subsurface structures at or contiguous to 

the Site that has been utilized by Architect in preparing the Contract 

Documents. 

(3) These reports and drawings are not Contract Documents and, except 

for any “technical” data regarding subsurface conditions specifically 

identified in Geotechnical Data and Existing Conditions, and 

underground facilities data, Bidder may not in any manner rely on the 

information in these reports and drawings. Subject to the foregoing, 

Bidder must make its own independent investigation of all conditions 

affecting the Work and must not rely on information provided by 

District. 

19. Bids shall be based on products and systems specified in Contract Documents or 

listed by name in Addenda. Whenever in the Specifications any materials, process, 

or article is indicated or specified by grade, patent, or proprietary name, or by name 

of manufacturer, that Specification shall be deemed to be followed by the words “or 

equal.” Bidder may, unless otherwise stated, offer any material, process, or article 

that shall be substantially equal or better in every respect to that so indicated or 

specified. The District is not responsible and/or liable in any way for a Contractor’s 

damages and/or claims related, in any way, to that Contractor’s basing its bid on any 

requested substitution that the District has not approved in advance and in writing. 

Contractors and materials suppliers who submit requests for substitutions prior to the 

award of the Contract must do so in writing and in compliance with Public Contract 

Code section 3400. All requests must comply with the following: 

a. District must receive any notice of request for substitution of a specified item 
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a minimum of TEN (10) calendar days prior to bid opening. The Successful 

Bidder will not be allowed to substitute specified items unless properly 

noticed. 

 

b. Within 35 days after the date of the Notice of Award, the Successful Bidder 

shall submit data substantiating the request(s) for all substitution(s) 

containing sufficient information to assess acceptability of product or system 

and impact on Project, including, without limitation, the requirements 

specified in the Special Conditions and the Specifications. Insufficient 

information shall be grounds for rejection of substitution. 

c. Approved substitutions, if any, shall be listed in Addenda. District reserves 

the right not to act upon submittals of substitutions until after bid opening. 

d. Substitutions may be requested after Contract has been awarded only if 

indicated in and in accordance with requirements specified in the Special 

Conditions and the Specifications. 

20. Bidders may examine any available “as-built” drawings of previous work by giving 

District reasonable advance notice. District will not be responsible for accuracy of 

“as-built” drawings. The document entitled Existing Conditions applies to all supplied 

“as-built” drawings. 

21. All questions about the meaning or intent of the Contract Documents are to be directed via 

email to Greystone West, Jason Cave, jason@greystonewest.com and 

Brenda Parella, brenda@greystonewest.com and cc the District to Mike Woolard, 

mwoolard@tamdistrict.org. Interpretations or clarifications considered necessary by 

the District in response to such questions will be issued in writing by Addenda and 

emailed or delivered to all parties recorded by the District as having received the 

Contract Documents or posted on the District’s website at 

https://www.tamdistrict.org/administration/maintenance-operations/rfprfq-bidinformation. 

Questions received less than SEVEN (7) calendar days prior to the date for opening bids 

may not be answered. Only questions answered by formal written Addenda will be binding. 

Oral and other interpretations or clarifications will be without legal effect. 

22. Addenda may also be issued to modify other parts of the Contract Documents as 

deemed advisable by the District. 

23. Each Bidder must acknowledge each Addendum in its Bid Form and Proposal by 

number or its Bid shall be considered non-responsive. Each Addendum shall be part 

of the Contract Documents. A complete listing of Addenda may be secured from the 

District. 

 

24. This Contract may include alternates. Alternates are defined as alternate products, 

materials, equipment, systems, methods, or major elements of the construction that 

may, at the District's option and under terms established in the Contract and 

pursuant to section 20103.8 of the Public Contract Code, be selected for the Work. 

25. The District shall award the Contract, if it awards it at all, to the lowest responsive 

responsible bidder based on the criteria as indicated in the Notice to Bidders. In the 

event two or more responsible bidders submit identical bids, the District shall select 

the Bidder to whom to award the Contract by lot. 
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26. Discrepancies between written words and figures, or words and numerals, will be 

resolved in favor of figures or numerals. 

27. Bidders in contention for contract awards shall be required to attend a Post-Bid 

interview, which will be set within three (3) calendar days following bid opening. A 

duly authorized representative of the apparent low bidder is required to attend the 

Post Bid Interview, in person. The apparent low bidder’s authorized 

representative(s) must have (1) knowledge of how the bid submitted was prepared, 

(2) the person responsible for supervising performance of the Work, and (3) the 

authority to bind the apparent low bidder. Failure to attend the Post Bid Interview as 

scheduled will be considered just cause for the District to reject the Bid as 

nonresponsive. 

28. Any bid protest by any Bidder regarding any other bid must be submitted in writing 

to the District, before 5:00 p.m. of the THIRD (3rd) business day following bid 

opening. 

a. Only a Bidder who has actually submitted a bid, and who could be awarded 

the Contract if the bid protest is upheld, is eligible to submit a bid protest. 

Subcontractors are not eligible to submit bid protests. A Bidder may not rely 

on the bid protest submitted by another Bidder. 

b. A bid protest must contain a complete statement of any and all bases for the 

protest and all supporting documentation. Materials submitted after the bid 

protest deadline will not be considered. 

c. The protest must refer to the specific portions of all documents that form the 

basis for the protest. 

(1) Without limitation to any other basis for protest, an inadvertent error 

in listing the California contractor’s license number on the Designated 

Subcontractors List shall not be grounds for filing a bid protest or 

grounds for considering the bid nonresponsive if the correct 

contractor’s license number is submitted to the District within 24 hours 

after the bid opening and the corrected number corresponds with the 

submitted name and location for that subcontractor. 

(2) Without limitation to any other basis for protest, an inadvertent error 

listing an unregistered subcontractor shall not be grounds for filing a 

bid protest or grounds for considering the bid nonresponsive provided 

that any of the following apply: 

 

(i) The subcontractor is registered prior to the bid opening. 

(ii) The subcontractor is registered and has paid the penalty 

registration fee within 24 hours after the bid opening. 

(iii) The subcontractor is replaced by another registered 

subcontractor pursuant to Public Contract Code section 4107. 

d. The protest must include the name, address and telephone number of the 

person representing the protesting party. 
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e. The party filing the protest must concurrently transmit a copy of the protest 

and any attached documentation to all other parties with a direct financial 

interest that may be adversely affected by the outcome of the protest. Such 

parties shall include all other bidders or proposers who appear to have a 

reasonable prospect of receiving an award depending upon the outcome of 

the protest. 

f. The procedure and time limits set forth in this paragraph are mandatory and 

are each bidder’s sole and exclusive remedy in the event of bid protest. 

Failure to comply with these procedures shall constitute a waiver of any right 

to further pursue the bid protest, including filing a Government Code Claim or 

legal proceedings. 

29. The Bidder to whom Contract is awarded shall execute and submit the following 

documents by 5:00 p.m. of the TENTH (10th) calendar day following the date of 

the Notice of Award. Failure to properly and timely submit these documents entitles 

District to reject the bid as nonresponsive. 

a. Agreement: To be executed by successful Bidder. District may require 

Contractor to submit up to three (3) copies, each bearing an original 

signature. 

b. Performance Bond (100%): On the form provided in the Contract Documents 

and fully executed as indicated on the form. 

c. Payment Bond (Contractor's Labor and Material Bond) (100%): On the form 

provided in the Contract Documents and fully executed as indicated on the 

form. 

d. Insurance Certificates and Endorsements as required. 

e. Workers’ Compensation Certification. 

f. Prevailing Wage and Related Labor Requirements Certification. 

g. Disabled Veteran Business Enterprise Participation Certification. 
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h. Drug-Free Workplace Certification. 

i. Tobacco-Free Environment Certification. 

j. Drug and Alcohol-Free Schools Certification. 

k. Workplace Violence Prevention Plan Certification. 

l. Hazardous Materials Certification. 

m. Lead-Based Materials Certification. 

n. Imported Materials Certification. 

o. Criminal Background Investigation/Fingerprinting Certification. 

p. Registered Subcontractors List: Must include Department of Industrial 

Relations (DIR) registration number of each subcontractor for all tiers. 

30. Time for Completion: District may issue a Notice to Proceed within NINETY (90) 

days from the date of the Notice of Award. Once Contractor has received the Notice 

to Proceed, Contractor shall complete the Work within the period of time indicated in 

the Contract Documents. 

a. In the event that the District desires to postpone issuing the Notice to 

Proceed beyond this 90-day period, it is expressly understood that with 

reasonable notice to the Contractor, the District may postpone issuing the 

Notice to Proceed. 

b. It is further expressly understood by Contractor that Contractor shall not be 

entitled to any claim of additional compensation as a result of the 

postponement of the issuance of the Notice to Proceed beyond a 90-day 

period. If the Contractor believes that a postponement of issuance of the 

Notice to Proceed will cause a hardship to the Contractor, the Contractor may 

terminate the Contract. Contractor’s termination due to a postponement 

beyond this 90-day period shall be by written notice to District within TEN 

(10) calendar days after receipt by Contractor of District's notice of 

postponement. 

c. It is further understood by the Contractor that in the event that Contractor 

terminates the Contract as a result of postponement by the District, the 

District shall only be obligated to pay Contractor for the Work that Contractor 

had performed at the time of notification of postponement and which the 

District had in writing authorized Contractor to perform prior to issuing a 

Notice to Proceed. 

d. Should the Contractor terminate the Contract as a result of a notice of 

postponement, District shall have the authority to award the Contract to the 

next lowest responsive responsible bidder. 
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31. District reserves the right to reject any or all bids, including without limitation the 

right to reject any or all nonconforming, nonresponsive, unbalanced, or conditional 

bids, to re-bid, and to reject the bid of any bidder if District believes that it would not 

be in the best interest of the District to make an award to that bidder, whether 

because the bid is not responsive or the bidder is unqualified or of doubtful financial 

ability or fails to meet any other pertinent standard or criteria established by District. 

District also reserves the right to waive any inconsequential deviations or 

irregularities in any bid. For purposes of this paragraph, an “unbalanced bid” is one 

having nominal prices for some work items and/or enhanced prices for other work 

items. 

32. It is the policy of the District that no qualified person shall be excluded from 

participating in, be denied the benefits of, or otherwise be subjected to 

discrimination in any consideration leading to the award of contract, based on race, 

religious creed, color, national origin, ancestry, physical disability, mental disability, 

reproductive health decision-making, medical condition, genetic information, marital 

status, sex, gender, gender identity, gender expression, age, sexual orientation, or 

veteran or military status. The Successful Bidder and its subcontractors shall comply 

with applicable federal and state laws, including, but not limited to the California Fair 

Employment and Housing Act, beginning with Government Code section 12900, and 

Labor Code section 1735. 

33. Prior to the award of Contract, District reserves the right to consider the 

responsibility of the Bidder. District may conduct investigations as District deems 

necessary to assist in the evaluation of any bid and to establish the responsibility, 

including, without limitation, qualifications and financial ability of Bidders, proposed 

subcontractors, suppliers, and other persons and organizations to perform and 

furnish the Work in accordance with the Contract Documents to District's satisfaction 

within the prescribed time. 

END OF DOCUMENT 
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DOCUMENT 00 21 13.1 

BIDDER INFORMATION AND FORMS 

 
[INTENTIONALLY LEFT BLANK UNLESS PROVIDED IN SPECIAL CONDITIONS 

– SEPARATE PREQUALIFICATION PROCESS RECOMMENDED] 

END OF DOCUMENT 
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DOCUMENT 00 41 13 

BID FORM AND PROPOSAL 

 

To: Governing Board of the Tamalpais Union High School District (“District” or “Owner”) 

 From: 

 

(Proper Name of Bidder) 

The undersigned declares that Bidder has read and understands the Contract Documents, 

including, without limitation, the Notice to Bidders and the Instructions to Bidders, and 

agrees and proposes to furnish all necessary labor, materials, and equipment to perform 

and furnish all work in accordance with the terms and conditions of the Contract Documents, 

including, without limitation, the Drawings and Specifications of Bid No. 102, for the 

following project known as: 

Redwood High School Pool Replastering Project 

 
(“Project” or “Contract”) and will accept in full payment for that Work the following total 

lump sum amount, all taxes included: 

 

Additive/Deductive Alternates: N/A 

Descriptions of alternates are primarily scope definitions and do not necessarily detail the 

full range of materials and processes needed to complete the construction. 

Unit Prices. The Bidder’s Base Bid includes the following unit prices, which the Bidder must 

provide and the District may, at its discretion, utilize in valuing additive and/or deductive 

change orders (Unit Prices shall include all labor, materials, services, profit, overhead, 

insurance, bonds, taxes, and all other incidental costs of Contractor, subcontractors, and 

suppliers): N/A 

Allowance. The Bidder’s Base Bid shall include the following Allowances for the Tasks/Work 

as noted here:  N/A 

 

The Allowance Value for an Allowance Item includes the direct cost of labor, materials, 

equipment, transportation, taxes and insurance associated with the applicable Allowance 

Item. All other costs, including Contractor’s overall project management and general 

conditions costs, overhead and fee, are deemed to be included in the Base Bid. 

 dollars 

BASE BID 

$   

Bidder acknowledges and agrees that the Base Bid accounts for any and all 

Allowance(s). 
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The District shall have sole discretion to authorize all expenditures from the Allowances. The 

District shall process expenditures from the Allowances in the form of an Allowance 

Expenditure Directive (“AED”). Any unused Allowance or unused portion thereof shall be 

deducted from the Contract Price to the benefit of the District. 

1. The undersigned has reviewed the Work outlined in the Contract Documents and 

fully understands the scope of Work required in this Proposal, understands the 

construction and project management function(s) is described in the Contract 

Documents, and that each Bidder who is awarded a contract shall be in fact a prime 

contractor, not a subcontractor, to the District, and agrees that its Proposal, if 

accepted by the District, will be the basis for the Bidder to enter into a contract with 

the District in accordance with the intent of the Contract Documents. 

2. The undersigned has notified the District in writing of any discrepancies or omissions 

or of any doubt, questions, or ambiguities about the meaning of any of the Contract 

Documents and has contacted the Construction Manager before bid date to verify the 

issuance of any clarifying Addenda. 

3. The undersigned agrees to commence work under this Contract on the date 

established in the Contract Documents and to complete all work within the time 

specified in the Contract Documents. 

4. The liquidated damages clause of the General Conditions and Agreement is hereby 

acknowledged. 

5. It is understood that the District reserves the right to reject this bid and that the bid 

shall remain open to acceptance and is irrevocable for a period of ninety (90) days. 

6. The following documents are attached hereto: 

• Bid Bond on the District's form or other security 

• Designated Subcontractors List 

• Site Visit Certification 

• Non-Collusion Declaration 

• Iran Contracting Act Certification 

7. Receipt and acceptance of the following Addenda is hereby acknowledged: 

 

No.  , Dated   No.  , Dated   

 

No.  , Dated   

 

No.  , Dated   

 

No.  , Dated   

 

No.  , Dated   

 

8.  Bidder acknowledges that the license required for performance of the Work is a C-53                          

license. 
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9. Bidder hereby certifies that Bidder is able to furnish labor that can work in harmony 

with all other elements of labor employed or to be employed on the Work. 

10. Bidder specifically acknowledges and understands that if it is awarded the Contract, 

that it shall perform the Work of the Project while complying with all requirements of 

the Department of Industrial Relations. 

11. Bidder hereby certifies that its bid includes sufficient funds to permit Bidder to 

comply with all local, state or federal labor laws or regulations during the Project, 

including payment of prevailing wage, and that Bidder will comply with the provisions 

of Labor Code section 2810(d) if awarded the Contract. 

12. Bidder represents that it is competent, knowledgeable, and has special skills with 

respect to the nature, extent, and inherent conditions of the Work to be performed. 

Bidder further acknowledges that there are certain peculiar and inherent conditions 

existent in the construction of the Work that may create, during the Work, unusual 

or peculiar unsafe conditions hazardous to persons and property. 

13. Bidder expressly acknowledges that it is aware of such peculiar risks and that it has 

the skill and experience to foresee and to adopt protective measures to adequately 

and safely perform the Work with respect to such hazards. 

14. Bidder expressly acknowledges that it is aware that if a false claim is knowingly 

submitted (as the terms “claim” and “knowingly” are defined in the California False 

Claims Act, Gov. Code, § 12650 et seq.), the District will be entitled to civil remedies 

set forth in the California False Claim Act. It may also be considered fraud and the 

Contractor may be subject to criminal prosecution. 

15. The undersigned Bidder certifies that it is, at the time of bidding, and shall be 

throughout the period of the Contract, licensed by the State of California to do the 

type of work required under the terms of the Contract Documents and registered as 

a public works contractor with the Department of Industrial Relations. Bidder further 

certifies that it is regularly engaged in the general class and type of work called for in 

the Contract Documents. 

[SIGNATURE ON FOLLOWING PAGE] 
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Bidder hereby certifies to the District that all representations, certifications, and statements 

made by Bidder, as set forth in this bid form, are true and correct and are made under penalty 

of perjury. 

Dated this  day of  2025 

Name of Bidder:     

Type of Organization:     

Signature:   

Print Name:   

Title:   

Address of Bidder:   

Taxpayer Identification No. of Bidder:   

Telephone Number:   

Fax Number:   

E-mail:    Web Page:    

Contractor's License No(s): No.:  Class:  Expiration Date:   

No.:  Class: Expiration Date:   

No.:  Class: Expiration Date:   

Public Works Contractor Registration No.:   

 

 

END OF DOCUMENT 
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BID BOND 

 

(Note: If Bidder is providing a bid bond as its bid security, Bidder must use this form, NOT a 

surety company form.) 

KNOW ALL PERSONS BY THESE PRESENTS: 

That the undersigned, , as Principal (“Principal”), 

and  , as 

Surety (“Surety”), a corporation organized and existing under and by virtue of the laws of 

the State of California and authorized to do business as a surety in the State of California, 

are held and firmly bound unto the Tamalpais Union High School District (“District”) of Marin 

County, State of California, as Obligee, in an amount equal to ten percent (10%) of the 

Base Bid plus alternates, for the payment of which sum well and truly to be made, we, and 

each of us, bind ourselves, our heirs, executors, administrators, successors, and assigns, 

jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted a 

bid to the District for all Work specifically described in the accompanying bid for the 

following project: Redwood High School Pool Replastering Project (“Project” or 

“Contract”). 

NOW, THEREFORE, if the Principal is awarded the Contract and, within the time and manner 

required under the Contract Documents, after the prescribed forms are presented to Principal 

for signature, enters into a written contract, in the prescribed form in accordance with the 

bid, and files two bonds, one guaranteeing faithful performance and the other guaranteeing 

payment for labor and materials as required by law, and meets all other conditions to the 

Contract between the Principal and the Obligee becoming effective, or if the Principal shall 

fully reimburse and save harmless the Obligee from any damage sustained by the Obligee 

through failure of the Principal to enter into the written contract and to file the required 

performance and labor and material bonds, and to meet all other conditions to the Contract 

between the Principal and the Obligee becoming effective, then this obligation shall be null 

and void; otherwise, it shall be and remain in full force and effect. The full payment of the 

sum stated above shall be due immediately if Principal fails to execute the Contract within 

ten (10) days of the date of the District's Notice of Award to Principal. 

Surety, for value received, hereby stipulates and agrees that no change, extension of time, 

alteration or addition to the terms of the Contract or the call for bids, or to the work to be 

performed thereunder, or the specifications accompanying the same, shall in any way affect 

its obligation under this bond, and it does hereby waive notice of any such change, extension 

of time, alteration or addition to the terms of the Contract or the call for bids, or to the work, 

or to the specifications. 

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the 

Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable 

attorneys' fee to be fixed by the Court. 
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If the District awards the bid, the security of unsuccessful bidder(s) shall be returned within 

sixty (60) days from the time the award is made. Unless otherwise required by law, no bidder 

may withdraw its bid for ninety (90) days after the date of the bid opening. 

IN WITNESS WHEREOF, this instrument has been duty executed by the Principal and Surety 

above named, on the  day of  , 2025. 

 

Principal 

 

By 

 

Surety 

 

By 

 

Name of California Agent of Surety 

 

Address of California Agent of Surety 

 

Telephone Number of California Agent of Surety 

Bidder must attach Power of Attorney and Certificate of Authority for Surety and a 

Notarial Acknowledgment for all Surety's signatures. The California Department of 

Insurance must authorize the Surety to be an admitted Surety Insurer. 

 

 

END OF DOCUMENT 
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DESIGNATED SUBCONTRACTORS LIST 

(Public Contact Code Sections 4102-4114) 

PROJECT: Redwood High School Pool Replastering Project 

 

 

Bidder acknowledges and agrees that it must clearly set forth below the name, location and 

California contractor license number of each subcontractor who will perform work or labor or 

render service to the Bidder in or about the construction of the Work or who will specially 

fabricate and install a portion of the Work according to detailed drawings contained in the 

plans and specifications in an amount in excess of one-half of one percent (0.5%) of Bidder’s 

total Base Bid and the kind of Work that each will perform. Vendors or suppliers of materials 

only do not need to be listed. 

Bidder acknowledges and agrees that, if Bidder fails to list as to any portion of Work, or if 

Bidder lists more than one subcontractor to perform the same portion of Work, Bidder must 

perform that portion itself or be subjected to penalty under applicable law. In case more than 

one subcontractor is named for the same kind of Work, state the portion of the kind of Work 

that each subcontractor will perform. 

If alternate bid(s) is/are called for and Bidder intends to use subcontractors different from 

or in addition to those subcontractors listed for work under the Base Bid, Bidder must list 

subcontractors that will perform Work in an amount in excess of one half of one percent 

(0.5%) of Bidder’s total Base Bid plus alternate(s). 

If further space is required for the list of proposed subcontractors, attach additional copies 

of page 2 showing the required information, as indicated below. 

 

          Subcontractor Name:      

CA Cont. Lic. #:   Location:     

DIR Registration #:     

Portion of Work:    

Subcontractor Name:      

CA Cont. Lic. #:   Location:    

DIR Registration #:     

Portion of Work:    
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           Subcontractor Name:      

CA Cont. Lic. #:   Location:   

DIR Registration #:      

Portion of Work:     

Subcontractor Name:      

CA Cont. Lic. #:   Location:   

DIR Registration #:      

Portion of Work:     

Subcontractor Name:      

CA Cont. Lic. #:   Location:   

DIR Registration #:    

Portion of Work:   

Subcontractor Name:    

CA Cont. Lic. #:   Location:    

DIR Registration #:     

Portion of Work:    

(Provide additional sheets as needed to document all Subcontractors used on project). 

 

 

Date:   

Proper Name of Bidder:   

Signature:   

Print Name:   

Title:   

 

 

 

END OF DOCUMENT 
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SITE VISIT/JOB WALK CERTIFICATION 

 

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 

(ONLY IF SITE VISIT/JOB WALK WAS MANDATORY) 

PROJECT: Redwood High School Pool Replastering Project 

 

Check option that applies: 

  I certify that I visited the Site of the proposed Work, received the attached   

pages of information, and became fully acquainted with the conditions relating to 

construction and labor. I fully understand the facilities, difficulties, and restrictions 

attending the execution of the Work under contract. 

  I certify that  (Bidder's representative) visited the Site 

of the proposed Work, received the attached   pages of information, and became fully 

acquainted with the conditions relating to construction and labor. The Bidder's 

representative fully understood the facilities, difficulties, and restrictions attending the 

execution of the Work under contract. 

Bidder fully indemnifies the Tamalpais Union High School District, its Architect, its Engineers, 

its Construction Manager, and all of their respective officers, agents, employees, and 

consultants from any damage, or omissions, related to conditions that could have been 

identified during my visit and/or the Bidder's representative’s visit to the Site. 

I certify under penalty of perjury under the laws of the State of California that the foregoing 

is true and correct. 

Date:   

Proper Name of Bidder:   

Signature:   

Print Name:   

Title:   
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ATTACHMENTS:  

1. 

 

2. 

3. 

 

 

 

 

END OF DOCUMENT 
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NON-COLLUSION DECLARATION 

(Public Contract Code Section 7106) 

 

The undersigned declares: 

I am the  of  , the party making the foregoing bid. 
[Title] [Name of Firm] 

 

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation. The bid is genuine and not collusive or 

sham. The bidder has not directly or indirectly induced or solicited any other bidder to put 

in a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, 

or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. 

The bidder has not in any manner, directly or indirectly, sought by agreement, 

communication, or conference with anyone to fix the bid price of the bidder or any other 

bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other 

bidder. All statements contained in the bid are true. The bidder has not, directly or indirectly, 

submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 

information or data relative thereto, to any corporation, partnership, company, association, 

organization, bid depository, or to any member or agent thereof, to effectuate a collusive or 

sham bid, and has not paid, and will not pay, any person or entity for such purpose. 

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, 

joint venture, limited liability company, limited liability partnership, or any other entity, 

hereby represents that he or she has full power to execute, and does execute, this declaration 

on behalf of the bidder. 

I declare under penalty of perjury under the laws of the State of California that the foregoing 

is true and correct and that this declaration is executed on  , 
[Date] 

at  ,  . 

[City] [State] 

Date:    

Proper Name of Bidder:    

Signature:    

Print Name:    

Title:    

 

 

END OF DOCUMENT 
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IRAN CONTRACTING ACT CERTIFICATION 

(Public Contract Code Sections 2202-2208) 

 
BID NO.: 102 between the Tamalpais Union High School District (“District”) and   

  (“Contractor” or “Bidder”) (“Contract” or 

“Project”). 

Prior to bidding on or submitting a proposal for a contract for goods or services of 

$1,000,000 or more, the bidder/proposer must submit this certification pursuant to Public 

Contract Code section 2204. 

The bidder/proposer must complete ONLY ONE of the following two options. To complete 

OPTION 1, check the corresponding box and complete the certification below. To complete 

OPTION 2, check the corresponding box, complete the certification below, and attach 

documentation demonstrating the exemption approval. 

 

OPTION 1. Bidder/Proposer is not on the current list of persons engaged in 

investment activities in Iran created by the California Department of General 

Services (“DGS”) pursuant to Public Contract Code section 2203(b), and we are not a financial 

institution extending twenty million dollars ($20,000,000) or more in credit to another person, for 

45 days or more, if that other person will use the credit to provide goods or services in the energy 

sector in Iran and is identified on the current list of persons engaged in investment activities in Iran 

created by DGS. 

OPTION 2. Bidder/Proposer has received a written exemption from the 

certification requirement pursuant to Public Contract Code sections 2203(c) and (d). 

A copy of the written documentation demonstrating the exemption approval is 

included with our bid/proposal. 

CERTIFICATION: 

I, the official named below, CERTIFY UNDER PENALTY OF PERJURY, that I am duly 

authorized to legally bind the bidder/proposer to the OPTION selected above. This 

certification is made under the laws of the State of California. 

 

Vendor Name/Financial Institution (Printed) Federal ID Number (or n/a) 

By (Authorized Signature) 

Printed Name and Title of Person Signing Date Executed 

 

END OF DOCUMENT 
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WORKERS' COMPENSATION CERTIFICATION 

 
BID NO.: 102 between the Tamalpais Union High School District (“District”) and   

  (“Contractor” or “Bidder”) (“Contract” or “Project”). 

Labor Code section 3700, in relevant part, provides: 

Every employer except the State shall secure the payment of compensation in one or more of the 

following ways: 

a. By being insured against liability to pay compensation by one or more 

insurers duly authorized to write compensation insurance in this state; and/or 

b. By securing from the Director of Industrial Relations a certificate of consent to 

self-insure, which may be given upon furnishing proof satisfactory to the 

Director of Industrial Relations of ability to self-insure and to pay any 

compensation that may become due to his employees. 

I am aware of the provisions of section 3700 of the Labor Code which require every employer 

to be insured against liability for workers' compensation or to undertake self- insurance in 

accordance with the provisions of that code, and I will comply with such provisions before 

commencing the performance of the Work of this Contract. 

Date: 

 Proper Name of Contractor:  

  Signature: 

Print Name: 

Title: 

(In accordance with Labor Code sections 1860 and 1861, the above certificate must be signed 

and filed with the awarding body prior to performing any Work under this Contract.) 

 

 

END OF DOCUMENT 
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PREVAILING WAGE AND 

RELATED LABOR REQUIREMENTS CERTIFICATION 

 
BID NO.: 102 between the Tamalpais Union High School District (“District”) and   

  (“Contractor” or “Bidder”) (“Contract” or 

“Project”). 

I hereby certify that I will conform to the State of California Public Works Contract 

requirements regarding prevailing wages, benefits, on-site audits with 48-hours’ notice, 

payroll records, and apprentice and trainee employment requirements, for all Work on the 

above Project including, without limitation, labor compliance monitoring and enforcement by 

the Department of Industrial Relations. 

 

 

Date: 

Proper Name of Contractor:  

 Signature: 

Print Name: 

Title: 

 

 

END OF DOCUMENT 
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DOCUMENT 00 45 46.02 

DISABLED VETERAN BUSINESS ENTERPRISE 

PARTICIPATION CERTIFICATION 

 
BID NO.: 102 between the Tamalpais Union High School District (“District”) and   

  (“Contractor” or “Bidder”) (“Contract” or 

“Project”). 

GENERAL INSTRUCTIONS 

Section 17076.11 of the Education Code requires school districts using, or planning to use, 

funds allocated pursuant to the State of California School Facility Program (“Program”) for 

the construction and/or modernization of school buildings to have a participation goal for 

disabled veteran business enterprises (“DVBE”) of at least three percent (3%) per year of the 

overall dollar amount expended each year by the school district on projects that receive state 

funding. Therefore, the lowest responsive responsible Bidder awarded the Contract 

must submit this document to the District with its executed Agreement, identifying the steps 

contractor took to solicit DVBE participation in conjunction with this Contract. Do not submit 

this form with your bids. 

PART I – Method of Compliance with DVBE Participation Goals. Check the 

appropriate box to indicate your method of committing the contract dollar amount. 

 

YOUR BUSINESS ENTERPRISE 

IS: 
AND YOU WILL AND YOU WILL 

A.  Disabled veteran owned and 

your forces will perform at 

least 3% of this Contract 

Include a copy of your 

DVBE letter from Office 

of Small Business and 

Disabled Veterans 

Business Enterprise 
Services (“OSDS”)* 

Complete Part 1 of this 

form and the 

Certification 

B.  Disabled veteran owned but is 

unable to perform 3% of this 

Contract with your forces 

Use DVBE 

subcontractors 

/suppliers to bring the 

Contract participation to 

at least 3% 

Include a copy of each 

DVBE’s letter from OSDS 

(including yours, if 

applicable), and 

complete Part 1 of this 

form and the 

Certification 
C.  NOT disabled veteran owned Use DVBE 

subcontractors 

/suppliers for at least 

3% of this Contract 

D.  Unable to meet the required 

participation goals after good 

faith efforts 

Make good faith efforts, 

including contacts, 

advertisement and DVBE 
solicitation 

Complete all of this form 

and the Certification 

* A DVBE letter from OSDS is obtained from the participating DVBE. 
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You must complete the following table to show the dollar amount of DVBE participation: 

 

 TOTAL CONTRACT 

PRICE 

A. Prime Bidder, if DVBE (own participation) $ 

B. DVBE Subcontractor or Supplier  

1.  

2.  

3.  

4.  

C. Subtotal (A & B)  

D. Non-DVBE  

E. Total Bid  

 

PART II – Contacts. To identify DVBE subcontractors/suppliers for participation in 

your contract, you must contact each of the following categories. You should contact 

several DVBE organizations. 

 

CATEGORY TELEPHON
E NUMBER 

DATE 
CONTACTE
D 

PERSON 
CONTACTE
D 

1. The District, if any   * 

2. OSDS, provides assistance locating 

DVBEs at 

https://caleprocure.ca.gov/pages/PublicS 

earch/supplier-search.aspx 

(916) 375- 

4940 

 * 

3. DVBE Organization (List)   * 

    

    

    

*Write “recorded message” in this column, if applicable. 
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PART III – Advertisement. You must advertise for DVBE participation in both a 

trade and focus paper. List the advertisement you place to solicit DVBE participation. 

Advertisements should be published at least fourteen (14) days prior to bid/proposal 

opening; if you cannot advertise fourteen (14) days prior, advertisements should be 

published as soon as possible. Advertisements must include that your firm is seeking 

DVBE participation, the project name and location, and your firm’s name, your contact 

person, and telephone number. Attach copies of advertisements to this form. 

 

FOCUS/TRADE PAPER NAME CHECK ONE DATE OF 

ADVERTISEMENT 

 TRADE FOCUS  

    

    

PART IV – DVBE Solicitations. List DVBE subcontractors/suppliers that were 

invited to bid. Use the following instructions to complete the remainder of this section 

(read the three columns as a sentence from left to right). If you need additional 

space to list DVBE solicitations, please use a separate page and attach to this form. 

 
IF THE DVBE….. THEN….. AND….. 

was selected to participate Check “YES” in the 

“SELECTED” column 

include a copy of their DVBE 

letter(s) from OSDS 

was NOT selected to 

participate 

Check “NO” in the 

“SELECTED” column 

state why in the “REASON 

NOT SELECTED” column 

did not respond to your 

solicitation 

Check the “NO RESPONSE” 
column. 

 

DVBE CONTACTED SELECTED REASON 

NOT 

SELECTED 

NO 

RESPONSE 

 YES NO   

     

     

     

     

 

A copy of this form must be retained by you and may be subject to a future audit. 
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CERTIFICATION 

 

I,  , certify that I am the bidder’s   

and that I have made a diligent effort to ascertain the facts with regard to the representations 

made herein. In making this certification, I am aware of section 12650 et seq. of the 

Government Code providing for the imposition of treble damages for making false claims. 

Date: 

Proper Name of Contractor: 

Signature: 

Print Name: 

Title: 

 

 

END OF DOCUMENT 
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DOCUMENT 00 45 46.03 

DRUG-FREE WORKPLACE CERTIFICATION 

 
BID NO.: 102 between the Tamalpais Union High School District (“District”) and   

  (“Contractor” or “Bidder”) (“Contract” or 

“Project”). 

This Drug-Free Workplace Certification form is required from the successful Bidder pursuant 

to Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990. The Drug- 

Free Workplace Act of 1990 requires that every person or organization awarded a contract or 

grant for the procurement of any property or service from any state agency must certify that 

it will provide a drug-free workplace by doing certain specified acts. In addition, the Act 

provides that each contract or grant awarded by a state agency may be subject to suspension 

of payments or termination of the contract or grant, and the contractor or grantee may be 

subject to debarment from future contracting, if the contracting agency determines that 

specified acts have occurred. 

The District is not a “state agency” as defined in the applicable section(s) of the Government 

Code, but the District is a local agency and public school district under California law and 

requires all contractors on District projects to comply with the provisions and requirements 

of the Drug-Free Workplace Act of 1990. 

Contractor must also comply with the provisions of Health & Safety Code section 11362.3 

which prohibits the consumption or possession of cannabis or cannabis products in any public 

place, including school grounds, and specifically on school grounds while children are present. 

Contractor shall certify that it will provide a drug-free workplace by doing all of the following: 

a. Publishing a statement notifying employees that the unlawful manufacture, 

distribution, dispensation, possession, or use of a controlled substance is 

prohibited in the person’s or organization’s workplace and specifying actions 

which will be taken against employees for violations of the prohibition. 

b. Establishing a drug-free awareness program to inform employees about all of 

the following: 

(1) The dangers of drug abuse in the workplace. 

(2) The person’s or organization’s policy of maintaining a drug-free 

workplace. 

(3) The availability of drug counseling, rehabilitation, and employee- 

assistance programs. 

(4) The penalties that may be imposed upon employees for drug abuse 

violations. 
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c. Requiring that each employee engaged in the performance of the contract or 

grant be given a copy of the statement required above, and that, as a 

condition of employment on the contract or grant, the employee agrees to 

abide by the terms of the statement. 

I, the undersigned, agree to fulfill the terms and requirements of Government Code section 

8355 listed above and will publish a statement notifying employees concerning (a) the 

prohibition of controlled substance at the workplace, (b) establishing a drug-free awareness 

program, and (c) requiring that each employee engaged in the performance of the Contract 

be given a copy of the statement required by section 8355(a), and requiring that the 

employee agree to abide by the terms of that statement. 

I also understand that if the District determines that I have either (a) made a false 

certification herein, or (b) violated this certification by failing to carry out the requirements 

of section 8355, that the Contract awarded herein is subject to termination, suspension of 

payments, or both. I further understand that, should I violate the terms of the Drug-Free 

Workplace Act of 1990, I may be subject to debarment in accordance with the requirements 

of the aforementioned Act. 

I acknowledge that I am aware of the provisions of and hereby certify that I will adhere to the 

requirements of the Drug-Free Workplace Act of 1990 and Health and Safety Code section 

11362.3. 

Date: 

 Proper Name of Contractor:  

 Signature: 

Print Name: 

Title: 

 

 

END OF DOCUMENT 
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DOCUMENT 00 45 46.04 

TOBACCO-FREE ENVIRONMENT CERTIFICATION 

 
BID NO.: 102 between the Tamalpais Union High School District (“District”) and   

  (“Contractor” or “Bidder”) (“Contract” or 

“Project”). 

This Tobacco-Free Environment Certification form is required from the successful Bidder. 

Pursuant to, without limitation, 20 U.S.C. section 6083, Labor Code section 6400 et seq., 

Health & Safety Code section 104350 et seq., Business and Professions Code section 22950 

et seq., and District Board policies, all District sites, including the Project site, are tobacco- 

free environments. Smoking and the use of tobacco products by all persons is prohibited on 

or in District property. District property includes school buildings, school grounds, school- 

owned vehicles and vehicles owned by others while on District property. The prohibition on 

smoking includes the use of any electronic smoking device that creates an aerosol or vapor, 

in any manner or in any form, and the use of any oral smoking device for the purpose of 

circumventing the prohibition of tobacco smoking. Further, Health & Safety Code section 

11362.3 prohibits the smoking or use of cannabis or cannabis products in any place where 

smoking tobacco is prohibited. 

I acknowledge that I am aware of the District’s policy regarding tobacco-free environments 

at District sites, including the Project site and hereby certify that I will adhere to the 

requirements of that policy and not permit any of my firm’s employees, agents, 

subcontractors, or my firm’s subcontractors’ employees or agents, to use tobacco and/or 

smoke on the Project site. 

Date: 

Proper Name of Contractor: 

Signature: 

Print Name: 

Title: 

 

END OF DOCUMENT 
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DOCUMENT 00 45 46.05 

DRUG AND ALCOHOL-FREE SCHOOLS CERTIFICATION 

 
BID NO.: 102 between the Tamalpais Union High School District (“District”) and   

  (“Contractor” or “Bidder”) (“Contract” or 

“Project”). 

Pursuant to, without limitation, District Board policies, all District sites, including the Project 

site, are drug and alcohol-free schools. Possession, use, or dale of drugs and alcohol is 

prohibited at any time in district-owned or leased buildings, on district property, and in district 

vehicles unless otherwise permitted by law. 

I acknowledge that I am aware of the District’s policy regarding drug and alcohol-free schools, 

including the Project site and hereby certify that I will adhere to the requirements of that 

policy and not permit any of my firm’s employees, agents, subcontractors, or my firm’s 

subcontractors’ employees or agents, to possess, use or sell: 

1. Any substance which may not lawfully be possessed, used, or sold in California. 

2. Cannabis or cannabis products (Health and Safety Code, § 11362.3; 21 USC §§ 812, 

844). 

3. Alcohol beverages, unless approved by the Superintendent or designee for limited 

purposes specified in Business and Professions Code section 25608. 

Date:   

Proper Name of Contractor:   

Signature:   

Print Name:   

Title:   

 

END OF DOCUMENT 
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DOCUMENT 00 45 46.06 

WORKPLACE VIOLENCE PREVENTION PLAN CERTIFICATION 

BID NO.: 102 between the Tamalpais Union High School District (“District”) and 

 

  (“Contractor” or “Bidder”) (“Contract” or “Project”). 

 

California Labor Code section 6401.9 requires covered employers to adopt a comprehensive 

workplace violence prevention plan, which shall be in writing and shall be available and easily 

accessible to the District’s employees. To the extent that it may apply to Contractor’s employees, 

the District’s Workplace Violence Prevention Plan (“Prevention Plan”) can be found here:   

https://simbli.eboardsolutions.com/Meetings/Attachment.aspx?S=36030468&AID=842333&MID=3

1098 or is available at the District Office.  

In light of Section 6401.9 of the California Labor Code, Contractor certifies that Contractor 

has ascertained that the personnel (including the entity’s employees and Subcontractors) 

providing site services on the District’s Project have (1) received comprehensive Prevention 

Plan training and (2) access to the Prevention Plan. 

 

Contractor understands that the Project site will need to comply with the Prevention Plan 

requirements for its employees and Subcontractors. Personnel who have not received 

comprehensive Prevention Plan training and do not have access to the Prevention Plan or 

decline to state if they received such training and have access to the Prevention Plan will be 

treated as not receiving comprehensive Prevention Plan Training and not having access to the 

Prevention Plan. 

 

Contractor agrees to compensate the District for any civil penalties and expenses (including 

attorney’s fees) it accrues pursuant to the California Labor Code, including but not limited to, 

California Labor Code section 6401.9(g), for any California Labor Code violations stemming 

from Contractor’s Project work. 

 

I acknowledge that I am aware of the provisions of and hereby certify that I will adhere to 

the requirements of the California Labor Code section 6401.9. 

Date: 

Proper Name of Contractor:   __________________________________________ 

Signature:                            ___________________________________________ 

Print Name:  

Title: 

 

END OF SECTION 

 

 

TAMALPAIS UNION HIGH WORKPLACE VIOLENCE PREVENTION PLAN 



TAMALPAIS UNION HIGH SCHOOL DISTRICT 
Redwood High School Pool Replastering Project 

HAZARDOUS MATERIALS CERTIFICATION 

DOCUMENT 00 45 46.07-6 
 

DOCUMENT 00 45 46.07 

HAZARDOUS MATERIALS CERTIFICATION 

BID NO.: 102 between Tamalpais Union High School District (“District”) and   

  (“Contractor” or “Bidder”) (“Contract” or 

“Project”). 

1. Contractor hereby certifies that no asbestos, or asbestos-containing materials, 

polychlorinated biphenyl (PCB), or any material listed by the federal or state 

Environmental Protection Agency or federal or state health agencies as a hazardous 

material, or any other material defined as being hazardous under federal or state 

laws, rules, or regulations, (“New Hazardous Material”), shall be furnished, installed, 

or incorporated in any way into the Project or in any tools, devices, clothing, or 

equipment used to affect any portion of Contractor's work on the Project for District. 

2. Contractor further certifies that it has instructed its employees with respect to the 

above-mentioned standards, hazards, risks, and liabilities. 

3. Asbestos and/or asbestos-containing material shall be defined as all items containing 

but not limited to chrysotile, crocidolite, amosite, anthophyllite, tremolite, and 

actinolite. Any or all material containing greater than one-tenth of one percent 

(0.1%) asbestos shall be defined as asbestos-containing material. 

4. Any disputes involving the question of whether or not material is New Hazardous 

Material shall be settled by electron microscopy or other appropriate and recognized 

testing procedure, at the District’s determination. The costs of any such tests shall 

be paid by Contractor if the material is found to be New Hazardous Material. 

5. All Work or materials found to be New Hazardous Material or Work or material 

installed with equipment containing New Hazardous Material will be immediately 

rejected and this Work will be removed at Contractor's expense at no additional cost 

to the District. 

6. Contractor has read and understood the document titled, “Hazardous Materials 

Procedures & Requirements” and shall comply with all the provisions outlined 

therein. 

7. Contractor certifies that it is knowledgeable of, and shall comply with, all laws 

applicable to the Work including, but not limited to, all federal, state, and local laws, 

statutes, standards, rules, regulations, and ordinances applicable to the Work. 

Date: 

Proper Name of Contractor:  

Signature: 

Print Name: 

Title: 

END OF DOCUMENT 
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DOCUMENT 00 45 46.08 

LEAD-BASED MATERIALS CERTIFICATION 

 
BID NO.: 102 between the Tamalpais Union High School District (“District”) and   

  (“Contractor” or “Bidder”) (“Contract” or 

“Project”). 

This certification provides notice to the Contractor that: 

(1) Contractor's work may disturb lead-containing building materials. 

(2) Contractor shall notify the District if any work may result in the disturbance of 

lead-containing building materials. 

(3) Contractor shall comply with the Renovation, Repair and Painting Rule, if 

lead-based paint is disturbed in a six-square-foot or greater area indoors or a 

20-square-foot or greater area outdoors. 

1. Lead as a Health Hazard 

Lead poisoning is recognized as a serious environmental health hazard facing children today. 

Even at low levels of exposure, much lower than previously believed, lead can impair the 

development of a child's central nervous system, causing learning disabilities, and leading to 

serious behavioral problems. Lead enters the environment as tiny lead particles and lead 

dust disburses when paint chips, chalks, peels, wears away over time, or is otherwise 

disturbed. Ingestion of lead dust is the most common pathway of childhood poisoning; lead 

dust gets on a child’s hands and toys and then into a child’s mouth through common hand-

to-mouth activity. 

Exposures may result from construction or remodeling activities that disturb lead paint, from 

ordinary wear and tear of windows and doors, or from friction on other surfaces. 

Ordinary construction and renovation or repainting activities carried out without 

lead-safe work practices can disturb lead-based paint and create significant hazards. 

Improper removal practices, such as dry scraping, sanding, or water blasting painted 

surfaces, are likely to generate high volumes of lead dust. 

Because the Contractor and its employees will be providing services for the District, and 

because the Contractor's work may disturb lead-containing building materials, CONTRACTOR 

IS HEREBY NOTIFIED of the potential presence of lead-containing materials located within 

certain buildings utilized by the District. All school buildings built prior to 1978 are presumed 

to contain some lead-based paint until sampling proves otherwise. 

2. Overview of California Law 

Education Code section 32240 et seq. is known as the Lead-Safe Schools Protection Act. 

Under this act, the Department of Health Services is to conduct a sample survey of schools 

in the State of California for the purpose of developing risk factors to predict lead 

contamination in public schools. (Ed. Code, § 32241.) 
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Any school that undertakes any action to abate existing risk factors for lead is required to 

utilize trained and state-certified contractors, inspectors, and workers. (Ed. Code, § 32243, 

subd. (b).) Moreover, lead-based paint, lead plumbing, and solders, or other potential sources 

of lead contamination, shall not be utilized in the construction of any new school facility or 

the modernization or renovation of any existing school facility. (Ed. Code, § 32244.) 

Both the Federal Occupational Safety and Health Administration ("Fed/OSHA") and the 

California Division of Occupational Safety and Health ("Cal/OSHA") have implemented safety 

orders applicable to all construction work where a contractor's employee may be 

occupationally exposed to lead. 

The OSHA Regulations apply to all construction work where a contractor's employee may be 

occupationally exposed to lead. The OSHA Regulations contain specific and detailed 

requirements imposed on contractors subject to those regulations. The OSHA Regulations 

define construction work as work for construction, alteration, and/or repair, including painting 

and decorating. Regulated work includes, but is not limited to, the following: 

a. Demolition or salvage of structures where lead or materials containing lead 

are present; 

b. Removal or encapsulation of materials containing lead; 

c. New construction, alteration, repair, or renovation of structures, substrates, 

or portions thereof, that contain lead, or materials containing lead; 

d. Installation of products containing lead; 

e. Lead contamination/emergency cleanup; 

f. Transportation, disposal, storage, or containment of lead or materials 

containing lead on the site or location at which construction activities are 

performed; and 

g. Maintenance operations associated with the construction activities described 

in the subsection. 

Because it is assumed by the District that all painted surfaces (interior as well as 

exterior) within the District contain some level of lead, it is imperative that the 

Contractor, its workers and subcontractors fully and adequately comply with all 

applicable laws, rules and regulations governing lead-based materials (including title 

8, California Code of Regulations, section 1532.1). 

Contractor shall notify the District if any Work may result in the disturbance of lead-

containing building materials. Any and all Work that may result in the disturbance of 

lead-containing building materials shall be coordinated through the District. A signed 

copy of this Certification shall be on file prior to beginning Work on the Project, along 

with all current insurance certificates. 
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3. Renovation, Repair and Painting Rule, Section 402(c)(3) of the Toxic 

Substances Control Act 

The EPA requires lead safe work practices to reduce exposure to lead hazards created by 

renovation, repair and painting activities that disturb lead-based paint. Pursuant to the 

Renovation, Repair and Painting Rule (RRP), renovations in homes, childcare facilities, and 

schools built prior to 1978 must be conducted by certified renovations firms, using 

renovators with training by a EPA-accredited training provider, and fully and adequately 

complying with all applicable laws, rules and regulations governing lead-based materials, 

including those rules and regulations appearing within title 40 of the Code of Federal 

Regulations as part 745 (40 CFR 745). 

The RRP requirements apply to all contractors who disturb lead-based paint in a six- square-

foot or greater area indoors or a 20-square-foot or greater area outdoors. If a DPH-certified 

inspector or risk assessor determines that a home constructed before 1978 is lead-free, the 

federal certification is not required for anyone working on that particular building. 

4. Contractor’s Liability 

If the Contractor fails to comply with any applicable laws, rules, or regulations, and that failure 

results in a site or worker contamination, the Contractor will be held solely responsible for all 

costs involved in any required corrective actions, and shall defend, indemnify, and hold 

harmless the District, pursuant to the indemnification provisions of the Contract, for all 

damages and other claims arising therefrom. 

If lead disturbance is anticipated in the Work, only persons with appropriate accreditation, 

registrations, licenses, and training shall conduct this Work. 

It shall be the responsibility of the Contractor to properly dispose of any and all waste 

products, including, but not limited to, paint chips, any collected residue, or any other visual 

material that may occur from the prepping of any painted surface. It will be the responsibility 

of the Contractor to provide the proper disposal of any hazardous waste by a certified 

hazardous waste hauler. This company shall be registered with the Department of 

Transportation (DOT) and shall be able to issue a current manifest number upon transporting 

any hazardous material from any school site within the District. 

The Contractor shall provide the District with any sample results prior to beginning Work, 

during the Work, and after the completion of the Work. The District may request to examine, 

prior to the commencement of the Work, the lead training records of each employee of the 

Contractor. 

THE CONTRACTOR HEREBY ACKNOWLEDGES, UNDER PENALTY OF PERJURY, THAT IT: 

1. HAS RECEIVED NOTIFICATION OF POTENTIAL LEAD-BASED MATERIALS ON THE 

OWNER'S PROPERTY; 

2. IS KNOWLEDGEABLE REGARDING AND WILL COMPLY WITH ALL APPLICABLE LAWS, 

RULES, AND REGULATIONS GOVERNING WORK WITH, AND DISPOSAL, OF LEAD. 
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THE UNDERSIGNED WARRANTS THAT HE/SHE HAS THE AUTHORITY TO SIGN ON BEHALF 

OF AND BIND THE CONTRACTOR. THE DISTRICT MAY REQUIRE PROOF OF SUCH 

AUTHORITY. 

 

Date: 

Proper Name of Contractor:  

Signature: 

Print Name: 

Title: 

 

END OF DOCUMENT 
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DOCUMENT 00 45 46.09 

IMPORTED MATERIALS CERTIFICATION 

 
BID NO.: 102 between the Tamalpais Union High School District (“District”) and   

  (“Contractor” or “Bidder”) (“Contract” or 

“Project”). 

This form shall be executed by all entities that, in any way, provide or deliver and/or supply 

any soils, aggregate, or related materials (“Fill”) to the Project Site and shall be provided to 

the District at least ten (10) days before delivery. All Fill shall satisfy all requirements of any 

environmental review of the Project performed pursuant to the statutes and guidelines of the 

California Environmental Quality Act, section 21020 et seq. of the Public Resources 

Code (“CEQA”), and all requirements of section 17210 et seq. of the Education Code, including 

requirements for a Phase I environmental assessment acceptable to the State of California 

Department of Education and Department of Toxic Substances Control. 

 
Certification of: □ Delivery Firm/Transporter 

□ Wholesaler 
□ Supplier 
□ Broker 

□ Manufacturer 
□ Retailer 

□ Distributor □ Other   

Type of Entity □ Corporation 
□ Limited Partnership 
□ Sole Proprietorship 

□ General Partnership 
□ Limited Liability Company 
□ Other   

Name of firm ("Firm"):   

Mailing address:   

Addresses of branch office used for this Project:   

If subsidiary, name and address of parent company:   

 

 

By my signature below, I hereby certify that I am aware of section 25260 of the Health and 

Safety Code and the sections referenced therein regarding the definition of hazardous 

material. I further certify on behalf of the Firm that all soils, aggregates, or related materials 

provided, delivered, and/or supplied or that will be provided, delivered, and/or supplied by 

this Firm to the Project Site are free of any and all hazardous material as defined in section 

25260 of the Health and Safety Code. I further certify that I am authorized to make this 

certification on behalf of the Firm. 

Date:   

Proper Name of Firm:   

Signature:   

Print Name:   

Title: ____________________________________      END OF DOCUMENT 
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DOCUMENT 00 45 46.10 

CRIMINAL BACKGROUND INVESTIGATION/ 

FINGERPRINTING CERTIFICATION 

BID NO.: 102 between the Tamalpais Union High School District (“District”) and   

  (“Contractor” or “Bidder”) (“Contract” or 

“Project”). 

The undersigned does hereby certify to the District that I am a representative of the 

Contractor currently under contract with the District; that I am familiar with the facts herein 

certified; and that I am authorized and qualified to execute this certificate on behalf of 

Contractor. 

Contractor certifies that it has taken at least one of the following actions (check all that apply): 

 Pursuant to Education Code section 45125.2(a), Contractor has installed or will install, 

prior to commencement of Work, a physical barrier at the Work Site, that will limit contact 

between Contractor's employees, Subcontractors or suppliers and District pupils at all 

times; and/or 

 Pursuant to Education Code section 45125.2(a), Contractor certifies that all employees 

will be under the continual supervision of, and monitored by, an employee of the 

Contractor who the California Department of Justice (“DOJ”) has ascertained, or as 

described below, will ascertain, has not been convicted of a violent or serious felony. The 

name and title of the employee who will be supervising Contractor's and its subcontractors' 

or suppliers’ employees is: 

Name:   

Title:   

NOTE: If Contractor is a sole proprietor, and elects the above option, Contractor must 

have the above-named employee’s fingerprints prepared and submitted by District for 

submission to the DOJ, in accordance with Education Code section 45125.1(h). No work 

shall commence until such determination by DOJ has been made. 

 Pursuant to Education Code section 45125.2(a), the District will take appropriate steps to 

protect the safety of any pupils that may come in contact with Contractor’s employees, 

subcontractors or suppliers so that the fingerprinting and criminal background 

investigation requirements of Education Code section 45125.2 shall not apply to 

Contractor under the Contract. 

 The Work on the Contract is either (i) at an unoccupied school site and no employee of 

Contractor and/or subcontractor or supplier of any tier of the Contract shall come in 

contact with the District pupils or (ii) if Contractor’s employees or any subcontractor or 

supplier of any tier of the Contract interacts with pupils, such interaction shall only take 

place under the immediate supervision and control of the pupil’s parent or guardian or a 

school employee, so that the fingerprinting and criminal background investigation 

requirements of Education Code section 45125.1 shall not apply to Contractor under the 

Contract. 
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 The Contractor, who is not a sole proprietor, has complied with the fingerprinting 

requirements of Education Code section 45125.1 with respect to all Contractor’s 

employees and all of its Subcontractors’ employees who may have contact with District 

pupils in the course of providing services pursuant to the Contract, and the DOJ has 

determined (A) that none of those employees has been convicted of a felony, as that term 

is defined in Education Code section 45122.1 and/or (B) that the prohibition does not apply 

to an employee as provided by Education Code section 45125.1(e)(2) or (3). When the 

Contractor performs the criminal background check, it shall immediately provide any 

subsequent arrest and conviction information it receives to the District pursuant to the 

subsequent arrest service. No work shall commence until the Department of Justice 

ascertains that Contractor’s employees and any subcontractors’ employees have not been 

convicted of a felony as defined in Education Code Section 45122.1. 

A complete and accurate list of Contractor's employees and of all of its subcontractors' 

employees who may come in contact with District pupils during the course and scope of 

the Contract is attached hereto as ATTACHMENT “A;” and 

 The Contractor is a sole proprietor and intends to comply with the fingerprinting 

requirements of Education Code section 45125.1(h) with respect to all Contractor’s 

employees who may have contact with District pupils in the course of providing services 

pursuant to the Contract, and hereby agrees to the District’s preparation and submission 

of fingerprints such that the DOJ may determine (A) that none of those employees has 

been convicted of a felony, as that term is defined in Education Code section 45122.1 

and/or (B) that the prohibition does not apply to an employee as provided by Education 

Code section 45125.1(e)(2) or (3). No work shall commence until the Department of 

Justice ascertains that Contractor’s employees and any subcontractors’ employees have 

not been convicted of a felony as defined in Education Code Section 45122.1. 

 

Contractor’s responsibility for background clearance extends to all of its employees, 

Subcontractors or suppliers, and employees of Subcontractors or suppliers coming into 

contact with District pupils regardless of whether they are designated as employees or acting 

as independent contractors of the Contractor. 

 

Date:                                   ___________________________________________ 

Proper Name of Contractor: 

Signature: 

Print Name: 

Title: 

 

 

[CONTINUED ON NEXT PAGE] 



TAMALPAIS UNION HIGH SCHOOL DISTRICT CRIMINAL BACKGROUND INVESTIGATION/ 
Redwood High School Pool Replastering 
Project 

FINGERPRINTING CERTIFICATION 

DOCUMENT 00 45 46.10-3 

 

ATTACHMENT “A” 

List of Employees/Subcontractors 

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

If further space is required for the list of employees/subcontractors, attach additional copies 

of this page. 

 

END OF DOCUMENT 



TAMALPAIS UNION HIGH SCHOOL DISTRICT 
Redwood High School Pool Replastering Project 

REGISTERED SUBCONTRACTORS LIST 

DOCUMENT 00 45 49-1 
 

DOCUMENT 00 45 49 

REGISTERED SUBCONTRACTORS LIST 

(Labor Code Section 1771.1) 

PROJECT: Redwood High School Pool Replastering Project 

 

Date Submitted (for Updates):   

 

Contractor acknowledges and agrees that it must clearly set forth below the name and 

Department of Industrial Relations (DIR) registration number of each subcontractor for all 

tiers who will perform work or labor or render service to Contractor or its subcontractors in 

or about the construction of the Work at least two (2) weeks before the subcontractor 

is scheduled to perform work. This document is to be updated as all tiers of subcontractors 

are identified. 

Contractor acknowledges and agrees that, if Contractor fails to list as to any subcontractor of 

any tier who performs any portion of Work, the Contract is subject to cancellation and the 

Contractor will be subjected to penalty under applicable law. 

If further space is required for the list of proposed subcontractors, attach additional copies 

of page 2 showing the required information, as indicated below. 

Subcontractor Name:     

DIR Registration #:    

Portion of Work:   

Subcontractor Name:     

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:   

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   



TAMALPAIS UNION HIGH SCHOOL DISTRICT 
Redwood High School Pool Replastering Project 

REGISTERED SUBCONTRACTORS LIST 

DOCUMENT 00 45 49-2 
 

Subcontractor Name:   

DIR Registration #:   

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:   

Portion of Work:   

Subcontractor Name:   

DIR Registration #:   

Portion of Work:     

Date:   

Name of Contractor:   

Signature:   

Print Name:   

Title:   

END OF DOCUMENT 



333 Doherty Drive | Larkspur, CA 94939 | (415) 945-1056 | www.tamdistrict.org 
Archie Williams | Redwood | San Andreas | Tamalpais | Tamiscal | Tam Adult 

 

 
 

NOTICE OF AWARD 

Contractor: Contractor Name (Contractor Address)) 

Project: Redwood High School Pool Replastering Project - BID NO. 102 

Contractor has been awarded the Contract for the above-referenced Project on Date of Award, by action of the District's Board of 

Trustees at the public Board meeting held on Date of Board Approval (if needed). 

The Contract Price is Contract Price – spelled out ($xxx,xxx,xxx). 

You are required to execute the Contract and furnish the required documents listed below within ten (10) calendar days from the 

date of issuance of this Notice of Award (as signed and dated below): 

a. Agreement: To be executed by successful Bidder; submit three (3) copies, each bearing an original signature. 

b. Performance Bond (100%): On the form provided in the Contract Documents and fully executed as indicated on the 
form. 

c. Payment Bond (Contractor's Labor & Material Bond) (100%): On the form provided in the Contract 
Documents and fully executed as indicated on the form. 

d. Insurance Certificates and Endorsements: As required. 

e. Workers' Compensation Certification. 

f. Prevailing Wage and Related Labor Requirements Certification. 

g. Disabled Veteran Business Enterprise Participation Certification: As required. 

h. Drug-Free Workplace Certification: As required. 

i. Tobacco-Free Workplace Certification: As required. 

j. Drug & Alcohol-Free Schools Certification:  As required. 

k. Workplace Violence Prevention Plan Certification 

l. Hazardous Materials Certification: As required. 

m. Lead-Based Materials Certification: As required. 

n. Imported Materials Certification: As required. 

o. Criminal Background Investigation/Fingerprinting Certification. 

p. Registered Subcontractors List: Must include Department of Industrial Relations (DIR) registration 
number of each subcontractor for all tiers. 

 

Failure to comply with these conditions within the time specified will entitle the District to consider your bid abandoned, to annul 
this Notice of Award, and to declare your Bid Security forfeited, as well as any other rights the District may have against the 
Contractor. 

You are required to return an acknowledged copy of this Notice of Award to the District, attention to Mike Woolard, Senior Director 
of Facilities Planning. After you comply with these conditions, the District will provide one fully-signed original of the Agreement. 

 

 

http://www.tamdistrict.org/


SIGNATURE 

 
Dated:   

 
By:   

Mike Woolard 

Senior Director of Facilities Planning 

 
Contractor to sign and date this NOA to acknowledge acceptance. 

Contractor’s Acknowledgement of Acceptance for Notice of Award: 

Receipt of this Notice of Award is hereby acknowledged by Contractor Name 
 
 
 

 

Authorized Company Representative Date 
 
 
 

 

Title 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

TAMALPAIS UNION                                                                                    NOTICE OF AWARD 

HIGH SCHOOL DISTRICT 
Redwood High School Pool Replastering Project DOCUMENT 

00-51-00-2 
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AGREEMENT FOR CONSTRUCTION SERVICES (SMALL PROJECTS) 

 

AGREEMENT NUMBER 102 

 

THIS AGREEMENT is made and entered into this    day of   

 , 2025, by and between       (“Contractor”) and 

Tamalpais Union High School District (“District”) (“Contract”). 

 

1. The Contractor shall furnish to the District for a total price of     

   Dollars ($    ) (“Contract Price”), the following services 

(“Services” or “Work”): 

 

             
 

Contractor’s duties and services under this Contract shall not include preparing or assisting 

the District with any portion of the District’s preparation of a request for proposals, request 

for qualifications, or any other solicitation regarding a subsequent or additional contract 

with the District. The District shall at all times retain responsibility for public contracting, 

including with respect to any subsequent phase of this Project. Contractor’s participation 

in the planning, discussions, or drawing of project plans or specifications shall be limited 

to conceptual, preliminary, or initial plans or specifications. Contractor shall cooperate 

with the District to ensure that all bidders for a subsequent contract on any subsequent 

phase of this Project have access to the same information, including all conceptual, 

preliminary, or initial plans or specifications prepared by Contractor pursuant to this 

Contract. 

 

2. Payment for the Work shall be made in accordance with the Terms and Conditions. 

3. Contractor shall perform the Work at Redwood High School, 395 Doherty Drive, Larkspur, 

CA (“Site”).  The Project is the scope of Work performed at the Site. 

 

4. Work shall be completed within  Thirty-Five (35) consecutive calendar days (“Contract 

Time”) from the date specified in the District’s Notice to Proceed, unless terminated earlier 

by the District for cause or for convenience.   

 

It is understood and agreed that the Work shall be performed and completed as required 

in the Contract Documents (as defined herein) including, without limitation, the Drawings 

and Specifications and submission of all documents required to secure funding or by the 

Division of the State Architect (“DSA”) for close-out of the Project, under the direction and 

supervision of, and subject to the approval of, the District or its authorized representative. 

 

5. Contractor agrees that if the Work is not completed within the Contract Time and/or 

pursuant to the completion schedule, construction schedule, or project milestones 

developed pursuant to provisions of the Contract, it is understood, acknowledged, and 

agreed that the District will suffer damage which is not capable of being calculated.  

Pursuant to Government Code section 53069.85, Contractor shall pay to the District, as 

fixed and liquidated damages for these incalculable damages, the sum of One Thousand 

Dollars ($1,000) per day for each and every calendar day of delay beyond the Contract 

Time or beyond any completion schedule, construction schedule, or project milestones 

established pursuant to the Contract. 

 

 

[REMAINDER OF PAGE LEFT BLANK INTENTIONALLY] 
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6. This Contract incorporates by this reference the Contract Documents attached hereto.  

Contractor, by executing this Contract, agrees to comply with all obligations set forth in 

the Contract Documents.  The Contract Documents include only the following documents, 

as indicated: 

 

__X__ Notice to Bidders 

__X__ Instructions to Bidders 

__X__ Bid Form and Proposal 

__X__ Bid Bond 

__X__ Designated Subcontractors List 

__X___ Site Visit/Job Walk Certification 

__X__ Noncollusion Declaration 

__X__ Iran Contracting Act Certification  

__X__ Workers’ Compensation 

Certification 

__X__ Prevailing Wage Certification 

__X_ Disabled Veterans' Business 

Enterprise Participation  

Certification 

__X_  Drug-Free Workplace Certification 

__X_ Tobacco-Free Environment 

Certification 

__X__ Drug & Alcohol-Free Schools 

Certification 

 

 

__X_ Workplace Violence Prevention Plan 

Certification 

__X_Hazardous Materials Certification 

__X__ Lead-Product(s) Certification 

__X_  Imported Materials Certification 

__X__ Criminal Background Investigation 

/ Fingerprinting Certification 

__X__ Registered Subcontractor List 

__X_  Notice to Award 

__X__ Agreement Form 

__X__ Exhibit “A” (“Scope of Work”)  

__X__ Notice of Proceed 

__X__ Performance Bond 

__X__ Payment Bond 

__X___ Guarantee Form 

__X__ Insurance Certificates and   

Endorsements 

__X__ Specifications 

__X__ Plans 

 

 

 

7. Contractor shall not commence the Work under this Contract until the Contractor has 

submitted and the District has approved the performance bond, payment (labor and 

material) bond, the certificate(s) and the endorsement(s) of insurance required under the 

Terms and Conditions and the District has issued a Notice to Proceed. 

 

8. The Design Professional In General Responsible Charge for the Project is RS+M 

Design/Engineering (“Architect”), the construction manager on the Project is Greystone 

West Company (“Construction Manager”), and the project inspector on the Project is 

_______TBD__________ (“Project Inspector”).  Contractor hereby acknowledges that the 

Architect, the Construction Manager, the Project Inspector, and the Division of the State 

Architect have authority to approve and/or suspend Work if the Contractor’s Work does 

not comply with the requirements of the Contract Documents, Title 24 of the California 

Code of Regulations, and all applicable laws.  No work shall be carried on except with the 

knowledge and under the inspection of said Project Inspector.  Project Inspector shall have 

free access to any or all parts of work at any time.  Contractor shall furnish Project 

Inspector reasonable opportunities for obtaining such information as may be necessary to 

keep Project Inspector fully informed respecting progress, manner of work, and character 

of materials.  The Contractor shall be liable for any delay caused by its non-compliant 

Work or its failure to provide proper notification for inspection.  
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9. Inspection and acceptance of the Work shall be performed by Mike Woolard of the Planning 

Department of the District. 

 

10. Any notice required or permitted to be given under this Contract shall be deemed to have 

been given, served, and received if given in writing and either personally delivered or 

deposited in the United States mail, registered or certified mail, postage prepaid, return 

receipt required, or sent by overnight delivery service, or facsimile or email, addressed as 

follows: 

 

District 

 

Tamalpais Union High School District 

ATTN:  Mike Woolard 

333 Doherty Drive, Larkspur, CA 

mwoolard@tamdistrict.org 

Contractor 

 

Name:  ____________________ 

ATTN:  ____________________ 

[ADDRESS] 

[EMAIL] 

 

Any notice personally given or sent by facsimile or email shall be effective upon receipt.  

Any notice sent by overnight delivery service shall be effective the business day next 

following delivery to the overnight delivery service.  Any notice given by mail shall be 

effective three (3) days after deposit in the United States mail.  

 

11. Contractor shall guarantee all labor and material used in the performance of this Contract 

for a period of one (1) year from the date of the District’s written approval of the Work.   

 

12. This Contract incorporates by this reference the Terms and Conditions attached hereto.  

Contractor, by executing this Contract, agrees to comply with all the Terms and Conditions. 

13. Each exhibit attached hereto is hereby incorporated herein by reference. 

14. Each party has the full power and authority to enter into and perform this Contract, and 

the person signing this Contract on behalf of each party has been properly authorized and 

empowered to enter into this Contract. 

15. This Contract may be executed in one or more counterparts, and all counterparts together 

shall be construed as one document. A facsimile or electronic signature shall be deemed 

to be the equivalent of the actual original signature. All counterparts so executed shall 

constitute one Contract binding all the Parties hereto. 

 

16. By signing this Contract, Contractor certifies, under penalty of perjury, that all the 

information provided in the Contract Documents is true, complete, and correct. 

 

[SIGNATURES ON FOLLOWING PAGE] 
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ACCEPTED AND AGREED on the date indicated below:  

 

Dated:      , 2025 

Tamalpais Union High School District 

Signature:        

Print Name:   Mike Woolard  

Print Title:  Senior Director of Facilities     

Planning 

Address:  333 Doherty Drive, Larkspur, CA 

Telephone:  415-945-1083 

E-Mail:  mwoolard@tamdistrict.org 

 

Dated:     , 2025 

Contractor:        

Signature:        

Print Name:        

Print Title:        

License No.:        

Registration No.:       

Address:        

Telephone:        

Facsimile:        

E-Mail:        

 

Information regarding Contractor: 

 

Type of Business Entity: 

____ Individual 

____ Sole Proprietorship 

____ Partnership 

____ Limited Partnership 

____ Corporation, State:     _ 

____ Limited Liability Company 

____ Other:        

 

____________________________: 

Employer Identification and/or  

Social Security Number 

 

NOTE: Section 6041 of the Internal 

Revenue Code (26 U.S.C. 6041) and 

Section 1.6041-1 of Title 26 of the 

Code of Federal Regulations (26 

C.F.R. 1.6041-1) requires the 

recipients of $600.00 or more to 

furnish their taxpayer information 

to the payer.  In order to comply 

with these requirements, the 

District requires the Contractor to 

furnish the information requested 

in this section. 

[REMAINDER OF PAGE LEFT BLANK INTENTIONALLY; TERMS AND CONDITIONS FOLLOW] 
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TERMS AND CONDITIONS TO CONTRACT 
 

1. NOTICE TO PROCEED:  District shall provide a Notice to Proceed to Contractor pursuant to the 

Contract at which time Contractor shall proceed with the Work. 

2. STANDARD OF CARE:  Contractor shall perform, diligently prosecute and complete the Work in a 
good and workmanlike manner within the Contract Time, and in strict conformity with all Contract 

Documents.   

3. SITE EXAMINATION:  Contractor has examined the Site and certifies that it accepts all 
measurements, specifications and conditions affecting the Work to be performed at the Site.  By 
submitting its quote, Contractor warrants that it has made all Site examination(s) that it deems 
necessary as to the condition of the Site, its accessibility for materials, workers and utilities, and 

Contractor’s ability to protect existing surface and subsurface improvements.  No claim for allowance of 
time or money will be allowed as to any other undiscovered condition on the Site.  

4. PERMITS, LICENSES AND REGISTRATION:  Contractor and all of its employees, agents, and 
subcontractors shall secure and maintain in force, at Contractor’s sole cost and expense, all licenses, 

registration and permits as are required by law, in connection with the furnishing of materials, supplies, 
or services herein listed. 

5. PROJECT INSPECTION CARD:  Contractor shall verify that forms DSA 152 Project Inspection Card 
(or current version) are issued for the Project prior to commencement of construction. 

6. NOTIFICATION:  Contractor shall notify the Architect and Project Inspector, in writing, of the 
commencement and completion of construction of each and every aspect of the work at least 48 hours 
in advance by submitting form DSA 156 (or current version) to the Project Inspector.  Forms are 
available on the DSA’s website at: http://www.dgs.ca.gov/dsa/Forms.aspx.   

7. LABOR, MATERIALS AND EQUIPMENT: Contractor shall furnish all tools, equipment, apparatus, 

facilities, transportation, labor, and material necessary to furnish the services herein described, the 
services to be performed at such times and places as directed by and subject to the approval of the 
authorized District representative indicated in the Work specifications attached hereto.  Unless otherwise 
specified, all materials shall be new and previously unused, and of the manufacturer’s latest model or 

the best of their respective kinds and grades as noted or specified, and workmanship shall be of good 
quality.  

8. SUBSTITUTIONS: No substitutions of material from those specified in the Work Specifications shall 
be made without the prior written approval of the District.  Contractor shall be responsible for any re-
design costs occasioned by District’s acceptance and/or approval of any substitute, as well as any costs 

that the District incurs for professional services, including DSA fees.  District may deduct those costs 
from any amounts owing to Contractor for the review of the request for substitution, even if the request 
for substitution is not approved.  Contractor shall, in the event that a substitute is less costly than that 

specified, credit the District with one-hundred percent (100%) of the net difference between the 
substitute and the originally specified material.     

9. INDEPENDENT CONTRACTOR:  Contractor represents and warrants that Contractor is an 

independent contractor or business entity that is:  (i) free from the control and direction of the District 
in connection with the performance of the Services, (ii) performing Services that are outside the usual 
course of the District’s business, and (iii) customarily engaged in an independently established trade, 
occupation, or business of the same nature as that involved in the Services performed, District being 
interested only in the results obtained.  Contractor understands and agrees that it and all of its 

employees shall not be considered officers, employees, agents, partner, or joint venture of the District, 
and are not entitled to benefits of any kind or nature normally provided employees of the District and/or 
to which District's employees are normally entitled, including, but not limited to, State Unemployment 
Compensation or Worker's Compensation.  Contractor shall assume full responsibility for payment of all 
federal, state, and local taxes or contributions, including unemployment insurance, social security, and 

income taxes with respect to Consultant's employees. 

10. CONTRACTOR SUPERVISION: Contractor shall provide competent supervision of personnel 

employed on the job Site, use of equipment, and quality of workmanship.  

11. WORKERS: Contractor shall at all times enforce strict discipline and good order among its 

employees and the employees of its subcontractors and shall not employ or work any unfit person or 
anyone not skilled in work assigned to him or her.  Any person in the employ of the Contractor or a 
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subcontractor whom the District may deem incompetent or unfit shall be dismissed from the Site and 
shall not again be employed at Site without written consent from the District. 

12. SUBCONTRACTORS: Subcontractors, if any, engaged by the Contractor for any Service or Work 

under this Contract shall be subject to the approval of the District.  Contractor agrees to bind every 
subcontractor by the terms of the Contract as far as such terms are applicable to subcontractor’s work, 
including, without limitation, all registration, indemnification, insurance, bond, and warranty 
requirements.  If Contractor shall subcontract any part of this Contract, Contractor shall be fully 
responsible to the District for acts and omissions of its subcontractor and of persons either directly or 

indirectly employed by itself.  Nothing contained in the Contract Documents shall create any contractual 
relations between any subcontractor and the District. 

13. SAFETY AND SECURITY: Contractor is responsible for maintaining safety in the performance of 
this Contract.  Contractor shall be responsible to ascertain from the District the rules and regulations 

pertaining to safety, security, and driving on school grounds, particularly when children are present. 

14. RESERVED:  

15. RESERVED:  

16. LEAD-BASED PAINT: Pursuant to the Lead-Safe Schools Protection Act (Education Code section 
32240 et seq.) and other applicable law, no lead-based paint, lead plumbing and solders, or other 
potential sources of lead contamination shall be utilized on this Project, and only trained and state-
certified contractors, inspectors and workers shall undertake any action to abate existing risk factors for 

lead. Pursuant to the Renovation, Repair and Painting Rule (title 40 of the Code of Federal Regulations 
part 745 (40 CFR 745)), all contractors who disturb lead-based paint in a six-square-foot area or greater 
indoors or a 20-square-foot area or greater outdoors must be trained by an EPA-accredited provider 
and certified by the EPA.  Contractor must execute the Lead-Based Paint Certification, if applicable.  

17. RESERVED: 

18. CLEAN UP: Debris shall be removed from the Site.  The Site shall be in order at all times when 
work is not actually being performed and shall be maintained in a reasonably clean condition. 

19. PROTECTION OF WORK AND PROPERTY:  Contractor shall erect and properly maintain at all 

times, as required by conditions and progress of the Work, all necessary safeguards, signs, barriers, 
lights, and security persons for protection of workers and the public, and shall post danger signs warning 
against hazards created by the Work.  In an emergency affecting life and safety of life or of Work or of 
adjoining property, Contractor, without special instruction or authorization from District, is permitted to 
act at his discretion to prevent such threatened loss or injury.  

20. FORCE MAJEURE: “Force Majeure” means any event or circumstance unknown at the time of 

contracting that is beyond the parties’ control and makes performance of the contract impractical or 
impossible.  The Party seeking to have its performance obligation(s) excused must demonstrate that 
there was such an insuperable interference occurring without the party’s intervention as could not have 

been prevented by the exercise of prudence, diligence, and care, by providing prompt notice to the 

other Party, including full particulars of such event, of its inability to perform its obligations due to such 
event, following commencement of the claiming Party’s inability to so perform its obligations.  To the 
extent satisfying these conditions, Force Majeure events include the following:  acts of God, war, civil 
unrest, epidemic, fire, smoke, volcanic eruption, earthquake, strike, unusually severe weather, flood, 
or shortage of transportation facilities, lock out, or commandeering of materials, product, plant, or 
facilities by the government.  Force Majeure shall not be based on a Party’s financial inability to perform 
under this Agreement unless there exists extreme and unreasonable difficulty, expense, injury, or loss 

involved.  A Force Majeure event does not include an act of negligence or intentional wrongdoing by a 
Party.  Any Party claiming a Force Majeure event shall use reasonable diligence to remove the condition 
that prevents performance and shall not be entitled to suspend performance of its obligations in any 
greater scope or for any longer duration than is required by the Force Majeure event. Each Party shall 
use its best efforts to mitigate the effects of such Force Majeure event, remedy its inability to perform, 

and resume full performance of its obligations hereunder.  Costs imposed by the government on sales 
or importation of goods or materials including, without limitation, tariffs or taxes, are not Force Majeure. 

21. CORRECTION OF ERRORS: Contractor shall perform, at its own cost and expense and without 
reimbursement from the District, any work necessary to correct errors or omissions that are caused by 
the Contractor’s failure to comply with the approved plans and specifications and the standard of care 
required herein.  Schedule delays resulting from unauthorized work shall be Contractor’s responsibility. 
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22. NO RELIEF FROM OBLIGATIONS BASED ON REVIEW BY OTHER PERSONS: Contractor shall 
not be relieved of obligations to perform the Work in accordance with the Contract Documents by act or 
omission of the District, Architect, Construction Manager, Project Inspector, or DSA or other entities 
having jurisdiction including, but not limited to, administration of the Contract, review of submittals, or 

by tests, observation, inspection, or permit/interconnection approvals. 

23. DISTRICT’S RIGHT TO PERFORM WORK:   If the Contractor should neglect to prosecute the 
Work properly or fail to perform any provisions of this Contract, the District, after FORTY-EIGHT (48) 
hours’ written notice to the Contractor, may make good such deficiencies, without prejudice to any other 

remedy it may have, including but not limited to the District hiring its own forces or another contractor 
to replace the Contractor’s nonconforming Work, in which case the District shall either issue a deductive 
Change Order, a Construction Change Directive, or invoice the Contractor for the cost of that work.  
Contractor shall pay any invoices within thirty (30) days of receipt of same or District may withhold 

those amounts from payment(s) otherwise due to Contractor. 

24. ACCESS TO WORK: District representatives, Architect, and Project Inspector shall at all times have 

access to the Work wherever it is in preparation or in progress.  Contractor shall provide safe and proper 
facilities for such access. 

25. OCCUPANCY: District reserves the right to occupy buildings at any time before formal Contract 

completion and such occupancy shall not constitute final acceptance or approval of any part of the Work 
covered by this Contract, nor shall such occupancy extend the date specified for completion of the Work. 

26. PAYMENT: On a monthly basis, Contractor shall submit an application for payment based upon the 
estimated value for materials delivered or services performed under the Contract as of the date of 
submission (“Application for Payment”).  Within thirty (30) days after District’s approval of the 

Application for Payment, Contractor shall be paid a sum equal to ninety-five percent (95%) of the value 
of the Work performed (as verified by Architect and Inspector and certified by Contractor) up to the last 

day of the previous month, less the aggregate of previous payments and amount to be withheld.  The 
District may withhold or deduct from any payment an amount necessary to protect the District from loss 
because of: (1) liquidated damages which have accrued as of the date of the application for payment; 
(2) any sums expended by the District in performing any of Contractor’s obligations under the Contract 

which Contractor has failed to perform or has performed inadequately; (3) defective Work not remedied; 
(4) stop payment notices as allowed by state law; (5) reasonable doubt that the Work can be completed 
for the unpaid balance of the Total Contract price or by the scheduled completion date; (6) unsatisfactory 
prosecution of the Work by Contractor; (7) unauthorized deviations from the Contract; (8) failure of the 
Contractor to maintain or submit on a timely basis proper and sufficient documentation as required by 
the Contract or by District during the prosecution of the Work; (9) erroneous or false estimates by the 
Contractor of the value of the Work performed; (10) any sums representing expenses, losses, or 

damages, as determined by the District, incurred by the District for which Contractor is liable under the 
Contract; and (11) any other sums which the District is entitled to recover from Contractor under the 

terms of the Contract or pursuant to state law, including section 1727 of the California Labor Code.  The 
failure by the District to deduct any of these sums from a progress payment shall not constitute a waiver 
of the District’s right to such sums.  The District shall retain five percent (5%) from all amounts owing 
as retention.  Retention shall be paid pursuant to Public Contract Code sections 7107, 7200 and 7201.  

27. AUDIT. Contractor shall establish and maintain books, records, and systems of account, in 

accordance with generally accepted accounting principles, reflecting all business operations of 
Contractor transacted under this Contract. Contractor shall retain these books, records, and systems of 
account during the Term of this Contract and for five (5) years thereafter. Contractor shall permit 
District, its agent, other representatives, or an independent auditor to audit, examine, and make 

excerpts, copies, and transcripts from all books and records, and to make audit(s) of all billing 
statements, invoices, records, and other data related to the Work covered by this Contract. Audit(s) 
may be performed at any time, provided that District shall give reasonable prior notice to Contractor 
and shall conduct audit(s) during Contractor’s normal business hours, unless Contractor otherwise 

consents. 

28. CHANGE IN SCOPE OF WORK:  

28.1. Changes in Scope of Work.  Any change in the scope of the Work, method of performance, 
nature of materials or price thereof, or any other matter materially affecting the performance or 
nature of the Work shall not be paid for or accepted unless such change, addition, or deletion is 

approved in advance and in writing by a valid change order executed by the District.  Contractor 
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specifically understands, acknowledges, and agrees that the District shall have the right to request 
any alterations, deviations, reductions, or additions to the Project or Work, and the cost thereof 
shall be added to or deducted from the amount of the Contract Price by fair and reasonable 
valuations.  Contractor shall include maximums of ten percent (10%) mark-up for all tiers of 

subcontractors, five percent (5%) for overhead and profit, and two and one-half percent (2.5%) for 
bonds and insurance.  Contractor also agrees to provide the District with all information requested 
to substantiate the cost of the change order and to inform the District whether the Work will be 
done by the Contractor or a subcontractor.  In addition to any other information requested, 
Contractor shall submit, prior to approval of the change order, its request for a time extension (if 
any), as well as all information necessary to substantiate its belief that such change will delay the 
completion of the Work.  If Contractor fails to submit its request for a time extension or the 

necessary supporting information, it shall be deemed to have waived its right to request such 

extension.  

28.2. Allowances.  If there is an Allowance, then Contractor shall not bill for or be due any portion 
of an Allowance unless Owner has identified specific work, Contractor has submitted a price for that 

work or Owner has proposed a price for that work, Owner has accepted the cost for that work, and 
Owner has executed an Allowance Expenditure Directive incorporating that work. Allowance 
Expenditure Directives shall be based on Contractor’s costs, without overhead and profit, for 
products, delivery, installation, labor, insurance, payroll, taxes, bonding and equipment rental will 
be included in Allowance Expenditure Directive authorizing expenditure of funds from the Allowance. 
No overhead and profit shall be added to the Allowance Expenditure Directive. 

29. INDEMNIFICATION:   

29.1. To the furthest extent permitted by California law, Contractor shall indemnify and hold 
harmless the District and its Governing Board, agents, representatives, employees, consultants, and 

volunteers (the “Indemnified Parties”) from any and all demands, damages, injuries, losses, 

expenses, liabilities, claims, suits, and actions (the “Claims”) of any kind, nature, and description, 
including, but not limited to, attorneys’ fees and costs, directly or indirectly arising from, arising out 
of, connected with, or resulting from the performance of this Contract unless the claims are caused 
by the active negligence or willful misconduct of the Indemnified Parties and/or defects in design 
furnished by the Architect, as found by a court or arbitrator of competent jurisdiction, in which case 
the Contractor’s indemnification and hold harmless obligation shall be reduced by the proportion of 

the Indemnitees’ and/or Architect’s liability.   

29.2. Contractor shall also, to the furthest extent permitted by California law, defend the 
Indemnified Parties at Contractor’s own expense, including attorneys’ fees and costs, from any and 
all claims directly or indirectly arising from, arising out of, connected with, or resulting from the 

performance of this Contract unless the claims are caused by the active negligence or willful 
misconduct of the Indemnified Parties and/or defects in design furnished by the Architect, as found 

by a court or arbitrator of competent jurisdiction, in which case, without impacting Contractor’s 
obligation to provide an immediate and ongoing defense of the Indemnified Parties, the Contractor’s 
defense obligation shall be retroactively reduced by the proportion of the Indemnitees’ and/or 
Architect’s liability.  The District shall have the right to accept or reject any legal representation that 
Contractor proposes to defend the District.   

29.3. Pursuant to Public Contract Code section 9201, the District shall provide timely notification to 
Contractor of the receipt of any third-party claim relating to this Contract.  The District shall be 
entitled to recover its reasonable costs incurred in providing said notification. 

29.4. If the Indemnitees provide their own defense due to failure to timely respond to tender of 

defense, rejection of tender of defense, or conflict of interest of proposed counsel, Contractor shall 
reimburse Indemnitees for any expenditures, including reasonable attorney’s fees and costs.   

29.5. The District may retain so much of the moneys due the Contractor as shall be considered 

necessary, until disposition of any such suit, claims or actions for damages or until the District has 
received written agreement from the Contractor that it will unconditionally defend the Indemnified 
Parties, and pay any damages due by reason of settlement or judgment. 

29.6. The Contractor’s defense and indemnification obligations hereunder shall survive the 

completion of Work, including the warranty/guarantee period, and/or the termination of the 
Contract. 
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30. PAYMENT BOND AND PERFORMANCE BOND:  Contractor shall not commence the Work until it 
has provided to the District, in a form acceptable to the District, a Payment (Labor and Material) Bond 
and a Performance Bond, each in an amount equivalent to one hundred percent (100%) of the Contract 
Price issued by a surety admitted to issue bonds in the State of California and otherwise acceptable to 

the District. 

31. CONTRACTOR’S INSURANCE:   

31.1. The Contractor shall procure and maintain at all times it performs any portion of the Services 

the following insurance with minimum limits not less than the amount indicated below.  If Contractor 
normally carries insurance in an amount greater than the minimum amounts required by District, 
that greater amount shall become the minimum required amount of insurance for purposes of the 
Contract. Therefore, Contractor hereby acknowledges and agrees that all insurance carried by it 
shall be deemed liability coverage for all actions it performs in connection with the Contract. 

 

Type of Coverage Minimum 
Requirement 

 

Commercial 

General Liability 

Product Liability and 

Completed Operations, Fire 

Damage Liability – Split Limit 

$1,000,000 per 

occurrence; 

$2,000,000 aggregate 

Automobile 

Liability 

Any Auto – Combined Single 

Limit 

$1,000,000 

Workers’ 

Compensation 

 Statutory limits 

pursuant to State law 

Employers’ 

Liability 

 $1,000,000 per 

accident for bodily 

injury or disease 

Builder’s Risk 

(Course of 

Construction) 

 Full replacement value 

for scope of Work 

Pollution Liability  $1,000,000 per claim; 

$2,000,000 aggregate 

 

31.1.1. Commercial General Liability and Automobile Liability Insurance.  Commercial 
General Liability Insurance and Any Auto Automobile Liability Insurance that shall protect the 
Contractor, the District, and the State from all claims of bodily injury, property damage, personal 

injury, death, advertising injury, and medical payments arising performing any portion of the 
Services.  (Form CG 0001 and CA 0001, or forms substantially similar, if approved by the 
District.) 

31.1.2. Workers’ Compensation and Employers’ Liability Insurance.  Workers’ 
Compensation Insurance and Employers’ Liability Insurance for all of its employees performing 

any portion of the Services. In accordance with provisions of section 3700 of the California Labor 
Code, the Contractor shall be required to secure workers’ compensation coverage for its 
employees.  If any class of employee or employees engaged in performing any portion of the 

Services under this Contract are not protected under the Workers’ Compensation Statute, 
adequate insurance coverage for the protection of any employee(s) not otherwise protected 
must be obtained before any of those employee(s) commence performing any portion of the 

Services. 

31.2. Proof of Insurance.  The Contractor shall not commence performing any portion of the 
Services until all required insurance has been obtained and certificates indicating the required 
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coverage have been delivered in duplicate to the District and approved by the District.  Certificates 
and insurance policies shall include the following:  

31.2.1. Language stating in particular those insured, extent of insurance, location and operation 

to which insurance applies, expiration date, to whom cancellation notice will be sent, and length 
of notice period. 

31.2.2. A clause stating:  “This policy shall not be canceled until notice has been mailed to the 

District, stating date of cancellation.  Date of cancellation shall not be less than thirty (30) days 
after date of mailing notice.” 

31.2.3. An endorsement stating that the District and its Governing Board, agents, 
representatives, employees, consultants, and volunteers are named additional insured under all 
policies except Workers’ Compensation Insurance, and Employers’ Liability Insurance.   

31.2.4. All policies except the Workers’ Compensation Insurance, and Employers’ Liability 
Insurance Policies shall be written on an occurrence form. 

31.2.5. An endorsement stating that Contractor’s insurance policies shall be primary to any 

insurance or self-insurance maintained by District.   

31.2.6. An endorsement stating that there shall be a waiver of any subrogation. 

31.2.7. Contractor’s insurance limit shall apply separately to each insured against whom a claim 

is made or suit is brought. 

31.3. Acceptability of Insurers.  Insurance is to be placed with insurers with a current A.M. Best’s 

rating of no less than A: VII, unless otherwise acceptable to the District.  

32. WARRANTY/QUALITY: Unless a longer warranty is called for elsewhere in the Contract 
Documents, the Contractor, manufacturer, or their assigned agents shall guarantee the workmanship, 

product or service performed against defective workmanship, defects or failures of materials for a 
minimum period of one (1) year from filing the Notice of Completion with the county in which the Site 
is located.  All workmanship and merchandise must be warranted to be in compliance with applicable 
California energy, conservation, environmental, and educational standards. 

33. CONFIDENTIALITY: The Contractor shall maintain the confidentiality of any student, parent, 
personnel, and/or disciplinary information that Contractor encounters while performing the Work.  This 
requirement shall be ongoing and shall survive the expiration or termination of this Contract. 

34. LIMITATION OF DISTRICT LIABILITY:  District’s financial obligations under this Contract shall 

be limited to the payment of the compensation provided in this Contract.  Notwithstanding any other 
provision of this Contract, in no event shall District be liable, regardless of whether any claim is based 
on contract or tort, for any special, consequential, indirect or incidental damages, including, but not 
limited to, lost profits or revenue, or lost bonding capacity, arising out of or in connection with this 
Contract for the services performed in connection with this Contract. 

35. COMPLIANCE WITH LAWS: Contractor shall give all notices and comply with all laws, ordinance, 
rules and regulations bearing on conduct of the Work as indicated or specified.  If Contractor observes 
that any of the Work required by this Contract is at variance with any such laws, ordinance, rules or 
regulations, Contractor shall notify the District, in writing, and, at the sole option of the District, any 

necessary changes to the scope of the Work shall be made and this Contract shall be appropriately 
amended in writing, or this Contract shall be terminated effective upon Contractor’s receipt of a written 
termination notice from the District.  If Contractor performs any work that is in violation of any laws, 
ordinances, rules or regulations, without first notifying the District of the violation, Contractor shall bear 
all costs arising therefrom.  

36. LABOR CODE REQUIREMENTS:  Contractor represents that Contractor and all Subcontractors 

shall not be presently debarred, suspended, proposed for disbarment, declared ineligible or excluded.  
Contractor shall comply with all applicable provisions of the California Labor Code, Division 2, Part 7, 

Chapter 1, Articles 1 – 5, including, without limitation, the payment of the general prevailing per diem 
wage rates for public work projects of more than one thousand dollars ($1,000).  Copies of the prevailing 
rate of per diem wages are on file with the District or available online at http://www.dir.ca.gov/.  In 
addition, the Contractor and each subcontractor shall comply with Section 1735 forbidding discrimination 

and Sections 1777.5 and 1777.6 concerning the employment of apprentices by Contractor or 
subcontractors.     
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36.1. Registration:  Contractor and its subcontractor(s) shall be registered with the Department 
of Industrial Relations pursuant to Labor Code section 1725.5 and in accordance with Labor Code 
section 1771.1. 

36.2. Registered Subcontractor List:  Within 30 days of the award of contract or prior to 

commencing the Work under this Contract, whichever occurs first, Contractor shall provide District 
all information required by Labor Code section 1773.3, as amended by Stats. 2017, Ch. 28, Sec. 
21, for Company and all tiers of Subcontractors to enable District to provide notice to the 
Department of Industrial Relations (DIR) of the Contract (PWC-100 form).  Contractor shall submit 

and maintain an updated Registered Subcontractor List including all Subcontractors of any tier 
furnishing labor, material, or equipment to the Project. 

36.3. Certified Payroll Records: Contractor and its subcontractor(s) shall upload certified payroll 
records (“CPR”) electronically using California Department of Industrial Relations’ (DIR) eCPR 

System by uploading the CPRs by electronic XML file or entering each record manually using the 

DIR’s iform (or current form) online directly to the DIR on no less than every 30 days while Work is 
being performed and within 30 days after the final day of Work performed on the Project, and within 
ten (10) days of any request by the District or Labor Commissioner at http://www.dir.ca.gov/Public-
Works/Certified-Payroll-Reporting.html or current application and URL, showing the name, address, 
social security number, work classification, straight time, and overtime hours worked each day and 
week, and the actual per diem wages paid to each journeyman, apprentice, worker, or other 

employee employed by the Contractor and/or each subcontractor in connection with the Work. 

36.4. Labor Compliance:  Contractor shall perform the Work of the Project while complying with 
all the applicable regulations, including section 16000, et seq., of Title 8 of the California Code of 
Regulations and is subject to labor compliance monitoring and enforcement by the Department of 
Industrial Relations. 

37. ANTI-DISCRIMINATION:  Contractor herein agrees to comply with the provisions of the California 
Fair Employment and Housing Act as set forth in part 2.8 of division 3 of the California Government 
Code, commencing at section 12900; the Federal Civil Rights Act of 1964, as set forth in Public Law 88-
352, and all amendments thereto; Executive Order 11246; and all administrative rules and regulations 
found to be applicable to Contractor and all of its subcontractors.  In addition, the Contractor agrees to 
require like compliance by all its subcontractor(s). 

38. DISABLED VETERAN BUSINESS ENTERPRISES:  Section 17076.11 of the Education Code 

requires school districts using funds allocated pursuant to the State of California School Facility Program 
for the construction or modernization of a school building (SFP Funds) to have a participation of at least 
three percent (3%), per year, of the overall dollar amount expended each year by the school district, 
for disabled veteran business enterprises (DVBE).  If this Contract uses SFP Funds, Contractor must 

submit, with its executed Contract, appropriate documentation to the District identifying the steps 
Contractor has taken to solicit DVBE participation in conjunction with this Contract.  

39. ANTI-TRUST CLAIM: Contractor and its subcontractor(s) agree to assign to the District all rights, 
title, and interest in and to all causes of action they may have under Section 4 of the Clayton Act (15 

U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 2 of 
Division 7 of the Business and Professions Code), arising from purchases of goods, services, or materials 
pursuant to the Contract or a subcontract. This assignment shall be made and become effective at the 
time the District tenders final payment to the Contractor, without further acknowledgment by the 
parties. 

40. CONTRACTOR CLAIMS:  In the event of any demand by Contractor for (A) a time extension, 

including, without limitation, for relief from damages or penalties for delay assessed by the District 
under the Contract, (B) payment by the District of money or damages arising from work done by, or on 
behalf of, the Contractor pursuant to the Contract and payment of which is not otherwise expressly 
provided for or to which Contractor is not otherwise entitled to, or (C) an amount of payment disputed 

by the District, the parties shall attempt to resolve the dispute by those procedures set forth in Public 
Contract Code section 9204 and/or Article 1.5 (commencing with section 20104) of Chapter 1, Part, 3, 

Division 2, of the Public Contract Code, if applicable, the provisions of which are each attached hereto 
and incorporated herein by this reference.  If a claim, or any portion thereof, remains in dispute upon 
satisfaction of all applicable dispute resolution requirements, the Contractor shall comply with all claims 
presentation requirements as provided in Chapter 1 (commencing with section 900) and Chapter 2 
(commencing with section 910) of Part 3 of Division 3.6 of Title 1 of Government Code as a condition 
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precedent to the Contractor’s right to bring a civil action against the District.  For purposes of those 
provisions, the running of the time within which a claim must be presented to the District shall be tolled 
from the time the Contractor submits its written claim until the time the claim is denied, including any 
time utilized by any applicable meet and confer process. Pending resolution of the dispute, Contractor 

and its subcontractors shall continue to perform the Work under the Contract and shall not cause a delay 
of the Work, including the disputed work, during any dispute, claim, negotiation, mediation, or 
arbitration proceeding, except by written agreement of the District. 

41. ATTORNEY FEES/COSTS:  Should litigation be necessary to enforce any terms or provisions of 

this Contract, then each party shall bear its own litigation and collection expenses, witness fees, court 
costs and attorney’s fees. 

42. TERMINATION:   

42.1. If Contractor fails to perform the Services and Contractor’s duties to the satisfaction of the 

District, or if Contractor fails to fulfill in a timely and professional manner Contractor’s 
obligations under this Contract, or if Contractor violates any of the terms or provisions of this 
Contract, District shall have the right to terminate this Contract and/or Contractor’s right to 
perform the Work of the Contract for cause effective immediately upon the District giving 
written notice thereof to Contractor.  Contractor and its performance bond surety, if any, shall 

be liable for all damages caused to the District by reason of Contractor’s failure to perform and 
complete the Contract.  In the event termination for cause is determined to have not been for 
cause, the termination shall be deemed to have been a termination for convenience effective 
as of the same date as the purported termination for cause. 

42.2. District shall also have the right in its sole discretion to terminate the Contract and/or 

Contractor’s right to perform the Work of the Contract for its own convenience upon District 
giving three (3) days’ written notice thereof to the Contractor.  In case of a termination for 

convenience, Contractor shall be paid for the actual cost for labor, materials, and services 
performed including, without limitation, Contractor's and its subcontractor(s)’ mobilization 
and/or demobilization costs, that is unpaid and can be documented through timesheets, 
invoices, receipts, or otherwise.  If Contractor objects to the termination for convenience, 

including disagreement on the actual cost, the District retains the right to all the options 
available to the District under a termination for cause. 

42.3. Termination shall have no effect upon any of the rights and obligations of the parties arising 
out of any transaction occurring prior to the effective date of termination.  

43. ASSIGNMENT OF CONTRACT:  Contractor shall not assign or transfer in any way any or all of its 

rights, burdens, duties, or obligations under this Contract without the prior written consent of the 
District. 

44. TIME IS OF THE ESSENCE: Time is of the essence in the performance of and compliance with each 

of the provisions and conditions of this Contract. 

45. CALCULATION OF TIME:  For the purposes of this Contract, “days” refers to calendar days unless 
otherwise specified. 

46. GOVERNING LAW: This Contract shall be governed by and construed in accordance with the laws 
of the State of California with venue of any action in a County in which the District administration office 
is located. 

47. BINDING CONTRACT:  This Contract shall be binding upon the parties hereto and upon their 

successors and assigns, and shall inure to the benefit of said parties and their successors and assigns. 

48. DISTRICT WAIVER:  District's waiver of any term, condition, covenant or waiver of a breach of 
any term, condition or covenant shall not constitute the waiver of any other term, condition or covenant 

or the waiver of a breach of any other term, condition or covenant. 

49. CAPTIONS AND INTERPRETATIONS:  Paragraph headings in this Contract are used solely for 

convenience, and shall be wholly disregarded in the construction of this Contract.  No provision of this 
Contract shall be interpreted for or against a party because that party or its legal representative drafted 
such provision, and this Contract shall be construed as if jointly prepared by the parties. 

50. INVALID TERM:  If any provision of this Contract is declared or determined by any court of 
competent jurisdiction to be illegal, invalid or unenforceable, the legality, validity or enforceability of the 
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remaining parts, terms and provisions shall not be affected thereby, and said illegal, unenforceable or 
invalid part, term or provision will be deemed not to be a part of this Contract.  

51. PROVISIONS REQUIRED BY LAW DEEMED INSERTED: Each and every provision of law and 

clause required by law to be inserted in this Contract shall be deemed to be inserted herein and this 
Contract shall be read and enforced as though it were included therein. 

52. ENTIRE CONTRACT:  This Contract sets forth the entire agreement between the parties hereto and 

fully supersedes any and all prior agreements, understandings, written or oral, between the parties 
hereto pertaining to the subject matter thereof. 

53. NO ORAL MODIFICATIONS:  No oral agreement or conversation with any officer, agent, or 
employee of District, either before or after execution of Contract, shall affect or modify any of the terms 
or obligations contained in any of the documents comprising the Contract.  

 

[REMAINDER OF PAGE LEFT BLANK INTENTIONALLY] 
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Public Contract Code section 9204 
 

(a) The Legislature finds and declares that it is in the best interests of the state and its citizens to ensure that all 
construction business performed on a public works project in the state that is complete and not in dispute is paid in 
full and in a timely manner. 

(b) Notwithstanding any other law, including, but not limited to, Article 7.1 (commencing with Section 10240) of 
Chapter 1 of Part 2, Chapter 10 (commencing with Section 19100) of Part 2, and Article 1.5 (commencing with 
Section 20104) of Chapter 1 of Part 3, this section shall apply to any claim by a contractor in connection with a public 
works project. 

(c) For purposes of this section: 

(1) “Claim” means a separate demand by a contractor sent by registered mail or certified mail with return receipt 
requested, for one or more of the following: 

(A) A time extension, including, without limitation, for relief from damages or penalties for delay assessed by a public 
entity under a contract for a public works project. 

(B) Payment by the public entity of money or damages arising from work done by, or on behalf of, the contractor 
pursuant to the contract for a public works project and payment for which is not otherwise expressly provided or to 
which the claimant is not otherwise entitled. 

(C) Payment of an amount that is disputed by the public entity. 

(2) “Contractor” means any type of contractor within the meaning of Chapter 9 (commencing with Section 7000) of 
Division 3 of the Business and Professions Code who has entered into a direct contract with a public entity for a public 
works project. 

(3) (A) “Public entity” means, without limitation, except as provided in subparagraph (B), a state agency, department, 
office, division, bureau, board, or commission, the California State University, the University of California, a city, 
including a charter city, county, including a charter county, city and county, including a charter city and county, 
district, special district, public authority, political subdivision, public corporation, or nonprofit transit corporation 
wholly owned by a public agency and formed to carry out the purposes of the public agency. 

(B) “Public entity” shall not include the following: 

(i) The Department of Water Resources as to any project under the jurisdiction of that department. 

(ii) The Department of Transportation as to any project under the jurisdiction of that department. 

(iii) The Department of Parks and Recreation as to any project under the jurisdiction of that department. 

(iv) The Department of Corrections and Rehabilitation with respect to any project under its jurisdiction pursuant to 
Chapter 11 (commencing with Section 7000) of Title 7 of Part 3 of the Penal Code. 

(v) The Military Department as to any project under the jurisdiction of that department. 

(vi) The Department of General Services as to all other projects. 

(vii) The High-Speed Rail Authority. 

(4) “Public works project” means the erection, construction, alteration, repair, or improvement of any public 
structure, building, road, or other public improvement of any kind. 

(5) “Subcontractor” means any type of contractor within the meaning of Chapter 9 (commencing with Section 7000) 
of Division 3 of the Business and Professions Code who either is in direct contract with a contractor or is a lower tier 
subcontractor. 

(d) (1) (A) Upon receipt of a claim pursuant to this section, the public entity to which the claim applies shall conduct 
a reasonable review of the claim and, within a period not to exceed 45 days, shall provide the claimant a written 
statement identifying what portion of the claim is disputed and what portion is undisputed. Upon receipt of a claim, 
a public entity and a contractor may, by mutual agreement, extend the time period provided in this subdivision. 

(B) The claimant shall furnish reasonable documentation to support the claim. 

(C) If the public entity needs approval from its governing body to provide the claimant a written statement identifying 
the disputed portion and the undisputed portion of the claim, and the governing body does not meet within the 45 
days or within the mutually agreed to extension of time following receipt of a claim sent by registered mail or certified 
mail, return receipt requested, the public entity shall have up to three days following the next duly publicly noticed 
meeting of the governing body after the 45-day period, or extension, expires to provide the claimant a written 
statement identifying the disputed portion and the undisputed portion. 
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(D) Any payment due on an undisputed portion of the claim shall be processed and made within 60 days after the 
public entity issues its written statement. If the public entity fails to issue a written statement, paragraph (3) shall 
apply. 

(2) (A) If the claimant disputes the public entity’s written response, or if the public entity fails to respond to a claim 
issued pursuant to this section within the time prescribed, the claimant may demand in writing an informal conference 
to meet and confer for settlement of the issues in dispute. Upon receipt of a demand in writing sent by registered 
mail or certified mail, return receipt requested, the public entity shall schedule a meet and confer conference within 
30 days for settlement of the dispute. 

(B) Within 10 business days following the conclusion of the meet and confer conference, if the claim or any portion 
of the claim remains in dispute, the public entity shall provide the claimant a written statement identifying the portion 
of the claim that remains in dispute and the portion that is undisputed. Any payment due on an undisputed portion 
of the claim shall be processed and made within 60 days after the public entity issues its written statement. Any 
disputed portion of the claim, as identified by the contractor in writing, shall be submitted to nonbinding mediation, 
with the public entity and the claimant sharing the associated costs equally. The public entity and claimant shall 
mutually agree to a mediator within 10 business days after the disputed portion of the claim has been identified in 
writing. If the parties cannot agree upon a mediator, each party shall select a mediator and those mediators shall 
select a qualified neutral third party to mediate with regard to the disputed portion of the claim. Each party shall 
bear the fees and costs charged by its respective mediator in connection with the selection of the neutral mediator. 
If mediation is unsuccessful, the parts of the claim remaining in dispute shall be subject to applicable procedures 
outside this section. 

(C) For purposes of this section, mediation includes any nonbinding process, including, but not limited to, neutral 
evaluation or a dispute review board, in which an independent third party or board assists the parties in dispute 
resolution through negotiation or by issuance of an evaluation. Any mediation utilized shall conform to the timeframes 

in this section. 

(D) Unless otherwise agreed to by the public entity and the contractor in writing, the mediation conducted pursuant 
to this section shall excuse any further obligation under Section 20104.4 to mediate after litigation has been 
commenced. 

(E) This section does not preclude a public entity from requiring arbitration of disputes under private arbitration or 
the Public Works Contract Arbitration Program, if mediation under this section does not resolve the parties’ dispute. 

(3) Failure by the public entity to respond to a claim from a contractor within the time periods described in this 
subdivision or to otherwise meet the time requirements of this section shall result in the claim being deemed rejected 
in its entirety. A claim that is denied by reason of the public entity’s failure to have responded to a claim, or its failure 
to otherwise meet the time requirements of this section, shall not constitute an adverse finding with regard to the 
merits of the claim or the responsibility or qualifications of the claimant. 

(4) Amounts not paid in a timely manner as required by this section shall bear interest at 7 percent per annum. 

(5) If a subcontractor or a lower tier subcontractor lacks legal standing to assert a claim against a public entity 
because privity of contract does not exist, the contractor may present to the public entity a claim on behalf of a 
subcontractor or lower tier subcontractor. A subcontractor may request in writing, either on their own behalf or on 
behalf of a lower tier subcontractor, that the contractor present a claim for work which was performed by the 
subcontractor or by a lower tier subcontractor on behalf of the subcontractor. The subcontractor requesting that the 
claim be presented to the public entity shall furnish reasonable documentation to support the claim. Within 45 days 
of receipt of this written request, the contractor shall notify the subcontractor in writing as to whether the contractor 
presented the claim to the public entity and, if the original contractor did not present the claim, provide the 
subcontractor with a statement of the reasons for not having done so. 

(e) The text of this section or a summary of it shall be set forth in the plans or specifications for any public works 
project that may give rise to a claim under this section. 

(f) A waiver of the rights granted by this section is void and contrary to public policy, provided, however, that (1) 
upon receipt of a claim, the parties may mutually agree to waive, in writing, mediation and proceed directly to the 
commencement of a civil action or binding arbitration, as applicable; and (2) a public entity may prescribe reasonable 
change order, claim, and dispute resolution procedures and requirements in addition to the provisions of this section, 
so long as the contractual provisions do not conflict with or otherwise impair the timeframes and procedures set forth 
in this section. 

(g) This section applies to contracts entered into on or after January 1, 2017. 

(h) Nothing in this section shall impose liability upon a public entity that makes loans or grants available through a 
competitive application process, for the failure of an awardee to meet its contractual obligations. 

(i) This section shall remain in effect only until January 1, 2027, and as of that date is repealed, unless a later enacted 
statute that is enacted before January 1, 2027, deletes or extends that date. 
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Public Contract Code sections 20104 – 20104.6 
 

§ 20104.   

(a) (1) This article applies to all public works claims of three hundred seventy-five thousand dollars ($375,000) or 
less which arise between a contractor and a local agency. 

(2) This article shall not apply to any claims resulting from a contract between a contractor and a public agency when 
the public agency has elected to resolve any disputes pursuant to Article 7.1 (commencing with Section 10240) of 
Chapter 1 of Part 2. 

(b) (1) “Public work” means “public works contract” as defined in Section 1101 but does not include any work or 
improvement contracted for by the state or the Regents of the University of California. 

(2) “Claim” means a separate demand by the contractor for (A) a time extension, (B) payment of money or damages 
arising from work done by, or on behalf of, the contractor pursuant to the contract for a public work and payment of 
which is not otherwise expressly provided for or the claimant is not otherwise entitled to, or (C) an amount the 
payment of which is disputed by the local agency. 

(c) The provisions of this article or a summary thereof shall be set forth in the plans or specifications for any work 
which may give rise to a claim under this article. 

(d) This article applies only to contracts entered into on or after January 1, 1991. 

§ 20104.2. 

For any claim subject to this article, the following requirements apply: 

(a) The claim shall be in writing and include the documents necessary to substantiate the claim. Claims must be filed 
on or before the date of final payment. Nothing in this subdivision is intended to extend the time limit or supersede 
notice requirements otherwise provided by contract for the filing of claims. 

(b) (1) For claims of less than fifty thousand dollars ($50,000), the local agency shall respond in writing to any 
written claim within 45 days of receipt of the claim, or may request, in writing, within 30 days of receipt of the claim, 
any additional documentation supporting the claim or relating to defenses to the claim the local agency may have 
against the claimant. 

(2) If additional information is thereafter required, it shall be requested and provided pursuant to this subdivision, 
upon mutual agreement of the local agency and the claimant. 

(3) The local agency’s written response to the claim, as further documented, shall be submitted to the claimant within 
15 days after receipt of the further documentation or within a period of time no greater than that taken by the 
claimant in producing the additional information, whichever is greater. 

(c) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred seventy-five 
thousand dollars ($375,000), the local agency shall respond in writing to all written claims within 60 days of receipt 
of the claim, or may request, in writing, within 30 days of receipt of the claim, any additional documentation 
supporting the claim or relating to defenses to the claim the local agency may have against the claimant. 

(2) If additional information is thereafter required, it shall be requested and provided pursuant to this subdivision, 
upon mutual agreement of the local agency and the claimant. 

(3) The local agency’s written response to the claim, as further documented, shall be submitted to the claimant within 
30 days after receipt of the further documentation, or within a period of time no greater than that taken by the 
claimant in producing the additional information or requested documentation, whichever is greater. 

(d) If the claimant disputes the local agency’s written response, or the local agency fails to respond within the time 
prescribed, the claimant may so notify the local agency, in writing, either within 15 days of receipt of the local 
agency’s response or within 15 days of the local agency’s failure to respond within the time prescribed, respectively, 
and demand an informal conference to meet and confer for settlement of the issues in dispute. Upon a demand, the 
local agency shall schedule a meet and confer conference within 30 days for settlement of the dispute. 

(e) Following the meet and confer conference, if the claim or any portion remains in dispute, the claimant may file a 
claim as provided in Chapter 1 (commencing with Section 900) and Chapter 2 (commencing with Section 910) of 
Part 3 of Division 3.6 of Title 1 of the Government Code. For purposes of those provisions, the running of the period 
of time within which a claim must be filed shall be tolled from the time the claimant submits his or her written claim 
pursuant to subdivision (a) until the time that claim is denied as a result of the meet and confer process, including 
any period of time utilized by the meet and confer process. 

(f) This article does not apply to tort claims and nothing in this article is intended nor shall be construed to change 
the time periods for filing tort claims or actions specified by Chapter 1 (commencing with Section 900) and Chapter 
2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code. 
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§ 20104.4. 

The following procedures are established for all civil actions filed to resolve claims subject to this article: 

(a) Within 60 days, but no earlier than 30 days, following the filing or responsive pleadings, the court shall submit 
the matter to nonbinding mediation unless waived by mutual stipulation of both parties. The mediation process shall 
provide for the selection within 15 days by both parties of a disinterested third person as mediator, shall be 
commenced within 30 days of the submittal, and shall be concluded within 15 days from the commencement of the 
mediation unless a time requirement is extended upon a good cause showing to the court or by stipulation of both 
parties. If the parties fail to select a mediator within the 15-day period, any party may petition the court to appoint 
the mediator. 

(b) (1) If the matter remains in dispute, the case shall be submitted to judicial arbitration pursuant to Chapter 2.5 
(commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil Procedure, notwithstanding Section 
1141.11 of that code. The Civil Discovery Act (Title 4 (commencing with Section 2016.010) of Part 4 of the Code of 
Civil Procedure) shall apply to any proceeding brought under this subdivision consistent with the rules pertaining to 
judicial arbitration. 

(2) Notwithstanding any other provision of law, upon stipulation of the parties, arbitrators appointed for purposes of 
this article shall be experienced in construction law, and, upon stipulation of the parties, mediators and arbitrators 
shall be paid necessary and reasonable hourly rates of pay not to exceed their customary rate, and such fees and 
expenses shall be paid equally by the parties, except in the case of arbitration where the arbitrator, for good cause, 
determines a different division. In no event shall these fees or expenses be paid by state or county funds. 

(3) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil Procedure, 
any party who after receiving an arbitration award requests a trial de novo but does not obtain a more favorable 
judgment shall, in addition to payment of costs and fees under that chapter, pay the attorney’s fees of the other 
party arising out of the trial de novo. 

(c) The court may, upon request by any party, order any witnesses to participate in the mediation or arbitration 
process. 

§ 20104.6. 

(a) No local agency shall fail to pay money as to any portion of a claim which is undisputed except as otherwise 
provided in the contract. 

(b) In any suit filed under Section 20104.4, the local agency shall pay interest at the legal rate on any arbitration 
award or judgment. The interest shall begin to accrue on the date the suit is filed in a court of law. 
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EXHIBIT “A” 

SCOPE OF WORK 

 

Contractor’s entire Proposal is not made part of this Agreement. 

 



Notice to Proceed (NTP)  

NOTICE TO PROCEED (NTP) 

Contractor: NAME 

Address Line 1 

Adress Line 2 

Project: Redwood High School Pool Replastering Project – BID No. 102 

You are hereby notified to commence work in accordance with the signed Agreement dated Date of Award, between Tamalpais Union 

High School District (TUHSD) and Contractor Name on or before Date to Proceed. In accordance with this signed Agreement, the 

official contract time and project completion is Number of calendar days for the Work (35) consecutive calendar days from the date 

of this NTP (NTP Date); all project work must be completed by Final Date. 

You must submit the following documents within 10 calendar days following the NTP: 

a. Contractor’s preliminary Schedule of Construction;

b. Contractor’s preliminary Schedule of Values for all of the Work;

c. Contractor’s preliminary Schedule of Submittals, including Shop Drawings, Product Data

and Samples submittals;

d. Contractor’s Safety Plan specifically adapted for this Project;

e. Registered Subcontractor’s List – a complete subcontractors list for all tiers, including the name, Department of Industrial

Relations registration number and portion of work.

You are required to return an acknowledged copy of this NTP to the District. Please send either a hardcopy to TUHSD, attention Mike 

Woolard (Sr. Director of Facilities Planning) to 333 Doherty Drive, Larkspur, CA 94939. 

or scan/e-mail a copy electronically to mwoolard@tamdistrict.org. 

Dated: Date 

By: 

Mike Woolard 

Sr. Director of Facilities Planning 

Receipt of this Notice to Proceed is hereby acknowledged by Contractor Name: 

Authorized Company Representative Date 

Title 

mailto:mwoolard@tamdistrict.org
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PERFORMANCE BOND 
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DOCUMENT 00 61 13.13 

PERFORMANCE BOND 

(100% of Contract Price) 

(Note: Contractor must use this form, NOT a surety company form.) 

KNOW ALL PERSONS BY THESE PRESENTS: 

WHEREAS, the governing board (“Board”) of the Tamalpais Union High School District, (“District”) 

and  (“Principal”) have entered into 

a contract for the furnishing of all materials and labor, services and transportation, necessary, 

convenient, and proper to perform the following project: 

Redwood High School Pool Replastering Project 

 

(“Project” or “Contract”) which Contract dated  , 2025, and all of the 

Contract Documents attached to or forming a part of the Contract, are hereby referred to and made 

a part hereof; and 

WHEREAS, said Principal is required under the terms of the Contract to furnish a bond for the faithful 

performance of the Contract. 

NOW, THEREFORE, the Principal and   

 (“Surety”) are held 

and firmly bound unto the Board of the District in the penal sum of 

 

 

Dollars ($ ), lawful money of the United States, for the payment of which sum 

well and truly to be made we bind ourselves, our heirs, executors, administrators, successors, and 

assigns jointly and severally, firmly by these presents, to: 

- Promptly perform all the work required to complete the Project; and 

- Pay to the District all damages the District incurs as a result of the Principal’s failure to 

perform all the Work required to complete the Project. 

Or, at the District’s sole discretion and election, the Surety shall obtain a bid or bids for completing 

the Contract in accordance with its terms and conditions, and upon determination by the District of 

the lowest responsible bidder, arrange for a contract between such bidder and the District and make 

available as Work progresses sufficient funds to pay the cost of completion less the “balance of the 

Contract Price,” and to pay and perform all obligations of Principals under the Contract, including, 

without limitation, all obligations with respect to warranties, guarantees and the payment of 

liquidated damages. The term “balance of the Contract Price,” as used in this paragraph, shall mean 

the total amount payable to Principal by the District under the Contract and any modifications thereto, 

less the amount previously paid by the District to the Principal, less any withholdings by the District 

allowed under the Contract. District shall not be required or obligated to accept a tender of a 

completion contractor from the Surety for any or no reason. 

The condition of the obligation is such that, if the above bound Principal, its heirs, executors, 

administrators, successors, or assigns, shall in all things stand to and abide by, and well and truly 

keep and perform the covenants, conditions, and agreements in the Contract and any alteration 
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PERFORMANCE BOND 

DOCUMENT 00 61 13.13-3 
 

thereof made as therein provided, on its part to be kept and performed at the time and in the intent 

and meaning, including all contractual guarantees and warrantees of materials and workmanship, 

and shall indemnify and save harmless the District, its trustees, officers and agents, as therein 

stipulated, then this obligation shall become null and void, otherwise it shall be and remain in full 

force and virtue. 

Surety expressly agrees that the District may reject any contractor or subcontractor proposed by 

Surety to fulfill its obligations in the event of default by the Principal. Surety shall not utilize Principal 

in completing the Work nor shall Surety accept a Bid from Principal for completion of the Work if the 

District declares the Principal to be in default and notifies Surety of the District’s objection to 

Principal’s further participation in the completion of the Work. 

As a condition precedent to the satisfactory completion of the Contract, the above obligation shall 

hold good for a period equal to the warranty and/or guarantee period of the Contract, during which 

time Surety’s obligation shall continue if Contractor shall fail to make full, complete, and satisfactory 

repair and replacements and totally protect the District from loss or damage resulting from or caused 

by defective materials or faulty workmanship. The obligations of Surety hereunder shall continue 

so long as any obligation of Contractor remains. Nothing herein shall limit the District’s rights or the 

Contractor or Surety’s obligations under the Contract, law or equity, including, but not limited to, 

California Code of Civil Procedure section 337.15. 

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, 

alteration, or addition to the terms of the contract or to the work to be performed thereunder or the 

specifications accompanying the same shall in any way affect its obligation on this bond. The Surety 

also stipulates and agrees that it shall not be exonerated or released from the obligation of this bond 

by any overpayment or underpayment by the District that is based upon estimates approved by the 

Architect. The Surety does hereby waive notice of any such change, extension of time, alteration, 

or addition to the terms of the Contract or to the work or to the specifications. 

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall for all 

purposes be deemed an original thereof, have been duly executed by the Principal and Surety 

above named, on the  day of  , 2025. 

 

 

 

Principal Surety 

By By 

 Name of California Agent of Surety 

 Address of California Agent of Surety 

 Telephone No. of California Agent of Surety 

 

Contractor must attach a Notarial Acknowledgment for all Surety's signatures and a 

Power of Attorney and Certificate of Authority for Surety. The California Department of 

Insurance must authorize the Surety to be an admitted surety insurer. 

END OF DOCUMENT 
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PAYMENT BOND 

DOCUMENT 00 61 13.16-1 
 

DOCUMENT 00 61 13.16 

PAYMENT BOND 

Contractor's Labor & Material Bond (100% 

Of Contract Price) 

 

(Note: Contractor must use this form, NOT a surety company form.) 

KNOW ALL PERSONS BY THESE PRESENTS: 

WHEREAS, the governing board (“Board”) of the Tamalpais Union High School District, 

(“District”) and  , (“Principal”) 

have entered into a contract for the furnishing of all materials and labor, services and  

Redwood High School Pool Replastering Project 

 

(“Project” or “Contract”) which Contract dated  , 2025, and all of the 

Contract Documents attached to or forming a part of the Contract, are hereby referred to and 

made a part hereof; and 

WHEREAS, pursuant to law and the Contract, the Principal is required, before entering upon 

the performance of the work, to file a good and sufficient bond with the body by which the 

Contract is awarded in an amount equal to one hundred percent (100%) of the Contract price, 

to secure the claims to which reference is made in sections 9000 through 9510 and 9550 

through 9566 of the Civil Code, and division 2, part 7, of the Labor Code. 

NOW, THEREFORE, the Principal and  
 (“Surety”) 

are held and firmly bound unto all laborers, material men, and other persons referred to in 

said statutes in the sum of    

Dollars ($ ), lawful money of the United States, being a sum not less than 

the total amount payable by the terms of Contract, for the payment of which sum well and 

truly to be made, we bind ourselves, our heirs, executors, administrators, successors, or 

assigns, jointly and severally, by these presents. 

The condition of this obligation is that if the Principal or any of its subcontractors, or their 

heirs, executors, administrators, successors, or assigns of any, all, or either of them shall fail 

to pay for any labor, materials, provisions, or other supplies, used in, upon, for or about the 

performance of the work contracted to be done, or for any work or labor thereon of any kind, 

or for amounts required to be deducted, withheld, and paid over to the Employment 

Development Department from the wages of employees of the Principal or any of his or its 

subcontractors of any tier under Section 13020 of the Unemployment Insurance Code with 

respect to such work or labor, that the Surety will pay the same in an amount not exceeding 

the amount herein above set forth, and also in case suit is brought upon this bond, will pay 

a reasonable attorney’s fee to be awarded and fixed by the court, and to be taxed as costs 

and to be included in the judgment therein rendered. 

 

It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any 

and all persons, companies, and corporations entitled to file claims under section 9102 of 

the Civil Code, so as to give a right of action to them or their assigns in any suit brought 

upon this bond. 
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Should the condition of this bond be fully performed, then this obligation shall become null and 

void; otherwise it shall be and remain in full force and affect. 

And the Surety, for value received, hereby stipulates and agrees that no change, extension 

of time, alteration, or addition to the terms of Contract or the specifications accompanying 

the same shall in any manner affect its obligations on this bond, and it does hereby waive 

notice of any such change, extension, alteration, or addition. 

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which 

shall for all purposes be deemed an original thereof, have been duly executed by the 

Principal and Surety above named, on the  day of  , 2025. 

 

 

 

Principal Surety 

By By 

 Name of California Agent of Surety 

 Address of California Agent of Surety 

 Telephone No. of California Agent of Surety 

 

 

 

 

 

Contractor must attach a Notarial Acknowledgment for all Surety's signatures and 

a Power of Attorney and Certificate of Authority for Surety. The California 

Department of Insurance must authorize the Surety to be an admitted surety 

insurer. 

END OF DOCUMENT 
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DOCUMENT 00 65 36 

GUARANTEE FORM 

 

 ("Contractor") hereby agrees that the   

 (“Work” of Contractor) which Contractor has installed for the Tamalpais Union 

High School District ("District") for the following project: 

PROJECT: Redwood High School Pool Replastering Project 

(“Project” or “Contract”) has been performed in accordance with the requirements of the 

Contract Documents and that the Work as installed will fulfill the requirements of the Contract 

Documents. 

The undersigned agrees to repair or replace any or all of such Work that may prove to be 

defective in workmanship or material together with any other adjacent Work that may be 

displaced in connection with such replacement within a period of   

year(s) from the date of completion as defined in Public Contract Code section 7107, 

subdivision (c), ordinary wear and tear and unusual abuse or neglect excepted. The date of 

completion is  , 2025. 

In the event of the undersigned’s failure to comply with the above-mentioned conditions within 

a reasonable period of time, as determined by the District, but not later than seven 

(7) days after being notified in writing by the District, the undersigned authorizes the District 

to proceed to have said defects repaired and made good at the expense of the undersigned. 

The undersigned shall pay the costs and charges therefor upon demand. 

Date: 

Proper Name of Contractor:  

Signature: 

Print Name: 

Title: 

Representatives to be contacted for service subject to terms of Contract:  

Name: 

Address:  

Phone No.:  

Email: 

END OF DOCUMENT 
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SECTION 01 11 00  

 SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of this Contract for Redwood High School - Pool Replastering Project and 
other items not specifically mentioned herein. 

 

B. The Tamalpais Union High School District is working on a program to upgrade existing 

athletic facilities. The Redwood High School - Pool Replastering Replacement project 

includes the demolition and replacement of plaster and associated finishes of existing 

Redwood High School swimming pool.  Associated ADA improvements. 

C. The work includes but is not limited to all work as shown by these drawings and 
specifications. 

D. The Work shall include all the work as shown and specified except work indicated "N.I.C." 
or "Not in Contract" or "Future." 

 

 

1.2 CONTRACTS 

A. The Work will be under a single lump sum contract. 

B. The Work indicated "N.I.C." or "Not in Contract" will be provided by the Owner directly or 
under separate contract. 

 
 
 

 
END OF SECTION 
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DOCUMENT 13 11 00 

SWIMMING POOL CONTRACTOR GENERAL REQUIREMENTS 

PART 1 -  GENERAL 

1.01 REFERENCE 

A. Requirements in Addenda, Alternates and Conditions collectively apply to this 
work. 

1.02 SUMMARY 

A. Principal Work Items Are: 

(1) Pool Contractor Qualifications and Responsibilities. 

B. Related Work Specified Elsewhere: 

(1) Section 131109 – Start Up 

(2) Section 131110 – Swimming Pool Recirculation Equipment 

(3) Section 131115 – Swimming Pool Deck Equipment 

(4) Section 131116 – Swimming Pool Underwater Lights 

(5) Section 131121 – Swimming Pool Cast-In-Place Deck Concrete 

(6) Section 131125 – Swimming Pool Cementitious Waterproofing 

(7) Section 131130 – Swimming Pool Sealants and Caulking 

(8) Section 131140 – Swimming Pool Plaster 

(9) Section 131145 – Swimming Pool Trim Tile 

(10) Section 131151 – Swimming Pool Timing System 

1.03 CONTRACTOR’S ALTERNATE PROPOSAL 

A. Contractor shall submit their bid to the owner based on materials, equipment 
and methods as specified in this section. No substitutions of material will be 
allowed. 

B. It is the intent of the contract documents to encourage competition. The base 
proposal must be on providing the construction methods and equipment as 
specified and detailed. Any proposed system substitution must have prior 
written approval by the Architect. 

C. If there is any deviation from the basis of design equipment, it is the 
responsibility of the Contractor to confirm that all engineering criteria are 
appropriate for the substituted equipment. 
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D. All proposed substitutions of specified construction methods and equipment 
shall include a complete submittal as required by these specifications and 
drawings of appropriate scale incorporating all required changes. The 
Contractor shall provide a list of at least ten (10) satisfactory installations 
comparable to this project that have been manufactured and installed under 
the manufacturer's current legal name. Submit a list of such projects with the 
name, address and current telephone number of the Owner's Operator and 
Architect of Record to the Architect on the bid date. 

E. Any changes or modifications to the contract documents that are not 
authorized by the Owner or Architect shall be the sole responsibility of the 
Contractor. 

1.04 SUBMITTALS 

A. Refer to Division 1 for submittal requirements. 

1.05 POOL CONTRACTOR QUALIFICATIONS 

A. It is the intent of the Owner to award this Contract based on the specific 
experience and financial means required to complete the specified work on the 
swimming pool system. The successful bidder must be regularly engaged in 
the construction of commercial pools. Each bidding Contractor shall 
demonstrate their specific experience and competency by complying with the 
following requirements.  

(1) The Pool Contractor must provide a written statement from an approved 
bonding company certifying that the Contractor can qualify for 100% 
Performance and Labor - Material Bonds on this Project. 

(2) The Pool Contractor shall provide evidence of having a Contractor’s 
License C53 in the state of the California. 

(3) The Pool Contractor shall show evidence of having adequate experience 
in constructing commercial pools. In order to be considered for this 
Project the Pool Contractor must have completed within the last five 
years plaster applications of at least five (5) public use 25-Yard size 
pools with a plaster and tile finish and a perimeter overflow gutter in 
conjunction with a self-modulating surge and balance tank system. All 
these pools shall have been in operation for at least one year. Submit a 
list of such projects with the name, address, and current telephone 
number of the Owner and Architect for reference. 

1.06 POOL CONTRACTOR RESPONSIBILITIES 

A. It is the intent of this section to place the entire responsibility for the application 
of the plaster and tile finish of the swimming pool (including refurbishment 
and/or installation of all swimming pool related items) under one vested 
Contractor. Under this section the Pool Contractor will provide but is not 
necessarily limited to the following: 

(1) Providing labor, material, management and coordination of own 
personnel and specialty subcontractors experienced in commercial pool 
building to produce a functioning Swimming Pool finish ready for public 
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use upon completion of the Work. Provide all equipment and services 
required for erection and delivery onto the premises of any equipment 
or apparatus furnished.  Remove equipment from premises when no 
longer required. 

(2) Confirm all electrical conduits that penetrate the pool shell are 
watertight and installed per N.E.C. Article 680. 

(3) Provide cleaning of the surge tank and overflow perimeter skimming 
system (gutter) of all loose debris and sediment. Flush all piping lines. 
Contractor may not utilize cleaning equipment to be provided to the 
Owner. 

(4) Provide Cementitious Waterproofing for pool main drain sumps, gutter 
trough, and surge tank. Reference Section 131125 – Cementitious 
Waterproofing. 

(5) Furnish and install a plaster finish in the pool with a slip resistant surface 
per Specification Section 131140 – Swimming Pool Plaster. Furnish and 
install specialty tile for the perimeter waterline, gutter nosing, wall 
targets, floor return inlets, main drains, floor lane markings, depth 
markings and warning signs, and all other tile installation within the 
pool structures. Reference Section 131145 - Swimming Pool Trim Tile - 
including the tolerance requirements for the concrete substrate. 

(6) Provide initial pool water fill and initial chemical balancing, Ryznar 
Stabilization, Langelier Index. 

(7) Provide deck equipment, loose deck equipment, competitive equipment, 
anchor inserts, and fasteners.  

(8) Provide Swimming Pool and related equipment Start-Up as stated in 
Section 131109, Article 3.03 including minimum consecutive 14-day 
trouble-free operation. Start, test, calibrate and adjust all mechanical 
equipment, electrical equipment, recirculation, chemical, and other 
supplied systems including deck, loose, maintenance, and safety 
equipment. Instruct the Owner's representative in the systems 
operation and maintenance as described herein. 

(9) Assemble and install the cleaning and maintenance equipment for the 
pool as specified herein. 

(10) Provide for the storage of all pool related equipment, materials and 
systems. All items are the responsibility of the Contractor until accepted 
by owner. 

(11) Obtain final acceptance by jurisdictional health departments. 
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(12) USA Swimming Certification 

(a) The Contractor shall provide the services of a registered 
engineer or land surveyor who shall measure and certify the 
elevations of the gutter lip at 10 foot centers as well as the 
length of each lane for each possible racing course. Course 
length survey must be made with the pool filled with water 
between 78 and 82 degrees Fahrenheit. Forms for the lane 
measurements are available from USA Swimming (719-866-
3522) and must be submitted to USA Swimming by the 
Contractor. 

B. Related work specified in other sections 

(1) The following work related to the swimming pools may be completed by 
other contractors. 

(a) Provide, erect and maintain all necessary barricades, signs, 
lights and flares for pool construction to protect workers and the 
public. 

(b) Provide sub-surface drainage beneath the pump pit and 
backwash pit. Reference Division 31 – Earthwork if required by 
the geotechnical report. 

(c) Prior to concrete pours, verify electrical bonding of the pool 
embedded items. Coordinate and arrange any required 
electrical, plumbing and or building inspections to be performed 
on embedded items. Reference Division 26 - Electrical. 

(d) Provide sanitary sewer and storm drain connections as shown on 
the drawings. Reference Division 22 - Mechanical/Plumbing. 

(e) Layout and install all deck mounted anchors, sockets, and inserts 
for the pool(s). 

(f) Provide deck finish beyond back of the pool bond beam. 
Reference Division 32 - Finishes/Exterior Improvements. 

(g) Provide rules and regulations signage as required by code. 
Reference Division 1 - General Requirements. 

(h) Provide chlorine resistant caulking (sealant) and backer rod on 
pool decks. Reference Section 131130 - Swimming Pool Sealants 
and Caulking. 

(i) Furnish and install deck drainage system for pool deck. 
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PART 2 -  Unused 

PART 3 -  Execution 

3.01 TOLERANCES FOR CONSTRUCTION OF THE POOL SHELL 

A. The completed finishes shall be constructed level and to the dimensions, 
elevation, depths and thickness as shown on the plans. 

B. The elevation tolerance of the pool shell and gutter lip shall be plus or minus 
1/8 inch. 

C. The vertical wall surface tolerance of the pool shell, for the first 36 inches from 
the water surface shall be plus or minus 1/4 inch from plumb measured with a 
6 foot straight edge. 

D. For competitive race courses, the following pool shell tolerances shall apply: 

 Course Tolerance Minimum Maximum 
 25 yard + 1 3/16” / -0” 75’ – 3/4" 75’ – 1 15/16” 
 

E. The above dimensions include allowances for a touchpad at each end of the 
course. The maximum dimension includes the construction tolerance. 

F. The above dimensions apply to a vertical plane extending 1’-0” above and 3’-
0” below the surface of the water at all points of both end walls. 

G. Ground wires or grade pins, if used, shall be installed in such a manner that 
they accurately outline the section of the pool shell as indicated on the plans. 
They shall be located at intervals sufficient to insure proper thickness 
throughout and shall be maintained tight. Grade pins or grounding wires shall 
not be permanently embedded in the pool shell. 

3.02 AS-BUILT DOCUMENTS 

A. Refer to Division 1 for As-Built Documentation requirements. 

B. Contractor shall provide As-built engineering construction drawings that depict 
actual as-built conditions of the completed construction as a permanent record 
of each project feature. 

C. Contractor shall provide engineering construction drawings depicting actual 
routing, size and placement of all pool piping, valves, supports. 

D. Contractor shall provide engineering construction drawings depicting actual 
routing, sizing and placement of all pool electrical conduits and note circuitry 
and conductor routing. 

E. Contractor shall provide engineering construction drawings depicting actual 
routing, sizing, and placement of all utilities, including sanitary sewer, storm 
sewer, fresh water, and natural gas lines. 

F. Contractor shall provide engineering construction drawings depicting actual 
routing, sizing and placement of timing system conduits. 
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3.03 CLOSE OUT SUBMITTALS 

A. Refer to Division 1 for Close Out Submittal requirements. 

3.04 CONCLUSION 

A. It is the intention of these specifications to provide a complete installation.  All 
accessory construction and apparatus necessary in the operation or testing of 
the performance of the work shall be included.  The omission of specific 
reference to any part of the work necessary for such complete installation shall 
not be interpreted as relieving the Contractor from furnishing and installing 
such parts.  Any such omission or clarification shall be brought to the attention 
of the Architect prior to bidding as provided in this section. 

END OF DOCUMENT 
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DOCUMENT 13 11 09 

SWIMMING POOL START UP 

PART 1 -  GENERAL        

1.01 SUMMARY 

A. Principal work items are: 

(1) Operation and Maintenance Manuals and Closeout Submittals 

(2) Pool Fill and Chemical Balance 

(3) Installation & Operation Certification 

(4) Owner System Training 

(5) Project Turnover 

B. Related work specified elsewhere: 

(1) Section 131110 – Swimming Pool Recirculation Equipment 

(2) Section 131111 – Swimming Pool Piping 

(3) Section 131115 – Swimming Pool Deck Equipment 

(4) Section 131116 – Swimming Pool Underwater Lights 

(5) Section 131140 – Swimming Pool Plaster 

1.02 COORDINATION AND CLARIFICATION 

A. Coordinate with other contractors or subcontractors all work relating to this 
section. 

B. The Contractor must establish with other contractors or subcontractors, having 
related work in this section, that all work necessary to complete the pool(s) as 
shown on the drawings and in the specifications is included in the base bid and 
alternates to the Owner. 

C. If in doubt regarding the responsibility for work covered in this section and/or 
discovery of errors or omissions in the bidding documents, the Contractor shall 
notify the Architect through channels established by the specifications and 
request a clarification ten (10) days prior to the bid date. 
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1.03 OPERATION AND MAINTENANCE MANUALS AND CLOSE-OUT SUBMITTALS 

A. Three weeks prior to filling of pool, submit to the Engineer Start-up Chemical 
Dosing procedure with listed chemicals and quantities. 

B. Detailed operation and maintenance information shall be supplied for all 
equipment requiring maintenance or other attention. The equipment supplier 
and/or Contractor shall prepare an operation and maintenance manual for all 
equipment. Parts lists and operating and maintenance instructions shall be 
provided. 

C. Each operation and maintenance manual shall include the following: 

(1) Equipment function and calibration, normal operating characteristics, 
and limiting conditions. 

(2) Assembly, installation, alignment, adjustment and checking 
instructions. 

(3) Operating instructions for start-up, routine and normal operation, 
regulation and control, shut down and emergency conditions. 

(4) Include manufacturer recommended maintenance schedule, parts lists, 
piping diagram (to agree with wall mounted diagram) and trouble-
shooting information for all pool mechanical equipment. 

(5) Lubrication and maintenance instructions. 

(6) Guide to “trouble-shooting”. 

(7) Parts list and predicted life of parts subject to wear. 

(8) Outline, cross section, and assembly drawings; engineering data and 
wiring diagrams. 

(9) Test data and performance curves, where applicable. 

(10) One set of applicable submittals shall be included in each manual. 

D. The operation and maintenance manuals shall be in addition to any instructions 
or parts lists packed with or attached to the equipment when delivered, or 
which may be required by the Contractor. 

E. Manuals and other data shall be printed on heavy, first quality paper, 8-1/2 in 
x 11 in size with standard 3-hole punching and inserted in plastic covers. 
Drawings and diagrams shall be reduced to 8-1/2 in x 11 in or 11 in x 17 in. 
Where reduction is not practical, larger drawings shall be folded separately and 
placed in envelopes that are bound into the manuals. Each envelope shall bear 
suitable identification on the outside. 
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F. Six (6) bound volumes of each manual shall be submitted. All parts lists and 
information shall be assembled in substantial manuals and permanent, three-
ring or three-post binders. Material shall be assembled and bound in the same 
order as specified, and each volume shall have a table of contents and suitable 
index tabs. 

G. Two (2) flash drives, each containing electronic PDF formats of all manuals and 
other data, shall be submitted. Drives to have an integrated Universal Serial 
Bus (USB) interface. One shall be Type USB-A. One shall be Type USB-C. 

H. All material shall be marked with project identification. Non-applicable 
information shall be marked out or deleted. 

I. Shipment of equipment will not be considered complete until all required 
manuals and data have been received. 

1.04 RECORD DRAWINGS 

A. Provide a complete set of record drawings of the entire pool system(s) including 
all sub-systems. All record drawings shall be prepared in accordance with the 
requirements of Division 1 for As-Built Documentation and shall be a complete, 
stand-alone set. The Contractor shall be permitted to obtain original documents 
and copy them for this purpose only. Provide the record set on compact disk 
(AutoCAD Release 2022 or compatible software). 

1.05 POOL FILL WATER QUALITY 

A. The Owner shall bear the cost of the water required for one (a) complete filling 
of the pool (the final filling). Removal of iron or copper (if in excess of .3 ppm) 
will be required for the final fill to avoid staining of the pool finish. Any 
subsequent fillings or partial fillings (more than 25%) of the pool shall be by 
the Contractor, at their own expense. 

B. The Contractor shall provide the necessary plant equipment so that the 
temperature of fill water will be within plus or minus 10 degrees of the ambient 
air and/or the pool structure at the time of filling. Extreme caution is urged if 
the temperature variance is greater than 10 degrees F. 
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C. The Contractor shall provide the necessary chemicals and to adjust and balance 
the water chemistry in the pools to the following levels: 

pH 7.2 – 7.4 

Calcium Hardness 200 – 400 PPM 

Total Alkalinity 
(Calcium 

Hypochlorite) 

60 – 80 PPM 

Total Alkalinity 
(Sodium 

Hypochlorite) 

80 – 120 PPM 

Langelier 
Saturation Index 

-0.3 - +0.3 

Total Dissolved 
Solids (TDS) 

not to exceed 1,500 PPM 

 
1.06 START-UP CHEMICALS 

A. The Contractor shall maintain the chemical balance of the pool water (including 
the cost of all chemicals required) until the project, pool and mechanical 
system(s) are fully operational and accepted by the Architect and the Owner. 

B. The Contractor may utilize the existing chemical storage and delivery systems 
during initial chemical balancing where appropriate. 

C. Provide the Owner with sufficient quantities of the necessary chemicals to 
maintain the pool operation for minimum of thirty (30) days from substantial 
completion or the Owner begins using the pool. 

D. Chemicals to be provided to the Owner shall include those required by the 
chemical feed systems installed. 

PART 2 -  PRODUCTS (UNUSED) 
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PART 3 -  EXECUTION 

3.01 EXISTING CONDITIONS, INSPECTION AND PREPARATION 

A. Carefully examine all of the contract documents for requirements that affect 
the work of this section. Prior to starting any work, notify the General 
Contractor of defects requiring correction. Do not start work until conditions 
are satisfactory. 

B. Verify that all work by others, related to this section, has been completed. This 
includes all earthwork, concrete work, and mechanical, electrical and plumbing 
connections. 

C. Protect all materials and work completed by others from damage while 
completing the work in this section. 

3.02 INSTALLATION CERTIFICATION 

A. The Contractor shall obtain certification of manufacturer’s approved installation 
on the following components or systems: 

(1) Competitive Deck Equipment 

(2) Diving Platforms, Stands, and Boards 

(3) Competitive Timing and Scoring Systems 

(4) USA Swimming Facility Certification 

3.03 START UP 

A. Provide final cleaning of the surge tank, overflow perimeter skimming system 
(gutter) and swimming pool of all loose debris and sediment. Contractor may 
not utilize cleaning equipment to be provided to the Owner. 

B. Upon plastering of pool, refer to Specification 131140 for pool plaster curing 
process requirements. 

C. Provide Swimming Pool and related equipment Start-Up. Start, test, calibrate 
and adjust all mechanical equipment, electrical equipment, recirculation, 
chemical, and other supplied systems. 

D. Provide proof of minimum consecutive 14-day trouble-free operation. Lack of 
chemicals or other non-critical items shall not require a re-start of the trouble-
free period but may result in a pause of the trouble-free period. 

E. Provide certification that the entirety of pool systems are operational and 
function correctly through all phases of operation. 
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3.04 SYSTEM TRAINING 

A. A qualified representative of the Contractor performing work under this section 
shall put the equipment into operation and instruct the Owner's representatives 
in the operation of this equipment to the Owner's satisfaction immediately after 
project’s substantial completion. 

B. The Contractor’s training representative shall have completed the 
equipment/system’s manufacturer’s training requirements and be certified, by 
the manufacturer, to provide and teach system training. 

C. The representative from the Contractor shall be either a CPO (Certified Pool 
Operator) or have an AFO (Aquatic Facility Operator) certification. 

D. Training periods shall consist of 4 hours of on-site training and scheduled as 
follows: 

(1) 2 hours of initial training on the complete swimming pool system. The 
2 hours of initial training is to be comprised of at least 1 hour of training 
on water chemistry analysis and adjustment. The water chemistry 
training will include in depth review of the use of the Langelier Index 
and its computation. 

(2) The initial 2 hours of training shall include information on the care, 
operation, adjustment, and maintenance of all items provided by the 
Contractor. 

(3) 2 hours of training after the Owner's staff has had experience operating 
the system. This time may be requested any time after the pool has 
been placed in operation within a period of one (1) year from the time 
the pool was accepted by the Owner. The additional training shall 
contain at least 1 hour of review of water chemistry. 

3.05 PROJECT TURNOVER 

A. Prior to leaving the job, the Swimming Pool Contractor shall obtain written 
certification from the designated Owner's representative acknowledging that 
the instruction period has been completed and all necessary operating 
information provided. The Swimming Pool Contractor shall, in their contract, 
include the cost of one (1) additional day (total 4 hours) of instruction and 
operational check out by the qualified representative of the Swimming Pool 
Contractor during the first year of operation. 

B. Written reports of each of these visits outlining the pool's operation, 
competence and performance of the pool's operation personnel, and other 
pertinent comments shall be submitted to the Owner and Architect/Engineer 
within one (1) week after each visit. 

END OF DOCUMENT 
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DOCUMENT 13 11 10 

SWIMMING POOL RECIRCULATION SYSTEMS 

PART 1 -  GENERAL        

1.01 COORDINATION AND CLARIFICATION 

A. Coordinate with other contractors or subcontractors all work relating to this 
section. 

B. The Contractor must establish with other contractors or subcontractors, having 
related work in this section, that all work necessary to complete the pool(s) as 
shown on the drawings and in the specifications is included in the base bid and 
alternates to the Owner. 

C. If in doubt regarding the responsibility for work covered in this section and/or 
discovery of errors or omissions in the bidding documents, the Contractor shall 
notify the Architect through channels established by the specifications and 
request a clarification ten (10) days prior to the bid date. 

1.02 SUBMITTALS 

A. All submittals shall be made in accordance with the requirements of Division 1 
- General Requirements and in strict compliance with the following procedures 
and guidelines. 

1.03 CONTRACTOR’S ALTERNATE PROPOSAL 

A. Contractor shall submit their bid to the owner based on materials, equipment 
and methods as specified in this section. No substitutions of material will be 
allowed. 

1.04 WARRANTIES 

A. The Contractor warrants to the Owner and Architect that materials and 
equipment provided under the contract will be of good quality and new unless 
otherwise required or permitted by the contract documents, that the work will 
be free from defects not inherent in the quality required or permitted, and that 
the work will conform with the requirements of the contract documents. Work 
not conforming to these requirements, including substitutions not properly 
approved and authorized will be considered defective. The Contractor’s 
warranty will exclude remedies for damage or defect caused by abuse, 
improper or insufficient maintenance, improper operations, modifications not 
executed by the Contractor or improper wear and tear under normal use.  If 
required by the Architect, the Contractor shall furnish satisfactory evidence as 
to the kind and quality of materials and equipment. All warranties shall be for 
a period of one year from the date of substantial completion or the owner 
begins using the pool unless otherwise specified. 

B. The Contractor shall agree to repair or replace any defective or non-complying 
work at no cost to the Owner upon written notification from the Owner within 
the warranty period. Pro-rated warranties are not acceptable. 
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C. Submit all warranties covering, but not limited to the following: 

(1) Defects in material, manufacture or installation of the interior coating 
of the trench for a period of one (1) year. 

(2) Defects in material, workmanship, and installation of the pool 
cementitious finish against cracking and delamination for a period of 
three (3) years. 

(3) Defects in material, workmanship, and installation of the tile trim finish 
against cracking and delamination for a period of five (5) years. 

(4) Manufacturer's minimum five (5) year warranty against defective 
materials, components and workmanship in the pool cover system and 
reels. 

PART 2 -  PRODUCTS 

2.01 RECIRCULATION FITTINGS 

A. Suction outlet fitting assemblies shall be constructed of UV stabilized PVC 
material. New grates shall be certified to NSF/ANSI/CAN50 and 
ANSI/APSP/ICC-16 2017. The grate shall fit closely and flush with top surface 
of frame and secured to frame with vandal proof stainless steel fasteners. The 
frame shall be installed atop the existing sump. All exposed edges of main 
outlets shall be rounded and smooth, free of burrs and sharp edges. 

(1) Suction outlet fitting assemblies shall be model R18MFNF 18-inch by 
18-inch frame and grate manufactured by AquaStar Pool Products. 
Dimensions shall be 18 inches by 36 inches with a minimum approved 
flow rate for floor installation of 2,250 GPM or approved equal. Quantity 
two (2). 

B. Adjustable floor inlet fittings shall be provided each consisting of an ABS plastic 
body and adjusting top plate with a positive locking device. A spanner wrench 
shall be provided to facilitate flow adjustment. The inlet body shall be provided 
with a 2-inch cycolac solvent weld connection and internal NPT threads to 
facilitate line pressure testing. Floor inlet fittings shall be Pentair/Sta-Rite No. 
8417-0000-White and Pentair/Sta-Rite No. 8417-0200-Black or approved 
equal. Color to match surrounding tile. 

C. Grating at gutter dropouts shall be constructed of be constructed of UV 
stabilized PVC material. The grate shall fit closely and flush with top surface of 
frame and secured to frame with vandal proof stainless steel fasteners. The 
frame shall be installed atop the existing dropouts. All exposed edges of main 
outlets shall be rounded and smooth, free of burrs and sharp edges. Grating to 
be similar to the existing frames. 

2.02 INSERTS 

A. Recessed steps shall be a single molding of white ABS with an integral slip 
resistant tread surface. The step shall be 17.5 in. wide by 7in. deep at the out 
edges of the lip. Color to be white. Step by S.R. Smith or approved equal. 
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PART 3 -  EXECUTION 

3.01 RECIRCULATION FITTINGS 

A. Prior to purchase of suction outlet fitting assemblies, Contractor shall verify 
dimensions of existing sumps and shall communicate with grate manufacturer 
to certify compliance of sump and grate with ANSI/APSP/ICC-16 2017. 

B. Grout suction outlet frame in place simultaneously with the trim tile installation. 

3.02 INSERTS 

A. Recessed steps shall be set with non-shrink grout. All portions of the backside 
shall be completely filled with non-shrink grout and set into the wall block-out. 

3.03 EXISTING CONDITIONS, INSPECTION AND PREPARATION 

A. Carefully examine all of the contract documents for requirements that affect the work of 
this section. Prior to starting any work, notify the General Contractor of defects requiring 
correction. Do not start work until conditions are satisfactory. 

B. Verify that all work by others, related to this section, has been completed. This includes 
all earthwork, concrete work, and mechanical, electrical and plumbing connections. 

C. Protect all materials and work completed by others from damage while completing the 
work in this section. 

3.04 FIELD MEASUREMENTS 

D. Verify benchmark and pool location prior to layout. 

E. If field measurements differ from the construction drawing dimensions, notification shall 
be given to the Architect prior to proceeding with work. 

3.05 EQUIPMENT AND SYSTEMS INSTALLATION 

F. The Contractor shall assemble and install all equipment, special parts and accessories 
as shown on pool drawings, specifications and shop drawings of the equipment suppliers. 

G. The Contractor shall provide all anchors and inserts to be imbedded in the deck including 
all fittings, inserts and structure sleeves and required anchorage as shown on the plans 
and as indicated in this section of the specifications. Equipment shall be set true and 
plumb, using factory jigs where available. Removable equipment items shall be easily 
removable from anchors and shall fit without noticeable wobble. 

H. Provide templates for all equipment anchors. Provide anchor bolts of the size and spacing 
as required by the equipment manufacturer. All anchor bolts shall be stainless steel Type 
316L and of a length capable of adequate anchorage into rough slab-on-grade allowing 
for finish deck tile and setting bed. Anchors shall be set and cast into place during 
building concrete work. Inspect all anchor settings for horizontal and vertical alignment 
prior to placing concrete. 

I. The Contractor shall install all equipment and systems in accordance with manufacturer's 
directions.  Equipment shall all be assembled and in place for final observation. 
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J. All items necessary to complete this section are shown on the plans or described in the 
specifications including items that may be purchased by the Owner. Items are detailed 
and specified as a guide for dimensional purposes. The Contractor must make provisions 
accordingly and submit shop drawings and submittals based on that data. 

3.06 START-UP AND INSTRUCTION 

K. The Contractor shall supply the services of an experienced swimming pool 
operator/instructor for a period of not less than two days (total 16 hours) after the 
pool(s) have been filled and initially placed in operation. During this period, the Owner's 
representatives who will be operating the pool(s) shall be thoroughly instructed in all 
phases of the pool's operation. The Contractor shall deliver six (6) complete sets of 
operating and maintenance instructions for the swimming pool, structures, finishes and 
all component equipment. Prior to leaving the job, the Contractor shall obtain written 
certification from the designated Owner's representative acknowledging that the 
instruction period has been completed and all necessary operating information provided.  
The Contractor shall, in his contract, include the cost of two (2) additional days (total 
16 hours) of instruction and operational check out by the qualified representative of the 
Contractor during the first season of operation. 

L. Written reports of each of these visits outlining the pool's operation, competence and 
performance of the pool's operation personnel, and other pertinent comments shall be 
submitted to the Owner and Architect/Engineer within one (1) week after each visit. 

M. The Contractor shall provide specific written procedures to be followed for emptying and 
refilling the pool as mentioned previously in this section. The procedures must be 
included in the bound volume of operating instructions and references in the front index 
with a note headed by the words: "CAUTION -- VERY IMPORTANT". 

END OF DOCUMENT 
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SWIMMING POOL DECK EQUIPMENT 

PART 1 -  GENERAL        

1.01 COORDINATION AND CLARIFICATION 

A. Coordinate with other contractors or subcontractors all work relating to this 
section. 

B. The Contractor must establish with other contractors or subcontractors, having 
related work in this section, that all work necessary to complete the pool(s) as 
shown on the drawings and in the specifications is included in the base bid and 
alternates to the Owner. 

C. If in doubt regarding the responsibility for work covered in this section and/or 
discovery of errors or omissions in the bidding documents, the Contractor shall 
notify the Architect through channels established by the specifications and 
request a clarification ten (10) days prior to the bid date. 

1.02 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver material in manufacturer's original, unopened containers and crates 
with all labels intact and legible. 

B. Deliver materials in sufficient time and quantity to allow continuity of work and 
compliance with approved construction schedule. 

C. Handle materials in a manner to prevent damage. 

D. Store all materials on clean raised platforms with weather protective coverings. 
Provide continuous protection of materials against damage or deterioration. 

E. Remove damaged materials from site. 

1.03 WARRANTIES 

A. The Contractor warrants to the Owner and Architect that materials and 
equipment provided under the contract will be of good quality and new unless 
otherwise required or permitted by the contract documents, that the work will 
be free from defects not inherent in the quality required or permitted, and that 
the work will conform with the requirements of the contract documents. Work 
not conforming to these requirements, including substitutions not properly 
approved and authorized will be considered defective. The Contractor’s 
warranty will exclude remedies for damage or defect caused by abuse, 
improper or insufficient maintenance, improper operations, modifications not 
executed by the Contractor or improper wear and tear under normal use.  If 
required by the Architect, the Contractor shall furnish satisfactory evidence as 
to the kind and quality of materials and equipment. All warranties shall be for 
a period of one year from the date of substantial completion or the owner 
begins using the pool unless otherwise specified. 
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B. The Contractor shall agree to repair or replace any defective or non-complying 
work at no cost to the Owner upon written notification from the Owner within 
the warranty period. Pro-rated warranties are not acceptable. 

C. Submit all warranties covering, but not limited to the following: 

(1) All pool deck equipment and accessories against defects in material, 
manufacturer and installation for a period of one (1) year. 

PART 2 -  PRODUCTS 

2.01 INSERTS AND ANCHOR SOCKETS 

A. Sockets and anchors shall be provided as stainless steel or cast bronze for 
swimming pool accessories. The Contractor shall confirm compatibility of deck 
equipment and deck anchors with the deck equipment manufacturer. All 
anchors or sockets shall be provided with flush closure caps and escutcheons 
with set screws where indicated. Escutcheons shall be of the keyhole or oblong 
shape, similar to the casted, electro-polished stainless steel escutcheon with 
set screw by Paragon, or approved equal. 

(1) Anchor sockets for all railings and grab rails shall be of the wedge type, 
cast bronze, 4 inches in depth and made to receive 1.90 inch OD tubing. 
The wedge shall be cast bronze, incorporate a stainless-steel tightening 
bolt and flat washer, and be designed as the sacrificial element to the 
anchor system. All metallic components shall be passivated, in 
compliance with ASTM A967-99, incorporating organic acid passivation 
techniques for maximum corrosion resistance. Manufactured by KDI 
Paragon, Spectrum Products, or approved equal. 

(2) Anchor sockets for all stanchions shall be of cast bronze, sized to receive 
a full 6 inches penetration of 1.90 inch OD tubing as manufactured by 
KDI Paragon, Spectrum Products, or approved equal. Each anchor 
socket is to be provided with a flush threaded, vandal proof closure cap 
with spanner wrenches and a grounding lug with screw. Manufactured 
by KDI Paragon, Spectrum Products, or approved equal. 

(3) Rope anchors for racing lane lines, water polo tether and boundary lines 
etc. shall be installed into the back wall of the perimeter overflow 
system. Rope anchors shall be chrome-plated bronze threaded eyebolts 
with a 5/8”-11 threaded insert with a total depth of 3-1/2 inches. 

(4) Anchors sockets for dual post starting platforms located on the 
cantilevered deck, shall be designed to prevent rocking. A stainless steel 
cap shall be provided to flush mount on the deck when platform is 
removed. Anchor socket shall be cast T304 stainless steel with wedge 
assembly consisting of a bronze wedge and T304 stainless steel 
hardware.  Anchors for starting platforms shall be by the starting block 
manufacturer – Competitor Dual Leg, Dual-wedge anchor by KDI 
Paragon or approved equal. 
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(5) Anchor assembly for pool lift shall be per the Pool Lift Manufacturer. The 
anchor assembly shall include a grounding lug for proper bonding.  
Install in accordance with manufacturer's instructions and provide the 
concrete foundation reinforcing required to properly anchor and support 
the unit for its intended use.  Manufacturer shall provide an anchor that 
has a completely flush cover or flush plug for times when the lift is not 
in use. 

(6) Anchors for the diving board stands shall be all bronze threaded castings 
for respective 5/8” threaded anchor bolts and shall be manufactured by 
the Diving Stand Manufacturer.  

(7) Recessed steps shall be a single molding of white ABS with an integral 
slip resistant tread surface. The step shall be 17.5 in. wide by 7in. deep 
at the out edges of the lip. Color to be white. Step by Spectrum 
Products, S.R. Smith or approved equal. 

2.02 DECK EQUIPMENT 

A. Stanchion posts shall be provided as required and in the quantities shown on 
the drawings.  The posts shall be a straight length of type 316L stainless steel 
tubing, 1.900 in. OD x .145 in. wall thickness x 8 ft. 0 in. overall length, 
polished and buffed to 320 grit finish.  Stanchions shall be capped at one end 
with a closure plug containing a U-shaped hook and fitted with a stainless steel 
eyebolt attached to an adjustable nickel plated bronze sliding collar.  Stanchion 
shall be as manufactured by KDI Paragon Aquatics, Spectrum Aquatics, or 
approved equal 

B. Starting Platforms 

(1) Dual post starting platforms for the fully recessed gutter (10 required) 
shall have number plates on both sides numbered 1 through 10. 
Platform block height shall be 29-1/2” inch above water level. The 
platform top (24” wide x 32” deep) and intermediate rear/side step (8” 
x 12”) shall be constructed of UV inhibited high density polypropylene.  
Contractor shall confirm step is on correct side (right or left) according 
to plans.   The surface shall have a non-skid dual cross-grooved sand 
textured finish.  The top shall be permanently positioned at a 10° tilt 
towards the pool.  Frames to be 2.5 square inch x .125 inch wall 
thickness 304 stainless steel tubing with a powder coated finish. Colors 
to be determined during the submittal process. Verify height of platform 
above water before ordering. Backstroke bar shall be 1” diameter and 
allow both horizontal and vertical grab positions. Blocks shall have 
raised side grip handles and adjustable back plate. Platforms shall be 
custom blocks as detailed on the plans similar to the Paragon Track 
Start as manufactured by KDI Paragon, or approved equal.  Each 
starting platform shall have two labels affixed stating "Warning-Execute 
Shallow Racing Dive - Impact with Pool Bottom can Cause Permanent 
Injury."  
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(2) Starting platform safety covers (10 required) are designed to keep 
unwanted users off stating platforms.  The cover is made of 1/16” thick 
tough, lightweight plastic with a UV stabilizer and fits 24” x 32” platform 
tops.  The conical shape and safety orange color act as a deterrent of 
stating platform use.  Each cover is provided with a bungee cord for 
securing cover platform top. 

C. Water Polo Goals 

(1) Goals shall be constructed to meet all official regulations of FINA, NCAA, 
NFSHSA, and USWP.  Where a conflict exists between these 
specifications and the official regulations of FINA, FINA shall govern.  
Special finishes and backings shall comply with the regulations.  Deck-
mounted water polo goals shall be adjustable vertically to provide the 
regulation cross bar elevation in shallow or deep water. 

(2) Floating water polo goals 

(a) Provide two (2) goals that consist of a front frame made of non-
corrodible 3 inch x 2 inch aluminum with rounded edges and 
supported by 1 ¼” non-corrodible polished pipe. The goal shall 
be provided with mesh netting securely fastened to the cage. 
Goal shall incorporate attachments for wave quelling cable 
floats, hooks and take-up ratchet for securing to rope anchors. 
Goals shall have integrated castors. The floating goal shall be 
manufactured by Malmsten. 

(b) Provide four (4) goals that consist of a front frame made of non-
corrodible 3 inch x 2 inch aluminum with rounded edges and 
supported by 1 ¼” non-corrodible polished pipe. The goal shall 
be provided with mesh netting securely fastened to the cage. 
Goal shall incorporate attachments for wave quelling cable 
floats, hooks and take-up ratchet for securing to rope anchors. 
Goals shall have integrated castors. The floating goal shall be 
the Odyssey Anti-Pro Goal 750 as manufactured by Antiwave. 

(3) Goal Frame Protectors (quantity 4) shall consist of a durable, dirt-
resistant, high-grade impact resistant foam that easily attaches to the 
back of the floating water polo goals. Goal Frame Protectors to be 
manufactured by Malmstem. 
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D. Diving Stands 

(1) Diving stands for the one-meter springboards shall be installed as 
shown on the plans. The diving board stand shall consist of heavy 
aluminum castings dipped in erudite chromic acid solution, followed by 
a 20 mil coat of baked epoxy.  Finish must be touched up in the field if 
damaged in shipping or assembly. The roller tube and tracks shall be 
heat-treated extruded aluminum processed by Alcoa Duranodic hard 
anodizing process. The bearings for the roller tube and slide shall be 
nylon with grease fittings, adjustable and field replaceable. The diving 
board anchor hinges and pins shall be heat treated aluminum forgings 
with a design tensile strength of 35,000 psi and shall receive Alcoa 
Duranodic hard anodizing. Hinges shall be designed to allow 180-deg. 
rotation of the diving board to the rear of the stand.  Hinges shall be 
mounted on a transverse casting machined to allow 7 leveling positions 
in one-inch increments. The diving board anchor bolts shall be 5/8-inch 
diameter by 3-1/2 inch long silicon bronze. The diving stand shall be 
supplied with top and intermediate guard rails on two sides. The diving 
stand guard rails shall be stainless steel tubing firmly attached to the 
guard rail supports with stainless steel band fasteners. The rails shall 
extend to the edge of the swimming pool and the rail ends shall be fitted 
with rubber safety tips. Fulcrum shall have an adjusting wheel at one 
end that can be turned by hand or foot. Diving stands to be as 
manufactured by Duraflex International Corp. 

(a) One meter stands (2 required) shall be Durafirm catalog #70-
231-400 and included with eight (8) bronze deck anchors, 
Durafirm catalog #70-231-905. 

E. Diving boards  

(1) (2 required) shall be an aluminum extrusion type springboard.  The 
diving boards shall be a Maxi-Flex Model “B" diving board as 
manufactured by Duraflex International, Inc., model #66-231-330 or 
approved equal.  The diving board shall be 16 ft long and 19-5/8 inches 
wide.  The top surface shall be finished with three coats combined with 
a mixture of sand and white aluminum oxide to affect the non-skid 
surface with 200 perforations. 

F. Surge tank access hatch (1 required) shall be provided as shown on the 
drawings.  The access hatch shall be a single door sized per the plans with ¼” 
Aluminum Diamond Plate Cover.  The frame shall be ¼ inch extruded aluminum 
with built in neoprene cushion and continuous anchor flange.    Door shall be 
¼” aluminum plate reinforced with aluminum stiffeners as required.   Door 
shall be equipped with heavy continuous stainless steel hinges and shall have 
compression spring operators for easy operation.  Door shall open to 90 
degrees and lock automatically in that position.  Door shall be built to withstand 
a live load of 300 lbs. per square foot and equipped with a continuous Type 
316L stainless steel hinge, tubular type, and an automatic hold open arm with 
release handle.  All hardware is to be type 316L, 18-8, stainless steel.  A flush 
lift handle and a snap lock with removable key wrench shall be provided.  
Factory finish shall be mill finish with bituminous coating applied to the exterior 
of the frame.  The access door shall be Type K single leaf pan type door as 
manufactured by the Bilco Company.  
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G. Accessible Lift 

(1) Pool lift (1 required) shall be a battery powered handicap lift with 
footrest assembly.  Lift shall comply with the Americans with Disabilities 
Act Access Guidelines (ADAAG), be capable of lifting 350 lbs, and shall 
include a stainless steel anchor socket, cover, spanner key, and a seat 
belt assembly. The following accessories shall also be provided: caddy, 
arm rest assembly, lift cover, stability vest, extra battery, wireless 
controls, and spineboard attachment.  All stainless steel components 
shall be 304L. Lift to be the Traveler Long Reach BP350 manufactured 
by Spectrum Products, or approved equal. Contractor to confirm pool 
lift fits on pool perimeter and operates correctly.  

2.03 LOOSE EQUIPMENT 

A. Competition floating lane lines shall be as shown on the drawings and described 
in these specifications. Floating lane lines shall be a non-turbulent type with 
wave quelling floats and 3/16” stainless steel coated cable.  Floats shall be 
injection-molded polyethylene.  Colors to alternate the length of the pool with 
a contrasting solid color for the final 5 meters/16 feet 5 inches. All floating lane 
lines shall be provided as completely assembled and installed with EZ-
Tensioner tensioning system. Floating lane lines shall be similar to Competitor 
Swim Products, Gold Medal 6” Lanes pre-assembled and sized to fit the length 
of the pool. Provide Competitor lane line extension hooks as detailed on the 
drawings complete with protective sleeve. Provide contrasting disks located 15 
meters from each end to meet resurfacing requirement. This requirement shall 
be met for each possible course length. 

(1) Quantities: 

(a) Provide 16 at 25 yards (15 plus one extra) 3 

(b) Provide 9 at 50 meters (8 plus one extra) 3 

(c) Provide 36 extension hooks (32 plus 4 extra)  

B. Water polo floating lines shall be as shown on the drawings and described in 
these specifications. Floating lines shall be a non-turbulent type with wave 
quelling floats and 3/16” stainless steel coated cable.  Floats shall be injection-
molded polyethylene. All floating lines shall be provided as completely 
assembled and installed with EZ-Tensioner tensioning system.  Water polo 
floating lines shall be pre-assembled and sized to fit the length of the water 
polo course. Provide extension hooks as detailed on the drawings complete 
with protective sleeve.  Floats shall be colored per FINA guidelines for 25-Meter 
water polo course w/ 50-meter side lines as shown on the drawings and listed 
below.  Water polo floating lines shall be similar to Competitor Swim Products 
Water Polo Course, or approved equal. 
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(1) Quantities: 

(a) Provide 2 50-meter boundary lines for FINA/NCAA water polo 
field of play (disconnects for men and women fields of play are 
acceptable)  

(b) Provide eight (8) goal tether lines with 4” white disks for each 
goal with a FINA/NCAA field of play.  

i. Two (2) tether lines for each goal shall include 2 
meters long x 1.08 meters wide area of solid red 
disks to identify the re-entry area per FINA WP1.2 
field of play diagram. 

C. Hanging nets (2 required) shall be provided to span the width of the pool. Nets 
and harness system shall be mounted to stanchions anchored in the movable 
stanchion anchors. Nets to be heavy duty knotless nylon. 

D. Water polo ejection board shall be capable of displaying both teams’ cap 
numbers, the number of ejections per cap number, and each team’s remaining 
time outs. The board shall be ¼” aluminum material with attached acrylic 
tracks that fit 2” high quick change letters and colored circles. The ejection 
board shall be securely attached to a wall or attached to a moveable stand.  
The ejection board shall be custom made by All Star Record Boards, or 
approved equal. 

E. Backstroke flags shall be made of nylon material, triangular in shape (11” wide 
x 14” long), and alternating in color, butted end to end on vinyl covered 
stainless steel cable.  Submit samples for review and approval.  The cable shall 
be attached to a stainless steel take up reel at one end and a stainless steel 
tension spring end-fitting at the other. Backstroke flags shall be manufactured 
by Kiefer, Competitor or approved equal. 

F. Lane line storage reel shall be fabricated from a heavy-duty powder coated 
aluminum frame with an aluminum reel joined together by a 1-1/2 inch 
aluminum axle. This unit must ride easily on four 6-inch stainless steel casters. 
hard rubber wheels. The Contractor is responsible for assembly. The correct 
number of storage reels shall be provided to store all floating lane lines. 
Estimated quantity 8. Lane line storage reel to be the Elite Stor Reel with 
storage reel cover as manufactured by Competitor Swim Products. Quantity 8. 

G. Lifeline shall be 3/4 inch blue and white polyethylene rope with floats that are 
5 inch diameter by 9 inch long. Floats to be spaced on five foot centers.  All 
metallic rope hooks shall be stainless steel.  Provide lifeline as shown on the 
drawings.  Lifeline, floats, and rope end hooks to be supplied by Lincoln 
Aquatics or equal. 
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2.04 MAINTENANCE EQUIPMENT 

A. Stainless Steel Cleaner - Provide a stainless steel cleaner.  The cleaner shall 
comprise of one (1) gallon of organic passivation solution.  It shall be complete 
with instructions for proper maintenance of stainless steel surfaces and 
material safety data sheets for the passivation solution.  The cleaner shall be 
the Spectra-Clean System 2 as manufactured by Spectrum Products.  Product 
to be applied with 3M scouring pad, or approved equival. 

2.05 SAFETY EQUIPMENT 

A. The following items are to be supplied by the Contractor unless otherwise 
noted. All proprietary names are to designate performance only. Equal products 
will be accepted. 

(1) Ring buoy and extension rope (2 required) – Buoy shall be 24 inch 
diameter vinyl clad PVC foam with a metal ring molded inside. Buoy 
shall have a 3/8 inch polyethylene rope attached to it at four points and 
be a minimum 60 feet in length. Preserver shall be U.S.C.G. approved. 
Buoy and rope to be mounted at each lifeguard chair on hooks. Ring 
buoy to be manufactured by Cal-June or approved equal. Throw rope to 
be supplied by Lincoln Aquatics or approved equal. 

(2) Life hook and pole (2 required) – Life hook shall be an anodized 
aluminum 3/8 inch OD "shepherd's crook" with a 1-1/8-inch OD handle 
attachment suitable for a 1¼-inch 16 ft. aluminum extension pole. Hook 
shall be of looped construction. Each pole to be provided with a set of 
spring type stainless steel pole clamps for mounting on each lifeguard 
chair. Life hook shall be equal to manufactured by Rainbow, or approved 
equal. Pole clamps to be supplied by Lincoln Aquatics or approved equal. 

PART 3 -  EXECUTION 

3.01 EXISTING CONDITIONS, INSPECTION AND PREPARATION 

A. Carefully examine all of the contract documents for requirements that affect 
the work of this section. Prior to starting any work, notify the General 
Contractor of defects requiring correction. Do not start work until conditions 
are satisfactory. 

B. Verify that all work by others, related to this section, has been completed. This 
includes all earthwork, concrete work, and mechanical, electrical and plumbing 
connections. 

C. Protect all materials and work completed by others from damage while 
completing the work in this section. 
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3.02 EQUIPMENT AND SYSTEMS INSTALLATION 

A. The Contractor shall assemble and install all equipment, special parts and 
accessories as shown on pool drawings, specifications and shop drawings of 
the equipment suppliers. 

B. The Contractor shall provide all anchors and inserts to be imbedded in the deck 
including all fittings, inserts and structure sleeves and required anchorage as 
shown on the plans and as indicated in this section of the specifications. 
Equipment shall be set true and plumb, using factory jigs where available. 
Removable equipment items shall be easily removable from anchors and shall 
fit without noticeable wobble. 

C. Provide templates for all equipment anchors. Provide anchor bolts of the size 
and spacing as required by the equipment manufacturer. All anchor bolts shall 
be stainless steel Type 316L and of a length capable of adequate anchorage 
into rough slab-on-grade allowing for finish deck tile and setting bed. Anchors 
shall be set and cast into place during building concrete work. Inspect all 
anchor settings for horizontal and vertical alignment prior to placing concrete. 

D. The Contractor shall install all equipment and systems in accordance with 
manufacturer's directions.  Equipment shall all be assembled and in place for 
final observation. 

E. All items necessary to complete this section are shown on the plans or 
described in the specifications including items that may be purchased by the 
Owner. Items are detailed and specified as a guide for dimensional purposes. 
The Contractor must make provisions accordingly and submit shop drawings 
and submittals based on that data. 

END OF DOCUMENT 
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DOCUMENT 13 11 16 

SWIMMING POOL UNDERWATER LIGHTS 

PART 1 -  GENERAL        

1.01 COORDINATION AND CLARIFICATION 

A. Coordinate with other contractors or subcontractors all work relating to this 
section. 

B. The Contractor must establish with other contractors or subcontractors, having 
related work in this section, that all work necessary to complete the pool(s) as 
shown on the drawings and in the specifications is included in the base bid and 
alternates to the Owner. 

C. If in doubt regarding the responsibility for work covered in this section and/or 
discovery of errors or omissions in the bidding documents, the Contractor shall 
notify the Architect through channels established by the specifications and 
request a clarification ten (10) days prior to the bid date. 

1.02 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver material in manufacturer's original, unopened containers and crates 
with all labels intact and legible. 

B. Deliver materials in sufficient time and quantity to allow continuity of work and 
compliance with approved construction schedule. 

C. Handle materials in a manner to prevent damage. 

D. Store all materials on clean raised platforms with weather protective coverings. 
Provide continuous protection of materials against damage or deterioration. 

E. Remove damaged materials from site. 

1.03 WARRANTIES 

A. The Contractor warrants to the Owner and Architect that materials and 
equipment provided under the contract will be of good quality and new unless 
otherwise required or permitted by the contract documents, that the work will 
be free from defects not inherent in the quality required or permitted, and that 
the work will conform with the requirements of the contract documents. Work 
not conforming to these requirements, including substitutions not properly 
approved and authorized will be considered defective. The Contractor’s 
warranty will exclude remedies for damage or defect caused by abuse, 
improper or insufficient maintenance, improper operations, modifications not 
executed by the Contractor or improper wear and tear under normal use.  If 
required by the Architect, the Contractor shall furnish satisfactory evidence as 
to the kind and quality of materials and equipment. All warranties shall be for 
a period of one year from the date of substantial completion or the owner 
begins using the pool unless otherwise specified. 
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B. The Contractor shall agree to repair or replace any defective or non-complying 
work at no cost to the Owner upon written notification from the Owner within 
the warranty period. Pro-rated warranties are not acceptable. 

C. Submit all warranties covering, but not limited to the following: 

(1) All underwater lights, niches, conduits, junction boxes, controllers and 
accessories against defects in material, manufacturer and installation 
for a period of one (1) year. 

PART 2 -  PRODUCTS 

2.01 UNDERWATER LIGHTS 

A. Underwater lights shall be equivalent to 500 watts of incandescent light.  
Underwater lights shall be UL listed and in the quantities shown and as detailed 
in the construction drawings and as described in these specifications. 
Coordinate for proper installation.  Refer to the drawings for quantities and 
locations. 

B. Junction boxes shall be provided in the quantities required and shall be located 
at least 8” above the pool coping and 5' from the pool edge. Refer to the 
Swimming Pool Electrical drawings. Cord length shall be sufficient to run from 
fixture to the junction box with sufficient cable in the niche to re-lamp the 
fixture on the deck.  

(1) The existing conduit from the niche to the junction box shall be sealed 
and hydrostatically pressure tested for leaks before and after backfilling 
to guarantee water tightness.  

PART 3 -  EXECUTION 

3.01 EXISTING CONDITIONS, INSPECTION AND PREPARATION 

A. Carefully examine all of the contract documents for requirements that affect 
the work of this section. Prior to starting any work, notify the General 
Contractor of defects requiring correction. Do not start work until conditions 
are satisfactory. 

B. Verify that all work by others, related to this section, has been completed. This 
includes all earthwork, concrete work, and mechanical, electrical and plumbing 
connections. 

C. Protect all materials and work completed by others from damage while 
completing the work in this section. 
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3.02 CONDUIT INSTALLATION 

A. Testing: For testing of conduit for underwater applications following the below 
protocol: 

(1) Cap off conduits at the light niche. 

(2) Confirm conduits extend up to a minimum of 8” above deck level. 

(3) Slowly fill conduit with water to allow water to fill entire conduit. 

(4) Allow water to sit for one hour to allow any trapped air to exit the 
conduit. 

(5) Visually check for leaks along conduit run. 

(6) Top off conduit and mark water level. Allow water to sit in conduit four 
(4) hours. 

(7) Visually inspect conduit for leaks and or wet spots in the conduit trench. 

(8) Check conduits and water level in each conduit to verify water level did 
not drop in conduit. 

(9) Provide written notification to the Pool Consultant that the test has been 
completed satisfactorily. 

(10) Contractor may wish to hold water level in conduit throughout 
construction until after the deck has been placed to confirm that 
conduits have not been damaged as the result of deck placement. 

END OF DOCUMENT 
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SWIMMING POOL CEMENTITIOUS WATERPROOFING 

PART 1 -  GENERAL 

1.01 Description 

A. Work in this section. Principal Items include: 

(1) Application of polymer modified cement waterproofing. 

(2) Waterproofing swimming pool gutter. 

(3) Waterproofing main drain sumps. 

(4) Waterproofing interior of surge tank. 

B. Related Sections: 

(1) Section 131121 – Swimming Pool Cast-In-Place Deck Concrete 

1.02 Submittals 

A. Comply with requirements of Shop Drawings, Product Data and Samples 
Section. 

B. Product Data: Manufacturer's specifications, data, and installation instructions. 

C. LEED Submittals: Comply with requirements for each product to achieve points 
indicated in LEED Project Checklist provided by the Architect/Engineer. 

D. Submit list of project references as documented in this specification under 
Quality Assurance Article.  Include contact name and phone number of the 
person charged with oversight of each project. 

E. Quality Control Submittals: 

(1) Provide protection plan of surrounding areas and non-work surfaces. 

1.03 Quality Assurance: 

A. Qualifications: 

(1) Manufacturer Qualifications:  Company with minimum 15 years of 
experience in manufacturing of specified products and systems. 

(2) Manufacturer Qualifications:  Company shall be ISO 9001:2015 
Certified. 

(3) Applicator Qualifications:  Company with minimum of 5 years’ 
experience in application of specified products and systems on projects 
of similar size and scope, and is acceptable to product manufacturer. 
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(4) Successful completion of a minimum of 5 projects of similar size and 
complexity to specified Work. 

B. Field Sample: 

(1) Install field sample at project site or other pre-selected area of building, 
as directed by Architect/Engineer. 

(2) Apply material in strict accordance with manufacturer’s written 
application instructions. 

(3) Manufacturer’s representative or designated representative will review 
technical aspects; surface preparation, application and workmanship. 

(4) Field sample will be standard for judging workmanship on remainder of 
project. 

(5) Maintain field sample during construction for workmanship comparison. 

(6) Do not alter, move or destroy field sample until work is completed and 
approved by Architect/Engineer. 

(7) Obtain Architect/Engineer written approval of field sample before start 
of material application, including approval of aesthetics, color, texture 
and appearance. 

(8) Installer: Trained, certified, and monitored full time for duration of 
installation by membrane manufacturer. 

1.04 Product Delivery and Storage 

A. Comply with manufacturer’s ordering instructions and lead-time requirements 
to avoid construction delays. 

B. Deliver materials in manufacturer's original, unopened, undamaged containers 
with identification labels intact. 

C. Transport and store in unopened containers and keep in clean, dry condition 
protected from rain, dew and humidity. If dry onsite storage of bags is 
unavailable or if project is located in a very wet, humid climate, purchase 
product in manufacturer's packaged metal pails. 

D. Do not stack bags more than two pallets high.  

E.  Do not allow MasterEmaco® A660 modifying admixture (formerly Acryl 60) to 
freeze. 

1.05 Job Conditions 

A. Do not apply in rain or when rain is expected within 24 hours. Do not apply 
above 90 degrees F (32 degrees C) or below 40 degrees F (4 degrees C) or 
when temperatures are expected to fall below 40 degrees F (4 degrees C) 
within 24 hours. For hot and cold temperature applications, store materials and 
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water at 50 degrees F (10 degrees C) to 70 degrees F (21 degrees C) before 
use. 

1.06 Warranty 

A. Defects in material, workmanship, and installation of the pool cementitious 
finish against cracking and delamination for a period of three (3) years. 

PART 2 -  PRODUCTS 

2.01 Materials 

A. Waterproof Coating: MasterSeal 581 cement based, aggregate type, heavy 
duty, waterproof coating for concrete or masonry, as manufactured by Master 
Builders Solutions, or approved equal. Color shall be grey. 

(1) Bonding and Modifying Mixture: MasterEmaco A660 (formerly Acryl 60) 
liquid compound of acrylic polymers and modifiers, as manufactured by 
Thoro System Products, or approved equal. 

B. Water: Clean, fresh, from domestic potable source. 

2.02 Proportions and Mixing 

A. Materials are specified on a volume basis and shall be measured in approved 
containers that will ensure that the specified proportions will be controlled and 
accurately maintained during progress of the work. Measuring materials with 
shovels (“shovel count”) is NOT permitted. 

B. Mixing: Perform mixing in approved mechanical mixers of the type in which 
quantity of water can be controlled accurately and uniformly. Mix to 
manufacturer’s recommendations for swimming pool applications. Discard 
material which has begun to set before it is used; re-tempering is not allowed. 
Do not use any caked or lumpy materials. Completely empty mixer and mixing 
boxes after each batch is mixed and keep free of old material. 

PART 3 -  EXECUTION 

3.01 Preparation of Surfaces 

A. Surface Conditions Requirements: 

(1) Existing surfaces to be coated must be smooth and clean. Sandblast 
existing concrete (old) surface to remove projections, loose particles, 
foreign matter or construction debris, and make sufficiently rough to 
provide a strong mechanical bond to 1/16 in amplitude.  

(2) New concrete to be rough float finish 1/16 in amplitude chip, sandblast, 
or grind off all defective materials and foreign matter.  

B. Surface Repair Requirements: 

(1) Repair all cracks with “Waterplug” concrete patch, or approved equal.  
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(2) All areas of loose plaster discovered shall be completely removed down 
to rough concrete.  

C. Preparation: 

(1) Application of waterproofing constitutes acceptance of substrate. 
Contractor shall be responsible for properly preparing substrate. Any 
defects from resulting from substrate issues shall be covered under 
contractor’s warranty.  

(2) Prior to coating, thoroughly wash entire surface with 2,000 psi high-
pressure water.  

(3) Wet cementitious base surfaces with fine fog water spray to produce a 
uniformly moist condition.  

(4) Check gutter grates and accessories for correct alignment before 
coating is started.  

(5) Do not apply coating to base surfaces containing frost.  

(6) Install temporary coverings as required to protect adjoining surfaces 
from staining or damage by waterproofing operations. 

3.02 Application of Waterproofing 

A. General: Apply waterproof coating to the manufacturer’s minimum thickness 
at any location. Apply finish coating by manufacturer’s approved brushes (do 
not use a paint brush). 

B. Workmanship: 

(1) Apply waterproof coating in two coats with second coat applied the next 
day or before material has become too dry or glazed for good bond.  

(2) Dampen surface immediately ahead of application.  

(3) Brush on two coats of waterproof coating, each with a minimum 
thickness as recommended by the manufacturer. 

(4) Float final brushed on coat with damp sponge 15 minutes after 
application to provide a smoother finish without waves, cracks, ridges, 
pits, projections, or other imperfections.  

(5) Form coating carefully around curves and angles. 

C. Curing:  

(1) Cure waterproof coating with fine water mist spray applied to finish coat 
three or four times at 8-hour intervals or as drying conditions require 
to prevent premature drying. Do not fill with water for at least 8 days. 

D. Patching and Cleaning up:  
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(1) Upon completion, cut out and patch loose, cracked, damaged, or 
defective waterproof coating; patches matching existing coating in 
texture, color, and finish, flush with adjoining coating. Remove 
waterproof coating droppings or spattering from all surfaces. Leave 
surfaces in clean unblemished condition ready for pool filling. Remove 
protective coverings from adjoining surfaces. Remove rubbish and 
debris from site. 

END OF DOCUMENT 
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DOCUMENT 13 11 40 

SWIMMING POOL PLASTER 

PART 1 -  GENERAL 

1.01 REFERENCE 

A. Requirements in Addenda, Alternates and Conditions collectively apply to this 
work. 

1.02 DESCRIPTION 

A. Principal Work Items Are: 

(1) Swimming pool plaster finish. 

(2) Swimming pool start-up and maintenance. 

B. Related Work Specified Elsewhere: 

(1) Section 131100 – Swimming Pool Contractor General Requirements 

(2) Section 131109 – Swimming Pool Start Up 

(3) Section 131121 – Swimming Pool Cast-In-Place Deck Concrete 

(4) Section 131125 – Swimming Pool Cementitious Waterproofing 

(5) Section 131130 – Sealants and Caulking 

(6) Section 131145 – Swimming Pool Tile 

1.03 SUBMITTALS 

A. All submittals shall be made in accordance with the requirements of Division 1 
- General Requirements and in strict compliance with the following procedures 
and guidelines. 

B. Procedure: The Contractor shall submit to the Engineer at least four weeks 
prior to the start of plaster installation the procedure for initial fill and chemical 
dosing for initial water chemistry balancing. 

C. Samples: Prepare 12 in x 12 in square panel at the site showing color and 
texture for pool plaster. Finished plasterwork shall match the approved sample 
panel. 

D. Certificates: Submit certificates attesting that the materials furnished meet the 
requirements specified herein. 

E. Test Report: Submit results of domestic water analysis. 
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1.04 PRODUCT DELIVERY AND STORAGE 

A. Deliver manufactured materials to site in manufacturers' original unbroken 
packages or containers bearing manufacturers' name and brand labels. Keep 
cementitious materials dry until ready to be used and stored off the ground, 
under cover, and away from damp surfaces.  

1.05 JOB CONDITIONS 

A. Apply plaster in exterior swimming pool only when ambient temperature is 
above 40 °F and below 90 °F, and protect applied plaster from rapid drying by 
sun or wind until curing is completed or pool is filled with water.  

B. Do not install plaster during rain. Do not begin plastering is there is a chance 
of rain within 24hrs of the plastering. If it begins to rain during the plastering 
process, see section 1.06 “Protecting plaster in unanticipated circumstances”. 

C. Do not install plaster if the wind conditions are greater than 10 MPH. Do not 
begin plastering is there is a chance of 10MPH or greater wind within 24hrs of 
the plastering. If the wind raises above 10MPH during the plastering process, 
see section 1.06 “Protecting plaster in unanticipated circumstances”. 

D. Make every effort to apply plaster as late in the construction schedule as 
possible to avoid staining or damage to the finish.  

E. Protect interior plaster applications from construction debris. Stains or damage 
occurring as a result of inadequate care may result in the rejection of the 
installation and require complete removal and re-installation at the contractor’s 
expense. 

1.06 PROTECTING THE PLASTER DURING UNANTICIPATED WEATHER EVENTS 

A. If the weather becomes a threat to the plaster during the plastering process 
before the plaster has cured, the following steps shall be followed 

(1) Plaster already placed shall be protected until cured.  

(2) Plastering shall continue until the plaster abuts tilework. Plastering 
should then stop until the weather turns favorable. All plasterwork shall 
be protected until cured. 

(a) There shall be no cold joints in the plaster  
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PART 2 -  PRODUCTS 

2.01 MATERIALS 

A. Portland Cement: ASTM C150, Type I White Portland cement. Manufacturer, 
Federal Cement. 

B. Hydrated Lime: ASTM C206, Type S. 

C. Aggregate: Georgia Marble Pool Aggregate, Riverside Premium Pool Aggregate, 
or approved equal. Mix per manufacturer’s recommendations for specific 
application. If an onsite mix is used, aggregate must be white marble dust 
uniformly graded within the following limits, all passing the No. 30 sieve: 

D. Color: Swimming Pool plaster shall be white in color. 

E. Water:  Clean, fresh, from domestic potable source, free from injurious 
amounts of acid, alkali, and organics. 

2.02 PROPORTIONS AND MIXING 

A. Materials are specified on a volume basis and shall be measured in approved 
containers that will insure that the specified proportions will be controlled and 
accurately maintained during the progress of the work.  Measuring materials 
with shovels ("shovel count") is not permitted. 

B. White Marble Pool Plaster Finish Coat: Mix finish in proportion of one part by 
volume of White Portland cement to not more than two parts by volume of 
sand (specified white marble dust). 

C. Mixing: Perform mixing in approved mechanical mixers of the type in which 
quantity of water can be controlled accurately and uniformly.  While mixer is 
in continuous operation, charge approximately 90% of estimated quantity of 
water, half of sand, all cement, and the other one-half of the sand into mixer 
in that sequence and mix thoroughly with remainder of water until mixture is 
uniform in color and consistency.  Avoid excess mixing to prevent hasty 
solution of cement resulting in accelerated set.  Discard plaster which has 
begun to set before it is used; re-tempering is not allowed.  Do not use any 
caked or lumpy materials.  Completely empty mixer and mixing boxes after 
each batch is mixed and keep free of old plaster. 
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PART 3 -  EXECUTION 

3.01 PREPARATION OF SURFACES 

A. Removal of existing plaster and tile 

(1) All surfaces to receive new plaster shall be stripped of all existing 
finishes, including plaster and tile, by use of a chipping gun or by picking 
down to the bare concrete. Expose a clean rough surface to receive new 
plaster. 

B. Clean base surfaces of projections, dust, loose particles, grease, bond 
breakers, and foreign matter; make sufficiently rough to provide a strong 
mechanical bond.  

(1) Do not apply plaster directly to the surfaces of masonry or concrete that 
is coated with any membrane-forming curing compound or similar agent 
until compound or agent is completely removed by sandblasting.  

(2) Thoroughly wash entire surface with 6,000 psi high-pressure water 
immediately prior to plastering.  

(3) Wet cementitious base surfaces with a fine fog water spray to produce 
a uniformly moist condition and check screeds, pool equipment, and 
accessories for correct alignment before plastering is started.  

(4) Do not apply plaster to base surfaces containing frost.  

(5) Install temporary coverings as required to protect adjoining surfaces 
from staining or damage by plastering operations. 

C. External project considerations 

(1) The pool mechanical equipment shall be operational. 

(2) The health department and/or other governing agencies shall have 
approved the pools or spas for plaster. 

(3) All chemicals required to balance the pool are onsite and ready to be 
used. 

(4) All pool related piping have been flushed. 

(5) Provide initial cleaning of the surge tank and overflow perimeter 
skimming system (gutter) of all loose debris and sediment. 

(6) Decking work is complete. 

(7) The pool is protected from any cleaning or additional construction work 
to be completed that may introduce debris into the pool area. 

D. The Contractor shall confirm all chemicals necessary for initial pool balance are 
on site 3 days prior to the start of plaster application. 



TAMALPAIS UNION HIGH SCHOOL DISTRICT SWIMMING POOL PLASTER 
Redwood High School – Pool Replastering & DOCUMENT 13 11 40-5 
Deck Replacement 

3.02 APPLICATION OF PLASTER 

A. General: Apply finish plaster to minimum 1/2 in thickness at any location. Apply 
finish plaster by hand or machine. If plastering machine is used, control fluidity 
of plaster to have a slump not exceeding 2-1/2 in when tested using a 2 in x 4 
in x 6 in high slump cone. Do not add additional water to the mix subsequent 
to determining water content to meet this slump. Perform slump test according 
to following procedure: 

(1) Place cone on level, dry, non-absorptive base plate. 

(2) While holding cone firmly against base plate, fill cone with plaster taken 
directly from hose or nozzle of plastering machine, tamping with a metal 
rod during filling to release all air bubbles. 

(3) Screed off plaster level with top of cone. Remove cone by lifting it 
straight up with a slow and smooth motion.  

(4) Place cone in a vertical position adjacent to freed plaster sample using 
care not to disturb base plate.  

(5) Lay straightedge across top of cone being careful not to vibrate cone; 
measure slump in inches from bottom edge of straightedge to the top 
of slumped plaster sample. 

B. Workmanship:  

(1) Apply finish plaster in two coats by "double-back" method with second 
coat applied as soon as first coat is tamped and initially floated.  Apply 
plaster with sufficient pressure to provide a good bond on bases.   

(2) Work plaster to screeds at intervals of from 5 ft to 8 ft, or closer as 
required on curved surfaces.   

(3) Finish plaster to tolerance of -0 to +1/8 inch in thickness on curved 
surfaces and to 1/8 in in 8 feet on straight surfaces.  

(4) Apply smooth trowel finish without waves, cracks, trowel marks, ridges, 
pits, crazing, discoloration, projections, or other imperfections. Form 
plaster carefully around curves and angles, well up to screeds.   

(5) Take special care to prevent sagging and consequent drooping of 
applications. Produce surfaces free of visible junction marks in finish 
coat where one day's work adjoins another. 

C. Curing: Cure plaster with fine fog water spray applied to finish coat as 
frequently as required to prevent dry-out of plaster. Keep plaster damp until 
pool is filled. Prevent damage or staining of plaster. 
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D. Patching, Pointing, and Cleaning Up:  

(1) Upon completion, cut out and patch loose, cracked, damaged, or 
defective plaster; patches matching existing plaster in texture, color, 
and finish, flush with adjoining plaster.   

(2) Perform pointing and patching of surfaces and plasterwork abutting or 
adjoining any other finish work in a neat and workmanlike manner. If 
10% or more of the pools plaster finish is found to be defective, the 
plaster shall be removed and replaced completely for the entire pool.  

(3) Remove plaster droppings, voids, holes or spattering from all surfaces. 
Leave plaster surfaces in clean, unblemished condition ready for pool 
filling.  Remove protective coverings from adjoining surfaces. Remove 
rubbish and debris from the site. 

3.03 START-UP SPECIFICATIONS  

A. Contractor shall employ a qualified water testing agency to analyze the 
domestic water with which the pool will be filled within 2 weeks of the plaster 
date, and shall employ a swimming pool experienced, water chemistry 
consultant to determine types and quantities of chemicals required to ensure 
calcium-balanced water immediately upon the completion of water filling.  

(1) Have on hand quantities of the chemicals as determined above, plus 
25% overage for follow-up treatment.  These chemicals, typically 
including calcium chloride, bicarbonate of soda, and muriatic acid, are 
in addition to standard chlorine/chlorine products and alkalizer/pH 
control products required elsewhere. 

B. Care shall be taken in filling the pool to assure that the water source is clean 
and potable and free of contaminants that could stain the fresh plaster. Flush 
all water lines that have not been in continuous operation before filling the 
pool. 

C. The pool shall not be plastered until the filtration system and chlorination 
system are complete and ready for start-up.  

(1) Contractor shall notify the Owner in writing of start-up at least two 
weeks prior to the plaster date. 

(2) The Owner is responsible for supplying chlorine/chlorine products and 
alkalizer/pH control products for maintenance of the pool by the 
automatic treatment systems.  

(3) Should these automatic treatment systems fail or if the Contractor fails 
to notify the Owner as required, the Contractor shall supply all 
chemicals required for manual treatment of the pool water. 
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D. Contractor shall maintain swimming pool for a minimum 14 consecutive days 
in conjunction with the mechanical system operational test.  

(1) This maintenance period shall be extended with the mechanical system 
operational test if required per specifications.  

(2) During this time, brush the entire pool plaster surface daily starting 
immediately after filling pool for a minimum of 5 days to remove plaster 
dust, periodically clean grates until no further accumulation of foreign 
material occurs, and add chemicals as required for acceptable water 
quality.  

(3) The pool shall be vacuumed to maintain a clean and new condition 
throughout the minimum 14-day period starting no sooner than 5 days 
after the date of plaster. 

(4) In no instance, shall the pool maintenance and cleaning responsibilities 
cease prior to gainful occupancy of the entire facility by the Owner.  

(5) After successful conclusion of the mechanical system operational 
testing, clean grates, vacuum pool, and leave the pool ready for use. 

E. Clean-Up 

(1) Before the contractor leaves the site, the site shall be cleaned of all 
debris created due to the work. The site shall be left in a presentable 
condition, as determined by the owner or owners representative. 

END OF DOCUMENT 
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DOCUMENT 13 11 45 

SWIMMING POOL TRIM TILE 

PART 1 -  GENERAL 

1.01 DESCRIPTION 

A. Work in this Section: Principal items include: 

(1) Ceramic tile for swimming pool. 

1.02 QUALITY ASSURANCE 

A. Reference Standards:  Conform to the following standards unless otherwise 
required herein: 

(1) American Concrete Institute 

(a) ACI 302 - Guide for Concrete and Floor Slab Construction 

(2) American National Standards Institute (ANSI):  

(a) A108 - Glazed Wall Tile, Ceramic Mosaic Tile, Quarry Tile and 
Paver Tile Installed With Portland Cement Mortar. 

(b) A137.1:2012 Standard Specifications for Ceramic Tile. 

(3) American Society for Testing and Materials (ASTM):  

(a) C150 Portland Cement 

(b) C171-16 Sheet Materials for Curing Concrete 

(c) C206-14 Finishing Hydrated Lime 

(4) Tile Council of North America (TCNA):  Latest Edition, Handbook for 
Ceramic Tile Installation. 

B. Related Sections 

(1) 131100 – Swimming Pool Contractor General Requirements 

(2) 131109 - Swimming Pool Start Up 

(3) 131121 - Swimming Pool Cast-in-Place Deck Concrete 

(4) 131125 - Swimming Pool Cementitious Waterproofing 

(5) 131130 – Swimming Pool Sealants and Caulking 

(6) 131140 - Swimming Pool Plaster 
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1.03 SUBMITTALS 

A. All submittals shall be made in accordance with the requirements of Division 1 
- General Requirements and in strict compliance with the following procedures 
and guidelines. 

B. Product Data:  Submit the tile manufacturer's printed data identifying each 
field tile unit and each trimmer and shaped unit by model or type number.  

C. Samples:  Submit the following for selection and approval:  

(1) Each type, shape, and trimmer of tile in each required color.  

(2) Joint grout colors for each color of tile. 

D. Master Grade Certificates:  Submit for each lot of tile before installing 

1.04 PRODUCT DELIVERY AND STORAGE 

A. Deliver tile materials to site in unopened factory containers sealed with Grade 
Seals bearing printed name of manufacturer and the words "Standard Grade".  
Keep the Grade Seals intact and containers dry until tiles are used.  Keep 
cementitious materials dry until used.  

1.05 JOB CONDITIONS 

A. Inspect and verify job conditions.  Report all defects in base surfaces to 
Architect/Engineer for correction before proceeding. 

B. Maintain a temperature range of 40 degrees Fahrenheit to 90 degrees 
Fahrenheit during installation of tile and grout materials. Tile installation should 
cure for a minimum 14 days with average an temperature of 70 degrees, while 
maintaining the minimum 40 degrees and maximum 90 degrees Fahrenheit, 
prior to filling pool with water. 

C. Vent temporary heaters to outside to avoid carbon dioxide damage to the new 
tile work. 

1.06 WARRANTIES 

A. The Contractor warrants to the Owner that materials and equipment furnished 
under the contract will be of good quality and new unless otherwise required 
or permitted by the contract documents, that the work will be free from defects 
not inherent in the quality required or permitted and that the work will conform 
to the requirements of the contract documents. Work not conforming to these 
requirements including substitutions not properly approved and authorized, 
may be considered defective.  

B. The Contractor’s warranty excludes remedy for damage or defect caused by 
abuse, improper or insufficient maintenance, improper operation, modifications 
not executed by the Contractor or improper wear and tear under normal usage. 
If required by the Owner, the Contractor shall furnish satisfactory evidence as 
to the kind and quality of materials and equipment.  
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C. All warranties shall be for a period of five years, unless otherwise specified. 

D. All setting materials shall be provided by the same manufacturer. All mixing 
materials and application procedures shall be done in accordance with 
manufacturer’s recommendations and requirements. Documentation shall be 
provided to this effect by the contractor with verification from the 
manufacturer. This documentation shall be included in the operations and 
maintenance manual under warranties as documentation qualifying the project 
for a Lifetime Systems Warranty by Laticrete International, Inc. or approved 
equal. 

E. The Contractor shall agree to repair or replace any work at no cost to the Owner 
upon written notification from the Owner within the warranty period. Pro-rated 
warranties are not acceptable 

PART 2 -  PRODUCTS 

2.01 BASIC MATERIALS 

A. Portland Cement:  ASTM C150, Type II, low alkali 

B. Hydrated Lime:  ASTM C207, Type S. 

C. Mortar sand:  ASTM C144, at least 4% passing No. 100 sieve. 

D. Joint sand:  Same as mortar sand, except all passing the No. 30 sieve. 

E. Water:  From domestic potable source 

F. Color pigments:  Pure ground mineral oxides, non-fading, alkali and lime proof, 
factory weighed and packaged. 

2.02 TILE MATERIALS 

A. Manufacturer  

(1) Tile Products:  Dal Tile, American Olean, Cepac, Agrob Buchtal or 
approved equal. 

B. Standard Grade conforming to ANSI A137.1.  Additional Tile Requirements 
include: 

(1) Provide trim units as indicated and specified, including special shapes 
as detailed or required.   

(2) Tile patterns and colors shall be as indicated and specified, colors of 
approved shades.  

(3) Mesh mounted or perforated paper backed tile is not allowed where the 
mesh of paper remains as a permanent part of the installation. If dot 
mounting is used, a minimum of 67% of the depth of the tile shall be 
free from any dots to ensure proper grout curing.  
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(4) All 1” x 1” tiles shall be face mounted as guaranteed suitable for pool 
use by the manufacturer. 

(5) Use factory-made half-size units where required for tile numbers, or 
make the half-size units by precision cutting on powered tile saw. 

(6) Ease all cut tile edges prior to installation. 

C. Glazed Ceramic Tile – See Drawings for location and quantities. 

(1) Gutter Cap Tile 

(2) Water Line Tile – 6 inch by 6 inch 

D. Unglazed Ceramic Mosaic Tile 

(1) Stair Entry Tile – 1 inch by 1 inch 

(2) Stair Nosing Tile – 1 inch by 1 inch 

(3) Recessed Step Trim Tile – 1 inch by 1 inch 

(4) Wall Target Tile – 1 inch by 1 inch 

(5) Lane marking Tile – 1 inch by 1 inch 

(6) Floor Inlet Trim Tile – 1 inch by 1 inch 

(7) Main Drain Trim Tile – 2 inch by 2 inch 

(8) Horizontal Depth Marking Tile – 6 inch by 6 inch 

(9) Vertical Depth Marking Tile – 4 1/2 inch by 4 1/2 inch 

(10) “NO DIVING” Warning Tile - 6 inch by 6 inch 

E. Specialty Tile: 

(1) Gutter Cap tile at pool perimeter shall have color selected by Architect 
and be provided as 2” x 6” glazed gutter cap tile from Dal Tile or 
approved equal. 

F. Depth Marking and Warning Sings: 

(1) Horizontal and vertical depth markings and warning signs shall have 4” 
high numbers and letters.   

(a) Location and Size per Plans.  

(2) All horizontal depth markers shall be slip resistant.   

(3) Single tile abbreviations shall be used for ‘FT’ / ‘FEET’ and ‘IN’ / ‘INCHES’ 
by Dal Tile, approved tile manufacturer or Inlays, Inc. 
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(4) Universal No Diving Symbol shall be set on a single 6” x 6” tile unless 
otherwise noted on the plans.  

(5) COLOR: All message tile shall contrast with the field tile. Refer to 
Architect for color selections. 

G. Trim Units: Provide tile trim units where indicated or necessary for complete 
and finished installation. Provide bullnose units for external corners and angles. 
Internal corners shall be squared. External corners shall be mitered. Provide 
trim units of material and finish identical to adjoining tile, except slip-resistant 
surfacing is not required for curved or vertical trim units.  Provide special type 
slip-resistant tread nosing units as indicated. 

2.03 SETTING BED MORTAR 

A. Manufacturer:  LATICRETE International Inc., 3701 Fortified Mortar Bed, thick 
bed mortar.  Polymer fortified blend of carefully selected polymers, Portland 
cement and graded aggregates.  Exceeds ASTM C270 Requirements.  Mix and 
Apply in accordance with Manufacturer’s recommendations. 

(1) Tile Setting Products:  LATICRETE International Inc., Mapei Corporation 
or approved equal. 

2.04 BOND COAT 

A. Manufacturer: LATICRETE International Inc., 254 Platinum one step, polymer-
fortified thin-set mortar.  Exceeds ANSI A118.4 Shear Bond Strength 
Requirements & ANSI A118.15 (ISO 13007 C2TES1).  Mix and apply in 
accordance with Manufacturer’s recommendations as a Bond Coat (placed 
under setting bed mortar screeds at ‘horizontal surfaces’).  

2.05 THINSET 

A. Manufacturer: LATICRETE International Inc., 254 Platinum one step, polymer-
fortified thin-set mortar.  Exceeds ANSI A118.4 Shear Bond Strength 
Requirements & ANSI A118.15 (ISO 13007 C2TES1). Mix and apply in 
accordance with Manufacturer’s recommendations. 

2.06 TILE JOINT GROUT  

A. Manufacturer: LATICRETE International Inc., PermaColor Grout. Exceeds ANSI 
A118.7 (ISO 13007-3 CG2WA) requirements, patented high performance 
grout.  Mix and Apply in accordance with Manufacturer’s recommendations. 

B. Plaster Finish: See Specification 131140. 

2.07 ELASTOMERIC SEALANT 

A. Manufacturer:  LATICRETE International Inc., Latasil sealant over Latasil 9118 
primer to seal lighting and plumbing fixture penetrations and for all movement 
joints.  Mix and Apply in accordance with Manufacturer’s recommendations. 
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2.08 MIXING AND APPLICATION PROCEDURES 

A. All mixing and application procedures shall be done in accordance with the 
manufacturer’s recommendations, requirements, and guidelines. A 
manufacturer’s representative shall visit the site to verify field conditions, 
confirm materials and application requirements, and confirm that all materials 
and systems are installed per the manufacturer’s recommendations, 
requirements, and guidelines.  Documentation shall be provided to this effect 
for the Design Team’s records. 

PART 3 -  EXECUTION 

3.01 PREPARATION 

A. The swimming pool surface shall be structurally sound and free of any foreign 
substances and debris that could reduce or impair adhesion. Sound and remove 
all loose concrete to firm substrate.  Clean substrates of dust, dirt, oil, grease, 
and deleterious substances.  Conform to applicable Reference Standards and 
to recommendations of manufacturers of materials used.  Thoroughly 
wash/rinse with clean potable water.    

B. Surface defects or holes in the substrate shall be patched per manufacturer’s 
recommendations. 

C. Substrates To Receive Mortar Setting Beds:  Keep cementitious backing damp 
for at least 8 hours and scrub with a neat Portland cement slurry just prior to 
placing setting bed mortar. 

D. Tile Wetting:  Dampen tile according to above Reference Standards or tile 
manufacturer's instructions, as required. 

E. Screeds:  Accurately set temporary screeds to control the finish plane of 
mortar-bed set tile and remove as soon as setting bed is sufficiently hardened.  
Fill void spaces from screeds with same mortar. 

3.02 TILE INSTALLATION 

A. Arrange tile according to patterns detailed, set tile flush with well-fitted joints, 
finish in true planes, that are plumb and square, and with joints of uniform 
size. Provide approved trimmers as shown or required. Cut tile without 
marring. Carefully grind and joint tile edges and cuts. Set tiles to avoid puddles 
and ponding in large fields and arrange curved field joints at radiuses that 
minimize joints and tapered grout joints. 
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B. Mortar Bed Set Tile: Apply bond coat under dry pack screed mortars at 
horizontal surfaces (vertical renders / leveling mortars are mixed to a more 
plastic / plaster like consistency and typically do not require a bond coat). While 
bond coat remains wet and tacky, apply specified setting bed mortar, tamp, 
and screed to required planes. Spread no more mortar than can be covered 
with tile before initial set. Do not use re-tempered mortar. Trowel 1/32" to 
1/16" thick bond coat over plastic setting bed mortar just before setting tile or 
apply bond coat to back of each tile placed. Set tile in position and beat firmly 
into the setting bed mortar.  Bring tile faces to a true and proper plane. 
Complete all beating and leveling before mortar sets and in no case later than 
one hour after first placing. When ready, wet and remove paper and glue 
avoiding excess water. Adjust any out-of-line or out-of-level tile.  

C. Ceramic Tile Joint Grouting:  

(1) For tile 3 inches below waterline and above: Grout tile joints full after 
washing out and saturating with clean water. Mix grout with water to a 
thick creamy consistency and force into joints for entire joint depth, 
flush with surface. Clean off all excess and fill skips and gaps before 
grout sets. Use white grout throughout. Provide dampness for minimum 
3-day curing and polish with clean dry cloths. Unless otherwise 
approved, install tile with uniform 3/32 inch joint width. A maximum 
1/8" joint width may be utilized to meet specific installation 
requirements, if required. 

(2) For tile at least 3 inches below waterline: Grout tile joints full after 
washing out and saturating with clean water with plaster finish. See 
specification 131140. 

D. Expansion Joints: Install tile with uniform 1/8" joint width. Place expansion 
joint per applicable TCNA Method P601MB, P601TB, or P602 and conforming to 
Method EJ171. Provide shop drawings showing backer rod and joint 
dimensions. All expansion, control, construction, cold, and seismic joints in the 
pool structure should continue through the tile work, including such joints at 
vertical surfaces. Movement joints shall be placed at all changes in direction 
and elevation. Refer to the structural engineer for additional required 
movement joints. Joint size shall be a minimum of 1/8”. Joints through tile 
work directly over structural joints shall not be narrower than the structural 
joint. The Contractor shall use cement compatible coatings when using chalk 
lines for joint layout purposes. 

3.03 CLEANING AND PROTECTION  

A. Remove stains, cement, grout, and foreign matter after grouted joints are fully 
set as recommended by TCNA and manufacturers of proprietary materials. Do 
not use any acid for cleaning free of both sodium and potassium. Repair all 
defective joints until approved.  

B. Protect installed tile work with non-staining Kraft paper, polyethylene sheeting, 
or other approved heavy covering during the construction period to prevent 
damage. 
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3.04 TESTING AND INSPECTION 

A. Before filling of the pool, and its subsequent provisional acceptance at 
substantial completion, the tile installation shall be visually inspected and 
sounded in the presence of the Architects and/or the Owner’s representative 
to verify adhesion of the tile to its substrate as well as its overall compliance 
with the requirements of this Section. Any and all tile work found to be loose, 
improperly adhered, out of plane, misaligned or otherwise non-conforming 
shall be removed and replaced at no additional cost to the Owner. 

3.05 POOL FILLING AND EMPTYING 

A. Use a fill and drain rate of 2 feet per 24 hours to minimize thermal shock and 
structural movement. Maintain a temperature differential of 10 degrees 
Fahrenheit or less between the pool water and the substrate during fill and 
drain cycles. 

3.06 REPLACEMENT TILE 

A. Provide Owner with approximately 10% or 25 square feet (whichever is least) 
of each color and type tile used on the project for Owner’s repair and 
replacement requirements. 

END OF DOCUMENT 
 



REDWOOD HIGH SCHOOL
POOL REPLASTERING & DECK REPLACEMENT - INCREMENT #1

395 DOHERTY DRIVE
LARKSPUR, CALIFORNIA 94939

OWNER:

TAMALPAIS UNION HIGH SCHOOL DISTRICT
395 DOHERTY DRIVE
LARKSUR, CA 94939

CONTACT: CORBETT ELSEN
PHONE: (415) 945-1000

ARCHITECT:
ROGERS STRINGER + MCCLELLAND INC.
1981 NORTH BROADWAY, SUITE 202
WALNUT CREEK, CA. 94596

CONTACT: JIM MCCLELLAND
PHONE: (925) 464-4600

STRUCTURAL ENGINEER:
ZFA STRUCTURAL ENGINEERS
1212 FOURTH STREET SUITE Z
SANTA ROSA, CA. 95404

CONTACT: ANDREW ZAFRIN
PHONE: (707) 526-0992

M/E/P ENGINEER:
ACIES ENGINEERING
400 N. MCCARTHY BLVD., SUITE 250

MILPITAS CA. 95035
CONTACT: CHRISTIAN DALIMARTA
PHONE: (408) 522-5255

GEOTECHNICAL ENGINEER:
MILLER PACIFIC ENGINEERING GROUP
1360 REDWOOD WAY, SUITE B

PETALUMA CA. 94954
CONTACT: BEN PAPPAS
PHONE: (707)765-6140 EXT.221

MUSCO LIGHTING:
100 1ST AVENUE W
P.O. BOX 808
OSKALOOSA, IA 52577

CONTACT: ASHLEY BEALS
PHONE: 641-676-2462

INCREMENT #1
1. DEMOLITION AND RECONSTRUCTION OF THE SWIMMING POOL DECK AND PLASTER FINISH.
2. INSTALLATION OF NEW POLE MOUNTED SPORTS LIGHTING.

INCREMENT #2

1. INSTALLATION OF SOLAR WATER HEATING PANELS FOR THE SWIMMING POOL ON EXISTING POOL
BUILDING AND GYMNASIUM ROOFS.

2. INSTALLATION OF PUMPS AND CONTROLS IN THE EXISTING POOL EQUIPMENT ROOM.
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SHEET INDEXABBREVIATION LEGEND PROJECT SUMMARY PROJECT DIRECTORY

Statement of General Conformance

FOR ARCHITECTS/ENGINEERS WHO UTILIZE PLANS,
INCLUDING BUT NOT LIMITED TO SHOP DRAWINGS, PREPARED BY OTHER

LICENSED DESIGN PROFESSIONALS AND/OR CONSULTANTS

(Application No. _______________________ File No. _______________ )

The drawings or sheets listed on the cover or index sheet (marked w/ "*")
This drawing, page of specifications/calculations

have been prepared by other design professionals or consultants who are licensed
and/or authorized to prepare such drawings in this state. It has been examined by me for:

1. Design intent and appears to meet the appropriate requirements of Title 24,
California Code of Regulations and the project specifications prepared by me, and

2. Coordination with my plans and specifications and is acceptable for incorporation
into the construction of this project.

The Statement of General Conformance “shall not be construed as relieving me of my
rights, duties, and responsibilities under Sections 17302 and 81138 of the Education
Code and Sections 4-336, 4-341 and 4-344” of Title 24, Part 1. (Title 24, Part 1, Section
4-316 [b])

__________ ______________________________________ ___________________
Signature Date

Architect or Engineer designated to be in general responsible charge

______________________________________________________________________
Print Name

__________ ______________________________         _________________________
License Number         Expiration Date

01-121531 21-H2

GENERAL CONFORMANCE NOTE

DEFERRED SUBMITTALS

APPLICABLE CODES & REGULATIONSGENERAL NOTES

PREVIOUS DSA APPROVALS

R
ED

W
O

O
D

 H
IG

H
 S

C
H

O
O

L

39
5 

D
O

H
ER

TY
 D

RI
VE

LA
RK

SP
UR

, C
AL

IF
O

RN
IA

  9
49

39

PO
O

L 
RE

PL
AS

TE
RI

N
G 

&
 D

EC
K 

RE
PL

AC
EM

EN
T 

- I
N

CR
EM

EN
T 

#1

CONSTRUCTION DOCUMENTS

REV

1

DATE DESCRIPTION

2

3

4

5

6

7

8

APRROVED:

DRAWN:

DATE:

SCALE:

REVIEWED:

9

10

Copyright Ó           RSM, Inc.-All Rights Reserved-This document was prepared for use only by the client, only for the purposes stated, and within a reasonable time from issuance.  Non-commercial, educational, and scientific use of this document by regulatory agencies is regarded as a "fair use" and not a violation of copyright.  Regulatory agencies may make additional copies of this document for internal use.  Copies may also be made available to the public as required by law.  The reprint must acknowledge the copyright and indicate that permission to reprint has been received.2024

1981 N. BROADWAY, SUITE 202
WALNUT CREEK, CA 94596

PH. (925) 464-4600
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ROGERS STRINGER MCCLELLAND
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12

C-21797

JAMES P.
McCLELLAND

RENEWAL DATE
07/31/2025

L I
CE

NSED  ARCHITECT

STATE  OF  CA L I FORN
IA

JUNE 03, 2024

AS NOTED

059.2301

DSA NO:

PROJECT NO:

THIS PROJECT SHALL COMPLY WITH APPLICABLE FEDERAL, STATE AND LOCAL CODES
INCLUDING, BUT NOT LIMITED TO, THE FOLLOWING:

FEDERAL PARTIAL LIST OF APPLICABLE CODES & REGULATIONS:
AMERICANS WITH DISABILITIES ACT (ADA)
ACCESSIBILITY GUIDELINES FOR BUILDINGS AND FACILITIES (ADAAG)

STATE OF CALIFORNIA PARTIAL LIST OF APPLICABLE CODES & REGULATIONS:
· 2022 CALIFORNIA ADMINISTRATIVE CODE (CAC), PART 1 TITLE 24 CCR*
· 2022 CALIFORNIA BUILDING CODE (CBC, PART 2, TITLE 24 CCR
· 2022 CALIFORNIA ELECTRICAL CODE (CEC), PART 3, TITLE 24 CCR
· MT 2022 CALIFORNIA FIRE CODE (CFC), PART 9, TITLE 24 CCR
· 2022 CALIFORNIA PLUMBING CODE (CPC), PAR 5 TITLE 24 CCR
· 2022 CALIFORNIA ENERGY CODE (CEC), PART 6, TITLE 24 CCR
· 2022 CALIFORNIA MECHANICAL CODE (CMC), PART 4, TITLE 24 CCR
· 2022 CALIFORNIA EXISTING BUILDING CODE (CEBC), PART 10, TITLE 24 CCR
· 2022 CALIFORNIA GREEN BUILDING STANDARDS CODE (CALGREEN), PART 11, TITLE 24 CCR
· 2022 CALIFORNIA REFERENCED STANDARD CODE PART 12, TITLE 24 CCR
· TITLE 19 CCR, PUBLIC SAFETY, STATE FIRE MARSHAL REGULATIONS

APPLICABLE STANDARDS:
· NFPA 13 - STANDARD FOR THE INSTALLATION OF STANDPIPE AND HOSE SYSTEMS 2022 EDITION
· NFPA 14 - STANDARD FOR THE INSTALLATION OF SPRINKLER SYSTEM (CA AMENDED) 2013 EDITION
· NFPA 17 - STANDARD FOR DRY CHEMICAL EXTINGUISHING SYSTEMS 2013 EDITION
· NFPA 17A - STANDARD FOR WET CHEMICAL EXTINGUISHING SYSTEMS 2012 EDITION
· NFPA 20 - STANDARD FOR THE INSTALLATION OF STATIONARY PUMPS FOR FIRE PROTECTION 2013 EDITION
· NFPA 22 - STANDARD FOR WATER TANKS FOR PRIVATE FIRE PROTECTION 2013 EDITION
· NFPA 24 - STANDARD FOR THE INSTALLATION OF PRIVATE FIRE SERVICE MAINS AND THEIR APPURTENANCES

2022 EDITION
· NFPA 72 - NATIONAL FIRE ALARM AND SIGNALING CODE (CA AMENDED) 2022 EDITION
· NFPA 80 - STANDARD FOR FIRE DOOR AND OTHER OPENING PROTECTIVES 2022 EDITION
· NFPA 2001 - STANDARD ON CLEAN AGENT FIRE EXTINGUISHING SYSTEMS 2022
·  EDITION
· UL 300 - STANDARD FOR FIRE TESTING OF FIRE EXTINGUISHING SYSTEMS FOR PROTECTION OF COMMERCIAL

COOKING EQUIPMENT  2015 EDITION
· UL 464 - AUDIBLE SIGNALING DEVICES FOR FIRE ALARM AND SIGNALING SYSTEMS, INCLUDING ACCESSORIES

2005 R2010
· UL 521 - STANDARD FOR HEAR DETECTORS FOR FIRE PROTECTIVE SIGNALING SYSTEMS INCLUDING

ACCESSORIES 2003 EDITION
· UL 521 - STANDARD FOR SIGNALING DEVICE FOR THE HEARING IMPAIRED 1999 EDITION
· ICC 300 - STANDARD FOR BLEACHERS, FOLDING AND TELESCOPIC SEATING, AND GRANDSTANDS 2002 EDITION

THE FOLLOWING ITEMS ARE DESIGN-BUILD SYSTEMS AND WILL BE A DEFERRED SUBMITTAL BY THE
CONTRACTOR AT A LATER DATE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ENGINEERING AND
CALCULATIONS FOR APPLICABLE ITEMS. THE CONTRACTOR SHALL RETAIN THE SERVICES OF A CIVIL OR
STRUCTURAL ENGINEER WHO SHALL BE RESPONSIBLE FOR THE DESIGN. THE CONTRACTOR SHALL SUBMIT
CALCULATIONS AND SHOP DRAWINGS TO THE ARCHITECT OF RECORD, WHO SHALL REVIEW THEM AND
FORWARD THEM TO THE DIVISION OF THE STATE.  ARCHITECT WITH NOTATION INDICATING THAT THE
DEFERRED SUBMITTAL DOCUMENTS HAVE BEEN FOUND TO BE IN GENERAL CONFORMANCE WITH THE DESIGN
OF THE PROJECT. THE SUBMITTAL ITEMS SHALL NOT BE
INSTALLED UNTIL THEIR DESIGN AND SUBMITTAL DOCUMENTS HAVE BEEN APPROVED BY THE DIVISION OF
THE STATE ARCHITECT.

1. N/A

GOVERNING AGENCIES

DIVISION OF THE STATE ARCHITECT (DSA)
OAKLAND REGIONAL OFFICE
1515 CLAY ST., SUITE 1201
OAKLAND, CA 94612

LOCAL HEALTH DEPARTMENT
MARIN COUNTY ENVIRONMENTAL HEALTH SERVICES
3501 CIVIC CENTER DR., SUITE 236
SAN RAFAEL, CA 94903

THIS PROJECT

ALTERNATES:
1. NO ALTERNATES

ADMINISTRATIVE REQUIREMENTS:
1. A COPY OF PART 1 AND 2, TITLE 24, C.C.R. SHALL BE KEPT ON THE SITE AT ALL TIMES.
2. ALL CONSTUCTION CHANGE DOCUMENTS AND ADDENDA TO BE SIGED BY ARCHITECT AND

APPROVED BY DIVISION OF STATE ARCHITECTS.  CONSTRUCTION CHANGE DOCUMENTS AND
ADDENDA ARE NOT VALID UNTIL APPROVED BY DSA PER SECTION 4-338, PART 1, TITLE 24.

3. ALL TEST TO CONFORM TO THE REQUIRMENTS OF SECTION 4-338, PART 1, TITLE 24, AND
APPROVED TESTS AND INSPECTION SHEET.

4. TEST OF MATERIALS AND TESTING LABORATORY SHALL BE IN ACCORDANCE WITH SECTION
4-335, PART 1, TITLE 24.  THE DISTRICT SHALL EMPLOY AND PAY LABORATORY.  COSTS OF
RE-TEST SHALL BE PAID BY THE DISTRICT AND MAY BE BACK CHARGED TO THE CONTRACTOR.

5. DSA SHALL BE NOTIFIED AT THE START OF CONSTRUCTION AND PRIOR TO THE PLACEMENT OF
CONCRETE PER SECTION 4-331, PART 1, TITLE 24.

6. A PROJECT INSPECTOR SHALL BE EMPLOYED BY THE DISTRICT (OWNER) AND APPROVED BY DSA.
INSPECTION SHALL BE IN ACCORDANCE WITH SECTION 4-333 (B). DUTY OF THE INSPECTOR
SHALL BE IN ACCORDANCE WITH SECTION 4-342, PART 1, TITLE 24.

7. SUPERVISION OF CONSTRUCTION BY DSA SHALL BE IN ACCORDANCE WITH SECTION 4-334, PART
1, TITLE 24.

8. CONTRACTOR INSPECTOR, ARCHITECT, AND ENGINEER SHALL SUBMIT VERIFIED REPORTS IN
ACCORDANCE WITH SECTION 4-336 AND 4-343, PART 1, TITLE 24.

9. THE ARCHITECT AND THE STRUCTURAL ENGINEER SHALL PERFORM THEIR DUTIES IN
ACCORDANCE WITH SECTION 4-333 (A) AND 4-341, PART 1, TITLE 24.

10. THE CONTRACTOR SHALL PERFORM HIS DUTIES IN ACCORDANCE WITH SECTIONS 4-336 AND
4-343, PART, 1, TITLE 24.

11. THE INTENT OF THESE DRAWINGS AND SPECIFICATIONS IS THAT THE WORK OF ALTERATION,
REHABILITATION OR RECONSTRUCTION IS TO BE IN ACCORDANCE WITH TITLE 24, CALIFORNIA
CODE OF REGULATIONS.  SHOULD ANY EXISTING CONDITIONS SUCH AS DETERIORATION OR
NONCOMPLIANT CONSTRUCTION BE DISCOVERED WHICH IS NOT COVERED BY THE CONTRACT
DOCUMENTS WHERE IN THE FINISHED WORK WILL NOT COMPLY WITH TITLE 24, CALIFORNIA
CODE OF REGULATIONS, CONSTRUCTION CHANGE DOCUMENTS, OR SEPARATE SET OF PLANS
AND SPECIFICATIONS, DETAILING AND SPECIFYING THE REQUIRE WORK SHALL BE SUBMITTED
TO AND APPROVED BY DSA BEFORE PROCEEDING WITH THE WORK.

12. COMPLETE FIRE ALARM SYSTEM INCLUDED IN WORK SCOPE.

GENERAL NOTES:
1. ALL WORK SHALL CONFORM TO CBC 2022 / IBC 2021 EDITION AND ALL AMENDMENTS THERETO

BY THE LOCAL AUTHORITIES, ESPECIALLY CBC AMENDMENTS.
2. ALL PLAN DIMENSIONS SHALL BE VERIFIED PRIOR TO THE START OF WORK IN ACCORDANCE

WITH AS-BUILT AND/OR IN-FIELD CONDITIONS. ANY DISCREPANCIES SHALL BE REPORTED TO
THE ENGINEER.

3. ANY SUBSTITUTIONS OR ALTERNATE DETAILS SHALL BE REVIEWED BY THE
ARCHITECT/ENGINEER. SUCH REVIEW WILL REQUIRE A TIME AND MATERIALS CONTRACT TO BE
SET UP WITH THE GENERAL CONTRACTOR WITH NO GUARANTEE THAT THE SUBSTITUTION WILL
BE ALLOWED.

4. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR ALL SCHEDULING, COORDINATION MEANS
AND METHODS.

5. CONTRACTOR SHALL PROTECT OWNER-OCCUPIED BUILDINGS FROM NOISE, DUST, AND ANY
OTHER CONSTRUCTION DANGERS.

SAFETY NOTES:
1. IT IS THE CONTRACTORS RESPONSIBILITY TO COMPLY WITH THE PERTINENT SECTIONS, AS THEY

APPLY TO THIS PROJECT, OF THE "CONSTRUCTION SAFETY ORDERS" ISSUED BY THE STATE OF
CALIFORNIA LATEST EDITION, AND ALL OSHA REQUIREMENTS.

2. THE OWNER AND THE STRUCTURAL ENGINEER DO NOT ACCEPT ANY RESPONSIBILITY FOR THE
CONTRACTOR'S FAILURE TO COMPLY WITH THESE REQUIREMENTS.

3. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ADEQUATE DESIGN AND CONSTRUCTION OF ALL
FORMS AND SHORING REQUIRED.

4. FIRE SAFETY DURING CONSTRUCTION & DEMOLITION WILL BE ENFORCED IN ACCORDANCE
WITH CBC &CFC CHAPTER 33.

ZONING - GENERAL REQUIREMENTS:
1. THE CONSTRUCTION SHALL NOT RESTRICT A FIVE-FOOT CLEAR AND OBSTRUCTED ACCESS TO

ANY WATER OR POWER DISTRIBUTION FACILITIES (POWER POLES, PULL-BOXES,
TRANSFORMERS, VAULTS, PUMPS, VALVES, METERS, APPURTENANCES, ETC.) OR TO THE
LOCATION OF THE HOOK-UP.  THE CONSTRUCTION SHALL NOT BE WITHIN TEN FEET OF ANY
POWER LINES, WHETHER OR NOT THE LINES ARE LOCATED ON THE PROPERTY.  FAILURE TO
COMPLY MAY CAUSE CONSTRUCTION DELAYS AND/OR ADDITIONAL EXPENSES.

2. AN APPROVED SEISMIC GAS SHUTOFF WILL BE INSTALLED ON THE FUEL GAS LINE ON THE
DOWN STREAM SIDE OF THE UTILITY METER AND BE RIGIDLY CONNECTED TO THE EXTERIOR OF
THE BUILDING OR STRUCTURE CONTAINING THE FUEL GAS PIPING. (PER ORDINANCE 170.158)
INCLUDES COMMERCIAL ADDITIONS AND WORK OVER $10,000.) SEPARATE PLUMBING PERMIT
IS REQUIRED.

3. ULTRA FLUSH WATER CLOSETS FOR ALL NEW CONSTRUCTION WILL BE PROVIDED.  EXISTING
SHOWER HEADS AND TOILETS MUST BE ADOPTED FOR LOW WATER CONSUMPTION.

FIRE PROTECTIONS:
1. PLUMBING PENETRATION THROUGH HORIZONTAL OCCUPANCY SEPARATIONS SHALL BE BOXED

OUT AND FILLED WITH FIRE CAULKING.

PROJECT ACCESSIBILITY NOTES:
1. ALL SANITARY FACILITIES AND DRINKING FOUNTAINS SHALL BE ACCESSIBLE TO THE PHYSICALLY

DISABLED.
2. ALL PRIMARY ENTRANCES & EXITS TO BUILDINGS SHALL BE ACCESSIBLE.
3. MAXIMUM EFFORT TO OPERATE DOORS SHALL NOT EXCEED 85 POUNDS FOR EXTERIOR DOORS

AND 5 POUNDS FOR INTERIOR DOORS, SUCH PUSH OR PULL EFFORT BEING APPLIED AT RIGHT
ANGLES TO HINGED DOORS AND AT THE CENTER PLANE OF SLIDING OR FOLDING DOORS.  FIRE
DOORS ARE NOT TO EXCEED 15 POUNDS.

4. THRESHOLDS SHALL NOT EXCEED ½” IN HEIGHT AT 1:2 MAXIMUM SLOPE.
5. FLUSH CONTROLS SHALL BE HAND OPERATED AND SHALL BE MOUNTED 36 INCHES ABOVE THE

FLOOR
6. WATER CLOSETS SHALL HAVE FLUSH CONTROL OSCILLATING LEVEL HANDLE MAXIMUM

OPERATION FORCE NOT TO EXCEED 5 POUNDS.
7. AT WATER CLOSET, VALVE HANDLES SHALL BE ON THE WIDE SIDE ON THE HANDICAP STALL.
8. ACCESSIBLE LAVATORIES SHALL BE MOUNTED WITH A CLEARANCE OF AT LEAST 29 INCHES

FROM FLOOR TO THE BOTTOM OF THE APRON AND 8 INCHES FROM THE BOTTOM EDGE OF THE
APRON TO ANY OBSTRUCTION, WITH KNEE CLEARANCE UNDER THE FRONT LIP EXTENDING A
MINIMUM OF 17 INCHES DEEP FRONT OF THE LAVATORY.

9. HOT WATER AND DRAIN PIPES UNDER LAVATORIES SHALL BE INSULATED OR OTHERWISE
COVERED.  THERE SHALL BE NO SHARP OR ABRASIVE SURFACES UNDER LAVATORIES.

10. FAUCET CONTROLS AND OPERATING MECHANISMS SHALL BE OPERABLE WITH ONE HAND AND
SHALL NOT REQUIRE TIGHT GRASPING, PINCHING OR TWISTING OF THE WRIST.  THE FORCE
SHALL BE NOT GREATER THAN FIVE POUNDS.

11. ALL WALKS AND SIDEWALKS ACCESSIBLE TO THE HANDICAPPED SHALL HAVE A CONTINUOUS
COMMON SURFACE, NOT INTERRUPTED BY STEPS OR BY ABRUPT CHANGES IN LEVEL EXCEEDING
½ INCH, AND SHALL BE A MINIMUM OF 48 INCHES IN WIDTH.

12. SURFACES WITH A SLOPE OF LESS THAN 6 PERCENT GRADIENT SHALL BE AT LEAST AS
SLIP-RESISTANT AS THAT DESCRIBED AS A MEDIUM BROOM FINISH.

13. SURFACE CROSS SLOPE SHALL NOT EXCEED 2% PER FOOT IN ANY DIRECTION.
14. WALKS, SIDEWALKS, AND PEDESTRIAN WAYS SHALL BE FREE OF GRATINGS WHENEVER POSSIBLE

FOR GRATINGS LOCATED IN THE SURFACE OF ANY OF THESE AREAS, GRID OPENINGS IN
GRATINGS SHALL BE LIMITED TO 1/2 INCH IN THE DIRECTION OF TRAFFIC FLOW.

15. ALL WALKS OR AREAS ADJACENT TO EACH ACCESS DOOR SHALL HAVE A LEVEL AREA NOT LESS
THAN 60” X 60” WITH AT LEAST 24” WIDE LEVEL AREA EXTENDING TO THE STRIKE SIDE OF THE
DOOR.

16. EXTERIOR ACCESSIBILITY SIGNS:  SEE: “IDENTIFYING DEVICES”, IN THE SPECIFICATIONS.
17. ALL FACILITIES SHALL BE ACCESSIBLE FOR PHYSICALLY HANDICAPPED PER CCR (CAC) TITLE 24

AND ANSI 17.1..

INTERPRETATION OF DRAWINGS & SPECIFICATIONS:
1. CONTRACTOR SHALL VERIFY ALL DIMENSIONS WITH PROJECT DOCUMENTS PRIOR TO

COMMENCING ANY WORK.
2. DO NOT SCALE DRAWINGS.  CONTACT THE ENGINEER FOR ANY DIMENSIONS NOT SHOWN.
3. WHEN PROVIDED, WRITTEN SPECIFICATIONS FOR THIS PROJECT ARE ARRANGED IN SEVERAL

SECTIONS, BUT SUCH SEPARATION SHALL NOT BE CONSIDERED AS THE LIMITS OF THE WORK
REQUIRED OF ANY SEPARATE TRADE. THE TERMS AND CONDITIONS OF SUCH LIMITATIONS ARE
WHOLLY BETWEEN THE CONTRACTOR AND ITS SUBCONTRACTORS.

4. IN GENERAL, THE WORKING DETAILS WILL INDICATE DIMENSIONS, POSITION AND TYPE OF
CONSTRUCTION. SPECIFICATIONS WILL INDICATE QUALITIES AND METHODS. ANY WORK
INDICATED ON THE WORKING DETAILS AND NOT MENTIONED IN SPECIFICATIONS, OR VICE
VERSA, SHALL BE FURNISHED AS THOUGH FULLY SET FORTH IN BOTH. WORK NOT
PARTICULARLY DETAILED, MARKED OR SPECIFIED, SHALL BE THE SAME AS SIMILAR PARTS THAT
ARE DETAILED, MARKED OR SPECIFIED. IF CONFLICTS OCCUR ON DRAWINGS AND/OR
SPECIFICATIONS, THE ENGINEER SHALL BE NOTIFIED IMMEDIATELY.

5. SHOULD A CONFLICT APPEAR IN THE WORKING DETAILS OR SPECIFICATIONS OR IN WORK DONE
BY OTHERS AFFECTING THIS WORK, THE CONTRACTOR SHALL PROVIDE WRITTEN NOTICE TO
THE ENGINEER IN DUE TIME SO AS NOT TO AFFECT THE CONSTRUCTION SCHEDULE. IF THE
CONTRACTOR PROCEEDS WITH THE WORK SO AFFECTED WITHOUT HAVING GIVEN SUCH
WRITTEN NOTICE AND WITHOUT RECEIVING THE NECESSARY INSTRUCTIONS IN WRITING FROM
THE ENGINEER, THEN THE CONTRACTOR SHALL HAVE NO VALID CLAIM AGAINST THE OWNER
FOR THE COST OF SO PROCEEDING AND SHALL MAKE GOOD ANY RESULTING DAMAGE OR
DEFECT. NO VERBAL APPROVAL, DECISION, OR INSTRUCTION SHALL BE VALID OR BE THE BASIS
FOR ANY CLAIM AGAINST THE OWNER, ITS OFFICERS, EMPLOYEES OR AGENTS. THE FOREGOING
INCLUDES TYPICAL ERRORS IN THE SPECIFICATIONS OR NOTATIONAL ERRORS IN THE WORKING
DETAILS WHERE THE INTERPRETATION IS DOUBTFUL OR WHERE THE ERROR IS SUFFICIENTLY
APPARENT AS TO PLACE A REASONABLY PRUDENT CONTRACTOR ON NOTICE THAT, SHOULD
THEY ELECT TO PROCEED, THEY ARE DOING SO AT THEIR OWN RISK.

6. IN THE CASE OF A CONFLICT BETWEEN DESIGN DRAWINGS AND SPECIFICATIONS, THE MORE
RESTRICTIVE CONDITION SHALL TAKE PRECEDENCE UNLESS WRITTEN APPROVAL HAS BEEN
GIVEN FOR THE LESS RESTRICTIVE.

7. WHERE NO SPECIFIC DETAIL IS SHOWN, THE CONSTRUCTION SHALL BE IDENTICAL OR SIMILAR
TO THAT INDICATED FOR LIKE CASES OF CONSTRUCTION ON THIS PROJECT. DRAWINGS ARE
INTENDED TO BE USED AS AN ENTIRE SET. REFER TO THE SHEET INDEX AND NOTIFY THE
ENGINEER IF ANY SHEETS ARE NOT INCLUDED. SHOULD THERE BE ANY QUESTION, CONTACT
THE ENGINEER PRIOR TO PROCEEDING.

& AND
< ANGLE
@ AT
C CENTERLINE

# POUND OR
NUMBER

PL PROPERTY LINE
(E) EXISTING

A.B. ANCHOR BOLT
ABV. ABOVE
ACOUS. ACOUSTICAL
A.D. AREA DRAIN

ADJ. ADJUSTABLE OR
ADJACENT

A.F.F. ABOVE FINISH
FLOOR

AGGR. AGGREGATE
ALUM. ALUMINIUM
APPROX. APPROXIMATE
ARCH. ARCHITECT
ARCH'L. ARCHITECTURAL
ASPH. ASPHALT

BD. BOARD
BITUM. BITUMINOUS
BLDG. BUILDING
BLK. BLACK OR BLOCK
BLKG. BLOCKING
BM. BEAM
BOT. BOTTOM

CAB. CABINET
CEM. CEMENT
C.I. CAST IRON
CLG. CEILING
CLO. CLOSET
CLR. CLEAR
COL. COLUMN
CONC. CONCRETE
CONST. CONSTRUCTION
CONT. CONTINUOUS
CORR. CORRIDOR
CTR. CENTER

DBL. DOUBLE
DEPT. DEPARTMENT
D.F. DOUGLAS FIR

DET. DETAIL
DIA. DIAMETER
DIM. DIMENSION
DISP. DISPENSER
DN. DOWN
DR. DOOR
D.S. DOWN SPOUT
D.S.P. DRY STANDPIPE
DWG. DRAWING
DWR. DRAWER

E. EAST
EA. EACH

E.J. EXPANSION JOINT

ELEC. ELECTRICAL

ELEV. ELEVATORY/ELEVA
TION

EMER. EMERGENCY

ENCL. ENCLOSED OR
ENCLOSURE

EQ. EQUAL
EQUIP. EQUIPMENT

E.W.C. ELECTRIC WATER
COOLER

EXIST. (E) EXISTING
EXP. EXPANSION
EXT. EXTERIOR

F.A. FIRE ALARM

F.D. FLOOR DRAIN OR
FIRE DEPT.

FND. FOUNDATION

F.E. FIRE EXTINGUISHER

F.E.C. FIRE EXTINGUISHER
CABINET

F.F. FINISH FLOOR
F.G. FINISH GRADE

F.H.C. FIRE HOSE CABINET

FIG. FIGURE
FIN. FINISH
FL. FLOOR
FLASH. FLASHING
FLUOR. FLUORESCENT

F.O.C. FACE OF CONCRETE

F.O.F. FACE OF FINISH

F.O.M. FACE OF MASONRY

F.O.S. FACE OF STUD

FPRF. FIREPROOF
FRAM'G. FRAMING
FT. FOOT OR FEET
FTG. FOOTING
FURR. FURRING

GA. GAUGE
GALV. GALVANIZED
GL. GLASS
GND. GROUND
GR. GRADE
GYP. GYPSUM
GYP. BD. GYPSUM BOARD

H.B. HOSE BIBB
H.C. HOLLOW CORE
HDWD. HARDWOOD
HDWR. HARDWARE
H.M. HOLLOW METAL
HORIZ. HORIZONTAL
HR. HOUR
HGT. HEIGHT

H.V.A.C.
HEATING
VENTILATING & AIR
CONDITIONING

I.D. INSIDE DIAMETER
INSUL. INSULATION
INT. INTERIOR
JAN. JANITOR
JT. JOINT

LAB. LABORATORY
LAM. LAMINATE
LAV. LAVATORY
LT. LIGHT

MAX. MAXIMUM
MECH. MECHANICAL
MEMB. MEMBRANE
MTL. METAL
MFG. MANUFACTURING
MFR. MANUFACTURER
M.H. MANHOLE
MIN. MINIMUM
MISC. MISCELLANEOUS

M.O. MASONRY OPENING

MTD. MOUNTED
MUL. MULLION

N. NORTH
N.I.C. NOT IN CONTRACT
NO. NUMBER
NOM. NOMINAL
N.T.S. NOT TO SCALE

O/ OVER
O.A. OVERALL
OBSC. OBSCURE
O.C. ON CENTER
O.D. OUTSIDE DIAMETER
O.D. OVERFLOW DRAIN
OFF. OFFICE
OPNG. OPENING
OPP. OPPOSITE

PRCST. PRE CAST
PL. PLATE
P.LAM. PLASTIC LAMINATE

PLAST. PLASTER OR PLASTIC

PLYWD. PLYWOOD
PNL. PANEL
PLUMB. PLUMBING
PR. PAIR
PT. POINT
PART. PARTITION

Q.T. QUARRY TILE

R. RISER OR RADIUS
R.D. ROOF PLAN
REF. REFERENCE
RFR. REFRIGERATOR

REV. REVERSE OR REVISION

REINF. REINFORCE/REINFORC
ED

REQ. REQUIRED
RM. ROOM
RO. ROUGH OPENING
RDWD. REDWOOD

S. SOUTH
S.C. SOLID CORE
SEP. SEPARATION
SCHED. SCHEDULE
S.D. STORM DRAIN
SECT. SECTION
S.F. SQUARE FEET
SH. SHELF
SHWR. SHOWER
SHT. SHEET
SIM. SIMILAR

SPEC. SPECIFICATION
SQ. SQUARE
S.S. SANITARY SEWER
ST.STL. STAINLESS STEEL
STA. STATION
STD. STANDARD
STL. STEEL
STOR. STORAGE

STRUCT. STRUCTURE/STRUCTU
RAL

SUSP. SUSPENDED
SYM. SYMMETRICAL

T.C. TOP OF CURB
TEL. TELEPHONE
TEMP. TEMPERED

T. & G. TONGUE AND
GROOVE

THK. THICK
T.O.C. TOP OF CURB
T.O.P. TOP OF PARAPET
T.P. TOP OF PAVEMENT
TRD. TREAD
T.O.W. TOP OF WALL
TYP. TYPICAL

UNF. UNFINISHED

U.O.N. UNLESS OTHERWISE
NOTED

VERT. VERTICAL
VEST. VESTIBULE

W. WEST
W/ WITH
W.C. WATER CLOSET
WD. WOOD
W.H. WATER HEATER
W/O WITHOUT
W.P. WATERPROOF
WT. WEIGHT

SHEET
NO. SHEET TITLE - INCREMENT #2

T0.0 COVER SHEET, SHEET INDEX & GENERAL
NOTES

SP4.0 SOLAR SITE PLAN
SP4.1 SOLAR LAYOUT PLAN
SP4.2 SOLAR SITE PIPING PLAN
SP4.3 SOLAR PIPING PLANS
SP4.4 EQUIPMENT ROOM PLAN
SP4.5 EQUIPMENT ROOM DETAILS
SP5.0 POOL ELECTRICAL NOTES AND DETAILS
SP5.1 POOL EQUIPMENT ROOM ELECTRICAL PLAN

TOTAL SHEET COUNT: 9

SHEET
NO. SHEET TITLE - INCREMENT #1

G0.0 COVER SHEET, SHEET INDEX & GENERAL NOTES
SD1.0 CAMPUS SITE PLAN
SD1.1 PROJECT SITE PLAN
SD1.2 POOL ACCESS PLAN
SD1.3 POOL EGRESS PLAN
D1.0 SITE DEMOLITION PLAN
D1.1 SWIMMING POOL DEMOLITION PLAN

*C0.0 DECK STRUCTURAL NOTES AND JOINT PLAN
*C0.1 DECK ELEVATION CONTROL PLAN
*C0.2 DECK DETAILS
*C0.3 UTILITY PEDESTAL DETAILS
*C0.4 DECK DETAILS

A0.0 ARCHITECTURAL SITE DETAILS
A0.1 ARCHITECTURAL SITE DETAILS

*E0.0 ELECTRICAL GENERAL INFORMATION
*E0.1 ELECTRICAL SPECIFICATIONS
*E1.0 ELECTRICAL OVERALL PLAN
*E2.0 ELECTRICAL LIGHTING PLAN
*E5.0 ELECTRICAL ONE-LINE DIAGRAM AND PANEL

SCHEDULES
*E6.0 ELECTRICAL DETAILS
*E6.1 ELECTRICAL DETAILS
*E6.2 ELECTRICAL DETAILS
*E9.0 ELECTRICAL COMPLIANCE FORMS

*SP0.0 POOL SITE PLAN
*SP1.0 SWIMMING POOL LAYOUT PLAN
*SP1.1 SWIMMING POOL SHORT COURSE LAYOUT

PLAN
*SP1.2 SWIMMING POOL LONG COURSE LAYOUT PLAN
*SP1.3 WATER POLO COURSE LAYOUT PLAN
*SP1.4 SWIMMING POOL SECTIONS
*SP1.5 SWIMMING POOL FINISH DETAILS
*SP1.6 SWIMMING POOL FINISH DETAILS
*SP1.7 SWIMMING POOL DETAILS
*SP2.0 TIMING SYSTEM & SCOREBOARD PLAN
*SP2.1 SCOREBOARD DETAILS
*SP3.0 POOL ELECTRICAL DETAILS & NOTES
*SP3.1 POOL UNDERWATER LIGHT PLAN
*MT1 NOTES, FOUNDATION DETAILS
*MS1 POLE DETAIL
*MD1 ATTACHMENT DETAILS
*MD2 ATTACHMENT DETAILS
*MD3 ATTACHMENT DETAILS

TOTAL SHEET COUNT:  41
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CAMPUS SITE PLAN
1" = 50'-0"

1

PROJECT EXTENT

BLDG G
GYMNASIUM
DSA APPL

#15245, #01-104562

BLDG F
(E) POOL BLDG

DSA APPL
#108758

E BLDGS
DSA APPL

#32337
BLDG D

CEA
DSA APPL

#19937, #27438, #33620,
#01-104562

BLDG A
LIBRARY

DSA APPL
#14937

BLDG A WEST

BLDG C
DSA APPL

#15245, #01-104562

LUCKY DR

LUCKY DR

AMPITHEATER

CERAMICS

MUSIC

TENNIS COURTS

DO
HERTY DR

BLDG B
DSA APPL
#01-104562

STAFF PARKING LOT

WEST PARKING
DSA APPL
#01-114954

EAST PARKING
DSA APPL
#01-104562

SD1.1
1

PROPERTY LINE
BLDG A
NORTH

BLDG A
SOUTH

BLDG A EAST

(E) TOW AWAY SIGN
PER DSA #01-108664
10B/A202

ACCESSIBILITY
PATH OF TRAVEL

TO PUBLIC WAY
NOTE:
REFER TO SHEET SD1.2 FOR PATH
OF TRAVEL INFORMATION

1AENLARGED PARKING PLAN
1" = 20'-0"

(E) CURB RAMPS
PER 5/SD1.0

NO PARKING
NO

PARKING
NO PARKING

M
OTORCYCLE

EV
 CH

AR
GIN

G
ON

LY

(E) ACCESSIBLE
PARKING STALLS

PER DSA
#01-114954 (E) ACCESSIBLE

PARKING SIGN PER
DSA #01-114954

RESTRIPE AS REQUIRED
TO PROVIDE A VAN

ACCESSIBLE STALL AND
LOADING ZONE. ADD

'VAN ACCESSIBLE'
SIGNAGE TO (E) SIGN

POST PER 2/SD1.0

RESTRIPE STALL AND LOADING
ZONE AS REQUIRED TO
PROVIDE A VAN ACCESSIBLE
EV CHARGING ONLY STALL
AND LOADING ZONE. LOADING
ZONE BORDER SHALL BE
GREEN

NOTE:
PARKING STALLS AND
LOADING ZONES EXISTING
EXCEPT WHERE NOTED
OTHERWISE

9'
±6

'
5' M
IN

9'
9'

9'
9'

9'
9'

9'
9'

9'
9'

9'

5'
9'

9'
5'

9'
9'

8'
9'

9'
9'

5'
9'

9'3'

9'

18'5'18'

12
'

(E) CONCRETE BASE AND POST FOR
SOLAR PANELS ABOVE, TYP.

(E) EV CHARGER, TYP. FOR 2. EV
CHARGING CONTROLS TO BE
MOUNTED 48" AFF. MAX.

NOTE:
DIMENSIONS
SHOWN ARE
THE MINIMUM
REQUIRED

18'

18'

(E) PLANTERS AND CROSSWALK

NO
PARKING

NO
PA

RK
IN

G

AT ALL (E) ACCESSIBLE
STALLS, THE FOLLOWING IS
PROVIDED:
* 4"W BLUE STRIPING AT
BORDER OF LOADING AREA
* 4"W DIAGONAL WHITE
STRIPING AT 36" O.C.
* 12"H WHITE LETTERING
STATING 'NO PARKING'
* INTERNATIONAL SYMBOL
OF ACCESSIBILITY, 36"X36",
WHITE ON BLUE
BACKGROUND
* ALL STALLS, LOADING
AREAS AND PATHWAYS
COMPLY WITH MAX. 2%
SLOPE IN ANY DIRECTION
* ANY NEW WORK TO
COMPLY WITH THE ABOVE
REQUIREMENTS

8'

EV
 CH

AR
GIN

G
ON

LY
EV

 CH
AR

GIN
G

ON
LY

EV
 CH

AR
GIN

G
ON

LY

RELABEL PAVEMENT LABEL TO
READ "EV CHARGING ONLY"

ACCESSIBILITY PARKING SIGNS
1" = 1'-0"

2

PARKING
ONLY

VAN
ACCESSIBLE

18"

3"Ø GALVANIZED
POLE, WHEN
APPLICABLE

WHERE OCCURS

80" MIN
AFF

27
"

MINIMUM
FINE $250

6"

UNAUTHORIZED VEHICLES
PARKED IN DESIGNATED

ACCESSIBLE SPACES NOT
DISPLAYING DISTINGUISHING

PLACARDS OR SPECIAL
LICENSE PLATES ISSUED FOR
PERSONS WITH DISABILITIES

WILL BE TOWED AWAY AT THE
OWNER'S EXPENSE.

TOWED VEHICLES
MAY BE RECLAIMED AT

LARKSPUR POLICE DEPT.
OR BY CALLING

415-927-5150

CENTER TEXT
ON SIGN

17" MIN

80" MIN FOR
FREE-STANDING

36" MIN. FOR
WALL-MOUNTED

22
" M

IN

NOTE: ARCHITECT HAS FIELD VERIFIED (E) TOW-AWAY SIGNAGE UNDER ACS-ONLY UNCERTIFIED
PROJECT 01-108664 AND CONFIRMS IT MEETS MINIMUM COMPLIANCE.

EXISTING CURB RAMP.
3/8" = 1'-0"

3

3'
-0

"
3'

-0
"

6'
-0

"

5'-0"5'-0"

(E) CONC. SIDEWALK

(E) TRUNCATED
DOMES

NOTE: ARCHITECT HAS FIELD VERIFIED (E) CURB RAMP AND TRUNCATED DOMES UNDER ACS-ONLY
UNCERTIFIED PROJECT 01-108664 AND CONFIRMS IT MEETS MINIMUM COMPLIANCE.

(E) BROOM FINISH
CONCRETE RAMP

1:1
0

MAX

1:
12

M
AX

1:10MAX

5'-0"

FLUSH CURB

EXISTING CURB RAMP.
3/8" = 1'-0"

5

3'
-0

"
3'

-0
"

4'
-0

"

5'-0"
CURB TAPER4'-0"

(E) CONC. SIDEWALK

(E) TRUNCATED
DOMES

NOTE: ARCHITECT HAS FIELD VERIFIED (E) CURB RAMP AND TRUNCATED DOMES UNDER ACS-ONLY
UNCERTIFIED PROJECT 01-108664 AND CONFIRMS IT MEETS MINIMUM COMPLIANCE.

1:10
MAX

8.
33

%
M

AX
1:10
MAX

5'-0"
CURB TAPER

BACK OF CURB

2.
00

%
M

AX

12"

FACE OF CURB

ACCESSIBLE DROP OFF
3/16" = 1'-0"

4

FLUSH CURB

ALL PAVING FOR VEHICLE
AND LOADING AREA
2% MAXIMUM SLOPE IN
ALL DIRECTIONS

20'-0"3'-0"4'-0" 3'-0" 4'-0"

1:12
MAX

1:12
MAX

TRUNCATED
DOMES

4" STRIPING
WHITE OR
YELLOW @36"
O.C.

VEHICLE PULL
UP SPACE

5'
-0

"
8'

-0
"

M
IN

.
M

IN
.

DASHED LINE INDICATES
(E) TRUNCATED DOMES

TO BE REMOVED
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PROJECT SITE PLAN
1" = 20'-0"

1

THIS PROJECT

(E)BLDG G
GYMNASIUM
DSA APPL

#15245, #01-104562

(E)BLDG F
POOL BLDG
DSA APPL

#108758

(E)BLDG A
WEST + SOUTH

DSA APPL
#15245, #34186, #01-104562

LUCKY DR

DO
HERTY DR

STAFF PARKING LOT

(E)WEST PARKING
DSA APPL
#01-114954

SWIMMING POOL

SP0.0
1

A0.1
1

W

M
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SITE ACCESS PLAN
1" = 20'-0"

1

(E) PARKING LOT

INDICATES ACCESSIBLE
PATH OF TRAVEL.

CONCRETE PAVEMENT.

(N) ACCESSIBLE POOL
LIFT PER 9/SP1.6

COMPETITION POOL STAIRS
WITH ACCESSIBLE HANDRAILS
PER 5/SP1.5

(E) TRUNCATED DETECTABLE
WARNINGS PER #01-108664
8/A-202

LUCKY DR

DO
HERTY DR

STAFF PARKING LOT

(E)BLDG G
GYMNASIUM
DSA APPL

#15245, #01-104562

(E)BLDG F
POOL BLDG
DSA APPL

#108758

(E)BLDG A
WEST + SOUTH

DSA APPL
#15245, #34186, #01-104562

(E)WEST STUDENT PARKING
DSA APPL
#01-114954

COMPETITION POOL

DSA PR 15-01:  REQUIRED INFORMATION FOR PATH OF TRAVEL UPGRADES ON CONSTRUCTION
DOCUMENTS
ADD RESPONSIBLE CHARGE STATEMENT TO ACCESS PLAN:

“DESIGN PROFESSIONAL IN GENERAL RESPONSIBLE CHARGE STATEMENT: THE POT IDENTIFIED IN THESE CONSTRUCTION
DOCUMENTS MEETS THE REQUIREMENTS OF THE CURRENT APPLICABLE CALIFORNIA BUILDING CODE (CBC) ACCESSIBILITY
PROVISIONS FOR PATH OF TRAVEL REQUIREMENTS FOR ALTERATIONS, ADDITIONS AND STRUCTURAL REPAIRS. AS PART OF THE
DESIGN OF THIS PROJECT, THE POT WAS EXAMINED AND ANY ELEMENTS, COMPONENTS OR PORTIONS OF THE POT THAT WERE
DETERMINED TO BE NON-COMPLIANT WITH THE CBC HAVE BEEN IDENTIFIED AND THE CORRECTIVE WORK NECESSARY TO
BRING THEM INTO COMPLIANCE HAS BEEN INCLUDED WITHIN THE SCOPE OF THIS PROJECT’S WORK THROUGH DETAILS,
DRAWINGS AND SPECIFICATIONS INCORPORATED INTO THESE CONSTRUCTION DOCUMENTS. ANY NONCOMPLIANT ELEMENTS,
COMPONENTS OR PORTIONS OF THE POT THAT WILL NOT BE CORRECTED BY THIS PROJECT BASED ON VALUATION THRESHOLD
LIMITATIONS OR A FINDING OF UNREASONABLE HARDSHIP ARE INDICATED IN THESE CONSTRUCTION DOCUMENTS.

DURING CONSTRUCTION, IF POT ITEMS WITHIN THE SCOPE OF THE PROJECT REPRESENTED AS CBC COMPLIANT ARE FOUND TO
BE NONCONFORMING BEYOND REASONABLE CONSTRUCTION TOLERANCES, THE ITEMS SHALL BE BROUGHT INTO COMPLIANCE
WITH THE CBC AS A PART OF THIS PROJECT BY MEANS OF A CONSTRUCTION CHANGE DOCUMENT.”

PATH OF TRAVEL, TECHNICAL REQUIREMENTS FOR ACCESSIBLE ROUTE
“ACCESSIBLE PATH OF TRAVEL AS INDICATED ON PLAN IS A BARRIER-FREE ACCESS ROUTE WITHOUT ABRUPT LEVEL CHANGES
EXCEEDING ½” IF BEVELED AT 1:2 MAXIMUM SLOPE OR VERTICAL LEVEL CHANGES NOT EXCEEDING ¼” MAXIMUM AND AT
LEAST 48” IN WIDTH.  SURFACE IS STABLE, FIRM, AND SLIP-RESISTANT.  CROSS-SLOPE SHALL NOT BE STEEPER THAN 1:48 AND
SLOPE IN THE DIRECTION OF TRAVEL SHALL NOT BE STEEPER THAN 1:20.   ACCESSIBLE PATH OF TRAVEL SHALL BE MAINTAINED
FREE OF OVERHANGING OBSTRUCTIONS TO 80” MINIMUM AND FREE OF OBJECTS PROTRUDING MORE THAN 4” FROM THE
WALL, ABOVE 27” AND LESS THAN 80” ABOVE THE FLOOR.  ARCHITECT SHALL VERIFY THAT THERE ARE NO BARRIERS IN THE
PATH OF TRAVEL.”

VEHICULAR PULL-UP SPACE
2% MAX SLOPE

(N) TRUNCATED DOMES TO
BE PLACED ON THE BOTTOM

OF EACH SLOPE, TYP.

8'
-0

"

20'-0"

W

M

(E) ACCESSIBLE DROP OFF
LOCATION SIGNAGE TO BE
REMOVED

(E) STAFF ACCESSIBLE
WOMENS RESTROOM

(N) ACCESSIBLE
FOUNTAINS PER 13/A0.0

(E) STAFF ACCESSIBLE
MENS RESTROOM

(E) ACCESSIBLE WOMENS
SHOWER STALL

(E) ACCESSIBLE MENS
SHOWER STALL

(E) BLEACHERS PER SP1.7

SD1.1
3

SD1.0
4

(E) BOYS LOCKER ROOM

(E) GIRLS LOCKER ROOM

INDICATES ACCESSIBLE
PATH OF TRAVEL.

CONCRETE PAVEMENT.

(E) BOYS RESTROOM
PER DSA #01-104562

(E) GIRLS RESTROOM
PER DSA #01-104562

SD1.0
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PARKING COUNT SUMMARY

TOTAL
CARS

ACCESSIBLE STD ACCESSIBLE VAN TOTAL
REQUIRED
ACCESSIBLE

SPACES

# SPACED
COVER

% SPACED
COVER

# ACCESSIBLE
SPACES

COVERED

% TOTAL
ACCESSIBLE

SPACED
COVEREDREQ'D PROVIDED REQ'D PROVIDED

WEST PARKING LOT 250 5 5 2 2 7 192 77% 6 88%

TOTAL NO. EVCS

3 1

ACCESSIBLE
VAN (1 REQ'D
PER 1-4 EVCS)

STANDARD
EVCS SPACES
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##########

(E) SWIMMING POOL

SWIMMING POOL DEMOLITION PLAN
3/16" = 1'-0"

1

1

2

3

4

5
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8
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10
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SWIMMING POOL DEMOLITION KEY NOTES:

(E) PIPING LINES AT POOL DECK TO/FROM SWIMMING POOL TO REMAIN.

(E) GRAB RAILS & ESCHEUTEONS TO BE REMOVED, POLISHED, AND REINSTALLED, TYP.

(E) RECESSED STEP INSERT TO BE DEMOLISHED, TYP.

(E) UNDERWATER LIGHT TO BE DEMOLISHED, LIGHT NICHE TO REMAIN, TYP.

(E) POOL SHELL TO REMAIN. REMOVE (E) PLASTER FINISH DOWN TO BARE CONCRETE.

(E) FLOOR INLET FITTINGS TO BE DEMOLISHED, TYP.

(E) LANE LINES TO BE DEMOLISHED, TYP. LONG AND SHORT COURSE.

(E) ADA ACCESS LIFT TO BE DEMOLISHED.

(E) ADA ACCESS LIFT ANCHOR & FOOTING TO BE DEMOLISHED.

(E) (E) TILE AT TOP STEP TO BE DEMOLISHED.

(E) CUP ANCHOR WITHIN STEPS TO REMAIN.

CONTRACTOR TO CONFIRM ACTUAL DIMENSIONS BETWEEN ALL OF THE RAILING ONSITE AND INFORM THE
ENGINEER, TYP.

(E) HANDRAIL & ESCHEUTEONS TO BE REMOVED, POLISHED, AND REINSTALLED, TYP.

(E) POOL STAIR HANDRAIL ANCHORS TO REMAIN IN PLACE, TYP.

(E) STEP NOSING TILE TO BE DEMOLISHED.

(E) LANE LINE ANCHORS, REFER TO SP1.0 FOR DETAILED PLAN ON WHICH WILL REMAIN.

(E) STARTING PLATFORMS TO BE REMOVED BY OWNER.

(E) MAIN DRAIN SUMPS TO REMAIN.  (E) MAIN DRAIN COVERS AND GRATES TO BE DEMOLISHED.

(E) MAIN DRAIN SUMPS TO BE OBSERVED BY DESIGN ENGINEER ONCE POOL IS EMPTIED.

(E) LANE MARKERS & TARGETS TO BE DEMOLISHED, TYP.

(E) FLAGS TO BE DEMOLISHED, TYP. LONG AND SHORT COURSE.

(E) WATERLINE TILE AND GUTTER NOSING TILE TO BE DEMOLISHED, TYP.
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SWIMMING POOL LAYOUT PLAN
3/16" = 1'-0"
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SWIMMING POOL CERTIFICATION:
THE CONTRACTOR SHALL PROVIDE THE SERVICES OF A REGISTERED ENGINEER OR LAND SURVEYOR WHO SHALL
MEASURE AND CERTIFY THE ELEVATIONS OF THE GUTTER LIP AT 10 FOOT CENTERS AS WELL AS THE LENGTH OF
EACH LANE FOR EACH POSSIBLE RACING COURSE. COURSE LENGTH SURVEY MUST BE MADE WITH THE POOL
FILLED WITH WATER BETWEEN 78 AND 82 DEGREES FAHRENHEIT. FORMS FOR THE LANE MEASUREMENTS ARE
AVAILABLE FROM USA SWIMMING AND MUST BE SUBMITTED TO USA SWIMMING BY THE CONTRACTOR.

POOL LAYOUT PLAN GENERAL NOTES:
1. POOL FINISH PER FINISH SCHEDULE.
2. PLAN IS TO BE USED IN CONJUNCTION WITH THE POOL STRUCTURAL PLANS, POOL PIPING PLAN AND POOL

ELECTRICAL PLANS. REFER TO THOSE DRAWINGS & DETAILS FOR INFORMATION NOT SHOWN ON THIS PLAN.
3. ALL DIMENSIONS SHALL BE VERIFIED PRIOR TO START OF WORK. ANY DISCREPANCIES SHALL BE REPORTED TO

THE ENGINEER.
4. OVERALL DIMENSIONS SHOWN ARE FROM INSIDE FINISH OF WALLS & FLOORS.
5. FEATURES OR EQUIPMENT DIMENSIONS SHOWN ARE FROM CENTER TO CENTER.
6. DEPTH MARKERS AND WARNING SIGNS ARE SHOWN IN APPROXIMATE LOCATIONS. DEPTH MARKERS AND

WARNING SIGNS MAY NOT EXCEED 25'-0" APART PER LOCAL CODE. NO DIVING WARNING SIGNAGE ONLY
REQUIRED WHEN POOL DEPTH IS LESS THAN 6 FEET.

7. LIFEGUARD EQUIPMENT SHALL BE PROVIDED AS REQUIRED AS NOTED ON THE DRAWINGS.
8. ALL METAL COMPONENTS TO BE BONDED & GROUNDED PER C.E.C.
9. ALL APPLICABLE STATE AND LOCAL LAWS AND CODES SHALL BE FOLLOWED.

SWIMMING POOL DESIGN DATA

SIZE (LENGTH BY WIDTH): 131 FT 0 IN BY 75 FT 1 IN

DEPTH PROFILE: 3 FT 6 IN TO 12 FT 3 IN

SURFACE AREA: 9,885 SF

PERIMETER: 422 FT

VOLUME: 585,870 GAL

MAX BATHER LOAD: 949 BATHERS

SWIMMING POOL SYSTEM DESIGN DATA

TURNOVER RATE: 5.58 HRS

RECIRCULATION RATE: 1750 GPM

FILTER AREA: 125.00 SF

FILTRATION RATE: 14 GPM/SF

SWIMMING POOL FINISH SCHEDULE

PLASTER FINISH 1/2" WHITE MARBLE DUST PLASTER.

WATER LINE TILE 6" X 6" GLAZED CERAMIC TILE BY DAL-TILE OR APPROVED EQUAL. COLOR
D129 SKY BLUE.

STEP TRIM TILE 1" X 1" MOSAIC TILE BY DAL-TILE OR APPROVED EQUAL. COLOR D331 BLACK.

TOP STEP TILE 1" X 1" MOSAIC TILE BY DAL-TILE OR APPROVED EQUAL. COLOR WHITE.

DEPTH TRANSITION TILE 1" X 1" MOSAIC TILE BY DAL-TILE OR APPROVED EQUAL. COLOR D621
NAUTICAL BLUE.

MAIN DRAIN TRIM TILE 2" X 2" MOSAIC TILE BY DAL-TILE OR APPROVED EQUAL. COLOR WHITE.

FLOOR INLET TRIM TILE 1" X 1" MOSAIC TILE BY DAL-TILE OR APPROVED EQUAL. COLOR WHITE.

GUTTER CAP TILE 2 1/2" X 6" MOSAIC GLAZED TILE  BY DAL-TILE OR APPROVED EQUAL. COLOR
D129 SKY BLUE.

WALL TARGET TILE 1" X 1" MOSAIC TILE BY DAL-TILE OR APPROVED EQUAL. COLOR D331 BLACK.

LANE LINE MARKER TILE 1" X 1" MOSAIC TILE BY DAL-TILE OR APPROVED EQUAL. COLOR D331 BLACK.

LANE LINE SPACER TILE 1" X 1" MOSAIC TILE BY DAL-TILE OR APPROVED EQUAL. COLOR WHITE.

LANE LINE GUTTER CAP TILE 2 1/2" X 6" STAINLESS STEEL CAP (AT EACH ROPE ANCHOR).

SWIMMING POOL LAYOUT EQUIPMENT SCHEDULE
CALL
OUT EQUIPMENT MODEL/DESCRIPTION DETAIL

DM VERTICAL DEPTH
MARKERS

4 1/4" X 4 1/4" GLAZED WITH CONTRASTING LETTERING  BY DAL-TILE
OR APPROVED EQUAL. COLOR D331 BLACK LETTERS ON D317 BISCUT

BACKGROUND.. SEE DETAIL X/SPX.X.
7/SP1.5

DM DECK DEPTH
MARKERS

6" X 6" NON SLIP CERAMIC TILE BY DAL-TILE OR APPROVED EQUAL.
COLOR D331 BLACK LETTERS ON D317 BISCUT BACKGROUND. 7/SP1.5

ND NO DIVING MARKER 6"X6" SLIP RESISTANT CERAMIC TILE 8/SP1.5

RS RECESSED STEPS (N) FLUSH TO POOL WALL BUILT-IN INJECTION MOLDED (3 STEPS PER
SET) TO MATCH EXISTING DIMENSIONS, V.I.F. 8/SP1.6

RS GRAB RAILS (E) RAILING TO BE POLISHED AND REPLACED. (N) DECK ANCHORS TO BE
PROVIDED. 8/SP1.6

HR HANDRAILS (E) RAILING TO BE POLISHED AND REPLACED. (N) DECK ANCHORS TO BE
PROVIDED. 5/SP1.5

AL ADA ACCESS LIFT (N) SPECTRUM TRAVELER LONG REACH BP 350, 350 LB CAPACITY, 37"
SETBACK W/ 12" W.D. 9/SP1.6

UL UNDERWATER
LIGHTS

(N) J & J ELECTRONICS PUREWHITE LED UNDERWATER POOL LIGHT,
58W, 500 W EQUIVALENT 4/SP1.5

1M  1 METER DIVING
PLATFORM

(N) 1 METER REAR ACCESS DIVING STAND WITH HANDRAILS AND 16
FOOT SLIP RESISTANT SPRINGBOARD  BY DURAFLEX. 5/SP1.7

SP STARTING
PLATFORMS

(10) (N) DUAL POST, W/ SIDE STEP, REAR WEDGE, AND SIDE HANDLES
BY KDI PARAGON. 18" SETBACK. 7/SP1.6

PA STARTING
PLATFORM ANCHOR

(N) STARTING PLATFORM ANCHORS, 2 ANCHORS REQUIRED PER
PLATFORM 7/SP1.6

DT TIMING SYSTEM
DECK PLATE OR BOX

COLORADO TIME SYSTEMS TITANIUM DECK PLATE TDP-200 WITH
CARLON ENCLOSURE E989NNR-4"X4"X6" PVC BOX 7/SP1.6

BF BACKSTROKE FLAGS

PRE-STRUNG 11" BY 14.5" NYLON BACKSTROKE FLAGS AND ALL
NECESSARY HARDWARE BY KIEFER, COMPETITOR, ANTI-WAVE, OR
APPROVED EQUAL. COLORS BY ARCHITECT OR AQUATIC DESIGNER.

FLAGS SHALL INCLUDE CUSTOM LOGO APPROVED BY OWNER.

NA

5M  50M LANE LINE
DIVIDERS

(N) 6" DISKS - 3' ALTERNATING COLOR, 5M SOLID COLOR AT EACH END,
WITH 15M RESURFACING MARKERS BY COMPETITOR, ANTI-WAVE, OR

APPROVED EQUAL.  COLOR BY OWNER.
NA

2Y  25Y LANE LINE
DIVIDERS

(N) 6" DISKS - 3' ALTERNATING COLOR, 5M SOLID COLOR AT EACH END,
WITH 15M RESURFACING MARKERS BY COMPETITOR, ANTI-WAVE, OR

APPROVED EQUAL.  COLOR BY OWNER.
NA

RA1 EXISTING EYE HOOK
ROPE ANCHORS (E) TO BE RESUED NA

RA2  EYE HOOK ROPE
ANCHORS (N) EYE HOOK ROPE ANCHORS 6/SP1.6

RC ROPE CUP ANCHORS (E) TO BE RESUED NA

PS STANCHION POSTS
(N) 8 FT STAINLESS STEEL POST, 1.90" OD  316L, WITH BRONZE

STANCHION SOCKET AND SLIP FIT COVER, 0.145" MINIMUM WALL
THICKNESS

2/SP1.7

PS STANCHION
ANCHORS

CAST BRONZE STANCHION ANCHOR SOCKET W/ MINIMUM 6 INCH
EMBEDMENT, 1.90" DIAMETER AND SLIP FIT COVER 2/SP1.7

TP TAGLINE STANCHION
POSTS

(N) 8 FT STAINLESS STEEL POST, 1.90" OD  316L, 0.145" MINIMUM
WALL THICKNESS

10/SP1.
7

WP WATER POLO GOAL (2) (N) MALMSTEN COMPETITION WATERPOLO GOALS, (4) (N)
ANTI-WAVE ODYSSEY ANTI-PRO GOAL 750 NA

SWIMMING POOL RECIRCULATION EQUIPMENT SCHEDULE
CALL
OUT EQUIPMENT MODEL/DESCRIPTION DETAIL

MD MAIN DRAIN (N) AQUASTAR R18MFNF 18" SQUARE GRATES AND FRAMES TO BE
INSTALLED INTO (E) SUMPS 1/SP1.6

GD GUTTER DROPOUT
COVERS (N) CYCOLAC GRATES AND FRAMES TO BE INSTALLED TO MATCH (E) 4/SP1.7

FR FLOOR RETURN INLET

(N) STA-RITE ADJUSTABLE FLOOR RETURN CAP TO BE INSTALLED INTO
(E) HOUSING. NOTE: COLOR TO MATCH EXISITNG, INLETS WITHIN
LANE LINES ARE BLACK AND INLETS OUTSIDE OF LANE LINES ARE

WHITE

11/SP1.
5
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FT IN12 0 FT IN12 0 FT IN7 0 FT IN7 0 FT IN7 0 FT IN7 0 FT IN4 6

SWIMMING POOL SECTION
3/16" = 1'-0"

1

SWIMMING POOL SECTION
3/16" = 1'-0"

2

SWIMMING POOL SECTION
3/16" = 1'-0"

3

SWIMMING POOL SECTION
3/16" = 1'-0"

4

8

FT IN12 0 FT IN12 0 FT IN12 0

FT IN4 6 FT IN7 0 FT IN7 0 FT IN7 0 FT IN7 0 FT IN12 0 FT IN12 0

FT IN3 6 FT IN3 6 FT IN3 6 FT IN3 6

UNDERWATER LIGHT, TYP.
PER DETAIL 4/SP1.5

WALL TARGETS, TYP.
PER DETAIL 10/SP1.5

ROPE ANCHOR, TYP.
PER DETAIL 6/SP1.6

POOL ENTRY STAIRS, TYP.

GRAB RAIL, TYP.
PER DETAIL 8/SP1.6

DEPTH TRANSITION LINE
PER DETAIL 2/SP1.6

POST STANCHIONS, TYP.
PER DETAIL 2/SP1.7 WATER LEVEL, TYP.

DEPTH MARKER, TYP.
PER DETAIL 7/SP1.5

3'
-6

"

4'
-6

"

7'
-0

"

7'
-0

"

12
'-0

"

12
'-3

"

12
'-0

"

(E) POOL SHELL, TYP. 1
2" PLASTER FINISH, TYP.

HANDRAIL, TYP.

UNDERWATER LIGHT, TYP.
PER DETAIL 4/SP1.5

WALL TARGETS, TYP.
PER DETAIL 10/SP1.5

ROPE ANCHOR, TYP.
PER DETAIL 6/SP1.6

POST STANCHIONS, TYP.
PER DETAIL 2/SP1.7

3'
-6

"

4'
-6

"

7'
-0

"

7'
-0

"

12
'-0

"

12
'-3

"

12
'-0

"

(E) POOL SHELL, TYP.1
2" PLASTER FINISH, TYP.

WATER LEVEL, TYP.

POOL ENTRY STAIRS, TYP.
PER DETAIL 5/SP1.5

HANDRAIL, TYP.
PER DETAIL 5/SP1.5

WATER LEVEL, TYP.

3'
-6

"

UNDERWATER LIGHT, TYP.
PER DETAIL 4/SP1.5(E) POOL SHELL, TYP.1

2" PLASTER FINISH, TYP.

WATER LEVEL, TYP.
GRAB RAIL, TYP.

PER DETAIL 8/SP1.6

12
'-1

"

UNDERWATER LIGHT, TYP.
PER DETAIL 4/SP1.5(E) POOL SHELL, TYP.1

2" PLASTER FINISH, TYP.
RECESSED STEPS, TYP.

PER DETAIL 8/SP1.6

RECESSED STEPS, TYP.
PER DETAIL 8/SP1.6

DEPTH MARKER, TYP.
PER DETAIL 7/SP1.5

DEPTH MARKER, TYP.
PER DETAIL 7/SP1.5

DEPTH MARKER, TYP.
PER DETAIL 7/SP1.5

ACCESSIBLE LIFT (9/SP1.6)

TAGLINE STANCHION POST, TYP.
PER DETAIL 3/SP1.7

(E) ROPE CUP ANCHORS

TAGLINE STANCHION
POST, TYP. PER
DETAIL 3/SP1.7

4'
-6

"

WATER LEVEL, TYP.

1'-11" CLR.
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SHALLOW END WALL
3/4" = 1'-0"

1

DEEP END WALL
3/4" = 1'-0"

2

POOL RECESSED GUTTER
3/4" = 1'-0"

3

3
4"R

TYP

WATERLINE TILE PER
FINISH SCHEDULE

POOL FINISH PER
FINISH SCHEDULE

SLICK TROWEL GUTTER TROUGH.
WATERPROOF SIDES & BOTTOM OF

GUTTER.  STOP WATERPROOFING 12"
BELOW BOTTOM OF DECK

1
2"

21
2"

21
2" x 6" GLAZED CERAMIC

CAP TILE W/ 3 4" MORTAR BED

1"

2"

V.I.F.

NOTES:
1. GROUNDING & BONDING TO BE PER CEC
2. CONTRACTOR TO CONFIRM (E) HANDRAIL MEETS CBC 31B-7

1'-0" 1'-0"

UNDERWATER LIGHT
3/4"  =1'-0"

4

RECONNECT (N) JUNCTION BOX TO
(E) WATERTIGHT CONDUIT

NOTE:CONFIRM ALL NICHES BOND & GROUND PER CEC

(N) UNDERWATER LIGHT
PER EQUIPMENT SCHEDULE

51 2"
31

4"
31 4"

12
" x

 1
2"

1"x1" SLIP RESISTANT UNGLAZED CERAMIC
TILE OVER  1/4" MORTAR BED. CIRCULAR
SCRIBING IS REQUIRED.

DEPTH MARKER TILE
3/4" = 1'-0"

8

POOL DEPTH MARKER LOCATION
3/4" = 1'-0"

7

6"
12

"

DECK TILE

7"
7"

5"

CANTILEVER FACE TILE

NOTE: "NO DIVING" SYMBOL/LETTERING ONLY REQUIRED FOR DEPTHS 6'-0" OR LESS

41 4"

POOL EDGE

TOP OF DECK

6"x6" GLAZED CERAMIC TILE
OVER  1" MORTAR BED

6"x6" CONTRASTING COLOR SLIP RESISTANT
CERAMIC TILE OVER  1" MORTAR BED FOR
DEPTH MARKERS. SEE POOL FINISH SCHEDULE.

6"x6" CONTRASTING COLOR SLIP RESISTANT CERAMIC
TILE OVER  1" MORTAR BED FOR DEPTH MARKERS
AND LETTERING. SEE POOL FINISH SCHEDULE.

FLOOR LANE MARKERS & WALL TARGETS
3/4" = 1'-0"

10

12
"

12
"

18
"

3'
-6

"

12" 12" 12"

3'-0"

12" 12" 12"

3'-0"

12
"

WALL TARGET FLOOR LANE

1"X1" SLIP RESISTANT UNGLAZED CERAMIC TILE
OVER 1 4" MORTAR BED, COLOR TO MATCH
FLOOR LANE MARKING & WALL TARGETS.

TOP OF DECK

GUTTER CAP TILE TO
MATCH FLOOR LANE
MARKINGS & WALL
TARGETS

1"X1" SLIP RESISTANT
UNGLAZED CERAMIC

TILE OVER 1 4"
MORTAR BED, COLOR
SELECTION PER FINISH

SCHEDULE

MIN DISTANCE
TO FINISHED WALL

5'-0" = 25 YARD SWIMMING

7" 4"
11 2"

5"

6"X6" GLAZED CERAMIC
WATER LINE TILE OVER
1

4" MIN. MORTAR BED.

POOL ENTRY STAIRS
3/4" = 1'-0"

5FLOOR INLET TILE
3/4" = 1'-0"

11

(N) WATERLINE TILE
PER FINISH SCHEDULE

(E) POOL SHELL
TO REMAIN 3'

-6
"

M
IN

. D
EP

TH

(N) DECK PER
C0.0, TYP.

(N) 12" PLASTER FINISH
PER SCHEDULE

12
'-0

"
M

AX
. D

EP
TH

6"

(E) POOL SHELL
TO REMAIN

8

(N) WATERLINE TILE
PER FINISH SCHEDULE

(E) POOL SHELL
TO REMAIN

(N) DECK PER
C0.0, TYP.

(N) 12" PLASTER FINISH
PER SCHEDULE

1'-0"1'-0"1'-2"
V.I.F.

(E) STAINLESS STEEL
HANDRAIL

(E) POOL SHELL
TO REMAIN

(N) DECK PER C0.0, TYP.

1
2" PLASTER FINISH

PER FINISH SCHEDULE

(N) WATERLINE TILE
PER FINISH SCHEDULE

(N) WEDGE ANCHOR
TYP. EACH END

(N) DECK PER
C0.0, TYP.

(E) NICHE TO REMAIN

(E) WEDGE ANCHOR
TO REMAIN

INFT3 6 NO DIV ING
6"x6" CERAMIC TILE WITH
INTERNATIONAL "NO DIVING" SYMBOL
(RED CIRCLE WITH SLASH OVER DIVER)

FT IN3 66" FT IN4 6

FT IN7 0 FT IN12 0

6"

4"

6"

6"

2'-0"

INTERNATIONAL "NO DIVING" SYMBOL
(RED CIRCLE W/ SLASH OVER DIVER)

NOTE:
1. ALL DECK FACE TILE TO BE 4.25"x4.25" GLAZED CERAMIC TILE OVER 1 4" MIN MORTAR BED
2. ALL DECK TILE TO BE 6"x6" SLIP RESISTANT CERAMIC TILE OVER 1" MIN MORTAR BED
3. LETTERING & NUMBERS TO BE MADE UP OF CONTRASTING TILE COLOR, SEE POOL FINISH SCHEDULE
4. "NO DIVING" SYMBOL/LETTERING ONLY REQUIRED FOR DEPTHS 6'-0" OR LESS

NO DIV ING

1'-6"

CYCOLAC FLOOR INLET.

FT IN
GUTTER CAP TILE TO MATCH
FLOOR LANE MARKINGS &
WALL TARGETS

NOSING TILE PER
9/SP1.5, TYP

DECK TILE

41
4"

41
4"

4"

1'-5"

DECK CANTILEVER
FACE TILE

FT IN FT IN

TOP STEP TILE PER
FINISH SCHEDULE

3 6 4 6

FT IN FT IN7 0 12 0

3 6

9"
9"

9"
9"

9"
9"

1'-0"
MIN.

34
"-

 3
8"

28
"-

 3
6"

34
"-

 3
8"

28
"-

 3
6"

POOL FINISH TILE CONTRASTING STEP TILE
PER FINISH SCHEDULE

NON-SHRINK GROUT

POOL FINISH

3"

1"

CONTRASTING NOSING
6" = 1'-0"

9
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MAIN DRAIN TRIM TILE
3/4" = 1'-0"

1

2"x2" UNGLAZED CERAMIC
TILE OVER 1 4" MORTAR BED

COLOR = WHITE

NOTES:
1. GRATE TO BE CERTIFIED TO APSP/ANSI/ICC 16 2017
2. SET FRAME PRIOR TO CONCRETE PLACEMENT.
3. CONTRACTOR TO CONFIRM EXISTING SUMP DEPTH

MEETS APSP/ANSI/ICC 2017 REQUIREMENTS.

24"

EKO3 DP-108-00004 STAINLESS STEEL
GUTTER CAP CENTERED AT ALL ROPE
ANCHOR LOCATIONS.

ROPE EXTENSION
N.T.S.

24"

3/16" DIAMETER ROD T-304, S/S RUBBER OR PVC JACKET

3 12"

3/16" DIAMETER ROD T-304, S/S

LANE ROPE EYE BOLT ANCHOR

EYE BOLT SHALL BE MADE OF CHROME-PLATED BRONZE
AND SHALL HAVE A 58"-11 THREAD FOR ATTACHING TO

THREADED WALL INSERT. THE RING OF THE EYE BOLT
SHALL BE 716" THICK WITH A CLEAR OPENING OF 13

16" x 5 8"

THREADED WALL INSERT FOR
THE HEAVY DUTY EYE BOLT
SHALL BE MADE OF BRASS.

BRASS BONDING SCREW

POOL SHELL

NEW ROPE ANCHOR
3/4" = 1'-0"

6

LANE ROPE EXTENSION
3/4" = 1'-0"

5

NOTE:
GROUNDING & BONDING TO BE PER CEC

NOTE: GROUNDING & BONDING TO BE PER CEC

2"

1'-8"
GRAB RAILS PER

EQUIPMENT
SCHEDULE

10"

1'-5"
6"5"

5"

4"

6" TYP

SECTION B-B
N.T.S.

ELEVATIONSECTION

8"

2'
-1

0"

23"

1'
-0

"
1'

-0
"

1'
-0

"

(E) STAINLESS STEEL GRABRAIL
PER EQUIPMENT SCHEDULE

(N) WEDGE ANCHOR PER
1/SP1.7, TYP. EACH END

SECTION B-B

6"x7"x18"
CUT-OUT

17" WIDE STEP INSERT, SEE
FINISH SCHEDULE ON SP1.0

NON-SHRINK GROUT

4"

6" TYP

10"

PLAN A-A

CUT CAP TILE AND CONTINUE W/
TOP STEP TILE PER FINISH
SCHEDULE ON SP1.0 CERAMIC TILE
OF 1 4" MORTAR BED.

2'-2"

8"10"

TYP GUTTER CAP TILE

1'-2" 1'-4"
GUTTER

PLAN A-A

POOL RECESSED STEPS
3/4"  =1'-0"

8

STARTING PLATFORM
3/4" = 1'-0"

7

NOTES:
1. CONTRACTOR TO VERIFY ANCHOR

SOCKET SET IS COMPATIBLE WITH
STARTING PLATFORM AND MUST
INSTALL PER MANUFACTURER'S
REQUIREMENTS.

2. CONTRACTOR TO VERIFY ALL
INSTALLATION DIMENSIONS,
INCLUDING SETBACK  DIMENSION.

3. CONTRACTOR TO VERIFY AND INSTALL
STARTING PLATFORM ON SWIM
RACING LANE CENTERLINE.

4. STARTING PLATFORM & ANCHOR
SOCKETS SETS WITH AN INCORRECT
INSTALLATION OR IMPROPER
DIMENSIONAL TOLERANCE WILL BE
REMOVED AND REINSTALLED BY THE
CONTRACTOR AT NO EXPENSE TO THE
OWNER.

5. LOCATE DECK PLATE ON STEP SIDE OF
STARTING PLATFORM.

PLATFORM ANCHOR SOCKET PER
EQUIPMENT SCHEDULE W/

STAINLESS STEEL VANDAL PROOF
CAP & KEY FOR REMOVAL. SET

FLUSH WITH DECK FINISH

TITANIUM DECK PLATE
AND TIMING BOX

STARTING PLATFORM PER EQUIPMENT
SCHEDULE W/  10° MAX SLOPE. ALIGN

PLATFORM FLUSH W/ FACE OF POOL WALL

10"

1'
-0

"

ACCESSIBLE LIFT
3/4" = 1'-0"

9

12"

1'-0" WHITE
TILE BAND

FLOOR LANE MARKER MADE
UP OF 1"x1" SLIP RESISTANT

UNGLAZED CERAMIC TILE
OVER 1 4" MORTAR BED,

COLOR PER FINISH SCHEDULE

1'-0"

INTERSECTING TILE LANE LINE MARKERS
3/4" = 1'-0"

4

12"

FLOOR LANE MARKER MADE
UP OF 1"x1" SLIP RESISTANT

UNGLAZED CERAMIC TILE
OVER 1 4" MORTAR BED,

COLOR PER FINISH SCHEDULE

2"x2" SLIP RESISTANT UNGLAZED
CERAMIC TILE OVER 1 4" MORTAR
BED ACROSS POOL FLOOR @
4'-6" DEPTH TRANSITION

INTERSECTING TILE FLOOR MARKERS
3/4" = 1'-0"

3

4'-6" DEPTH TRANSITION FLOOR MARKER
3/4" = 1'-0"

2

2"x2" SLIP RESISTANT UNGLAZED CERAMIC
TILE OVER 1 4" MORTAR BED ACROSS POOL
FLOOR @ 4'-6" DEPTH TRANSITION

4"

1'-0" WHITE
TILE BAND

SHORT COURSE
LANE LINE

LONG COURSE
LANE LINE

WATERLINE TILE PER
FINISH SCHEDULE

3'
-6

"
M

IN
. D

EP
TH

1
2" PLASTER FINISH

PER SCHEDULE

(E) POOL SHELL
TO REMAIN

DECK SLAB

12"

29
" M

AX

SHORT COURSE
LANE LINE

(N) RECESSED STEP
INSERTS PER LAYOUT
SCHEDULE

(N) RECESSED STEP INSERTS
PER LAYOUT SCHEDULE

8"

6"
 W

HI
TE

TI
LE

 B
AN

D
3'

-0
"

6"
 W

HI
TE

TI
LE

 B
AN

D

4" WHITE
TILE BAND

4"

4" WHITE
TILE BAND

PLAN VIEW
N.T.S.

PLATFORM ANCHORS

DECK PLATE & TIMING BOX

1'-6"3"

PO
O

L 
ED

GE

1'-71
2"

8

NOTE: BOND & GROUND PER CEC

POOL FINISHED WALL

12"
MIN

3'
-0

" M
IN

4'-0" MIN

6"
 M

IN
37

" M
AX

MINIMUM CLEARANCE REQUIRED
FOR ACCESSIBLE LIFT.

2% MAX SLOPE IN ANY DIRECTION.

ACCESSIBLE LIFT PER LAYOUT
EQUIPMENT SCHEDULE ON POOL
LAYOUT PLAN. INSTALL PER
MANUFACTURER'S
RECOMMENDATIONS.

6" MIN
37" MAX

3'
-3

"

6'
-7

" ±

3'
-6

"

6" EMBED

ACCESSIBLE LIFT/SEAT TO COMPLY
WITH THE FOLLOWING CODES &

SECTIONS:

2022 CALIFORNIA BUILDING CODE
SECTION 11B-309
SECTION 11B-205

SECTION 11B-1009.2

PLAN VIEWSIDE VIEW

ACCESSIBLE LIFT NOTES:
1. SEAT SHALL HAVE 300 LBS MIN. LIVE LOAD CAPACITY.
2. SEAT SHALL HAVE AN OCCUPANT RESTRAINT.
3. SEAT SHALL LOWER OPERATOR 18" MIN. BELOW SURFACE OF WATER.
4. MAXIMUM TURNING RADIUS IS 48" WHEN RAISED.
5. GUSSET COVER PLATE TO BE ATTACHED REQUIRING TOOL FOR REMOVAL.
6. FOOTRESTS SHALL BE PROVIDED AND SHALL MOVE WITH THE SEAT.
7. LIFT SHALL HAVE TWO ARMRESTS. THE ARMREST POSITIONED OPPOSITE THE WATER SHALL BE REMOVABLE OR SHALL FOLD CLEAR OF THE SEAT

WHEN THE SEAT IS IN THE RAISED POSITION.
8. THE LIFT SHALL BE CAPABLE OF UNASSISTED OPERATION FROM THE DECK AND WATER LEVEL. CONTROLS AND OPERATING MECHANISMS SHALL

BE OPERABLE WITH ONE HAND AND SHALL BE UNOBSTRUCTED WHEN THE LIFT IS IN USE.
9. LIFT MUST BE STABLE AND NOT PERMIT UNINTENDED MOVEMENT WHEN A PERSON IS GETTING INTO OR OUT OF THE SEAT.
10. SEE STRUCTURAL SHEET SP2.1 FOR ACCESSIBLE LIFT FOUNDATION REQUIREMENTS.
11. SEAT RESTRAINT SHALL COMPLY WITH OPERABLE PARTS 11B-1009.2.4
12. BACK SUPPORT SHALL BE AT LEAST 12" HIGH 11B-1009.2.3
13. HEIGHT OF SEAT ON DECK SHALL BE BETWEEN 17"-19" 11B-1009.2.4
14. SEAT SHALL BE MIN. 16" WIDE 11B-1009.2.5

4"

MAIN DRAIN GRATE PER
EQUIPMENT SCHEDULE

NON-SHRINK GROUT

16
" M

IN
.

R
ED

W
O

O
D

 H
IG

H
 S

C
H

O
O

L

39
5 

D
O

H
ER

TY
 D

RI
VE

LA
RK

SP
UR

, C
AL

IF
O

RN
IA

  9
49

39

PO
O

L 
RE

PL
AS

TE
RI

N
G 

&
 D

EC
K 

RE
PL

AC
EM

EN
T 

- I
N

CR
EM

EN
T 

#1

CONSTRUCTION DOCUMENTS

REV

1

DATE DESCRIPTION

2

3

4

5

6

7

8

APRROVED:

DRAWN:

DATE:

SCALE:

REVIEWED:

9

10

Copyright Ó           RSM, Inc.-All Rights Reserved-This document was prepared for use only by the client, only for the purposes stated, and within a reasonable time from issuance.  Non-commercial, educational, and scientific use of this document by regulatory agencies is regarded as a "fair use" and not a violation of copyright.  Regulatory agencies may make additional copies of this document for internal use.  Copies may also be made available to the public as required by law.  The reprint must acknowledge the copyright and indicate that permission to reprint has been received.2024

1981 N. BROADWAY, SUITE 202
WALNUT CREEK, CA 94596

PH. (925) 464-4600

www.rsm-de.com

ROGERS STRINGER MCCLELLAND

11

12

 

C H A N I

M 41011

CEM AL

BE
RN

ARD  W .  ROGERS

S TA T E  O F  CA L I FORN I A

RE
G

I S
TE

RED  PROFESS I ONAL  ENG
I NEER

JUNE 03, 2024

AS NOTED

059.2301

DSA NO:

PROJECT NO:

SW
IM

M
IN

G 
PO

O
L 

FI
N

IS
H

 D
ET

AI
LS

R. DINELLI

D. STRINGER

B. ROGERS

SP1.6

https://goo.gl/maps/7pAfpwRbhGMmMsqb8
https://goo.gl/maps/7pAfpwRbhGMmMsqb8
https://goo.gl/maps/7pAfpwRbhGMmMsqb8
https://www.rsm-de.com/
https://www.rsm-de.com/


6" EMBED

NOTE: BOND & GROUND PER CEC

2" MIN

POOL DECK

STAINLESS STEEL
VANDAL PROOF CAP
W/ KEY FOR REMOVALSTANCHION SOCKET SET

FLUSH W/ DECK FINISH

SLIDING COLLAR
W/ EYEBOLT

STANCHION POST

7'
-6

"

STANCHION POST & ANCHOR
1"  =1'-0"

2

6" EMBED

NOTE: BOND & GROUND PER CEC

2" MIN

POOL DECK

STAINLESS STEEL
VANDAL PROOF CAP
W/ KEY FOR REMOVAL

SLIDING COLLAR
W/ EYEBOLT

TAGLINE STANCHION POST
PER EQUIPMENT SCHEDULE

2'
-6

"

11
1 2"

1'-7"

79°

91
2" 91

2"

STANCHION
SOCKET SET

FLUSH W/
DECK

FINISH

7'
-6

"

PLAN VIEW

1"=1'-0"
10TAGLINE STANCHION

CHROME PLATED BRONZE
ESCUTCHEON PLATE
W/ LOCKING SET SCREW

HANDRAILS OR GRAB RAILS
PER EQUIPMENT SCHEDULES

FINISH FLOOR

BRONZE BODY ANCHOR

NOTE: BOND & GROUND PER CEC

WEDGE ANCHOR
3"  =1'-0"

1

REFER TO CIVIL DRAWINGS
FOR REINFORCEMENT

(N) FRAME & GRATE PER
FINISH SCHEDULE

(N) WATERLINE TILE
PER FINISH SCHEDULE

(E) POOL SHELL
TO REMAIN

(N) 12" PLASTER FINISH
PER SCHEDULE

SECTION

PLAN

(N) FRAME & GRATE PER
FINISH SCHEDULEPOOL EDGE

(N) DECK PER
C0.0, TYP.

1'-5"

8"TYP.

1'-5"

1'-5"

1'-5"

2'-0" 2'-0" 2'-0" 2'-2"

8'-2"

4'
-1

"
3'

-1
01 8"

1'-5"

ANCHOR BLEACHERS TO
DECK PER MANUFACTURER
RECOMMENDATIONS

NOTE: BLEACHER STRUCTURE ANCHORAGE NOT PART OF DSA APPROVAL.
SCHOOL DISTRICT ELECTS TO EXEMPT BLEACHERS FROM STRUCTURAL REVIEW.

2'-0" 2'-0" 2'-0" 2'-2"

8'-2"

4'
-1

"
3'

-1
0"

(3
'-6

" M
IN

.)

VERIFY DIMENSIONS OF EXISTING BLEACHERS IN FIELD -
SEE ALSO DETAIL 11/SP1.7

3/4"=1'-0"
4

3/4"=1'-0"
11

12
3/4"=1'-0"

(E) BLEACHER SIDE VIEW ELEVATION

(E) BLEACHER SIDE VIEW ELEVATION WITH GUARDRAIL POOL GUTTER DROPBOX

PROVIDE PROTECTION AT THIS AREA OF (E) BLEACHERS AS
IT EXCEEDS +27" A.F.F. - PROVIDE GALV. METAL PIPE AND

CHAIN LINK FABRIC TO MATCH (E) GUARDRAIL, TYP. AT
EACH END OF (E) BLEACHERS

SEE  DETAIL 12/SP1.7 FOR PROTECTION REQUIRED
BELOW PORTION OF (E) BLEACHERS

5

1 
M

ET
ER

DIVING STAND AND
SPRINGBOARD TO BE

INSTALLED PER
MANUFACTURER'S

RECOMMENDATIONS

DIVING STAND FOUNDATION AND
SLOT DRAIN PER DECKING DETAILS 12

'-0
"

PO
O

L 
DE

PT
H

(E) POOL WALL
TO REMAIN

3'
-0

"

6'-0"

CONTRACTOR TO OBTAIN MANUFACTURER'S
ANCHOR INSTALLATION TEMPLATE TO ASSURE

ACCURATE LOCATION OF ALL ANCHORS

NOTE: BOND & GROUND PER CEC

DIVE STAND ANCHORS
PER 9/C0.2

1/2"=1'-0"
1-METER DIVE STAND

(E) BLEACHER PLAN VIEW
3/8" = 1'-0"

3

EXISTING BLEACHERS (RELOCATED)

4'-61
2"6'-0"5'-9"

39'-0"

6'-0"3'-8" 5'-6" 5'-6" 5'-81
2" 34'-10"

PROVIDE COMPANION SEAT
IMMEDIATELY NEXT TO EACH
WHEELCHAIR SPACE, TYP. FOR 4

WHEELCHAIR SPACE - ALIGN
SHOULDER-TO-SHOULDER WITH
COMPANION SEAT, TYP. FOR 4

SEMI-AMBULANT SEATS (1% MIN.
OF TOTAL, BUT NO FEWER THAN 2).
PROVIDE AT LEAST 24" CLEAR LEG
SPACE FROM SEAT FRONT

DESIGNATED AISLE SEAT (5% MIN.
OF TOTAL NUMBER OF AISLE
SEATS). IDENTIFY SEAT WITH AN
INTERNATIONAL SYMBOL OF
ACCESSIBILITY PER 11B-802.4.2

(E) BLEACHER SEATING CAPACITY
STANDARD SEATING 90 PERSONS

4 PER 51-150 SEATS 4 WHEELCHAIR SPACES

TOTAL 101 SEATING CAPACITY

COMPANION SEATING
(1 PER WHEELCHAIR)

DESIGNATED AISLE SEAT
(5% OF AISLE SEATS)

SEMI-AMBULANT SEATS
(1% MIN.- NO LESS THAN 2)

4 COMPANION SEATS

1 DESIGNATED AISLE SEAT

2 SEMI-AMBULANT SEATS

PROVIDE (N) CHAIN
LINK FENCING BELOW
FOR PEDESTRIAN
PROTECTION AT BOTH
ENDS OF BLEACHERS,
TYP. - SEE 12/SP1.7

12
"

12
"
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