BID FORM

NAME OF BIDDER: Golden Phoenix Construction Company, Inc

The undersigned, hereby declare that we have carefully examined the location of the proposed Work, and have read and examined the Contract Documents, including all plans, specifications, and all addenda, if any, for the following Project:

Bid # 123-25 Fire Alarm Replacement at Various Sites

A. BID SCHEDULE

We hereby propose to furnish all labor, materials, equipment, tools, transportation, and services, and to discharge all duties and obligations necessary and required to perform and complete the Project for the following TOTAL BID PRICE:

	BID PRICE + $220,000.00 ALLOWANCE. (IN WRITTEN FORM)	BID PRICE + $220,000.00 ALLOWANCE. (IN NUMBERS)
TOTAL BID PRICE	One Million Two Hundred Sixty-Two and 00/100 Dollars	$ 1,262,000.00

In case of discrepancy between the written price and the numerical price, the written price shall prevail.

The undersigned agrees that this Bid Form constitutes a firm offer to the District which cannot be withdrawn for the number of calendar days indicated in the Notice Inviting Bids from and after the bid opening, or until a Contract for the Work is fully executed by the District and a third party, whichever is earlier.

The successful bidder hereby agrees to sign the contract and furnish the necessary bonds and certificates of insurance within ten (10) working days after the District provides the successful bidder with the Notice of Award.

Upon receipt of the signed contract and other required documents, the contract will be executed by the District, after which the District will prepare a letter giving Contractor Notice to Proceed. The official starting date shall be the date of the Notice to Proceed, unless otherwise specified. The undersigned agrees to begin the Work within ten (10) working days of the date of the Notice to Proceed, unless otherwise specified.

The undersigned has examined the location of the proposed work and is familiar with the Drawings and Specifications and the local conditions at the place where work is to be done.

If awarded the contract, the undersigned agrees that there shall be paid by the undersigned and by all subcontractors to all laborers, workers and mechanics employed in the execution of such

contract no less than the prevailing wage rate within Orange County for each craft, classification, or type of worker needed to complete the Work contemplated by this contract as established by the Director of the Department of Industrial Relations. A copy of the prevailing rate of per diem wages are on file at the District's Administration Office and shall be made available to interested parties upon request.

Enclosed find cash, bidder's bond, or cashier's or certified check No. N/A from the N/A Bank in the amount of N/A, which is not less than ten percent (10%) of this bid, payable to Newport-Mesa Unified School District as bid security and which is given as a guarantee that the undersigned will enter into a contract and provide the necessary bonds and certificates of insurance if awarded the Work.

The bidder furthermore agrees that in case of bidder's default in executing said contract and furnishing required bonds and certificates of insurance, the cash, bidder's bond, or cashier's or certified check accompanying this proposal and the money payable thereon shall become and shall remain the property of the Newport-Mesa Unified School District.

Bidder is an individual _____, or corporation X, or partnership _____, organized under the laws of the State of _____.

Bidder confirms license(s) required by California State Contractor's License Law for the performance of the subject project are in full effect and proper order. The following are the Bidder's applicable license number(s), with their expiration date(s) and class of license(s):

License 853461; Exp. 02/28/2027; Class A, B, C10, C7, C16.

If the Bidder is a joint venture, each member of the joint venture must include the required licensing information.

Sureties that will furnish the Faithful Performance Bond and the Labor and Material Payment Bond, in the form specified herein, in an amount equal to one hundred percent (100%) of the contract price within ten (10) working days from the date the District provides the successful bidder the Notice of Award. Sureties must meet all of the State of California bonding requirements, as defined in California Code of Civil Procedure Section 995.120, and must be authorized by the State of California.

The insurance company or companies to provide the insurance required in the contract documents must have a Financial Strength Rating of not less than "A-" and a Financial Size Category of not less than "Class VII" according to the latest Best Key Rating Guide. At the sole discretion of the District, the District may waive the Financial Strength Rating and the Financial Size Category classifications for Workers' Compensation insurance.

The undersigned acknowledges receipt, understanding and full consideration of the following addenda to the Contract Documents.

Addenda No. 01

Addenda No. 02

Addenda No. _____

1. Attached is the required bid security in the amount of not less than 10% of the Total Bid Price.
2. Attached is the completed Contractor's Certificate Regarding Workers' Compensation form.
3. Attached is the completed Iran Contracting Act Certificate form.
4. Attached is the completed Public Works Contractor Registration Certification form.
5. Attached is the completed Designation of Subcontractors form.
6. Attached is the completed Information Required of Bidders form.
7. Attached is the Asbestos-Free Material Certification.
8. Attached is the Recycled Content Certification.
9. Attached is the Contractor & Subcontractor Fingerprinting Requirements form.
10. Attached is the Drug-Free Workplace Certificate.
11. Attached is the Contractor's Certificate Regarding Alcoholic Beverage and Tobacco-Free Campus Policy.
12. Attached is the fully executed Non-Collusion Declaration form.
13. Attached is the fully executed Fleet Compliance Certification.

I hereby certify under penalty of perjury under the laws of the State of California, that all of the information submitted in connection with this Bid and all of the representations made herein are true and correct.

Name of Bidder Golden Phoenix Construction Company, Inc

Signature _____

Name and Title Faris Naman / CEO

Dated 04/02/2025

CONTRACTOR'S CERTIFICATE REGARDING WORKERS' COMPENSATION

I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be insured against liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that code, and I will comply with such provisions before commencing the performance of the work of this Contract.

Name of Bidder Golden Phoenix Construction Company, Inc

Signature

Name and Title Faris Naman / CEO

Dated 04/02/2025

IRAN CONTRACTING ACT CERTIFICATION
(Public Contract Code section 2200 et seq.)

As required by California Public Contract Code Section 2204, the Contractor certifies subject to penalty for perjury that the option checked below relating to the Contractor's status in regard to the Iran Contracting Act of 2010 (Public Contract Code Section 2200 *et seq.*) is true and correct:

☒ The Contractor is not:

(1) identified on the current list of person and entities engaged in investment activities in Iran prepared by the California Department of General Services in accordance with subdivision (b) of Public Contract Code Section 2203; or

(2) a financial instruction that extends, for 45 days or more, credit in the amount of $20,000,000 or more to any other person or entity identified on the current list of persons and entities engaging in investment activities in Iran prepared by the California Department of General Services in accordance with subdivision (b) of Public Contract Code Section 2203, if that person or entity uses or will use the credit to provide goods or services in the energy sector in Iran.

☐ The District has exempted the Contractor from the requirements of the Iran Contracting Act of 2010 after making a public finding that, absent the exemption, the District will be unable to obtain the goods and/or services to be provided pursuant to the Contract.

☐ The amount of the Contract payable to the Contractor for the Project does not exceed $1,000,000.

Signature: _____

Printed Name: Faris Naman

Title: CEO

Firm Name: Golden Phoenix Construction Company, Inc

Date: 04/02/2025

Note: In accordance with Public Contract Code Section 2205, false certification of this form shall be reported to the California Attorney General and may result in civil penalties equal to the greater of $250,000 or twice the Contract amount, termination of the Contract and/or ineligibility to bid on contracts for three years.

FLEET COMPLIANCE CERTIFICATION

Bidder hereby acknowledges that they have reviewed the California Air Resources Board's policies, rules and regulations and are familiar with the requirements of Title 13, California Code of Regulations, Division 3, Chapter 9, effective on January 1, 2024 (the "Regulation"). Bidder hereby certifies, subject to penalty for perjury, that the option checked below relating to the Bidder's fleet, and/or that of their subcontractor(s) ("Fleet") is true and correct:

- ☐ The Fleet is subject to the requirements of the Regulation, and the appropriate Certificate(s) of Reported Compliance have been attached hereto.
- ☐ The Fleet is exempt from the Regulation under section 2449.1(f)(2), and a signed description of the subject vehicles, and reasoning for exemption has been attached hereto.
- ☐ Bidder and/or their subcontractor is unable to procure R99 or R100 renewable diesel fuel as defined in the Regulation pursuant to section 2449.1(f)(3). Bidder shall keep detailed records describing the normal refueling methods, their attempts to procure renewable diesel fuel and proof that shows they were not able to procure renewable diesel (i.e., third party correspondence or vendor bids).
- ☐ The Fleet is exempt from the requirements of the Regulation pursuant to section 2449(i)(4) because this Project has been deemed an Emergency, as defined under section 2449(c)(18). Bidder shall only operate the exempted vehicles in the emergency situation and records of the exempted vehicles must be maintained, pursuant to section 2449(i)(4).
- ☒ The Fleet does not fall under the Regulation or are otherwise exempted, and a detailed reasoning is attached hereto.

Name of Bidder: Golden Phoenix Construction Company, Inc

Signature: 

Name: Faris Naman

Title: CEO

Date: 04/02/2025

CALIFORNIA AIR RESOURCES BOARD (CARB)
IN-USE OFF-ROAD DIESEL-FUELED FLEETS REGULATION COMPLIANCE CERTIFICATION

This Project is subject to the CARB regulations at Title 13 of the California Code of Regulations sections 2449, 2449.1, and 2449.2, which require a Prime Contractor bidding on a Public Works Project for the City of Moreno Valley to certify that the Contractors off-road diesel-fueled fleets comply with CARB regulations. Section 2249(b) includes a list of off-road diesel-fueled fleets subject to these regulations. It is the responsibility of the Contractor to verify if their fleet is subject to these regulations.

Contractor must select Option A or B below, and for Option B, include their current and valid California Air Resources Board Certificate of Reported Compliance Number for their fleets and any rental fleet equipment with their bid submission.

All CARB Certificates must be submitted with the bid or within three (3) Working Days after the bid opening date to the Public Works Department, 14177 Frederick Street, P.O. Box 88005, Moreno Valley, CA 92552-0805. Contractor is required to obtain and submit Certificates of Reported Compliance from all subcontractors that are listed in the bid submission.

Failure to provide Contractor's CARB compliance number shall constitute a material irregularity rendering their bid non-responsive and non-responsible, and shall be rejected by the City. No award shall be made to a Contractor that has failed to provide its CARB compliance certificates, unless the Contractor confirms that no equipment subject to the regulation will be used to execute the Contract Work.

For additional information regarding regulation updates, please visit:
https://ww2.arb.ca.gov/resources/fact-sheets/fact-sheet-contracting-requirements

By signing below, the Bidder hereby certifies that it is aware of the requirements set forth in Sections 2449, 2449.1, and 2449.2, Title 13, California Code of Regulations (CCR).

BIDDER TO SELECT ONE OF THE TWO OPTIONS BELOW:

☒ **OPTION A:** There will be **NO USE OF OFF-ROAD DIESEL VEHICLES** (subject to Sections 2449, 2449.1, and 2449.2, Title 13, CCR) on this project:

OR

☐ **OPTION B:** There will be use of Off-Road Diesel Vehicles on this project.

IF OPTION B IS SELECTED, PROVIDE THE FOLLOWING INFORMATION:

Bidder's CARB Certificate of Reported Compliance Number: _____

Note: All Subcontractor(s) Certificate of Reported Compliance Number(s) shall be listed on the Designation of Subcontractors form.

Bidder further acknowledges the following:

1. To be eligible for award of the Contract, Bidder shall provide copies of its CARB certificates within the time limits as specified above.

2. To be eligible for award of the Contract, Bidder shall provide copies of CARB certificates for all subcontractors that are listed in the REVISED Designation of Subcontractor form as well as rental fleets within the time limits as specified above.

3. Failure to submit this form or comply with any of the above requirements shall result in the bid to be found non-responsive, and the bid bond forfeited.

4. Bidder shall ensure that their fleet, as well as all rental fleets and subcontractor fleets, maintain their active and current CARB certification for the duration of the project.

The Bidder certifies under penalty of perjury under the laws of the State of California that the information provided in this form is true and correct.

Bidder's Company Name: Golden Phoenix Construction Company, Inc

Signature:  Title: CEO

Print: Faris Naman Date: 04/02/2025

FLEET COMPLIANCE CERTIFICATION

Bidder hereby acknowledges that they have reviewed the California Air Resources Board's policies, rules and regulations and are familiar with the requirements of Title 13, California Code of Regulations, Division 3, Chapter 9, effective on January 1, 2024 (the "Regulation"). Bidder hereby certifies, subject to penalty for perjury, that the option checked below relating to the Bidder's fleet, and/or that of their subcontractor(s) ("Fleet") is true and correct:

- ☐ The Fleet is subject to the requirements of the Regulation, and the appropriate Certificate(s) of Reported Compliance have been attached hereto.
- ☐ The Fleet is exempt from the Regulation under section 2449.1(f)(2), and a signed description of the subject vehicles, and reasoning for exemption has been attached hereto.
- ☐ Bidder and/or their subcontractor is unable to procure R99 or R100 renewable diesel fuel as defined in the Regulation pursuant to section 2449.1(f)(3). Bidder shall keep detailed records describing the normal refueling methods, their attempts to procure renewable diesel fuel and proof that shows they were not able to procure renewable diesel (i.e., third party correspondence or vendor bids).
- ☐ The Fleet is exempt from the requirements of the Regulation pursuant to section 2449(i)(4) because this Project has been deemed an Emergency, as defined under section 2449(c)(18). Bidder shall only operate the exempted vehicles in the emergency situation and records of the exempted vehicles must be maintained, pursuant to section 2449(i)(4).
- ☒ The Fleet does not fall under the Regulation or are otherwise exempted, and a detailed reasoning is attached hereto.

Name of Bidder: Harbor Environmental Group

Signature: 

Name: Adela Miller

Title: Owner

Date: 04/02/2025

CALIFORNIA AIR RESOURCES BOARD (CARB)
IN-USE OFF-ROAD DIESEL-FUELED FLEETS REGULATION COMPLIANCE CERTIFICATION

This Project is subject to the CARB regulations at Title 13 of the California Code of Regulations sections 2449, 2449.1, and 2449.2, which require a Prime Contractor bidding on a Public Works Project for the City of Moreno Valley to certify that the Contractors off-road diesel-fueled fleets comply with CARB regulations. Section 2249(b) includes a list of off-road diesel-fueled fleets subject to these regulations. It is the responsibility of the Contractor to verify if their fleet is subject to these regulations.

Contractor must select Option A or B below, and for Option B, include their current and valid California Air Resources Board Certificate of Reported Compliance Number for their fleets and any rental fleet equipment with their bid submission.

All CARB Certificates must be submitted with the bid or within three (3) Working Days after the bid opening date to the Public Works Department, 14177 Frederick Street, P.O. Box 88005, Moreno Valley, CA 92552-0805. Contractor is required to obtain and submit Certificates of Reported Compliance from all subcontractors that are listed in the bid submission.

Failure to provide Contractor's CARB compliance number shall constitute a material irregularity rendering their bid non-responsive and non-responsible, and shall be rejected by the City. No award shall be made to a Contractor that has failed to provide its CARB compliance certificates, unless the Contractor confirms that no equipment subject to the regulation will be used to execute the Contract Work.

For additional information regarding regulation updates, please visit:
https://ww2.arb.ca.gov/resources/fact-sheets/fact-sheet-contracting-requirements

By signing below, the Bidder hereby certifies that it is aware of the requirements set forth in Sections 2449, 2449.1, and 2449.2, Title 13, California Code of Regulations (CCR).

BIDDER TO SELECT ONE OF THE TWO OPTIONS BELOW:

☒ **OPTION A:** There will be **NO USE OF OFF-ROAD DIESEL VEHICLES** (subject to Sections 2449, 2449.1, and 2449.2, Title 13, CCR) on this project:

OR

☐ **OPTION B:** There will be use of Off-Road Diesel Vehicles on this project.

IF OPTION B IS SELECTED, PROVIDE THE FOLLOWING INFORMATION:

Bidder's CARB Certificate of Reported Compliance Number: _____

Note: All Subcontractor(s) Certificate of Reported Compliance Number(s) shall be listed on the Designation of Subcontractors form.

Bidder further acknowledges the following:

1. To be eligible for award of the Contract, Bidder shall provide copies of its CARB certificates within the time limits as specified above.

2. To be eligible for award of the Contract, Bidder shall provide copies of CARB certificates for all subcontractors that are listed in the REVISED Designation of Subcontractor form as well as rental fleets within the time limits as specified above.

3. Failure to submit this form or comply with any of the above requirements shall result in the bid to be found non-responsive, and the bid bond forfeited.

4. Bidder shall ensure that their fleet, as well as all rental fleets and subcontractor fleets, maintain their active and current CARB certification for the duration of the project.

The Bidder certifies under penalty of perjury under the laws of the State of California that the information provided in this form is true and correct.

Bidder's Company Name: Harbor Environmental Group

Signature:

Title: Owner

Print: Adela Miller

Date: 04/02/2025

PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION

If this bid is due on or after March 1, 2015, then pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be registered with the Department of Industrial Relations. See http://www.dir.ca.gov/Public-Works/PublicWorks.html for additional information.

No bid will be accepted, nor any contract entered into without proof of the contractor's and subcontractors' current registration with the Department of Industrial Relations to perform public work.

Bidder hereby certifies that it is aware of the registration requirements set forth in Labor Code sections 1725.5 and 1771.1 and is currently registered as a contractor with the Department of Industrial Relations.

Name of Bidder: Golden Phoenix Construction Company, Inc

DIR Registration Number: 1000003940

Bidder further acknowledges:

1. Bidder shall maintain a current DIR registration for the duration of the project.
2. Bidder shall include the requirements of Labor Code sections 1725.5 and 1771.1 in its contract with subcontractors and ensure that all subcontractors are registered at the time of bid opening and maintain registration status for the duration of the project.
3. Failure to submit this form or comply with any of the above requirements may result in a finding that the bid is non-responsive.

Name of Bidder Golden Phoenix Construction Company, Inc

Signature 

Name and Title Faris Naman / CEO

Dated 04/02/2025

BID BOND

The makers of this bond are, GOLDEN PHOENIX CONSTRUCTION COMPANY, INC. ----------, as Principal, and CONTRACTORS BONDING AND INSURANCE COMPANY, as Surety and are held and firmly bound unto the NEWPORT-MESA UNIFIED SCHOOL DISTRICT, hereinafter called the District, in the penal sum of TEN PERCENT (10%) OF THE TOTAL BID PRICE of the Principal submitted to District for the work described below, for the payment of which sum in lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the accompanying bid dated APRIL 2, 20 25, for Bid # 123-25 Fire Alarm Replacement at Various Sites.

If the Principal does not withdraw its bid within the time specified in the Contract Documents; and if the Principal is awarded the Contract and provides all documents to the District as required by the Contract Documents; then this obligation shall be null and void. Otherwise, this bond will remain in full force and effect.

Surety, for value received, hereby stipulates, and agrees that no change, extension of time, alteration, or addition to the terms of the Contract Documents shall in affect its obligation under this bond, and Surety does hereby waive notice of any such changes.

In the event a lawsuit is brought upon this bond by the District and judgment is recovered, the Surety shall pay all litigation expenses incurred by the District in such suit, including reasonable attorneys' fees, court costs, expert witness fees and expenses.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several seals this 27TH day of MARCH, 20 25, the name and corporate seal of each corporation.

(Corporate Seal)

GOLDEN PHOENIX CONSTRUCTION COMPANY, INC.
Contractor/Principal

By: _____

Title: FARIS NAMAN, CEO

(Corporate Seal)

CONTRACTORS BONDING AND INSURANCE COMPANY
Surety

By: _____
Attorney-in-Fact

(Attach Attorney-in-Fact Certificate)

Title: SANDRA FIGUEROA, ATTORNEY-IN-FACT

The rate of premium on this bond is $0.00 per thousand.
The total amount of premium charges, $ 0.00.
(The above must be filled in by corporate attorney)

THIS IS A REQUIRED FORM
Any claims under this bond may be addressed to:

(Name and Address of Surety)	CONTRACTORS BONDING AND INSURANCE COMPANY P.O. BOX 3967 PEORIA, IL 61612
(Name and Address of Agent or Representative for service of process in California, if different from above)	MALONEY AND ASSOCIATES 435 WEST GRAND AVENUE ESCONDIDO, CA 92025
(Telephone number of Surety and Agent or Representative for service of process in California)	949/341-9110 (SURETY) 760/738-2610 (AGENT)

Notary Acknowledgment

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA
COUNTY OF Los Angeles

On April 2nd, 2025, before me, Amy Naman-Gharib, Notary Public, personally appeared Faris Naman, who proved to me on the basis of satisfactory
Name(s) of Signer(s)
evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

RRS2 AMY NAMAN GHARIB COMM. # 2373177 NOTARY PUBLIC-CALIFORNIA LOS ANGELES COUNTY MY COMM. EXP. SEPT 1, 2025 RRS2

WITNESS my hand and official seal.

Amy N. G.
Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER

- ¨ Individual
- ¨ Corporate Officer

Title(s)

- ¨ Partner(s) ¨ Limited ¨ General
- ¨ Attorney-In-Fact
- ¨ Trustee(s)
- ¨ Guardian/Conservator
- ¨ Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

DESCRIPTION OF ATTACHED DOCUMENT

Title or Type of Document

Number of Pages

Date of Document

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.

Notary Acknowledgment

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA
COUNTY OF _____

On _____, 20___, before me, _____, Notary Public, personally

appeared _____, who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

_____
Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER

- ¨ Individual
- ¨ Corporate Officer

_____
Title(s)

- ¨ Partner(s) ¨ Limited ¨ General
- ¨ Attorney-In-Fact
- ¨ Trustee(s)
- ¨ Guardian/Conservator
- ¨ Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

_____
_____

DESCRIPTION OF ATTACHED DOCUMENT

_____
Title or Type of Document

_____
Number of Pages

_____
Date of Document

_____
Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of-Attorney to local representatives of the bonding company must also be attached.

END OF BID BOND

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California
County of SAN DIEGO

On MARCH 27, 2025 (*Date*) before me, MICHELE KIRSTEN GIESING, NOTARY PUBLIC (*Here Insert Name and Title of the Officer*),

personally appeared SANDRA FIGUEROA (*Name(s) of Signer(s)*),

who proved to me on the basis of satisfactory evidence to be the person(~~s~~) whose name(~~s~~) is/~~are~~ subscribed to the within instrument and acknowledged to me that ~~he~~/she/~~they~~ executed the same in ~~his~~/her/~~their~~ authorized capacity(~~ies~~), and that by ~~his~~/her/~~their~~ signature(~~s~~) on the instrument the person(~~s~~), or the entity upon behalf of which the person(~~s~~) acted, executed the instrument.

MICHELE KIRSTEN GIESING
Notary Public - California
San Diego County
Commission # 2434345
My Comm. Expires Jan 15, 2027

Place Notary Seal and/or Stamp Above

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature _____
Signature of Notary Public

OPTIONAL

Completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: _____

Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: SANDRA FIGUEROA	Signer's Name: _____
☐ Corporate Officer – Title(s): _____	☐ Corporate Officer – Title(s): _____
☐ Partner – ☐ Limited ☐ General	☐ Partner – ☐ Limited ☐ General
☐ Individual ☒ Attorney in Fact	☐ Individual ☐ Attorney in Fact
☐ Trustee ☐ Guardian of Conservator	☐ Trustee ☐ Guardian of Conservator
☐ Other: _____	☐ Other: _____
Signer is Representing: _____	Signer is Representing: _____

©2017 National Notary Association

POWER OF ATTORNEY

RLI Insurance Company
Contractors Bonding and Insurance Company

9025 N. Lindbergh Dr. Peoria, IL 61615
Phone: 800-645-2402

Know All Men by These Presents:

That this Power of Attorney is not valid or in effect unless attached to the bond which it authorizes executed, but may be detached by the approving officer if desired.

That **RLI Insurance Company** and/or **Contractors Bonding and Insurance Company**, each an Illinois corporation, (separately and together, the "Company") do hereby make, constitute and appoint:

Mark D. Iatarola, John G. Maloney, Helen Maloney, Sandra Figueroa, Michele Kirsten Giesing, jointly or severally

in the City of Escondido, State of California its true and lawful Agent(s) and Attorney(s) in Fact, with full power and authority hereby conferred, to sign, execute, acknowledge and deliver for and on its behalf as Surety, in general, any and all bonds and undertakings in an amount not to exceed **Twenty Five Million** Dollars (**$25,000,000.00**) for any single obligation.

The acknowledgment and execution of such bond by the said Attorney in Fact shall be as binding upon the Company as if such bond had been executed and acknowledged by the regularly elected officers of the Company.

RLI Insurance Company and/or **Contractors Bonding and Insurance Company**, as applicable, have each further certified that the following is a true and exact copy of a Resolution adopted by the Board of Directors of each such corporation, and is now in force, to-wit:

> "All bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation shall be executed in the corporate name of the Company by the President, Secretary, any Assistant Secretary, Treasurer, or any Vice President, or by such other officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer may appoint Attorneys in Fact or Agents who shall have authority to issue bonds, policies or undertakings in the name of the Company. The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation. The signature of any such officer and the corporate seal may be printed by facsimile."

IN WITNESS WHEREOF, the **RLI Insurance Company** and/or **Contractors Bonding and Insurance Company**, as applicable, have caused these presents to be executed by its respective Sr. Vice President with its corporate seal affixed this 8th day of January, 2025.

CONTRACTORS BONDING AND INSURANCE COMPANY CORPORATE SEAL ILLINOIS

RLI INSURANCE COMPANY CORPORATE SEAL ILLINOIS

RLI Insurance Company
Contractors Bonding and Insurance Company

By: Eric Raudins
Eric Raudins — Sr. Vice President

State of Illinois
County of Peoria } SS

On this 8th day of January, 2025, before me, a Notary Public, personally appeared Eric Raudins, who being by me duly sworn, acknowledged that he signed the above Power of Attorney as the aforesaid officer of the **RLI Insurance Company** and/or **Contractors Bonding and Insurance Company** and acknowledged said instrument to be the voluntary act and deed of said corporation.

By: Jill A. Scott
Jill A. Scott — Notary Public

NOTARY PUBLIC STATE OF OHIO

JILL A SCOTT
Notary Public
State of Ohio
My Comm. Expires
September 22, 2025

CERTIFICATE

I, the undersigned officer of **RLI Insurance Company** and/or **Contractors Bonding and Insurance Company**, do hereby certify that the attached Power of Attorney is in full force and effect and is irrevocable; and furthermore, that the Resolution of the Company as set forth in the Power of Attorney, is now in force. In testimony whereof, I have hereunto set my hand and the seal of the **RLI Insurance Company** and/or **Contractors Bonding and Insurance Company** this 27TH day of MARCH, 2025.

RLI Insurance Company
Contractors Bonding and Insurance Company

By: Jeffrey D Fick
Jeffrey D Fick — Corporate Secretary

DESIGNATION OF SUBCONTRACTORS

In compliance with the Subletting and Subcontracting Fair Practices Act of the Public Contract Code of the State of California, each bidder shall set forth below: (a) the name and the location of the place of business, (b) CSLB contractor license number, (c) DIR registration number, and (d) the portion of the work which will be done by each subcontractor who will perform work or labor or render service to the Contractor in or about the construction of the work in an amount in excess of one-half of one percent (1/2%) of the Contractor's Total Bid Price. Notwithstanding the foregoing, if the work involves the construction of streets and highways, then the Contractor shall list each subcontractor who will perform work or labor or render service to Contractor in or about the work in an amount in excess of one-half of one percent (1/2%) of the Contractor's Total Bid Price. No additional time shall be granted to provide the below requested information.

If no subcontractor is specified, for a portion of the work, or if more than one subcontractor is specified for the same portion of Work, to be performed under the Contract in excess of one-half of one percent (1/2%) of the Contractor's Total Bid Price or $10,000, whichever is greater if the work involves streets or highways, then the Contractor shall be deemed to have agreed that it is fully qualified to perform that Work, and that it shall perform that portion itself.

Work to be done by Subcontractor	Name of Subcontractor	Location of Business	CSLB Contractor License Number	DIR Registration Number
Abatement	Harbor Environmental Group	591 W. Explorer St., Brea, CA 92822	936557	1000012434

Work to be done by Subcontractor	Name of Subcontractor	Location of Business	CSLB Contractor License Number	DIR Registration Number

Work to be done by Subcontractor	Name of Subcontractor	Location of Business	CSLB Contractor License Number	DIR Registration Number

Work to be done by Subcontractor	Name of Subcontractor	Location of Business	CSLB Contractor License Number	DIR Registration Number

Name of Bidder Golden Phoenix Construction Company, Inc

Signature _____

Name and Title Faris Naman / CEO

Dated 04/02/2025

INFORMATION REQUIRED OF BIDDERS

A. INFORMATION ABOUT BIDDER

[**Indicate not applicable ("N/A") where appropriate. **]

NOTE: Where Bidder is a joint venture, pages shall be duplicated, and information provided for all parties to the joint venture.

1.0 Name of Bidder: Golden Phoenix Construction Company, Inc

2.0 Type, if Entity: S Corporation

3.0 Bidder Address: 670 E Foothill Blvd, Unit # 220
Azusa, CA 91702

(626) 421 7938 (626) 421-7936
Facsimile Number Telephone Number

4.0 How many years has Bidder's organization been in business as a Contractor? 20

5.0 How many years has Bidder's organization been in business under its present name? 20

5.1 Under what other or former names has Bidder's organization operated? None

6.0 If Bidder's organization is a corporation, answer the following:

6.1 Date of Incorporation: 01/22/2005

6.2 State of Incorporation: California

6.3 President's Name: Faris Naman

6.4 Vice-President's Name(s): Faris Naman

6.5 Secretary's Name: Faris Naman

6.6 Treasurer's Name: Faris Naman

7.0 If an individual or a partnership, answer the following: N/A

7.1 Date of Organization: N/A

7.2 Name and address of all partners (state whether general or limited partnership): N/A

8.0 If other than a corporation or partnership, describe organization and name principals:
N/A

9.0 List other states in which Bidder's organization is legally qualified to do business.
None

10.0 What type of work does the Bidder normally perform with its own forces?
General Construction, Electrical, Fire Alarm, Low Voltage.

11.0 Has Bidder ever failed to complete any work awarded to it? If so, note when, where, and why: NO.

12.0 Within the last five years, has any officer or partner of Bidder's organization ever been an officer or partner of another organization when it failed to complete a contract? If so, attach a separate sheet of explanation: NO.

13.0 List Trade References:

1 - F & S Technologies	Tel: 310-839-0848
2 - Unicom Supplies	Tel: 323-633-7255
3 - Main Electric	Tel: 949-732-3601
4 - City Electric	Tel: 626-795-9171
5 - Cosco Fire Protection	Tel: (714) 989-1800

14.0 List Bank References (Bank and Branch Address):
Bank of America - Pasadena Foothill Branch Zip Code 91107

15.0 Name of Bonding Company and Name and Address of Agent:
Contractors Bonding & Insurance Company
Name & Address of Agent: Maloney & Associates
435 West Grand Ave., Escondido, CA 2025

B. LIST OF CURRENT PROJECTS (BACKLOG)

[**Duplicate Page if needed for listing additional current projects. **]

Project	Description of Bidder's Work	Completion Date	Cost of Bidder's Work
See the attached list of current projects.			

C. LIST OF COMPLETED PROJECTS - LAST THREE YEARS

[**Duplicate Page if needed for listing additional completed projects. **]

Please include only those projects which are similar enough to demonstrate Bidder's ability to perform the required Work.

Project Client	Description of Bidder's Work	Period of Performance	Cost of Bidder's Work
See the attached list of completed projects.			

D. EXPERIENCE AND TECHNICAL QUALIFICATIONS QUESTIONNAIRE

Personnel:

The Bidder shall identify the key personnel to be assigned to this project in a management, construction supervision or engineering capacity.

1. List each person's job title, name, and percent of time to be allocated to this project:

   Faris Naman / CEO - PM 100%

   Mike Shao - Office Manager 100%

   Viken Hagopian - Superintendent 100%

2. Summarize each person's specialized education:

   Faris Naman - M. Sc Computer Engineering. B.Sc Electrical Engineering.

   Mike Shao - B. Sc Electrical Engineering.

   Viken Hagopian - B. Sc Information Technology.

3. List each person's years of construction experience relevant to the project:

   Faris Naman - 30 Years.

   Mike Shao - 35 Years.

   Viken Hagopian - 5 Years.

4. Summarize such experience:

   We have been actively involved in Electrical, Fire Alarm, Low Voltage, PA Systems projects since 2005 and have completed over 100 projects of similar scope.

Bidder agrees that personnel named in this Bid will remain on this Project until completion of all relevant Work, unless substituted by personnel of equivalent experience and qualifications approved in advance by the District.

Changes Occurring Since Prequalification

If the District conducted a prequalification and if any substantive changes have occurred since Bidder submitted its prequalification package for this Project, Bidder shall list them below. If none are listed, Bidder certifies that no substantive changes have occurred.

No Substabtive changes have occured.

Additional Bidder's Statements:

If the Bidder feels that there is additional information which has not been included in the questionnaire above, and which would contribute to the qualification review, it may add that information in a statement here or on an attached sheet, appropriately marked:

E. VERIFICATION AND EXECUTION

These Bid Forms shall be executed only by a duly authorized official of the Bidder:

I declare under penalty of perjury under the laws of the State of California that the foregoing information is true and correct:

Name of Bidder Golden Phoenix Construction Company, Inc

Signature 

Name and Title Faris Naman / CEO

Dated 04/02/2025

ASBESTOS-FREE MATERIALS CERTIFICATION

The undersigned declares that he or she is the person who executed Bid # 123-25 Fire Alarm Replacement at Various Sites (hereinafter referred to as the "Project"), and submitted it to the **NEWPORT-MESA UNIFIED SCHOOL DISTRICT** (hereinafter referred to as the "District") on behalf of Golden Phoenix Construction Company, Inc (hereinafter referred to as the "Contractor").

To the best of my knowledge, information and belief, in completing the Contractor's Work for the Project, no material furnished, installed or incorporated into the Project will contain, or in itself be composed of, any materials listed by the federal or state EPA or federal or state health agencies as a hazardous material.

Any disputes involving the question of whether or not material installed with asbestos-containing equipment is settled by electron microscopy; the cost of any such tests shall be paid by the Contractor.

All work or materials installed by the Contractor which is found to contain asbestos, or work or material installed with asbestos-containing equipment, will be immediately rejected and this work shall be removed and replaced by the Contractor at no additional cost to the District.

Decontamination and removal of work found to contain asbestos, or work installed with asbestos-containing equipment shall be done only under supervision of a qualified consultant, knowledgeable in the field of asbestos abatement and accredited by the Environmental Protection Agency.

The ASBESTOS REMOVAL CONTRACTOR shall be an EPA accredited contractor qualified in the removal of asbestos and shall be chosen and approved by the Asbestos Consultant who shall have sole discretion and final determination in this matter.

The asbestos consultant shall be chosen and approved by the Architect or the District who shall have sole discretion and final determination in this matter. The work will be not accepted until asbestos contamination is reduced to levels deemed acceptable by the Asbestos Consultant.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

Executed on this 2nd day of April, 2025 at Azusa, CA 91702.

Name of Bidder Golden Phoenix Construction Company, Inc

Signature _____

Name and Title Faris Naman / CEO

Dated 04/02/2025

Notary Acknowledgment

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA
COUNTY OF Los Angeles

On April 2nd, 2025, before me, Amy Naman-Gharib, Notary Public, personally appeared Faris Naman, who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

AMY NAMAN GHARIB
COMM. # 2373177
NOTARY PUBLIC-CALIFORNIA
LOS ANGELES COUNTY
MY COMM. EXP. SEPT 1, 2025

WITNESS my hand and official seal.

Amy N. G.
Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER

☐ Individual
☐ Corporate Officer

Title(s)

☐ Partner(s) ☐ Limited ☐ General
☐ Attorney-In-Fact
☐ Trustee(s)
☐ Guardian/Conservator
☐ Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

DESCRIPTION OF ATTACHED DOCUMENT

Title or Type of Document

Number of Pages

Date of Document

Signer(s) Other Than Named Above

ASBESTOS-FREE MATERIALS CERTIFICATION

RECYCLED CONTENT CERTIFICATION

The undersigned declares that he or she is the person who executed Bid # 123-25 Fire Alarm Replacement at Various Sites (hereinafter referred to as the "Project"), and submitted it to the **NEWPORT-MESA UNIFIED SCHOOL DISTRICT** (hereinafter referred to as the "District") on behalf of hereinafter referred to as the "Contractor").

Pursuant to Public Contract Code Section 10308.5, all contractors are required to certify in writing under penalty of perjury the minimum (if not exact) percentage of recycled content in materials, goods, or supplies offered or products used in the performance of their contract, regardless of whether the product meets the required recycled product percentage as defined in Sections 12161 and 12200. The recycled content shall include both post-consumer material and secondary material as defined in Public Contract Code Sections 12161 and 12200 shall apply.

I declare under penalty of perjury under the laws of the State of California that the following percentages of Post-consumer Material and Secondary Material is in the materials, goods or supplies offered for, or products used in, the performance of the Contract for the Project:

10 % Post consumer Material 30 % Secondary Material.

Executed on this 02 day of April, 20 25 at Azusa, CA 91702.

Name of Bidder Golden Phoenix Construction Company, Inc

Signature 

Name and Title Faris Naman / CEO

Dated 04/02/2025

Notary Acknowledgment

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA
COUNTY OF Los Angeles

On April 2nd, 2025, before me, Amy Naman-Gharib, Notary Public, personally appeared Faris Naman, who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

AMY NAMAN GHARIB
COMM. # 2373177
NOTARY PUBLIC-CALIFORNIA
LOS ANGELES COUNTY
MY COMM. EXP. SEPT 1, 2025

Signature of Notary Public

WITNESS my hand and official seal.

Amy N.G.

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER

- ☐ Individual
- ☐ Corporate Officer

Title(s)

- ☐ Partner(s) ☐ Limited ☐ General
- ☐ Attorney-In-Fact
- ☐ Trustee(s)
- ☐ Guardian/Conservator
- ☐ Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

DESCRIPTION OF ATTACHED DOCUMENT

Title or Type of Document

Number of Pages

Date of Document

Signer(s) Other Than Named Above

RECYCLED CONTENT CERTIFICATION

CONTRACTOR CERTIFICATION

With respect to the Contract dated TBD 20 25 by and between NEWPORT-MESA UNIFIED SCHOOL DISTRICT ("District") and Golden Phoenix Construction Company, Inc ("Contractor"), Contractor hereby certifies to the District's governing board that it has completed the criminal background check requirements of Education Code Section 45125.1 and that none of its employees that may come in contact with District 's pupils have been convicted of a violent felony listed in Penal Code section 667.5(c) or a serious felony listed in Penal Code section 1192.7(c).

Faris Naman 04/02/2025
Contractor's Representative Date

CONTRACTOR EXEMPTION

Pursuant to Education Code sections 45125.1 and 45125.2, the **NEWPORT-MESA UNIFIED SCHOOL DISTRICT** ("District") has determined that _____ ("Contractor") is exempt from the criminal background check certification requirements for the Contract dated _____, 20__ by and between the District and Contractor ("Contract") because:

- The Contractor's employees will have limited contact with District students during the course of the Contract.
- Emergency or exceptional circumstances exist; or
- With respect to contractors constructing, reconstructing, rehabilitating, or repairing a school facility, as provided in Section 45125.2, the Contractor has agreed to ensure the safety of pupils at the school facility by the following method(s) specified in Section 45125.2: _____.

_____ _____
School District Official Date

SUBCONTRACTOR'S CERTIFICATION

The **NEWPORT-MESA UNIFIED SCHOOL DISTRICT** ("District") entered into a Contract for services with Harbor Environmental Group, Inc. ("Contractor") on or about April 1, 20 25 ("Contract"). This certification is submitted by Adela Miller / Harbor Environmental Group a subcontractor to the Contractor for purposes of that Contract ("Subcontractor"). Subcontractor hereby certifies to the District's governing board that it has completed the criminal background check requirements of Education Code section 45125.1 and that none of its employees that may come in contact with District pupils have been convicted of a violent felony listed in Penal Code section 667.5(c) or a serious felony listed in Penal Code section 1192.7(c).

Adela Miller — April 1, 2025

Subcontractor's Representative — Date

SUBCONTRACTOR'S EXEMPTION

The **NEWPORT-MESA UNIFIED SCHOOL DISTRICT** ("District") entered into a Contract for services with _____ ("Contractor") on or about _____, 20____ ("Contract"). Pursuant to Education Code sections 45125.1 and 45125.2, the District has determined that _____, a subcontractor to the Contractor for purposes of that Contract ("Subcontractor"), is exempt from the criminal background check certification requirements for the Contract because:

The Subcontractor's employees will have limited contact with District students during the course of the Contract.

Emergency or exceptional circumstances exist; or

With respect to contractors constructing, reconstructing, rehabilitating, or repairing a school facility, as provided in Section 45125.2, the Contractor and/or Subcontractor have agreed to ensure the safety of pupils at the school facility by the following method(s) specified in Section 45125.2: _____.

_____ — _____

School District Official — Date

DRUG-FREE WORKPLACE CERTIFICATION

This Drug-Free Workplace Certification form is part of the Contract made by and between the **NEWPORT-MESA UNIFIED SCHOOL DISTRICT** (hereinafter referred to as the "District") and Golden Phoenix Construction Company, Inc (hereinafter referred to as the "Contractor") for Bid # 123-25 Fire Alarm Replacement at Various Sites (hereinafter referred to as the "Project"). This form is required from all successful bidders pursuant to the Drug-Free Workplace Act of 1990 (Government Code Section 8350 et seq.) The Drug-Free Workplace Act of 1990 requires that every person or organization awarded a contract or grant for procurement of any property or service from any State agency must certify that it will provide a drug-free workplace by doing certain specified acts. In addition, the Act provides that each contract or grant awarded by a State agency may be subject to suspension of payments or termination, and the contractor or grantee may be subject to debarment from future contracting, if the contracting agency determines that specified acts have occurred.

Pursuant to Government Code Section 8355, every person or organization awarded a contract or grant from a State agency shall certify that it will provide a drug-free workplace by doing all of the following:

A. Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession, or use of a controlled substance is prohibited in their workplace and specifying actions which will be taken against employees for violations of the prohibition.

B. Establishing a drug-free awareness program to inform employees about all of the following:

   1. The dangers of drug abuse in the workplace.

   2. The person's or organization's policy of maintaining a drug-free workplace.

   3. The availability of drug counseling, rehabilitation, and employee-assistance programs; and

   4. The penalties that may be imposed upon employees for drug abuse violations.

C. Requiring that each employee engaged in the performance of the contract or grant be given a copy of the statement required by subdivision "A," and that, as a condition of employment on the contract or grant, the employee agrees to abide by the terms of the statement.

I, the undersigned, agree to fulfill the terms and requirements of the Drug-Free Workplace Act as it now exists or may hereinafter be amended. Particularly, I shall abide by Government Code Section 8355 when performing the Contract for the Project by:

A. Publishing a statement notifying employees concerning the prohibition of controlled substance at my workplace.

B. Establishing a drug-free awareness program; and

C. Requiring that each employee engaged in the performance of the contract be given a copy of the statement required by Section 8355(a) and agree to abide by the terms of that statement.

I also understand that if the District determines that I have either: (a) made a false certification herein; or (b) violated this certification by failing to carry out the requirements of Section 8355, the Contract awarded herein is subject to termination, suspension of payments, or both. I further understand that if I violate the terms of the Drug-Free Workplace Act of 1990, I may be subject to debarment in accordance with the requirements of the Act.

I acknowledge that I am aware of the provisions of Government Code Section 8350 et seq. and hereby certify that I will adhere to the requirements of the Drug-Free Workplace Act of 1990.

Executed on this 2nd day of April, 2025 at 670 E Foothill Blvd, Unit # 220, Azusa, CA 91702

Name of Bidder Golden Phoenix Construction Company, Inc

Signature 

Name and Title Faris Naman / CEO

Dated 04/02/2025

Notary Acknowledgment

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA
COUNTY OF Los Angeles

On April 2nd, 2025, before me, Amy Naman-Gharib, Notary Public, personally appeared Faris Naman, who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

AMY NAMAN GHARIB
COMM. # 2373177
NOTARY PUBLIC-CALIFORNIA
LOS ANGELES COUNTY
MY COMM. EXP. SEPT 1, 2025

Signature of Notary Public

WITNESS my hand and official seal.

Amy N. G.

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER

☐ Individual
☐ Corporate Officer

Title(s)

☐ Partner(s) ☐ Limited ☐ General
☐ Attorney-In-Fact
☐ Trustee(s)
☐ Guardian/Conservator
☐ Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

DESCRIPTION OF ATTACHED DOCUMENT

Title or Type of Document

Number of Pages

Date of Document

Signer(s) Other Than Named Above

DRUG FREE WORKPLACE CERTIFICATION

CONTRACTOR'S CERTIFICATE REGARDING ALCOHOLIC BEVERAGE AND TOBACCO-FREE CAMPUS POLICY

The Contractor agrees that it will abide by and implement the District's Alcoholic Beverage and Tobacco-Free Campus Policy, which prohibits the use of alcoholic beverages and tobacco products, of any kind and at any time, in District-owned or leased buildings, on DISTRICT property and in DISTRICT vehicles. The Contractor shall procure signs stating, "ALCOHOLIC BEVERAGE AND TOBACCO USE IS PROHIBITED" and shall ensure that these signs are prominently displayed in all entrances to school property at all times.

Golden Phoenix Construction Company, Inc
Contractor Name



Signature

04/02/2025
Date

NON-COLLUSION DECLARATION

The undersigned declares:

I am the CEO of Golden Phoenix Construction Company, Inc, the party making the foregoing Bid.

The Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation. The Bid is genuine and not collusive or sham. The Bidder has not directly or indirectly induced or solicited any other Bidder to put in a false or sham bid. The Bidder has not directly or indirectly colluded, conspired, connived, or agreed with any Bidder or anyone else to put in a sham bid, or to refrain from bidding. The Bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the Bid Price of the Bidder or any other Bidder, or to fix any overhead, profit, or cost element of the Bid Price, or of that of any other Bidder. All statements contained in the Bid are true. The Bidder has not, directly or indirectly, submitted his or her Bid Price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a Bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power to execute, and does execute, this declaration on behalf of the Bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct, and that this declaration is executed on 04/02/2025 [date], at Azusa [city], California [state].

Name of Bidder Golden Phoenix Construction Company, Inc

Signature _____

Name Faris Naman

Title CEO

Newport-Mesa
Unified School District

NEWPORT-MESA UNIIFED SCHOOL DISTRICT

ADDENDUM NO. 1
Fire Alarm Replacement at Various Sites

BID No. 123-25

NEWPORT-MESA UNIFIED SCHOOL DISTRICT
2985 BEAR ST., BLDG.A
COSTA MESA, CA 92626

March 17, 2025

The following revisions and/or clarifications shall be made to the BID documents for the above-named work. All work described in the original BID documents and all applicable Sections of the original BID documents shall be included in the contract, except as herein modified:

Acknowledgement of this Addendum shall be made below and submitted with the BID submission. If acknowledgement is not made the proposal may be considered non-responsive.

1. ***Change:*** Add Equipment Cut Sheets for all sites to documents file.

All other provisions of the BID remain unchanged.

BELOW, PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM AND SUBMIT IT WITH YOUR PROPOSAL.

Name:	Faris Naman
Signature:	
Firm Name:	Golden Phoenix Construction Company, Inc
Address:	670 E Foothill Blvd, Unit # 220
	Azusa, CA 91702
Telephone #:	(626) 421-7936
Email:	faris.naman@goldenphoenixinc.com

(END OF ADDENDUM NO.1)

Newport-Mesa
Unified School District

NEWPORT-MESA UNIIFED SCHOOL DISTRICT

ADDENDUM NO. 2
Fire Alarm Replacement at Various Sites

BID No. 123-25

NEWPORT-MESA UNIFIED SCHOOL DISTRICT
2985 BEAR ST., BLDG.A
COSTA MESA, CA 92626

March 27, 2025

The following revisions and/or clarifications shall be made to the BID documents for the above-named work. All work described in the original BID documents and all applicable Sections of the original BID documents shall be included in the contract, except as herein modified:

Acknowledgement of this Addendum shall be made below and submitted with the BID submission. If acknowledgement is not made the proposal may be considered non-responsive.

1. ***Add:*** Asbestos and Lead test reporting to documents file.

All other provisions of the BID remain unchanged.

BELOW, PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM AND SUBMIT IT WITH YOUR PROPOSAL.

Name:	Faris Naman
Signature:	
Firm Name:	Golden Phoenix Construction Company, Inc
Address:	670 E Foothill Blvd, Unit # 220
	Azusa, CA 91702
Telephone #:	(626) 421-7936
Email:	faris.naman@goldenphoenixinc.com

(END OF ADDENDUM NO.2)

Golden Phoenix Construction Company

License # 853461
40 N. Altadena Drive, #205 Pasadena, CA 91107
Pasadena, CA 91107
Tel: (626) 412-7936
Fax: (626) 412-7938
Email: info@goldenphoenixinc.com

www.goldenphoenixinc.com
DIR registration No. 1000 0039 40
General Liability Policy #LA19CGLZ037K51C
Auto Insurance Policy # GOAU492287
Workers Comp Policy # WC 024266485 CA
Small Business Certificate No. 1785210
FEIN: 61-1588320
Licenses : A, B, C10 , C7 , and C16

WORK REFERENCE

LIST OF JOBS IN PROGRESS

I	JOB/PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	PERCENT PRESENTLY COMPLETED	CURRENT SCHEDULED COMPLETION DATE	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT
1	DGS / Junipero Serra Fire Life Safety	Fire Life Safety at Junepero Serra Bldg.	$2,382,000.00	95%	10/21/2024	365 Days	Department of General Services	Eric Waddell - 707 3rd St., MS 508, W sacramento, CA 95605-916.375.4379	IDS Group - 1 Peters CNYON Rd, # 130, Irvine, CA 92606 - 949-387-8500
2	Campus-Wide Fire Alarm Upgrade	Fire Alarm Upgrade at Saddleback College	$1,334,000.00	90%	6/30/2024	180 Days	S. Orange County Community College District	Louis Sessler /Facilities Maintenance/Energy Project Manager / 28000 Marguerite Parkway Mission Viejo, CA 92692-3635 (949) 582-4947 office	ALFATECH / 510 W 6th St., Ste 1105, Los Angeles, CA 90014, Tel: 213.212.9860, WWW.atcs.com
3	LED Conversion - Admin Buildings	Lighting	$572,000.00	95%	2/28/2025	150 Days	San Ber. Superintendent of Schools	Maria Aldaco - 760 East Brier St., san Bernardino, CA 92408 - P 909-388-5738/ F: 909-386-9512/ Maria.Aldaco@sbcss.net	Wolf, Lang, Christopher Architects Inc. - 9375 AAArchibald Building 200, Rancho Cucamonga, CA 91730
4	Dimmer Switch - Admin Buildings	Dimmer Switch	$352,000.00	95%	2/28/2025	120 Days	San Ber. Superintendent of Schools	Maria Aldaco - 760 East Brier St., san Bernardino, CA 92408 - P 909-388-5738/ F: 909-386-9512/ Maria.Aldaco@sbcss.net	Wolf, Lang, Christopher Architects Inc. - 9375 AAArchibald Building 200, Rancho Cucamonga, CA 91730

Golden Phoenix Construction Company

CSLB License # 853461
670 E Foothill Blvd, #220, Azusa, CA 91702
Pasadena, CA 91107
Tel: (626) 412-7936
Fax: (626) 412-7938
Email: info@goldenphoenixinc.com

www.goldenphoenixinc.com
DIR registration No. 1000 0039 40
General Liability Policy #SF22CGLZ037K5IC
Auto Insurance Policy # GOAU492287
Workers Comp Policy # WC 012890644 CA
Small Business Certificate No. 1785210
FEIN: 61-1588320
Licenses : A, B, C10 , C7 , and C16

WORK REFERENCE

LIST OF COMPLETED JOBS (Public work)

I	Year	PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	FINAL CONTRACT AMOUNT	ORIGINAL DURATION	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT/ ENGINEER
1	2024	Boykin Hall MoD-Electrical & LV	Electrical - Fire Alarm & LV	$1,115,000.00	$1,333,945	364 days	365 days	Santa Clarita Community College District	C.W.Driver / Matt Pence/ 468 N Rosemead l., Pasadena, CA 91107/ 818.262.5377	LEO A DALY / 550 S Hope ST., 27th Fl., Los Angeles, CA 90071/ 213.629.0100
2	2024	Boykin Hall MoD - Communication	Communication	$222,000.00	$2,220,000	364 days	365 days	Santa Clarita Community College District	C.W.Driver / Matt Pence/ 468 N Rosemead l., Pasadena, CA 91107/ 818.262.5377	LEO A DALY / 550 S Hope ST., 27th Fl., Los Angeles, CA 90071/ 213.629.0100
3	2024	Fire Alarm Upgrade at Various Sites	Fire Alarm System upgrade at 3 schools	$652,000.00	$652,000	120 Days	120 Days	Whittier City School District	Erik R Jensen Architects McDonald, Soutar & Paz, Inc. 3575 Long Beach Boulevard Long Beach, CA 90807 Office: (562) 427-5007 |	MSP Architects ; 3575 Long Beach Blvd., Long Beach, CA 90807; t(562) 427-5007; F(562) 427-3007
4	2024	Wilson High Schol Fire Alarm Ph 5	Fire Alarm System at Wilsn HS	$767,000.00	$767,000	275 days	275 Days	Long Beach Unified School District	Robert Megowan /PM - 2425 Webster Ave., Long Beach, CA 90810 - rmegowan@lbschools.net- 562.997.8000 X 1320	P2S, Inc. / 5000 E. Spring St., 8th Floor, Long Beach, CA 90815
5	2023	77 Colorado	Electrical, Fire Alarm 7 DAS at the 77 Colorado New Bldg.	$2,042,500	2,120,765.00	365 days	365 days	Colorado 77, LLC	Povac Investment, dba adept Building & Construction	P2S, Inc. / 5000 E. Spring St., 8th Floor, Long Beach, CA 90815

WORK REFERENCE

LIST OF COMPLETED JOBS (Public work)

I	Year	PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	FINAL CONTRACT AMOUNT	ORIGINAL DURATION	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT/ ENGINEER
6	2023	CEC Air Purifier Installation	Installation of Air Ourifiers at the Campos	$72,000.00	$72,000.00	45 days	45 days	Pasadena Area Community College District	Cameron Hurst / Purchsing & Contract Servc. 1570 E Colorado Bl., Pasadena, CA 91106	Taller Dos Flores / 1166 Mar Vista Ave., Pasadena, CA 91104/626.379.6952
7	2022	Lincoln MS HVAC Replacement	Electrical	$1,850,000	1,982,207.00	545 day	545 days	Santa Monica-Malibu USD	Archico Design & Build	Rachlin Partners 8840 Natonal l., Culver City, CA 90232/ 310.204.3400
8	2022	La Primaria ES Utility Replacement	Eletrical	$314,000	284,000.00	60 days	60 days	Mountain View School District	Laura A. Romero - Maria-Elena Romero Consulting, Inc, (818)640-6302; laura.romero111@gmail.com	MSP Architects ; 3575 Long Beach Blvd., Long Beach, CA 90807; t(562) 427-5007; F(562) 427-3007
9	2022	Classroom Modernization & Painting at Rancho St. Gertrudes ES	Modernization & painting	$4,362,000	4,455,878.00	587 days	587 days	Los Nietos School District	Laura A. Romero - Maria-Elena Romero Consulting, Inc, (818)640-6302; laura.romero111@gmail.com	MSP Architects ; 3575 Long Beach Blvd., Long Beach, CA 90807; t(562) 427-5007; F(562) 427-3007
10	2022	Fire Alarm Replacement at Various Sites Gr2	Fire Alarm Replacement at 4 schools	$2,231.00	$ 2,231,895.57	246 days	276 days	Mountain View School District	Laura A. Romero - Maria-Elena Romero Consulting, Inc, (818)640-6302; laura.romero111@gmail.com	MSP Architects ; 3575 Long Beach Blvd., Long Beach, CA 90807; t(562) 427-5007; F(562) 427-3007
11	2022	Fencing at Rancho St. Gertrudes ES (Rebid)	Fencing	$1,052,000.00	$ 1,026,950.63	92 days	142 days	Los Nietos School District	Laura A. Romero - Maria-Elena Romero Consulting, Inc, (818)640-6302; laura.romero111@gmail.com	MSP Architects ; 3575 Long Beach Blvd., Long Beach, CA 90807; t(562) 427-5007; F(562) 427-3007

WORK REFERENCE

LIST OF COMPLETED JOBS (Public work)

I	Year	PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	FINAL CONTRACT AMOUNT	ORIGINAL DURATION	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT/ ENGINEER
12	2021	Fire Alarm Replacement at Will Rogers Elementary School	Replace the Fire Alarm System with a new system	$716,000.00	$ 626,732.91	235 days	235 days	Lynwood Unified School District	Manuel V. Jaramillo - PM DelTerra Management - 13181 Crossroads Pkwy North, Ste 540, City of Industry, CA 91746- Tel: 626.839.9302	WestbergWhite Architecture - 14471 Chambers Rd., Ste 210, Tustin, CA 92780- Tel: 714.508.1782
13	2021	Fire Alarm Replacement at Mark Twain Elementary School	Replace the Fire Alarm System with a new system	$872,000.00	$ 788,938.80	184 days	184 days	Lynwood Unified School District	Manuel V. Jaramillo - PM DelTerra Management - 13181 Crossroads Pkwy North, Ste 540, City of Industry, CA 91746- Tel: 626.839.9301	WestbergWhite Architecture - 14471 Chambers Rd., Ste 210, Tustin, CA 92780- Tel: 714.508.1781
14	2021	Fire Alarm Replacement at Abbott Elementary School	Replace the Fire Alarm System with a new system	$762,000.00	$ 718,826.83	214 Days	214 Days	Lynwood Unified School District	Manuel V. Jaramillo - PM DelTerra Management - 13181 Crossroads Pkwy North, Ste 540, City of Industry, CA 91746- Tel: 626.839.9300	WestbergWhite Architecture - 14471 Chambers Rd., Ste 210, Tustin, CA 92780- Tel: 714.508.1780
15	2021	Installation of Temporary portables at Parkview ES	Portables	$1,122,000.00	$1,124,545.96	66 Days	66 days	Mountain View School District	Laura A. Romero - Maria-Elena Romero Consulting, Inc, (818)640-6302; laura.romero111@gmail.com	MSP Architects ; 3575 Long Beach Blvd., Long Beach, CA 90807; t(562) 427-5007; F(562) 427-3007

WORK REFERENCE

LIST OF COMPLETED JOBS (Public work)

I	Year	PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	FINAL CONTRACT AMOUNT	ORIGINAL DURATION	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT/ ENGINEER
16	2021	Installation of Temporary portables at Monte Vista ES	Portables	$862,000.00	$877,005.95	66 days	66 days	Mountain View School District	Laura A. Romero - Maria-Elena Romero Consulting, Inc, (818)640-6302; laura.romero111@gmail.com	MSP Architects ; 3575 Long Beach Blvd., Long Beach, CA 90807; t(562) 427-5007; F(562) 427-3007
17	2021	Riverside Fire Alarm System	Upgrade the Fire Alarm system at Riverside	$62,000.00	$70,402.67	60 days	60 days	USDA Forest Services - Forest Services Department of Agriculture	Ricky Mclellan / Contract Specialist - P: 503.808.2225; email ricky.mclellan@usda.gov	USDA Forestt Services - Pacific Southwest Research Station.
18	2021	Santa Monica High School (SAMOHI) Fire Alarm Project	Upgrade the Fire Alarm system at Santa Monica HS	$410,000.00	$581,571.92	65 Days	65 Days	Santa Monica-Malibu Unified School District	Sheere Bishop-Griego - SMB Management Services 2828 4th St., Santa Monica, CA 90405 - Tel: 310.450.8338 X 79385	Chan Young Architects 2601 E Chapman Ave., Ste 207, Fullerton, CA 92831
19	2020	Fire Alarm Upgrades at Various Sites	Fire Alarm System Upgrade	$1,291,000.00	$1,199,919.39	180 days	180 days	Azusa Unified School District	Louise Baker Phone: (909)553-4075 email: ljmmbaker1@gmail.com	MSP Architects ; 3575 Long Beach Blvd., Long Beach, CA 90807; t(562) 427-5007; F(562) 427-3007

WORK REFERENCE

LIST OF COMPLETED JOBS (Public work)

I	Year	PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	FINAL CONTRACT AMOUNT	ORIGINAL DURATION	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT/ ENGINEER
20	2020	Etiwanda HS 12 Classroom Bldg., Electrical	All Electrical Low Voltage & Fire Alarm	$852,000.00	$852,000.00	279 days	279 Days	Chaffey Joint Union High School District	Michael Harrison - tilden Coil Construction, Inc.; (909) 988-8511	GO Architects, Inc. 279 N 2nd Ave., Upland, CA 91786; (909) 532-5590; www.GOArchitectsinc.com
21	2020	South HS-MS-2 Electrical Feeder Wire Replacement	Replace the Electrical Feered Wire at South HS	$252,000.00	$252,000.00	13 Days	13 days	Torrance Unified School District	Gioconda Padilla, MPA Director,2335 Plaza Del Amo, Torrance, CA 90509	HMC Group 3270 Inland Empire Blvd., Ontario, CA 91764; T 909.989.9979 ; F 909.483.1400
22	2020	Hart HS Infrastructure Phase 2B - Misc & Supporet	All the support work for the project	$226,000	$226,000	220 days	220 days	William S. Hart High School District	Pam Mencuri, Contract Specialist; 21380 Centre Pointe Parkway, Santa Claritaa, CA 91350; Tel: 661.259.0033 X 275	Flewelling & Moody Architecture Planning Interiors; 815 Colorado Blvd, Ste 200, Los Angeles, CA 90041; T(323) 543-8300; F(323)543-8198; email: fm-pasadena@flewelling-moody.com
23	2020	Hart HS Infrastructure Phase 2B - Concrete	All the Concrete job in the project	$272,000	$272,000	220 days	220 days	William S. Hart High School District	Pam Mencuri, Contract Specialist; 21380 Centre Pointe Parkway, Santa Claritaa, CA 91350; Tel: 661.259.0033 X 275	Flewelling & Moody Architecture Planning Interiors; 815 Colorado Blvd, Ste 200, Los Angeles, CA 90041; T(323) 543-8300; F(323)543-8198; email: fm-pasadena@flewelling-moody.com

WORK REFERENCE

LIST OF COMPLETED JOBS (Public work)

I	Year	PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	FINAL CONTRACT AMOUNT	ORIGINAL DURATION	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT/ ENGINEER
24	2020	Hart HS 2 Story Bldg. Tennis Courts	Tennis Courts project	$212,000	$212,000	370 days	370 days	William S. Hart High School District	Pam Mencuri, Contract Specialist; 21380 Centre Pointe Parkway, Santa Claritaa, CA 91350; Tel: 661.259.0033 X 275	Flewelling & Moody Architecture Planning Interiors; 815 Colorado Blvd, Ste 200, Los Angeles, CA 90041; T(323) 543-8300; F(323)543-8198; email: fm-pasadena@flewelling-moody.com
25	2020	Hart HS 2 Story Bldg. - Misc. & Support	All the support work for the project	$292,000	$292,000	370 days	370 days	William S. Hart High School District	Pam Mencuri, Contract Specialist; 21380 Centre Pointe Parkway, Santa Claritaa, CA 91350; Tel: 661.259.0033 X 275	Flewelling & Moody Architecture Planning Interiors; 815 Colorado Blvd, Ste 200, Los Angeles, CA 90041; T(323) 543-8300; F(323)543-8198; email: fm-pasadena@flewelling-moody.com
26	2020	Hart HS 2 Story Bldg. - Demo. & Earth work & Underground	All the Demolition, Earth work & the Underground Utilities.	$342,000	$342,000	370 days	370 days	William S. Hart High School District	Pam Mencuri, Contract Specialist; 21380 Centre Pointe Parkway, Santa Claritaa, CA 91350; Tel: 661.259.0033 X 275	Flewelling & Moody Architecture Planning Interiors; 815 Colorado Blvd, Ste 200, Los Angeles, CA 90041; T(323) 543-8300; F(323)543-8198; email: fm-pasadena@flewelling-moody.com
27	2019	Ramona ES Fire Alarm Replacement	Replacement a new Fire Alarm System at Ramona ES	$504,000	$504,000	120 days	120 days	Alhambra unified School District	Vivien Watts, M.S. SNS,Director of Business Services, 1515 W Mission Rd., Alhambra, CA 91803; (626) 943-3000	MLArchitecture , 1961 Huntington Ave, Alhambra, CA 91801; Tel: 626-283-5996

WORK REFERENCE

LIST OF COMPLETED JOBS (Public work)

I	Year	PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	FINAL CONTRACT AMOUNT	ORIGINAL DURATION	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT/ ENGINEER
28	2019	Walnut Elementary Landscape Beautification	Beautification and Landscape project at Walnut ES	$527,225.00	$527,225	75 days	75 days	Conejo Valley Unified School District	Debbie Hanna, Planning The., 750 Mitchell Rd., Newbury Park, Ca 91320; Tel: 805.498.4557 X 154; email: dhanna@conejousd.org	Jordan, Gilbert & Bain Landscape Architects, Inc. 459 N Ventura Ave., Ventura CA 93001; Tel: 805.642.3641; Fax 805.653.7874
29	2019	Underground Utility Replacement at Paramount ES	Replacement all the Underground Utilities at Paramount ES	$2,972,000.00	$3,050,309.94	60 days	60 days	Azusa Unified School District	Louise Baker Phone: (909)553-4075 email: ljmmbaker1@gmail.com	MSP Architects ; 3575 Long Beach Blvd., Long Beach, CA 90807; t(562) 427-5007; F(562) 427-3007
30	2019	Outdoor Learning-Landscape Beatification	Beautification and Landscape project at Wildwood ES	$302,000.00	$302,000.00	120 days	120 days	Conejo Valley Unified School District	Debbie Hanna, Planning The., 750 Mitchell Rd., Newbury Park, Ca 91320; Tel: 805.498.4557 X 154; email: dhanna@conejousd.org	Jordan, Gilbert & Bain Landscape Architects, Inc. 459 N Ventura Ave., Ventura CA 93001; Tel: 805.642.3641; Fax 805.653.7874
31	2019	Outdoor Learning-Landscape Beatification	Beautification and Landscape project at Wastelake ES	$372,000.00	$3,720	120 days	120 days	Conejo Valley Unified School District	Debbie Hanna, Planning The., 750 Mitchell Rd., Newbury Park, Ca 91320; Tel: 805.498.4557 X 154; email: dhanna@conejousd.org	Jordan, Gilbert & Bain Landscape Architects, Inc. 459 N Ventura Ave., Ventura CA 93001; Tel: 805.642.3641; Fax 805.653.7874

WORK REFERENCE

LIST OF COMPLETED JOBS (Public work)

I	Year	PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	FINAL CONTRACT AMOUNT	ORIGINAL DURATION	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT/ ENGINEER
32	2019	Concrete Replacement Program	Concrete Replacement project	$762,083	$ 804,000	90 days	90 days	City of Newport Beach	Raymund Reyes, Admin. Analyst, Public Work Dept. 100 Civic Centre Drive, Newport Beach, CA 92660; Tel: 949.644.3325; email: rreyes@newportbeachca.gov	City of Newport Beach - Public Work Department
33	2019	Outdoor Learning-Landscape Beatification	Beautification and Landscape project at Madrona ES	$231,000.00	$ 231,000	120 days	120 days	Conejo Valley Unified School District	Debbie Hanna, Planning The., 750 Mitchell Rd., Newbury Park, Ca 91320; Tel: 805.498.4557 X 154; email: dhanna@conejousd.org	Jordan, Gilbert & Bain Landscape Architects, Inc. 459 N Ventura Ave., Ventura CA 93001; Tel: 805.642.3641; Fax 805.653.7874
34	2019	Abatement, Ceiling & Fire Alarm at Northrup & Repetto ES	Abatement, Ceiling & Fire Alarm	$1,042,919.40	$ 1,106,731.45	180 days	180 Days	Alhambra Unified School District	Vivien Watts, M.S. SNS,Director of Business Services, 1515 W Mission Rd., Alhambra, CA 91803; (626) 943-3000	MLArchitecture , 1961 Huntington Ave, Alhambra, CA 91801; Tel: 626-283-5996
35	2019	Structured Wiring (group 1) at various site re-bid	Structured Wiring at 4 Elementary Schools	$1,852,000	$ 1,811,460.05	90 days	90 days	Whittier City School District	Louise Baker Phone: (909)553-4075 email: ljmmbaker1@gmail.com	MSP Architects ; 3575 Long Beach Blvd., Long Beach, CA 90807; t(562) 427-5007; F(562) 427-3007

WORK REFERENCE

LIST OF COMPLETED JOBS (Public work)

I	Year	PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	FINAL CONTRACT AMOUNT	ORIGINAL DURATION	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT/ ENGINEER
36	2019	Fire Alarm Phase 3 - Site Improvements (Cubberly, King , MacArther)	Upgrade the Fire Alarm System for the 3 schools	$2,394,000.00	$ 2,394,000.00	340 days	340 days	Long Beach USD	Bonita Humphrey, Facilities Development & Planning; 2425 Webster Ave, Long Beach, CA 90810; tel: 562.997.7550 ext 1455	GBA, Ghataode Bannon Architects - 760 W 16th Street Unit B., Costa Mesa, CA 92627; Tel: 714.665.8030; www.gbarchitechs.net
37	2018	Installation of Playground Equipment & Softile Matting at Verdugo Woodlands ES	Installion of a new playgrount Equip. & Softile Matting	$172,000	$ 172,000.00	60 days	60 Days	Glendale Unified School District	Gilda Keshishyan, purchasing Agent, 223 N Jackson St., Glendale, CA 91206; Te: 818-241-3111 ext 1478-7; Fax: 818-247-8254	LTCPS - Farmington, 878 E Highway 60 Monett, Missouri 65708 Tel: 800-325-8828; F: 417-354-2273.
38	2018	Installation of Portable Classrooms at Dunsmore ES	Installation of 2 Portable Classrooms	$168,000	$ 161,000.00	8/10/2018	60 days	Glendale Unified School District	Gilda Keshishyan, purchasing Agent, 223 N Jackson St., Glendale, CA 91206; Te: 818-241-3111 ext 1478-7; Fax: 818-247-8254	TBP/Architechure, 4611 Teller Ave, Newport Beach, CA 92660, Ph 949.673.0300; F 949.732.3895
39	2018	Landscape Beautification Acacia	Landscape Beautification at Acacia School	$492,000	$ 492,000.00	63 days	63 Days	Conejo Valley Unified School District	Debbie Hanna; Planning Technician; 1400 E Janss Rd, Thousand Oaks, CA 91362; Tel(805) 497-9511	Jordan, Gilbert& Bain Landscape Architects, Inc.; 459 N Ventura Ave., Ventura, CA 93001; T(805) 642-3641; F(805) 653-7874

WORK REFERENCE

LIST OF COMPLETED JOBS (Public work)

I	Year	PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	FINAL CONTRACT AMOUNT	ORIGINAL DURATION	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT/ ENGINEER
40	2018	Underground Utility Replacement at Dalton ES	UG Utility Replacement	$1,762,000	$ 1,913,484.00	60 days	60 days	Azusa Unified School District	Louise Baker Phone: (909)553-4075 email: ljmmbaker1@gmail.com	MSP Architects ; 3575 Long Beach Blvd., Long Beach, CA 90807; t(562) 427-5007; F(562) 427-3007
41	2018	Hawthorne HS Phase 2 - Wood Shop Addition	Electrical & Low Voltage	$561,000.00	$ 561,000.00	270 days	270 days	Centinela Valley Union H S District	Michael Clem Project Manager/ TELACU Construction Management/ T 714.541.2390/ F 424.269.0222/ M 714.656.7015	WLC Architects/ 8163 Rochester Ave, Ste 100, Rancho Cucamonga, CA 91730/ Tel: 909-987-0909/ WWW.wlcarchetects.com
42	2018	127th Street Apartment	Electrical, Low Voltage, Fire Alarm	$1,548,000.00	$ 2,004,261.60	365 days	365 days	127th Street, L.P.	Optimus Construction, Inc 440 Western Ave, Suite 202, Glendale, CA 91201, P (818)550-8411; F (818)550-9411	Y&M Architects 724 S Spring St., # 304, Los Angeles, CA 90014 Tel: 213.623.2107; www.ymarch.com
43	2018	Saugus HS Auditorium	Electrical, Low Voltage, Fire Alarm & A/V Systems	$2,422,000.00	$ 2,539,702.90	610 days	610 Days	William S. hart Union High School District	Bryan Aylor - Project manager / TELACU Construction Management 604 N Eckhoff St., orange, CA 92868 Phone: 714.541.2390 Fax: 714.659.4569	Osborn Architects 837 N. Spring St., 3rd Floor, LA, CA 90012 - Phone (323)475-8075 / Fax:(323)475-8074

WORK REFERENCE

LIST OF COMPLETED JOBS (Public work)

I	Year	PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	FINAL CONTRACT AMOUNT	ORIGINAL DURATION	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT/ ENGINEER
44	2018	Hart HS Infracstructure Phase 2A - Misc & Support	Misc & Support Wroks	$219,000	$ 219,000.00	70 Days	70 Days	William S. hart Union High School District	Pam Mencuri, Contract Specialist; 21380 Centre Pointe Parkway, Santa Claritaa, CA 91350; Tel: 661.259.0033 X 275	Flewelling & Moody Architecture Planning Interiors; 815 Colorado Blvd, Ste 200, Los Angeles, CA 90041; T(323) 543-8300; F(323)543-8198; email: fin-pasadena@flewelling-moody.com
45	2018	Hart HS Infracstructure Phase 2A - Asphalt Paving	Asphalt Paving	$126,000	$ 126,000.00	70 Days	70 Days	William S. hart Union High School District	Pam Mencuri, Contract Specialist; 21380 Centre Pointe Parkway, Santa Claritaa, CA 91350; Tel: 661.259.0033 X 275	Flewelling & Moody Architecture Planning Interiors; 815 Colorado Blvd, Ste 200, Los Angeles, CA 90041; T(323) 543-8300; F(323)543-8198; email: fin-pasadena@flewelling-moody.com
46	2018	Hudson - Conversion	Conversion for an exisiting portable building.	$202,000.00	$ 202,000.00	90 days	90 days	Long Beach USD	Bonita Humphrey, Facilities Development & Planning; 2425 Webster Ave, Long Beach, CA 90810; tel: 562.997.7550 ext 1455	MODTECH INC. 2830 Barrett Ave, Perris, CA 92572/ PH (909)943-4014/ Fax (909)940-0427
47	2018	Foothill Law & Justice Center	Fire Alarm system Upgrade for Elevator #1 & #4	$15,480.00	$ 15,480.00	60 days	60 days	County of San Bernardino	Fujitec America; Leo Martinez, 19840 Hamilton Ave., Terrance, CA 90592; Tel 310.4648270; Email: Lmartinez@fujitecamerica.com	Design & Build

WORK REFERENCE

LIST OF COMPLETED JOBS (Public work)

I	Year	PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	FINAL CONTRACT AMOUNT	ORIGINAL DURATION	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT/ ENGINEER
48	2018	PSH Family Housing	Electrical, Low Voltage, Fire Alarm	$650,000.00	$ 866,451.03	365 Days	365 days	City of Los Angeles, Housing & Comm. Inv. Department	Optimus Construction, Inc 440 Western Ave, Suite 202, Glendale, CA 91201, P (818)550-8411; F (818)550-9411	gonzalez Geedale Architacts 135 W. Green St., Suite 200, Pasadena, CA 91105; P(626)568-1428; F (626)568-8026
49	2018	PSH Parking Structure	Electrical, Low Voltage, Fire Alarm	$377,000.00	$ 601,443.16	365 Days	365 days	City of Los Angeles, Housing & Comm. Inv. Department	Optimus Construction, Inc 440 Western Ave, Suite 202, Glendale, CA 91201, P (818)550-8411; F (818)550-9411	gonzalez Geedale Architacts 135 W. Green St., Suite 200, Pasadena, CA 91105; P(626)568-1428; F (626)568-8026
50	2017	Whittier CSD Edwards MS & Longfelow ES	Fire Alarm system Upgrades Phase 2	$862,000.00	$ 862,000.00	92 days	92 Days	Whittier CSD	Louise baker Phone: (909)553-4075 email: ljmmbaker1@gmail.com	P2S Engineering , INC. 5000 E Spring St., 8th Floor, CA 90815 T (562)497.2999; F (562)497.2990 Website www.p2seng.com
51	2017	Building 4 Lighting Retrofit	Upgrade all the lighting	$274,000.00	$ 274,000.00	110 days	110 days	MT SAC College	Rondell Schroeder - 1100 N Grand Ave., Walnut, CA 91789; 909.274.7500, www.mtsac.edu	OMB Electrical Engineers, INC - 8825 Resaarch Dr., Irvine, CA 92618; Tel: 949.753.1553; Fax 949.753.1992; email: mail@ombengrs.com

WORK REFERENCE

LIST OF COMPLETED JOBS (Public work)

I	Year	PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	FINAL CONTRACT AMOUNT	ORIGINAL DURATION	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT/ ENGINEER
52	2017	Jefferson ES Temporary Classrooms	To Install temporary classrooms at the Jefferson ES	$132,000.00	$ 141,997.30	45 days	45 Days	Lennox School District	TELACU Management, Kristine Guell, Project Administrator; 4919 W 109th St, Lennox, CA 90304; Tel: 714.450.2965; Email: kguell@telacue.com	CSDA Design Group; 4061 Glencoe Ave, # B, Marina Del Ray, CA 90292: Tel: 323.821.9200; www.csdadesigngroup.com
53	2017	Hart HS Infrastructure	Electrical/ Low Voltage Underground site Utilities & Fire Alarm	$396,000.00	$ 433,963.80	45 days	45 days	William S. hart Union High School District	Pam Mencuri, Contract Specialist; 21380 Centre Pointe Parkway, Santa Claritaa, CA 91350; Tel: 661.259.0033 X 275	Flewelling & Moody Architecture planning interiors; 815 Colorado Blvd, # 200, Los Angekes, CA 90041; Tel: 323.543.8300; Fax: 323.543.8198; email: fm-pasadena@flewelling-moody.com
54	2017	Fire Alarm System Modification To District Buildings	Fire Alarm system Upgrades	$157,000.00	$ 175,971.87	45 days	45 days	William S. hart Union High School District	Michael Otavka 21380 Centre Pointe Parkway, Santa Clarita, CA 91350; P(661) 259-0033 F: (661)254-8653, Email: mmotavka@hartdistrict.org	Gausman & Moore-Michanical 7 Electrical Engineers, Suite 205, 26415 Carl Boyer Dr. Los Angeles, CA 91350, P (661)291-198; F (661)291-6213
55	2017	Whittier CSD Mill & Orange Grove ES	Fire Alarm system Upgrades Phase 3	$372,000.00	$ 372,000.00	1/30/2017	90 days	Whittier CSD	Louise baker Phone: (909)553-4075 email: ljmmbaker1@gmail.com	P2S Engineering , INC. 5000 E Spring St., 8th Floor, CA 90815 T (562)497.2999; F (562)497.2990 Website www.p2seng.com

WORK REFERENCE

LIST OF COMPLETED JOBS (Public work)

I	Year	PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	FINAL CONTRACT AMOUNT	ORIGINAL DURATION	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT/ ENGINEER
56	2017	Fire Alarm System Replacement @ Fremont academy	Fire Alarm system Replacement	$439,000.00	$ 395,955.74	90 days	90 Days	Pomona Unified School District	Trevor Mason - Pomona Unified School District / Ph(909)397-4800 Ext 23900	MDC engineers, INC. 5101 E La Paima Ave., # 205 Anaheim Hills, CA 92807/Ph(213)746-2844; F (213)232-3218
57	2016	RCIC - Riverside County Innovation Center Tenant improvement Phase 2` - Fire Alarm Upgrade.	Fire Alarm system Upgrades	$362,000.00	$ 362,000.00	100 Days	100 Days	County of Riverside Economic Development agency	John Alfred Project Manager - Phone: 951.955.4844/ Fax:951.955.4890 email: jalfred@rivcoeda.org	TTG - Tmad Taylor & Gaines - 901 Via Piemonte, Suite 400, Ontario, CA 91764- Phone: 909.477.6915- Fax: 909.477.6916 - www.ttgcorp.com
58	2016	Heritage square Senior Citizen residence	Ground up building 70 units	$ 900,000.00	$ 1,085,543.00	365 Days	365 Days	Bidge Housing Subbing to Dreyfuss Construction Co.	Diego Perez Dreyfuss Construction 8616 La Tijera Blvd, # 212 LA, CA 90045 (310) 988-5231 diego.perez@dreyfussconstruction.com	Candela Engineering 25635 Calle La Fuente San Juan Capistrano, CA 92675 Ph: 949 201 1333 Candelaeengineering.com
59	2016	Technology Infrastructure Upgrade - Phase 2	To Upgrade all the Electrical and Low Voltage in 8 Schools	$1,672,000.00	$1,672,000.00	80 Days	80 Days	Conejo Valley Unified School District	Scott Brontsema - VANIR Construction Management, Inc.- 1400 E. Janss Rd., Buid C, Thousand Oaks, CA 91362 - Ph: 805-497-9511 X 481- Scott.brontsema@Vanir.com	Kruger Bensen Ziemer Architecs, Inc. AIA 199 Figueroa St., Suite 100A, Ventura, CA 93001, Phone: (805)650-1033; Principale incharge: Todd A. Jesperson, AIA/ Project Manager: Patrick B. Panlaqui

WORK REFERENCE

LIST OF COMPLETED JOBS (Public work)

I	Year	PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	FINAL CONTRACT AMOUNT	ORIGINAL DURATION	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT/ ENGINEER
60	2016	Center MS - HVAC Classroom Upgrade	All the Electrical wiring & Devices	$119,814.48	$119,814.48	48 Days	48 Days	Azusa Unified School District	Iyad Barakat A&Y Construction (626) 227 3530 Glendale - CA	DC Architects 820 N. Mountain Ave., Suite 200, Upland, CA 91786 - Phone: (909)985-6939 - Fax: (909)985-0864
61	2016	Fire Alarm system Upgrade - Van Nuys	To Upgrade the Fire Alarm System	$24,257.00	$24,257.00	14 Days	14 days	State of California DGS State Personnel Board	Eric Waddell Contract Service Sec. 707 3rd Street, Suite 2-300, MS 508 , West Sacremento, CA 95605 Phone:(916)376-1768; Fax:916.376.1778/ Eric.Waddell@dgs.ca.gov - Project manager: Gurmeet Nag	State of California DGS Architecture & Engineering Section 707 Third Street, Suite 4-405
62	2016	Mt, San Antonio Community College - Building 40 Renovation	Electrical Upgrades	$ 244,000.00	244,.000.00	60 days	60 Days	Mt. San Antonio Community college Dustrict	Carol Minning Facilites Department 1100 North Grand Avenue, Walnut, CA 91789 Phone (909)274-7500 Cminning@MTSAC.edu	P2S Engineering , Inc. 5000 E. Spring St. 8th Floor, Long Beach, CA 90815 phone (562)497.2999 Fax (562)497.2990
63	2016	Vista Verde M. S Fire Alarm, PA and Clock system	To upgrade the existing Fire Alarm , PA and clock systems	$ 538,000.00	$ 538,000.00	120 Days	120 Days	Val Verde USD	Greg Whitton Val Verde USD Manager Facilities, Mail Romm, Print Services 975 West Morgan Street Perris, CA 92571 Tel: (951) 940-6100 , 10657 Cell (951) 809-4283 gwhitton@valverde.edu	FBA Engineering - Consulting Electical Engineers - 150 Paularino Ave, Suite A120, Costa Mesa , CA 92626 Tel:(949) 852 9995 Fax (949) 852 1657 www.fbaengr.com

WORK REFERENCE

LIST OF COMPLETED JOBS (Public work)

I	Year	PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	FINAL CONTRACT AMOUNT	ORIGINAL DURATION	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT/ ENGINEER
64	2015	West Covina New Data Center	To Provide new Data Center , Scope: Data and Electrical subcontractor	$145,000.00	$146,000.00	60 days	60 Days	West Covina USD	Iyad Barakat A&Y Construction (626) 227 3530 Glendale - CA	Ziema + Preto Architecs 601 South Glenoaks Blvd Suite 400 Burbank, CA 91502 P (818) 841 2585 F (818) 841 7782 www.ziembaprietoarchcom
65	2015	14-15-09MO Burglar and Fire Alarm System	To upgrade the existing Security and Fire alarm systems @ (8) eight Schools	$ 152,000.00	$ 152,000.00	120 Days	120 Days	Jurupa Unified School District	Pablo Ponce Jurupa USD (951) 360 2761 pablo_ponce@jusd.k12.ca.us Maintenance Complex 4740 Pcdley Road Jurupa Valley, Ca 92509	Design and Build
66	2015	Civic Art Plaza Center Fire Alarm system Upgrade	To upgrade the existing Fire Alarm system	$ 313,000.00	$ 313,000.00	90 Days	90 Days	City of Thousand Oaks	Elizabeth Perez R.A. Facilities Manager City of Thousand Oaks (805) 449-2225 (805) 402-2717 cell edperez@toaks.org	CAL Building Systems John Hassler, General Manager 2903 Saturn Street, Suite "F" Brea, CA 92821 Phone: 714 993 9650 Fax: 714 242 2025 Jhassler@calbuildingsystems.com
67	2015	Victoriano ES Fire Alarm, PA and Clock system	To upgrade the existing Fire Alarm , PA anc clock systems	$ 426,000.00	$426,000.00	60 cal.Days	60 cal. Days	Val Verde USD	Greg Whitton Val Verde USD Manager Facilities, Mail Romm, Print Services 975 West Morgan Street Perris, CA 92571 Tel: (951) 940-6100 , 10657 Cell (951) 809-4283 gwhitton@valverde.edu	FBA Engineering - Consulting Electical Engineers - 150 Paularino Ave, Suite A120, Costa Mesa , CA 92626 Tel:(949) 852 9995 Fax (949) 852 1657 - fbaengr.com

WORK REFERENCE

LIST OF COMPLETED JOBS (Public work)

I	Year	PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	FINAL CONTRACT AMOUNT	ORIGINAL DURATION	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT/ ENGINEER
68	2015	El Potrero Pre School Fire Alarm, PA and Clock system	To upgrade the existing Fire Alarm , PA anc clock systems	$ 438,000.00	$438,000.00	60 cal.Days	60 cal. Days	Val Verde USD	Greg Whitton Val Verde USD Manager Facilities, Mail Romm, Print Services 975 West Morgan Street Perris, CA 92571 Tel: (951) 940-6100 , 10657 Cell (951) 809-4283 gwhitton@valverde.edu	FBA Engineering - Consulting Electical Engineers - 150 Paularino Ave, Suite A120, Costa Mesa , CA 92626 Tel:(949) 852 9995 Fax (949) 852 1657 - fbaengr.com
69	2015	19 Schools Security system upgrade	To upgrade the existing security system	$ 413,000	$ 643,000	66 Calendar Days	95 Cal Days	San Bernardino City Unified school District	Samer Al-Zubaidi (909) 388-6100 Samer.Alzubaidi@sbcusd.k12.ca.us 956 W 9th Street San Bernardino, CA	Design and Build
70	2015	Riverside Hall of Justice Replacement of Fire alarm system	Install New Fire alarm system	$ 392,000.00	$ 434,000.00	270 cal. Days	240 Cal Days	Superior Courts of California, County of Riverside	David Aldana County of Riverside Assistant Deputy Executive Officer-Facilities Mobile Phone: (951) 203-2259 Office Phone: (951) 777-3210 4050 Main Street, Riverside CA 92501	Design and Build
71	2014	Inland Empire Job Corp Fire alarm	Replace Fire alarm systems in three buildings	$ 64,500.00	$ 85,000.00	90 cal. Days	180 Cal Days Due to delay in funding the project (Federal Project)	Inland Empire Job Corps	Andrew Zody Zody.Andrew@jobcorps.org (909) 887-7157	Design and Build
72	2014	Frisbie Park Ballfield Lighting Project	Install New ballfield Lighting (Musco lighting)	$ 196,490.00	$ 260,000.00	56 working Days	88 working Days	City of Rialto Public works Department	Nadeem Syed Public works Department (909) 421 - 4986 335 West Rialto Ave Rialto, CA 92376 nsyed@rialtoca.gov	Nadeem Syed Public works Department (909) 421 - 4986 335 West Rialto Ave Rialto, CA 92376 nsyed@rialtoca.gov

WORK REFERENCE

LIST OF COMPLETED JOBS (Public work)

I	Year	PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	FINAL CONTRACT AMOUNT	ORIGINAL DURATION	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT/ ENGINEER
73	2014	Electrical for City of Whittier	Install Electrical and low voltage systems	$ 80,000.00	$ 84,500.00	60 Cal Days	60 Cal Days	City of Whittier Subbed to A&Y Construction	Iyad Barakat A&Y Construction (626) 227 3530 Glendale - CA	Iyad Barakat A&Y Construction (626) 227 3530 Glendale - CA
74	2014	Fire Alarm Replacement @ Golden Springs ES and La Verne Science & Tech. Charter School	Fire Alarm Upgrades	$ 444,000	$ 406,000	90 cal. Days	85 Cal Days	Pomona USD 800 S. Garey Ave. Pomona, CA 91769	Dan Franco 800 S. Garey Ave. Pomona , CA 91766 951.809.3906 dan@lcc3.com	MDC Engineers, Inc. 200 N. Berry St Bldg. B Brea, CA 92821 213. 746.2844
75	2014	Fire Alarm for Downey CCS	New Fire alarm system	$ 22,490	$ 23,489	60 cal.Days	30 Cal Days	LACOE	Denise Fay 12830 Columbia Way Downy, CA 90242 Office (562) 940 1847 Fax (562) 940 1845 Fay_Denise@lacoe.edu	Design and Build by Golden Phoenix Construction
76	2014	Electrical for Tranist Bus Wash Equipment	Electrical Upgrades	$ 48,000	$ 47,750	45 cal. days	35 Cal Days	City of Torrance 3350 Civic Center Dr Torrance CA 90503	Diane Magerdichian 3350 Civic Center Dr Torrance CA 90503 310.781.7151	Breen Engineering Inc. 1983 W. 190th St. Ste. 200 Torrance, CA 90504 Cliff Van Kuilenberg 310.464.8404
77	2013	Aiport Adm. Bldg. Fire Alarm Upgrade	Install New Fire Alarm System and demo existing system	$ 166,000	$ 185,000	45 days	45 Days	City of Santa Monica 1685 Santa Monica St. Santa Monica CA 90401	Tom Afschar 1437 4th Street Santa Monica, CA 90401 310.434.2611 tom.afschar@smgov.net	LA Design Group 3670 W. Temple Ave. Ste. 193 Pomona ,CA 91768 909.860.1010
78	2013	Fire Alarm System Upgrade @ Anaheim Base	Fire Alarm Upgrade	$ 151,260	$ 176,000	120 cal. days	120 Cal. Days	Orange County Transportation Authority 550 South Main Street Orange, CA 92863	Jim Khan 550 South Main Street Orange, CA 92863 714. 559.1919 jkhan@octa.net	Dalh, Taylor & Associate 2960 Damler St. Santa Ana, CA 92705 949. 756.8865
79	2013	Fire Alarm Replacement @ Lorbeer MS	Install New Fire Alarm System and demo existing system	$ 238,000	$ 213,000	90 cal. Days	90 Cal. Days	Pomona USD 800 S. Garey Ave. Pomona , CA 91766	Dan Franco 800 S. Garey Ave. Pomona , CA 91766 951.809.3906 dan@lcc3.com	MDC Consulting Engineers, Inc. 200 N. Berry St. Bldg. B Brea, CA 992621 213.746.2844

WORK REFERENCE

LIST OF COMPLETED JOBS (Public work)

I	Year	PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	FINAL CONTRACT AMOUNT	ORIGINAL DURATION	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT/ ENGINEER
80	2012	County Government Center Fire Alarm Upgrade	Fire Alarm Upgrade	$ 244,000	$ 244,000	120 cal. days	120 Cal. Days	San Bernardino County 385 N. Arrowhead Ave San Bernardino, CA 92415	Paul DeArmond 385 N. Arrowhead Ave 3rd Floor San Bernardino, CA 92415 909. 838.5209 pdearmond@ae.sbcounty.gov	Architect and Engineering Department of County of San Bernardino. Mr. Paul DeArmond
81	2011	North Hollywood High School	New Fire alarm system	$ 1,652,000	$ 1,800,000	480 Cal. Days	480 Cal. Days	LAUSD 333 S. Beaudry Ave Los Angeles, CA 90017	Philip Poladian 333 S. Beaudry Ave Los Angeles, CA 90017 (213) 364-0775 philip.poladian@lausd.net	J&S Engineering Nam Jubbor 710 S. Victory Blvd, Suite 205 Burbank, CA 91502 (818) 841-0303 namj@jandsconsulting.com
82	2011	Walter Reed M. School	New Fire alarm system	$ 1,100,000	$ 1,300,000	365 Cal. Days	365 Cal. Days	LAUSD 333 S. Beaudry Ave Los Angeles, CA 90017	Philip Poladian 333 S. Beaudry Ave Los Angeles, CA 90017 (213) 364-0775 philip.poladian@lausd.net	TMAD Engineering Anahiem Office
83	2011	San Fernando M. School	New Fire alarm system	$ 952,000	$ 1,300,000	365 Cal. Days	365 Cal. Days	LAUSD 333 S. Beaudry Ave Los Angeles, CA 90017	Philip Poladian 333 S. Beaudry Ave Los Angeles, CA 90017 (213) 364-0775 philip.poladian@lausd.net	J D Crevier and Associates John Crevier 23236 Lyons Ave, Suite 216 Santa Clarita, CA 91321 (661) 287-9806 john.crevier@jdcrevier.com
84	2010	Orville Wright M. School	New Fire alarm system	$ 1,052,000	$ 1,200,000	365 Cal. Days	365 Cal. Days	LAUSD 333 S. Beaudry Ave Los Angeles, CA 90017	Rosa Gorovitch No longer with LAUSD and we have no further contact informations for this person	TMAD Engineering Anahiem Office
85	2010	Manual Arts M. School	New Fire alarm system	$ 1,692,000	$ 1,800,000	480 Cal. Days	480 Cal. Days	LAUSD 333 S. Beaudry Ave Los Angeles, CA 90017	Shahrock Salih No longer with LAUSD and we have no further contact informations for this person	Khazra and associates Engineering

WORK REFERENCE

LIST OF COMPLETED JOBS (Public work)

I	Year	PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	FINAL CONTRACT AMOUNT	ORIGINAL DURATION	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT/ ENGINEER
86	2010	Banning H. School	New Fire alarm system	$ 1,952,000	$ 2,100,000	480 Cal. Days	480 Cal. Days	LAUSD 333 S. Beaudry Ave Los Angeles, CA 90017	Keyser Lam No longer with LAUSD and we have no further contact informations for this person	Pacific Engineering Al Delicana 11028 Victory Blvd, Suite 201 North Hollywood, CA 91606-3720 (818) 763-9189 aldelicana@pacificeng.net
87	2010	Barrett E. School	New Fire alarm system	$ 452,000	$ 610,000	280 Cal. Days	280 Cal. Days	LAUSD 333 S. Beaudry Ave Los Angeles, CA 90017	Paul Thomas No longer with LAUSD and we have no further contact informations for this person	J.C. Chang & Associates, Inc. Engineering 385 Van Ness Ave, Suite 208 Torrance, CA 90501 (310) 21207644 www.jccainc.com
88	2009	Hale M. School	New Fire alarm system	$ 1,326,000	$ 1,390,000	365 Cal. Days	365 Cal. Days	LAUSD 333 S. Beaudry Ave Los Angeles, CA 90017	Andre Shamalian 333 S. Beaudry Ave Los Angeles, CA 90017 (818) 482-4188 andre.shamalian@yahoo.com	Berg Engineering
89	2009	Granada Hills H. School	New Fire alarm system	$ 1,300,000	$ 1,600,000	365 Cal. Days	365 Cal. Days	LAUSD 333 S. Beaudry Ave Los Angeles, CA 90017	Andre Shamalian 333 S. Beaudry Ave Los Angeles, CA 90017 (818) 482-4188 andre.shamalian@yahoo.com	Jones&Khiaban Engineers, Inc. Don Christensen
90	2009	Lincoln H. School	New Fire alarm system	$ 1,800,000	$ 2,100,000	480 Cal. Days	480 Cal. Days	LAUSD 333 S. Beaudry Ave Los Angeles, CA 90017	Angelo Paminutan 333 S. Beaudry Ave Los Angeles, CA 90017 (323) 240-4823 Angelo.pamintuan@lausd.net	Jones&Khiaban Engineers, Inc. Don Christensen
91	2008	28th Street E. School	New Fire alarm system	$ 1,100,000	$ 1,150,000	365 Cal. Days	365 Cal. Days	LAUSD 333 S. Beaudry Ave Los Angeles, CA 90017	Kristy Applehans No longer with LAUSD and we have no further contact informations for this person	KCH Engineering Los Angeles, CA

WORK REFERENCE

LIST OF COMPLETED JOBS (Public work)

I	Year	PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	FINAL CONTRACT AMOUNT	ORIGINAL DURATION	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT/ ENGINEER
92	2008	Carver M. School	New Fire alarm system	$ 1,600,000	$ 1,600,000	365 Cal. Days	365 Cal. Days	LAUSD 333 S. Beaudry Ave Los Angeles, CA 90017	Kristy Applehans No longer with LAUSD and we have no further contact informations for this person	KCH Engineering Los Angeles, CA
93	2008	Curtiss M. School	New Fire alarm system	$ 1,326,000	$ 1,400,000	365 Cal. Days	365 Cal. Days	LAUSD 333 S. Beaudry Ave Los Angeles, CA 90017	Ali Ghassemi No Longer with LAUSD (310) 930-5948 Alighass@gmail.com	Budlong and Assoicates Engineering Shield Anderson (626) 449 4188 Pasadena, CA
94	2007	Melros, Van Ness, and Laurel E. Schools	Safety and Technology Project	$ 1,350,000	$ 1,450,000	365 Cal. Days	365 Cal. Days	LAUSD 333 S. Beaudry Ave Los Angeles, CA 90017	David No longer with LAUSD and we have no further contact informations for this person	Jones&Khiaban Engineers, Inc. Don Christensen
95	2007	Luezinger H.School	New Electrical Distribution system	$ 1,350,000	$ 1,650,000	150 Cal. Days	150 Cal. Days	Centinela UHSD		
96	2006	61st, 66th, and 68th Street Schools	Safety and Technology Project	$ 4,200,000	$ 4,600,000	480 Cal. Days	480 Cal. Days	LAUSD 333 S. Beaudry Ave Los Angeles, CA 90017	James Stevens No longer with LAUSD and we have no further contact informations for this person	Gateway Science & Engineering Paige Vaughan
97	2006	Lancaster and Palmdale water District	New Security, lighting and public address system	$ 1,680,000	$ 1,820,000	220 Cal Days	220 Cal Days	LAPW Alhambra	Rami Gendi	
98	2005	Ambler and Gardena Schools	Safety and Technology Project	$ 1,100,000	$ 1,200,000	365 Cal. Days	365 Cal. Days	LAUSD 333 S. Beaudry Ave Los Angeles, CA 90017	Ali Ghassemi No Longer with LAUSD (310) 930-5948 Alighass@gmail.com	William Yang and Associates Min Hseih
99	2005	Denker E.School	Safety and Technology Project	$ 1,052,000	$ 1,100,000	365 Cal. Days	365 Cal. Days	LAUSD 333 S. Beaudry Ave Los Angeles, CA 90017	Ali Ghassemi No Longer with LAUSD (310) 930-5948 Alighass@gmail.com	J D Crevier and Associates John Crevier 23236 Lyons Ave, Suite 216 Santa Clarita, CA 91321 (661) 287-9806 john.crevier@jdcrevier.com

WORK REFERENCE

LIST OF COMPLETED JOBS (Public work)

I	Year	PROJECT NAME	DESCRIPTION	ORIGINAL CONTRACT AMOUNT	FINAL CONTRACT AMOUNT	ORIGINAL DURATION	ACTUAL COMPLETION DURATION	PROJECT OWNER	OWNER'S REPRESENTATIVE	PROJECT ARCHITECT/ ENGINEER
100	2005	2nd Street E School	Safety and Technology Project	$ 1,100,000	$ 1,200,000	365 Cal. Days	365 Cal. Days	LAUSD 333 S. Beaudry Ave Los Angeles, CA 90017	James Stevens No longer with LAUSD and we have no further contact informations for this person	J&S Engineering Nam Jubbor 710 S. Victory Blvd, Suite 205 Burbank, CA 91502 (818) 841-0303 namj@jandsconsulting.com