

## **BID FORMS**

### **BID ACKNOWLEDGEMENT**

**NAME OF BIDDER:** Pro-Craft Construction, Inc.

The undersigned hereby declare that we have carefully examined the location of the proposed Work, and have read and examined the Contract, including all plans, specifications, and all addenda, if any, for the following Project:

#### **MO2025-0006 District Office Gas Utility Upgrade**

To the Newport-Mesa Unified School District, with its principal place of business at 2985 Bear Street, Costa Mesa, California 92626:

In response to the Notice Inviting Bids dated April 1, 2025 and in accordance with the accompanying Instructions to Bidders, the undersigned hereby proposes to the District to furnish all labor, technical and professional services, supervision, materials and equipment, other than materials and equipment specified as furnished by the District, and to perform all operations necessary and required to construct the Project in accordance with the provisions of the Contract Documents, including all plans, specifications, and all addenda, and at the prices stated opposite the respective items set forth in the Bid Schedule.

This Bid constitutes a firm offer to the District which cannot be withdrawn for 90 days after the date set for opening of Bids, or until a Contract is executed by the District and a third party, whichever is earlier.

The undersigned certifies that it has examined and is fully familiar with all of the provisions of the Contract Documents and any addenda thereto; that it has carefully checked all of figures shown in its Bid Schedule; that it has carefully reviewed the accuracy of all statements in this Bid and attachments hereto; and that it understands and agrees that the District will not be responsible for any errors or omissions on the part of the undersigned in preparing this Bid.

If awarded a Contract, the undersigned agrees to execute and deliver to the District within ten (10) calendar days after date of receipt of Notice of Award, a signed Contract and the necessary Performance Bond, Payment Bond, and Certificates of Insurance and Endorsements.

The following Bid Forms, which have been completed and executed by the undersigned Bidder, are incorporated by this reference and made a part of this Bid:

1. Completed Bid Schedule form.
2. Bid Guarantee in the amount of not less than 10% of the Total Bid Price.
3. Completed Designation of Subcontractors form.
4. Completed Bidder Information and Experience form.
5. Fully executed Noncollusion Declaration form.

6. Completed Public Works Contractor DIR Registration Certification form.

Bidder certifies that it is now licensed in accordance with the provisions of the Contractor's License Law of the State of California:

License number 467234

Expiration date 2/28/2027

License classification C36, C34, B, A, C42, C2, C16

If the Bidder is a joint venture, each member of the joint venture must include the above information.

The undersigned acknowledges receipt, understanding, and full consideration of the following addenda to the Contract Documents:


Addenda No. N/A

**[SIGNATURES NEXT PAGE]**

I hereby certify under penalty of perjury under the laws of the State of California that all of the information submitted in connection with this Bid and all of the representations made herein are true and correct.

**BIDDER:**

Pro-Craft Construction, Inc.  
(Company Name)

By   
(Signature)

Christopher McFayden  
(Type or print name)

President/CEO  
(Title)

Redlands, CA  
(Where signed) (District, State)

**Bidder's Business Address:**

500 Iowa Street  
Redlands, CA 92373  
\_\_\_\_\_  
\_\_\_\_\_



(corporate seal)

Dated: April 18, 2025  
State of Incorporation: California

(If the Contractor is a corporation, two signatures of corporate officers are required.)

Names and addresses of all partners or joint venturers:

N/A  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Statement of the authority of signatory to bind Bidder:

\*\*See Attached\*\*  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

I hereby certify under penalty of perjury under the laws of the State of California that all of the information submitted in connection with this Bid and all of the representations made herein are true and correct.

BIDDER:

Pro-Craft Construction, Inc.  
(Company Name)

By

(Signature)

Susan McFayden  
(Type or print name)

CFO  
(Title)

Redlands, CA  
(Where signed) (District, State)

Bidder's Business Address:

500 Iowa Street  
Redlands, CA 92373

Dated: April 18, 2025  
State of Incorporation: California

(corporate seal)

*(If the Contractor is a corporation, two signatures of corporate officers are required.)*

Names and addresses of all partners or joint venturers:

N/A

Statement of the authority of signatory to bind Bidder:

See attached

**WAIVER OF NOTICE AND CONSENT  
TO HOLDING A SPECIAL MEETING OF  
DIRECTORS OF  
PRO-CRAFT CONSTRUCTION, INC.  
A California Corporation**


July 8, 2022

We, the undersigned, being the Directors of the above-named corporation and desiring to hold a special meeting of its Board of do hereby waive notice of said meeting and consent to the holding thereof in Redlands, California, on July 8, 2022 for the purposes of:

1. Electing New Officers;
2. Authorizing signers for Corporate Funds at the Bank;
3. Establishing Officers Authorized to sign Contracts, Bonds, Bid Documents, Pre-Qualifications and similar documents.
4. Transacting such other business as may come before the meeting.

We further agree that any business transacted at said meeting will be as valid and legal and of the same force and effect as though said meeting were held after notice duly given.

  
\_\_\_\_\_  
TIMOTHY McFAYDEN

  
\_\_\_\_\_  
SUSAN McFAYDEN



**MINUTES OF SPECIAL MEETING  
OF THE BOARD OF DIRECTORS  
OF  
PRO-CRAFT CONSTRUCTION, INC.  
A California Corporation**

July 8, 2022

Call to order

TIMOTHY McFAYDEN and SUSAN McFAYDEN being the persons elected to the positions of Directors of this corporation held a special meeting at Redlands, California, on July 8, 2022. Also present was Christopher McFayden. The attorneys for the corporation, Crawford & Bangs, LLP assisted in the preparation of the Minutes for the meeting.

The Chief Executive Officer announced that the meeting was held pursuant to a written waiver of notice thereof and consent thereto signed by all of the Directors of the corporation. He stated that a quorum was present as provided in the Bylaws of the corporation adopted by the incorporator, and that the meeting was lawfully convened.

Election of New Officers

The meeting proceeded to discuss the election of new officers effective January 1, 2023. After nominations and on motions duly made, seconded, and carried, the following persons were duly elected to the posts indicated after their names starting as of January 1, 2023:

|                      |                         |
|----------------------|-------------------------|
| Christopher McFayden | Chief Executive Officer |
| Susan McFayden       | Chief Financial Officer |
| Timothy McFayden     | Secretary               |

Each officer so elected, being present, accepted his/her offices.

Approval of Signers on Corporate Bank Account

The corporation has provided for a depository for the funds of the corporation and now needs to authorize certain persons to deal with such funds, the following resolutions were duly adopted after motions made, and seconded:

RESOLVED that any officer of the corporation shall be authorized to endorse checks, drafts, or other evidence of indebtedness made payable to the order of the corporation, but only for the purpose of deposit; and



RESOLVED FURTHER that effective January 1, 2023, all checks, drafts, and other instruments obligating this corporation to pay money shall be signed on behalf of the corporation by one of the following individuals: Timothy McFayden, Susan McFayden, and Christopher McFayden.

Officers Authorized to Contract


To authorize the officers to contract and obligate the corporation, in the ordinary course of its business, the following resolution was, on motion duly made, seconded and carried, adopted:

RESOLVED that the Chief Executive Officer, the Secretary, or the Chief Financial Officer, or any one of them acting alone, are hereby authorized to sign contracts, bonds, bid documents, pre-qualifications and other obligations of the corporation in the ordinary course of its business; provided that no contract or obligation involves the transfer of a substantial right in any major asset of the corporation shall be so signed without prior approval of the Board of Directors or any committee thereof duly authorized to give such approval.

There being no further business to come before the meeting, it was duly adjourned.

  
\_\_\_\_\_  
Christopher McFayden, Chief Executive Officer  
\_\_\_\_\_  
Susan McFayden, Chief Financial Officer

ATTEST:

  
\_\_\_\_\_  
Timothy McFayden, Secretary



CONTRACTORS  
STATE LICENSE BOARD  
ACTIVE LICENSE



License Number **467234**

Entity **CORP**

Business Name **PRO - CRAFT CONSTRUCTION INC**

Classification(s) **C36 C34 B C42 C-2 A C16**

Expiration Date **02/28/2027**

[www.cslb.ca.gov](http://www.cslb.ca.gov)



# Public Works Contractor Registration Search

Enter at least one criteria to display registered public works contractor(s) matching your selections.

Note: Search results will display all of the public works contractor registrations, both current and expired. Make sure a proper registration fiscal year is selected when performing a search.

Input Label

1000001106

County

From Date:(mm/dd/yyyy)

mm/dd/yyyy

City

To Date:(mm/dd/yyyy)

mm/dd/yyyy

Search

Reset

## Crafts (Select all that apply)

- ☐ Asbestos
- ☐ Boilermaker-Blacksmith
- ☐ Bricklayer/Brick Tender
- ☐ Carpenter
- ☐ Carpet, Linoleum, Resilient Tile Layer
- ☐ Cement Mason
- ☐ Consultant
- ☐ Driver (On/Off Hauling)
- ☐ Drywall Installer/Lather/Finisher
- ☐ Electrical Utility
- ☐ Electrician
- ☐ Elevator Constructor
- ☐ Field Surveyor
- ☐ General Building
- ☐ General Engineering
- ☐ Glazier
- ☐ Inspector/Field Solis, Material Tester
- ☐ Iron Worker
- ☐ Laborer
- ☐ Landscape
- ☐ Marble Mason/Finisher

## Registrations

Search Results: 1 found

Print PDF

Export

PRO-CRAFT CONSTRUCTION, INC.

Detail:

Registration Number: 1000001106

Status: Active

CSLB Number: 467234

Legal Entity Type: Corporation

Mailing Address: 500 Iowa Street  
REDLANDS  
CA 92373

County: San Bernardino

Craft: Plumber

Email: jli@procraftcl.com

## DBA

Name

PRO-CRAFT CONSTRUCTION, INC.

Showing Page 1 of 1

Previous

Next

Add all to my list

My List (1)

View Details

Remove from My List

## Registration History

| Effective Date | Expiration Date |
|----------------|-----------------|
| 7/1/2023       | 6/30/2026       |
| 7/1/2020       | 6/30/2023       |
| 7/1/2019       | 6/30/2020       |
| 5/7/2018       | 6/30/2019       |
| 5/9/2017       | 6/30/2018       |
| 6/9/2016       | 6/30/2017       |
| 6/9/2015       | 6/30/2016       |
| 8/29/2014      | 6/30/2015       |

## BID SCHEDULE

TOTAL BID PRICE + \$18,000.00 ALLOWANCE

\$ 283,060.<sup>00</sup>

Total Bid in Numbers

The costs for any work shown or required in the Contract Documents, but not specifically identified as a bid line item are to be included in the related bid line items and no additional compensation shall be due to Contractor for the performance of the work.

All blank spaces appearing above must be filled in. Failure to fill in any blank spaces may render the Bid non-responsive. In case of discrepancy between the Unit Price and Item Cost set forth for a unit basis item, the Unit Price shall prevail and be utilized as the basis for determining the lowest responsive, responsible Bidder. However, if the amount set forth as a Unit Price is ambiguous, unintelligible or uncertain for any cause, or is omitted, or is the same amount as the entry in the Item Cost column, then the amount set forth in the Item Cost column for the item shall prevail and shall be divided by the estimated quantity for the item and the price thus obtained shall be the Unit Price.

For purposes of evaluating Bids, the District will correct any apparent errors in the extension of unit prices and any apparent errors in the addition of lump sum and extended prices.

The estimated quantities for Unit Price items are for purposes of comparing Bids only and the District makes no representation that the actual quantities of work performed will not vary from the estimates. Final payment shall be determined by the District from measured quantities of work performed based upon the Unit Price.

The undersigned agrees that this Bid Schedule constitutes a firm offer to the District which cannot be withdrawn for the number of calendar days indicated in the Notice Inviting Bids from and after the bid opening, or until a Contract for the work is fully executed by the District and a third party, whichever is earlier.


If the Contract Documents specify alternate bid items, the District can choose to include any, all, or none of the alternate bid items in the Work. If the District selects any of the alternate bid items, the corresponding alternate bid prices shall be added to or deducted from Base Bid Price for the work. The District can award/select alternate bid items at any time(s).

Name of Bidder Pro-Craft Construction, Inc.

Signature \_\_\_\_\_

Name and Title Christopher McFayden, President/CEO

Dated 4/18/2025



## BID GUARANTEE

### BID BOND

[Note: Not required when other form of Bidder's Security, e.g., cash, certified check, or cashier's check, accompanies Bid.]

The makers of this bond are, Pro-Craft Construction, Inc., as Principal, and Philadelphia Indemnity Insurance Company, as Surety and are held and firmly bound unto the Newport-Mesa Unified School District, hereinafter called the District, in the penal sum of TEN PERCENT (10%) OF THE TOTAL BID PRICE of the Principal submitted to District for the work described below, for the payment of which sum in lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the accompanying bid dated April 18, 2025, for MO2025-0006 District Office Gas Utility Upgrade.

If the Principal does not withdraw its Bid within the time specified in the Contract; and if the Principal is awarded the Contract and provides all documents to the District as required by the Contract; then this obligation shall be null and void. Otherwise, this bond will remain in full force and effect.

Surety, for value received, hereby stipulates, and agrees that no change, extension of time, alteration, or addition to the terms of the Contract shall affect its obligation under this bond, and Surety does hereby waive notice of any such changes.

In the event a lawsuit is brought upon this bond by the District and judgment is recovered, the Surety shall pay all litigation expenses incurred by the District in such suit, including reasonable attorneys' fees, court costs, expert witness fees and expenses.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several seals this 11th day of April, 2025, the name and corporate seal of each corporation.

(Corporate Seal)

Pro-Craft Construction, Inc.

Contractor/ Principal

By \_\_\_\_\_

Title Christopher McFayden, President/CEO

Philadelphia Indemnity Insurance Company

Surety

By \_\_\_\_\_ Julia B. Bales

Attorney-in-Fact

Title Attorney-In-Fact

(Corporate Seal)

(Attach Attorney-in-Fact Certificate)

## ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California  
County of San Bernardino)


On April 18, 2025 before me, Ashley Esparza- Notary Public  
(insert name and title of the officer)

personally appeared Christopher McFayden,  
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are  
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in  
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the  
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature *Ashley Esparza* (Seal)



**CALIFORNIA ACKNOWLEDGMENT**

**CIVIL CODE § 1189**

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California

County of Riverside

On APR 11 2025 before me, Stephanie D. Fisher, Notary Public,  
Date Here Insert Name and Title of the Officer

personally appeared Julia B. Bales  
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Place Notary Seal and/or Stamp Above

Signature \_\_\_\_\_  
Signature of Notary Public

**OPTIONAL**

Completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

**Description of Attached Document**

Title or Type of Document: \_\_\_\_\_

Document Date: \_\_\_\_\_ Number of Pages: \_\_\_\_\_

Signer(s) Other Than Named Above: \_\_\_\_\_

**Capacity(ies) Claimed by Signer(s)**

Signer's Name: \_\_\_\_\_

☐ Corporate Officer – Title(s): \_\_\_\_\_

☐ Partner – ☐ Limited ☐ General

☐ Individual ☐ Attorney in Fact

☐ Trustee ☐ Guardian or Conservator

☐ Other: \_\_\_\_\_

Signer is Representing: \_\_\_\_\_

Signer's Name: \_\_\_\_\_

☐ Corporate Officer – Title(s): \_\_\_\_\_

☐ Partner – ☐ Limited ☐ General

☐ Individual ☐ Attorney in Fact

☐ Trustee ☐ Guardian or Conservator

☐ Other: \_\_\_\_\_

Signer is Representing: \_\_\_\_\_

**PHILADELPHIA INDEMNITY INSURANCE COMPANY**

One Bala Plaza, Suite 100  
Bala Cynwyd, PA 19004-0950

**Power of Attorney**

KNOW ALL PERSONS BY THESE PRESENTS: That **PHILADELPHIA INDEMNITY INSURANCE COMPANY** (the Company), a corporation organized and existing under the laws of the Commonwealth of Pennsylvania, does hereby constitute and appoint **Kenneth A. Coate, Julia B. Bales, Andrea Paris and Jonathan Cagner of HUB International of California Insurance Services Inc. - Inland Surety** its true and lawful Attorney-in-fact with full authority to execute on its behalf bonds, undertakings, recognizances and other contracts of indemnity and writings obligatory in the nature thereof, issued in the course of its business and to bind the Company thereby, in an amount not to exceed **\$50,000,000.**

This Power of Attorney is granted and is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of PHILADELPHIA INDEMNITY INSURANCE COMPANY on the 14<sup>th</sup> of November 2016.

**RESOLVED:** That the Board of Directors hereby authorizes the President or any Vice President of the Company: (1) Appoint Attorney(s) in Fact and authorize the Attorney(s) in Fact to execute on behalf of the Company bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof and to attach the seal of the Company thereto; and (2) to remove, at any time, any such Attorney-in-Fact and revoke the authority given. And, be it

**FURTHER RESOLVED:** That the signatures of such officers and the seal of the Company may be affixed to any such Power of Attorney or certificate relating thereto by facsimile, and any such Power of Attorney so executed and certified by facsimile signatures and facsimile seal shall be valid and binding upon the Company in the future with respect to any bond or undertaking to which it is attached.

IN TESTIMONY WHEREOF, PHILADELPHIA INDEMNITY INSURANCE COMPANY HAS CAUSED THIS INSTRUMENT TO BE SIGNED AND ITS CORPORATE SEAL TO BE AFFIXED BY ITS AUTHORIZED OFFICE THIS 5TH DAY OF OCTOBER 2024.

(Seal)




John Glomb, President & CEO  
Philadelphia Indemnity Insurance Company

On this 5<sup>th</sup> day of October, 2024 before me came the individual who executed the preceding instrument, to me personally known, and being by me duly sworn said that he is the therein described and authorized officer of the **PHILADELPHIA INDEMNITY INSURANCE COMPANY**; that the seal affixed to said instrument is the Corporate seal of said Company; that the said Corporate Seal and his signature were duly affixed.

Notary Public:

*Vanessa McKenzie*



Member, Pennsylvania Association of Notaries

residing at:


Linwood, PA

My commission expires:

November 3, 2028

I, Edward Sayago, Corporate Secretary of PHILADELPHIA INDEMNITY INSURANCE COMPANY, do hereby certify that the foregoing resolution of the Board of Directors and the Power of Attorney issued pursuant thereto on the 5<sup>th</sup> day October 2024 are true and correct and are still in full force and effect. I do further certify that John Glomb, who executed the Power of Attorney as President, was on the date of execution of the attached Power of Attorney the duly elected President of PHILADELPHIA INDEMNITY INSURANCE COMPANY.

In Testimony Whereof I have subscribed my name and affixed the facsimile seal of each Company this 11th day of April, 2025.



Edward Sayago, Corporate Secretary  
PHILADELPHIA INDEMNITY INSURANCE COMPANY

STATE OF CALIFORNIA  
DEPARTMENT OF INSURANCE  
SAN FRANCISCO

Nº 07927

Amended

# Certificate of Authority

THIS IS TO CERTIFY THAT, Pursuant to the Insurance Code of the State of California,

Philadelphia Indemnity Insurance Company

of Bala Cynwyd, Pennsylvania, organized under the  
laws of Pennsylvania, subject to its Articles of Incorporation or  
other fundamental organizational documents, is hereby authorized to transact within the State, subject to  
all provisions of this Certificate, the following classes of insurance:

Fire, Marine, Surety, Plate Glass,  
Liability, Boiler and Machinery, Burglary,  
Sprinkler, Automobile, and Miscellaneous

as such classes are now or may hereafter be defined in the Insurance Laws of the State of California.

THIS CERTIFICATE is expressly conditioned upon the holder hereof now and hereafter being in  
full compliance with all, and not in violation of any, of the applicable laws and lawful requirements made  
under authority of the laws of the State of California as long as such laws or requirements are in effect  
and applicable, and as such laws and requirements now are, or may hereafter be changed or amended.

IN WITNESS WHEREOF, effective as of the 14th  
day of October, 2004, I have hereunto  
set my hand and caused my official seal to be affixed this  
14th day of October, 2004.



John Garamendi  
Insurance Commissioner

By

Victoria S. Sidbury  
for Ida Zodrow Deputy  
Asst. Chief Deputy

## NOTICE:

Qualification with the Secretary of State must be accomplished as required by the California Corporations Code promptly after issuance of this Certificate of Authority. Failure to do so will be a violation of Insurance Code Section 701 and will be grounds for revoking this Certificate of Authority pursuant to the covenants made in the application therefor and the conditions contained herein.

## DESIGNATION OF SUBCONTRACTORS

The subcontractor listed below will perform work or labor or render service to the successful Bidder in or about the construction of the work or improvement, or are subcontractors licensed by the State of California who will, under subcontract to the successful Bidder, specially fabricate and install a portion of the work or improvement according to detailed drawings contained in the Contract Documents, in an amount in excess of one-half of one percent ( $1/2$  of 1%) of the Bidder's total bid. Notwithstanding the foregoing, if the work involves the construction of streets and highways, then the Bidder shall list each subcontractor who will perform work or labor or render service to the Bidder in or about the work in an amount in excess of one-half of one percent (0.5%) of the Bidder's Total Bid Price or \$10,000, whichever is greater. No additional time shall be granted to provide the below requested information.

In compliance with the Subletting and Subcontracting Fair Practices Act Chapter 4 (commencing at Section 4100), Part 1, Division 2 of the California Public Contract Code, the Bidder shall set forth below:

- (a) The portion of the work to be done by the subcontractor;
- (b) The name and the location of the place of business;
- (c) The California contractor license number; and
- (d) The DIR public works contractor registration number.

If a Bidder fails to specify a subcontractor or if a Bidder specifies more than one subcontractor for the same portion of work, then the Bidder shall be deemed to have agreed that it is fully qualified to perform that portion of work and that it shall perform that portion itself.

| Portion of Work to be done by Subcontractor | Name of Subcontractor | Location of Business | CSLB Contractor License No. | DIR Registration Number |
|---------------------------------------------|-----------------------|----------------------|-----------------------------|-------------------------|
|                                             |                       |                      |                             |                         |
|                                             |                       |                      |                             |                         |

| Portion of Work to be done by Subcontractor | Name of Subcontractor | Location of Business | CSLB Contractor License No. | DIR Registration Number |
|---------------------------------------------|-----------------------|----------------------|-----------------------------|-------------------------|
|                                             |                       |                      |                             |                         |
|                                             |                       |                      |                             |                         |
|                                             |                       |                      |                             |                         |
|                                             |                       |                      |                             |                         |
|                                             |                       |                      |                             |                         |

## BIDDER INFORMATION AND EXPERIENCE FORM

### INFORMATION ABOUT BIDDER

(Indicate not applicable ("N/A") where appropriate.)

**NOTE:** Where Bidder is a joint venture, pages shall be duplicated and information provided for all parties to the joint venture.

- 1.0 Name of Bidder: Pro-Craft Construction, Inc.
- 2.0 Type, if Entity: Corporation
- 3.0 Bidder Address: 500 Iowa Street, Redlands, CA 92373
- 909-797-2812 909-790-5222  
Facsimile Number Telephone Number  
estimating@procraftci.com  
Email Address
- 4.0 How many years has Bidder's organization been in business as a Contractor?  
20+ \*\*See Attached\*\*
- 5.0 How many years has Bidder's organization been in business under its present name? 20+ \*\*See Attached\*\*
- 5.1 Under what other or former names has Bidder's organization operated?  
\*\*See Attached\*\*
- 6.0 If Bidder's organization is a corporation, answer the following:
- 6.1 Date of Incorporation: 1/1/2006
- 6.2 State of Incorporation: California
- 6.3 President's Name: Christopher McFayden, President/CEO
- 6.4 Vice-President's Name(s): N/A
- 6.5 Secretary's Name: Timothy McFayden, SEC
- 6.6 Treasurer's Name: Susan McFayden, CFO

April 18, 2025

Newport Mesa Unified School District  
Attn: Jonathan Geiszler  
2985 Bear Street  
Costa Mesa, CA 92626

**Re: Other Names Used**

Aliases and Other Licenses Used:

Pro-Craft Plumbing Company, Inc. (Corp.)  
License #: 467234  
Dates: 2006 - 2010

Pro-Craft Plumbing Company (Sole Prop)  
License #: 467234  
Dates: 2003 - 2006

  
\_\_\_\_\_  
Christopher McFayden, President / CEO



7.0 If an individual or a partnership, answer the following:

7.1 Date of Organization: N/A

7.2 Name and address of all partners (state whether general or limited partnership):

N/A  
\_\_\_\_\_  
\_\_\_\_\_

8.0 If other than a corporation or partnership, describe organization and name principals:

N/A  
\_\_\_\_\_  
\_\_\_\_\_

9.0 List other states in which Bidder's organization is legally qualified to do business.

N/A  
\_\_\_\_\_  
\_\_\_\_\_

10.0 What type of work does the Bidder normally perform with its own forces?

Plumbing, On and Off Site Utilities, Fire Suppression, Plumbing Services  
\_\_\_\_\_

11.0 Has Bidder ever failed to complete any work awarded to it? If so, note when, where, and why:

No  
\_\_\_\_\_

12.0 Within the last five years, has any officer or partner of Bidder's organization ever been an officer or partner of another organization when it failed to complete a contract? If so, attach a separate sheet of explanation:

No  
\_\_\_\_\_  
\_\_\_\_\_

13.0 List Trade References:

Inland Building Construction Companies, Inc., 323 S. Sierra Way, San Bernardino, CA 92408

Contact: Tim Feinauer, 909-281-0396, tfeinauer@ibccinc.com

Peterson Grading & Paving, Inc., 515 W. Cully Dr., Orange, CA 92865

Contact: Jake Straub, 714-788-6866, jake@pgppaving.com

14.0 List Bank References (Bank and Branch Address):

US Bank

Brian McGuire, brian.mcguire@usbank.com, 760-845-8323

72260 Highway 111, Palm Desert, CA 92260

15.0 Name of Bonding Company and Name and Address of Agent:

Philadelphia Indemnity Insurance Company

Julia Bales, julia.bales@hubinternational.com, 951-788-8581

3390 University Ave., Ste. 300, Riverside, CA 92501

**[REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK]**

LIST OF CURRENT PROJECTS (BACKLOG)

[\*\*Duplicate Page if needed for listing additional current projects. \*\*]

| Project          | Client Reference<br>(agency name/contact info) | Description of Bidder's Work | Completion Date | Cost of Bidder's Work |
|------------------|------------------------------------------------|------------------------------|-----------------|-----------------------|
| **See Attached** |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |

**Pro-Craft Construction, Inc. - Work on Hand**

|       | (i) Job Description                              | Jobsite Address                                       | Scope                | Contract Amount | Final Amount | P / GC | (iii) Owner's Name and Name of Owner's Representative                                                                                                               | (iii) Owner's Name and Name of Owner's Representative                                                              | Phone        | (iv) Architect's Info                                                          | Phone        | (v) percent complete |
|-------|--------------------------------------------------|-------------------------------------------------------|----------------------|-----------------|--------------|--------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------|--------------|--------------------------------------------------------------------------------|--------------|----------------------|
|       | <b>Projects in Progress</b>                      |                                                       |                      |                 |              |        |                                                                                                                                                                     |                                                                                                                    |              |                                                                                |              |                      |
| 19100 | Dietetics VA Kitchen Seismic                     | 11301 Wilshire Blvd., Los Angeles, CA 90073           | Site, Plumbing       | \$1,522,500     | TBD          | GC     | Department of Veteran Affairs c/o Stronghold Engineering, 2000 Market St., Riverside, CA 92501                                                                      | <a href="mailto:kirk@teamsei.com">kirk@teamsei.com</a>                                                             | 951-684-9303 | LEO A Daly, 550 South Hope Street, 27th Floor, Los Angeles, CA 90071           | 213-629-0100 | 99%                  |
| 20034 | Beverly Hills B3 B4                              | 241 S. Moreno, Beverly Hills, CA 90212                | Plumbing             | \$959,040       | TBD          | PTC    | Beverly Hills USD, c/o ProWest Constructors 22710 Palomar Street, Wildomar, CA 92595                                                                                | Sam Osman<br><a href="mailto:samo@prowestconstructors.com">samo@prowestconstructors.com</a>                        | 951-805-4119 | DLR Group, 700 S. Flower Street, 22nd Floor, Los Angeles, CA 90017             | 213-373-6286 | 99%                  |
| 20075 | JAM Jail                                         | 13420 Alton Pkwy, Irvine, CA 92618                    | Site, Plumbing       | \$18,070,000    | TBD          | GC     | Orange County Sheriff Department, 431 The City Drive South, Orange, CA 92868, c/o Bernards, 3633 E. Inland Empire Blvd., Ontario, CA 91764                          | Nick Garcia<br><a href="mailto:ngarcia@bernards.com">ngarcia@bernards.com</a>                                      | 818-402-5708 | Aecom Architecture, 1999 Avenue of the Stars, Ste. 2600, Los Angeles, CA 90067 | 714-567-2400 | 99%                  |
| 21042 | SEED LA                                          | 8400 S. Vermont Ave., Los Angeles, CA 90044           | Site Utilities       | \$554,400       | TBD          | GC     | SEED LA Facilities, LLC., c/o Bernards Builders, Inc. 555 First street, San Fernando, CA 91340                                                                      | Jon Stoa<br><a href="mailto:jstoa@bernards.com">jstoa@bernards.com</a>                                             | 562-665-7640 | Adobe Communities Architects, 1149 S Hill St Ste 700, Los Angeles, CA 90015    | 213-629-2702 | 92%                  |
| 21106 | Vista High School                                | 1 Panther Way Vista, CA 92084                         | Site Utilities       | \$4,778,919     | TBD          | LLB    | Vista Unified School District, c/o Erickson Hall Construction                                                                                                       | Erin Ryan-Todd<br><a href="mailto:eryan@ericksonhall.com">eryan@ericksonhall.com</a>                               | 619-372-2141 | Alphastudio Design Group, 6152 Innovation Way, Carlsbad, CA 92009              | 760-431-2444 | 99%                  |
| 21139 | JCC Indio Courts Site Only                       | 47671 Oasis Street, Indio, CA 92201                   | Site Utilities       | \$2,197,000     | TBD          | GC     | Judicial Council of California, 2255 N Ontario Street, Suite 200, Burbank, CA 91504, c/o Rudolph and Sletten,                                                       | Anthony Chiusano<br><a href="mailto:anthony.chiusano@rconst.com">anthony.chiusano@rconst.com</a>                   | 626-864-5598 | KPFF Consulting Engineers, 6080 Center Drive, Suite 700, Los Angeles, CA 90045 | 310-665-2800 | 99%                  |
| 22009 | Suzanne MS Fire                                  | 525 Suzanne Rd, Walnut, CA 91789                      | Fire Sprinklers      | \$180,000       | TBD          | GC     | Walnut Valley USD, 880 S. Lemon Ave, Walnut, CA 91789, c/o R.C. Construction Services, Inc. 2223 N. Locust Avenue, Rialto, CA 92377                                 | Daniel Rodriguez<br><a href="mailto:Daniel.Rodriguez@rccconstruction.com">Daniel.Rodriguez@rccconstruction.com</a> | 909-721-0062 | DC Architects, 820 N. Mountain Ave., Suite 200, Upland, CA 91786               | 909-985-6939 | 97%                  |
| 22027 | Oatsie's Place                                   | 16015 Sherman Way, Van Nuys, CA 91406                 | Plumbing             | \$454,720       | TBD          | GC     | 16015 Sherman, L.P., c/o Howard CDM, The Regents of the University of California, c/o Turner Construction, 1900 S. State College Blvd., Ste. 150, Anaheim, CA 92806 | Martin D Howard<br><a href="mailto:mhoward@howardcdm.com">mhoward@howardcdm.com</a>                                | 562-427-4124 | Studio One Eleven, 245 E. Third St., Long Beach, CA 90802                      | 562-901-1557 | 95%                  |
| 22028 | UCR SHCC                                         | University Ave., Riverside, CA 92521                  | Site Utilities       | \$578,091       | TBD          | GC     |                                                                                                                                                                     | Justin Bertain<br><a href="mailto:jbertain@tcco.com">jbertain@tcco.com</a>                                         | 213-216-5681 | HGA, 1301 Colorado Ave., Santa Monica, CA 90404                                | 310-557-7676 | 98%                  |
| 22047 | PCC Armen                                        | 1570 E. Colorado Blvd., Pasadena, CA 91106            | Site, Plumbing, Fire | \$5,859,000     | TBD          | GC     | Pasadena City College, c/o PCL Construction, 655 N. Central Ave Ste. 1600, Glendale, CA 91203                                                                       | Matt Leavitt<br><a href="mailto:mleavitt@pcl.com">mleavitt@pcl.com</a>                                             | 602-377-7001 | Cannon Design 155 S. Fair Oaks, 2nd Floor, Pasadena, CA 91105                  | 626-993-2003 | 99%                  |
| 22056 | McDaniel (Harvard)                               | 1047 S. Harvard Blvd                                  | Plumbing             | \$498,365       | TBD          | GC     | c/o Howard CDM,                                                                                                                                                     | Andrew Lee<br><a href="mailto:alee@howardcdm.com">alee@howardcdm.com</a>                                           | 562-304-1482 | Studio One Eleven, 245 E. Third St., Long Beach, CA 90802                      | 562-901-1557 | 92%                  |
| 22093 | CSUSB Performing Arts Bldg                       | 5500 University Pkwy., San Bernardino, CA 92407       | Plumbing             | \$2,110,103     | TBD          | CMAR   | Trustees of California State University, c/o Rudolph and Sletten                                                                                                    | Esteban Hernandez<br><a href="mailto:esteban_hernandez@rconst.com">esteban_hernandez@rconst.com</a>                | 626-327-5229 | HGA, 1301 Colorado Ave., Santa Monica, CA 90404                                | 310-557-7600 | 88%                  |
| 22101 | Applied Medical Plumbing                         | 20202 Windrow Dr., Lake Forest, CA 92603              | Plumbing             | \$2,070,000     | TBD          | GC     | Applied Medical Resources, c/o Swinerton                                                                                                                            | Eric Quezada<br><a href="mailto:eric.quezada@rconst.com">eric.quezada@rconst.com</a>                               | 626-222-8261 | TD Architects, Business Center Dr., Irvine, CA 92612                           | 949-553-8900 | 99%                  |
| 22102 | Applied Medical                                  | 20203 Windrow Dr., Lake Forest, CA 92603              | Site Utilities       | \$498,000       | TBD          | GC     | Applied Medical Resources, c/o Swinerton                                                                                                                            | Ehann Hanna<br><a href="mailto:Ehanna@swinerton.com">Ehanna@swinerton.com</a>                                      | 213-328-9012 | TD Architects, Business Center Dr., Irvine, CA 92613                           | 949-553-8901 | 99%                  |
| 22104 | 3552 Whittier                                    | 3552 Whittier Blvd., Los Angeles, CA 90023            | Site, Plumbing       | \$1,596,140     | TBD          | GC     | Mercy Housing California 100, LP, c/o Suffolk Construction Company, Inc.                                                                                            | Ellie Nazari<br><a href="mailto:ellie.nazari@swinerton.com">ellie.nazari@swinerton.com</a>                         | 949-285-5592 | Abode Communities, 1149 S. Hills St. Ste. 700, LA, CA 90015                    | 213-629-270  | 99%                  |
| 22106 | Magnolia HS Clrm Bldg                            | 2450 W Ball Rd., Anaheim, CA 92804                    | Site Utilities       | \$516,433       | TBD          | GC     | Anaheim Union High School District, c/o Erickson Hall                                                                                                               | Matthew Mayoya<br><a href="mailto:mmayoya@suffolk.com">mmayoya@suffolk.com</a>                                     | 415-720-4362 | Perkins Eastman, 3194 D Airport Loop Dr, Costa Mesa, CA 92626                  | 714-427-0277 | 92%                  |
| 22111 | SAUSD Valley HS Theater Renovation Fire          | 1801 S. Greenville St., Santa Ana, CA 92704           | Fire Sprinklers      | \$421,000       | TBD          | PTC    | Santa Ana USD, c/o Tilden-Coil, 3612 Mission Inn Avenue, Riverside, CA 92501                                                                                        | Vigin Shaji<br><a href="mailto:vshaji@ericksonhall.com">vshaji@ericksonhall.com</a>                                | 909-821-0639 | BakerNowicki design studio, 731 Ninth Avenue, Suite A, San Diego, CA 92101     | 619-795-2450 | 99%                  |
| 22123 | Baldwin Park HS Gym                              | 3900 N. Puente Ave, Baldwin Park, CA 91706            | General Contracting  | \$864,000       | TBD          | LLB    | Baldwin Park USD, c/o Balfour Beatty,                                                                                                                               | Tanya Severns<br><a href="mailto:tseverns@tilden-coil.com">tseverns@tilden-coil.com</a>                            | 949-333-9871 | HMC Architects, 3546 Concourse Street, Ontario, CA 91764                       | 909-989-9979 | 99%                  |
| 22158 | Orange Coast Chemistry Bldg Site                 | 2701 Fairview Road, Costa Mesa, CA 92626              | Site Utilities       | \$478,000       | TBD          | PTC    | Coast Community College District, c/o CW Driver                                                                                                                     | Sam Fakh<br><a href="mailto:sfakh@balfourbeattyus.com">sfakh@balfourbeattyus.com</a>                               | 949-246-7494 | tBP/Architecture, 4611 Teller Ave, Newport Beach, CA 92660                     | 949-673-0300 | 94%                  |
| 22159 | Orange Coast Chemistry Bldg Plumbing             | 2702 Fairview Road, Costa Mesa, CA 92626              | Plumbing             | \$4,548,000     | TBD          | PTC    | Coast Community College District, c/o CW Driver                                                                                                                     | Jeff Wang<br><a href="mailto:jwang@balfourbeattyus.com">jwang@balfourbeattyus.com</a>                              | 949-246-9401 | tBP/Architecture, 4611 Teller Ave, Newport Beach, CA 92661                     | 949-673-0301 | 98%                  |
| 22173 | Mountainview HS Track & Field                    | 2900 Parkway Drive, El Monte, CA 91732                | Site, Plumbing       | \$784,000       | TBD          | GC     | El Monte Union High School District, c/o Miller Construction                                                                                                        | Donny Dymond<br><a href="mailto:ddymond@cwdriver.com">ddymond@cwdriver.com</a>                                     | 909-484-1009 | HMC Architects, 3546 Concourse Street, Ontario, CA 91764                       | 909-989-9979 | 99%                  |
| 22174 | Arroyo HS Track & Field                          | 4921 Cedar Ave, El Monte, CA 91732                    | Site, Plumbing       | \$521,000       | TBD          | GC     | El Monte Union High School District, c/o Miller Construction                                                                                                        | Matt Cunanan<br><a href="mailto:mcunanan@cwdriver.com">mcunanan@cwdriver.com</a>                                   | 909-484-1009 | HMC Architects, 3546 Concourse Street, Ontario, CA 91765                       | 909-989-9980 | 99%                  |
| 22180 | Pomona Water Resource Building                   | 738, 752 & 768 W. Commercial Street, Pomona, CA 91768 | Site, Plumbing       | \$1,770,000     | TBD          | GC     | City of Pomona Water Resource Department, c/o Kemp Bros. Construction, Inc.                                                                                         | Ray Weaver<br><a href="mailto:rweaver@cwdriver.com">rweaver@cwdriver.com</a>                                       | 562-360-5628 | Sillman, 7515 Metropolitan Dr., Ste. 400, San Diego, CA 92108                  | 951-313-0205 | 99%                  |
| 22186 | HDR SGL Carbon Fender Site Utilities Segregation | 1614 139th St, Gardena, CA                            | Site Utilities       | \$734,000       | TBD          | GC     | SGL Carbon, LLC, c/o Bernards                                                                                                                                       | Mark Dorf<br><a href="mailto:mark@pcm-construction.com">mark@pcm-construction.com</a>                              | 424-571-2305 | HDR Engineering, Inc., 3230 El Camino Real, suite 200, Irvine, CA 92602        | TBD          | 99%                  |

**Pro-Craft Construction, Inc. - Work on Hand**

|       |                                                  |                                                     |                       |             |     |       |                                                                                                                     |                                                                                  |                              |                                                                                              |                                                                        |              |     |
|-------|--------------------------------------------------|-----------------------------------------------------|-----------------------|-------------|-----|-------|---------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------|------------------------------|----------------------------------------------------------------------------------------------|------------------------------------------------------------------------|--------------|-----|
| 22190 | La Mirada HS                                     | 13520 Adelfa Drive, La Mirada, CA 90638             | Site, Plumbing, Fire  | \$2,067,750 | TBD | GC    | Norwalk La Mirada Unified School District, c/o Erickson Hall Construction                                           | Brian Skajem<br>bskajem@ericksonhall.com<br>Anthony Han<br>ahan@ericksonhall.com | 760-533-1065<br>760-670-8896 | tBP Architecture, 4611 Teller Ave, Ste.100, Newport Beach, CA 92660                          | 949-373-0300                                                           | 99%          |     |
| 22206 | Val Verde Central Kitchen                        | 975 Morgan St., Perris, CA 92571                    | Site, Plumbing        | \$2,121,000 | TBD | LLB   | Val Verde Unified School District, c/o Erickson Hall Construction, 500 Corporate Drive, Escondido, CA 92029         | Joe Bunker<br>jbunker@ericksonhall.com                                           | 951-662-5744                 | DC Architects, 1490 N. Claremont, Ste.201, Claremont, CA 91711                               | 909-985-6939                                                           | 99%          |     |
| 22209 | Villa Park High School Phase 2                   | 18042 Taft Ave., Villa Park, CA 92861               | Site Utilities        | \$1,178,600 | TBD | GC    | Orange USD c/o Pinner Construction, 1255 South Lewis St., Anaheim, CA 92805                                         | Lou Valadez<br>lou@pinnerconstruction.com                                        | 714-733-9702                 | LPA, Inc, 5161 California Ave, Ste 100, Irvine, CA 92617                                     | 949-701-4143                                                           | 99%          |     |
| 23029 | UCLA CHS Emergency Power Upgrade                 | 833 Tiverton Ave., Los Angeles, CA 90095            | Fire Sprinklers       | \$94,000    | TBD | PTC   | University of California, Los Angeles, c/o BNBuilders, Inc.                                                         | Aaron Lee<br>aaron.lee@bnbbuilders.com                                           | 657-766-229                  | P2S ENG, 5000 East Spring Street, Suite 800, Long Beach, CA 90815                            | 562-497-2999                                                           | 36%          |     |
| 23042 | Malibu High School Phase 1                       | 30215 Morning View Dr, Malibu, CA 90265             | Site Utilities        | \$5,779,000 | TBD | LLB   | Santa Monica-Malibu Unified School District, c/o CW Driver                                                          | Jeff Bara<br>jbara@cwdriver.com                                                  | 323-816-9635                 | NAC Architecture, 837 N. Spring st. 3rd Floor, LA, CA 90012                                  | 323-475-8075                                                           | 76%          |     |
| 23044 | SCG Control Center Modernization                 | 8101 Rosemead Blvd., Pico Rivera, CA 90660          | Site, Plumbing        | \$2,575,000 | TBD | GC    | Southern California Gas Company, c/o Turner Construction                                                            | Kevin Golder<br>kgolder@tcco.com                                                 | 714-618-5301<br>213-670-5133 | DGA, 2550 Fifth Ave. Suite 115, San Diego, CA 92103                                          | 760-525-0167                                                           | 99%          |     |
| 23063 | Alhambra H.S. Alterations                        | 101 South 2nd Street, Alhambra, CA 91802            | Site, Plumbing        | \$542,000   | TBD | LLB   | Alhambra USD, c/o Neff Construction, Inc., 1701 S. Bon View Ave. Ontario, CA 91761                                  | John Squillace Jr<br>johns@neffcon.com                                           | 805-607-3637                 | Rachlin Partners / Huckabee, 8640 National Blvd. Culver City, CA 90232                       | 310-204-3400                                                           | 99%          |     |
| 23075 | Palm Springs Navigation Center                   | 3589 McCarthy Rd, Palm Springs, CA 92262            | Site Utilities        | \$2,388,000 | TBD | CMAR  | City of Palm Springs, c/o Tilden-Coil Constructors, 3200 East Tahquitz Canyon Way, Palm Springs, CA 92262           | Matthew Graham<br>mgram@tilden-coil.com                                          | 909-841-5112                 | John Friedman Alice Kimm Architects, 1461 E 14th Street, Los Angeles, CA 90033               | 213-253-4740                                                           | 99%          |     |
| 23079 | Fountain Valley                                  | 17816 Bushard St., Fountain Valley, CA 92708        | Site, Plumbing        | \$249,400   | TBD | LLB   | Huntington Beach Union Highschool District, c/o Balfour Beatty                                                      | David Meyer<br>dmeyer@balfourbeattyus.com                                        | 949-910-1247                 | PBK Architects, 2400 E Katella Ave, Suite 950, Anaheim, CA 92806                             | 949-548-5000                                                           | 99%          |     |
| 23081 | El Dorado Country Club Spa & Fitness             | 46014 E. Eldorado Dr., Indian Wells, CA 92210       | Site Utilities        | \$1,532,000 | TBD | GC    | Eldorado Country Club, c/o C.W. Driver, 468 Rosemead Blvd, Pasadena, CA 91107                                       | Jonathan Keene<br>jkeene@cwdriver.com                                            | 949-606-5393                 | Delawie, 1515 Morena Blvd, San Diego, CA 92101                                               | 619-299-6690                                                           | 99%          |     |
| 23083 | Fallbrook High School CTE                        | 2400 S Stage Coach Lane, Fallbrook, CA 92028        | Site, Plumbing        | \$1,562,000 | TBD | LLB   | Fallbrook Union High SD, c/o Erickson Hall                                                                          | Joanna Cady<br>jcady@ericksonhall.com                                            | 760-796-7700<br>760-310-6192 | Brian Erickson<br>berickson@ericksonhall.com                                                 | Ruhnau Clarke Architects, 5751 Palmer Way, Suite C, Carlsbad, CA 92010 | 760-438-5899 | 70% |
| 23084 | SAUSD Villa HVAC and SPOE                        | 1441 E. Chestnut Ave., Santa Ana, CA 92562          | Site, Plumbing        | \$473,000   | TBD | GC    | Santa Ana USD, c/o D.F. Perez Construction, Inc., 2840 E La Crestsa Ave. Anaheim, CA 92806                          | Jose Cardenas<br>josec@dfperez.com                                               | 714-323-2273                 | DLR GROUP Baker Nowicki, 731 Ninth Avenue, Suite A, San Diego, California 92101              | 619-795-2450                                                           | 99%          |     |
| 23105 | Duarte HS Gymnasium Ph. 2                        | 1565 Central Ave., Duarte, CA 91010                 | Site, Plumbing        | \$3,037,400 | TBD | LLB   | Duarte USD - CM Erickson Hall, c/o Bernards, 555 First Street San Fernando CA 91340                                 | Gustavo Becerra<br>gbecerra@bernards.com                                         | 714-642-2636                 | Little Diversified Architectual Consulting, 1300 Dove St, Suite 100, Newport Beach, CA 92660 | 949-698-1450                                                           | 93%          |     |
| 23106 | CSU Channel Islands Gateway Hall                 | 1 University Drive, Camarillo, CA 93012             | Site, Plumbing        | \$2,763,600 | TBD | GC    | California State University, c/o Swinerton Builders, 1150 S. Olive St. 27th Floor LA, CA 90015                      | Monica Sosa<br>monica.sosa@swinerton.com                                         | 213-896-3400                 | AC Martin, 444 S. Flower St. Suite #1200 LA, CA 90071                                        | 213-614-6157                                                           | 66%          |     |
| 23125 | SBC Valley Communications Center                 | S. Lena Rd & Rialto Ave, San Bernardino, CA 92408   | Site, Fire Sprinklers | \$3,765,800 | TBD | DB    | San Bernardino County, c/o Swinerton, 200 North Main Street, Santa Ana, CA 92706                                    | Neil Lawley<br>nlawley@swinerton.com                                             | 530-339-0502                 | LPA Design Studios, 5161 California Ave, Ste 100., Irvine, CA 92617                          | 949-701-4046                                                           | 26%          |     |
| 23126 | RUSD Longfellow Gas Line Replacement             | 3610 Eucalyptus Ave., Riverside,CA 92507            | Plumbing              | \$188,000   | TBD | PTC   | Riverside USD, Neff Construction, Inc., 3380 14th Street Riverside, CA 92501                                        | John Squillace Jr<br>jhons@neffcon.com                                           | 805-607-3637                 | DLR Group, 1650 Spruce Street, Suite 300, Riverside, CA 92504                                | 951-682-0470                                                           | 99%          |     |
| 23135 | FJUHSD Pool Replacement                          | 201 E Chapman Ave, Fullerton, CA 92832              | Site, Plumbing        | \$874,000   | TBD | GC    | Fullerton Joint Union High School District, c/o New Dynasty Construction, 3002 Dow Ave., Ste. 204, Tustin, CA 92780 | Al Chegini<br>achegini@new-dc.com                                                | 949-502-6400<br>949-502-6400 | Sherwin Chegini<br>schegini@new-dc.com                                                       | pjhm architects, 24461 Ridge Route Drive #100, Laguna Hills, CA 92653  | 949-496-6191 | 99% |
| 23143 | Wilson HS Aquatics                               | 4400 E 10th St, Long Beach, CA 90804                | Site Utilities        | \$2,923,387 | TBD | LLB   | Long Beach USD C/O Bernards , 555 First Street, San Fernando, CA 91340                                              | Jenae Decker<br>jdecker@bernards.com                                             | 714-485-9797                 | PBK Architect, 3110 E. Guasti Rd., Ste 300, Ontario, CA 91761                                | N/A                                                                    | 54%          |     |
| 23171 | OMSD Vina Danks MS                               | 1020 N. Vine Avenue, Ontario, CA 91762              | Site, Plumbing        | \$414,000   | TBD | LLB   | Ontario-Montclair School District, C/O Tilden-Coil Constructors, 3612 Mission Inn Ave, Riverside, CA 92501          | Steve Fuentes<br>sfuentes@tilden-coil.com                                        | 909-821-0639<br>951-202-8202 | PBK Architects, Inc., 8163 Rochester Ave #100, Rancho Cucamonga, CA 91730                    | 909-987-0909                                                           | 99%          |     |
| 23173 | LBUSD Avalon Fields                              | 200 Falls Canyon Road, Avalon, CA 90704             | Site Utilities        | \$1,050,018 | TBD | LLB   | Long Beach Unified School District, C/O 2H Construction                                                             | Steve Marcy<br>smarcy@2hconstruction.com                                         | 562-719-3934                 | NAC Architecture, 837 North Spring St, Third Floor, Los Angeles, CA 90012                    | N/A                                                                    | 6%           |     |
| 23189 | GUSD Hoover HS Pool Replacement                  | 651 Glenwood Road, Glendale, CA 91202               | Site, Plumbing        | \$683,000   | TBD | LLB   | Glendale USD, C/O Balfour Beatty, 1501 Quail Street, Suite 130, Newport Beach, CA 92660                             | David Meyer<br>dmeyer@balfourbeattyus.com                                        | 949-910-1247                 | tBP/Architecture, 4611 Teller Ave., Newport Beach, CA 92660                                  | 949-673-0300                                                           | 83%          |     |
| 23191 | Paloma Valley High School Campus Additions       | 31375 Bradley Rd, Menifee, CA 92584                 | Fire Protection       | \$584,000   | TBD | LLB   | Perris Union High School District, Miller Construction                                                              | Aaron Eldardo<br>aaron@millercon.com                                             | 909-484-1009                 | pjhm architects, 24461 Ridge Route Drive #100, Laquna Hills, CA 92653                        | 949-496-6191                                                           | 31%          |     |
| 23194 | UCLA Tourney Rd Suite 1100 Medivator and Endodry | 27235 Tourney Rd., Santa Clarita, CA 91356          | Plumbing              | \$111,000   | TBD | GC    | UCLA Health- Planning, Design and Construction, C/O 2H Construction, 2653 Walnut Ave., Signal Hill, CA 90755        | Quang Nguyen<br>quang@2hconstruction.com                                         | 562-572-5307                 | cja Architects, 3633 Long Beach Blvd., Suite 200, Long Beach, CA 90807                       | 562-595-5666                                                           | 99%          |     |
| 23202 | Windward Art Center                              | 11350 Palms Boulevard, Los Angeles, CA 90066        | Plumbing              | \$1,114,000 | TBD | GC    | Windward School, C/O Turner Construction, Inc., 1900 S. State College Blvd. Suite# 150 Anaheim, Ca 92806            | Andrew Kung<br>akung@tcco.com                                                    | 714-290-6883                 | John Sergio Fisher & Associates (JSFA), 5567 Reseda Blvd. Suite 209 Tarzana, CA 91356        | 818-344-3045                                                           | 56%          |     |
| 23220 | Oro Grande Multi Building Complex                | 19900 National Trails Highway, Oro Grande, CA 92368 | Plumbing              | \$1,790,000 | TBD | DB/DA | Oro Grande School District, C/O Bernards Bros, Inc. ,555 First Street San Fernando, CA. 91340                       | Adam Todd<br>atodd@bernards.com                                                  | 424-200-0760                 | Lynn Capouya, INC., 17992 Mitchel S. Suite 110 Irvine, CA 92614                              | 949-756-0150                                                           | 15%          |     |
| 23223 | LBUSD Lakewood HS Aquatic Center                 | 4400 Briercrest Ave., Lakewood CA 90713             | Site Utilities        | \$1,944,800 | TBD | LLB   | Long Beach USD, C/O Balfour Beatty                                                                                  | Chad Olson<br>colson@balfourbeattyus.com                                         | 949-566-1512                 | StudioWC, 515 Encinitas Bl, Ste 201, Encinitas, CA 92024                                     | N/A                                                                    | 62%          |     |
| 23227 | Orange County Youth Transition Center            | 331 The City Drive South, Orange, CA 92868          | Site Utilities        | \$4,488,000 | TBD | DB    | Orange County , C/O Balfour Beatty                                                                                  | Jeff Calvet<br>jcalvet@balfourbeattyus.com                                       | 951-541-4677<br>949-502-4000 | Matt Baroni<br>mbaroni@balfourbeattyus.com                                                   | DLR Group, 700 S. Flower Street, Suite 2200, Los Angeles, CA 90017     | N/A          | 4%  |
| 23228 | Ridgemoore ES Modular                            | 25455 Ridgemoor Rd., Sun City, CA 92586             | Site, Plumbing        | \$489,000   | TBD | LLB   | Menifee Union School District, C/O Bernards                                                                         | Joe Justice<br>jjustice@bernards.com                                             | 951-481-0549                 | MGPA Architecture, 6965 El Camino Real, Suites 105-278                                       | 760-929-1500                                                           | 99%          |     |
| 23234 | OMSD Nutrition Center Cold Storage               | 1525 S. Bon View Avenue, Ontario, CA 91761          | Fire Protection       | \$111,000   | TBD | LLB   | Ontario Montclair School District, C/O Neff Construction                                                            | Tom Wertenan<br>tomw@neffcon.com                                                 | 909-240-0044                 | PBK Architects, Inc, 8163 Rochester Avenue, Suite 100, Rancho Cucamonga,                     | 909-987-0909                                                           | 93%          |     |
| 23244 | Ventura County Fire Station                      | 2977 Mountclif Blvd, Thousand Oaks, CA 91360        | Plumbing              | \$195,000   | TBD | GC    | County of Ventura, C/O Telacu, 604 N. Eckhoff Street, Orange CA 92868                                               | Tim Spencer<br>tspencer@telacu.com                                               | 714-4746639                  | RRM Design Group, 10 E. Figueroa St., Ste 200 Santa Barbara, CA 93101                        | 805-963-8283                                                           | 93%          |     |
| 24032 | Compton HS                                       | 501 D. Santa Fe Avenue, Compton, CA 90221           | Site, Plumbing, Fire  | \$4,289,000 | TBD | GC    | Compton Unified School District, CM Cumming Group, C/O Swinerton                                                    | Tony Kim<br>tony.kim@swinerton.com                                               | (949) 402-6162               | DLR Group, 700 S Flower St. 22nd Floor Los Angeles, CA 90017                                 | N/A                                                                    | 37%          |     |

**Pro-Craft Construction, Inc. - Work on Hand**

|       |                                                                 |                                                                                         |                       |             |     |       |                                                                                                                                                                    |                                                                                                        |                                                                                   |                                                                               |                                                                        |              |    |
|-------|-----------------------------------------------------------------|-----------------------------------------------------------------------------------------|-----------------------|-------------|-----|-------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------|-------------------------------------------------------------------------------|------------------------------------------------------------------------|--------------|----|
| 24047 | NOCCCD Anaheim Campus Tower First Floor                         | 1830 West Romneya Drive, Anaheim, CA 92801                                              | Site Utilites         | \$153,000   | TBD | GC    | North Orange County Community College, C/O PCL Construction Services, Inc. 255 E Rincon St Ste 321, Corona, CA 92879                                               | Chad Nelson<br>cnelson@pcd.com<br>Sheldon Nelson<br>snelson@pcd.com<br>Ruben Mero<br>ruben@neffcon.com | 818-296-7745<br>818-389-6966                                                      | SVA Architects, 6 Hutton Centre Dr, Ste 1150, Santa Ana, CA 92707             | 949-809-3380                                                           | 5%           |    |
| 24061 | LBUSD Tincher K-8                                               | 1701 Petaluma Ave., Long Beach Beach, CA 90815                                          | Plumbing              | \$1,104,000 | TBD | LLB   | Long Beach Unfied School District, C/O, Neff Construction, Inc., 1701 S. Bon View Ave. Ontario, CA 91761                                                           | Tony Amezcua<br>jamezcua@neffcon.com                                                                   | 909-706-8770<br>909-563-0712                                                      | PBK Architects, 8163 Rochester Ste. 100 Rancho Cucamonga, CA 91730            | 909-987-0909                                                           | 0%           |    |
| 24090 | Harvard Westlake River Park                                     | 4141 Whitsett Avenue, Studio City California 91604                                      | Site Utilities        | \$4,539,000 | TBD | GC    | 4141 Whitsett Management LLC c/o Matt Contruction, 9814 Norwalk Blvd. #100, Santa Fe Sprngs, CA 90670                                                              | Nolan Caldwell<br>ncaldwell@mattconstruction.com                                                       | 562-477-8829                                                                      | Gensler, 500 S. Figueroa St., Los Angeles, CA 90071                           | 213-327-3600                                                           | 4%           |    |
| 24095 | LBUSD Avalon K-12 Shade Structure                               | 200 Falls Canyon Rd, Avalon, CA 90704<br>1200 East California Boulevard, Pasadena, CA   | Site Utilites         | \$62,000    | TBD | GC    | Long Beach Unified School District C/O 2H Construction<br>California Institute of Technology, C/O Rudolph and Sletten, Inc.                                        | Steven Marcy<br>smarcy@2hconstruction.com<br>Ruben Hermosillo<br>ruben.hermosillo@rconst.com           | 562-719-3934                                                                      | NAC Architecture, 837 North Spring Street, Third Floor, Los Angeles, CA 90012 | 323-475-8075                                                           | 77%          |    |
| 24098 | Caltech Karthikeyan Lab Renovation                              | Various, 9 Sites                                                                        | Fire Protection       | \$21,000    | TBD | DB    | Chino Valley Unified School District, CM- CW Driver, 11879 Sebastian Way #101, Rancho San Bernardino City USD, 777 N F St, San Bernardino, CA 92410                | Aaron Plante<br>aplante@cwdriver.com                                                                   | 213-440-4536                                                                      | Harley Ellis Devereaux, 550 South Hope St. Suite 2500, Los Angeles, CA 990071 | N/A                                                                    | 0%           |    |
| 24112 | CVUSD Fun Club Installations                                    | Various, 9 Sites                                                                        | Site Utilites         | \$3,292,000 | TBD | PTC   | Chino Valley Unified School District, CM- CW Driver, 11879 Sebastian Way #101, Rancho San Bernardino City USD, 777 N F St, San Bernardino, CA 92410                | Brian Parker                                                                                           | 760-978-9625                                                                      | PBK Architects, 8163 Rochester Ste. 100 Rancho Cucamonga, CA 91730            | 909-987-0909                                                           | 65%          |    |
| 24116 | San Bernardino City USD Hunt ES Water Line Replacement          | 235 Brea Canyon Rd, Walnut, CA 91789                                                    | Site, Plumbing        | \$2,169,000 | TBD | PTC   | Walnut Valley Water District CM Searock and Stafford, C/O DPR Construction, 4665 Macarthur LA County Public Works C/O McCarthy, 515 S. Flower St., Suite 3600      | Evan Taylor<br>evant@dpr.com                                                                           | 909-693-1735                                                                      | LCDG, 630 N Rosemead Blvd Suite 400, Pasadena, CA 91107                       | 909-987-0909                                                           | 83%          |    |
| 24132 | Remodel LA County Hall of Administration                        | 500 W Temple Street, Los Angeles, CA 90012                                              | Fire Protection       | \$184,000   | TBD | DB    | LA County Public Works C/O McCarthy, 515 S. Flower St., Suite 3600                                                                                                 |                                                                                                        | 949-533-2365                                                                      | Perkins Eastman, 523 West Sixth St. Suite 600 Los Angeles, CA. 90014          | N/A                                                                    | 0%           |    |
| 24136 | Design Build                                                    | 3400 W Riverside Dr, Burbank, CA 91505                                                  | Site Utilities        | \$50,000    | TBD | DB    | C/O Matt Construction, 9814 Norwalk Blvd. #100, Santa Fe Sprngs, CA 90670                                                                                          | TBD                                                                                                    | TBD                                                                               | Gensler, 500 S. Figueroa St., Los Angeles, CA 90071                           | 310-829-2249                                                           | 0%           |    |
| 24176 | 3400 Riverside Studio Plaza                                     | 1420-1422 The Strand, Manhattan Beach, CA 3041 W Ave K, Lancaster, CA 93536             | Plumbing              | \$1,617,284 | TBD | DB    | Allegheny Capital, LLC C/O Matt Construction, 9814 Norwalk Blvd. #100, Santa Fe Antelope Valley College C/O Ledesma & Meyer, 3041 West Avenue, Lancaster, CA 93536 | Chase Neuwald<br>cneuwald@mattconstruction.com<br>Rick Stupin<br>rstupin@mattconstruction.com          | 562-903-2277                                                                      | Abramson Architects, 5171 W Jefferson BLVD. LA, CA 90016                      | 213-327-3600                                                           | 0%           |    |
| 24177 | The Strand Antelope Valley College The Commons                  | 69300 30th Ave., Cathedral City, CA 92234                                               | Fire Protection       | \$636,000   | TBD | PTC   | Allegheny Capital, LLC C/O Matt Construction, 9814 Norwalk Blvd. #100, Santa Fe Antelope Valley College C/O Ledesma & Meyer, 3041 West Avenue, Lancaster, CA 93536 | Robin Weise<br>robinw@lmcci.com                                                                        | 909-476-0590x1120                                                                 | Gensler, 500 S. Figueroa St., Los Angeles, CA 90071                           | 310-838-8998                                                           | 0%           |    |
| 24181 | PUSD James Workman                                              | 67905 E. Palm Canyon Drive, Cathedral City, CA 6500 Atlantic Ave., Long Beach, CA 90805 | Site, Plumbing        | \$1,440,000 | TBD | GC    | Palms Springs USD c/o Bernards, 3633 E. Inland Empire Blvd., Ontario, CA 91764                                                                                     | Jerome Williams<br>jwilliams@bernards.com                                                              | 408-886-1706                                                                      | BakerNowicki Design Studio,LLP, 731 Ninth Avenue, Suite A, San Diego, CA      | 213-327-3600                                                           | 0%           |    |
| 24202 | COD Roadrunner Motors                                           | 4118 Rosecrans Ave, Lawndale, CA 90260                                                  | Fire Protection       | \$240,000   | TBD | PTC   | College of the Desert C/O ProWest, 22710 Palomar Street, Wildomar, CA 92595                                                                                        | Kevin Laird<br>kevinl@prowestconstructors.com                                                          | 949-241-9807                                                                      | Marlene Imirzian & Assoc., 240 North Market Place, Escondido, CA              | 619-795-2450                                                           | 0%           |    |
| 24206 | LBUSD Jordan HS Phase 6 Inc. 3                                  | 4118 Rosecrans Ave, Lawndale, CA 90260                                                  | Site Utilities        | \$1,353,000 | TBD | LLB   | Long Beach USD C/O CW Driver, 2190 S Towne Centre Pl Ste. 100 Anaheim, CA 92806                                                                                    | Derek Stauffer<br>dstauffer@cwdriver.com                                                               | 949-358-4320                                                                      | pjh architects, 24461 Ridge Route Drive #100, Laguna Hills, CA 92653          | 760-730-5527                                                           | 0%           |    |
| 24213 | Auditorium Mod                                                  | 3720 Stephen M. White Drive, San Pedro, CA 90731                                        | Fire Suppression      | \$190,000   | TBD | PTC   | Centinela Valley Unified High SD C/O Telacu                                                                                                                        | Ryan McCauley<br>matthew.bennett@matt.bennett@rconst.com                                               | 949-881-7160<br>213-430-2330<br>213-440-4536                                      | CLR Design, 34921 Calle Del Sol Capistrano Beach, CA 92624                    | 909-989-9979                                                           | 0%           |    |
| 24218 | Cabrillo Marine Aquarium                                        | 13130 Morrison Street, Moreno Valley, CA 92555                                          | Site, Fire Sprinklers | \$173,000   | TBD | LLB   | Moreno Valley USD, 25634 Alessandro Blvd. Moreno Valley, CA 92553 C/O SB James Orange County Transportation Authority C/O Bernards                                 | TBD                                                                                                    | TBD                                                                               | DC Architects, 820 N. Mountain Ave., Suite 200, Upland, CA 91786              | 215-564-0250                                                           | 0%           |    |
| 24221 | Mountain View MS Modernization                                  | 1460 W. Lincoln Ave, Anaheim, CA 92801                                                  | Site Utilities        | \$1,582,000 | TBD | GC    |                                                                                                                                                                    | TBD                                                                                                    | TBD                                                                               | Stantec, 801 S Figueroa St., Suite 300, LA CA 90017                           | 909-985-6939                                                           | 0%           |    |
| 24227 | OCTA Transit Security & Operations Center                       |                                                                                         |                       |             |     |       |                                                                                                                                                                    | TBD                                                                                                    | TBD                                                                               |                                                                               | 213-955-9775                                                           | 0%           |    |
| 24228 | LBUSD Poly HS Interim Housing Ph.1                              | 1600 Atlantic Ave, Long Beach, CA 90813                                                 | Site Utilities        | \$1,714,000 | TBD | LLB   | Jeff Marshall<br>jmarshall@cwdriver.com                                                                                                                            | 949-244-0826                                                                                           | Michael Davis, LPA, INC, 5301 California Ave. Ste 100 Irvine, CA                  | 619-795-2555                                                                  | 0%                                                                     |              |    |
| 24231 | HUSD New Relocatable Classrooms Bldgs 10 Campuses               | Various, 10 Campuses                                                                    | Site, Plumbing        | \$680,000   | TBD | GC    | Roger Matzke<br>rmatzke@cwdriver.com                                                                                                                               | 949-678-7414                                                                                           | Frick, Frick & Jetté Architects, 19153 Town Center Dr., Ste 101, Apple Valley, CA | 760-240-6211                                                                  | 0%                                                                     |              |    |
| 24236 | HUSD Pre-K & Relocatable Classroom Bldg, Carmel ES              | 9321 Glendale Avenue, Hesperia, CA 92345                                                | Site, Plumbing        | \$135,000   | TBD | GC    | Chaz DeLaFosse<br>chaz@specconstructionco.com                                                                                                                      | 909-908-3496                                                                                           | Frick, Frick & Jetté Architects, 19153 Town Center Dr., Ste 101, Apple Valley, CA | 760-240-6211                                                                  | 0%                                                                     |              |    |
| 24237 | Rancho Cucamonga HS Bldg. D&M Mod                               | 11801 Lark Dr., Rancho Cucamonga, CA 91701                                              | Fire Protection       | \$91,000    | TBD | PTC   | Mark Mercado<br>mark@rvhconstructors.com                                                                                                                           | 657-231-6230                                                                                           | GO Architects, 276 North Second Ave., Upland, CA 91786                            | 909-532-5590                                                                  | 0%                                                                     |              |    |
| 24238 | Granada Hills Charter School TK-8 Addition                      | 17081 Devonshire St., Northridge, CA 91325                                              | Site Utilities        | \$466,000   | TBD | PTC   | Kyle Homstad<br>khomstad@tilden-coil.com                                                                                                                           | 951-836-4547                                                                                           | PBK Architects, 8163 Rochester Ave. Rancho Cucamonga, CA                          | 909-987-0909                                                                  | 0%                                                                     |              |    |
| 24245 | SOCCCD Saddleback College SCI Vacuum Pump Replacement           | 28000 Marguerite Pkwy, Mission Viejo, CA 92692                                          | Plumbing              | \$137,796   | TBD | PTC   | Matt Pence<br>mpence@cwdriver.com                                                                                                                                  | 818-262-5377                                                                                           | Louis Sessler<br>lessler@saddleback.edu                                           | N/A                                                                           | P2S Engineering, 5000 East Spring Street, Ste 800 Long Beach, CA 90815 | N/A          | 0% |
| 24246 | Moreno Valley USD Palm MS Mod                                   | 11900 Slawson Avenue, Moreno Valley, CA 92557                                           | Site, Plumbing, Fire  | \$2,285,000 | TBD | LLB   | Jonathan Lagunas<br>jlagunas@saddleback.edu                                                                                                                        | 949-582-4880                                                                                           | TBD                                                                               | TBD                                                                           | PJHMArchitects, 24461 Ridge Route Drive #100, Laguna Hills, CA 92653   | 949-496-6191 | 0% |
| 24248 | Moreno Valley USD Vista Heights MS Mod                          | 23049 Old Lake Drive, Moreno Valley, CA 92557                                           | Site, Plumbing, Fire  | \$1,265,427 | TBD | LLB   | Karla Torres<br>karlatorres@sbjames.com                                                                                                                            | 909-278-5571<br>626-923-4071                                                                           | DC Architects, 1490 N Claremont Blvd., Suite 201, Claremont, CA                   | 800-985-6939                                                                  | 0%                                                                     |              |    |
| 24249 | Mira Costa Community College Science and Design Renovation      | 1 Barnard Dr., Oceanside, CA 92056                                                      | Fire Protection       | TBD         | TBD | DB/DA | James Beatty<br>jbeatty@cwdriver.com                                                                                                                               | TBD                                                                                                    | TBD                                                                               | HMC Architects, 3546 Concours St., Ontario, CA 91764                          | 909-989-9979                                                           | 0%           |    |
| 24257 | SOCCCD Irvine Valley College Student Services and Student Union | 5500 Irvine Center Dr., Irvine, CA 92618                                                | Plumbing              | \$2,408,000 | TBD | GC    | South Orange County Community College District c/o ProWest                                                                                                         | TBD                                                                                                    | TBD                                                                               | Gensler, 4675 MacArthur Court, Suite 100, Newport Beach, CA 92660             | 949-863-9434                                                           | 0%           |    |
| 24258 | Corona Norco Classroom Additions Clara Barton ES                | 7437 Corona Valley Ave. Eastvale, CA 92880                                              | Site Only             | \$277,000   | TBD | LLB   | Corona Norco Unified School District c/o Neff Construction                                                                                                         | TBD                                                                                                    | TBD                                                                               | PBK Architects, 8163 Rochester Ste. 100 Rancho Cucamonga, CA 91730            | 909-987-0909                                                           | 0%           |    |
| 24259 | Yucca Valley Senior Center Mod Ph2                              | 57090 Twenty-Nine Palms Hwy, Yucca Valley, CA 92284                                     | Site & Plumbing       | \$137,000   | TBD | GC    | Chaz DeLaFosse<br>chaz@specconstructionco.com                                                                                                                      | 909-947-4601                                                                                           | Justin Hendricks<br>jhendricks@specsconstructionco.com                            | 909-644-7790                                                                  | Holt Architecture, 36951 Cook St. STE 103 Palm Dessert, CA. 92211      | 760-328-5280 | 0% |
| 24261 | SoCal Gas Pico Phase 1 & 2                                      | 8101 Rosemead Blvd, Pico Rivera, CA 90660                                               | Site Utilities        | \$1,184,000 | TBD | GC    | TBD                                                                                                                                                                | TBD                                                                                                    | TBD                                                                               | TBD                                                                           | TBD                                                                    | TBD          | 0% |
| 24262 | Magnolia Science Academy 5                                      | 7111 Winnetka Avenue, Los Angeles, CA 91306                                             | Site Utilities        | \$3,960,000 | TBD | PTC   | Southern California Gas Co. c/o FPS                                                                                                                                | 951-687-0711                                                                                           | brendel.greg@gmail.com                                                            | 562-639-5529                                                                  | Floor Los Angeles, CA 90017                                            | 951-682-0470 | 0% |
| 24266 | Rosemead Adult Ed Center                                        | 4100 Rosemead Boulevard, Rosemead, CA 91770                                             | Site Utilities        | \$470,000   | TBD | GC    | Magnolia Public Schools c/o Gateway Science and Engineering                                                                                                        | 951-687-0711                                                                                           | James Villanueva                                                                  | TBD                                                                           | DLK Group, 1000 Spruce Street, Suite 300, Riverside, CA 92504          | 951-682-0470 | 0% |
| 24268 | Capistrano USD CVHS Stadium Mod                                 | 26301 Via Escondido, Mission Viejo, CA 92692                                            | Site, Plumbing        | \$1,249,000 | TBD | GC    | El Monte Union High School District c/o ProWest                                                                                                                    | TBD                                                                                                    | TBD                                                                               | TBD                                                                           | PBK, 8163 Rochester Avenue, Suite 100 Rancho Cucamonga, CA             | 909-987-0909 | 0% |
| 24269 | COD Palm Springs Inc 2&3 Fire                                   | 2362 Tahquitz Canyon Way, Palm Springs, CA 92262                                        | Fire Protection       | \$3,860,000 | TBD | PTC   | Capistrano Unified School District c/o Miller Construction                                                                                                         | 909-921-7405                                                                                           | Mark Dorf<br>mark@millercon.com                                                   | TBD                                                                           | WRNS Studio, 501 2nd Street, Suite 402, San Francisco, CA 94107        | 415-489-2224 | 0% |
| 24272 | UCLA Wooden Center Seismic Improvments                          | 221 Westwood Plaza, Los Angeles, CA 90095                                               | Plumbing              | \$964,000   | TBD | CMAR  | Desert Community College District c/o CW Driver                                                                                                                    | TBD                                                                                                    | TBD                                                                               | TBD                                                                           | nbj, 523 West 6th, Suite 300, LA, CA, 90014                            | 213-242-3333 | 0% |
| 24274 | Corona Norco Classroom Additions Harada ES                      | 12884 Oakdale st., Eastvale, CA 92880                                                   | Site, Plumbing        | \$313,000   | TBD | LLB   | The Regents of the University of California c/o Plant Construction                                                                                                 | TBD                                                                                                    | TBD                                                                               | TBD                                                                           | PBK Architects, 8163 Rochester Ste. 100 Rancho Cucamonga, CA 91730     | 909-987-0909 | 0% |

**Pro-Craft Construction, Inc. - Work on Hand**[illegible]

LIST OF COMPLETED PROJECTS – LAST THREE YEARS

[\*\*Duplicate Page if needed for listing additional completed projects. \*\*]

Please include only those projects which are similar enough to demonstrate Bidder's ability to perform the required Work.

| Project          | Client Reference<br>(agency name/contact info) | Description of Bidder's Work | Completion Date | Cost of Bidder's Work |
|------------------|------------------------------------------------|------------------------------|-----------------|-----------------------|
| **See Attached** |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |
|                  |                                                |                              |                 |                       |

**Pro-Craft Construction, Inc. - Last 3 Years Site Utilities Project Experience**

| ID#   | Job Description                     | Jobsite Address                                     | Scope          | Contract Amount | Final Amount | DM  | Owner's Name and Name of Owner's Representative                                                                     | Contact                                                       | Phone                            | Architect's Info                                                                   | Phone        | Period of Performance |
|-------|-------------------------------------|-----------------------------------------------------|----------------|-----------------|--------------|-----|---------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------|----------------------------------|------------------------------------------------------------------------------------|--------------|-----------------------|
| 21129 | Alvord Hillcrest HS                 | 11800 Indiana Ave., Riverside, CA 92503             | Site Utilities | \$127,000       | \$139,056    | LLB | Alvord USD, c/o Neff Construction, 1701 S. Bon View Ave, Ontario, CA 91761                                          | Bobby Cambridge<br>bobby@neffcon.com                          | 909-560-0395                     | EPIC Engineers, 101 E. Redlands Blvd, Ste 146, Redlands, CA 92373                  | 909-792-5969 | 8/22                  |
| 16069 | Castaic High School                 | 31575 Valley Creek Rd., Castaic, CA 91384           | Site, Plumbing | \$6,987,438     | \$8,066,937  | LLB | School Construction, Inc. 21070 Center Pointe Parkway, Santa Clarita, California 91350 (LEASE-LEASEBACK)            | Stan Sarkauskas<br>SSarkauskas@kempbros.com                   | 562-236-5000                     | Ruhnau . Ruhnau .Clark 3775 Tenth Street, Riverside, Ca 92501                      | 951-684-4664 | 7/16-3/22             |
| 18015 | Covina Skilled Nursing              | 1650 Old Badillo St. Covina, CA 91724               | Site, Plumbing | \$1,522,000     | \$1,375,532  | GC  | Masonic Homes of California at Covina c/o Mason Builders, LLC                                                       | mbrondos@mason-builders.com<br>Larry Johnson                  | 805-698-2913<br>562-254-4622     | Smithgroup JJR, 301 Battery Street, 7th floor, San Francisco, CA 94111             | 415-227-0100 | 1/22/18 - 10/7/24     |
| 18071 | Del Amo Park                        | 1000 W. 204th Street, Los Angeles County, CA 905802 | Site Utilities | \$877,975       | \$1,478,760  | GC  | Del Amo Neighborhood Park, LLC, c/o Telacu 604 N. Eckhoff Street, Orange, CA 92868                                  | Octavio Nava                                                  | 323-213-0887                     | Crane Architectural Group, 110 E. Wilshire Ave., Suite 300, Fullerton, CA 92832    | 714-525-0363 | 9/24/18- 10/17/24     |
| 18094 | Beverly Hills HS Mod Bldgs. B1 & B2 | 241 S. Moreno Beach Dr., Beverly Hills, CA 90212    | Plumbing, Site | \$1,690,000     | \$1,855,859  | LLB | Beverly Hills USD, c/o ProWest Constructors 22710 Palomar Street, Wildomar, CA 92595                                | Wade Richardson<br>wader@prowestconstructors.com              | 619-520-3864                     | DLR Group, 700 South Flower Street, 22nd Floor, Los Angeles, CA 90017              | 213-800-9400 | 6/18-4/22             |
| 18102 | Banning HS                          | 100 W. Westward Ave., Banning, CA 92220             | Plumbing, Site | \$1,530,000     | \$1,572,527  | PTC | Banning USD, c/o Ledesma & Meyer 9229 Utica Avenue, Suite 100 Rancho Cucamonga, CA 91730                            | Robin Weise<br>robinw@lmcci.com                               | 909-476-0590                     | Pjhm, 804 Pier View Way #103, Oceanside, CA 92054                                  | 760-730-5527 | 1/19-9/22             |
| 19017 | Perris #4 Site Utilities            | 32255 Leon Rd., Perris, CA 92571                    | Site Utilities | \$4,474,000     | \$5,069,099  | PTC | Perris Union HSD, c/o Neff Construction, Inc. 1701 S. Bon View Ave., Ontario, CA 91761                              | Hector Gonzalez<br>Michael Arnold<br>marnold@ericksonhall.com | 951-943-6369<br>ext.80274        | BakerNowicki design studio, 731 Ninth Avenue, Suite A, San Diego, CA 92101         | 619-795-2450 | 3/19-4/23             |
| 19045 | Griffiths MS Mod                    | 9633 Tweedy Lane, Downey, CA 90240                  | Plumbing, Site | \$2,500,000     | \$2,764,276  | LLB | Downey USD, c/o Erickson-Hall Construction, Co., 500 Corporate Dr., Escondido, CA 92029                             | Trish Horton<br>thorton@ericksonhall.com                      | 760-796-7700<br>Cell760-803-0826 | LPA, 5161 California Avenue, Suite 100, Irvine, CA 92619                           | 949-261-1001 | 7/1/19-3/22           |
| 19052 | Jefferson ES Phase 2                | 1040 S. Vicentia Ave., Corona, CA 92882             | Plumbing, Site | \$1,502,302     | \$1,665,911  | LLB | Corona-Norco USD, c/o Erickson-Hall Construction, 500 Corporate Drive, Escondido, CA 92029                          | horizons-chs@horizonsccci.com                                 | 714-626-0000                     | WLC Architects, 8163 Rochester Avenue, Suite 100, Rancho Cucamonga, CA 91730       | 909-987-0909 | 7/19-2/22             |
| 19059 | Claremont HS                        | 1601 N. Indian Hill Blvd., Claremont, CA 91711      | Site, Plumbing | \$714,000       | \$800,631    | GC  | Claremont USD, c/o Horizons Construction Company, Intl., Inc.                                                       | Anthony Han<br>ahan@ericksonhall.com                          | 760-670-8896                     | SVA Architects, 6 Hutton Center Drive, Suite 1150, Santa Ana, CA 92707             | 949-809-3380 | 8/19-2/22             |
| 19062 | Hermosa North School                | 417 25th st., Hermosa Beach, CA 90254               | Site, Plumbing | \$1,433,000     | \$1,638,456  | LLB | Hermosa Beach City School District, c/o Erickson Hall, 500 Corporate Drive, Escondido, CA 92030                     | David Meyer<br>dmeyer@balfourbeattyus.com                     | O 949-502-4000<br>M 949-910-1247 | tBP/Architecture, 4611 Teller Avenue, Newport Beach, CA 92660                      | 949-673-0300 | 11/19-1/22            |
| 19087 | Glendale Aquatics                   | 1440 E. Broadway, Glendale, CA 912026               | Site, Plumbing | \$1,079,000     | \$1,414,261  | LLB | Treana St., Ste. 300, San Diego, CA 92131                                                                           | Max Williams<br>mwilliams@mattconstruction.com                | 562-646-8448                     | Kjalifeh & Associates, 13465 Beach Ave., Suite B., Marina Del Rey, CA 90292        | 310-305-1555 | 2/1/2020 - 10/8/2024  |
| 19104 | La Paz Ranch Site Work              | 23465 Civic Center Way, Malibu, CA 90265            | Site Utilities | \$4,654,000     | \$6,600,407  | GC  | Matt Construction Corp., 9814 Norwalk Blvd., Suite 100, Santa Fe Springs, CA 90670                                  | Anthony Verdi<br>averdi@bernards.com                          | 909-289-2205                     | Westbergwhite, 14471 Chambers Rd., Suite 210, Tustin, CA 92780                     | 714-508-1780 | 3/20-3/23             |
| 20013 | LBCC                                | 4901 East Carson Street, Long Beach, CA 90808       | Site, Plumbing | \$4,711,000     | \$5,386,407  | GC  | Long Beach Community College District, c/o Bernards, 3633 E. Inland Empire Blvd., Ontario, CA 91764                 | Jack Eskander<br>jeskander@pcl.com                            | 818-246-3481                     | Watry Design, Inc.                                                                 | TBD          | 3/20-2/22             |
| 20022 | UCR Parking Structure               | 900 University Ave., Riverside, CA 92521            | Site, Plumbing | \$797,000       | \$994,936    | GC  | UC Riverside, c/o PCL Construction, 555 South Flower Street, Suite 4400, Los Angeles, CA 90071                      | Taylor Bruce<br>Tbruce@bernards.com                           | 760-774-8294                     | DLR Group Architect, 700 S. Flower Street, Suite 2200, Los Angeles, CA 90017       | 951-300-0220 | 3/20-7/22             |
| 20030 | Palm Springs HS                     | 2401 E Baristo Rd., Palm Springs, CA 92262          | Site, Plumbing | \$3,012,000     | \$3,247,516  | LLB | Palm Springs Unified School District, c/o Bernards, 3633 E. Inland Empire Blvd., Ontario, CA 91764                  | Edgar Mendoza<br>emendoza@ericksonhall.com                    | 714-353-7430                     | Westgroup Designs, 19520 Jamboree Rd., Ste. 100, Irvine, CA 92612                  | 949-250-0880 | 4/20-2/23             |
| 20031 | Los Alamitos Phase 2                | 3591 W. Cerritos Ave, Los Alamitos, CA 90720        | Site, Plumbing | \$2,803,356     | \$3,116,808  | LLB | Los Alamitos USD, c/o Erickson Hall Construction, 500 Corporate Drive, Escondido, CA 92029                          | Justin Sinnott<br>jsinnott@ericksonhall.com                   | 760-703-4083                     | DLR Group, 700 S. Flower Street, 22nd Floor, Los Angeles, CA 90017                 | 213-800-9400 | 6/20-1/22             |
| 20036 | Cubberley K-8                       | 3200 Monogram Ave., long Beach, CA 90808            | Site, Plumbing | \$672,000       | \$735,817    | LLB | Long Beach Unified School District, c/o Erickson-Hall Construction, Co., 500 Corporate Dr., Escondido, CA 92029     | Mike Arnold<br>marnold@ericksonhall.com                       | 760-803-0077                     | Rachlin Partners, Inc. 8640 National Blvd. Culver City, CA                         | 310-204-3400 | 12/21-3/23            |
| 20039 | Doty MS Additions and Alterations   | 10301 Woodruff Ave., Downey, CA 90241               | Site, Plumbing | \$1,763,000     | \$2,482,778  | LLB | Downey, CA 90241, c/o Erickson-Hall Construction, Co., 500 Corporate Dr., Escondido, CA 92029                       | Dan Smith<br>dsmith@telacu.com                                | 714-380-9993                     | WLC Architects, Inc. 8163 Rochester Ave., Ste. 100, Rancho Cucamonga, CA 91730     | 909-987-0909 | 7/21-1/23             |
| 20042 | Nyman Hall Theater Building         | 4859 W. El Segundo Blvd., Hawthorne, CA 90250       | Site, Plumbing | \$570,000       | \$592,837    | PTC | Centinela Valley Union High School District, 14901 Inglewood Ave, Lawndale, CA 90260, c/o Telacu Construction       | Gustavo Becerra<br>gbecerra@bernards.com                      | 714-642-2636                     | Architecture 9, 8816 Foothill Boulevard, Suite 103-224, Rancho Cucamonga, CA 91730 | 909-204-9733 | 11/20-4/22            |
| 20068 | Ceres E.S. Modernization            | 10601 Ceres Ave, Whittier, CA. 90604                | Site, Plumbing | \$858,000       | \$951,815    | PTC | East Whittier City School District, c/o Kitchell Contractors, Inc. 9330 Scranton Rd., Ste. 100, San Diego, CA 92121 | Gordon Stanley<br>Gstanely@Balfourbeattyus.com                | 858-228-7885                     | BakerNowicki design studio,LLP, 731 Ninth Avenue, Suite A, San Diego, CA 92101     | 619-795-2450 | 9/20 - 2/12/25        |
| 20077 | Del Mar Heights                     | 13555 Boquita Drive, Del Mar, CA 92014              | Site, Plumbing | \$2,721,961     | \$4,036,013  | LLB | Del Mar Union School District, c/o Balfour Beatty, 16020 Treana St., Ste. 300, San Diego, CA 92131                  |                                                               |                                  |                                                                                    |              |                       |

**Pro-Craft Construction, Inc. - Last 3 Years Site Utilities Project Experience**

|           |                                                    |                                                                               |                      |             |             |     |                                                                                                                |                                                     |                  |                                                                             |              |                |
|-----------|----------------------------------------------------|-------------------------------------------------------------------------------|----------------------|-------------|-------------|-----|----------------------------------------------------------------------------------------------------------------|-----------------------------------------------------|------------------|-----------------------------------------------------------------------------|--------------|----------------|
| 20089     | UHS Corona Rehab Hospital Skilled Nursing Addition | 730 Magnolia Avenue, Corona, CA 92882                                         | Site Utilities       | \$583,000   | \$686,160   | GC  | UHS of Delaware, Inc., c/o Kitchell Contractors, 9330 Scranton Rd., Ste 100, San Diego, CA 92121               | David Collinsworth<br>dcollins@kitchell.com         | 858-888-8089     | Carrier Johnson + Culture, 185 W. F Street, Ste. 500, San Diego, CA 92101   | 619-687-2402 | Sep-23         |
| 20097     | CSUF Pool                                          | 800 North State College Blvd., Fullerton, CA 92831                            | Site Utilities       | \$234,000   | \$241,429   | GC  | Trustees of the California State University, c/o Turner Construction, 1900 S. State College, Anaheim, CA 92806 | Bill Overbaugh<br>woverbaugh@tcco.com               | 646-260-0032     | CSUF- Planning & Design Consultant                                          | 714-278-7149 | 12/20-7/22     |
| 20098     | Jurupa MS                                          | 8700 Galena Street, Jurupa Valley, CA 92509                                   | Site, Plumbing       | \$821,000   | \$882,753   | PTC | Jurupa Unified School District, c/o Neff Construction, Inc., 1701 S. Bon View Ave, Ontario, CA 91761           | Renee Williams<br>renee@neecon.com                  | 909-947-3768x242 | WLC Architects, 8163 Rochester Ave, Rancho Cu8camonga, CA 91730             | 909-987-0909 | 10/20-12/23    |
| 20107     | ICI Site Infrastructure                            | 101 The City Dr. S., Orange, CA 92868                                         | Site Utilities       | \$357,000   | \$213,530   | GC  | The Regents of the University of California, c/o Cal City Construction, Inc.                                   | Peter Kim<br>peter@cal-city.com                     | 714-579-5263     | GHD Inc.                                                                    | 949-648-5200 | 12/20-6/22     |
| 21027     | Edwards JSE Civil                                  | 412 EWG (off Wolf Ave) between Bldgs 1020 and 1030 Edwards Air Force Base, CA | Site Utilities       | \$593,000   | \$665,955   | GC  | USACE Los Angeles District, c/o The Kote Company                                                               | Joe Barber<br>joe.barber@kortec.com                 | 702-524-8021     | Michael Baker International                                                 | 602-279-1234 | 3/21-3/24      |
| 21031     | Chaffey JUHSD Futsal & Quad Modernization          | 1245 N. Euclid Avenue, Ontario, CA 91762                                      | Site, Plumbing       | \$980,000   | \$1,035,601 | PTC | Chaffey Joint Union School District, c/o Tilden-Coil, 36 Mission Inn Ave., Riverside, CA 92501                 | Joe Winkel<br>jwinkel@tilden-coil.com               | 951-232-4443     | PJHM Architects                                                             | N/A          | 1/21-11/22     |
| 21036     | Instil Bio Clinical Manufacturing                  | 18412 W. Oxnard St., Tarzana, CA 91356                                        | Site Utilities       | \$362,000   | \$879,991   | GC  | Instil Bio, Inc., c/o Turner Construction                                                                      | Luis Zaragoza<br>lzaragoza@tcco.com                 | 213-216-8303     | EwingCole                                                                   | 949-417-7588 | 4/21-4/23      |
| 21038     | Hermosa View ES                                    | 1800 Prospect Ave., Hermosa Beach, CA 90254                                   | Site, Plumbing       | \$1,535,000 | \$1,803,817 | GC  | Hermosa Beach City School District, c/o Erickson Hall, 500 Corporate Drive, Escondido, CA 92030                | Anthony Han<br>ahan@ericksonhall.com                | 760-670-8896     | SVA Architects, 6 Hutton Centre DR Ste 1150, Santa Ana, CA 92707            | 714-909-2844 | 5/21-2/23      |
| 21040     | Whittier Central Library Remod & Addition          | 7344 Washington Ave., Whittier, CA 90602                                      | Site, Plumbing       | \$753,000   | \$776,377   | PTC | City of Whittier, c/o C.W. Driver,                                                                             | Tom Haney<br>thaney@cwdriver.com                    | 949-261-5100     | CWA AIA, Inc.,                                                              | 818-240-5456 | 4/21-3/23      |
| 21048     | Madison ES Mod & New Construction                  | 80-845 Ave. 46, Indio, CA 92201                                               | Site, Plumbing       | \$680,000   | \$682,743   | PTC | Desert Sands USD, c/o Bernards, 77932 Country Club Drive, Palm Desert, CA 92211                                | Eric Trunnel<br>etrunnel@bernards.com               | 951-243-4103     | Ruhnau Clarke Architects, 3775 Tenth Street,                                | 951-684-4664 | 5/21-12/22     |
| 21052     | South Lake MS                                      | 655 W Yale Loop, Irvine, CA 92614                                             | Site, Plumbing       | \$662,000   | \$684,450   | PTC | Irvine USD, c/o Balfour Beatty, 16020 Trenea St., Ste. 300, San Diego, CA 92131                                | Trevor Perry<br>tperry@balfourbeattyus.com          | 714-334-6231     | Perkins Eastman Dougherty Architects, 3194 Airport Loop Dr., Costa Mesa, CA | 714-427-0277 | 6/21-5/23      |
| 21060     | MBUSD Pennekamp ES                                 | 110 S. Rowell Ave., Manhattan Beach, CA 90266                                 | Site, Plumbing       | \$658,000   | \$785,899   | LLB | Manhattan Beach USD, c/o Balfour Beatty, 16020 Trenea St., Ste. 300, San Diego, CA 92131                       | Wolfgang Calderon<br>wcalderon@balfourbeattyus.com  | 818-321-4439     | DLR Group, 700 S. Flower St., 22nd Flr, Los Angeles, CA 90017               | 213-800-8400 | 6/21-8/23      |
| 21061     | Chino HS Reconstruction-Offsite                    | 5472 Park Place, Chino, CA 91710                                              | Site Utilities       | \$733,000   | \$672,416   | PTC | Chino Valley USD, c/o Balfour Beatty, 16020 Trenea St., Ste. 300, San Diego, CA 92131                          | Robert Stewart<br>robertstewart@balfourbeattyus.com | 714-681-3601     | WLC, 8163 Rochester Ave, Ste 100, Rancho Cucamonga, CA 91730                | 909-987-0909 | 6/21-5/23      |
| 21074     | Stauffer MS- Flood Mitigation                      | 11985 Old River School Rd., Downey, CA 90242                                  | Site Utilities       | \$239,000   | \$239,000   | PTC | Downey Unified School District, c/o Bernards, 3633 E. Inland Empire Blvd., Ontario, CA 91764                   | John Erickson<br>jerickson@bernards.com             | 818-262-5007     | Rachlin Partners, 8640 National Blvd, Culver City, CA 90232                 | 310-204-3400 | 6/21-2/22      |
| 21077     | LBUSD Jordan HS Mod                                | 6500 Atlantic Ave., Long Beach CA 90805                                       | Site Utilities       | \$1,317,000 | \$1,490,796 | LLB | Long Beach USD, c/o Erickson Hall, 500 Corporate Drive, Escondido, CA 92029                                    | Peter Contis<br>pcontis@ericksonhall.com            | 760-533-7487     | PJHM Architrcrts, 24461 Ridge Route Dr. Ste. 100, Laguna Hills, CA 92653    | 949-496-6191 | 7/21-3/24      |
| 21081     | Val Verde District Office Mod Ph2                  | 975 Morgan Street, Perris, CA 92571                                           | Site, Plumbing       | \$512,000   | \$660,134   | LLB | Val Verde Unified School District, c/o Erickson Hall Construction, 500 Corporate Drive, Escondido, CA 92029    | Joe Kresl<br>jkresl@ericksonhall.com                | 951-541-3994     | DC Architects, 820 N. Mountain Avenue Suite 200, Upland, CA 91786           | 909-985-6939 | 6/21-6/23      |
| 21084     | Fullerton HS Lift Station                          | 201 E Chapman Ave., Fullerton, CA 92832                                       | Site Utilities       | \$87,400    | \$87,400    | PTC | Fullerton Joint Union High School District, 1051 West Bastanchury Rd., Fullerton, CA 92833                     | Dale McCurry<br>dmccurry@fjuhsd.org                 | 909-664-4237     | N/A                                                                         | N/A          | 9/21-2/22      |
| 21085     | Rancho Fire                                        | 11297 Jersey Blvd., Rancho Cucamonga, CA 91730                                | Site, Plumbing       | \$52,394    | \$67,405    | GC  | Rancho Cucamonga fire District, c/o RC Construction Services, Inc.                                             | Jon Wollam<br>jon.wollam@rcconstruktion.com         | 909-829-3688     | City of Rancho Cucamonga, Steven E. White                                   | TBD          | 8/21-5/22      |
| 21093     | Wiseburn ES                                        | 5504 W 135th St., Hawthorne, CA 90250                                         | Site Utilities       | \$124,000   | \$97,156    | PTC | Wiseburn Unified School District, 201 N. Douglas St., El Segundo, CA 90245 c/o Erickson Hall                   | Jorge Cruz<br>jcruz@ericksonhall.com                | 760-877-1895     | N/A                                                                         | N/A          | 9/21-4/22      |
| 21097     | Stauffer GYM Phase 2                               | 11985 Old River School Road, Downey, CA 90242                                 | Site, Plumbing, Fire | \$534,000   | \$842,071   | LLB | Downey Unified School District, c/o Bernards, 3633 E. Inland Empire Blvd., Ontario, CA 91764                   | Janee Decker<br>jdecker@bernards.com                | 714-485-9797     | LPA Design Studios, 5161 California Ave, Ste 100., Irvine, CA 92617         | 949-261-1001 | 12/19/2024     |
| 21098     | Torrance HS Softball Complex                       | 2200 West Carson St., Torrance, CA 90501                                      | Site, Plumbing       | \$368,000   | \$367,648   | GC  | Torrance Unified School District, c/o Horizons Construction Co, Intl.                                          | Faysal Esreb<br>faysal@horizonscci.com              | 714-626-0000     | YNL Architects, 10736 Jefferson Blvd. #722, Culver City, CA 90230           | 310-980-8981 | 9/20/21-1/7/25 |
| 21105     | Deforest Park                                      | 6255 Deforest Ave., Long Beach, CA 90805                                      | Site, Plumbing       | \$153,000   | \$167,878   | PTC | Conservation Corps of Long Beach, c/o Telacu Construction Management                                           | Mike Banning<br>mbanning@telacu.com                 | 714-514-2390     | NAC Architecture, 837 North Spring St. 3rd Floor, Los Angeles, CA 90017     | 323-475-8075 | 9/21-2/23      |
| 21122-002 | FUHS Stadium Field                                 | 201 E. Chapman Ave., Fullerton, CA 92832                                      | Site Utilities       | \$190,820   | \$190,820   | PTC | Fullerton Joint Union High School District, 1051 West Bastanchury Rd., Fullerton, CA 92833                     | TBD                                                 | TBD              | N/A                                                                         | N/A          | 12/21-2/22     |

**Pro-Craft Construction, Inc. - Last 3 Years Site Utilities Project Experience**

|       |                                                |                                                                               |                      |             |             |     |                                                                                                         |                                                       |                                              |                                                                                    |              |                |
|-------|------------------------------------------------|-------------------------------------------------------------------------------|----------------------|-------------|-------------|-----|---------------------------------------------------------------------------------------------------------|-------------------------------------------------------|----------------------------------------------|------------------------------------------------------------------------------------|--------------|----------------|
| 21135 | Irvine Valley College                          | 5500 Irvine Center Drive, Irvine, CA 92618                                    | Site Utilities       | \$983,000   | \$1,051,226 | GC  | South Orange County Community College District, c/o McCarthy                                            | Anthony Paterno<br>apaterno@mccarth<br>hy.com         | 619-481-4783                                 | DLR Group, 700 S. Flower St, 22nd Floor, Los Angeles, CA 90017                     | 213-800-9400 | 1/3/22-9/27/24 |
| 21140 | LACCD Southgate                                | 2525 Firestone Blvd. South Gate, CA 90280                                     | Site Utilities       | \$1,043,000 | \$1,043,590 | GC  | Los Angeles Community College District 770 Wilshire Boulevard, Los Angeles, CA, c/o Turner Construction | woverbaugh@tcco<br>.com<br>Tim Long                   | 646-260-0032<br>714-981-4301                 | TDM Architects, Inc. 930 Colorado Boulevard, Los Angeles, CA 90041                 | 323-254-9200 | 1/22-3/23      |
| 21148 | Saddleback Womens Health                       | 24401 Calle De La Louisa, Laguna Hills, CA 92653                              | Site Utilities       | \$636,851   | \$748,652   | DB  | Construction Company, 1900 South State College Blvd., Suite 150 Anaheim, CA 92806 PRIVATE               | jmhoyai@tcco.co<br>m<br>Justin Choi                   | 714-215-7500<br>202-815-3926                 | c/a Architects, 3633 Long Beach, CA 90807                                          | 562-595-5666 | 10/29/2024     |
| 21155 | Alvord Collett ES                              | 10850 Collett Ave., Riverside, CA 92505                                       | Site Utilities       | \$88,000    | \$97,697    | LLB | Alvord USD, c/o Neff Construction, 1701 S. Bon View Ave, Ontario, CA 91761                              | bobby@neffcon.co<br>m<br>Todd Stragier                | 909-560-0395<br>909-228-8610                 | PCH Architects, Inc., 30 S. Center Steret, Redlands, CA 92373                      | 909-792-7397 | 6/21-3/23      |
| 22010 | El Segundo MS Gym                              | 332 Center St., El Segundo, CA 90245                                          | Site, Plumbing       | \$1,562,000 | \$1,648,671 | GC  | El Segundo USD, c/o Miller Construction,                                                                | Robert Tichy<br>robert@millercon.<br>com              | 909-210-6480                                 | Westbert + White, Inc., 14471 Chambers Road, Tustin, CA 92780                      | 714-508-1780 | 3/22-11/27/24  |
| 22023 | Riverside County Fire Stations 41&49           | Shore, CA 92254 49-<br>Tamarisk Dr. Desert Center, CA 92239                   | Site, Plumbing, Fire | \$1,178,800 | \$746,474   | DB  | Riverside County Facilities Management, c/o Tilden-Coil,                                                | Marty Greenwood<br>mgreenwood@tild<br>en-coil.com     | 951-378-4136                                 | Holt Architecture, 2300 Market Street., Riverside, CA 92501                        | 810-623-4219 | 2/22-12/9/24   |
| 22050 | Marina HS Pool                                 | 15871 Springdale St., Huntington Beach, CA 92649                              | Site, Plumbing       | \$221,000   | \$255,592   | LLB | Huntington Beach Union Highschool District, c/o Balfour Beatty,                                         | Kelly Bruyneel<br>kbruyneel@balfour<br>beattyus.com   | 909-601-2531                                 | PBK Architects, 600 Anton Blvd., Suite 1375, Costa Mesa, CA 92626                  | 909-937-9200 | 3/22-11/23     |
| 22058 | Meadow Greens ES                               | 12025 Groverdale Dr., Whittier, CA 90604                                      | Site, Plumbing       | \$401,785   | \$627,684   | LLB | Lowell Joint School District, c/o Erickson Hall                                                         | marmold@erickson<br>hall.com<br>Bob Lathrop Jr.       | 760-803-0077<br>760-579-2636                 | Ghataode Bannon Archiects, 760 W. 16th St. Unit B, Costa Mesa, CA 92627            | 714-665-8030 | 6/22-12-23     |
| 22061 | Riverside Cemetery                             | 22495 Van Buren Blvd., Riverside, CA 92518                                    | Site Utilities       | \$583,600   | \$600,924   | GC  | US Department of Veterans Affairs, c/o Globalet & Associates                                            | Tagaloguin<br>orlando@globalass<br>ociates            | 253-432-0076                                 | VCI, 18300 East 71st Ave, Denver, CA 80249                                         | 504-684-4408 | 6/22-5/23      |
| 22076 | Carter ES Mod                                  | 74251 Hovley Lane East., Palm Desert, CA 92260                                | Site, Plumbing       | \$1,675,000 | \$1,712,753 | PTC | Desert Sands Unified School District, c/o Ledesma and Meyer                                             | Tim Ledesma<br>timl@lmcci.com<br>Matthew Vine         | 909-841-1016                                 | PBK-WLC, 8163 Rochester Avenue, Rancho Cucamonga, CA                               | 909-987-0909 | 6/1/22-1/24/25 |
| 22096 | Stauffer MS New 2 Story Classroom              | 11985 Old River School Rd., Downey, CA 90242                                  | Site, Plumbing       | \$680,000   | \$868,044   | LLB | Downey USD, c/o Bernards, , 3633 E. Inland Empire Blvd., Ontario, CA 91764                              | Rebecca Trow<br>rtrow@bernards.c<br>om                | 323-363-6073<br>909-362-4040                 | Rachlin, 8640 National Boulevard, Culver City, CA 90232                            | 310-204-3400 | 6/8/22-3/11/25 |
| 22105 | Luckie Pool Replacement                        | 5885 Luckie Ave., Twentynine Palms, CA 92277                                  | Site, Plumbing       | \$522,000   | \$564,795   | PTC | City of Twentynine Palms, c/o Tilden-Coil Constructors,                                                 | jperezchica@tilden<br>coil.com<br>Mavin Haston        | 951-897-0826<br>951-201-5653                 | Holt Architecture, 2300 Market Street., Riverside, CA 92501                        | 951-462-1451 | 7/22-8/23      |
| 22107 | Metro Rail CLAX                                | 1137 Redondo Blvd., Inglewood, CA 90302                                       | Site Utilities       | \$74,236    | \$75,236    | GC  | Metro Rail, c/o Integrated Demolition and Remediation, Inc.                                             | Patrick Hussey<br>patrick@idrdemo.c<br>om             | 714-920-6269                                 | N/A                                                                                | N/A          | 7/22-3/23      |
| 22108 | Royal HS Modular Bldg                          | 1765 Royal Ave., Simi Valley, CA 93065                                        | Site Utilities       | \$148,000   | \$173,518   | LLB | Simi Valley USD, c/o Balfour Beatty                                                                     | jcalvet@balfourbe<br>attyus.com<br>Danny Morlett      | 951-541-4677<br>213-408-9975                 | Amador Whittle Achitects, Inc., 28328 Agoura Rd. Ste. 203, Agoura Hills, CA 91301  | 805-530-3938 | 7/22-10/23     |
| 22119 | Garden Grove HS Mod                            | 11271 Stanford Avenue, Garden Grove, CA 92840                                 | Site Utilities       | \$437,465   | \$457,483   | LLB | Garden Grove USD, c/o Neff Construction                                                                 | ruben@neffcon.co<br>m<br>Chris Nimeh                  | 909-706-8770<br>909-947-3768                 | GBA Ghataode Bannon Architects, 760 W. 16th Street, Unit B, Costa Mesa, CA 92627   | 714-665-8030 | 7/22-2/24      |
| 22150 | Santiago HS Track and Field                    | 12342 Trask Ave, Garden Grove, CA 92842                                       | Site Utilities       | \$401,940   | \$448,971   | LLB | Garden Grove USD, c/o Neff Construction                                                                 | Ruben Mero<br>ruben@neffcon.co<br>m                   | 909-706-8770                                 | Ghataode Bannon Architects LLP, 760 W. 16th Street, Costa Mesa, CA 92627           | 714-665-8030 | 11/22-2/24     |
| 22167 | Sonora HS Pool Replacment                      | 401 S. Palm St., La Habra, CA 90631                                           | Site, Plumbing       | \$385,700   | \$488,797   | GC  | Fullerton Joint Union High School District, c/o New Dynasty Construction                                | schegini@new-<br>dc.com<br>Al Chegini                 | 949-502-6398<br>949-502-6399<br>949-501-6119 | PJHM Architects, Inc., 24461 Ridge Route Dr., Laguna Hills, CA 92653               | 949-496-6191 | 10/22-5/20/24  |
| 22175 | Rancho Alamitos HS Track and Field Replacement | 11351 Dale Street, Garden Grove, CA 92841                                     | Site Utilities       | \$190,820   | \$218,391   | LLB | Garden Grove Unified School District, c/o Neff Construction, Inc.                                       | ruben@neffcon.co<br>m<br>Tony Amezcua                 | 909-706-8770<br>909-563-0712                 | Ghataode Bannon, 760 W. 16th Street, Costa Mesa, CA 92627                          | 714-665-8030 | 11/22-2/24     |
| 22185 | 3rd Street North Gas Trenching                 | 31 W. Stuart Ave., Redlands, CA 92373                                         | Site Utilities       | \$68,720    | \$72,206    | PTC | Redlands Railway District, LLC., c/o Neff Construction                                                  | scottb@neffcon.co<br>m<br>Ruso Arratia                | 909-730-3318<br>909-728-5772                 | SGH Architects                                                                     | TBD          | 11/22-6/23     |
| 22211 | CHC Fire Training Center                       | 11711 Sand Canyon Rd., Yucaipa, CA 92399                                      | Site, Plumbing, Fire | \$897,000   | \$947,038   | GC  | San Bernardino Valley College, c/o Erickson Hall Construction                                           | bhamlett@erickso<br>nhall.com<br>Mike Thompson        | 760-715-3712<br>760-443-5897                 | PBK-WLC, 8163 Rochester Avenue, Rancho Cucamonga, CA                               | 909-987-0909 | 12/22-7/2/24   |
| 23059 | Garden Grove HS Science Classroom              | 11271 Stanford Ave Garden Grove, CA 92840                                     | Site, Plumbing, Fire | \$234,465   | \$258,278   | LLB | Garden Grove Unified School District, c/o J L Cobb, 26816 Vista Terrace Lake Forest CA 92630            | john@jlacobb.com<br>Bryan Hinkle<br>bryan@jlacobb.com | 949-768-9350<br>949-282-9979                 | Ghataode Bannon Architects, LLP , 760 W. 16th Street, Unit B, Costa Mesa, CA 92627 | 714-665-8030 | 6/23-11/23     |
| 23062 | Temple Ave. Water Main Replacement             | 91789, Temple Avenue spanning from Mt. San Antonio College to Cal Poly Pomona | Site Utilities       | \$2,237,000 | \$2,143,477 | PTC | Mt. San Antonio CCD, c/o Tilden-Coil, 3612 Mission Inn Ave, Riverside, CA 92501                         | tellis@tilden-<br>coil.com<br>David Shellman          | 951-712-3409<br>951-684-5901                 | Psomas, 555 South Flower Street, Ste.4400, Los Angeles, CA 90071                   | 213-223-1400 | 6/1/23-6/10/24 |

**Pro-Craft Construction, Inc. - Last 3 Years Site Utilities Project Experience**

|       |                                                 |                                             |                |           |           |     |                                                                                                           |                                           |                              |                                                                                   |                           |                |
|-------|-------------------------------------------------|---------------------------------------------|----------------|-----------|-----------|-----|-----------------------------------------------------------------------------------------------------------|-------------------------------------------|------------------------------|-----------------------------------------------------------------------------------|---------------------------|----------------|
| 23069 | Project TEAM Facilities-Phase 3                 | 6666 School Circle Dr., Riverside, CA 92506 | Site, Plumbing | \$513,000 | \$564,188 | PTC | Riverside USD, Neff Construction, Inc., 3380 14th Street Riverside, CA 92501                              | alma@neffcon.com<br>Vera Marin            | 909-261-9646<br>909-560-1768 | DLR Group / Baker Nowicki, 731 Ninth Ave San Diego, CA 92101                      | 619-795-2450<br>Ext. 2435 | 6/23-1/24/25   |
| 23080 | SMMUSD- SMASH/Muir Water Remediation            | 2526 6th Street, Santa Monica, CA 90405     | Site Utilities | \$91,700  | \$105,284 | LLB | Santa Monica Malibu Unified School District, c/o Blach Construction                                       | Danny O'Malley<br>danny.omalley@blach.com | 510-325-5814                 | DTR Consulting Services Inc., 450 North Brand Blvd, 6th Floor Glendale, CA 91203  | 916-953-2095              | 6/23-3/24      |
| 23095 | SVHS Locker Room Renovations                    | 5400 Cochran Street, Simi Valley, CA 93063  | Site, Plumbing | \$305,000 | \$357,021 | LLB | Simi Valley Unified School District, c/o Neff Construction, Inc. 1701 S. Bon View Ave., Ontario, CA 91761 | Todd Dileo<br>tdileo@neffcon.com          | 909-241-0635                 | Amador Whittle Achitects, Inc., 28328 Agoura Rd. Ste. 203, Agoura Hills, CA 91301 | 805-530-3938              | 12/18/2024     |
| 23101 | Jackson ES Relocatable Classrooms and Site Work | 82850 Kenner Avenue, Indio, CA 92201        | Site Utilities | \$207,000 | \$215,423 | GC  | RVH Constructors, Inc., 1571 Parkway Loop, Suite B Tustin, CA 92780                                       | mark@rvhconstructors.com<br>Blake Van     | 657-231-6230<br>949-903-6053 | Ruhnau Clarke, 3775 Tenth Street, Riverside, CA 92501                             | 951-684-4664              | 6/23-5/20/24   |
| 23231 | LA City Hall Site Storm Replacement             | 200 N. Main Street, Los Angeles, CA 90012   | Site Utilities | \$573,608 | \$590,700 | PTC | City of Los Angeles, 200 N. Main Street, Los Angeles, CA 90012                                            | Christopher Thornberry                    | 213-978-7228                 | N/A                                                                               | TBD                       | 12/23- 3/17/25 |
| 24133 | CNUSD Highland ES                               | 2301 Alhambra St, Norco, CA 92860           | Site Utilities | \$135,000 | \$123,762 | GC  | Corona Norco USD c/o Neff Construction, Inc., 1701 S. Bon View Ave., Ontario, CA 91761                    | Scott Barry<br>scottb@neffcon.com         | 909-730-3318                 | N/A                                                                               | N/A                       | 7/8/24-11/2024 |

## EXPERIENCE AND TECHNICAL QUALIFICATIONS QUESTIONNAIRE

### **Personnel:**

The Bidder shall identify the key personnel to be assigned to this project in a management, construction supervision or engineering capacity.

1. List each person's job title, name, and percent of time to be allocated to this project:

Randy Butler, Superintendent, 50%

Tyler Eschrich, Senior Project Manager, 70%

2. Summarize each person's specialized education:

\*\*See Attached\*\*

3. List each person's years of construction experience relevant to the project:

\*\*See Attached\*\*

4. Summarize such experience:

\*\*See Attached\*\*

Bidder agrees that personnel named in this Bid will remain on this Project until completion of all relevant Work, unless substituted by personnel of equivalent experience and qualifications approved in advance by the District.

### **Additional Bidder's Statements:**

If the Bidder feels that there is additional information which has not been included in the questionnaire above, and which would contribute to the qualification review, it may add that information in a statement here or on an attached sheet, appropriately marked:

N/A

# Randy Butler

## Superintendent

### PROFILE

Currently, Randy oversees all BIM coordinated and non-coordinated project design, including clash detection, fabrication of systems from the ground through the roof, and shop drawings. Randy's team utilizes the newest technology such as Trimble Total Station GPS, Navis, Revvit, Sysque and Blue Beam. This requires seamless coordination with other trades and contractors, consistently resulting in projects that are on-time and on-budget.

### WORK EXPERIENCE

Randy's impressive 32+ years in the commercial plumbing industry boasts projects such as Design-Builds that include stainless steel piping and medical gas. His experience and expertise give him a very strong understanding and execution of the processes necessary for a successful project.

### SKILLS

Some of Randy's skills include seamless collaboration between trades, expertise in the newest fields of construction technology, and constantly staying on-budget while always delivering on-time.

### PROJECTS & ACCOMPLISHMENTS

#### Site and Plumbing Projects

- UCLA Botanical Gardens
- Pacifica & La Quinta High School
- Cal Baptist University
- IEUA Water Quality Lab
- Saugus High School
- RC Fire Training Center
- Castaic High School
- West Hollywood Aquatic Center
- Valley High School
- Mountain View High School
- Mt. Sac Athletics Complex
- Mountain View High School
- Buena Park Fire Station
- Agua Caliente Elementary School
- Patton State Hospital

- CBUSB Extended Learning
- UCR School of Medicine
- UCLA Margan Apartments
- John Glen High School Sport Fields
- La Habra High School Theater
- Covina Skilled Nursing
- Lake Forest Civic Center
- San Vicente Breast Center
- Sato Academy New Classroom Building

#### Hydroponics Projects

- Riverside Mental Health
- Southwest Justice Center
- CBUSB Extended Learning

### EDUCATION & CERTIFICATIONS

- Acid Waste Fusing
- Blueprint Reading
- CPR/First Aid
- Crane and Rigging
- Forklift
- LA Journeyman
- Medical Gas
- OSHA 30 HR
- Polyethylene Fusing
- Project Management
- Scissor Lifts
- Stainless Steel Orbital Welding

📞 O: 909-790-5222 Ext 131 | M: 909-674-6077

✉️ [rbutler@procraftci.com](mailto:rbutler@procraftci.com)



# Tyler Eschrich

## Sr. Project Manager



### EDUCATION & CERTIFICATIONS

- Acid Waste
- Aerial Device Certification
- Confined Space
- CPR, AED & First Aid
- Fire Safety
- Fork Lift
- Mobile Scaffolding
- NUCA Confined Space Entry
- NUCA Excavation Safety & Competent Person
- Operator Training Card
- OSHA 10 Hr
- OSHA 30 Hr
- Polyethylene Piping
- Polypropylene Piping
- Qualified Plumber
- Scissor Lift
- Snorkel Lift
- Specialty Piping Installations
- Assoc. DBIA®

☎ O: 909-790-5222 Ext 127 | M: 909-693-0964  
✉ [teschrich@procraftci.com](mailto:teschrich@procraftci.com)



### PROFILE

Tyler is a strong Project Manager with consistent hard work and clear dedication. Tyler began his journey with Pro-Craft as a 1st-year apprentice, and his hard work got him promoted until he reached his current job. The path Tyler has taken means he has actual on-site experience to manage projects with accomplished results.

### WORK EXPERIENCE

Tyler's 15 years of experience has extended into the position of Project Manager. His onsite experience includes medical gas, major excavations up to 40', street tie-ins into the public right of ways, historical retrofits, strong site, and heavy utilities, and mechanical plumbing. Not only does Tyler have extensive experience on active campuses, but on ADA campuses as well.

### SKILLS

From administrative events such as contracts, change orders, RFI's and billings, to the guidance and management of his crews. Tyler's projects are managed with a high level of knowledge and expertise. Not to mention his tireless work ethic, which allowed him to grow all the way to the position of Project Manager.

### PROJECTS & ACCOMPLISHMENTS

#### Mechanical Piping Projects

- Southwest Justice Center Juv Courts- WT
- Poly HS- HVAC & Lighting Upgrade
- Riverside Mental Health Crisis- Service Center
- Anaheim Towers- 7th & 10th Floor
- Loma Linda- Accelerator

#### Site, Plumbing and Site Utilities Projects

- Manuel L. Real ES- Food Service Upgrades
- Fullerton Union HS Stadium Modernization

- Hemet ES- Reconstruction Project
- Irvine Intermediate School- Modification
- La Quinta High School- New Construction
- Pacifica High School- New Construction
- Santiago High School- HVAC
- UCR- Bourns Hall
- UCR- BSL-3 Research Suite and Lab
- West Hollywood Park- Phase 2
- Southwest Justice Center- Juvenile Court CR

## NON-COLLUSION DECLARATION

The undersigned declares:

I am the President/CEO of Pro-Craft Construction, Inc., the party making the foregoing Bid.

The Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation. The Bid is genuine and not collusive or sham. The Bidder has not directly or indirectly induced or solicited any other Bidder to put in a false or sham bid. The Bidder has not directly or indirectly colluded, conspired, connived, or agreed with any Bidder or anyone else to put in a sham bid, or to refrain from bidding. The Bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the Bid Price of the Bidder or any other Bidder, or to fix any overhead, profit, or cost element of the Bid Price, or of that of any other Bidder. All statements contained in the Bid are true. The Bidder has not, directly or indirectly, submitted his ~~or her~~ Bid Price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a Bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership, or any other entity, hereby represents that he ~~or she~~ has full power to execute, and does execute, this declaration on behalf of the Bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct, and that this declaration is executed on 4/18/25 [date], at Redlands [District], CA [state].

Name of Bidder Pro-Craft Construction, Inc.

Signature \_\_\_\_\_

Name Christopher McFayden

Title President/CEO



# PUBLIC WORKS CONTRACTOR DIR REGISTRATION CERTIFICATION

Pursuant to Labor Code Sections 1725.5 and 1771.1, all contractors and subcontractors that wish to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be registered with the Department of Industrial Relations. See <http://www.dir.ca.gov/Public-Works/PublicWorks.html> for additional information.

No Bid will be accepted nor any contract entered into without proof of the contractor's and subcontractors' current registration with the Department of Industrial Relations to perform public work.

Bidder hereby certifies that it is aware of the registration requirements set forth in Labor Code sections 1725.5 and 1771.1 and is currently registered as a contractor with the Department of Industrial Relations.<sup>1</sup>

Name of Bidder: Pro-Craft Construction, Inc.

DIR Registration Number: 1000001106

DIR Registration Expiration: 6/30/2026

Small Project Exemption: \_\_\_\_\_ Yes or  X  No

Unless Bidder is exempt pursuant to the small project exemption, Bidder further acknowledges:

1. Bidder shall maintain a current DIR registration for the duration of the Project.
2. Bidder shall include the requirements of Labor Code sections 1725.5 and 1771.1 in its contract with subcontractors and ensure that all subcontractors are registered at the time of bid opening and maintain registration status for the duration of the Project.
3. Failure to submit this form or comply with any of the above requirements may result in a finding that the Bid is non-responsive.

Name of Bidder Pro-Craft Construction, Inc.

Signature \_\_\_\_\_

Name and Title Christopher McFayden, President/CEO

Dated 4/18/2025



<sup>1</sup> If the Project is exempt from the contractor registration requirements pursuant to the small project exemption under Labor Code Sections 1725.5 and 1771.1, please mark "Yes" in response to "Small Project Exemption."